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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND
MINISTERE DE L'ADMINISTRATION - MINISTRY OF TERRITORIAL
TERRITORIALE ADMINISTRATION
REGION DU NORD-OUEST NORTH-WEST REGlON
SERVICE_;JGOUVERNEUR Gov;R_rsré—R'-s-;FFics
TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER
Ne (2O JONIT/GOV/NWRTB/2020 OF |2 /02 /2020
FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3),
EGUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY,
PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION.

Financing: Public Investment Budget - 2020

1. Subject of the Invitation to Tender:

Within the framework of 2020 Public Investment Budget, The Governor of the North-West Region,
Delegated Contracting Authority, hereby Jaunches an Opened National Invitation to Tender FOR THE
CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN
ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL

DEVELOPMENT (MINEPAT) NORTH WEST REGION.

Nalure of work:
Work to be done consists of: Construction works
¥ THE CONSTRUCTION OF A BOREHOLE, 12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH
AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL
DEVELOPMENT (MINEPAT) NORTH WEST REGION.
2. Execufion deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to Tender is Ninety (90) days.

3. Lot
The work Is as foliows: The CONSTRUCTION OF A BOREHOLE, 12M ELEVATED STORAGE TANK (5M3),
EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND -

REGIONAL DEVELOPMENT {MINEPAT) NORTH WEST REGION.

4. Estimated cost
The estimated cost after preliminary studies is 15 000 000 FCFA (Fifteen million FCFA).

5. Paricipation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in

compliance with the Cameroon laws.

6. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2020 Public

Irivestment Budget



7. Bid bond
Each bidder must include in his Administrative Documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document Ne. 12 of
the Tender File, of an amount of Thiee hundred thousand (3007000) francs CFA) and valid for thirty (30)
days beyond the date of validity of bids. .
8. Consullation of Tender File:
~ The file may be consulted during working hours at the Governor of North-West Region office Room
108 in Bamenda, as soon as this nofice is published.

10. Acquisition of Tender File:

The file may be obtained from the Governor of North-West Region office Room 108 in Bamenda,
as soon as this notice is published against payment of the sum of 20 000 CFA francs (Twenty thousand
Francs CFA), pdyable at a Public Treasury, representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English ér French in 07 (seven) copies including 01 {one) original and 06 (six)
coples marked as such, should reach the Governor of North-West Region office Room 108 in Bomenda, not
later than{2/p3/2020 at 11:00 AM local time and should carry the inscription:

<< OPENED NATIONAL INVITATION TO TENDER N°0i2/ONIT/GOV/NWRTB/20i0 OF [3/54/{2020
FOR THE CONSTRUCTION OF A BOREHOLE, 12M ELEVATED STORAGE TANK {5M3), EQUIPPED WITH
AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL
DEVELOPMENT (MINEPAT) NORTH WEST REGION. >>

“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accorddnce with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice.
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13. Opening of bids:

The bidé shall be opened in a single phase. The opening of the Administrative Documerits, the Technical and
Financial offers will take place on the/0_/#3/2020 at 12: 00 NOON local fime, in the conference hall of the
Goveror's Office, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having o good knowledge of their files:

14. Evaluation ¢riteria

The bids shcﬁl ba evaluated according to the main criteria as follows:
A. Eliminatory eriteria
Absence or insufficient bid bond;
False declaration or falsified documents;
Deadline fot delivery higher than prescribed;
A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
Incomplete financial file;
Change of quantity or unit;
Non respect of 40/46 (85%) of essential criteria;
. Non completion of any project before 2019 in the North West Region or suspended by
MINMAP in 2020, '

P

@ No

N/B In accordance with the public contract code and the general regulations of the invitafion to
tendef the absence or non conformity of an element in the administrative file shall have 48Hours
to be produced by the bidder.



B. Essenlial criteria
1- General presentation of the Tender Files;
2- Financial Capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- logistics;
8- Attestation of site visit duly signed by the Regional Delegate MINEPAT for the North West or by
honour and report of site visit;
9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

_ This evaluation will be done in a binary way {yes) or (no) with an acceptable minimum of 40/46
(85%) of the essentlal criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 40/46 (85%) of the essential criteria. ‘

16. Validity of bids
Bidders will remain committed to their offers for ninety {90) days from the deadline set for the
submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the Governor of
North-West Regién office Room 108 in Bamenda.

Done at Bamenda on
The Governor of North-West Region
{The Delegated Contracting Authority)
o the Governo
and by Delegation
- RD MINEPAT/ : N\ The Secretary Generr'

- Chairpersq
- Notice Bog

18 FEV 2020
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REPUBLIQUE DU CAMEROUN _ REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE -~ . . .. PEACE-WORK-FATHERLAND
MINISTERE DE L’ADMINISTRATION MINISTRY OF fEﬁRITORlAL
TERRITORIALE , ADMINISTRATION
REGION DU NORD-OUEST NORTH-WEST REGION
SERVICE-I;J ;;-L-;ERNEUR GOVI;;-I;I_(;-I;; -;FFICE
AVIS D’APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N‘°0DEAONO/GOUV/CPMNO/zozo put8_ joZ 2020
POUR LES TRAVAUX DE CONSTRUCTION D'UN FORAGE, (5M3) DE RESERVOIR DE STOCKAGE
SURELEVE DE 12M, EQUIPE D'UNE POMPE ELECTRIQUE A LA DELEGATION REGIONALE DE

L’ECONOMIE, DE LA PLANIFICATION ET DE L'AMENAGEMENT DU TERRITOIRE.
Financement : Budget d’Investissement Public 2020

1. Obijet de I'Appel d'Offre
Dans le cadre de P'exercice budgétaire 2020, le Gouverneur de la Région du Nord-Ouest, Autorité
Contractante délégue lance un Appel d'Offres Naticnal pour les travaux de construction d'un forage, (5m3)

de réservoir de stockage surélevé de 12m, équipé d’une pompe électrique & la délégation régionale de
I'économie, de la pldnification et de 'aménagement du territoire.

2. Consistance des travaux
Les fravaux comprennent hotamment :
Construction d'un forage, (5m3) de réservoir de stockage surélevé de 12m, équipé d'une pompe
électrique & la délégation régionale de ['économie, de la planification et de I'aménagement du territoire.
3. Délais d’exécution . .
Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d'offres est de quatre vingt dix (90} jours. i
4, Allotissement o '
Le travail est ci-aprés défini : ;
Les travaux de construction d'un forage, {5m3) de réservoir de stockage surélevé de 12m, équipé
d'une pompe électrique & la délégation réglonale de I'économie, de la planification et de 'aménagement
du territoire,

-

5. Co0t prévisionnel 7
7 Le colt prévisionnel de I'opération & Iissue des études préalables est de Quinze milllons francs CFA
{15 000 000 FCFA)

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de drolt camerounais.

7. Financement
les travaux objet du présent appel d'offres sont finances par le Budget d'lrvestissement Publics
MINEPAT du Cameroun de I'exercice 2020.
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8. Cavufierinement provisoire

Chaque soumissionnaire doit joindre & ses pieces administratives, une cautien de soumission” établie
par une bangque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la pigce 12 du DAO, d'un montant de Trois cent mille FCFA (300 000 FCFA) et valable pendant trente
(30) jours au-deld de la date originale de validité des offres. '

9. Consuliation du Dossier d'Appel d'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heurés ouvrables au Bureau du
Gouverneur de la Région du Nord-Ouest dés Pyblication du présent avis. Aupres de la porte 108.

10.  Acquisilion du Dossier d'Appel d'Offres

Le dossier péut &tre obtenu aux hevres ouvrables au Bureau du Gouvernéur de la Région du Nord-
Ouest, aupres du porte 108 contre présentation d’'une quitiance de versement au Trésor Public de la somme
non remboursable de F CFA 20 000 (Vingt mille Francs CFA). )

11. Remise des offres

Chaque offre rédigée en frangais ou en danglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé au Bureau du Gouverieur de la
Region du Nord-Ouest au plus tard e 10 [23/2020 & 11 h 00, heure locale et devra porter la mention
suivante : :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° ___/AONO/GOUV/CPMNW/2020 POUR LES
TRAVAUX DE CONSTRUCTION D'UN FORAGE, (5M3) DE RESERVOIR DE STOCKAGE SURELEVE DE .
12M, EQUIPE D'UNE POMPE ELECTRIQUE A LA DELEGATION REGIONALE DE L'ECONOMIE, DE LA
PLANIFICATION ET DE L'AMENAGEMENT DU TERRITOIRE.
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

Recevabilité des offres

Sous peine de rejet, les piéces du dossier administrafif requises doivent &tre produites en originaux
ou en copies cerfifiées conformes par le service émetteur ou une autorité administrative [Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d’'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres’
ou avoir été établies postérieurement & la date de signature de 'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une bangue de premier ordre
agréée par le Ministére chargé des Finances.

12.  Ouverure des plis

U'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offrés
techniques et financiéres aura lieu le 1_12/23/2020 & 12h00, heure locale, ‘dans la salle de conférence de la
Délégation Régionale des Marchés Publics du Nord-Ouest, par la Commission de Passation de Marchés
sié¢geant en présence des soumissionnaires ou de leurs représentants diment.mandatés et ayadnt une
pdrfaite connaissance du dossier.

13.  Critéres d'évaluation
_ Les offres seront évaluées selon les principaux critéres suivants s - "

A - Critéres éliminatoires !

Il s'agit notamment:

1- Absence ou insuffisance de la caution provisoire de soumission;

2. Dé&lai d’exécution supérieur & celui prescrit (supérieur & trois mois) ;

3- Fausses déclarations ou piéces falsifiées;

4- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnditre le Soumissionnaire;

5. Offres financiére incompléte,

6- Le changement d'une unité ou d'une quantité dans |'offre financiére ;

7- Le nion-respect de 40/46 {85%) des critéres essentiels ;



8- Non achévement d'un projet pendant les années antérieures sur I'étendue du Territoire National !

et suspendu par le MINMAP en 2020
B - Critéres essentiels .

Les criteres relafifs & la qualification des candidats porteront & titre indica¥if sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3. Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
&4- Sécurité au chantier ;
7- Moyens logistiques ;
8- Aftestation de visite du site signée par le Délégué Régional de MINEPAT ou par

I'honneur et rapport de visite du site ;

9. Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de 'Appel d'Offres (RPAO).

14. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative {non) avec un minimum
acceptable d’au moins 40/46 (85%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé 'offre la moins disante, conferme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait @ 100% des critéres éliminatoires
et au moins 40/46 (85%) des critéres essentiels.

15. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.
16. Renseignements complémentaires

les renseignements complémentaires d'ordre technique peuvent &ftre obtenus auprés de la
Délégation Régionale des Marchés Publics du Nord-Ouest, Services de Passation des Marchés Publics.

Fait @ Bamendaq, le
Le Gouverneur de [a Région du Nord-Ouest,
(Autorité Contractante Délégue)

@%E fhe Goverpot

cople %md by Delegaﬁon.w

- DRMINEPAT/ _
ARMP 122 QUE DU o € e Secretarv

i MG OE€

- Présic}eu_’i’iv

- Affidhage,

1§ FEV 2020



Document N°. 2
GENERAL REGULATIONS OF THE

INVITATION TO TENDER

10



Table 'pf contenis

A. General -

Article 1: Scope of the fender.....euuuieiciirerininiseniseiiieninnnec e
ArHicle 2: FINONCING . reerererererrreistrrrenessrtsnsrrsnesuosertstnrernssoseisetitstsesascsrees
Article 3: Fraud and corruption.euesscesisesensaresnsiserarerartstinseitcniionsnesassneticones
Article 4: Candidates admitted to compete..icviiiisiirisecaiiiircasireniicarinacsseen
Article 5: Building materials, materials, supplies, equipment and avuthorised services...
Article é: Qualification of the bidder..eciieeniaiisiiiiiiniisiisiaiesin
Article 7: Visit Of WOTK ST «uverrecsracereriesnsnssranacarirerrnanannasersaracnasarennse

B, Tender File...civeerreerreriireraeciesienssnronissstsssesitsessmienstontaseisaesinistassisrsssnees
Article 8: Content of Tender File...oiveiasereeiiieseniseserietiirrmaesissiinssinacsiainonee
Article 9: Clarifications on Tender File and complaints .o.ovieeiiiinceiesiinaniee...
Article 10: Modification of the Tender File. cioiiiiirineiiiiiiniiiiecininineeen

C. Preparation of Bids
Article 11: Tender fees.icaiaana.es Ceiresesnsnens PP PPPRPPPPPP
Article 12: Language of bid.u.vvueereriiisiiieniireniisersiineisniiariees
Article 13: Constituent documents of the bid..cveieiiciiiiiiiiaiiiiiiieiieniin
Article 14: Amount of bid...cciiiirrereriiniersnisesrarsiirenrniesissisinssenarnersstese
Article 15: Currency of bid and payment..c.coeveireeciieninisiiaiinaacn
Arficle 16: Validity of bids.ecvieeioimiienreriiiiiiiiiiaiiiiosiisicananssennenes
Article 17: Bid DONG..csrererienreriscosessricersrsesrsasssssssasassasasarasarsrsasaressaansrore
Article 18: Varying proposals by bidders......coieeeiiiieicsiininiin,
Article 19: Preparatory meeting to the establishment of bidseccvreirannrnriirencaanss
Article 20: Form and signature of bids.....vivereeriirinnriniiiiseiieieineees

D. Submission of BItds...veevreriarsiriereeriiesrriermretestintiineaisiriisnsnesaainae
Article 21: Sealing and marking of bids.....ccveriieisiiiaiiniiiiiicieciiiee.
Article 22: Date and time-limit for submission of bids.....cocveveiaeiiiiaiieiieniinn
Article 23: Qut of time-limit bids..cvereiiiriiiiniiiiiiii i
Article 24: Modification, substitution and withdrawal! of Bids eerereeaenrssrsonracccns

E. Opening and evaluation of bids .....cccciiiiiiiiiiiinnoiianenees
Article 25: Opening of bits. usieareiiirsiiiiceiinnminniisee e
Article 26: Confidential nature of the procedure . ciieeiciiiiiiiareiiiiinsieainien
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of thelr complionce....cvrreiiieaiiiraneiiiseriinnniien
Article 29: Qualification of the bidder.iiiviiiciaiariivriiniceiiiieiniern...
Article 30: Correction of EITOTS. i reiciiririasisrsssorssarenssanssrsearsosaniantisesisarasnns
Article 31: Conversion into @ single CUMMenCy . ciiceiiisisrmmaarrarinerienisssanern
Article 32: Evaluation of financial bids.c..cveeeiiiiiiiiin e iiieiiininieeiiiseiinienn
Article 33: National preference...oivaceiieieiiiiieriiiesiiiiiiiinicinnscais.

F. Award of the Contrach....coveieriirierraieirsrurissacsiassniserieatosnisetnieaniearsasssree
ArHEIE 34: AWCTTD neeenrrearerrssenesisrsissnsesernssstansrnssnrsnssatostusnsssistissssntonsssasss
Article 35: Right of the Contracting Authority to declare an Invitation to Tender unsuccessful or to
cancel a procedure...coiviiiiiaiiiisiiinriniea .
Anticle 36: Notification of the award of the Contract,.caccciiiiiiinieeniniiiiiiae,
Article 37: Signature of the Contract.u.ceeiiiiesrinierineiiinitinaniinnnasees e
Article 38: FINOl DONG.ccieivirrerrearaiissesienerariossntinsaniestsessanornionsanssaisetarniatse

11



GENERAL RULES OF THE INVITATION TO TENDER
A. General

Arficle 1: Scope of the fender

1.1 The Contracting Authority, The Governor for North-West hereby launches an OPENED National
Invitation to Tender N° ___ /ONIT/GOV/NWRTB/2020 OF __/ /2020 FOR THE CONSTRUCTION OF
A BOREHOLE, 12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT
THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL DEVELOPMENT
(MINEPAT) NORTH WEST REGION.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Atdicle 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of a
Contract;

fi) s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the awdrd or execution of a Contract;

i) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of o
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, gullty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice fo criminal proceedings that may
be brought against him

Adicle 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-

qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following

provisions:
(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.
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(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of.interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or o subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

i) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is {i) legally and financially autonomous {ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment (MOTORISE DRILLING RIG
capable of drilling up to 250m) and services forming the subject of this Contract must originate
from countries meeting the criteria of origin defined in the Special Regulations of the Invitation
to Tender and all expenditure done within the context of the Contract shall be limited to the said
building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Atficle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

{a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, In order to
aestablish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;

(iii} Orders acquired and Contracts awarded;

(iv) Pending litigations;

{v) Availability of indispensable drilling equipment (MOTORISE DRILLING RIG capable of drilling
up to 250m).

6.2  Bids presented by two or more associated undertakings {joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6{1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;
13



(c} The nature of the group (joint or several} must be specified in the Special Regulations and fustified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent ali the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of foint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Arlicle 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the sald visit but only on the express condition that the bidder, his eniployees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit,

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Arlicle 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the fellowing documents:

Document No. 1. The Tender Notice;
Document No. 2. The General Regulafions of the invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢ Model bidding lefter;
d. Model bid bond;
e. Model final bond;
f. Model of bond of start-off advance;
g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document No. 10. Models 1o be used by bidders;
a. Mode! Contract;
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Document No. 11. lustifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issve bonds for Public Coniracts to be inserted by
the Delegated Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender Fie and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegated
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Delegated Contracting
Authority’s address indicated in the Special Regulations of the Invitation to Tender and send a copy to the
Project Owner. The Delegated Contracting Authority replies in writing fo any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Delegated Contracting Authority’s response, indicating the question posed but not mentioning
the author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Delegated Contracting Authority and to the body
in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Delegated Contracting Authority has five {5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Delegated Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Delegated Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Delegated Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

Adicle 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Delegated Contracting Autherity shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered fo be authentic.
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Arlicle 13: Conslituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administralive file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
= is not the subject of an exclusion order or forfeiture provided for by the law in force;

iiy The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iiiy the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6{1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.T Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodclogy

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan {QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc). .

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.
¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

SR NYARN

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.
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13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Arficle 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover ali the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detalled bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established In accordance with the structure proposed
in document B of the Tender File. :

Arficle 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quontities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the

Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “national currency”;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of crigin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Delegated Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and fo justify that the amounts Included in the unit and total prices and
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indicated in annéx to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Delegated Contracting Authority and the
entrepreneur in a way as take account of any meodification in the foreign currency needs within the
context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Delegated Confracting Authority, in application of article 22 of the Special
Regulations. A bid valid for a shorter period shall be rejected by the Delegated Contracting Authority
as not being in compliance.

16.2 Under exceptional circumstances, the Delegated Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of
his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retdined shall be updated
by application of the related formula featuring in the request for extension that the Delegated
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty {60) days to the date of noftification of the
Contract or the Administrative Order for start of execution of works by the retuined bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conforin to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid
for thirty {30) days beyond the original date set for the validity of bids or any other validity time-
limit requested by the Delegated Centracting Authority and accepted by the bidder, in accordance
with the provisions of article 16 {2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each mémber of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

ii) fails in his obligation to furnish the required final bond in application of arficle 38 of
the General Regulations;
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iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders * - .
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Delegated Contracting Authority as described in the Tender File and
furnish in addition all the information which the Delegated Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of
prices and proposed construction methods and all other useful information. If necessary, the Delegated
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with
the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meefing to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in o
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in @ way as fo reach the
Contracting Authority at least one week before the meeting The Delegated Contracting Authority may
not reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meefing, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Delegated Contracting Authority by publishing an addendum in accordance with the provisions
of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signalure of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing UCOPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original ond copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s} duly empowered to sign on hehalf
of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Delegated Contracting Authority at the address indicated in the
Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Delegated Contracting Authority return the sealed bid if it is late in accordance with article 23 and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1} and 21{2) above,
the Delegated Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely,

Article 22: Date and fime-limit for submission of bids
22.1 The bids must be received by the Delegated Centracting Authority at the address specified in arficle
21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authority may, at his discretion, postpone the deadline set for the submission
of the bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Delegated Contracting Authority and
bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Delegated Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24; Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Delegated Contracting Authority prior to the end of
the time-limit prescribed for the submission of the bids. The said notification must be signed by an
authorised representative in application of article 20(2) of the General Regulations. The modification or
the corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of arficle 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
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may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Regional Tenders Board shall opened the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shail be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid" are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modificalion” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, inciuding any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other details which the Contracting Avuthority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read fo the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25,5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-commitiee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an inftialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contfracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of o letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Atticle 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
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not beeri made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts. '

26.2 Any attempt by a bidder to influence the Tenders Board or the Evalvation sub-committee of bids or the
Delegated Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid Is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related fo their bids, between the opening of
envelopes and the award of the Contract.

Adicle 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out @ detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substanfial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

fi) which substantially fimits, contrary to the Tender File, the rights of the Delegated Contracting
Authority or his obligations in relation to the Contract;

il Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Beard and shall
not subsequently be rendered in compliance.

28,5 The Delegated Contracting Authority reserves the right to accept or refect any medification,
divergence or reservation. Medifications, divergences, variants and other factors which are beyond
the requirements of the Tender File shall not be considered during the evaluation of bids.

Adicle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correclion of errors
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30.1 The Evaluation sub-committee shall verify bids considered essenticlly in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

{c) where there Is a difference between the price Indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and {b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said ameount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Aricle 31: Canversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Arlicle 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the omount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications {a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) ! need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Delegated Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not'be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to he executed in this Contract, the Tenders Board may, from
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the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of nafional preference during the evaluation of bids as
provided for in the Public Contracts Code.

Adicle 34: Award
34.1 The Delegated Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfactorily and whose bid was evalvated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Arficle 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
The Delegated Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been operned or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit,

Adticle 37: Publication of results of award and petitions

37.1 The Delegated Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within a maximum deadline of five (5) days after Publication of the oward
results, the Independent Observer’s report as well as the minutes of the award session of the related Contract
to which shall be attached the evaluation report of the bids.

37.2 The Delegated Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen {15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Delegated Contracting Autherity and the chairperson of the

Tenders Board concerned.
it must take place within a maximum deadline of five (5) working days after the Publication of the results,

Aricle 38: Signing of the Contrac!
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for

prior endorsement.
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38.2 The Delegated Contracting Authority has deadline of seven (7) days to sign the Contract from the
date of reception of the draft Contract examined by the competent Tenders Board and subscribed by the
swecessful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Aricle 39: Final Bond
30.1  Within twenty {20) days of the nofification by the Delegated Contracting Authority, the Contractor
shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

3902 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from & banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee,

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in liev of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first
rate financial institution approved in accordance with the instruments In force.
39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.

25



Document N°. 3
SPECIAL REGULATIONS OF THE

INVITATION TO TENDER




Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:

FOR THE CONSTRUCTION OF A BOREHOLE, 12M ELEVATED
STORAGE TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE
REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL
DEVELOPMENT (MINEPAT) NORTH WEST REGION.

Name and address of the Delegated Contracting Authority: The Governor of North-
West Region.

Reference of Invitation to Tender by Emergency Procedure:
Ne ____/ONIT/GOV/NWRTB/2020 OF __/ /2020

2 Execution deadline: Ninety {90) days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2020 Public Investment Budget {MINEPAT)

4 List of pre-qualified candidates, not applicable
Origin of building materials, equipment (MOTORISE DRILLING RIG capable of

5 drilling up 1o 250m), materials ond supplies: The materials will generally be from

natural sources in Cameroon.

6.1 Evaluation_criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

Absence or insufficient bid bond;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
" bidder; .

Incomplete fmanmol file;

Change of quantity or unit;

Nen respect of 40/46 (85%) of essential criteria;

Non completion of any project in previous years in the Country and suspended by MINMAP in

2020.
N/B In accordance with the public contract code and the general regulations of the invitation fo
tender the absence or non conformity of an element in the administrative file shall have 48Hours
to be produced by the bidder.

call ol sl

P NOW

D. Essential criteria

1-
2.

General presentation of the Tender Files;
Financlal capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical erganization of the works;
Safety measures on the site;
Logistics;
Attestation of site visit duly signed by the Reglonal Delegate MINEPAT or by honour and report
of site visit;
Special Technical Clauses initialed in all the pages ond signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.
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D. Essenfial eriteria

1- General presentation of the Tender Files;
2- Financial capacity;
3. References of the company in similar achievements;
4- Quality of the personnel;
5. Technical organization of the works;
6- Safety measures on the site;
7- logistics;
8. Attestation of site visit duly signed by the Regional Delegate MINEPAT or by honour and report
of site visit;
9- Special Technical Clauses initialed in all the pages and signed at the last page;
10-Special Administrative Clauses completed and Initialed in all the pages and signed ot the last
page.
The criteria relating to the qudlification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely pesitive way (yes) or negative {no) with an acceptable
minimum from at least 40/46 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 40/46 (85%) of the essential criteria,

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in English or French. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in English or French; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven {07) copies with one {(01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documenis
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three {03) envelopes (A, B and C) in one common envelope on which

shall be written.

<< OPENED NATIONAL INVITATION TO TENDER Ne JONIT/GOV/NWRTB/2020 OF /{2020
FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH
AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL

DEVELOPMENT (MINEPAT) NORTH WEST REGION.>>
“TO BE QPENEDED ONLY DURING THE BID-OPENEDING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in on external envelope.
The first internal envelope shall be labeled;
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D. Essenlial criteria

1- General presentation of the Tender Files;
2-  Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation of site visit duly signed by the Regional Delegate MINEPAT or by honour and report
of site visit;
9- Special Technical Clauses initialed in all the pages and signed at the last page;
10-Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criterio are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative {no) with an acceptable
minimum from at least 40/46 (85%) of the essential criteria taken in account,

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 40/46 (85%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in English or French. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in English or French; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three {03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPENED NATIONAL INVITATION TO TENDER N° ___/ONIT/GOV/NWRTB/2020 OF __/ /2020
FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH
AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL
DEVELOPMENT (MINEPAT) NORTH WEST REGION.>>

"“TO BE OPENEDED ONLY DURING THE BID-OPENEDING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Infernal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;
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<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of

the enterprise.

These documents shall be original or copies certified by competent authorities not more

than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT
N° DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention fo tender stamped with the tariff in force {written by the bidder).
Certificate of non-bankruptey established by the Court of Tst instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Ad Attestation of bank account of the bidder, issued by a first rate-bank approved by the
’ Ministry in charge of Finance not more than three months.
A5 Purchase receipt of Tender File issued by Public treasury
Ab A bid bond of 300,000 (Three Hundred Thousand) FCFA issued by a first rate-bank
) approved by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public Contract
i Regulatory Board {ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License {photocopy certified by the chief of center of Taxes, not more than three
) months).
All Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issves of taxes in the current financial year; this certificate
should be less than three months old.
A3 Plan and aftestation of location of the Company signed by the Chief of Taxation
A4 Power of attorney if necessary

The absence of Bid Bond will result 1o the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

- General presentation of the bids

- References of the company

- Permanent or mobilisable material means

- Qualification of site personnel

- Methodology of intervention and execution of the works

- Capacity of self-financing.

The technical documents shall be evalutated following the grid below ;

MARKING GRID
NO CRITERIA CONFORMITY OBSERVATIONS
YES |NO

GENERAL PRESENTATION OF THE BIDS

Properly bind

Table of content

Page seperators in colour apart from white

Order prescribed respected

Clearness of the documents

o~ BN —

Presence of all the documents
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REFERENCES OF THE COMPANY

7 Minimum two (02) registered Jobbing Order or
contract {1 and last poages) certified by «
competent authority

8 Minimum two (02} PV of reception corresponding to

the joint Jobbing Order or contracts certified by o
competent authority

PERMANENT OR MOBILISABLE MATERIAL MEANS

9 Proof of a vibrator in good operating condition
{own)

10 Proof of a vehicle {pick up 4 X 4 or o van} (own or
hire)

11 Proof of a Tipper [own or hire)

12 Proof of @« MOTORISE DRILLING RIG capable of
drilling up to 250m

13 Proof of o, head pans, rubber buckets, spades,
shovels, dig axes, hammers

14 Proof or ownership of water analyses KIT capable

of analyzing Physico-Chemical and Bateriolpgical
properties

QUALIFICATION OF SITE PERSONNEL

15 Organizational chart of the company

16 Organizational chart of site with comments

17 Detailed technical note on the quality of the
personnel, their level of education as well as their
experience in the domain of horehele

18 Works director who is an Engineer in Rural
Engineering/Hydrogeology /Hydraulics/Exploration
Geophysics with atleast 03 years of experience
with similar works)

19 Certified copy of national identity card signed
three times by the bearer not more than three
months old

20 Certified copy of the diploma of Work Director
signed by the Governor or SDO

21 CV signed and dated by the Works Director

22 Attestation of availability

23 Presentation of originals of diploma

24 Site foreman [atleast Higher Tecnician in Rural
Engineering /Hydrogeology /Hydraulics/Exploration
Geophysics with atleast 03 years of experience
with similar works)

25 Certified copy of certificate of Foreman

26 Certified copy of national identity card signed
three times by the bedarer not more than three
months old

27 CV signed and dated by the site foreman

28 Certificate of availability signed three times by the
owner

29 Presentation of coriginals of Diploma

30 Assistant site foreman (atleast a technician In Civil
or Rural Engineering with atleast 03 vyears of
expirience)

31 Certified copy of certificate of Foreman

32 Certified copy of national identity card signed

three times by the bearer not more than three
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months old

33 CV signed and dated by the site foreman

34 Certificates of availability signed three times by
the owner

35 Presentation of originals of Diploma

METHODOLOGY OF INTERVENTION AND EXECUTION OF THE WORKS

36 Attestation of site visit

37 Site visit report

38 Detailed technical note concerning the organization
and the execwtion of works (Detailed
geomorphological surveys presentation for the site
selection and site implementation plan)

39 Planning of execution of works

40 Respect of the duration of work

41 Description of safety measures af the building site

42 Description of socio-environmental measures for the
protection site

43 Coherence in the execution of works

44 Coherence in the organization of the site

45 CCTP duly initialed on each page and signed and

dated on the last page

CAPACITY OF SELF-FINANCING

46 Aftestation of credibility minimum 85% of the bid
price in FCFA
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
ond with taxes (TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid

bond.
e The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation fo
Tender.

The corresponding amount will be calevlated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices In figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condifion into force in Republic
of Cameroon at the handover date of the offers.
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ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and relention quarantee

10.1 Provisional guaraniee
The amount of the provisional guarantee or guarantee of tender is fixed at 300 000 CFA (Three
hundred thousand CFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond -
The final Bond is fixed at five percent (5%_) of the initial amount of the services envisaged in the
country. )

It ¢ould be replaced by a guarantee personal and interdependent of o banking house approved by
the Ministry of Finances following COBAC conditions.

1t will have to be made up in the twenty {20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guaraniee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for ninety (?0) days as from the handover date of the
offers.

It at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one
(01) original and six {06) copies. The bidder will present his dossier inside o sealed outer jacket being
marked:
<< OPENED NATIONAL INVITATION TO TENDER N° ___ /ONIT/GOV/NWRTB/2020 OF _/ /j2020
FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH
AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL
DEVELOPMENT (MINEPAT) NORTH WEST REGION. >>

TO BE OPENEDED ONLY DURING THE OPENEDING SESSION»

ARTICLE 13: Dale and latest time of deposil of offers
The offers will have to arrive under closed fold and seal latest __/_ /2020 at 1 1:00AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE DELEGATED CONTRACTING AUTHORITY, THE GOVENOUR OF NORTH WEST
REGION ROOM 108
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Governor of the North
West Region on __/__/2020 as from 12: 00 NOON, by the Regional Tender Board sitting in the presence
of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
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ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Delegated Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 40/46 (85%) of the
essenfial criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Delegated
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee itself
against the real overrun costs of the alternative compared to his estimate of origin. In the absence of these
last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:
% the Delegated Contrating Authority or his representative, the Governor of North West region;
% the Authorizing Officer or his representative, RDMINEPAT North West Region;
& the Contract Engineer, the Regional Chief of Service of Water and Sanitation for North West;
% representative of RDMINMAP for North West;
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Document N°. 4
SPECIAL ADMINISTRATIVE CONDITIONS

(SAC)
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Adlicle 1: Subject of Contract

The subject of this Contract shall be the CONSTRUCTION OF A BOREHOLE, 12M ELEVATED STORAGE
TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY,
PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION.

Adficle 2: Conlract award procedure
This contract shall be awarded by OPENED National Invitation to  Tender N°
__/ONIT/GOV/NWRTB/2020 OF __/__/2020

Article 3: Definifions and duties (arlicle 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v The Delegated Contracting Authority shall be the Governor of North-West; in this respect he
preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Contract Regulatory Agency.

v The Chief of Service shall be the Regional Delegate of MINEPAT for North-West (Authorizing
Officer). In this capacity, he shall respect the administrative, technical and financial clauses of this
Jobbing Order. He shall notify the Contractor, the Service Orders related to the execution of the
sald project and inform the Contract Engineer within 48 hours. He shall take care of the regular
follow-up of work at the site.

v The Contract Engineer shall be the Regional Chief of Service of Water and Sanitation for North-
West who shall validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception.

v" The Project Manager shall be the Chief of Chief for infrastructure at MINEPAT North West

v The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used as a security subject to any form of transfer of the debft.
In this case:
- The authority in charge of ordering payment shall be the Regional Delegate of MINEPAT for North-
West {Authorizing Officer).
- The body or official in charge of payment shail be the Bamendu Regional Treasury.
- The Authorify in Charge of clearance shall be the Regional Finance Controller North West
- The official competent to furnish information within the context of execution of this Contract shall be
the Regional Delegate of MINEPAT for North-West (Authorizing Officer).

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [not applicable].

3.3.2 Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulalion
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Arlicle 5: Conslituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority are:
1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;
3) The Special Administrative Conditions (SAC);
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4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went info effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Atlicle 6: General instruments in force
This Contract shall be governed by the following general instruments [fo be adapted according to the case]:

Framework Law No. 96/12 of 5t August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 239 February 2001 relating to the Setting up, Organization and

Functicning of the Public Confracts Regulatory Agency

Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax

and Customs System applicable to Public Contracts;

Decree No. 2018/366 of 20* June 2018 to institute the Public Contracts Code;

Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisction and Functioning of

Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of

Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11.Circular No. 00008349/C/MINFI of 30/12/2019 relating to the Execution, and Control of
Execution of the Budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14, Other instruments specific to the domain concerned with the Contract.

No o bk

0 ®

Adicle 7: Communication (Aricles 6 and 10 supplemented)

7.1 All nofifications and written communication within the framework of this Jobbing order shall be sent

to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to maoke his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b) In the case where the Delegated contracting avuthority in the addressee: The Governor for North
West Region with copies addressed to the Chief of Service and the Engineer.

7.2The contractor shall address all written notifications or correspondences to the Engineer with a copy
to the Chief of Service.

Anrticle 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of werks shall be signed by the Delegated Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Delegated
Contracting Autherity, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

B.2  Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Delegated Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
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8.3

8.4

8.5

8.6

8.7

8.8

the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on the
amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and nofified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Delegated
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Delegated Contracting Authority
and notified to the Contractor by the Contract Engineer with a copy to the Project Owner and
Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Delegated Contracting Authority and notified by the
Contract Engineer to the Contractor with a copy to the Project Owner, Contract Manager and
Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified fo the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Delegated Contracting Authority and notifled by the
Project Owner, the notification must be done within o maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Delegated Contracting Authority shall establish the default of the Project Owner, take over from
him and carry out the said nofification.

Aricle 9: Contracts with conditional phases (Aricle 9 of GAC)

A

NOT APPLICABLE

Adicle 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall enly occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this fime-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.

Chapter II: Financial conditions

Atficle 11 Guarantees and bonds (Aricles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.
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It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Delegated Contracting Authority upon request
by the Contractor.

11.2 Performance bond

The retention fund shall be set at 710 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Delegated Coniracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes} upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Aricles 18 and 19 of GAC supplemented)

The omount of this Contract as indicated by the attached [defail or estimafes] is {in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( JCFAF

- Amount of YAT: { ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies {amount in figures and letters exclusive of faxes) by credit to
account Ne, opened in the name of the Contractor in bank.

Article 14: Price variation (Adicle 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Centractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

14.2 Price updating modalities (not applicable)

Adficle 15: Price revision formulae (article 21 of GAC)
{not applicable)

Article 16: Price updating formulae (article 21 of the GAC) (not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clavses, where applicable,

17.21n the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:
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- The quaontities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of [oint job cost sheets;

- The remunerations and salaries effectively paid to. local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  No security shall be requested for payments on account on supplies.

Adicle 20: Advances (article 28 of the GAC)
20.1The Delegated Contracting Authority may grant a start-off advance equal fo 20 % of the amount of
the Coniract.

20.2 This advance whose valve cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Aricle 21: Payment for works (arficles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Coniractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entilement to payment.

21.2 Monthly detailed account

No lafer than the fifth (5%) of the month following the month of the services, the Contractor shall hand over fo
the Project Manager fwo draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim os o result of the execution of the Coniract since the start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Coniractor. The detailed account of the amount
of the taxes sholl be the subject of on entry into the budgets of the Minisiry in charge of Finance

39



Only the amount exclusive of VAT shall be paid fo the Contractor as follows:

- [100-1.1 and/or ~ (7.5 or 15%)] paid directly info the account of the Confractor;
- 2.2 0r 5.5 % paid fo the Public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the Public freasury as TSR due by the Contractor.

The amount of payment on account shall nof exceed the value of the technical execution phases carried ouf.
Payment on account may be spread over the durafion of the execution of the Jobbing Order according fo
technical execution phases as defined in the Jobbing order.

Payment on occount shall take place within thirty (30) days from the date of transmission fo the compefent
accounting officer, of the documents giving enfitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices o the Engineer for approval before the 5th
of the month following the works executed.

The Engineer shall within a time-limif of seven (7) days forward the approved partial invoices to the Chief of
Service.

The Chief of Service has o maximum time-limit of twenfy-one (21) days to sign the partial invoice and to
produce the documents giving eniitlement to payment on account and fransmit same to the compefenf
accounting officer.

21.3Detailed account of slart-off account (if applicable).

Article 22: Interest on overdue payments (Arficle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Arlicle 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000M of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent {10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor,
Atficle 24: Payment in case of a group of enterprises {(article 33 of the GAC}

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (aricle 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be enfitled as a result of the execution of the whole Contract.
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25.2  The Contract Engineer has up to thirfy (30) days to nofify the corrected and approved droft fo the
Project owner.

25.3 The Contractor has up fo thirty (30) days fo return the corrected and approved final detailed account
to the competent accounting officer.

Article 26: General and final detailed account {aricle 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30} days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results In the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Centractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments,

26.2 The Contractor has up to thirty {30) days to return the signed final detailed account.

Ardicle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Aticle 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execvution of works

Ardicle 29: Nalure of the works (arlicle 46 of GAC)

The works shall comprise:

THE CONSTRUCTION OF A BOREHOLE, 12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN
ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL
DEVELOPMENT (MINEPAT) NORTH WEST REGION.

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owrier shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.
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c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents {caleulations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (05) doys to examine and make known his
observations. The Contractor then has a deadline of (04} four days to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days ofter the nofification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put the Contractors’ disposal the fext to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with arficle 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Arlicle 37: Implaniation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic peints and levels of the project.

Arficle 38: Sub-Contracting {article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the Initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials (atticle 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Ceonditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where

need be and the Contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initiclled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (aricle 60 of the GAC) (Not applicable)
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Chapter IV: Acceplance
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

»  Qudlitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42,2 Acceplance
The acceptance commission shall comprise:

1- The Delegated Contracting Authority or his representative. . s (Chairman)
2- The Authorizing Officer or his representative vv.civicesrevererieenesrersese cons {Member)
3- The Contract ENgineeruwm cessenses s v v eons T —— (Secretary)
4- The stores Accountant MINEPAT NOTth WESt wumeimuicsecenisess ss s ossenssssssssonesssntens {Member)
5- The Chief of Service for Infrastructure at MINEPAT north West wueecrecsnesees {Member )
6- The Regional Delegate MINMAP or his representative vveueeveecenrereesrnonen {Observer)

7- The Contractor or his RepresentatiVe s soreeeseensssrreese o Observer)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1  The contractor shall furnish within one {1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above,

Arlicle 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance {(aricle 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry
of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (arlicle 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;
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- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the Contracter;

- Persistent non-payment for services.

Atticle 47: Case of Force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimefres in 24 hours;

- Wind: 40 mefres per second;

- Flocd: decennial flood frequency.

Article 48: Disagreements and disputes {article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in fhe
North-West Region of the Republic of Cameroon.

Ardicle 49: Production and dissemination of this Coniract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished 1o the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Delegated Contracting Authorlty. It shall enter into
force as soon as it is notified to the Contractor by the Delegated Contracting Authority.
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Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC)
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TECHNICAL SPECIFICATIONS JOURNAL FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED
STORAGE TANK {5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF
ECONOMY, PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION.
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INTRODUCTION.
This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Jobbing Order.
The choice of technological options for achieving the proposed work has the sole ¢oncern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Jobbing Order.
The technical specifications presented herein below define the hydro-geological waterworks and
electromechanical engineering works that shall be executed ot the REGIONAL DELEGATION OF
ECONOMY, PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION and the
manner in which these works shall be carried out. So the Contractor is expected to read these specifications
criticolly and identify all the articles that are applicable to his job

CHAPTER |: GENERAL INFORMATION.
Article 1: Subject

The following Technical Specifications Journal (TSJ) concern the works to be carried out in the
CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN ELECTRIC
PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND TERRITORIAL DEVELOPMENT
(MINEPAT) NORTH WEST REGION; as well as the setting up of measures to sustain the equipped borehole.

In each case, the volume of work to be executed is indicated in the bill of quantities. The various works to
be executed shall conform to the relevant terms of the technical specifications given herein below.

Article 2: Contractor’s role.

The Contractor who shall be chosen after this call for tender, shall be responsible to execute all the works
outlined here. These include all the phases from site selection, through the drilling of the borehole, the
borehole design, the cleaning and development of the borehole, the determination of the properties of the
aquifer (Aquifer or Pumping test) and the superstructure construction, to the pump installation, water
analyses and the taken of long-lasting measures to ensure the project sustainability.

It should be understood that the provision of a bill of quantities for any project does not absolve the
potential Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain
complete knowledge of the conditions prevailing on the terrain. This knowledge shall come in handy when
preparing the List of Tasks and the Unit Price Schedule. Potential Contractors {or Bidders) shall provide a
detailed and sequenced List of Tasks to be effected on each component of the profect. Within fifteen {15)
days from the date of notification to start work, the Contractor shall provide the Contract Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

_Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

Failure to forward the foregoing documents shall engender the postponement of the reception of

project materials, which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Contract Engineer.
The Contract Engineer reserves the right to modify the plans and Work schedule provided by the
Contractor, which modification shall first be submitted to the Delegated Contracting Authority for approval.
Under exceptional circumstances, the Contract Engineer may suggest modifications fo the technical
specifications for any component of a project to the Delegated Contracting Autherity, while making sure
that the overall cost of the project stays within the limits of the financial bid of the Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page
book (the project log book) shall be kept on site in which the Contract Engineer shall write his approved
instructions. Both the Contractor, or his representative, and the Contract Engineer shall initial every page of
the project logbook
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It is therefore obligatory for the Contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that may be applicable to his job,

-The work schedule,

-The detdiled technical drawings,
Subject to any approved modifications indicated in the project log book by the Contract Engineer,
the Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the
technical or aesthetic quality of the works executed to his defriment, and call the attention of the Contract
Engineer who shall remain at his disposal of the Contractor for necessary information and inquiries through
the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing
imprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in the
project log book by the Contract Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor

Adicle 3 - Work plan
The Contractor shall execute the work within @ deadline of three {(03) months as from the date of
notification of the service order to start work.

Aricle 4 - Site selection and choice of Drilling Technique
4.1- Site Selection : -

The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies will

start with the interpretation of aerial photos of the area aimed at locating fractures and structural traps to

retent aquifers. Geophysical prospecting will then be carried out on these anomalies so as to confirm the

hydrogeologic results and obtain precisions on the aquifers. This geophysical surveys will be done using the

Electric Method, precisely Resistivity Profiling and Resistivity Depth Sounding.

Studies carried out on previous boreholes done in similar geological formations show that with the respect
of minimum precautions during site selection, a success rate of 80% (minimum yleld of 0,7m3/h after
designing the borehole} is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal site will be
that which will be easily accessible to the beneficiary. A site selection report shall be presented indicating
the methods used in choosing the site and also outlined in a sketched plan of location.

4.2- Choice of Drilling Technique:
The hydrogeologic nature of the area is such that drilling will be done In unconsolidated and hard
formations and consequently requiring the use of a well equipped drilling rig (recomended one is a
MOTORISE DRILLING RIG capable of drilling up to 250m) in order to face any eventuality.

The borehole facitates the extraction of water from deep aquifers in fractured hardrocks, thereby making
it possible to prevent pollution from superficial waters. Precautions are therefore taken to isolate superficial
formations so as to avoid the vertical downward propagation of superficial pollution.

Drilling through the loose formations shall need the vse of a drilling fluid which can be water or muddy
water ; and of course the temporal use of PYC or metallic casing of diameter 175-195mm .

Drilling shall be done using compressed air supplied by a high pressure compressor.The tool and bit used
should be adapted both to the loose and hardrock formations.

Studies on existant boreholes in the area reveal that the depth will be between 75m and 125m (averagely
125m) therefore the drill pipes or rods should be available to attain this depth.
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The borehole shall be equipped with a 5KW submersible electric pump (model: PSGK-C-CJ8-44 and Mark:
PEDROLO) which will pump water to 12m elevated storage tank. The bodywork of the pump and its
accessories should be composed of materials that are resistant o corrosive water and cannot be oxidised.

CHAPTER Il - DRILLING WORKS.

Adicle 5 - Drilling of Borehole
The borehole shall be drilled respecting the technical specifications outlined here and shall be accepted as
productive (positive) if its yield Is at least 0,5 m3/h {5001/h) and the water is potable after analyses.

5.1. Organization of the work-site

Considering the results obtained after previous drilling campaigns of boreholes in the areq, an average
depth of one hundred (100) m is proposed for the borehole.

The success of this project largely depends on the perfect coordination of the different activities by the
Contractor (the Supply and the installation of the submersible electric pump, the drilling process respecting
the appropriate drilling technics, the appropriate borehole design, cleaning and development of the
borehole, the pumping test, the construction of the 12m elevated storage tank with the pillars and beams in
reinforced concrete and water analyses (Physico-chemical and bacteriological). This coordination requires
the strict respect of the execution plan of the borehole which contains the outlined execution plans of the
different activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on the
worksite, the work execution shall be supervised by two Foremen who Is well qualified and experienced in
the domain of borehole drilling and submersible electric pump Installation. The execution plan should be
concieved in such a way that the different phases will be done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the progression rate is
considered low, the Contractor shall be asked to deploy additional means to the worksite so as to
accelerate work progression and meet up with the deadiine.

During the work execution, the Administration has the right to modify the work.

5.2. Working Hours.
The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s
workers in the worksite. There shall be no work at night.

5.3. Equipments and Materials for execution

5.3.1 General conceplion of equipments and materials

The recomended equipment to be used in the drilling is @ motorise drilling rig capable of drilling up to
250m.

5.3.2. State of the equipments and materials

The execution calendar obliges the Contractor to be in possession of a drilling rig as decribed in 5.3.1
above in order to execute this project, immediately he is notified of having been chesen to execute the job.

The serial number, the age and the origin of the drill ought to be specified in the bid. Anyway, the
proposed equipment should be in a good state.

5.3.3. Description and specifications of the drilling rig.

The drilling rig that is needed for this project will be composed of:

The Drill

A conventional rotary apparatus using compressed air and water or mud, and specially adapted to using
the tool and bit in loose formations and the down-the-hole hammer in hardrocks. Drilling through the loose
formations and to avoid frequent collapse of these formations especially when the hardrock is to be drilled,
the use of temporal casing is very obligatory. This temporal casing can be of steel or PYC nature and
facilitates drilling in both the loose and hardrock formations without any difficulty.

The driiling rig should have a capacity of attaining an average depth of 100meters with a borehole
diameter of:

o 12V4" {175-195mm) for rotary drilling with compressed air using tools and bits with water or mud,

o 614" (165mm) for rotary destructive drilling with compressed air by using the down-the-hole hammer.
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Other Equipments.
The Air Compressor :

This should be a high pressure compressor of air, of at least5 m3/mn & 7 bars.

Sufficient Steel pipes, attaining an average deth of 100m. .

Pumping tests should be done using an immerged electric pump of diameter less than 110mm, and

capable of supplying yields of 5 m3/h at a depth of 30meters and of 6 m®/h at a depth of 220meters.

An Electric sounder for the measurements of the water levels in the borehole ought to be available.

Each drilling team should have a rapid means of communication.

5.3.4 The Conformity Visit.

A conformity visit of all the equipments and materials shall be done at the beginning of the work execution

inorder to verify:

o their conformity with those proposed in the Contractor's bid,

e the relationship between the capacities of these equipments and materials, the prescriptions in the
Technical Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

5.4. Description of the Borehole,

5.4.1 The Method of execution of the Borehole.

The choice of the metheds and materials of the borehole would be at the initiative of the Contractor and

under his sole responsibility. The exact diameter of the borehole shall be 125mm.

The following specifications have been tentatively presented . Anyway, it is specified thot:

e except by special derogation, drilling with the down-the-hole hammer in the hard bedrock shall never be
done without the use of the temporal PVYC or steel casing, at the levels of the locse or unconsolidated
weathered formations,

o the drilling through the loose nonconsolidated sections of the weathered rocks shall require the use of
water or muddy water or mud. The substances used should have a composition that would not seal the
productive layers and should be biodegradable.

5.4.2 Sampling.

During drilling, the samples of the cuttings shall be taken at everychange of faciés (rock type) or every

meter. The samples shall be placed in small labelled (depth of sample} plastic bags and kept in the

worksite at the disposal of the Contract Engineer, who shall decide on their outcome.

5.4.3 Characteristics of the Borehole.

The principal characteristics of the borehole are summarized as follows:

Borehole in the hard bedrock:

e Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum diameter

9"5/8 right to the contact with the hard bedrock,

e Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel,

e Contihuous drilling in the hard bedrock using the down-the-hole hammer, of diameter 165mm, right to o
maximum total depth of 100meters,

® Putting in place of a catchment colon using the PVC Screen of diameter 110 — 125mm with slot openings

of &< 2mm,

¢ Pytting in place of a gravel pack of a quartzeous nature and calibrated: (1 - 2mm) or {2-4mm),

¢ Putting in place of a seal composed of alluvium or elluvium,
* Withdrawal of the temporal Casing,
e Putting in place of a concrete borehole cap of 2m minimum.

5.5. Borehole Design.

When the borehole is considered exploitable, its design is carried cut immediately the drilling process
comes to an end.

In all the cases, the productive borehole shall be designed all through the length of the catchment zone
PVC casing of diameter110/125 mm, of which the characteristics are specified further below in this file.

¢ This casing shall be armed with slot openings of @ < 2mm ({Screen), which shall be placed at the levels
of water arrivals by screen fragments of length 3 or émeters. The base of the colon shall be blocked with
borehole stopper.
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The annular space between the soil formation and the PVC colon shall be filled with a quartz gravel pack
of a grain-size: (1 - 2mm) or (2-4mm) all along the length of the screen plus 3meters. The gravel shall be
disinfected being introduced info the annular space of the borehole.

The grain size of the gravel shall be 1-3mm. The gravel shall be composed of clean quartzeous and
smooth material.

On top of the gravel pack filter, a clayey seal of 1meter thick shall be put in place, it has as goal to
prevent the pollution of the borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium , in which case this substance
chall constitute material for effective back-fill, and finally the top of the borehole shall be filled with
concrete for a depth of 2meters.

The casing shall overlap the earth surface by 0,50m. This casing shall be momentarily locked — with a
screwed cork.

5.6. Development

Development is done by air-lift with double tube using the drilling rig or an independent unit.

The yield obtained after the development should not be more than 10 % less than the yield obtained at the
end of drilling.

Development shall continue until clean water with no residual sand grains nor clay particles is observed. The
Contractor should control the yield in sand grains of the water, by applying the Method of observing sand
deposit in a10litres bucket of water and of which the diameter should not be greater than lcm af the end
of development.

The average time for development shall be 4 hours.

If technical errors occur during the drilling process of during development, the additional time beyond the
4hours, shall be under the responsibility of the Contractor and, if clean water is not obtained after
development, the borehole will not be received.

In case an independent unit was used for development, the return of the drilling rig for the partial or
complete repeat of the drilling process, shall be under the charge of the Contractor.

The yield shali be measured after every 15 minutes. The water level and the depth of the borehole shall be
measured before and after the development.
The accepted tolerance for the measurements (including those obtained during pumping test) shail be :
- 10% for the yields,
- lem for the water level, 3
- 5em for the measurements of depth. '

5.7. Pumping [Aquifer]Tesis-Supersfructures-Disinfecﬁon of the Borehole and Water Analyses.

5.7.1 Pumping [Aquifer]Test.

These tests shall be executed using an immerged pump, of minimal capacity of 5 m3/h at a depth of

220m. The pumping test {type CIEH) shall be done for a time lapse of 4 hours (3 phases of an increasing

yield). The processes shall comprise : Restoration, Pumping and Recharge. The recharge after pumping shall
be done for an hour. The mesurements of the water levels shall be effectuated using an electric sounder,
while the measurements of the yield shall be done using 200litres drums. All the measurements shall be
recorded in forms recommended by the Regional Delegation of Water Resources and energy for North

West,

5.7.2 Superstruclures

The Contractor shall have to construct the following superstructures:

e A reinforced concrete corping of dimensions 1,5m x 1,5m and of height (20cm) which is compatible
with the electric pump, and situated above the reinforced concrete slab,

e A reinforced concrete slab of minimum size 3m x 3m surrounding the reinforced concrete corping,
raised above the soil surface of minimum height 15cm and and slightly inclined with a gentle slope of
about 2% towards the evacuation outlet.

e Construction of 2x2x12m height vertical pillars (25X25¢m) chained at every 2m with cross beams
{25x25cm) and the top siap 15¢cm thin reinforced concrete PC 350kg. of 1m x 1m x 1m and filled with
stones ; and shall be covered by a concrete slab of thickness 10cm.

e Purchase and installation of 5m3 plastic storage tank with drainage and overflow provisions inclusive.

e Installation of a metalic ladder (14m) with protective device surrounding it embedded on the ground
and walls of the cross beams.

e Construction of roof in TOle Bar to protect the tank from sun.
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held

A model plan shall be presented by the contractor. The supersiruciures would, however, be constructed on
the buasis of detailed plans that are convenient which shall be accepied by the Contract Engineer, The
hidder ought to enclose thase delailed plans in his bid. The-concrete cught 1o have a composition of 350kg

of cement per m? and aller 28 days have o resistonce of 28 |<H/cn12, it shall be reinforced with welded
iron rods forming a grid of 150mm {diameter of the rods being S5mm). Provision must be made for clean
aggregote, gravel and sand, as well os non corrosive water.

5.7.3 Water Analyses, .

Before the borehole design, the Contractor shall carry out the following measurements: pl, concluclivity,
lemperature.

At the end of Develepment, the Contractor shall proczed to the disinfection of the borehole by the injection
of Calcium hypochlorite (or its equivalent) inlo it

At the end of the Pumping test, the Conlracior shall proceed 1o the sampling of waler fo carry out physico-
chemical and bacteriological analyses thot shall be done in Laborateries recognized by the Adminisiration.

5.8. Conlrol of the Works.

The supervision and control of the works shall be done by u contract engineer.

5.8.1 Worksile loghaaok.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall niake
avoiloble in the worksite o loghook on which shall be recorded everything concerning work prograssion,
This log bock will help the Controler, on arrival in the worksite, to exaclly know the stale of evolulion of the
project,

The book will be held by the "Recorder”, an employee of the Enterprise, and that will be his sole tosk in the
worksile. The Recorder shall always put in wriling all the daily activities in this book, as operalions evolve.

n this book shall be recorded the Tollowing informations:
¢ MHome of worksite (name of villuge),

¢ Serial number of barehole in the villoge,

¢ Daies énd 1ime of afrival and of debarlure of the diilling rig,

¢ Distance covered by the drilling rig from the previous site 1o gel to the present site,
¢ Time used fo run the compressor to execsle the borehole,

s Time used in installing the drilling rig and time thal drilling storted,

¢ Drilling time for every pipe,

e Diameler and melhod used in sinking every pipe,

e Deplh altained by every pipe,

o Natore of rock formatiens cut through "driller's cross-section”,

» Deplh of temporal casing, time used in placing and removing the temporal casing,

« Composition of the borehole design : length of casing, screen, velume of gravel pack, level of the
emplacement 6f the dayey seal, thickness of the concrele, ete.

« Duration and yields of pumping lest, waler quality and levels following the instruciions given by the
Engineer during the Development and Pumping test operations,

% In short, all the technical details, incidents, breakdowns, difficvllies specific to the evolution of the project,
indicating the time these occurred,

The book shall be sighed by the Representatives of the Administration and that of the Conlraclor, and shall
serve as the basis for ihe eslablissement of vouchers,

Remarks and reserves made by the Contractor and/or the Adminisiration shall be recorded in this book.
5.8.2 Conirol and supervision

The conlrol and supervision of works shall be carried out by the Representative of the Administralion and
shall be based on the following items:

¢ Definition of the work plan and its execulion calendar in agreement with the Conlractor,

e Site implantation.

+ Indicative forecasts on the geology and on the depth to be altained by the borehole.



e Decisions on whether to continue or stop drilling, its design or its abandonment.

e Elaboration of the borehole design in collaboration with the Chief driller, taking into consideration the
yield.

Supervision and interpretation of the Development and Pumping test results.

Cholce of the configuration of the superstruciures depending on the landscape {(topography).
Supervision of the pump installation.

Supervision of the analyses related to water quality.

5.9. Origin and quality of malerials

5.9.1 General dispositions.

The Contractor shall present to the Regional Delegation of Water Resources and energy for approval the
materials he intends using, indicating their nature and their origin. All the materials found faulty shall be
evacuated by the Contractor at his own expenses. The Contractor shall be responsible for the regular
supply of materials for the smooth running of the project.

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge of
Water Resources, the Contractor remains solely responsible for the quality of the materials used for the
project. It is left for him to carry out at his own expenses all the necessary tests and analyses to be sure of
the materials used.

It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry out
payments if necessary o enable him exploit quarries or other substances, and the site for the installation of
the project.

5.9.2 Characteristics of the casing and screen.

The casing and screen shall be of strong PVC (types for boreholes). The diameters shall be 1 10/125 mm.
The origin and quality of these tubes ought fo be approved before being used.

These tubes should be smooth, with solid round or square centralized fittings that can enable the tubes
attain a depth of 100meters.

The tubes should have the garanti of being resistant to all the stress manipulations during their installation
and during pumping. The PVC shall be composed of matter that cannot dissolve in water and modify its
quality.

The slot openings of the screen shall be done mechanically in the manufacturer's factory. The slot openings
shall have a diameter of less than 1mm. The percentage of openings shall not be less than 2% of the total
surface area of the PYC tube.

5.9.3 Cement

The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags of
50kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that has fallen
on the ground shall be prohibited.

5.9.4 Gravel

The gravel introduced into the annular space of the borehole shall be clean gravel composed of smooth
quartz and of grain-size 1-3mm.

5.10. Technical File.
A technical file of the borehole shall be prepared by the Contractor. This technical file shall contain:

e the location of the borehole on the plan of the RDMINEPAT,

e the technico-geological cross-section of the borehole,

o the results of the Development and cleaning test,

e the interpretation graphs of the Pumping tests indicating the depth of pump Installation.

Article 6 : Guarantee of works

The Contractor shall take an engagement to execute the borehole with the materials he proposes and to
respect all the technical norms in force.

In case of an accident leading to the abandonment of the borehole, le Contractor may be compeled to
another borehole near the previous site, except the geologic conditions are abnormally unfavorable. The
Contractor shall not be entitled to any remuneration for the abandoned borehole.
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The obligations of the Contractor during the guarantee period consist of changing, or reparing the worn out
parts or those that have been damaged due an error by the manufacturer.

Adicle 7 - Origin and quality of materials and equipments

The Contractor shall present the materials and equipments he intends to use, with indications of their nature
and origin, to the Contracting Officer, for approval. Any material or equipment that is found faulty shall be
rejected and evacuated by the Contractor and at his scle expenses.

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer, the
Contractor remains solely responsible for the quality of the materials used for the project. It is left for him to
carry out at his own expenses all the necessary tests and analyses to be sure of the materials used. it is left
for him to make all the necessary moves to obtain autorisations or permissions, and carry out payments if
necessary to enable him exploit quarries or other substances, and the site for the installation of the project.

CHAPTER Ill - SUPPLY AND INSTALLATION OF ELECTRIC PUMP

Aricle 8 - Supply-Insiallation of a electric pump

Characteristics of the electric pump.

The choice of the pump shall take into consideration the government policy on the standards of hydraulic
equipements {5KW submersible electric pump (model: PSGK-C-CJ8-44 and Mark: PEDROLO) capable of
pumping 5m3/hr of water over a vertcal distance of 200m and linear distance of 100m and Total
Manometric Height is 220m. Electrical cables and protectives diamenter PYC pipe 32mm NP10 for
automatic control system with floaters, control board and other accessories Inclusive.)

8.1 .Diameter

The berehole shall be equipped with PYC tubes of which the usable minimum internal dicmeter shall be
110mm and external diemeter of 125mm.

8.2 Yield

The dynamic levels in the project zone shall be situated at an average depth of around twenty meters,
anyhow the model of pump is one that have to function without the dispensation of too much effort for
installation depths of about 50m and of dynamic levels of equivalent depths.

The yield during the normal rythmic exploitation with the electric pump should be at least

5m3/h ot 40m and 0,5m3/h at 80m.

8.3 Resistance fo corrosion

All the parts constituting the pump ought to be resistant to water and air corrosion (in this case, the
Contractor is asked to present documents to ascertain that control tests were carried out in the factory on
the supplied materiels or their equivalents to be supplied). The Centracter shall attach to his bid the list of
parts that shall be in contact with water and specify their component elements and the anti-corrosion
process to be applied on them.

8.4 Fiftings.

The supply of the electric pump should also include:

* the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting washers;
® the supply of seals.

The fittings that shall be uvsed should have closing plates which should be put in place while waiting for the
pump to be installed. All fittings shall be approved by the Contract Engineer before use. The performance
guarantee of work shall cover all defects in fittings, their handling and workmanship.

8.5 Muaintenance

The Supplier shall fill a table describing the nature of the day-to-day mdintenance operations  with as
information for each case:

e the periodic interval

e the parts concerned

® the costs of the parts in the locality

* the required set of tools

8.6 Repair works

The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the borehole
as well as the different unit weights, notably:

s the whole fountain,
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e the linear meter of the aspiration pipe (with the rod} with and without water,

e the pump cylinder.

For more frequent interventions, he shall specify the nature of intervention and its frequency.

8.7 Accessories

The Contractor should show the operation method of the pump to the caretaker shall be presented by the
RDMINEPAT as well as how to mount, dismount and replace parts that have brokendown.

8.8 Spare parts

The spareparts ought to be, as from the beginning of the project, be available in the different sales points.
8.9 Technical and pedagogic brochures

The Contractor ought to make available technical and pedagogic brochures on the mounting, the good
functionning, the maintenance and the repairs of the pump.

These brochures shall simultaneously contain three levels of information.

a) A level that exclusively illustrates the following themes:

e How fo pump correctly (illustrations with photos or drawings).

s How fo detect an abnormaly in the fonctionning of the pump.

e How to carry out minor repair works.

b) A level that gives complete informations on the assembling of the pump for use and for maintenance. All
the possible types of breakdowns that can occur should be mentionned as well as the means to remedy the
situation.

¢ A complete documentary level about all the aspects of the pump: manufacture, constituent parts,
materials used, assembling, current maintenance, important repair works, list of the spare parts and their
approximate lifespan, etc.

These brochures shall be delivered with the pump, a copy shall be kept with the Supplier’s representative.
Besides, the Contractor should prepare a maintenance form for the pump {as well as extra copies), which
shall be kept at the RDMINEPAR, and in which all repairs and maintenance works shall be recorded.

Aricle 9 : Transport, Delivery and installation of pump
The Contractor shall equally take care of the transportation and installation of the pump on the site.

Arlicle 10 : Provisional Reception

The materiels to be used ought to undergo a qualitative provisional receptien, which shall be based on the
administrative and technical documents justifying the quality of the materials used are in conformity with
the technical objectives.

This reception shall be later followed by a technical reception which shall take place in the worksite after
the installation of the pump and after observing it functioning.

The decision taken during this reception does not liberate the Contractor from his engagements with respect
to the deadline as well as the technical specifications.

Any change of material that was proposed in the bid (type, characteristics, origin, etc.) before or after the
conformity visit and during the execution of the project, is forbidden except authorized in writing by the
Delegated Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Delegated Contracting Authority can reject
them and ask for their remplacement or necessary modifications, without any extra charge for this.

Adicle 11 : Conditions for the Final recepfion

The final reception shall be pronounced after the expiration of the guarantee date which comes one year
after the provisional reception. There shall be no specific pumping test during the final reception, but a test
of the equipments used in exploiting the groundwater and @ survey among the population to confirm the
good working order of the pump during the one year guarantee period.
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CHAPTER 1V: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT.

Aticle 12: Qudlity and Quanlify of Geomaterials,

The Contractor shall supply dll the sand,.stones and gravel that may be required for the execution of any
component of a project. He shall also be responsible for the excavation and backfilling of the pipeline
under the supervision of the Engineer. In that regard, it Is obligatory for the potential Contractor (or bidder)
to visit the project site, at his own expense, before preparing his bids, in order to verify whether available
geo-material are of good quality and of sufficient quantity. He shall make any reservations concerning
geo-materials in his bid (Site Visit Report).

Aricle 13: Origin and Quality of Sand

The nature and origin of sand remain subject to the approval of the Contract Engineer. Sand shall be
obtained either from rivers or through crushing of rock. The sand shall be of high quality. It shall be crunchy,
stable, clean and shall be free of dust particles, schistose, gypseous or clayey debris and organic matter. It
shall contain neither sulphur compound no substances that can react with cement or metallic reinforcements.
The sand component shall be more than 80% and the very fine constituents, with a dimension not exceeding
eighty (80) microns that can be eliminated by settling, should be less than four percent (4%). No grain of
sand should have a dimension greater than four (4) millimeters. If deemed necessary by the Contract
Engineer, the sand shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it
shall be fried in order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or
fungal hyphae,

Aricle 14: Origin and Quadlity of Gravel.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Contract
Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that
can be eliminated through settling should be less than 2%.lts grading should be suited te its use. If deemed
necessary by the Contract Engineer, it shall be washed hefore use,

Article 15: Origin and Quulity of Stones

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Contract
Engineer. No stone shall have a dimension less than twenty (20} centimeters, Basalts stones, commonly called
black stones, are highly recommended, or else stones of other quality, such as un-weathered granites,
rhyolites, ignimbrites, efc, duly tested and approved by the Contract Engineer may also be used.

Aricle 16: Origin and Quality of Cement
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER V: CONCRETE WORKS
Arlicle 17: Preparation of Concrete
Concrete works shall be of three (3) kinds:
i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m3 of
sand and of appropriate thickness.
i) Re-enforced concrete for floor and roof slabs and slab covers for 12m elevated storage
tanks; it shall be a mixture of 350kg of cement per m? of sand and shall be of appropriate
thickness.

CHAPTER VI: METHOD OF EXECUTION

Aricle 18: General information
18.1 Security ot the Work Site

The Contractor shall place at the entrance to work site signboards in beld letters indicating that work s
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be
responsible for any accident that may occur on the work site or may be suffered by o third party, his staff
and employees or officials of the Administration as a result of their presence on the work site. Organization
of work and security on the work site shall therefore be the sole responsibility of the Contractor.
Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a vis his workers and
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the Administration. Moreover, his insurance policy shall cover any damages he could cause to any one
during the execution of the job.

18.2 Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work
site through out the period of work, right up till provisional reception. No obstruction of traffic shall be
allowed for more than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In
case of any breach of contract in this matter , the Contract Engineer may bring in a third party to correct
any shortcomings that may be impeding the traffic flow, and related expenses shall be borne by the
Contractor.

Where interference of the traffic flow for a given perlod is inevitable, the Contract Engineer shall be
informed of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative
authorities and get everything arranged before hand.

[n case a deviation has to be used, the contractor shall submit to the Contract Engineer for approval after
consultation with local administrative authorities, the deviation route and his plan for maintaining the
deviation throughout the duration of the works that have hecessitated the deviation.

Adicle 19: Plastering

Plastering
The walls of the pillars and beams shall plastered then finished with cement paste at the angles.

Article 20: Plumbing Works
By plumbing works include:
i) laying of pipes in the trenches

20.1 Pipe Specifications
Pipes should meet the physical characteristics presented in table1 below:
Table 1: Physical Characteristics of pipes

Internal © & Thickness (mm) Socket Nominal | Length of
external & length service pipe (m)
(mm) Minimum | Nominal | Maximum | (mm) pressure
(bars)
21x25 1.9 2.0 2.3 28 10 [7)
28x32 1.9 2.0 2.3 32 6 b
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2.5 2.8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 3.5 50 6 6
42x50 3.7 4.0 4.3 50 10 6
Tolerances

Ovalization: £ Tmm
Length of pipe: * 1% =>Zébcm
Socket iength: & 0.6mm
20.1.1 Control Tesis for Pipes
i) Length
The tolerance for pipe lengths shall be = 1% (+ 6em). For every 100 pipes, If the number of pipes not
respecting this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the
Contract Engineer shall request that as many pipes as possible be tested in the lot.

ii) External Diameter

The tolerance shall be * 0.3mm for pipes of external diameters between 25mm and 50mm, and * 0.4mm
for pipes between 63mm and 75mm in external diameter. Before reception, the Contract Engineer shall
verify the external diameters of 15 pipes for every 300 pipes. if 6 or more pipes fail to meet the
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tolerances prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes fall to meet the
tolerance stipulated above, 15 other pipes shall be selected at random from the same lot and verified. If
the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness
Thickness verification should adhere to the specifications presented in table Il below.
Table ll: Thickness Verification

No. of pipes in the | No. of pipes randomly |- No of bad pipes X
lot selected for verification | Lot accepted if Lot rejected if
X max = Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The Contract Engineer shall carry out thickness verification in accordance with table Il above
iv) Socket length
The socket length shall be verified according to agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm
v) Shrinkage cracks
Shrinkage cracks tests should be carried out according to agreed methods by the Contract Engineer on o
15-30em long sample. No shrinkage cracks should occur if the pipe is at ?0° to its horizontal axis. If this
occurs for 15 samples representing a lot of 100 pipes, the lot shall be rejected.
vi) Internal Pressure
Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of
every five samples ruptures, another set of five shall be selected for retest. If the second set respects the
specified relation with the service pressure, the set shall be considered satisfactory. Otherwise, either
necessary adjustments shall be carried out to meet the required specifications, or the lot shall be rejected.
vii) Impact
This test shall be carried out on three samples, one from each extremity and the third, from the center, all
three, one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples
as shown in table IIl.

Table lll: Impact Test Schedule

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not
exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Contract Engineer shall
reject any pipe not labeled as such

The Contractor shall furnish the Contract Engineer with information (name, address, phone, etc) on the
factory being used to procure pipes for any project.

The Contractor shall present to the Contract Engineer a guarantee certificate from the factory of origin
ascertaining that the pipes meet the required standards as described in the forgoing sections. The
Contractor shall arrange for free access to the factory for the Contract Engineer to enable him request, as
required, for all factory tests described in the aforementioned sections to be carried out by the
manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.
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Fittings Specifications

The fittings required for these works, are presented in Table IV below. Centractors are required to strictly
respect these specifications.

All fittings shall be approved by the Contract Engineer before use. All fittings not conforming to those
specified in Table IV shall be rejected. The performance guarantee of work shall cover all defects in
fittings, their handling and workmanship.

TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods

ADAPTOR UNION 25-%"

Description of Goods

ADAPTOR UNION 32-1"

NIPPLE 2"

ADAPTOR UNION 40-1 4"

NIPPLE 215"

ADAPTOR UNION 50-1 -14"

PVC ELBOW 63

ADAPTOR UNION 63-2"

PVC RED SOCKET 40-32

ADAPTOR UNION 75-212"

PVC RED SOCKET 50-40

PVC RED SOCKET 63-50

AIR VALVES

PYC RED SOCKET 75-50

BALL VALVE 1 2"

PVC RED SOCKET 75-63

BALL VALVE 2"

PVC TEE 32

DEC VALVE 03%4”

PVC TEE 40

DEC VALVE 1 14"

PVC TEE 50

DEC VALVE 112"

PVC TEE 63

DEC VALVE 2"

PYC TEE7S

DEC VALVE 212"

PVC VALVE 32

ELBOW 03%”

PVC VALVE 40

ELBOW 1 4"

PVC VALVE 50

ELBOW 1 12"

PVC VALVE 63

ELBOW 2"

PVC VALVE 75

ELROW 2 12"

REDUCER G.I.1"-%4"

FLOAT VALVE 63

PVC RED SOCKET 75-63

G.| PIPE 03%”

SADLE PIECE 32-1"

G.l PIPE 1"

SADLE PIECE 40-1

G. PIPE 114"

SADLE PIECE 50

G. PIPE 114"

SADLE PIECE 50-1"

G. PIPE 2"

SADLE PIECE 63

G. PIPE 212"

SADLE PIECE 63-1"

G.J SOCKET 0%4”

SADLE PIECE 75-1"

G. SOCKET 14"

TAP 034"

G. SOCKET 12"

UNION 0%"

G. SOCKET 27

UNION 1"

G. TEE 1"

UNION 1 V4"

G. TEE 14"

UNION 1 2"

G. TEE 112"

UNION 2 “

G| TEE 2"

UNION 214"

G. TEE 22

NON RETURN VALVE 2"

NIPPLE 034"

GEBAJOINT

NIPPLE 1"

GLUE 1 kg

NIPPLE 14"

HERM (ROLL)

NIPPLE 12"

SAND PAPER { ml)

Article 21: Piping
21.1 Description

This item shall consist of the supply and lying of all pipes, including the installation of accessories like
couplings, tees, reducers, efc. etc. to entirely complete this item as per these specifications and plans
provided.
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21.2 Care/Laying of Pipes
The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic
elements.
During transport, storage, and assembling of piping element care shall be taken té avoid soll and other
contamination from entering the system.
Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.
Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.
Only skilled plumbers shall be empleyed on any plumbing work.
Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

21.3 Method of Determining Quantify of G.I and PVC Piping Laid
The quantity of PYC and G.l piping laid shall be measured per linear meter of laid pipe. Measurements
shall be made for each class of pipe and each diameter of pipe separately.

21.4 Pipeline Indicators
Concrete indicators shall be implanted along the pipeline at an interval of 50m so as to locate the passage
of the one meter {1m) buried pipes.

CHAPTER VII: CONSTRUCTION METHODS
Aricle 22: Setting out of Works
The Contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points
and levels that may be required for the proper and accurate positioning of all the structures on the work
site. The works so set out shall be received by the Contract Engineer before construction work actually
begins

Article 23: Excavation of Trenches
Pipe trenches shall be excavated to a depth of 70cm and width of 40em.The bottom of each trench shall
be free of any stones or other materials which could damage the pipes.

Article 24: Backfill

The Contractor shall be responsible for all backfill operations. However, such operations shall only be
carried out after the dimensions of the trenches have been approved by the Contract Engineer.

After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.

The compaction requirement for backfill shall be at least 20% of the dry modified optimum proctor density.

Arlicle 25: Maintenance of Excavation

The Contractor shall bear the risk associated with the collapse of any surface exposed as a result of
excavation effected anywhere on the work site, whether or not he takes any precautions against such
accidents. The nature of the precautions he may take shall be entirely at his discretion. No wditer shall be
allowed to accumulate in any part of an excavation. For that reason, every excavation shall be protected
against flooding, seepage, run-off, etc. should water accidentally enter any excavation; it shall be
immediately removed by pumping or bailing at the expense of the Contractor.
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Document N°. 6
SCHEDULE OF UNIT PRICES
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THE CONSTRUCTION OF A BOREHOLE, 12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN
ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL

DEVELOPMENT (MINEPAT) NORTH WEST REGION

UNIT PRICE SCHEDULE

U.n“ Unit Price
Price excluding
NO. WORK DESCRIPTION Unit Qty excluding taxes (in
taxes (in '
. words )
figures )
. GENERAL SITE INSTALLATION
Site selection : Hydrogeologic, geophysical
101 " " R LS 1
studies and implantation
102 Moblllzc.lhon: Transportation of materials 1S )
and equipments
Installation and Withdrawal of drilling rig
103 : u 1
and other equipments
104 Preparation of working documents U 1
SUB TOTAL |
IIl. DRILLING WORKS
201 Air Rotc.ry Drilling of @ 9 7/8 in LM 25
uncensolidated loose formations
Installation and removal of temporal PYC or
202 metallic casing of @ 175-195mm LM 25
Air Rotary and Percussion Drilling with the
203 down-the —hole hammer of @ 6" 2 to 6™ %) M 50
in hard rock
SUB TOTAL Il
11l. DESIGN — CLEANING & DEVELOPMENT — PUMPING TEST
Supply and installation of PYC Casing of
301 @112—-125mm LM 25
Supply and installation of PYC screen of @ 112
302 | 1 25mm with slot openings of @& <2mm M 75
Supply and putting in place of a gravel pack
303 | of a quartzeous nature and calibrated: LM 100
{1 - 2mm) or {2 - 4mm)
Putting in place of the borehole cap, sand,
304 e . u 1
back-filling and cementing.
Cleaning and Development of the borehole by
305 the air-lift method U !
306 | Pumping and Recharge test [Aquifer test] U 1
207 Sampling and physico-chemical Analysis of U I
water from the borehole
308 | Disinfection of the borehole u 1

SUB TOTAL HI

IV. SUPERSTRUCTURE: ELECTRICAL PUMP INSTALLATION AND PIPING NETWORK
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401

Purchase and installation of a SKW
submersible electric pump (model: PSGK-C-
Cl8-44 and Mark: PEDROLO) capable of
pumping 5m3/hr of water over a vertcal
distance of 200m and linear distance of
100m and Total Mancometric Height is
220m. Electrical cables and protectives
diamenter PVC pipe 32mm NP10 for
automatic control system with floaters,
control board and other accessories
inclusive.

LS

402

PVC @ 40mm NP16 (from borehole to
12m elevated storage tank 5m3 [pumping
network)

ML

100

403

PVC & 32mm NP10 { from 5m3 elevated
storage tank to the building (distribution
network)

ML

130

404

Purchase and Installation of G1 1 1/4"
pipes

No.

405

Purchase and installation of Gl 1" pipes

No.

406

Pipeline excavtion and backfilling

ML

407

Plumbing accessories for control valves,
PVC and Gl pipes

LS

408

Rearrangement of pavement blocks after
backfilling of pipeline

LS

SUB TOTAL IV

V. 12M ELEVATED PLASTIC STORAGE TANK (5M3)

501

Construction of 2x2x12m height vertical
pillars (25X25cm) chained at every 2m with
cross beams [25x25cm) and the top slap
15¢m th in reinforced concrete PC 350kg.

LS

502

Purchase and installation of 5m3 plastic
storage tank with drainage and overflow
provisions inclusive.

LS

503

Installation of o metalic ladder (14m) with
protective device surrounding it embedded
on the ground and walls of the cross beams

LS

504

Construction of roof in TOle Bar to protect
the tank from sun

LS

SUB TOTALV
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Document N°. 7
BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BOREHOLE,12M
ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL
DELEGATION OF ECONOMY, PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST

REGION
NO. WORK DESCRIPTION unit | ay [P T.P.
{FCFA) (FCFA)
I. GENERAL SITE INSTALLATION
Site selection : Hydrogeologic, geophysical
101 : . e LS 1
studies and implantation
102 Mobilizc.:ﬁon: Transportation of materials LS ]
and equipments
Installation and Withdrawal of drilling rig
103 . U 1
and other equipments
104 Preparation of working documents u 1
SUB TOTAL |
il. DRILLING WORKS
201 Air Rotcry Drilling of & 9 7/8 in LM 25
unconsolidated loose formations
Installation and removal of temporal PYC or
202 metallic casing of @ 175-195mm LM 25
Air Rotary and Percussion Drilling with the
203 down-the —hole hammer of @ 6" 2 to 6" 34) LM 50
in hard rock
SUB TOTAL Il
lll. DESIGN — CLEANING & DEVELOPMENT — PUMPING TEST
Supply and installation of PYC Casing of
301 @112-125mm LM 25
Supply and installation of PYC screen of @ 112
302 |- 125mm with slot openings of @ <2mm LM 73
Supply and putting in place of a gravel pack
303 | of a quartzeous nature and calibrated: LM 100
{1 - 2mm) or (2 - 4mm)
Putting in place of the borghole ¢op, sand,
304 o~ . u 1
back-filling and cementing.
305 Cleaning and Development of the borehole by U ]
the air-lift method
306 | Pumping and Recharge test [Aquifer test] U 1
Sampling and physico-chemical Analysis of
307 u 1
water from the borehole
308 | Disinfection of the borehole u 1

SUB TOTAL III

IV. SUPERSTRUCTURE: ELECTRICAL PUMP INSTALLATION AND PIPING NETWORK

66




401

Purchase and installation of a S5KW

submersible eleciric pump (model PSGK-C-
CJ8-44 and Mark: PEDROLO) capable of
pumping Sm3/hr of waler over @ verical
distance of 200m and linzar distance of
100m and Tolal Manometric Height is
220m. Elecirical cables and proleclives
diamenter PYC pipe 32mmn NP10 for
aulomalic control system with floaters,
control board and other accassories
inclusive.

LS

402

PYC @ 40mm NP14 (frem borehole 1o
12m elevated slorage 1ank Sm3 {pumping
network)

ML

100

403

PVC & 32mm NP1Q ( from 5m3 elevaled
storage tank to the building (distribution
network)

ML

130

404

Purchase and installation of GI 1 1/4"
pipes

No.

405

Purchase and inslallation of GI 17 pipes

No.

[

406

Pipeline excavtion and backfilling

ML

230

407

Plumbing accessories for canirol valves,
PVC und Gl pipes

LS

408

Reurrangement of pavement blocks after
backfilling of pipeline

LS

SUR TOTAL IV

V. 120 ELEVATED PLASTIC STORAGE TANIC (5iv9)

501

Construction of 2x2x12m height vertical
pillars (25X25cm) cheined at every 2m with
cross beams (25x25¢m) and the top slap
15em th in reinforced concrete PC 350kg.

LS

Purchase and inslallation of 5m3 plestic
slorage lank with drainage and overflow
provisions inclusive.

LS

503

Installation of a metalic ladder (1 4m) wilh
proteciive device surrounding it embedded
on the ground and walls of the cross beams

LS

504

Construction of roof in TOle Bar o protect
the tank from sun

LS

SUB TOTAL Y

Tolal exclusive fax (FHFHITHIYAY)

VAT (19.25%)

AR (2.2%)

Tolal inclusive 1ax

MET TO BE PAID

The present estimates is closed al the sum with all taxes inclusive of

-----------------------------
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Document N°. 8

SHEDULE OF SUB-DETAIL OF PRICES
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SUBDETAILS OF PRICES

UNTT avvevenracesasonssssansesasensanetsssssnannansistsssusessssaesaeonessoresinsstoarisatasessosiotoonnreees

Quantity

Daily output
Duration of execution

------------------------------------------------------------------------------------

DESIGNATION :
No Daily out put Total quantity | Unit 2;;:;;;“ of
No . Days
Category Daily wage break up Amount
=
n =
wn
=
<
=
4
™
O
=
TOTAL A
v . Days
Ii Type No Daily rate break up Amount
Xz
(=)
[17]
=
S
-
=
1
=
o
3
w TOTALB
s Type Unil Unit cost Quantity | Amount
(o]
<
<
=
]
(8]
1]
=
(=]
=
<
—t
<
[
=
< [ToraLc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY
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Document N°. 9

MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE . o PEACE-WORK-FATHERLAND
MINISTERE DE L'ADMINISTRATION MINISTRYH OF TERRITORIAL
TERRITORIALE ADMINISTRATION
REGION DU NORD-OUEST NORTH-WEST REGION
SERVICE DU GOUVERNEUR GOVEI:I’:OR'S OFFICE
JOBBING ORDER N° i J/GOV/NWRTB/2020 OF ........2020

Awarded after OPENED NATIONAL INVITATION TO TENDER N° ___/ONIT/GOV/NWRTB/2020 OF
__/__ /2020 FOR THE CONSTRUCTION OF A BOREHOLE, 12M ELEVATED STORAGE TANK {5M3),
EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND
REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION

Project Owner: THE REGIONAL DELEGATE OF ECONOMY, PLANNING AND REGIONAL DEVELOPMENT
(MINEPAT) FOR THE NORTH WEST

HOLDER :
P.Q. Box _ L Tel Fax:
Business Registry N, at

Taxpayer's No.

SUBJECT : Execution of works FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE
TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY,
PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION

PLACE : REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL DEVELOPMENT
(MINEPAT) NORTH WEST REGION

EXECUTION DEADLINE : THREE (03) MONTHS

AMOUNT IN CFAF:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2%)
Net to be paid

FINANCING : PUBLIC INVESTMENT BUDGET - 2020

BUDGET HEAD : AUTHORIZATION NUMBER:
IMPUTATION:

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Belween:

The Government of the Republic of Camercon, represented by the Governor of North West Region

hereinafter referred to the “Delegated Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax;
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
Summary

Partl:  Special Administrative Conditions {SAC)

Part Il: Special Technical Conditions (STC)

Part lll: Schedvle of Unit Prices (SUP)

Part IV: Details or Estimates

Page and last of Jobbing Order Ne /GOV /NWRTB/2020 OF ........ 2020
Awarded after OPENED NATIONAL INVITATION TO TENDER N° ____ /ONIT/GOV/NWRTB/2020 OF
__/__ /2020 FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3),
EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING
AND REGIONAL DEVELOPMENT {MINEPAT) NORTH WEST REGION

With

For the execution of THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3),
EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING
AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION

EXECUTION DEADLINE Three (03) months
Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid
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!

Read and accepted by the Conliractor

(dult;)

{place of signature)
Signature of Delegated Contracting Authority
(place of signature) {date)

Registration
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Document N°. 10
FORMS AND MODELS TO BE USED BY
BIDDERS
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the undersigned, ..cvvrrerirriiiriiiiiiiiimrirssiiiiicissa s s ssssane {indicate the name and capacity
of signatory),

Nationality ...ccuviviiiiiiniiniiiniininisii.

Representing the ......iviviiiiiiniiiiinimeniiienrsnciciin company or enterprise or group with head office at
................................... registered in the trade register of ............ccccvevetveooo. Under the number
In My COpaGitY G5 seerveerrerrieencenriinnssnnsannen Of PO
bOXesrirvainiiiriininaanns , hereby acknowledge receipf of the file for Opened National Invitation to Tender
P for the

And hereby declare my intention to tender for the said contract,

Done at voceervirarirasncarsnsanssannen

Signature of uiciveiieriiisiiierinerrnane.
In the capacity of coovevviiiiiiiiniiniinn
Duly authorized to sign the tenders on behalf of

76



Annex N° 2: MODEL BID

Bank: coccoersonnnarseroscnncces
Reference of the Bond N vuieeircerrrriesnssscescsasrsesassrrrsen

Addressed to the Governor North West Region “The Delegated Contracting Authority”

| the undersigned, ....coiieiiniirnniinrnrcaaniiann (indicate the name and capacity of signatory)
Representing the ......covveiiniinin company or enterprise or group with head office at ...........
. registered in the trade register of ........coiiviiiiiiiiiiasn Under the number ...ccccaviiviiias

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N°
___/ONIT/GOV/NWRTB/2020 of ............. FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED
STORAGE TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF
ECONOMY, PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH WEST REGION.
After having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
o Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender at sivviverieeseciieniienin ( in figures ond words) FCFA exclusive of VAT and at
....................... (in figures and in words) FCFA inclusive of all taxes.
* |pledge to execute the works within a deadline of «..c.iceviienninenn months.
e | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
[ opened in cueiieiiiiiiiianinn. Bank veiiriiniiiinnnns Branch.

Prior to the signing of the Contract, this tender accepted by you shall consfitute an agreement between us.

Done at veereererisssssssnnssnsnsansoca

Signature of coveiieiiiiiiiiieiiinniian
In the capacity of ceiviiinreriiniienn.
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND
Bank: ceeesreeniicirariisocrane
Reference of the Bond N cvvuiiieerririrerirrrerensasissssissannn

Addressed to the Governor North West Region “The Delegated Contracting Authority”

Whereas the undertaking .oocvcieiiiiiiiinioncensanenn Hereinafter referred to as the "bidder” has submitted
his tender on ..eoveerieennnen FOR THE CONSTRUCTION CF A BOREHOLE,12M ELEVATED STORAGE TANK
(5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING
AND REGIONAL DEVELOPMENT {MINEPAT) NORTH WEST REGION.

hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to

..................... FCFA.

We i (nome and address of the bank], represented by ieiviiiiiiiiiiiiiniiiniien. {names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Delegated
Contructing Authority of the maximum sum of c.ovviiiiiiiiiiniiiiiiiine, , that the bank pledges to pay

in full to the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity petiod specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

» Fails or refuses to sign the contract, even though required to do so;

® Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him is due, because one or the other or both of the above condition(s) has
(have} been fulfilled and he shall specify which condition(s) tock effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up fill the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

(o PR < o E
(Bank’s signature
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Annhex N° 4: MODEL FINAL BOND

Bank: coviessiesascnsancesessan
Reference of the Bond No: ..rieiiiiiiiiientntscsrcertnssssnen

Addressed to the Governor of North West Region “The Delegated Centracting Authority”

Whereas vecvveveeiircneransiennn (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works FOR THE CONSTRUCTION OF A
BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE
REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH
WEST REGION.

Whereas It is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority
a final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

WV, ceiieietrieitietrenanctatenstarsrtsasassasantasansrissran {name and address of bank),

Represented By civeeeeiiiiiiiiiisiiiiiiniiciiiinien, (name of signatories)

hereinafter referred to as “the Bank™, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of ..ciiiiiiiiiiiiiiiiiiiin vt e (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no lenger be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..civeiiiiiieniinans =
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND {GUARANTEE RETENTION)

Bank: covvirenrernesernnerrone
Reference of the Bond No: iviiiviierieerscarasearencsrssrariesense

Addressed to the Governor of North West Region,
Hereinafter referred to as “The Delegated Contracting Authority”

Whereds ..cvveiiniiiiiiniiiisine {name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works FOR THE CONSTRUCTION OF A
BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH AN ELECTRIC PUMP AT THE
REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL DEVELOPMENT (MINEPAT) NORTH
WEST REGION.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by o joint guarantee;

Whereas we hove agreed to provide the Contractor with this guarantee;

WV, iirrrrinrneresassntosrntossanssssisssnsnssantesossasssense {(nome and address of bank),
Represented by ..ccvvvivinniiiniieciniiiciiniiiin, {name of signatories) and hereinafter referred to as
“the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of ....iciviiiiiiiiiiniiiin. {in figures and in
letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay o the Delegated Contracting Authority within a maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his ¢ontractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the
total amount of the works featuring in the final detailed account, without the Delegated Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. [t shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Autherity by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ...ccocviiiieniinnens o g
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedvules resulting from the schedules of works must indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex MN° 7 MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM T JAAY CONCERM

ATTESTATION OF SITE VISIT

This is 1o tastify that Mr

Manager/Technical Direcior/Engineer of

...................... in view 1o fender for the saict projech.

This aifesiation is issuad to serve Ihe purpose Tor which il is intendedl for.

The Beneficiary the Butreprensur

o]
2

-



Annex N° 8: MODEL SITE VISIT REPORT

[} INTRODUCTION

TENDER NO, .. uirurerierinvnicarsiaissisinerisnrosrnsnnen

NAME OF THE ENTERPRISE: «.c.cvenineinaeeniniie,

DATE: vvvvivvarvvirrecirssnrionnrens
) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Yegetation:

4

Topography of the site:

) AVAILABILITY OF SERVICES

IV} AVAILABILITY OF MATERIALS

V) DIFFICULTIES

V1) CONCLUSION

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF WATER SUPPLY PROJECTS EXECUTED BY THE COMPANY

ol YEAR NA#'EEOF NAME?JNT;E :NRSJECT CONTRACT | CONTRACT |  DATE OF
AMOUNT | DURATION | ACCEPTANCE
PROJECT | TELEPHONE NUMBER
DONE ON vrereeeeesessseeeremasemsesssssnssns I SR
A et euneeencannranasrestssasronnnsreatsssnasaransetinessesssssasnsnriasssntasnese
GIONATURE oo e se e seastssstenerasssaseaneeasins
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

{Project NAmMe)....ciceiareenrirrinicrcnsnanansnn
DESIGNATION OF AGEAND | NUMBER | OWNER OR
O -
N1 THE eQUIPMENT | DESCRIPTION, MARK | " e re AVAILABLE NOT
DONE ON eveveevererreresessessesseseeesns I\ S
AT et iiitiiiereionestistennneeenonccassonsatsrosssessssasasesnsssnnsnneneennse




Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Contradt, if Private Manager carried it out;

2.4. |If maintenance works
2.4.1 Descripfion of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before faking a decision, seek expert advice on the quality of
the studies.
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Document N°.12
LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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List of credit establishments approved and authorized to issue bonds

N° List of accredited establishments Acronym/Abbreviation
01 |Afriland First Bank (FIRST BANK) B.P. 11 834, Yaoundé FIRST BANK
02 [Bangue Atlantique Cameroun (BACM) B.P. 2 933, Douala BACM
03 git)l.q;l; gggii':::sés; des Petites et Moyennes Entreprises (BC-PME) BC-PME
04 ]B;l;qggo(’}lzioulsfe pour le Financement International (BGFIBANK) BGFIBANK
05 Banque Internationale du Cameroun pour [’Epargne et le Crédit BICEC

(BICEC) B.P. 1 925, Douala
06 [Bank Of Africa Cameroun (BOA Cameroun) B.P, 4 593, Douala BOA Cameroun
07 [Citibank Cameroun (CITIGROUP) B.P. 4 571, Douala CITIGROUP
08 Commercial Bank-Cameroun (CBC) B.P. 4 004, Douala CBC
09 [Ecobank Cameroun (ECOBANK) B.P. 582, Douala ECOBANK
10 [National Financial Credit-Bank (NFC-Bank) B.P. 6 578, Yaoundé = [NFC-Bank
1 gggjelt)éogz;)l?merclale de Banques-Cameroun (SCB-Cameroun) B.P. SCB-Cameroun
12 [Société Générale Cameroun (SGC) B.P. 4 042, Douala SGC
13 [Standard Chatered Bank Cameroon (SCBC) B.P. 1 784, Douala SCBC
14 |Union Bank of Cameroon (UBC) B.P. 15 569, Douala UBC
15 |United Bank for Africa (UBA) B.P. 2 088, Douala UBA

List of insurance companies approved and authorized to issue bonds

NO

List of insurancecompanies

01

[Activa Assurances, B.P. 12 970, Douala

02

[Area Assurances S.A, B.P. 1 531, Douala

03

Atlantique Assurances S.A, B.P. 2 933, Douala

04

Beneficial General Insurance S.A, B.P. 2 328, Douala

05

Chanas Assurances S.A, B.P. 109, Douala

06

CPA S.A, B.P. 54, Douala

07

Nsia Assurances S.A, B.P. 2 759, Douala

08

Pro Assur S.A, B.P. 5 963, Douala

09

SAAR S.A, B.P. 1 011, Douala

10

Saham Assurances S.A, B.P. 11 315, Douala

11

Zenithe Insurance S.A, B.P. 1 540, Douala

39



EVALUATION GRID
Opened National Invitation 1o Tender N2 ____ /ONIT/GOV/NWRTB/2020 OF __/ /2020
FOR THE CONSTRUCTION OF A BOREHOLE,12M ELEVATED STORAGE TANK (5M3), EQUIPPED WITH
AN ELECTRIC PUMP AT THE REGIONAL DELEGATION OF ECONOMY, PLANNING AND REGIONAL
DEVELOPMENT (MINEPAT) NORTH WEST REGION.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION Y
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the
) bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than

three (03) months.

Attestation of bank account of the bidder, issued by o first rate-bank approved by the

Ad Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File issued by Public treasury
A bid bond of 700 000 FCFA (Seven Hundred Thousand FCFA}issved by a first rate-

Ab bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions

A7 An attestation of non-exclusion from Public Contracts issved by the Public Contract

’ Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all

his obligations vis a vis the Fund; the attestation should be less than three months old.

A9 A valid Certificate of imposition certified by the chief of center for taxation

Business License (photocopy certified by the chief of center of Taxes, not mere than

A10 three months).
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
A2 all the statutory declarations in issues of taxes in the current financial year; this
certificate should be less than three months old.
A.13 Power of attorney If necessary
Ald Plan and attestation of localization of Company signed by the Chief of Taxation

The absence bid bond will result to the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

MARKING GRID
NO CRITERIA CONFORMITY OBSERVATIONS
YES [NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

Properly bind

Table of content

Page seperators in colour apart from white

Order prescribed respected

Clearness of the documents

[« ARSI R-NEAT ST

Presence of all the documents

REFERENCES OF THE COMPANY

7 Minimum two (02) registered Jobbing Order or
contract (1% and last pages) certified by a

90




competent authority

8 Minimum two {02) PV of reception corresponding to
the joint Jobbing Order or contracts certified by a
competent authority .

PERMANENT OR MOBILISABLE MATERIAL MEANS

Q Proof of a vibrator in good operating condition
{own)

10 Proof of a vehicle (pick up 4 X 4 or a van) (own or
hire) -

11 Proof of a Tipper (own or hire)

12 Proof of ¢ MOTORISE DRILLING RIG capable of
drilling up to 250m

13 Proof of a, head pans, rubber buckets, spades,
shovels, dig axes, hammers

14 Proof or ownership of water analyses KIT capable
of analyzing Physico-Chemelcal and Bateriolpgical
properties

QUALIFICATION OF SITE PERSONNEL

15 Organizational chart of the company

16 QOrganizational chart of site with comments

17 Detailed technical note on the quality of the
personnel, their level of education as well as their
experience in the domain of borehole

18 Works director who is an Engineer in Rural
Engineering/Hydrogeology /Hydraulics/Exploration
Geophysics with atleast 03 years of experience
with similar works)

19 Certified copy of national idenfity card signed
three times by the bearer not more than three
months old

20 Certified copy of the diploma of Work Director
signed by the Governor or SDO

21 CV signed and dated by the Works Director

22 Attestation of availability

23 Presentation of originals of diploma

24 Site foreman (atleast Higher Tecnician in Rural
Engineering/Hydrogeology /Hydraulics/Exploration
Geophysics with atleast 03 years of experience
with similar works)

25 Certified copy of certificate of Foreman

26 Certified copy of national identity card signed
three times by the bearer not more than three
months old

27 CV signed and dated by the site foreman

28 Certificate of availability signed three times by the
owner

29 Presentation of originals of Diploma

30 Assistant site foreman (atleast a technician in Civil
or Rural Engineering with atleast 03 years of
expirience)

31 Certified copy of certificate of Foreman

32 Certified copy of national identity card signed
three times by the bearer not more than three
months old

33 CV signed ond dated by the site foreman

34 Certificates of availability signed three times by

the owner
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35 | Presentation of originals of Diploma ] ]
METHODOLOGY OF INTERVENTION AND EXECUTION OF THE WORKS
36 Aftestation of site visit
37 Site visit report
38 Detailed technical note concerning the organization
ond the execution of works (Detailed
geomorphological surveys presentation for the site
selection and site implementation plan)
39 Planning of execution of works
40 Respect of the duration of work
41 Description of safety measures at the building site
42 Description of socio-environmental measures for the
protection site
43 Coherence in the execution of works
44 Coherence in the organization of the site
45 CCTP duly initialed on each page and signed and
dated on the last page
CAPACITY OF SELF-FINANCING
46 Attestation of credibility minimum 85% of the bid
price in FCFA
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION,
C1 A submission letter, signed, dated and stamped.{see ANNEX 3}
C2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates Indicating the total amount without toxes
{HT) and with taxes (TTC)
C4 Sub details of unit prices

minimum from af least 40/46 (85%) of the essenfial criteria taken in account.

This evaluation will be done in a purely positive way (yes) or negative {no) with an acceplable

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 40/36 (85%) of the essential criteria.

A. Eliminatory criteria

1- Absence or insufficient bid bond;
2- Deadline for delivery higher than prescribed;
3- False declaration or falsified documents;

4- A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;
5- Incomplete financial file.

6- Non respect of 40/46 (85%) of essential criteria

7- Change of quantity or unit

8- Non completion of any project in the previous year in the Country and suspended by MINMAP in

2020

Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
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7- Logistics;

8- Attestation and report of site visit;

Q- Special Technical Clavses initlaled in all the pages;

10-Special Administrative Clauses compléfed and initialed in all the pages.

11. Main guaglificatien criteria )
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteric are subjected to minima whose detail is given in the Special Tender Regulation
{RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 40/46 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 40/46 (85%) of the essential criteria.
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