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PREFECTURE DE LA MOMO DIVISIONAL OFFICE MBENGWI
SERVICE DES AFFAIRES SERVICE FOR ECONOMIC
ECONOMIQUES ET FINANCIERES AND FINANCIAL AFFAIRS

TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER
N°002/ONIT/NWO06/DTB/SEFA/2020 OF 21/02/2020 FOR THE RURAL ELECTRIFICATION
OF EFAH VILLAGE IN BATIBO SUBDIVISION, MOMO DIVISION.

Financing: Public Investment Budget - 2020

1. Subject of the Invitation to Tender:

The Senior Divisional Officer for Momo, the Delegated Contracting Authority, on behalf of the
Republic of Cameroon, hereby launches an open invitation to tender for the rural electrification of Efah
Village in Batibo Subdivision, Mome Division.

2. Nature of work:
Work to be done consists of

Production and validation of an environmental impact notice

The Sundry expenses will consist of :
> Clearing and pruning 7m width on each side of the network.
» Transportation of wooden poles, materials and workers.

v Construction of a MV single phase line covering a distance of 400m, with 1x34.4mm? Aimelec
cable;

v' Construction of a MVY/LV mix single phase line covering a distance of 350m, with 1x34.4mm?
Almelec and 4x25mm? twisted Aluminum cables;

v’ Construction of a LV single phase line covering a distance of 150m with 4x25mm?2 twisted Aluminum
cable;

v Construction of a single phase transformation substation equipped with a transformer Hé1-
25kVA/17.32kV/B2; :

v

v

3. Exetution deadline
The maximum deadiine provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to Tender is one hundred and twenty (120) days.

4. Lot
The work is in a single and is described as follows: The rural electrification of Efah Village
5. Estimated cost

The estimated cost after preliminary studies is ten million (10 000 000) CFAF.

6. Patticipation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.
7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2020 Public
Investment Budget. .



8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N°, 12 of
the Tender File, of an amount of two hundred thousand (200,000) FCFA and valid for thirty (30) days
beyond the date of validity of bids

9.  Consultation of Tender File:
The file may be consulted during working hours at the Senior Divisional Office, Mbengwi, Service for
Economic and Financial Affairs, as soon as this notice is published.

10. Acquisition of Tender File:

The tender file may be acquired from the Senior Divisional Officer office for Momo upon
presentation of a non-refundable treasury receipt of eighteen thousand(18,000) FCFA. Such a receipt
shall identify the payer as representing the company that wants to participate in the tender.

11. Submission of bids:

Each offer or bid drafted in English or French in seven (07} copies including the criginal and six (06}
copies marked as such in accordance with the prescriptions of the tender file should be submitted against a
receipt at the Senior Divisional Officer office for Momo (service for Economic and Financial Affairs) not
later than 17/03/2020 at 10a.m local time and should carry the inscription:

<< OPENED NATIONAL INVITATION TO TENDER N°002/ONIT/NWO06/DTB/SEFA/2020 OF 21/02/2020
FOR THE RURAL ELECTRIFICATION OF EFAH VILLAGE IN BATIBO SUBDIVISION, MOMO DIVISION (>>
“To be opened only during the bid-opening session™

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Governor, Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of o bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the 17/03/2020 at 11:00am local time, in the conference hall of the
Senior Divisional Oftice Mbengwi, by ifs competent Members. Only bidders may attend or be represented
by duly mandated persons of their choice and having o good knowledge of their files.

14, Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A, Elim-inafog critetia
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Absence or insufficient bid bond in the administrative file;
Deadline for delivery higher than prescribed;

False declaration or falsified decuments;

Incomplete financial file;

Non respect of 33/44 (75%) of essential criteria;

hhwp=

B. Essential criteria

1- General presentation of the Tender Files;
2. Financial capacity;
3- References of the company in similar achievements visa by the competent authority;



i
5- Technical organization of the works;

6- Safety measures on the site;
7- Logistics;

8- Attestation of sites visit duly signed by on honour by the bidder and report of site visit with
pictures;

9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders. =

17. Complementary information

Complementary technical information may be obtained during working hours from the Divisional
Delegation for Water Resources and Energy for Momo.

2020
Mbengwi, the ___ 21
The Senior Divisional Officer for MOMO

Copies:
- ARMP Bamenda (for publicafion and archives)
- DD MINMAP/MOMO
- DD MINEE/MOMO
- Chairperson of TB (for information)
- Notice Board (for information)
- File/archive
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EOUDA ETABA Renol \\‘iqaise
. Administrateqr Civib



REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
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NORTH WEST REGION

MOMO DIVISION

PREFECTURE DE LA MOMO ' DIVISIONAL OFFICE MBENGWI

SERVICE DES AFFAIRES SERVICE FOR ECONOMIC
ECONOMIQUES ET FINANCIERES ) AND FINANCIAL AFFAIRS

AVIS D’APPEL D'OFFRES

AVIS D'APPEL D’OFFRES NATIONAL OUVERT N°002/AONO/NW06/DTB/SEFA/2020 DU 21/02/2020
POUR L’ELECTRIFICATION RURALE DU VILLAGE EFAH DE L’ARRONDISSEMENT DE BATIBO,
DEPARTEMENT DE LA MOMO,

Financement : Budget d’Investissement Public 2020

1. Objet de I'Appel d'Offre

Le préfet du Départemental de la Momo, Autorité Contractante, relance pour le compte de la
République du Cameroun, un appel d'offres national ouvert pour les travaux d'électrification rurale du
village Efah village dans I'Arrondissement de Batibo, Département de la Momo.

2. Consistance des travaux
Les travaux comprennent notamment :
- Construction d'une ligne Moyenne Tension monophasée sur une distance de 400m avec du cdble
Almelec 1x34,4mm?2;
- Construction d'une ligne mixte Moyenne Tension/Basse Tension monophasée sur une distance de
350m avec des cables Almelec 1x34,4mm?2 et Aluminium torsadé 4x25mm?2;
- Construction d'une ligne Basse Tension monophasée sur une distance de 150m avec du céble
Aluminium torsadé 4x25mm?;
- Construction d'un poste de deux postes de transformation monophasés équipés de deux
transformateurs H61-25kVA/17,320kV /B2 ;
- les prestations diverse comprennent :
- Production et validation de la notice d'impact environnemental.
o Abattage et élagage de 7m sur chaque cote du réseau.
0 Transport des poteaux bois, matériels and ouvriers.

3. Délais d'exécution
Le délai maximum prévu par le Maitre d’Ouvrage pour la réalisation des travaux objet du présent
appel d'offres est de cent vingt (120) jours.

4, Allotissement
Le travail est ci-aprés défini :
Travaux d'électrification rurale du village Efah dans I'Arrondissement de Batibo, Département de la Momo.

5. Coilt prévisionnel

Le coft prévisionnel de I'opération & I'issue des études préalables est de dix million (10,000,000)
FCFA. ;
6. Participation et origine



La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement

Les fravaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics. -

MINEE du Cameroun de I'exercice 2020,

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une Institution financiére de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la pigce 12 du DAO, d'un montant de deux cent mille (200 000) FCFA et valable pendant
trente (30) jours au-deld de la date originale de validité des offres.

9. Consullation du Dossier d'Appel d"Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Prefecture de

Mbengwi , Service des Affaires Economiques et Financiéres, dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Préfecture de Mbengwi, Service des
Affaires Economiques et Financiéres dés Publication du présent avis, contre présentation d'une quittance de
versement au Trésor Public de la somme non remboursable de dix-hvit mille (18 000) Francs CFA.

11. Remise des offres

Chaque offre rédigée en Frangais ou en Anglals, en sept (07) exemplaires dont un (01) original et
six {06) copies marquées comme telles, conformes aux prescriptions du Dossier d'Appel d'Offre, devra étre
déposée contre un récépissé sous plis fermé, dans les services de la Préfecture de Mbengwi, au plus tard e
17/03/2020 & 10 heures, heure locale et devront porter la mention :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 002/AONO/MC/CIPMM/2020 POUR
L’ELECTRIFICATION RURALE DES VILLAGES EFAH VILLAGE DANS L’ARRONDISSEMENT DE BATIBO,
DEPARTEMENT DE LA MOMO (2EME PHASE)..»

«A N'OUVRIR QU’EN SEANCE DE DEPOQUILLEMENT»

12. Recevabilité des offres

Sous peine de rejet, les piéces duv dossier administratif requises doivent &tre produites en criginaux
ou en copies ceriifiées conformes par le service émetteur ou une auforité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment 'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13.  Ouverture des plis

U'ouverture des plis se fera en un femps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le 17/03/2020 & 11h00, heure locale, dans la salle de conférence de la
Préfecture de la Mbengwi, par la Commission de Passation de Marchés siégeant en présence des
soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite connaissance du dossier.

14.  Critéres d’évalvation
Les offres seront évaluées selon les principaux critéres svivants :

A - Critéres éliminatoires
Il s'agit notamment:

1- Absence ou I'insuffisance de la caution provisoire de soumission dans le dossier administrative ;
2- Délai d’exécution supérieur & celui prescrit (supérieur & quatre mois) ;

3- Fausses déclarations ou piéces falsifiées;

4- Offres financiére incompléte,

5- Le non-respect de 33/44(75%) des critéres essentiels ;



B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront & fitre indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de 'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation de visite de site signée sur l'honneur par le soumissionnaire.
accompagnée d'un rapport de visite du site avec des photos du site ;
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d'Offres (RPAO).

15. Attribution

Cette évaluation se fera de maniére purement positive {(ovi) ou négative (non) avec un minimum
acceptable d'au moins 33/44(75%) de I'ensemble des critéres essentiels pris en compte.
Lle marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 33/44(75%) des critéres essentiels. ..
16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 {ours & partir de la date limite
fixée pour la remise des offres.

17. Renseignements complémentaires

les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la
Délégation Départemental des Eaux et de I'Energie de la Momo.
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GENERAL RULES OF THE INVITATION TO TENDER '
A. General

Arlicle 1: Scope of the tender
1.1 The Delegated Contracting Authority, The Senjor Divisional Officer for Momo hereby launches an

Opened National Invitation to Tender N°002/ONIT/NWO06/DTB/SEFA/2020 OF 21/02/2020 for the
rural electrification of Efah Village in Batibo Subdivision, Momo Division.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Anicle 3: Fraud and corruption
3.1 The Delegated Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;

i) s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

1if) “Collusive practices” shall mean” any form of agreement between two or among several
bidders (whether the Delegated Contracting Authority is aware or not) aimed at arfificially
maintaining the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder

is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precavtion, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender Is addressed to all entrepreneurs, subject fo the following
provisions:

{a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.
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(b) A bidder {including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents Used within the scope of Contracts awarded for this Invitation to Tender; or

i) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

i) The Delegated Contracting Authority or Project Owner has financial interests in the capital in «
way as to compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (i) managed according to commercial laws and {iii) not
under the direct supervisory authority of the Delegated Contracting Authority or Project Owner.

Anticle 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the soid building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As aninfegral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b} provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidotes took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish thelr qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(i) Orders acquired and Contracts awarded;

{iv) Pending litigations;

{v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must

indicate the information to be furnished by the group and that to be furnished by each
member of the group;
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(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group {joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis
vis the Project Owner and Delegated Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid info its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents fo enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Aricle 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

"

Document No. 1
Document No.
Document No.

. 1. The Tender Notice;
2
3
Document No. 4
5
6

. The General Regulations of the Invitation to Tender;
. The Special Regulations of the Invitation to Tender;
. The Special Administrative Conditions;
. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
. The execution schedule;
. Model of forms presenting the equipment, personnel and references;
Model bidding letter;
. Model bid bond;
Mode! final bond;
Model of bond of start-off advance;
. Model of guarantee in replacement of the retention fund;
Model Contract;

Document No.

Ta 00000
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Document Ne, 10. Models to be used by bidders;
a. Model Contract; .
Document Ne. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document Ne, 12, List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegated
Contracting Authority in writing or by electronic mail {fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the Invitation 1o Tender and send a copy to the Project Owner. The
Delegated Contracting Authority replies in writing to any request for clarification received at least fourteen
(14) days prior to the deadline for the submission of bids,

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Delegated Contracting Authority and to the body
in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Delegated Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Delegated Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative. or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Delegated Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Aricle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Delegated Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the Invitation to Tender procedure,

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Delegated Contracting Authority shall be wriften in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.
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Article 13: Constituent documents of the bid .
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

iy The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

ii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6{1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations [ist the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality AssurancePlan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries {optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed ond dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

hhoen

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees. ’
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13.2 I in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Arlicle 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantfities and
estimates. ’

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable opfion being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex fo the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Opfion B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Delegated Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices and
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indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Delegated Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within the
context of the Contract.

Adicle 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Delegated Contracting Authority or Delegated
Contracting Authority as not beingin compliance.

16.2 Under exceptional circumstances, the Delegated Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall be in
writing {or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of
his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Delegated
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid
for thirty (30) days beyond the original date set for the validity of bids or any other validity time-
limit requested by the Delegated Contrdcting Authority and accepted by the bidder, in accordance
with the provisions of article 16 {2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

{a} if the bidder withdraws his bid during the period of validity;

(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General

Regulations;
ii) fails In his obligation to furnish the required final bond in application of article 38 of the
General Regulations;

iii) Refuses to receive notification of the Administrative Order to commence execution.
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Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Delegated Contracting Authority as described in the Tender File and
furnish in addition all the infoermation which the Delegated Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of
prices and proposed construction methods and all other useful information. If necessary, the Delegated
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with
the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31{2) (¢g) of the General Regulations. )

Asficle 19: Preparalory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in @ way as to reach the
Delegated Contracting Authority at least one week before the meeting The Delegated Contracting
Authority may not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Delegated Contracting Authority by publishing an addendum in accordance with the provisions
of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the éstablishment of bids shall not be
a reason for disqualification. :

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6{2¢c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the hid.
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D. SUBMISSION OF BIDS

Aricle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Delegated Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the nome and address of the bidder in a way as fo enable
the Delegated Contracting Authority return the sealed bid if It is late in accordance with article 23 and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Delegated Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Atlicle 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Delegated Contracting Authority at the address specified in arficle
21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authority may, at his discretion, postpone the deadline set for the submission
of the bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Delegated Contracting Authority and
bidders previously governed by the initial date will henceforth be governed by the new date.

Adicle 23: Late bids
Any bid received by the Delegated Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Ardicle 24; Modification, substiiution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written nofification of
the modification or withdrawal is received by the Delegated Contracting Authority prior to the end of
the time-limit prescribed for the submission of the bids. The said nofification must be signed by an
authorised representafive in application of article 20(2) of the General Regulations. The modification or
the corresponding replacement bid must be aftached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID"” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by o
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.
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24.4

No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petlitions
25.1 The BATIBO Council Tenders Board shall opened the envelopes in single or double phases and in the

presence of the representatives of bidders who wish to attend at the date, time and address specified
in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding nofification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “"Replacement bid” are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other details which the Delegated Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General

25.5

Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over

to the focal point designated by the body in charge of regulation of Public Contract an initiclled copy
of the bids presented by bidders,

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister

Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Arficle 26: Confidential nature of the procedure
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26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any aitempt by a bidder to influence the Tenders-Board or the Evaluation sub-committee of bids or the
Delegated Contracting Authority in its award decision may lead fo the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority for
reasons having to with his bid may do so in writing.

Aricle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Detfermination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof,

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Delegated Contracting
Authority or his obligations in relation to the Contract;

ili) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Delegated Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which are beyond
the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors
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30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a} where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is o gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

{b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(¢) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs {a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the'Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications {a) and (b) above,
in accordance with the provisions of article 31{2) of the General Regulations; '

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of arficle 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitied, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not o price for the
technical solution specified by the Delegated Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.
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32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Delegated Contracting
Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code,

Article 34: Award

34.1 The Delegated Contracting Authority shdll award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Atticle 35: The right by the Delegated Contracting Authority to declare an Invitalion to Tender
unsuccessful or cancel a procedure
The Delegated Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Delegated Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means
that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and pefitions

37.1 The Delegated Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within @ maximum deadline of five (5} days after Publication of the award
results, the Independent Ohserver's report as well as the minutes of the award session of the related Contract
to which shall be attached the evaluation report of the bids.

37.2 The Delegated Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Delegated Contracting Authority and the chairperson of the
Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract
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38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Delegated Contracting Authority has a deadline of seven (7) days to sign the Contract from the
date of reception of the draft Contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond .
39.1  Within twenty (20) days of the nofification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in liev of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:
Rural electrification of Efah Village in Batibo Subdivision, Momo Division (Phase 2).

1 Name and address of the Delegated Contracting Authority: The Senior Divisional Officer
for Momo
Reference of Invitation to Tender: N°002/ONIT/NWO06/DTB /SEFA /2020

2 Execution deadline: one hundred and twenty {120) days

Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the 2020
Public Investment Budget of MINEE.

4 List of pre-qualified candidates, not applicable
Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criferia
The bids shaoll be evaluated according to the main criteria as follows:
C. Eliminatory criteria _ -

1. Absence or insufficiency of bid bond in the administrative file;
2. Deadline for delivery higher than prescribed;
3. False declaration or falsified documents;
4, [ncomplete financial file;
5. Non respect of 33/44(75%) of essential criterig;

D. Essential criteria

1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements visa by the competent administrative
authority;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics; )
8- Attestation of sites visit duly signed on honour by the bidder and report of site visit with site
pictures;
9- Special Technical Clauses initialed in all the pages and signed at the last page;
10-Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
This evaluation will be done in a purely positive way (yes) or negative {no} with an acceptable
minimum from ot least 33/44{75%) of the essential criteria taken in account.
The Contract will be owarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.
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ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of inferpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six {06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written,

<< OPENED NATIONAL INVITATION TO TENDER N°002/ONIT/NW06/DTB/SEFA/2020 OF 21/02/2020
FOR THE RURAL ELECTRIFICATION OF EFAH VILLAGE, BATIBO SUBDIVISION, MOMO. >>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder. S “e

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled; '
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force {written by the bidder)
with a fiscal stamp.

Certificate of non-bankruptey established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A2

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File issued by Public treasury
A bid bond of two hundred thousand (200,000) CFAF issued by a first rate-financial

A6 institution approved by the Ministry in charge of Finance in conformity with COBAC
conditions

An attestation of non-exclusion from Public Contracts issued by the Public Contracts

A7 Regulatory Board (ARMP)

A8 An Attestation of the Mational Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

the statutory declarations in issues of taxes in the current financial year; this certificate
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should bé less than three months old.

A0 Certified Copy of a valid taxpayers card; delivered by the chief of center of Taxes.

Al Plan and attestation of location of the Company signed by the Chief of Taxation

The absence or the nonconformity of the one of these documents will result fo the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

General presentation of bids

- Presence of all docUMENtS vueiviiiiiiiiiiiiiiiiiiiiiiiiiieenereaeirnrvnrrnesosvossesrssssssrsossssssnns yes/no
= Properly Bound..uiiiiiiiiiiiiaii it i et e e e e s e e nern s se s snsesssrsas yes/no
= Table Of COMTENT tvtuiitireeriiiaiiiinriiiititieisienessenesenetossrenrtonnrsnnnrsssasomsnssssnsnsssnns yes/no
= Separators in colour apart from Whit€......cvvieiiiuieiinniiereresiiereierscinnnrserssnnsssnsssnnssns yes/no
= Order prescribed respected. v iiiiiiiieiaiiiiiriisririieneareararaenstarmmsnrerensesassassssesssnsnses yes/no
- Clearness of the docUmMEnTs. .. iist it irieiereniristieruiateiisssnenracnsaenasenommmmmmmmrses yes/no
TOTAL 1 /6
a. The company references
02 References of the company in electrification works or similar works for the past five years
justified by signed contracis (first and last pages) and minutes of reception or attestation of
clearances of works executed. (minutes of final reception for up to 2018 projects)
1% Reference yes/no
2nd reference yes/no
TOTAL2 | /2
b. Equipment
- Proof of ownership or hired of @ YArp frUck cuvieeiiiiriiriiiireivriserssssseineenesesssressssennens yes/no
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition ........... yes/no
- Proof of ownership or hired of an electric drill .iuiiiiviiiivviiiieieiiiiiiiirerstneeeaneeassensrens yes/no
- Proof of ownership of engine saw .............. St eberreiaennaraestntsteiatseatahdtn e reerarrnanarene Yes/no
- Proof of ownel:ship OF GPS device vviiiiiiiiiiiiiiiiiiiiiiieiieiiistesienseerienesrstoransscensnsssnnes yes/no
- Proo.f of ownership of an r-.:lecfriccl to-ol kid comprising: .climb-ers, spades, dig axes, drill, yes/no
service cord, set of screws drivers, pegging markers, fork, signalling cones, pliers.
TOTAL3 | /6
c. Qualification of site personnel
Works Director: Electrical or Rural Engineer with at least 05 yrs experience
- Diploma of work Director certifiedu . viuiiiiiiiiiirarierirreieieisiesserneeressnns seesenscensonnsens yes/no
- CV signed and dated by works Director. ...cuvivriiiiieieiiieriiaiienireenssresessessesessennenrerens yes/no
- Professional experience of works Director at least five Years..veeveivrreiiireeeineererenseserses yes/no
- Attestation of availability dully signed by the bearer civeecieiiviivieeiiiiiririieeerernerermmees yes/no
- Attestation of presentation of originals ........ s e et etaateneeeannaneseesnsran b ataataaetariraanrernars yes/no
Site foreman: Senior Electrical Engineering fechnician with at least 05 yrs experience
- Certified copy of certificate of FOremMUN. ... veiverieiieriisrieeeresserssesneessessessansanenncnrsss yes/no
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CV signed and dated by site foreman..ivieieiecieirianainierroieianesinraissisrasnssnremssssssnansss yes/no

- Professional experience of site foreman at least three Years vvvvveiiieresieisniernnssrsrnarsssnenns yes/no
- Attestation of availability ......... BT N yes/no
- attestation of presentation of originals yes/no

Chief technician; at least BAC in electricity and al least 03 yrs of experience

- Certified copy of diploma civiiieiiiiiiiiiiiiiiiiiiniieisioiiiiiciioiiiisstitsomerssssistassnisssssisess yes/no
- Attestation of presentation of originals ....cviiiiiiiiiciiiiiiiiiiiiiiiennieiseiniessrsnnsriesinrrienarn Yes/no
- CV signed and dated vuiviiiiiiiiiiiiiiiiiiineiiiiiiiiciiiitiiieiiieiiistieretaristarteinettistiitstcisnas yes/no
- Aftestation of availability Cetereererierernrntrtesthbanoteraraanatabraotanbbanentan et trnnsesenienrnens yes/no

TOTAL4| /14

d The methodolegy of intervention and execution of work

- Organizational Chart of the enterPrise.....iiieiiiiiiirriiiiiiitisiiiteinreassissstmeearacanrastasions yes/no
- Organizational Chart of site with comments c.iuvieiieeiiieiiiiriiiiiiiiirierirrrainssssararansarn yes/no
- Site Visit report signed and dated by the bidder civiiiieviiiieiiiiiicieiiiiiiiiiieriiiisciiienie. yes/no
- Detailed technical note on the organization and execution of Works.....v.eeeiervsersessrsserevenes yes/no
- Coherence of synchronized Planning of execution of works......cccieiiiiviirirnanrnrssisissrarersnes yes/no
- Coherence of individual protection plan {IPP) within the project sit€.....ccovivreieriirnnicimmnienes yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the project site.....vveeeiinn yes/no
- Description of the socio - environment measures for the site protection....cccoeceeriiiiiiiiiinniann yes/no
- Attestation of site visit signed on honour by 1hé bidder ..oiiiiiiiiiiiiaiiiiiiiiiiiiiie e aaas yes/no
- Coherence in the planning of @XeCUlioN. i iiiiiiiiiciiie i iierieyanenannarrsessrsersnntarsernessnne yes/no
- Plan of SUPPIY OF MOTEIIQIS.ccccrmmnierinrecssrinsirasrssassssssssarsssassssssssssnsassressessssssasasessensrssessssenssersasssss s o 0 01 yes/no
- Detailed manpower deployment plan..civiveeeiiiiiiiiiniiieiarriiarrrenisnssssimmrssrenrssemrsennns yes/no
-Technical score drawn from site observations and recommendations..v.viveiesieieisineriiiiiieians yes/no
Special Technical Clauses initialed in all the pages and signed at the last page yes/no

Special Administrative Clauses completed and initialed in all the pages and signed at the last | yes/no
page

TOTAL5| /15

e— Pre-financing

Attestation of credibility shall be at least 50% of the bid Priceuu i inesmernssssnsenssassseens yes/no
TOTAL 6 /
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTAL5 + TOTALG /44

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC).

C4 Sub details of unit prices.
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s The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of, the RGAQO concerning the other possible forms of bid
bond.

e The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination.

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA,

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quaraniee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at two hundred thousand
(200,000) CFAF.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Relention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work. '

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60} days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one

(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:
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<< OPENED NATIONAL INVITATION TO TENDER N°002/ONIT/NWO06/DTB/SEFA /2020 OF 21/02/2020
FOR THE RURAL ELECTRIFICATION OF EFAH VILLAGE, BATIBO SUBDIVISION, MOMO DIVISION. >>
“TO BE OPENED ONLY DURING THE OPENING SESSION"

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 17/03/2020 at 10:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE DELEGATED CONTRACTING AUTHORITY, SENIOR DIVISIONAL OFFICER FOR
MOMO
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the fenders
The opening of the folds will be carried out in the conference room of the SDO Office for Momo on

17/03/2020 as from 11:00am, by the Momo Divisional Tenders Board sifting in the presence of the duly
elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Delegated Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 33/44(75%) of the
essential criteria taken into account.

The decision carrying ottribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Delegated
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee itself
against the real overrun costs of the alternative compared to his estimate of origin. In the absence of these
last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Delegated Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did
not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following commission
members:

.
o

The Authorizing Officer or his representative, SDO for Momo;
The Divisional Delegate MINMAP Momo or his representative;
The Divisional Delegate of MINEPAT Momo or his representative
The Contract Engineer, Divisional Delegate MINEE Momo;
Representative of ENEO North-West;
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Document N°. 4
SPECIAL ADMINISTRATIVE CONDITIONS

(SAC)
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Article 1: Subject of Contract
The subject of this Contract shall be the rural electrification of Efah Village in Batibo Subdivision,
Momo Division.

Artticle 2: Contract award procedure
This Contract  shall be awarded by Opened National Invitation  to  Tender
N°002/ONIT/NWO06/DTB/SEFA/2020 OF 21/02/2020.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v’ The Delegated Contracting Authority shall be the Senior Divisional Officer for Mome; in this respect
he preserves the original documents relating to the contract and transmits copies to the Public
Contracts Regulatory Agency.

v" The Chief of Service shall be the Divisional Delegate of Water Resources and Energy for Momo
(Authorizing Officer). In this capacity, he shall respect the administrative, technical and financial
clauses of this contract.

v’ The Contract Engineer shall be the Divisional Chief of Service for Energy for Momo. He shall, with
ENEOQ validate the different crucial phases of work done, from the installation of the Contractor to
the Provisional Technical Reception {Connection to the National Grid and Energizing of new line).

v" The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Divisional Delegate of Water Resources
and Energy for Momo (Authorizing Officer);
- The authority in charge of clearance shall be the Divisional Finance Controller for Momo;
- The body or official in charge of payment shall be the Divisional treasury for Momo;
- The official competent to furnish information within the context of execution of this Contract shall be
the Divisional Delegate of Water Resources and Energy for Momo.

£

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [not applicable].
3.3.2 Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be English or French.

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Camercon
both within his own organization and in the execution of the Contract.

if the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
1} The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;
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6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order N°. 033 /CAB/PM of 13 February 2007;
8) The General Technical Condition(s) applicable on the services forming the subject of the Confract,

Aricle 6: General instrumenis in force
This Contract shall be governed by the following general instruments:

hwh

® N

Framework Law Ne, 96/12 of 5% August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree N°, 2001/048 of 23 February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

Decree N°. 2003/651/PM of 16t April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

Decree N°, 2018/366 of 20" June 2018 to institute the Public Contracts Code;

Decree N°. 2012/075 of 8h March 2012 to organise the Ministry in charge of Public Contracts;
Letter Ne. 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

Circular N° 000008349 /C/MINFI of 30/12/2019 on instructions relating to the execution of the
finance law, the control and the follow up of the execution of the State Budget, and other Public
entities for the 2020 Fiscal Year.

10. Unified Technical Documents (DTU) for building works;
11.Applicable standards;

12. Other instruments specific to the domain concerned with the Contract.

Aricle 7: Communication {Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address:
a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Avrticle

6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b) In the case where the Delegated Contracting Authority in the addressee: Senior Divisional Officer

for Momo with copies addressed to the Chief of Service and the Engineer.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Chief of Service.

Article 8: Administrative Orders {Ardicle 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

The Administrative Order 1o start execution of works shall be signed by the Delegated Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Coniract Engineer, the Paying Body and the Project Manager,
where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Delegated Contracting Authority and notified by
the Project Owner fo the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on the
amount,

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Delegated
Contracting Authority and Contract Manager.
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8.4  Administrative Orders serving as warnings shall be signed by the Delegated Contracting Auvthority
and notified to the Contractor by the Contract Engineer with a copy to the Project Owner and
Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed hy the Delegated Contracting Authority and nefified by the
Contract Engineer to the Contractor with a copy to the Project Owner, Contract Manager and
Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

87 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8  Concerning Administrative Order signed by the Delegated Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Delegated Contracting Authority to the Project Manager. Beyond this deadline,
the Delegated Contracting Authority shall establish the default of the Project Owner, take over
from him and carry out the said nofification.

Adicle 9: Contracts with conditional phases (Article ¢ of GAC}

Q.1 This Contract has one phase.
At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue an
aftestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The fime-limit granted for notification of the Administrative Order to starf execution of conditional
phase shall be five (5) days.

Adicle 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval

of the Contract Manager. In case of medification, the Contractor shall have himself replaced by a
member of staff of equal competence {qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The Project
Manager has five (5) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties [to be specified where need bel].

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11,1 Final bond
The final bond shall be set at 2% of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Delegated Contracting Authority upon request
by the Contractor.
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11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Delegated Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request. '

The start-off payment shall be guaranteed at 100% by.a Cameroonian bank recognized by the Ministry in
charge of Finance.

Arlicle 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The omount of this Contract as indicated by the attached [detoil or estimafes] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFAF.

- Amount of AR CFAF

- Net to be paid= EVAT- AR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of faxes) by credit to account
Ne, opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and lefters exclusive of taxes} by credit to
account Ne, opened in the name of the Contractor in bank.

Arficle 14: Price variation (Article 20 of GAC)
12.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions,

12.2 Price updating modalities (not applicable)

Aricle 15: Price revision formulae (article 21 of GAC)
{not applicable)

Adicle 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be 2 % of the amount of the Contract and its
additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;
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- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Arficle 18: Evaluation of works (article 23 of the GACQ)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1  Materials supplied shall be received by the competent technical commission made up of the Contract
engineer and Eneo representative. The contractor shall present purchase receipts for these materials,
certificate of treatment for poles and transformer test from Eneo.

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (adicle 28 of the GAC)
20.1 The Delegated Contracting Authority may grant a start-off advance equal to 20 % of the amount of
the Confract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon low or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty {80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Atficle 21: Payment for works {articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2Monthly detailed account
No later than the fifth (5™ of the month following the month of the services, the Contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
the total amount of the sums to which he may lay claim as a result of the execution of the Contract since the
start of the Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor, The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2/5.5% paid directly into the account of the Contractor;

- 2.2 or 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried out.
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Payment on account may be spread over the duration of the execution of the Jobbing Order according to
technical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the
5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief
of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlement to payment on account and transmit same to the competent
accounting officer, :

21.3Detailed account of start-off account (if applicable).

Ardticle 22: Interest on overdue payments (Adicle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree Ne°, 2018/366 of 20™ June 2018 to institute the Public Contracts Code.

Adicle 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1 /2000%) of the initial Contract amount all taxes inclusive per calendar
day of delay from the first fo the 30* day beyond the Contractual fime-limit;

b) One thousandth (1/1000%) of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30™ day.

23.2The cumulated amounts of penalties for delay shall be limited fo ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1 /5000t) of the initial Contract
amount all taxes inclusive per calendar day of delay from the first to the 30t day beyond the
Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor shall
be one five thousandth (1/5000%) of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

Atlicle 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within @ maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as o result of the execution of the whole Contract.

25.2  The Contract Engineer has up to thirty (30) days fo nofify the corrected and approved draft to the
Project owner.
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25.3 The Coniractor has up to thirty (30) days fo return the corrected and approved final detailed account
fo the compefent accounting officer.

Atticle 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contracior after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

~  the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Artticle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
© Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-detdails of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts {article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter llI: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially:
v" Construction of a MV single phase line covering a distance of 400m, with 1x34.4mm2 Almelec
cable;
v" Construction of a MV/LV mix single phase line covering a distance of 750m, with 1x34.4mm?
Almelec and 4x25mm? twisted Aluminum cables;
v' Construction of o LV single phase line covering a distance of 200m with 4x25mm?2 twisted Aluminum
cable;

v Construction of a single phase transformation substation equipped with a transformer Hé1.
25kVA/17.32kV /B2;

-
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v" Production and validation of environmental impact notice.

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120) days. .

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Atticle 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each month.

Arlicle 33: Provision of documents and site (arlicle 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1Programme of works, Quality Assurance Plan and pegging map.

a} Within a maximum deadline of fifteen (15) days from the date of noftification of the Administrative
Order to commence execution, the Contractor shall submit in six (é) copies for the approval of project
owner after the endorsement of the Contact Engineer the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and; the Environment Management Plan, where applicable and
the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen {15) days from the
date of reception with:

- Either the indication "GOOD FOR EXECUTION?;
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then hos a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, o schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upen receiving the approval of
the contract engineer. After approval of the execution schedule by the Contract Manager, the [atter shall
transmit it within five (5) days to the Delegated Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Coniract or the nature of the works, the
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Delegated Contracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d}) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior fo the date provided for the commencement of execution of the corresponding part of the
structure,

b) The Contract Engineer has a deadline of five (05) days to examine and maoke known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the said
cbservations. h

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Aricle 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project,

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made. -

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site loghbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor's representative each day.
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40.2 It is o joint document in a single copy. lts pages must be numbered and iitialled. No page should be
removed. The erased or canceiled parts must be mentioned on the margin for validation.

Article 47: Use of explosives (article 60 of the GAC)

CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor,
- MINMAP,

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer or his representative ...ccvveeeiiiiiiiinniiiiiaiieen. (Chalrman)
2- The Delegated Contracting Authority or his representative ....veviiiiiiiien (Member)
3- The DD MINMAP Momo or his representative...c.cvveiiiieisisniininiineans (Observer)
4- The Contract ENgiNeermmmeiie o s ssmmimssmsinsiiemsiemnsiemsssetssesssssensassvassess (Secretary)
5- The stores accountant at DD MINEE MOMO ..veeviiviiicrneiiniinseisiscneninienes (Member)
6- The Contractor or his Representative. ... ... cessrersrssnisneas .. (Observer)

The commission shall examine the report of 1he pre- ccceptqnce qnd shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
alt the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works five {05) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above. >

Article 44: GUARANTEE PERIOD,
The guarantee period is one (01} year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final c:ccepfcnce shall take place within a maximum decdllne of fifteen (15) days from the date of expiry
of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
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The Contract may be terminated as provided for in Part lll Paragraph [V of Decree Ne. 2018/366 of 20t
June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

- Delay of more than fifteen {15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7} calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Aricle 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are: )

- Rainfall: 200 millimefres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (arlicle 79 of the GAC)

Disagreements and disputes resulting from the execution of this Confract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the compefent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
it has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The Evropean standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of 2" April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1 978
- Standards Approved French NFC;
- French UTE standards and in particular;

- C 10-100;
-C10-101;
- C 10 - 200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:
They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist

of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,} approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various internationa! standards recognized in the system (1SO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete the work
in accordance with the clear intent of the said Contract documents to be executed by the Contfractor without
additional charges.
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MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 34,4 mm? cable, stretched on a rigid glass
insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will swing
making the fuse opening visible and easily locate the faults in the line. The works of involve:

- 601001: Supply and installation of rigid glass insulators including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30kV chain of three insulators;

- 601003: Supply and installation U bolts for insulation chain, including supply and installation galvanized
bolts;

- 601004: Supply and installation of overhead support spindle;

< 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation mounting brackets;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 kV surge arrester including connection;

- 60101 1;: Supply and stringing of 34.4mm? Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the contract engineer;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excovation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer 6A class for long-lead and those supplying several transformers.

- In alt MV/LV transformers (Sizes 3.1A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the ground
cireuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit-or at the end and installed with a platform to maneuver in

solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 25 kVA transformer 17.320 kV/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrester 27 kV;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PYC@25 length 2 X 8.8 cm;

* Insulated copper cable 29 mm2-18m;

* Two copper fittings.

- 602013: Moaking a grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting; .

- 602020: Full equipment of a post three-phase 25 kVA, 17.32 kV/210V with an earth type 2BH;

The transformer should be new and tested in one of the ENEO testing Centers.
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LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 4x25mm? twisted cable
for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP preassembled cable for Three-
phase lines. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with a
maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long lines in the order of 2
to 3km from the MV / LV,

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring clamp 27
or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm? Alu twisted cable;

- 603007; Grounding type C cable will work cable, compound cable numbered from 0 and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 V counter or 4‘wire- 220/380V counter.

four wires. The work involved -will include;

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of

transects 10 meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

DIMENSIONNEMENT DU RESEAU

\I Réseaux movenne tension et basse tension

La tension de service du réseau monophasée est de : 17,32kV

FLECHE POUISSANCE | INTENSITE | BOUT CHUTE
ﬁgﬂ;‘ﬁfg’ RS DE Rfﬁ{gﬁf INSTALEE | NOMINALE | RESEAU | TENSION
POSE KVA | (A) PLUS LONG | ADMISSIBLE
Cable torsadé 0.47 m _ 20%
PO R=1.200km | 20 -25KW 06 Tkm (380/320¥)
Cable clmélec de | 0.30m | p_qo580km |  75KVA 07 5km 20%
34mm?*

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux {mise & la
terre type copperweld ¢ tous les trois cent métres et un support aprés le transformateur).
Portée équivalente en MT: 100 — 110m (ligne sur isolateurs rigides) clible almélec 34.4mm2 :
masse =0.258kg/ml ou en céble almélec 54.6mm?,

Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 éléments
pour les lignes 30 kV.
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HAUTEUR HAUTEUR OBSERVATIONS
PROFONDEUR HOR SOL HOR SOL

SUPPORTS | CLASSE C CLASSE D ANGLE FOUILLES (M) (TERRAIN (TRAVERSEE

NORMAL) ROUTE)

(+] .
Potecux | 190 300 A 0 , Shots poteaux
bois 9m/s | DAN DAN ‘gnemen H/10 +0.5 6,15m 8,20m simp'e
Classe D
Poteaux 570 o : oA om jumelés aux
bois 9m/j | DAN 900 DAN 457390 H/10 + 0.5 6,15m 8,20m angles
Poteaux 1450 o 1 an® 9m contrefichés
bols 9m/x | DAN 2250DAN | 457490 H/10 + 0.5 6,15m 8,20m aux arréts
Poteaux
. 1000 o s 20 N ) Terrain

bois ;| oaN 1250DAN | 2574 60 R/10 + 0.5 7,95m 10m latéritique
Poteaux 1500 o s ond Calage a la
bois11m/] | DAN 2250DAN | 60" ¢ 90 H/10 + 0.5 7,95m 10m pierre sache

v DIMENSIONNEMENT DES OUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA, Compte tenu des pertes dans les réseaux et le degré de
charge d'un transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit un
transformateur monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
énergie domestique d'une partie de la population du secteur et il aura un transformateur monophasé de
25KVA.

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par extension a la
demande des populations bénéficiaires.

Coupe-circuits
Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-circuits :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseau ENEO, car cefte
société insiste sur I'aspect normalisation des équipements et des installations éleciriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations, ainsi
qu'd assurer la fourniture d'une énergie de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. |l
faudra simplement veiller & leur respect et & I'acquisition du matériel électrique répondant & ces normes.
Ces préoccupations justifient les recommandations majeures ci-aprés :

*  Pose d'un coupe-circuit & expulsion au point de raccordement et & chaque transformateur pour
isoler des trongons de réseau en cas de problémes ;

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

»  Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; Pmétres pour les
trongons BT simples;

* Pose d'équipement de mise a la terre en arrét des lignes, sur chaque poteau-transformateur et sur
chaque poteau entourant un transformateur ;

» Céble almélec 1X34 mm? pour la ligne moyenne tension et céble torsadé 4X 25 mm?2 en aluminium
pour le transport BT.

* Les poteaux sont implantés selon le schéma normalisé,
Ligne moyenne tension et ligne mixfe.

* Poteau simple (S) de 11meétres avec isolateur suspendu et équipement d'ancrage, pour alignement
droit et angle jusqu'a 10°;

\ * Poteau jumelé (J) de 11métres avec isolateur suspendu et équipement d'ancrage, pour angle entre

60° & 90°;

Ligne basse tension
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* Potequ 51mple (S} de 9metres avec console de suspension et pince d'alignement, pour alignement
droit et angle jusqu’a 10°

* Poteau jumelé (J) de 9métres avec console de suspension et pince d'alignement, pour angle 10° et
45° et pour dérivations (= 90°).

MATERIELS POUR LA MISE EN GUVRE DU PROJET,
En conformité avec les normes utilisée au Cameroun, Ies différents types d'assemblage pour le réseau
électrique, sont listés dans le tableau ci-aprés :

t

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu’a 25°)

Code MT-101 Quantité
Elément
Console de téte 1
Isolateur en verre renforcé
Petits accessoires {attache, boulon, plaquette galva, rondelle) 2

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° a 60°)
Code MT-102
Elément Quantité
Crochet d'ancrage type queve de cochon 14 x 450 1
Isolateurs & 3 éléments (suspendu horizontalement)
Pince d’angle
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

—_— =

3. POTEAU JUMELE 11métres EN ANGLE VERTICAL (angle 60° & 90°)

Code MT-103
Elément Quantité
Crochet d’ancrage type queue de cochon 14 x 450 2
Isolateurs & 3 éléments (suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
Isolateur en verre renforcé ]
Petits accessoires (attache, boulon, plaguette galvan, rondelle) 4
4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104
Elément Quantité
Crochet d'ancrage type queve de cochon 14 x 450 2
Isolateurs & 3 éléments {suspendu horizontalement)
Pince de renvoi 2
Console de téte 1
[solateur en verre renforcé 1
Petits accessoires (attache, boulon, plaguette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé 1
5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément Quantité
Crochet d'ancrage type queve de cochon 14 x 450 2
Isolateurs & 3 éléments (suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires {attache, boulon, plaquette galvan, rondelle)
6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT {angle jusqu’a 10°)
Code BT-301
Elément ' Quantité
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Console de suspension
Pince d'alignement .
Petits accessoires (attache, boulon, plaguette galvan, rondelle)

7. POTEAU JUMELE 9métres EN ALIGNEMENT-DROIT (angle de 10° & 45°)
Code BT-302
Elément
Console de suspension
Pince d'alignement
Petits accessoires (attache, boulon, plaguette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° & 45°)
Code BT-303
Elément
Console d’ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

9. POTEAU JUMELE 9métres DE DERIVATION BT

Code  BT-304
Elément
Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Console de suspension
Pince d'alignement

10. POTEAU JUMELE 9meétres EN ARRET BT
Code BT-305
Elément
Console d'ancrage
Pince d'ancrage . .
Petits accessoires (attache, boulon, plaguette galvan, rondelle)
Capuchons
Ceinture de fixation

11. MISE A LA TERRE
Code BT-306
Elément
Quantfité
Conducteur en cuivre 29 m
Connecteur @ griffes
Crampe de fixation :
Fevillard de 20 mm
Protecteur mécanique
* Raccord de dérivation alu-cuivre
Tube isolant
Piquet terre

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)

Code MT-106
Elément ,
Crochet d'ancrage type queue de cochon 14X450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé

Quantité
1
1
)

Quantité

— WO N

Quantité
1
1
2

—

—_— ry e~ =

R e—

Quantité
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Document N°. 8

SUB-DETAIL OF PRICES
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Price N°

SUBDETAILS OF PRICES

------------------------------------------------------------------------------------------------------

Designation of work...... cerrsiisrsenes teteenrensennrtresnesanernerthtittatr e atennenartotsennistrrirsetats
URIE orvvvsrnneeesesansnessssassssassnsssnnsassetiasastisssoseissssassssnnntensssssssssassonsosasssasssnssnnsss

Quantity

Daily output
Duration of execution

-----------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------

DESIGNATION :

No Daily out put Total quantity | Unit Duration of acfivity
No .
Category Daily wage Days break up | Amount
2.
o
n
=
!
=
4
<
@]
=
TOTAL A
= Type No | Daily rate Days break up | Amount
T
U
Kl
-3
Ew
Z
il
=
8.
=
g [T1oTALB
4 Type Unit | Unit cost Quantity Amount
o
=
<
=
il
Q
v
=
=]
=
«
—d
<
o
L
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES . Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G-+H
Vv UNIT COST (HT) P/Q'TY
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Document N°. 9
MODEL CONTRACT
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REPUBLIQUE DU CAMEROQUN
Paix — Travail — Palrie

SERVICE DES AFFAIRES
ECONOMIQUES ET FINANCIERES

REPUBLIC OF CAMERQON
Peace — Work — Fatherland

NORTH WEST REGION

MOMO DIVISION

DIVISIONAL OFFICE MBENGWI

SERVICE FOR ECONOMIC
AND FINANCIAL AFFAIRS

JOBBING ORDER N°____/JO/NWO6/DTB/SEFA/2020 20

AWARDED AFTER OPENED NATIONAL INVITATION TO TENDER N°002/ONIT/NW06/DTB/SEFA/2020

OF 21/02/2020 FOR THE RURAL ELECTRIFICATION OF EFAH VILLAGE IN BATIBO SUBDIVISION,

MOMO DIVISION.

Project Owner: THE DIVISIONAL DELEGATE MINEE FOR MOMO

Tel: virvererianrciania
HOLDER :
P.O. Box , Tel: Eax:
Business Registry Ne, at

Taxpayer’s No.

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE :

} months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) {2.2%)

Net to be paid

FINANCING

BUDGET HEAD : [fo be completed]

SUBSCRIBED ON:

: [indicate the source of financing]

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:

65



Between:

The Government of the Republic of Cameroon, represented by The Senior Divisional Officer for Momo
hereinafter referred to the “Delegated Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Feox:
Business Registry No. '
Taxpayer's No.
Represented by M _. , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

Partl:  Special Administrative Conditions (SAC)
Part ll: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

66



Page and last of Jobbing Order N°__. /JO/NWO06/DTB/SEFA /2020
Awarded after Opened National Invitation to Tender N°002/ONIT/NWO06/DTB/SEFA/2020 of
21/02/2020 for the rural electrification of Efah Village in Batibo Subdivision, Momo Division,

With
For the execufion of works
EXECUTION DEADLINE ( ) months

Amouvunt of Contract in CFA F:

AT

EVAT

VAT (19.25)

AlR (2.2 or 5.5 %)
Net to be paid

Read and accepled by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document N°. 10

FORMS AND MODELS TO BE USED BY

BIDDERS
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TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Annex N° 3:  Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)
Annex N° 6:  Schedule framework

Annex N°7:  Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9:  Model table of reference

Annex N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, .iiveiviiinieriiiiiiiiiieiaene, rereteieerraaenteseasnannnens {indicate the name and capacity
of signatory),

Nationality ciiiiieiiiiiiienircriacecnecnnne.

Representing the ........... Greseasautenrumiansrarrnnnnnans company or enterprise or group with head office at
................................... registered in the trade register of .........vvvvienreveenessn. Under the number
In my capacity QS ciivieriiciiresiieiciississeenan Of e e PO
bOXeiveiriiieiiinaiiinnes . hereby acknowledge receipt of the file for Opened National Invitation to Tender
[ for the

And hereby declare my intention to tender for the said contract.

Done at cvvvvvrrresviareniaracesrasssse

Signature of «.cciiiviiiiiiiiiiiiiiiiiine..
In the capacity of ciiviiieiiiiiiiiniennne,
Duly authorized to sign the tenders on behalf of
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Annex N° 2: MODEL BID

| the undersigned, ...ccoeviiinieianciiiiiiiiiaenaa (indicate the name and capacity of signatory)
Representing the .ccievvieeinneencie company or enterprise or group with head office af ...........
..... registered In the trade register of ....coovenrniiiciaiiieniin Under the number .....cocivianinns

Having token cognizance of all the documents featured or mentioned in the Tender file: tender
N°002/ONIT/NWO06/DTB/SEFA/2020 of 21/02/2020 for the rural electrification of Efah Village in
Batibo Subdivision, Momo Division of the North West Region (phase 2).
after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender at ciiieeiiiereieiiiiinneeen { in figures and words) CFAF exclusive of VAT and at
....................... { in figures and in words) CFAF inclusive of all taxes.
¢ | pledge to execute the works within a deadline of +ccccvvvirieiiinnan months.
« | pledge to maintain my offer for o durdtion of Ninety (90) days from the deadline of submission of
tenders;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
| RPN opened iN cvieverarecieinennn Bank corenrinrererenans Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Signature of c.evieiriaiaeiiiiiiiiiiee
In the capacity of coeeeeiiiiaiiiiieieas
Duly authorized to sign the tenders on behalf of

-----------------------------------
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Annex N° 3: MODEL BID BOND

Addressed to the Contracting Authority

Whereas the undertaking ..oveeveieiiinaniniercissinnna Hereinafter referred to as the “bidder” has submitted
his tender on ...cceceiiiinnen for the rural electrification of Efah Village in Batibo Subdivision, Momo Divisicn
of the North West Region (phase 2), hereinafter referred to as “the tender” and to which must be attached
a bid bond equivalent 10 ciicereiiiieicinniens CFAF,

We ciiviiiirireinnn {name and address of the bank), represented by ..icvvviniiiciiiiiiiiiniin (names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment fo the Delegated
Contracting Authority of the maximum sum of .ivveiiiiiiiiiiiiiiiiniiinn , that the bank pledges to pay

in full to the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

o Fuails or refuses to sign the contract, even though required to do so;

o Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him is due, because one or the other or both of the above condition(s) has
(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. [t shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of
receipt before the end of this period of validity,

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

OF cevsriiirirasiensnrnsnsnass R = | £
(Bank's signature
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Annex N° 4: MODEL FINAL BOND

BanK: ceeveerennrncassssnsnsrens
Reference of the Bond N2 v.iieivrariiiarireerivisensstaiiissssonm

Addressed to the Senior Divisional Officer for Momo “Contracting Authority”

WHhereas «ieeeisieceseessrensarens (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, fo carry out the works of the rural electrification of Efah Village in
Batibo Subdivision, Momo Division of the North West Region (phase 2)
Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority
a final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

W, senrerernrsrencnsissusinsnestissessssncsesasasnastsnsssases (name and address of bank],

Represented by vievereeriiininsniniioiiiiniennriienien. (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay fo the Delegated Contracting Authority within
a maximum deadline of eight {8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum Of .ieiveerciiiiiiiiiiniin renneiiiiirrrereesicairsnnceranes (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. 1t shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall, for purposes of its interpretation and execution, he subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .....cciviiiveeenaee ON tearsreessarsrariosansas
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)
Bank: cveeiiiiniiinicesiinnenen
Reference of the Bond No: civiiiieereescrsnasarineccererssstsrsnse

Addressed to the Senior Divisional Officer for Momo
Hereinafter referred to as “The Contracting Authority”

WHhereds cvvreisieeecnnciacinnns (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry ‘out the works of the rural electrification of Efah Village in
Batibo Subdivision, Momo Division Division of the North-West (phase 2) .

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

WV, tiiiirairiiiisienarinicitsisinnnnastsrsesseansnnesnrninnres (name and address of bank),
Represented By .iiveviiiiiiiiiiiiiiiiiniiiiiiiieieee (name of signatories) and hereinafter referred to as
“the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of ..., (in figures and in
letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without heing able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the
total amount of the works featuring in the final detailed account, without the Delegated Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated abhove.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment. ) .

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law., Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at vvvoveenieiiiiiil o
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
Interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

----------------------------------------------------------------------------------------------------------------------

Manager/Technical Director/Engineer of .....cuiiiiiieriiriiiiierireeinisinriinsisinsaeinesarmrennoressneseessean

Has effectively visited the site for cuveevieiniieciiieiiiiieiir e s s

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT
1} INTRODUCTION
TENDER NO..eiiirivnreinrrisiierersnisreisssnrerensane
NAME OF THE ENTERPRISE: .....c.civiiiiaiiiiiainnnnn
DATE: civiverrenivennsnnnsonearonnes
ll) COMMENTARY

1- Nature of the project site:

»N
1

Accessibility to the project site:

3- Vegetation:

I
]

Topography of the site:

1) AVAILABILITY OF SERVICES

IV) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI) CONCLUSION

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF CONTRACT | CONTRACT | DATE OF
O
NO | YEAR | o e proJEcT | NAME OF THE PROJECT OWNER |\ S NT | DURATION | ACCEPTANCE
DONE ON rreoeoeeoeeoretsessessetssnseanens AT oo
e et iisennssanvasssssstnnnsossinssntnsssnenenneuassasssssosanansnsenntotssasses
SIONATURE oo e esesesaeseesessenneneenens
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project NAME)ereeerrertatierireirsnrresaaranens
DESIGNATION OF AGE AND | NUMBER OWNER OR
(@]
N° | e EQUIPMENT | PESCRIPTION, MARK | opare AVAILABLE NOT
DONE ON e eevesesssensesssaneesnenen AT oo
s e ettt eenesnsanenssannenassasssnrsnsessssstesestnnosntonsssssstorssstosassnsns
SIGNATURE woveos oo s evesesssassssasaseesstoresetessssnasensasssssse
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ANNEX No. 6: Framework of schedvules

DESIGNATION : -
. . . Duration
No Daily out put Total quantity | Unit of activity
No .
Category Daily wage Days break up | Amount
[
T
n
s
<
=
b
™
o]
=
TOTAL A
v ;
> Type No Daily rate Days break up | Amount
T
U
I
=
S
-
=
LLI
=
8.
=)
g |totaLB
Type Unit Unil cost Quantity Amount
3
<O
oz
23
ur L
52
==
TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/QTY
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies. i

Annex Ne. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2.  The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the ifinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the sume as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document N°.12
LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS

I- BANK

1. Afriland First Bank

2. Banque Atlantique

3. Banque Gabenaise pour le Financement International (BGFI BANK)

4. Banque International du Cameroun pour I'Epargne et le Crédit {BICEC)
5. CITI Bank

6. Commercial Bank of Cameroon (CSC)

7. Ecobank

8. National Financial Credit Bank

9. Société Camerounaise de Banque au Cameroun

10.  Société Générale Cameroun

11.  Standard Chartered Bank Cameroon
12.  Union Bank of Cameroon

13.  United Bank for Africa.

Il- Insurance companies

14, Chanas Insurance

15, Activa Insurance

16. Zenithe Insurance SA BP Doudla
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b. Equipment

yes/no

- Proof of ownership or hired of a yarp truck et etuerenntera—.ta——aeneaatiaaes ivrreresssaerenes

- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition ..........

- Proof of ownership or hired of an electric drill ........... PPN

- Proof of ownership of enging SOW veivereieeiiiiiiiieeresianiesererrirsnsrsissisnssrsassirasssrssssase

- Proof of ownership of GPS device ..vieveicriieiiiisiiiiniioiiiiiinsiisianierosisisironssncronsanss

- Proof of ownership of an electrical tool kid comprising: climbers, spades, dig axes, drill,
service cord, set of screws drivers, pegging markers, fork, signalling cones, pliers.

TOTAL3| /6
¢. Qualification of sile personnel yes/no
Works Director: Electrical or‘ Rural Engineer with at least 05 yrs experience
- Diploma of work Director certified . ecersccieiriaeriierereiarniininieaeioiiiiiee cesstiessasnesasnns
- CV signed and dated by works Director.......-' ........................................................

- Professional experience of works Director at least five years.ii.iveeiiiierisiiiiimneiesiensienen
- Atestation of availability dully signed by the bearer c.ocovivaviiiiiiiiiiiiiiiiiiiiiiiiiniiieinn
- Atestation of presentation of origindls ...ecevveveriiiseisiesiiiiianieiaiiiaraatatianieenitiinioniin
Site foreman: Senior Electrical Engineering technician with at least 05 yrs experience

- Certified copy of certificale of FOreman......ciiieiiiiiiiieieinersieisiiiseiiisirsnsissasisnasrnns

- CV signed and dated by site fOreman....v.evieioiiiivrersininisirienseaeeieirneinnisanimmisioeanieans
- Professional experience of site foreman at least three years «..vvieieicisirnisinersirernssiorsse

- Attestation of availability «iieeeiiierieieinneeirnetiireieieteiseniiieistoiiossroisssssansstsesonsiomnns
- attestation of presentation of originals

Chief technician; at least BAC in electricity and at least 03 yrs of experience

- Certified copy of diploma cveveeerieiiniciaiiiririsieciniereiaiersiasiorciassnsemnsereristsesnsorsnrsrass
- Attestation of presentation of originals ...veevviviervaiierrrsrsisnesrsrsiiiirenaiiiiiiiiiiniiiiiniienen
- CV signed and dated vivieeienicieeieiaciiaiieisiiiiniiesriiiiinaisiseisieaistisssisiarrastsrsrrotssanares
- Attestation of availability .iiiiieiiiriiiiiieiiiniereieiiieneriiiiiaiaririiieiiiria s retressirasars

TOTAL4 | /14
d The methodology of intervention and execution of work yes/no
- Organizational Chart of the enterprise...eivisieereieraesiieisirieisrersirresesrssseianrosacsosesacsss
- Organizational Chart of site with comments ..iviiieiiiiieiiiinniiisiiiiiiierieiiiiisssrassessrsissan
- Site Visit report signed and dated by the bidder viiieieisiieiiiiinieisieiiiainiiereersinreanssion
- Detailed technical note on the organization and execution of Works....ccvvvieieiaviieiinnnrennns
- Coherence of synchronized Planning of execution of Works..ieveeriiiseiieiiivinneieesnnsioiesionnns
- Coherence of individual protection plan {IPP) within the project sit€...cvereererisrerssrensimmmnsiane
- Coherence of the General Security and Safety Plan {GSSP) within the project site...eiviieriinn
- Description of the socio - environment measures for the site protection..cicivvesieiiieeviiieennn.

- Attestation of site visit signed on honour by the bidder ....cociiiiiiiiiiiiiiiiiiiiiiniininenns
- Coherence in the planning of @XecUoN. .. i iiiiiniiiiiiiniiiiiiaciiieiaiesieiasrarariasseraaanmnnans
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- Plan of supply of materials verrsrassssrensasassransasasnssnases

- Detailed manpower deployment plan..iiecesesiiiisiieiiieeioiersissstiersannnsresiecieaacisimanaia

-Technical score drawn from site observations and recommendations...ccevvereeensn. e rerenee

Special Technical Clauses Initialed in all the pages and signed at the last page

Special Administrative Clauses completed and initicled in all the pages and signed at the last
page

TOTAL5 | /15
e— Pre-financing yes/no
Attestation of credibility shall be at least 50% of the bid price..iermmmscsmmcsimersenres

TOTALG | /1
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTAL6 44
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ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter,-signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
{HT) and with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

A. Eliminatory criteria
1- Absence or inefficiency of bid bond in the administrative file;

2.
3-
4-
5-

1-

Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Incomplete financial file.

Non respect of 33 /44(75%) of essential criteria

Essential criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works visa and legalized by a competent administrative authority;
Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initioled in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44{(75%) of the essential criteria.
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PLANS
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