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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work — Fatherland Paix — Travail - Patrie
MINISTRY OF DECENTRALIZA TIONAND — ™ L4 /INISTERE DE LA DECENTRALISATION E
LOCAL DE VELOPMENT ‘?.%‘ DUDEVEL OPPEMENT LOCAL
oy 2,
P\
NORTH-WEST REGION REGION DU NORD-OUEST
NJINIKOM SUB DIVIST ON ARRONDISSEMENT DE NIINIKOM
NJINIKOM COUNCIL COMMUNE DE NJINIK, oM
NJIINIKOM COUNCIL IN TERNAL COMMISSTON INTERNE DE PASSA TION
TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
e NJINIKOM

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N° 010/MlNDDEVEL/ONIT/NC/NCITB/PIB/2020 OF2 8 JUL 20320

CONSTRUCTION OF A PERMANENT BRIDGE OVER THE ANTENILAH RIVER ON
THE NJINIKOM- ANTENILAH ROAD SECTION IN NJINIKOM MUNICIPALITY OF

BOYO DIVISION OF NORTH WEST REGION.
Financing: MINPW Road Funds of 2020

1. vitation to tender: Within the framework of 2020 Investment Budget, the Mayor

Subject of the in
of NINIKOM Council hereby launches an Open National Invitation to Tender FOR THE
CONSTRUCTION OF A PERMANENT BRIDGE OVER THE ANTENILAH RIVER ON THE NANIKOM-

ANTENILAH ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO DIVISION OF NORTH WEST
REGION

2. Nature of work:
Work to be done consists of preparatory works, foundation works, and Masonry
elevation, decking works, backfilling and finishing works.
3. Execution deadline -

The maximum deadline provided by the Contracting Authority for the execution of the
works forming the subject of this invitation to tender is FOUR {(04) calendar months

4. Estimated cost

The estimated cost after preliminary studies is 66 015 238 (sixty-six million fifteen thousand,
two hundred and thirty-eight) CFA FRANCS.

5. Participation and origin

Participation to this invitation to tender is open to Cameroonian enterprises that are in
compliance with the fiscal laws.

6. Financing

Works which form the subject of this invitation to tender shall be financed by the 2020 Public
Works Road Funds.

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document
No. 12 of the Tender F ile, of an amount of 1,320,305 CFA (one million three hundred and twenty
thousand three hundred and five francs CFA, valid-for thirty (30) days beyond the date of
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validity of bids. As per article 90 (9) of the Public Contract Code (Decree No. 2018/366 OF 20
June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.

8. Consultation of Tender File:

The file may be consulted during working hours at the technical service of the NJINIKOM
Council, Telephone NO (237) 676 30 61 73 as soon as this notice is published.

9. Acquisition of tender file:

The file may be obtained from the technical service of the NJINIKOM Council, Telephone
NO (237) 676 30 61 73 as soon as this notice is published against payment of the sum of 100,000

CFA francs, payable at the NJINIKOM Council Municipal Treasury, representing the cost of
purchasing the tender file.

10. Submission of bids:

Each offer drafted in English or French in 07 (SEVEN) copies including 01 (one) original

aEchTOB SIX) copies should reach the conference hall of the Njinikom council not later than
l? 9 Al !2 020 at 10 am local time and should carry the inscription:

TO THE PROJECT OWNER
« OPEN NATIONAL INVITATION TO TENDER N° 010/MINDDEVEL /ONIT/NC/NCTB/PIB/2020
of) 3 )\lli20%07]

1. FOR THE CONSTRUCTION OF A PERMANENT BRIDGE QVER THE ANTENILAH RIVER ON THE
NJINIKOM- ANTENILAH ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO DIVISION OF
NORTH WEST REGION

“To be opened only during the bid-opening session”

1. Admissibility of bids

Under penalty of being rejected, only orlglna|s or true copies certified by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must
imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of LAUNCHING OF
THE TENDERS or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.

This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance.

2. Opening of bids:

The bids shall be opened in a single phase. The o enlng of the administrative documents,

the Technical and Financial offers will take place on the Q %!1[ 020at 11 A.M local time, at
the Conference hall of NJINIKOM Council by the NJINTKOM fcil lnternal Tenders’ Board.

Cnly bidders may attend or be represented by duly mandated persons of their choice with
presentation of power of attorney.

3. 14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria

o Qutright elimination during the opening sessnon of the bids
1. Absence of the bid bond

» Elimination during the evaluation of bids by the adhoc committee
2. Absence or non-conformity of an element in the administrative file;
3. Deadline for delivery higher than prescribed;
4. False declaration or falsified documents;
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5. A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;

6. Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial bid;

8. Non respect of 75%o0f essential criteria;
During the opening session of the bids if a document of the administrative bid is absent
or noncompliant, the bidder will be given forty-eight (48) hours to produce or replace

the said document else it will be eliminated during the evaluation of the bids. No such
document will be accepted after this deadline.

B. Essential criteria
1) General presentation of the tender files;
2) Financial capacity of at least 25%
3) References of the company in similar achievements;
4) Quality of the personnel;
5) Technical organization of the works;
6) Safety measures on the site;
7) Logistics;
8) Attestation and report of site visit justified by pictures:

8) Special Technical Clauses initialed in all the pages signed and stamped on the last
page;
10) Special Administrative Clauses completed and initialed in ail the pages signed and
stamped on the last page;
These essential criteria are subject to lower limits, the details of which are spelled out in the

Special Regulations of the invitation to tender
4. Award

This evaluation will be done in a purely a purely binary method with a positive (yes) or
negative {(no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria,
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Regulations of the invitation to tender of this consultation.

5. 16.Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for
the submission of tenders.

6. 17.Complementary information

Complementary technical information may be obtained during working hours at the
Technical Service of the NJINIKOM Council Telephone N° (237) 679 20 36 56

" Done at Njinikom on the, 2 8 JuiL 2020

. ] N€ Project Owner
’ nbguUE B t§cting Authority)
T AY,
Copies; < anon m&? % z
(> %
A
MINMAP :
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Contracting Entity
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Notice Boards



REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work — Fatherland Paix — Travail — Patrie

MINISTRY OF DECENTRALIZATION AN,; T af;%MH_YISTERE DE LA DECENTRALISATION ET
LOCAL DEVELOPMENT N5 DU DEVELOPPEMENT LOCAL

NORTH-WEST REGION

o . e e it

NJINIKOM SUB DIVISION

---- e

REGION DU NORD-OUEST

ARRONDISSEMENT DE NJINIKOM

COMMUNE DE NJINIKOM

NJINIKOM COUNCIL INTERNAL COMMISSION INTERNE DE PASSATION
TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
s NJINIKOM

AVIS D'APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N° 010/MINDDEVEL/ONIT/NC/NCTIB/PIB/2020 DUZ 8 UL 73620
POUR LES TRAVAUX DE CONSTUCTION D’UN PONT SUR LA RIVERE ANTENILAH SUR LE
TRONCON NJINIKOM- ANTENILAH ARRONDESSEMENT DE NJINIKOM DEPARTEMENT DE BOYO,

REGION DU NORD-OUEST. ’

Financement : MINTP. - EXERCICE 2020

1. Objet de I'Appel d'Offres

Dans le cadre de I'exercice budgétaire 2020, Monsieur le Maire de la commune de
NJINIKOM, Maitre d’Ouvrage et autorité contractante lance un Appel d’Offres National Ouvert
pour les travaux de CONSTRUCTION D’'UN PONT SUR LA ROUTE NJINIKOM-ANTENILAH
MUNICIPALITE DE NJINIKOM du département de BOYO, Région du Nord-Ouest

2. Consistance des travaux

Les travaux comprennent notamment les travaux préparatoires, de fondations, Magonneries de
moellons en élévation, de tablier, de remblaiement et de la superstructure du pont.

3. Délais d’exécution )

Le délai maximum prévu par le Maitre d'Ouvrage pour la réalisation des travaux objet du
présent appel d'offres est de QUATRE (04) mois calendaires et court & compter de la date de
notification de I'ordre de service de démarrage des travaux.

4, Corit prévisionnel

Le coiit prévisionnel de l'opération & l'issue des études préalables est de soixante-six
million quinze mille deux cent trente-huit (66, 015,238) Francs CFA
5. Participation et origine

La participation & cette consultation est cuverte. aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concerné et ayant réalisées des opérations
similaires et qui sont en régle fiscal.

6. Financement

Les travaux objet du présent appel d'offres sont financés par le budget d’investissement

public du Ministére des Travaux Publics Ligne Fonds Routier exercice 2020.

7. Cautionnement de soumission
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Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de
soumission établie par une banque de premier ordre agréée par le Ministére chargé des finances
et dont la liste figure dans la piéce 12 du DAC, d’'un montant d’un million trois cent vingt mille
trois cent cinq (1,320,305) FCFA et valable pendant trente (30) jours au-deld de la date de
validité des offres. Conformément a article 80 (9) du code des Marchés Publics {Décret No.

2018/366 du 20 Juin 2018), des chéques certifiés et chéques-banques sont admis & la place
du cautionnement de soumission.

8. Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables 2 la Section

Technique de la commune de NJINIKOM, NO (237) 676 30 61 73, dés publication du présent
avis.

9. Acquisition du Dossier d'Appel d'Offres

Le dossier d’Appel d'Offres peut &tre obtenu aux heures ouvrables & la Section
Technique de la commune de NJINIKOM, NO (237) 676 30 61 73, dés publication du présent
avis, sous présentation d'une quittance de versement 3 la recette municipale de la commune de

NJINIKOM de la somme non remboursable de cent mille (100,000) F CFA de frais d’acquisition
du Dossier

10. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01)
original et (06) copies marqugﬂe%c%ﬁeﬂgs, devra parvenir contre récépissé & la Commune
Wil

de NJINIKOM au plus tard Il a 10heures heure locale et devra porter la mention

suivante :

A MONSIEUR LE MAITRE D'OUVRAGE

« APPEL D'OFFRES NATIONAL OUVERT N° 010/ONIT/NC/NCITB/PIB /2020 DUZ_Q_J;&'(DBD?D
POUR LES TRAVAUX CONSTRUCTION D'UN PONT SUR LA ROUTE NJINIKOM -ANTENILAH MUNICIPALITE
DE NJINIKOM DU DEPARTEMENT DE BOYO, REGION DU NORD-OUEST »

« A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT »
11. Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative

(Préfet, Sous-préfet,), conformément aux stipulations du Reéglement Particulier de I'Appel
d'Offres.

La date limite de validité des piéces administratives susvisées doit étre postérieure a celle
de lancement de la consultation (date de signature de I'Avis d'Appel d’'Offres).

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. L'absence de la caution de soumission délivrée par une bangue de premier

ordre agréée par le Ministére chargé des Finances entrainera un rejet séance tenante de
Pouverture des plis.

12, Ouverture des plis

L'ouverture des plis se fera en un seul temps. L'ouverture des piéces administratives et
des offres techniques et financiéres aura lieu 18 _Q_Q[JUIIZ '{gz‘n'l‘l heures précises, dans la salle

0
de conférences de la commune de NJINIKOI\‘:’I, par la Corfimission interne de Passation des

Marchés de la commune de NJINIKOM siégeant en présence des soumissionnaires ou de leurs
représentants dament mandatés et ayant une parfaite connaissance de leurs offres.

13. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agit notamment de: _
PENDANT LA SEANCE D’OUVERTURE DES OFFRES

1- Absence de la caution de soumission ;

PENDANT L'EVALUATION DES OFFRES EN SOUS-COMISSION D'ANALYSE DES OFFRES
1. Absence ou non-conformité du dossier administratif
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Délai d'execution supérieur a celui prescrit (supérieur & trois mois) ;
Fausses déclarations ou piéces falsifiées : .

Offre dont 'enveloppe extérieure porte des mentions permettant de
reconnaitre le Soumissionnaire ;

5. Offres financiére incompléte,

6. Le changement d’une unité ou d'une quantité du DAO dans l'offre
financiere ;

7. Le non-respect de 75% des critéres essentiels ;

N.B. En cas d’absence ou de non-conformité d’une piéce du dossier administratif lors de
'ouverture des plis, un délai de quarante-huit (48) heures est accordé aux
soumissionnaires concernés pour remplacer la piéce en question. Passé ce délai, la

piéce ne sera plus acceptée et I'offte ne sera éliminée que lors de I'évaluation des
offres en sous-commission d’analyse.

Lol

B - Criteres essentiels

Les critéres relatifs a la qualification des candidats porteront a titre indicatif sur:
1- Présentation générale de l'offre ;
2- Financial capacity of at least 25%:
3- References of the company in similar achievements;
4- Quality of the personnel;
9- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Aftestation and report of site visit justified by pictures;

9- Special Technical Clauses initialed in all the pages signed and stamped on the last
page;

10- Special Administrative Clauses completed and initialed in all the pages signed and
stamped on the last page;

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le
Reéglement Particulier de I'Appel d'Offres (RPAO)

14. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (oui} ou négatifs

(non) et dont le minimum des « oui » acceptable est d’au moins 75% de I'ensemble des critéres
essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme
pour 'essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait 2 100% des critéres

éliminatoires et au moins 75% des criteres essentiels.
15. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date
limite fixée pour la remise des offres.

16. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de
la Section Technique de la commune de NJINIKOM Tél.: N° (237) 679 20 36 56

Faita NJINIKOM, e 2 3 JUIL 2020

L.e Maitre d’Ouvrage
(Autorité contractante)
ommune de NJINIKOM

Copies

- MINMAP
- ARMP;
- Maitre d’Ouvrage



Président CPM;

Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby

launches an Invitation to tender for the construction of the works described in the Tender File and briefly
described in the Special Regulations, -

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit Indlcated in

the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term "day” means a calendar day.

Adlicle 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Aricle 3: Fraud and corruption

3.1  The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definiticns shall be admitted:

i) Shall be gullty of “corruption” whoever offers, gives, requests or accepts any advantage

in view of influencing the action of a public official during the award or execution of a
contract;

i) Isinvolved in "fraudulent manceuvres™ whoever deforms or distorts facts in order to influence
the award or execution of & contract;

ifi) “Collusive practices” shall mean any form of agreement between two or ameng several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintalning
the prices of bids at levels not corresponding to those resulting from competition;

iv)

“Coercive practices” shall mean any form of harm against persons or their property or

threats against them in order to influence their action during the award or execution of a
contract.

b} Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this, contract.

3.2

The Minister Delegate at the Presidency in charge of public contracts may, ds a precavtion, take
a decision of exclusion from bidding for a period not exceeding two(2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or

production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him.

Article 4: Candidates allowed to compete

4.1 If the invitation to tender Is restricted, consultation is addressed to all candidates retained after o
pre-qualification procedure.

-

4.2 Generdlly, the invitation to tender is addressed 1o all entrepreneurs, subject to the following
provisions:
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{a) o bidder (including all members of a group of enterprises and all sub-contractors to the bidder),
in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder)

must not be in o situation of conflict of interest, subject fo disqualification. A bidder shall be judged to be in
a situation of conflict of interest if he: o

) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conceptlon, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) Presents more than one bid within the context of invitation to tender, except authorised varianis

according to articie 17, where need be; meanwhile, this does not prevent the participation of
sub-contractors in more than one bid.

i) The Contracting Authority or Project Owner has finandial interests in the capital in a way os fo
compromise the transparency of the procedures of award of public contracts.

(¢} The bidder must not have been excluded from bidding for public contracts.

{d) A Comeroonian public enterprise may participate in the consultation if it can demonsirate that it
is (i) legally and financiaily autonomous, (i) managed according to commercial laws and (iif)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined In the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the sald building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the

goods are extracted, cultivated, produced, manufactured

and from where the services
originate.

Article 6: Qualification of bidder
6.1 As anintegral part of their bid, bidders must:
{a) submit a power of attorney making the signatory of the bid bound by the bid; and

{b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-

quatlification) requested of bidders in the Special Regulations of the invitation fo tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

{i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(it} Orders acquired and contracts awarded;

fiv] Pending litigations;
{(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertckinds (joint-contracting} must satisfy the following
conditions:

{a) The bid must include all the information listed in article 6(1) above. The Special Regulations must

indicate the Information to be furnished by the group and that to be fyrnished by each
member of the group;
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7.1 The bidder is advised to visit and inspect the site and Its enviro

{b) The bid and the contract must be signed in a way that is binding on all members of the group;

{c) The nature of the group {joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

{d) The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e} In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project

Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Profect Owner where it is {oint co-contracting.

6.3 Bidders must equally present sufficiently detailed pfbposals to demonstrate that they comply with

the technical specifications and execution time-limits set In the Special Regulations of the nvitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information

to prove that they satisfy the eligibility criterla set in article 23 of the General Regulations of the invitation
to tender.

Article 7: Visit of warks site

ns and obtain by himself and under his
own respoensibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder,
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify

them If necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit, '

his employees and agents

7.3 The Project Owner may organise a visit of the site o

f the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the Gene

ral Regulations of the invitation to fender.

B. Tender File

Aticle 8: Content of Tender File

8.1 The Tender File describes the works formin
of contractors ond specifies the terms of t
accordance with article 10 of the Gen
following documents:

g the subject of the contract, sets the consultation procedure
he contract. Besides the addendum {addenda)} published in
eral Regulations of the invitation to tender, it includes the

Document No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. é. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract; g

Te o o0
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Document No. 10. Models to be used by bidders;
d. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be Inserted
by the Contracting Authority,

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender

File. It Is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail {fax or e-mail) ot the Contracting Authority's address indicated in
the Special Regulations of the invitation to tender and send o copy to the Project Owner. The Contracting

Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice Including the pre-qualification phase of candidates and the

opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contraects.

9.3 A copy of the complaint should be addressed to the Confroé'ﬁng Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded 1o
MINMAP and the body in charge of the regulation of public contracts,

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for

any reason, be It at his inltiative or In reply to o request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10,2 Any published addendum shall be an Integral part of the Tender File,
the General Regulations of the invitation to tender and must be communica
a fraceable means to all bidders who bought the Tender File.

In accordance with article 8.1 of
ted in writing or made known by

10.3  In order to give bidders sufficient time to take account of the addendum In the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Axticle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French, Complémentary documents and the forms provided

by the bidder may be written In another language on condition that a precise translation Into either English

or French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
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The Speclal Regulations specify the elements that wiil help in justifying the cost of the works,

T4 T eeme unu EQUIGTIONS TN torce;
pa1a ail raxes, duties, contributions, fees or deductions of whatever nature;
= is not winding up or bankrupt;

= isnot the subject of an exclusion order or forfelture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

fii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance

with the provisions of article 8{1) the General Regulations of invitation to tender.

b.  Volume 2: Technical bid

b.1 Informatfion on qualifications

organisation and programme which the bidder intends to put in place or use to execute the works

(installations, schedule, Quality Assurance Plan {QAP), sub-contracting, attestation of visit of the site,
where necessary, etc),

b.3 Proof of acceptance of conditions of the confract

1.The Specicl Administrative Conditions {SAC);
2.The Special Technical Conditions (STC),

b.4 Commentaries (optionail)

A commentary on the technical choices of the project and possible proposals.

¢ Volume 3: Financiaf bid

namely:
The signed and dated original bid prepared according to the attached model, stamped ot the
prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

Gawp
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.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the

provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantees.

13.2  If In accordance with the provisions of the Special Regulations of the invitation to tender, the bidders

present bids for several lots of the same invitation to tender, they could indicate rebates offered
in case of award of more than one lot.

Adicle 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in artlcle 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimares presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quant

ities and
estimates.

143  Subject to contrary provisions provided for in the Special Reguiations and in the Special

Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty {30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause Is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the sald price must be specified.

This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details establishedin accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retaine
Regulations of the invitation to tender.

d in the Special
15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and thé prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentagels) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid In compliance with the specifications of the Special

Regulations. These rates shall be applied for any payment within the fromework of the contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(@) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called "national currency”;
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TTTT v uny muamcanion in the foreign currency needs within the context of the
contract.

Aricle 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations fro
the bids fixed by the Contracting Authority, in application of article 22 of
bid valid for a shorter perfed shall be rejected by the Contracting Authority

m the date of submission of
the Special Regulations. A
as not being in compliance,

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will ba given shall be in writing {or by fax).
The validity of the bid bond provided for in article 17 of the General Reguiations shall equally be
extended for g corresponding duration. A bidder may refuse to extend the validity of his bid without

losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shqll
he be authorised to do 50.

16.3 Where the confract does not include g price revision clouse and that the period of validity of bids js
extended by more than sixty (60) days, the amounts payable to the bidd
by application of the related formulg featuring in the request for extension
addressed to bidders.

The updating period shall run from the date of overrun of .;ixfy (60) days to the date of notification of the

ained bidder, as specified in

Article 17: Bid bond

17.1 in application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be q full part of his bid.

he Tender File; other models mday be avthorised
subject to the prior approval of the Contracting Authority, The bid bond will remain valid for thirty

(30) days beyond the original date set for the validity of bids or any other validity time-limit

requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 14 (2) of the General Regulations.

17.4 The bid bonds of bidders who are hot retgin
publication of the award result,

17.5  The bid bond of the successful bidder shall be release
confract and furnished the required final bond,

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the, period of validity;
{b) if the retained bidder;

i) fails in his obligation to register the contract in application of article 38 of the General Regulations;
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i) fails In his obligation to furnish the required final bond in application of article 38
of the General Regulations;

i}y refuses to receive notification of the Administrative Order to commence execution.

Adtticle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shal! indicate the method retained for the evoluation of the completion deadline proposed

by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case menticned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Ceontracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technical specifications, sub-details of prices and propesed
construction methods and all other useful information. If necessary, the Contracting Authority will examine

only the technical variants of the bidder whose bid is in complicnce with the basic solution has been evaluated
as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.

Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of
the General Regulations.

Article 19: Preparatory meeling to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to toke part in o
preparatory meeting which will hold aof the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage,

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Auvthority may not reply to questions

received too late. In this case, the questions and answers shall be transmitted according to the metheds
set In article 19{4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an eriginal of the constituent documents described in article 13 of the General
Regulations In a volume clearly indicated "ORIGINAL™. In addition, the bidder shall submit the number

required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink-(photocopies shall be accepted
in the case of copies) and shall be signed by the person{s) duly empowered to sign on behalf of the
bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All

the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialied by
the signatory {ies) of the bid.
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D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then

be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contfracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special

Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder i
the Contracting Authority return the sealed bid
General Regulations.

n o way as to enable
if it Is late In accordance with article 23 and 24 of the

21.4 If the external envelope is not sealed an

d marked as indicated in paragraphs 21{1) and 21(2} above,
the Contracting Authority shall not be re

sponsible if the bid is misplaced or opened prematurely.
Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in articie 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids

by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.

In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Adicle 23: Late bids

Any bid received by the Contracting Authorit

y beyond the deadline for the submission of bids in
accordance with article 22 of the General Regul

ations shall be declared late and consequently rejected.
Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of

the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The sald notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations, The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the Inscription “WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification,
sealed, marked and forwarded in accordance with the

confirmed by o
duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-
24.3 In application of article 24(1),

bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24,4 No bid may be withdrawn during the interval between the
validity of bids specified by the model tender. The withdraw

may lead to the confiscation of the bid bond in accordance
General Regulations.

submission of bids and the expiry of the
al of a bid by a bidder during this interval
with the provisions of article 17(6) of the

E. Opening of envelopes and evaluation of bids
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Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence,

25.2 Firstly, envelopes marked “withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
vnopened. Withdrawal shall be allowed only if the corresponding notification contains o valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replucement bid" are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification™ shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notiffcation contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everycne during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in cose of opening of financial
bids] and any varlant, where necessary, the existence of a guarantee of the bid i it is required and
any other details which the Contracting Authority deems useful to be mentioned. Only rebates and

variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation,

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General

Regulatlons) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the
regularity, prices, rebates and time-limits
copy of the said minutes to which is attach
at the end of the session,

spot mentioning the admissibility of bids, their administrative
as well as the composition of the Evaluation sub-committee, A
ed the attendance sheet is handed over to all the participants

25.6 At the end of each bid-opening session,
the focal point designated by the bed
the bids presented by bidders.

the chairperson of the Tenders Board immediately hands over to
¥ In charge of regulation of public contract an initialled copy of

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed o the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadiine of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached o sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.
The Independent Observer attaches to his re

port the sheet that was handed to him, including any related
commentaries or observations.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above,
of the contract, if a bidder wishes to enter into contact wit
to with his bid may do so in writing.

between the opening of bids and the award
h the Contracting Authority for reasons having
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Aricle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the

Evaluation Sub-committee during the evaluation in accordance with the provisions of articie 30 of the
General Regulations,

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board

and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are

complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine If the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions

and specifications of the Tender File, without substantial divergence or reservation.

A substantial
divergence or reservation is that:

0) which substanfially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

ili) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall

not subsequently be rendered in compliance.

28,5 The Contracting Authority reserves the right to accept or reject any modification, divergence or

reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Arlicle 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retalned for having submitted o
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It Is essentlal to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File

to correct the possible calculafion errors. The Evaluation sub-committee shall correct the errors in the
following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authenfic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b} if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.
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(c) where there is a difference between the price indicated In lefters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the

sub-detail of the sald price, in which case the amount in figures shall prevail subject to paragraphs
(@) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with

the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the

correction thus carried out, his
bid shall be refected and the bid bond may be seized.

Arficle 31: Conversion into single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Cent

ral African States {BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the Generaql
Regulations, shail be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall'determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State

nner as specified in the Special Regulations,

ng from the rectifications {a) and (b} above,

of the General Regulations;

ion, divergence or quantifiable reservation on

c} By converting into a single currency the amount resulti
In accordance with the provisions of article 31(2)

d)By appropriately adjusting any other modificat
technical or financial basis.

€] By taking into consideration the various execution time-limits proposed by the bidders,
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13{2) of the Generadl Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender Is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not o price for the
technical solution specified by the Contracting Authority in the Special Regulations.

if they are

32.3 The estimated effect of price revision formulae featur

ing in the GAC and SAC applied during the
period of execution of the contraet shall not be consid

ered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormeally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill

of quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar, In the case where the justifications presented b

the Contracting Authority may reject the bid after the technical
Regulatory Agency.
Atticle 33: Preference granted national bidders

National contractors shall benefit from a margin of national

preference during the evaluation of bids
as provided for in the Public Contracts Code,
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Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder
compliance with the Tender File and who has the required t
execute the contract satisfactorily and whose bid was evaluat
necessary, proposed rebates

whose bid was judged essentially in
echnical and financial capacities to
ed as the lowest by including, where

34.2  If, according to article 1 3(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded

concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bid

der fulfilling the technical and financial capacities
required resulting from the evaluation criteria o

nd presenting the bid evaluated as the lowest.

Adticle 35: The right by the Contracting Authorit
a procedure

The Contracting Authority reserves the right to cancel a

of the Minister Delegate at the Presidency in charge o

to declare an invitation to tender unsuccessful after th
claims belng entertained.

y to declare an invitation to tender unsuccessful or cancel

procedure of invitation to tender after the authorisation
f Public Contracts where the bids have been opened or
e advice of the competent Tenders Board, without any

Article 36: Nofification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations,

the preferred bidder by telecopy confirmed by registered mall or b
retained. This letter will indicate the amo
and the execution time-limit.

the Contracting Authority shall notify

Y any other means that his bid was
unt the Project Owner will poay the contractor to execute the works

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request

addressed to it within a maximum deadline of five (5} days- after publication of the award results, the

Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to co

mmunicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results,
destroyed, without any claims for compensati
charge of regulation shall be kept.

bids that are not withdrawn within fifteen {15} days shall be
on being entertained. Only the copy destined for the body in

37.4 In case of petition, it should be addressed to the Public (fbntrccfs Authority,

charge of the regulation of public contracts, the Contracting Authority and the d
Board concerned.

It must take place within @ maximum deadline of five (5)

with coples to the body in
hairperson of the Tenders

working days after the publication of the results.
Article 38: Signing of the contract
38.1  After publication of the results, the draft coniract subscribed b

the Tenders Board for examination and where applicable,
for prior endorsement.

Y the successful bidder is submitted to
to the Minister in charge of Public Contracts

38.2 The Contracting Authority has a deadline
reception of the draft contract examine
successful bidder and where applicable,

of seven (7) days to sign the contract from the date of
d by the competent Tenders Board and subscribed by the
the endorsement of the Minister in charge of Public Contracts.

38.3  The contract must be nofified to the successful bidder within five (3) days of its date of signature.

Adtticle 39: Final Bond
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39.1  Within twenty (20) days of the notification by the Contracting Authority,

the contractor shall furnish the
Project Owner with o final bond, to guarantee the coemplete executio

n of the works,

39.2  The bond whose rate varles between 2 and

taxes, may be replaced by a guarantee fr
instruments in force with the Project Owner

39.3  Small and medium-sized enterprises {SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or d bond issued by a banking establishment
or first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cayse the termination of
the contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE TENDER
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Special regulations of the invitation to tender

Table of contents

References of General

the General

regulations

1.1 Definition of works:
CONSTRUCTION OF A PERMANENT BRIDGE OVER THE ANTENILAH RIVER ON THE
NJINIKOM- ANTENILAH ROAD SECTION N NJINIKOM MUNICIPALITY OF BOYO
DIVISION OF NORTH WEST REGION.
Noame and address of the Contracting Authority: The MAYOR NJINIKOM COUNCIL
Reference of Invitation to tender; N° 01 O/MINDDEVEL/ONIT/NC/NCITB/PIB/2020
OF -/ /2020

1.2 Execution deadline: FOUR (04) calendar months

21 Source of financing
Works which form the subject of this Invitation to tender shall be financed by the 2020
Public Investment Budget of Ministry of PUBLIC WORKS

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally ba from natural sources in Cameroon,

—-—._.____J—-———-—._.___‘[______ S I

6.1 Evaluation criteria
9.1 Evaluation griteria

The bids shall be evaluated according to the main criteria as follows;

Eliminatory criteria

* Outright elimination during the opening session of the bids
1. Absence of the bid bond

Elimination during the evaluation of bids by the adhoc committee

Absence or non-conformity of an element in thé administrative file;

2

3.

4. False declaration or faisified documents:
5

- A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder:

8. Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial big:
8. Non respect of 75%o0f essential criteria;

Or noncompliant, the bidder will be given fourty eight (48) hours to Produce or replace
said document else will be eliminated during the evaluation of the bids. No
Such document wil| be accepted after this deadline.

C. Essential criteria
11) General presentation of the tender files;

12) Financial capacity of at ieast 25%

13) References of the company in similar achievements:
14) Quality of the personnel;

15) Technical organization of the works:

16) Safety measures on the site;

17) Logistics:
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18) Attestation and report of site visit justified by pictures:
19) Special Technical Clauses initialed in al| the pages signed ang stamped on the |ast
bage; -

stamped on the last page;

This evaluation will be done inapurely a purely binary method with a positive (yes) or

hegative (no) with an acceptable minimum of 759 of the essential criteria taken into
account.

The contract will be awarded to the bidder who would have proposed the offer with the

lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria,

PRESENTATION 'OF THE TENDER.

The bids prepared in English or French and in six (08) copies with one (01) original and

five (05) copies marked thus, shall be presented in three (03) volumes as follows:

A)
B)
c

a1

shall be written,

N.B:
bidder.

8.2

<<ENVELOPE A;: ADMINISTRATIVE DO CUMENTS>>

enterprise. These documents shall be original or copie
three months.

Administrative Documents
Technical Documents
Financial Documents

External envelope,
Each bidder shali seql these three (03) envelopes (A, B and C) in one common envelope on which

TO THE PROJECT OWNER
« OPEN NATIONAL INVITATION TO TENDER N° __l0_/MINDDEVEI./ON!T/NC/NCTB/PIB/20200F

/ /2020
FOR THE CONSTRUCTION OF A PERMANENT BRIDGE OVER THE ANTENILAH RIVER ON THE

NJINIKOM- ANTENILAH ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO DIVISION OF

“To be opened only during the bid-opening session™

The external envelope should net carry any mark or sign that can lead to the identification of the

Internal envelopes

Three (03) internal envelopes must be sealed in an externg| envelope,
The first Internal envelope shall be labeled;

ADMINISTRATIVE DOCUMENTS,

DOCUMENT N°

DESCRIPTION

Al Declaration of intention to tender stamped with the tariff In force {written by the bidder
A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry

{03) months.
-

A4 Ministry In charge of Finance or by a foreign bank the first order not more than three
months. :

and Trade of the place of residence of the bidder, not more than three




Y Purchase receipt of tender flle Issued by NIJINIKOM Municipal treasury
A bid bond of 1,320,305 FCFA {one million three hundred and twenty thousand three
Ab hundred and five FCFA), certified cheque or bank cheque Tssued by a first rate-bank
approved by the Ministry in charge of Finance In conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts Issued by the Public contract
' Regulatory Board {ARMP)
A8 An Attestation of the National Secial Insurance Fund stating that the bidder has met all his
’ ebligations vis g vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of cenfer for taxation
AT0 Business License (photocopy certified by the ‘thief of center of Taxes, not more than three
' months).
A1 Certified Copy of o valid tax payers card, delivered by the chief of center of Taxes,
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A12 the statutory declarations in Issues of taxes in the current financial year; this certificate
should be less than three months old.
Al3 An Attestation of site visit signed by director of the compciny
A4 An attestation and plan of localization of business {of the current year)
AlS Power of attorney authorizing signatory to ehgage the enterprise in the Tender j

The absence or the non-conformity of the one of these docu

ments will result to the elimination

OF the offer either during the opening session of the bids {absence of BID bond) or during the

evaluation

contain the following:

B.1

General presentation of the tender files

-Document slotted or spirally bound
-Table of content page
-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise In similar jobs justified by signed contracts (first and last
B.2.1 pages) and minutes of reception or attestation of clearances of works executed over the
e last 10 years.
1# Reference 2 Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor {at least HND o equivalent certificate)
Qualificartion of the works supervisor: {Senior Technician certificate in Civil or
Rural Engineering (BAC +2)
Professional experience of the project engineer = 03 years (signed CV)
> CV signed by the candidate,
> Certified ID cards,
> Presentation of originals,
> A certifled copy of the technical diploma
> An attestation of availability signed by the candidate
B.3.2

01 Site foreman(Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

¥ CV signed by the candidate,
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»  Certified ID cards,
> Presentation of originals,

» A certified

> An attestation of availability signed bythe candidate

copy of the technical diploma

B.3.3 Other personnel
> 02 iwo bricklayers with 3 years' professional experience in building
consfruclion or similar works. Only (CVs signed by the candidate)
> Olone Carpenters with 3 years' professional experience on carpentry
or similar works, Only CVs signed by the candidale. (Only CVs signed
by the candidate)( ALL Personnel on B 3.3 must be holders of at least
CAP certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security end safety ot the site )
B.4.9 Duration of execution In respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5,2 Prove of ownership or rental of g dump truck
B.5.3 Prove of ownership or rental of Concrete mixer
B.5.4 Prove of ownership or rental of o concrete vibrator
B.5.5 Prove of ownership or rental of o Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc,
Carpentry Kit carpentry clamps, saws, harmers, ete,
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a
B.4.1 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. = 25%
B.7 Aftestation of site visit signed by the bidder
B.8 Comprehensive report of site visit signed by the company administrator
) justified by pictures
B.9 Special Technical Clauses Initialed in all the pages signed and stamped on
j the last page
B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed and stomped on the last-page

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION,

Cl A submission letter, signed, dated and stamped.{see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicoting the total amount without taxes (HT) and with
taxes (TTC)

C4 Sub details of unit

prices

The bidders will use for this
subject to the provisions of

bond,

purpose the documents and models envisaged in the Tender Documents,
Article 19.2 of the RGAO concerning the other possible forms of hid
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¢ The various parts of the same file must be separated with colour guides from as well in the original
as In the coples, so as to facilitate jts examination.

Supply price ARTICLE 8: Cutrency of payment
This National Invitation to tender is awarded on total and contractual price, inclusive of qgll taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to

The corresponding amount will be calevlated inclusive of ail taxes and the prices will be
obligatorily expressed in francs CFA,

The unit Schedule price expressed out In figures and letters and in six (07
the offer. In the event of error between the prices in figures and letters,
used as a basis of calculation of the amount of the offer.

) copies will be joined to
the latter will precede and be

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 1,320,305 FCFA, {one million,
three hundred and twenty thousand, three hundred and five FCFA). As per article 90 (9) of the Public

Contract Code (Decree No, 20] 8/366 OF 20 June 201 8), certified cheques or bank cheques are acceptable
in the place of bid bond.

The time of validity of this guarantee s sixty (60) days as from the dat
10.2 Final Bond
The final Bond is fixed at Two percent (2%) of the initial amount of the servicas envisaged in the

e of depositing of the offers,

country,

It could be replaced by a guarantee personal and inter
by the Ministry of Finances following COBAC conditions.

It will have to be made Up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount

contract. The corresponding sum will be paid or the released guarantee,
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contract was not notified to him, the bidder will be able, either to
cancel his offer, or to ask for o new negotiation of the unit prices.

dependent of o banking house approved

including all toxes of the
one year after provisional

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying It will have t iven i i
one (01) original and six (06) copies. The bidder will present hi

TO THEPROJECT OWNER
{ OPEN NATIONAL INVITATION TO TENDER N° 10_/ONIT/NC/NCTB/PIB/20200F _

/____ /2020
FOR THE CONSTRUCTION OF A PERMANENT BRIDGE OVER THE ANTENILAH RIVER ON THE

NJANIKOM- ANTENILAH ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO DIVISION OF
NORTH WEST REGION.™
<<TO BE OPENED ONLY DURING THE OPENING SESSION>>
ARTICLE 13: Date and lofest fime of deposit of offers
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ARTICLE 14: Opening of the jenders

The opening of the folds will be carried out in the conference room of the NJINIKOM Council
on / /2020 as from ...... 12 Noon, by the NJINIKOM CouncilTenders Board sitting in the

presence of the duly elected bidders or their representatives and having a good knowledge of the
file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the

regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
75% of the essential criteria faken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the aiternative compared to his estimate of origin.

In the absence of these last precise details, any additienal charge due to an alternative will be
inadmissible.

To this end, it is specified that a bidder cannot ciaim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if it
did not obtain a proposal which appears acceptable to him.
Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written
justification(s) and that these justifications have been appreeiated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the
unit price, its mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicians and labourers
comparative advantages or favourable exceptional conditions that the bidder has
for the realisation of the works -
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner decides
but before the reject, he can only decide when the Pubiic Contracts Regulatory Agency(ARMP)
must have examined the unconvincing justification(s) and given his opinion in seven (07) working
days from the date of receipt of these justifications from the project. (The Tenders Board
requests for justifications, bidder replies by writing, board examines and if not convincing,
proposes reject to contracting Authority who decides after consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she respects the

. elements of maturity of the project especially the location of the structure shown to him during the
site visit,
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However, if for one reason or the other the initial location shown to the contractor during

the site visit has to change at this phase, the following adhoc commission members will be convened
to established o report of the change:

e

L)

*
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&
0.' *,

»,
X
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0’. -

e

-

L)
"

o

The authorizing cuthority...veccierieeeiieiianeenans (chairperson)

The Divisional Delegate of MINMAP or his representativej.ceeeaessses {observer)
The Divisional Delegate of MINTP or his representative....oiceieeenn (secretary)
The Divisional delegate of MINEPAT or his representative.........oeee (member)
The SG NINIKOM COUNCIL. ccirieriaiiniiniasransisanns (member)

The Chief of Technical service at the DDMINTP BOYO.ieuvveenreievieeen (member
The representative of the CiVil SOCIETYarriisriennertannistsiarninsantnesn: (member)
The CONTraCIOr e eeressereraasssansrassonranrasassnne S T (observer)

DOCUMENT No. 5: SPECIAL ADMINISTRATIVE

CONDITIONS
(SAC)

-
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Chapter I: General

Article 1: Subject of contract

The subject of this coniract shall be the CONSTRUCTION OF A PERMANENT BRIDGE OVER THE
ANTENILAH RIVER ON THE NJINIKOM- ANTENILAH ROAD SECTION IN NJINIKOM MUNICIPALITY
OF BOYO DIVISION OF NORTH WEST REGION

Arficle 2: Contract award procedure
This contract shall be awarded by Open Natlonal Invitation To Tender
N°_ 1 O_IMlNDDEVEL/ONIT{NC/NCITBIPIBI?.OQO OF / {2020

Adticle 3: Definitions and duties {article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor NJINIKOM Council
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of Public Contracts regulation.

- The Contract Manager shall be the secretary General of the NJIINIKOM Council
who shall represent the Project Owner in all the levels of the project notably by

ensuring the respect of the administrative, technical and financial conditions and
contractual deadlines :

- The Contract Engineer shall be the Divisional Delegate of Public Works for BOYO
hereinafter referred to as the Engineer.

- The Project Owner is the Mayor NJINIKOM Council. He represents the beneficiary
administration of the works.

- The Project Manager shall be at the same time the: Chief of Technical Service af
the DDMINTP for BOYO. He ensures respect of the administrative, technical and
financlal conditions and contractual deadlines. “He ensures the interest of the project
owner at the definition, preparation, execution and acceptance stages

- The Service in charge of ensuring the effectiveness of the execution of works shall
be the Divisional Delegate of Public Contracts for BOYO.
- The contractor shall be [to be specified].

3.2 Security

This contract may be used security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payme-r"\'r shall be the Mayor NJINIKOM Council

- The authority in charge of the clearance of expenditures shall be Divisional Finance
Controller

- The body or official in charge of payment shall be the Municipal Treasurer
NJINIKOM Council,

- The official competent to furnish information within the context of execution of this
contract shall be the Project Owner (Mayor NJINIKOM Council}.

3.3 Duties of the Control Misslon, Project Manager

3.3.1 Missions [fo be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project:
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In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contract
Code (Decree Mo. 2018/366 OF 20 June 2018), the Contract Manager, the Contract
Engineer as well as the other persons in charge of the control and follow up of the project
shall perceive indemnities as well as logistics support for the realisation of the project from

that shall be fixed by a decision of the Project Owner or Project Owner.

Arficle 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the

signature of the contract, the possible direct resulting costs shall be taken info account without gain
or loss for either.party.

Adicle 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priorify: (to be adapted to the
nature of the works).

1) The tender or commitment letter;

2} The bidder's fender and its annexes in all provisions not contrary to the Special Administrative

Conditions (GAC) and the Special Technical Conditions {STC) hereunder;
3) The Special Administrative Conditions [SAC);
4) The Special Technical Conditions {STC);

5) The particular elements necessary for the determination of the contract price, such as, in order

of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6} Plans, calculation notes, trial documents, geotechnical documents [insert and indicote,
be, names and references].

7} The General Adminisirative Conditions applicable on public works contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract
[inserf and indicate, where need be, names and references].

where need

Adicle 6: General instruments in force

This contract shall be governed by the following general instruments [fo be adopted according to

the case]:
1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
2. The Mining Code;
3. Instruments governing the various professional bodies;
4,

Decree No. 2001/048 of 23 Februvary 2001 relating to the seifing up,

functioning of the Public Confracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public confracts;

Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

Decree No, 2012/07 4 of 8 March 2012 relating to the creation, organisafion and functioning

of Tenders Boards amended and supplemented by Decree No. 2013/271 of § August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Confiracts;

organization and

N

Tender File ANTENELAH Bridge NJINIKOM PIB MINPW 2020 38



9. Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution
of Public Confracis;

10.Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;
11. CONSIDERING  circulor letter N°001/C/MINFI of DECEMBER 28™ 2019 on insiructions relafing

to the execution of the finance laws, the moniforing and conirol of the execufion of the budget of the
state and other public enfities for the 2020 financial year

12, Unified Technical Documents (DTU) for building works;
13. Applicable sfandards;

14. Other instruments specific fo the domain concerned with the coniract.

Asticle 7: Communication (Ariicles 6 and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and nofifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam......
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validiy
addressed to the [to the specified] council, chief town of the
region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting

Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

¢) In the case where the Contracting Authority is:

Sir/Madam [fo be specified] with a copy addressed within the same deadiine to the

Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

1.2 The contractor shall address all written notifications or correspondences to the
Project Manager with a copy to the Contract Manager.

Adicle 8: Administrative Orders (Aticle 8 of GAC) -
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the Contracting

Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Centracting Authority,
the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body.

The prior endorsement of the Paying Body shall possibly be required before the signature
of those that have an incidence on the amount.

8.3  Administrative Orders of o technical nature linked fo the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the

contractor by the Centract Engineer or Project Manager {where applicable) with a copy to
the Contracting Auvthority and Contract Manager.
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8.4

8.5

8.6

8.7

8.8

9.1

9.2 The time-limit granted for nefification of the Administrative Or

Administrative Orders serving as warnings shall be signed by the Project Owner and notified

to the contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrafive Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified

by his services fo the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

Administrafive Orders prescribing works necessary to remedy disorders which could appear
on structures during the guarantee period and not related to normal usage shall be signed

by the Contract Manager upen the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

The contractor has a time-limit of fifteen (15} days to issve reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this deadline,
the Contracting Authority shall esiablish the default of the Project Owner, take over from
him and carry out the said notification.

Adicle 9: Contracts with conditional phases (Article 9 of GAC)

[Specify if the confract has one or several phases)

At the end of o phase, the Project Owner shall carry out the acceptance of the works and

issue an attestation of proper execution to the contractor. This attestation shall condition the
start of the following conditional phase.

der to start execution of a
conditional phase shall be five (5) days.

Aticle 10: Contractor’s equipment and personnel {Arlicle 15 of GAC supplemented}

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 (five) days tonotify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article 45
below or the application of penalties [fo be specified where need be].
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Chapter Il Financial conditions
Adlicle 11 Guarantees and bonds {(Adicles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20)
days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of

provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance -

[Specify, if need be, the rates (20% maximum of the amount of the coniract inclusive of all foxes
guaranteed ot 100%) and condifions for the refurn of the guarantee]

Adicle 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this confract as indicated by the attached [detail or estimates] is {in
figures) cfa (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { > JCFAF

- Amount of VAT: ( }y CFAF.

- Amount of TSR and/or CFAF

- Net to be pald= EVAT-TSR and/or AR

Adicle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures ond letfers exclusive of taxes) by

credit to account No, opened in the name of the contractor in bank.

Adicle 14: Price variation (Adicle 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit,

except in the case
of price reductions.

14.2 Price updating modalities (not applicable)
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Article 15: Price revision formulae (article 21 of GAC)
{not applicable)

Article 16: Price updating formulae (aricle 21 of the GAC)
{not applicable)

Adicle 17: Works under State supetvision (Article 22 of GAC supplemented)

17.1The percentage of works under State supervision shall be [must nof exceed 2 %] of the amount
of the contract and Its additional ciauses, where applicable.

17.21n the case where the contractor was invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions: .
- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of soclal benefits;

- The hours put in by the heavy equipment shall be counted af the rate featuring in the sub-
detall of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall

be marked up by 25 % to take into account the overheads, profits and the contractor's
unforeseen.

Arficle 18: Evaluation of waorks {arficle 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Atficle 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances {article 28 of the GAC)

20.1 The Contracting Authority may gront a start-off advance equal to 20 % of the amount of the
contrach =

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of
all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to

the contractor during the execution of the contract according to the modalities laid down in the
Special Administrafive Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the valuve in basic
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the contractor.
20.5The possibility of granting start-

off advance or advance for supplies must be expressly
stipulated in the Tender File.
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Aricle 21: Payment for works {arficles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30™ of each month, the contractor and fhe Engineer shall jointly establish a job cost sheet
which summoarises and fixes the quantities execufed and established for each ifem on the schedule during
the month and capable of giving entiflement fo payment. This sheet shall be based on the certification
of the various tasks jointly established by the contractor and the Project Manager

21.2 Monthly detailed account

Every month of during a periodic sequence established by coniractor and representafive of the project
owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of faxes),
according to the agreed model and establishing the total amount of the sums fo which he may lay claim
as a resulf of the execution of the confract since the start of the confrach

Only the detailed account exclusive of VAT shall be paid to the coniractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Minisiry in charge of Finance

Only the amount exclusive of VAT shall be paid to the coniractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of fhe contractor;
- 2.2 % poaid to the public treasury as AIR due by the confractor.
- 7.5% or 15% paid into the public treasury as TSR due by the confractor.

The Project Manager has o fime-limit of seven (7) days to forward to the Conlract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) doys to forward the detailed

accounts he approved such that they are in his possession not later than the twelfth of the month.
The Coniract Manager has a deadline of fourteen (1 4) days maximum to sign the detailed accounts,

Payments shall be done by the Municipal Treosurer NJINIKOM Council within a maximum deadline of
calendar days from the date of submission of the opproved detailed accounts.

71.3Detailed account of start-off account {if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by

statement of sums due in accordance with
article 88 of Decree No. 2004 /275 of 24 September

2004 to institute the Public Centracts Code.

Adlicle 23: Penalties {Anlicle 32 of the GAC supplemented)
A. Penaliies for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30% day beyond the contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent {10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount fo be indicated]

23.3Independently of penalties for overrun of contractual fime-limit, the contractor shall be

liable for the following special penalfies for the non-observation of the provisions of the
contract, especially:
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- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor. -

Arlicle 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.

9. Indicate the method of payment of sub-contractors, where need be.

Adticle 25: Final detailed account (article 34 of the GAC)

25.1 [Indicate the time-limit available to the confractor to forward the draft o the Project Manager,
ofter the date of provisional acceptance of the works (maximum 1 month}].

After completion of the works and within @ maximum time-limit of fourteen {14) days after the date
of provisional acceptance, the contractor shall establish, based on joinf reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the contractor may be entitled as a result of the execution of the whole contract.

25.2  The Contract Manager has up

o thirty (30) days to nofify the corrected and approved draft
to the Project Manager.

953  The contractor has up to thirty (30) days fo return the signed final defailed account.

Adicle 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward fo the coniractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed
jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account with

definitely binds the two parties, puts an end to the contract,
overdue payments.

out reservation by the contractor
except with regard to inferest on

26.2The contractor has up to thirty (30) days to return the’signed fina! detailed account.
Aticle 27: Tax and customs regulations (arficle 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down t
the tax regulations and customs procedures app
this contract include notably:

he terms and conditions for implementing
licable to public contracts. The taxes applicable to

Taxes and dues relating to industrial and commercial profits, including the AR which 1s @
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;

o Duties and taxes of entry into Cameroonian ferritory {customs duties, VAT, computer
tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.
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These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Aricle 28: Stamp duly and registration of contracts {article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cos

t of the contractor, in
accordance with the applicable regulations.

Chapter llI: Execution of works

Addicle 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
{To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and fo guarantee, af the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,

assavlt and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the contraci (article 38 oF the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be one
hundred and twenty (120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or thot fixed in this Adminisirative Order- o be specified],

Adticle 32: Role and responsibilities of the contractor (ardicle 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Arlicle 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways

to the contractor at the
appropriate time as the works progress.

Adicle 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum a

mounts
indicated hereafter within fifteen (15) days of the notification of the contract {to be adapted):
Liability insurance, business manager;

- Comprehensive insurance of the sife;

Insurance covering its fen-year obligation, where applicable.

Arficle 35: Documents to be furnished by the contractor {Aicle 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well o

s those of approval by persons fo be
designated]

35.1 Programme of works, Quality Assurance Plan and others {to be specified).
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a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager ofter the endorsement of the Project Engineer] the execution

programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the Indication “GOOD FOR EXECUTION™;
- Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five {5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the

programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantiy update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual programme upon receiving
the approval of the Project Manager. After approval of the execution schedule by the Contract
Manager, the latter shall fransmit it within five (5) days to the Contracting Authority without staying
its execution. However, if important modifications alter the objective of the contract or the nature

of the works, the Contracting Authority shall return the execution schedule accompanied by
reservations to be lifted within fifteen (15} days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions

of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methodls which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which thelr
implementation may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract Manager
or Projeci Manoger] at most fifteen {15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b} The [Contract Manager or Project Manager] has a deadiine of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four duys] to

present a new file including the said observations.

In case of the non-observance of the approval deadlines of the above docum

Administration, these documents shall be deemed to have been approved.

35.3 ents by the

Arficle 36: Organisation and safety of sites {article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within @ maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: {To be
specified in accordance with arficle 50(2) of the GAC].
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36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (arficle 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract
and its additional clauses (the ceiling is 30 %).

Aticle 39: Site laboratory and irials (arficle 55 of GAC)

79.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor's personnel
and laboratory as soon s the request is made.

Aticle 40: Site logbook {article 56 of fhe GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. lts pages must be numbered and initlalled. No page

should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Aricle 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans)

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask In writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
% Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer

-CST/DDMINTP BOYO,
-Contractor.

During this pre-reception, the engineer shall eventudlly specify the reserves to be lifted and
the corresponding works to be effected before the reception. The Engineer shall fix the reception
date in collaboration with the chief of service for the contract.

42,2 Acceplance

The acceptance commission shall comprise:

The Representation of the contracting P11 1o 41 TP PP

R/
L4

(chairperson)
% The Contract Manager (Secretary General of the council).veeieeiiaiinneea {member)
& The Divisional Delegate of MINMAP or his representativej........ .....[observer)
% The Divisiona! Delegate of MINTP ........ eraeseseseeretartaessstrensantaies (secretary)
& The Divisional Delegate of MINEPAT BOYO..cioveecmiianseaninionens ( MENMBERY)
2 The CST/DDMINTP BOYO.iiiieriermrireonrenenanneees Cerereres veerenenseenssd MEMBER)
% The representative of the civil society.o....ouue crereeaen ceersreviana ....{member}
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% Representative of the beneficiary community ......... cirisereserain (member)

0 THE CONTIOCIOT . s varrsnarennsornsransasrsissisatonnsianiosrssensasassrmssnsss .{observer)

The commission shall examine the report of the pre-acceptance and shall proceed to the

acceptance. An acceptance report (process - verbal) of the works shall be prepared by the Engineer
and signed by all the commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including
the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the

Contract Engineer the report (process - verbal) of the technical acceptance of works with no reserves
pending clearance.

This report (process - verbal) of the technical acceptance of works shall be an integral part of the

acceptance of works' report (attached to acceptance of works report) and shall accompany the
bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT t
Article 43;: GUARANTEE PERIOD.

The guarantee period Is one {01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Arlicle 45: Final acceptance {arficle 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days]

from the date of expiry of the guarantee.
44,2 The Project Manager [shall [not] be member <;f the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Adlicle 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 201 8/366 OF 20 June 2018

of the Public Contract Code and equally under the conditions laid down in articles 74,75 and 76
of the GAC especially in one of the following cases:

- death of the contractor

- bankruptey of the contractor

judicial liquidation (contractor not authorised by court to exploit her enterprise
sub-contracting of works without the authorisation of the project owner
Incompetence of the contractor duly nofified by the Project owner

- Non respect of labour code rules and regulations
- fraud and corruption duly noticed

Arficle 46: Case of force majeure {article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:

- Rainfall; 200 millimetres in 24 hours;
- Wind: 40 melres per second;
- Flood: decennial flood frequency
- Pandemics
- Social unrest,
Adicle 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settied amicably.
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Where no amicable solution can be féund for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
[Seven (07)] copies of this contract shall be

produced at the cost of the contractor and furnished to
the Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter info
force' as soon as it Is notified to the cofitractor by the Contracting Authority,

Document No. 6:
Special Technical Conditions
(STC)
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TECHNICAL SPECIFICATIONS

GENERALITIES
PREPARATORY WORKS

ORIGIN, QUALITY AND PREPARATION OF MATERIALS
MODE OF EXECUTION OF THE VARIOUS TASKS

v

v
v

R NN

AN

<

001
002
002

101
102
103
104
105

201

202
203

301
302

303

304
305

306

307
308

Site Installation

Mobilization and demobilization of equipment
Geotechnical studies

Series 100- Site Preparation

Site Clearance

Felling of trees

Traffic flow (Diversion of water course/road)
Demolition of éxisting temporal structure
Setting out of the bridge

Series 200 —General Earth Works

Excavation of trenches

Backfill o'_f excavation

Opening complete of the right of way 10m wide of the
acess road on both sides of the bridge and molding of
the road to 7m wide

Series 300-Foundations- Abutment-deck-wing walls
Hard core

Stone masonry works for foundation, abutment and
wing wal_l‘s

Mass concrete dosed at 400kg/m3 as for base of the
footings

Lean concrete floor dosed at 150kg/m3
Reinforced concrete dosed at 400kg/m3 for the
footings and other parts of the bridge

Reinforced concrete 20cm thick dosed at 350kg/m3
for raft

IPE 280 for rib beams
IPE 450 for beams inciuding all subjections
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309 Archor of rods HA25 to a rock
310 Drainage material behind the abutment
Series 400-Equipment

AN

v 401 Mixt guard rails (RC+iron tubes 60+red and white
anticorrasive paint)
v' 402 Weep holes
v' 803 Drainage pipes
- - ¥ 404 Sign posts
v' 405 Ppost marker(Balises)

9 PROTECTION OF THE EN‘IIRONWIENT

the competent authority and sample models of equipment and furniture
Through the Project Engineer, the contractor shall furnish the owner of t
members within the shortest possible time with an execution
work site. A fence in local materials shall enclose the whole

SIGN-POSTS: The contractor shall put in place at his expense sign-posts Indicating work In conformity with
the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up o temporal fence around the project site if that be the case,

The contractor shall be responsible for the protection of the structures before

equally responsible for all tools and materials present at the work site. He shall
cover theft and fire incidence.

final reception. He shall be
seek an insurance policy to

The contractor shall take qll prev
right to intervene in case of an
confractor.

entive measures against accidents, The owner of the project reserves the
Y emergency without necessary interfering with the responsibilities of the

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
.F

without modification of the contract amount. The owner of the project shall have the right to the final choice
in case of any modification.

2 PREPARATORY WORKS - SETTING OUT:

These works concern the clearing of the site and evacuation of the rubbles to the public discharge, the
clearing and leveling of the site where necessary. The setting out will be in respect to the technical plans.
The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching and

other earthworks and good circulation. The commencement of excavation will be accepted by the Project
Engineer without checking the conformity of the setting.
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The minimal depth of the excavation trench
be carried out by the contractor before th

Where there is black cotton soil or soil with lo
shall continue excavation up to @ depth as w

the acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans.
contradictions between the plans and the descriptive notice,
examination, elaboration and conclusion,

These technical specifications have as objective the definition of the
accordance with the plans and according to technical norms for the ¢

3 ORIGIN, QUALITY AND PREPARATION OF
from the river or quarry crushed and must
The sand (0/5) shall have very fine elements settlement of less than 4%.

shall be clean and well graded with very fine elements settlement of less th
325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of t
rods and round-smooth RL E235 for the stirrup rings. Any fill
structures shall have no particle dimension above 50mm and
shall also be free from organic elements and shall have g
soil shall be accepled for backfilling.

Stones for masonry works shall be of basalt,
the quarry or deposits approved by the Proj

Concrete:

~Ordinary concrete: specifically,
trenches before the stone/block work is carried out and dosed at 150kg/m3,
- Concrete for the Raff: shall be 15cm thick
and dosed at 350kg/m? over the entire surface.

NB: The inlet to the bridge shall be excavated at a de
aleng the width of the bridge between the wings at

by water upfront. The raft will receive o longftudinal slope of 2%,
bridge (flow of water).

-Reinforced concrete: shall be specifically for the footings,

and pillars of the mixt guard rails and their mixture shall be in g proportion of 350kg,/m3.
NB: All concrete works should be properly cured (i.e. water three times o day for seven days)

NOTE: Reinforcement Schedule.

es shall be of as will be specified by the geotechnical studies to
€ commencement of works to precise the soil bearing capacity,

In the case of
the project team shall be contacted for

consistence of works to be executed in
onstruction of classroom buildings.

MATERIALS: The fine and coarse aggregates may either be
be approved by the Project Engineer before any use on the site.

The gravels (5/15 and 15/25)
an 2%. The cement shall be CPA

ype HA FeE400 for the main reinforcement steel
materiol for the foundation and the surroundings
with plasticity index of less than 35. Fill materials
good granularity grading. No black vegetable

gneiss or granite type, be esthetical and should be gotten from
ect Engineer with dimension sizes of not less than 20cm.

lean concrete shall be 5em thick and laid all-round the excavated foundation
laid on the entire floor of the bridge between the 02 abutments
pth of 60cm below the natural soil and concreted
Tm to the 02 abutments so as to resist the scouring

slopping towards the outlet of the

beams seatings and the slab of the bridge, kerbs

Transv | Longit

o SIZES | ersal | udinal | STIRRUP cggsc:ézs YPE
= STRUCTURE RODS | RODS Y
Nos o Torsd | Spacings

1 | Footing 10mm | 8mm 20cm 350kg/m3 | Fe-E-400

3 | Beom seating 12mm | 10mm 20cm 400kg/m3 | Fe-E-400

4 | Bridge slab 4 12mm | 10mm 15cm 400kg/m3 | Fe-E-400

5 | Bridge raft 4 8mm 8mm 20cm 350kg/m3 | Fe-E-400
Kerb ' 8tm 8mm 20cm 350kg/m? | Fe-E-400
Pillars guard rails 8mm 8mm 20cm 350kg/m? | Fe-E-400
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NB: All rods should preferably be imported

Aggregate

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from vary
from 0,16 — Smm, It shall be a mix of river and crushed sand mixed 1o the proportion as designed.

~ Gravel: shall consist of natural and hemogeneous materials or crushed stones. Tiny layer of grave (dust)
shall be removed by sieving, blowing or washing. It shall a mix of 5/15 and 15/25

Water:

- To be used for the mixture mortar,
impurities; meaning potable water.
Cement:

concrete and washing of aggregates. Shall be clean and free from

To be used mostly for cement mortar, all concrete mixtures shall satisf
regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven mixture.

Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

Rods:

shall be mild steel reinforcement, Tor or Steel in accordance with the
clean without any trace of rust, non-adhesive to paint or grease.
Shuttering:

hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of
vibration and weight of workers involved in setting it up.

MASONRY: -

Stones- shall be as specified above

Wood — Material:

The wood must be pure and should not have nodes,
locally sawn eucalyptus.

y the general conditions laid down by

R/C &3 rules. The steel shall be perfectly

foreign bodies or fractures due to sawing. This shall be

4 - MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROO1.1 - Site installation
Description of works
These works consist of the mobilization of materi

studies for the project as well as the performan
meeting, Etc...

als and personnel, the realization of geotechnical and technical
ce program and final report, the construction of a hut for site

2) TROOI.2- Project information sign post
Description of werks
This consist of fabricating information board
and eventually at the post of works (bridg
project.
The boards will carry the following information:

North-West Region
Ekoksgokko

s in wood, the supply to the sites at the extremes of the various roads
e) so as to furnish the populations with all information concerning the

Republic of Cameroon
Peace-Work-Fatherland
Fofotettsodotote
CONSTRUCTION OF A PERMANENT BRIDGE OVER THE ANTENILAH
RIVER ON THE NJINIKOM- ANTENILAH ROAD SECTION IN
NJINIKOM MUNICIPALITY OF BOYO DIVISION OF NORTH WEST

Project name

REGION,
Owner of the project Mayor NJINIKOMCOUNCIL
Funding body PIB — MINPW 2020
Chief of service Secretary General NJINIKOM Coundil
Project Engineer " | Biv. Del. P. Works-BOYO
Duration of the contract FOUR (04) months
Contractor

3) TMOO2 - Mobilization and folding up of equipment
Deseription of works
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This task consists of the mobilization of equipment to the site through a loader and at the end of the works

the folding up of the equipment by same means and the realization of all the works necessary 1o re-
establish the lieu to their initial state.,

4) 101 - BUSH CLEARING
Description of Works

These works consist of removing vegetation and cleaning the edges of the road as well as on its immediate
surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.

Mode of execution of works

This consists of clearing all vegetation ot a width of two meters form the o

uter edge of the gutter and
scraping and discarding vegetative sofl from the road surface. These are labor intensive works carried out
by groups of workers recruited from the com

munity and equipped with the necessary tools to carry out the
job.

5) 103 - Setting out of the structure
Description of Works
This consists of carrying out activities
axis will aligned with that of the a
designed should be respected.
Mode of execution of works

geared at positioning the bridge at the coordinates such that the its
ccess road from the both sides. Also the characteristics of the structure as

the bridge works proper starts
So done, the following data will be verified before the excavation

S/N ltem to verify 3 Expected result Person Person to

responsible approve

1 Setting out Respect of specifications

Alignment of axls aligned

3 Distance in to in between the 2
footings 7.6m

4 Distance in to in between the 2
front walls of the abutments 06 m

5 Footings (front wall and wing walls)

5.1 | Width - 2.3m

5.2 | Thickness 50em

6 Length of the wing walls

6.1 | Upstream 4,0m

6.2 | Downstream 3.5m

7 Stone masonry (front wall and
wing walls) Works Project Manager

7.1 | Big base of stone masonry part of Manager — DDMINTP-

the abutment and wings ( down 2.0m enterprise BOYO
l.e.in contact with footing)

7.2 | 5mell base of stone masonry part
of the abutment and wings {top i.e.
beam seating support) 1.1m

7.3 { Height of the stone masonty 6m
abutment + wings {same height} No
difference In the heigts of the front wall
and wing walis will be tolerated

8 Deck of the bridge

Beam seating in L form (RC) ~
8.1 horizontal part

8.1.1 | Thickness of the base of the beam

seating : 40cm
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8.1.2 | Thickness shock absorbers on base
beam seating 05e¢m
8.1.3 | Height of the vertical part of the
beam seating 5+45+25=75cm
8.1.4 | Thickness slab N 25cm
8.2 Beams
8.2.1 | Height | beam 45cm
8.2.2 | Height rib beam
9 Fitings
9.1 | Kerb base=20cm height=10¢m 20x10cm
9.2 | Guard rails
9:2.1 | RC pillars spaced at Tm 10emx10cm
92.2 | Iron tubes Diam. 60mm
10 Expected height of the bridge from 3.85+0.4+0.05+.45+.25
the footing =5.0m
11 Expected span of the bridge 09m
12 Expected length of the bridge
{span+thickness vertical parts of
the beam seatings 6+1.1x2=8.2M
13 Expected carriage way of the
bridge (width slab-widths of kerbs)
Obm
14 Width of slab of the bridge 6.4m

NB: These works, and this, af every stage must be received by the

Contract Engineer before the next
phase can continue

6) 203.1 -
bed
Description of works

Excavation in ordinary terrain for the abutments and for the devigtion of the existing river

ut will be respected in the excavation. Also the depth of the
studles should be respected i.e. 1.6m from the bed of the river

Mode of execution of works

207 Backfilling of the bridge and filling and resurfacing of the accesses to the bridge
Description of works

This involves realization of the technical bloc and the Inking to the existing carriage way (road)
These works shall be executed mechanically and manvally with material extracted from a borrow pit
approved by the project manager. The soil used for the fill shall present the following characteristics:

* CBR at 95% of OPM after four days of immersion > 40

*  Maximum dry density at 95%, OPM (T/M3)

=1,8
*  Plasticity index(IP) =25
* Percentage of fine grains<0.08mm F 5=<F=<30
*  Module of plasticity . F.IP <500
* Linear inflation % <1
*  Maximum digmeter of grains mm 40
* % passing through a sieve of 10mm <10 35-90
* % passing through a sieve of 5mm <5 20— 40
® Residue at a sieve of 2mm >2 10 -40
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The selected material from the borrow pit shall be laid on a trench and plat form previously shaped and
compacted at a dry density of at least 90% OPM. The material shall be laid in horizontal layers of 20cm
thick and having a water content equal to that of OPM before compaction (£2%).

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction shall be
verified in -situ with a membrane densitometer at every 1000m2, A sample compaction test shall be
carried out to determine of passes nacessary to obtain the required compaction rate.

8) 305 - Stone Masonry
Description of works

This consists of realizing the parts of the bridge with well-shoped and assembled stones cécording fo
the esthetic and type of the structure (form, dimension of stones, joints, Etc...) while respecting the
works of arts

The mortar will be dosed at three hundred and fifty {350) kg of cement per m3 of sand.

The visible faces of the stones masonry should be regular. The minimum height of the shaped stones should

not be less than fifteen (1 5) em.

The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works
This consists of
Moade of execution of works

These works shall be done exclusively manually (shaping of stones, humidification, elevation, bonding,
pointing)

9) 309a, 309b, 309¢ and 309d - Lean concrete dosed at 150Kg/m3, Mass conerete dosed at .
350Kg/m3, Reinforced concrete dosed at 400Kg/m3 and Reinforced concrete dosed at 350Kg/m2
for the bridge's raft

Description of works

These works consist of the supply and putting in place of concrete 150Kg/m3 for the lean concrete, at

This task comprises notably the:

* supply including the transport to the site of materials { cement, sand
for the precast of the slabs;

* form works with planed planks;

* transport and the putting in place of the stones including all contingencies;.

* execution of all contingencies related to traffic flow and to the respect of environmental prescriptions;
* And all other contingencies.

Coffrages - Form Works

Cette opération consiste & coffrer les différentes surfaces quand cela est nécessaire avant bétonnage. Les
parties d'ouvrage nécessitant un coffrage seront @pprouvées par le Maitre d'ceuvre. Les coffrages seront
de construction robuste car ils sont appeiés & supporter, selon le cas, la poussée dy béton frais ou le poids
de la construction jusqu'au décintrage de I'ouvrage.

Les différentes piéces seront assemblées de facon simple pour permetire de procéder au décoffrage sans
épaufrer le béton, Cette simplicité n'auforisera toutefois aucune négligence dans la distribution des joints.
Les panneaux déjs employés, seront voilds et les bords écaillent.

il sera utilisé pour certaines catégories de coffrag
produits devront &tre agres par le Maitre d'ceuvre.
Lat construction des coffrages sera aussi precisée quiil est prescrit par le CCTP Egori
préserver, entre autres, I'enrobage homogéne des armatures et les démentions fi
les fixations du coffrage intérieur au bé
d'exéeution visés par le maitre d'ceuvre.
Pour maintenir les armatures & distance fixe des coffrages, on pourrg employer des cales en béton {ou en
tout autre matériau agrée par le Maitre.d'cauvre, matiére plastique par exemple) dans lesquelles on aurg

préalablement noyé des ligatures en fil de fer. En aucune cas, queun &lément métallique ne se trouverg &
une distance inferieure g I'enrobage minimal prévu pour les armatures,

, gravel ete. ) and the tools necessary

es des produits de démoulage gras ou plastique, Ces

504b - Putting in place of metallic | beam 400 including the bracing
Description of works
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Poutrelles en acier ; IPE - Metallic | beam 400 including the bracing
Ces travaux consistent & poser des poutres IPE, Avant tout commencement des fravaux,

devra définir ou approuvé la poutre IPE & pose, Les noyvel

le maitre d'ceuvre

les poutres IPE seront directement protégées
contre la roville par une couche de peinture anticorrosive.

Les aciers ufilises sont des lamings marchands, en acier doux soudable, dont 1g Nuance est soumise g
Fagrément du Maitre d'Euvre. lls dojvent répondre aux prescriptions du chap}

pitre ill du fascicule 4 dy CaIG
frangais. En particulier, les caractéristiques mecaniques de ces profilés doivent satisfaire aux normes NF A
35-501 ou NF A 36-201.

10) 601a and 601D - Anti~rust paint and Oj] Paint

Les pelntures de protection & mettre en ceuvre sur les profilés mét

sont de type glycérophfolique, et doivent &tre soumises & Pagrément préalable du Maitre d'Guvre Délégué,
Dans tous les cas une sous-couche antirouille d'yne couleur di

11) 901c - Mix guard rails (concrefe pillars and metalljc pipes)
Garde-corps - Mix guard rails

Cette opération comprend le remplacement oy Ig fourniture et
travaux seront définis lors de Fétablissement des schémas d’aménagement, Les éléments des garde-corps

seront posés et réglés en alignement ét en altitude. Il sera vérifie que les montants seront bien verticaux.
Les scellements des montant sera réalisé en béton dose a 400kg /

pose des gardes corps sur ouvrage. Ces

puisse séjourner & 'encastrement des montants.

Selon leur éta, et Gpres agrément du Maitre d’ceuvre,
anticorrosive de protection.

12) 9024 - Triangular sign posts type A oy AB

les gardes corps pourront recevoir une peinture

Panneaqu triangulaire - Triangular sign posts type A ou AB

Les panneaux de danger seront placés & 150m dy point au début de la zone & signaliser en rase
campagne et o 50m dans l'agglomération.
Lles panneaux de prescription, sauf pour certdins
implanté comme panneaux de danger.

Les pannecux de direction seront placés & 100m
rase campagne et a 40m dans l'agglomération,

La signalisation verticale comprend les Panneaux en téle galvanisée retro fléchissant de signalisation, de
preé signalisation, de localisation oy directionnel. Lq localisation des différents panneaux est désignée dy
Maitre d'osuvre Délegue. Les travaux consistent & placer Je long de la chassée dans 'accotement, qux
endroirs prévus Par maltre d’ceuvre, des panneaux de signalisation, de pré-signalisation, de localisation
ou directionnel.

Les panneaux et leyr mise en ceuvre seront conformes aux prescripti
13) 905b - Wooden post markers

Balises - Wooden post markers

Les balises de virage sont des balises J1 du type 2 de section circulaire {diamatre 150 mm) de hauteur 80
€M par ropport av niveau de laccotement. Les balises sont en fibro-ciment, en t5le émaillée cu galvanisée,
en matiére plastique, en béton B 300, ou en bois.

Parmi les essences de bols camerounais possédant ces caractéristiques requises, 'on peut citer ; le Doussie,
le Moab, le Tali, 'Azobé, I'lroko et Je Bibinga. {Voir le §11.13 ci-dessys)

Elles sont implantées sur I'accotement exterleur du virage, l'axe & un métre dy bord ex
de roulement, L'espacement entre deux balises consecutives est egala 10 métres, sauf dérogation accordée
par le Maiire d'Guvre Délégué. Les balises portent un dispositif rétro réfléchissant constitua par une bande
de 100 mm de hauteur placée @ 150 mm de Iq téte de la balise.

pPannheaux notamment d'obiigation qui doivent étre

du point au début de la zone & signaler dans le cas de

ons techniques.

térieur de la couche

14) 909 . Weep holes
Barbacanes- Weep holes
Cette opération consiste & mettre en place des barbacane




conformément aux prescri

ptions techniques et ayx plans du dossier technique,
PYC o 40

des barbacanes en tuyau

15) 910 - Drainage pipes
Gargouille- Drainage pipes
Cette opération consiste & metire en place des gargouilles en tuyau PYC ¢ 100 pour I'évacuation des

eaux du tablier. Les travaux consistait & placer, conformément Qux prescriptions techniques et aux plans
du dossier technique, des gargouilles en tuyau PYC ¢ 100

16) 1001 - Deviation-~ pedestrians crossing of the bridge
Maintien de la circulation - Déviation-
Cette tache s'envisage au cas ob Il seraj
et d'une piste pour déviation éventuelle

pedestrians crossing of the bridge
t nécessaire & la construction et entretien de

§ ouvrages provisoires
nécessaire au maintien de la circulation,

17) SAFETY AND ENVIRONMENTAL PROTECTION
Saofety measures shall be put in place to safeguard the health of the workers,

equipped with personal protective equipment like helmets,
box shall be provided on the site to render first aid services
task, workers shall be reminded of the potential hazards as
be taken to avoid possible accidents. Working points shall be well signali
placed ot adequate positions that can be visible to everybody,

They shall be

boots, gloves, goggles, rain coats etc. a first aid
in case of any accident. Before the start of each

Every area from which soil is to be extracted shall be covered wit
facilitate the growth of vegetation and to avoid erosion.

Document No. 7:
Schedule of unit prices
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FORMAT UNIT PRICE SCHEDULE FOR THE CONSTREJCT!ON OF A PERMANENT BRIDGE

OVER THE ANTENILAH RIVER ON THE NJINIKOM- ANTENILAH ROAD SECTION IN NJNIKOM
MUNICIPALITY OF BOYO DIVISION OF NORTH WEST REGION

No River H Width | Span Road KP Type
NJINIKOM-
1 ANTENILAH | 05m | 6.4m | 06m | \nrENman | 0+500 P“;l'f‘ig;i'“‘
SECTION
No Designation Unit | U.P in figures U.P in words
Series ooo-Installation
001 | Site Installation LS .
002 | Mobilfzation and demobilization of LS
equipment
003 | Geotechnical studies LS
Series 100- Site Preparation
101 | Site Clearance m2
102 | Felling of trees U
103 | Traffic flow (Diversion of water
course/road) LS
104 | Demolition of existing temporal structure LS
105 | Setting out of the bridge LS
Series 200 —General Earth Works
201 | Excavation of trenches M3
202 | Backfill of excavation m3
203 | Opening complete of the right of way 7m
wide of the access road on both sides of the
bridge and molding of the road to 5m wide
and 1km long on both sides of the bridge
KM
Series 300-Foundations- Abutment-
deck-wing walls
301 | Hard core M3
302 | Stone masonry works for foundation, | M3
abutment and wing walls
303 | Lean concrete floor dosed at 150kg/m3 M3
304 | Reinforced concrete dosed at 350kg/m3 | M3
for the footings
305

Reinforced concrete dosed at 400kg/m3 | M3
for the beam seat, slab, kerns
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306 | Fat concrete 15cm thick dosed at | M3
350kg/m3 for raft

307 | IPE 280 for rib beams ml

308 [IPE 450 for beams including all | ml
contingencies

309 | Anchor of rods HA25 to a rock ml

310 | Drainage material behind the abutment m3

Series 400-Equipment

401 | Mixt guard rails (RC+iron tubes 60+red | ml
and ‘white anticorrosive paint)

402 | Weep holes

u
403 | Drainage pipes ml
404 | Sign posts u
405 | Post marker(Balises) u
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Document No. 8:
FORMAT Bill of quantities and

estimates
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PERMANENT BRIDGE OVER THE AN
ROAD SECTION IN NJINIKOM MUN

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A

TENILAH ON THE NJINIKOM- ANTENILAH
ICIPALITY OF BOYO DIVISION OF N ORTH

WEST REGION
No River H | Width | Span Road PK Type
- Permenant
1 ANTENILAH 6m Tm 6m NJINIKOM-| 2+200 bridge
ANTENILAH
No Designation Unit | Quantity U.p Total Price
Series ovo-Installation
001 |Site Installation LS 1.00000
002 |Mobilisation and demobilisation of LS 1.00000
equipment
002 |Geotechnical studies LS 1.00000
Total Site Installation
Series 100- Site Preparation
101 [Site Clearance m2 860.000
102 |Felling of trees U 6.00
103 Traffic flow (Diversion of water 1.00
course/road) LS
104 [Demolition of existing temporal structures | g
105 (Setting out of the bridge LS 1.00
Total Site Preparation
Series 200 —General Earth Works .
201 (Excavation of trenches M3 130.000
202 |Backfill of excavation m3 181.500
203 |Opening complete of the right of way 7m
wide of the access road on both sides of thel
bridge and molding of the road to 5m wide
and 1km long on both sides of the bridge KM 2.000
Total General Earth Works
Series 300-Foundations- Abutment-
decl-wing walls
301 |Hard core M3 65.000
Lean concrete floor dosed at 150kg/m3 M3 3.250
302
Reinforced concrete dosed at 400kg/m3 for] M3 32.500
303 the footings -
302 |Stone masonry works for foundation| M3 169.000
abutment and wing walls
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303 [Mass concrete 15cm thick dosed aff M3 8.750
400kg/m3 as for base of the footings
305 |Reinforced concrete dosed at 400kg/m3 for] M3 22.500
the beam seat, slab, kerbs
306 [Fat concrete 15cm thick dosed at 350kg/m3| M3 4.500
for raft
307 |IPE 260 for rib beams ml 12.000
308 IPE 360 for beams including all] ml 24.000
contigencies
309 JAnchor of rods HA25 to a rock ml 12.000
310 |Drainage material behind the abutment m3 3.000
Total Foundations-Abutment-deck
Series 400-Equipment
401 [Mixt guard rails (RC-+iron tubes 60+ted and ml 20.000
white anticorrosive paint)
402 [Weep holes u 40.00
403 Drainage pipes ml 8.00
404 |Sign posts u 2.00
405 Post marker(Balises) u 12.00
Total Equipment
'Total Amount without VAT
VAT(19.25%)
TOTAL Amount with Taxes
AIR (2.2%/5.5%)
NET PAYMENT

This present estimate is closed at the sum of . "

FCFA all taxes included.
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Document No. 9:
Schedule of sub-detail of prices
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Format Schedule of sub-detail of prices

DESIGNATION

. Total . Duration
No Daily out put quanfity | Unit of activity
No Daily Days
Category wage break up Amount
&
I
wy
=
<
=
¥
&
= TOTAL A
. Days
g Type No Dg:ly rate break up Amount
I
|9
o]
=
=
[1E]
=
[
=2
8 TOTAL B
4l Type Unit Unit cost Quantity | Amount
0
A
<
S
il
(@]
ot
=
[a]
=
<
=)
<
e
17
-
= [TotALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK -+ BENEFITS - Gx%
P TOTAL COST (HT) G+H
\ UNIT COST (HT) P/QTY
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Document No. 10:
Model contract

Tender file ANTENELAH Bridge NJINIKOM PIB MINPW 2020 64



REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace - Work — Fatherland Paix — Travail — Patrie

MINISTRY OF DECENTRALIZATION AND ™ Anf/INISTERE DE LA DECENTRALISATION BT

LOCAL DEVELOPMENT N DU DEVELOPPEMENT LOCAL
NORTH-WEST REGION REGION DU NORD-OUEST
NJINIKOM SUB DIVISION ARRONDISSEMENT DE NJINIKOM
NJINIKOM COUNCIL COMMUNE DE NJINIKOM
NJINIKOM COUNCIL INT. ERNAL COMMISSION INTERNE DE PASSATION
TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
————— NJINIKOM

JOBBING ORDER N°
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE NP° OF /2020 FOR THE

Project Owner [Indicate name and full addressj

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax;

Business Registry No. at
Taxpayer's No.

SUBJECT : Execution of wonf;s;
Lot No. ; Network

PLACE :Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F;

[1AT

EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING : lindicate the source of financing]
BUDGET HEAD : [to be completed]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON;

REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M

. Its General Manager, hereinafter referred to as
the “Contractor”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions (SAC)
Partll: Special Technical Conditions (STC)
PartIll: Schedule of Unit Prices (SUP)

PartIV: Details or Estimates
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Page and last of JOBBING ORDER N°

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°© OF FOR THE
With ,

For the execution of works

EXECUTION DEADLINE ( Y months

Amount of contract in CFA F:

AT

EVAT

VAT (

AIR (2.2% or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document No. 11:
Forms and models to be used by
bidders
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Annex No.

Annex No.

Model No.

Model No.
Model No.
Annex No.

Annex No.
Annex No.

1:

2:

Table of models

Model tender
Model bid bond
Model final bond

Model of start-off advance bond

Model retention fund

: Framework of schedule
: Evaluation grid

Attestation of site visite
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Annex No. 1: Model tender

l, the undersigned lindicate the name and capacity of signatory]

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File including
the addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]

* After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried-out;

* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations

in accordance with the structure featuring in the Tender File.
Submit and commit myself to execute the works in accordance with the Tender File, in

return for the prices which | myself establish for each type of structure which prices reveal

the amount of the tender for lot No. at [in figures and words]

CFA francs exclusive of VAT and at CFA francs Inclusive of all Taxes.
[/n figures and words).

* I pledge to execute the works within a deadline of ..x........... months.

* | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national

invitations to tender 120 days for international invitations fo tender] from the deadline of
submission of bids.

* Rebates and the modalities of application the said rebates shall be the following (in case
of the possibility of award of several lots)

The Project Owner shall pay the sums due for this contract by crediting account
Noooii e, openedin...........................Bank

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement
between us.
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ANNEX No. 2: IVIODEL_ BID BOND
Addressed to findicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the ‘bidder’ has
submitted his bid on for frecall the subject of the invitation to tender],

hereinafter referred to as “the big” and to which must be attached g bid bond equivalent
to findicate the amouni] CFA francs.

We {name and address of the bank], represented by fnames of
signatories], hereinafter referred to as "the bank” hereby guarantee payment to the

Contracting Authority of the maximum sum of findicate the amount] CFA francs, that the

bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as follows:

If the bidder retires his big during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority
during the validity period: B

* Fails or refuses to sign the contract, even though required to do s0;

* Fails or refuses to furnish the final bond for the contract (final bond) as provided
for by the contract;

Signed and authenticated by the bank at , 0N

[Bank’s signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his addressj Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to as
“the Contractor”, has committed himself, in execution of the contract referred to as “the
contract”, to carry out findicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner
a final bond of an amount equal fo findicate the percentage between 2 and 5%] of the
amount of the corresponding portion of the contract, as guarantee of the execution of
his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]
represented by [name of signatories],
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within

We agree that no change or addendum or any other amendment to the contract shall

free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change

This final bond shall enter into force upon signature and notification of the contract, It

shall be released within a deadline of findicate the deadfine] from the date of the
provisional acceptance of the works,

After this date, the bond shall be baseless and should be returned to us without the
€xpress request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should

be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.,

Signed and authenticated p y the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on

behalf of . [the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that ithe holder] has not fulfiled his obligations
relating to the reimbursement of the start-off advance according to the terms of contract
No. of relating to works [indicate the
subject of the works, the references of the invitation fo fender and the lot, if possible] of
the total sum corresponding to to the advance of [twenty-(20) %] of the amount inclusive
of all taxes of contract No. ,» Pbayable upon notification of the

corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No. .

This bond shall remain in force up till the reimbursement of the advance in accordance

with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank;
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas , name and address of Supplier] hereinafter referred to “the
contractor®, pledged, in execution of the contract, to carry out the works of findicate the subject of

the works]

Whereas it is stipulated in the contract that the retention fund fixed at {percentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented b_y frames of signatories] and hereinafter referred
to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to
the Project Owner for a maximum amount of

[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
price,

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual obligations
oris indebted to the Project Owner within the meaning of the contract, amended where need be,
by its additional clauses, without being able to defer the payment nor raise any contest for
whatever reason, any sum(s) within the limits of the amount-equal to fpercentage below 10 % to
be specified] of the total amount of the works featuring in the final detailed account, without the

Project Owner having to prove or give the reasons nor the motive for the amount of the sum
indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any

obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.

Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be
executed and accordin

g to the specifications of Point 5.a of Circular No. 003/CAB/PM of
18 April 2008 relating to the respect of rules governing the award, execution and control
of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The Project Owner is bound to fill the questionnairé in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Atftach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2, The name of the public or private Project Manager
2.3. References of the contract, if Private Manager carried it out:

2.4. If maintenance works
2.4.1 Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as
well as the approved programming documents.

2.5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study;

2.56.3 Atftach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of
calculation of quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the qualily of the studies.
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Document No. 13:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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I- I- BANKS

©@ N O Ok W o

At

10.
11.
12.
13.
14.

Afriland First Bank

BanqueAtliantique

Banque Camerounaise des Petits ot Moyennes-Entrprises (BC-PME)
Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun
Socigté Générale de Banque au Cameroun
Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

- Insurancecompanies

15.
16.
17.
18.
19.
20,
21,
22.
23.
24,

Chanas Insurance;

Activa Assurances

Beneficial General Insurance S.A
Chanas assurance

CPAS.A

PRO-ASSUR S.A

SAAR S.A

SAHAM Assurance S.A

Zenithe Insurance S.A

Activa Insurance
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ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Declaration of intentlon to tender stamped with the tariff in force {written by the bidder
A2 Certified Copy of the Business Registration, not-more than three months old.
Certificate of non-bankruptcy established by the Court of 1st Instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.
Attestation of bank account of the bidder, issued by o first rate-bank approved by the
Ad Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issyed by NJINIKOM Municipal treasury
‘A bid bond of 1,320,305 FCFA (one millfon three hundred and twenty thousand three
Ab hundred and five FCFA), certified cheque or bank cheque issued by a first rate-bank
approved by the Ministry in charge of Finance In conformity with COBAC conditions
AT An aitestation of non-exclusion from Public Contracts issued by the Public contract
’ Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has mef all his
’ obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certifled by the chief of center for taxation
ATO Business License (photocopy certified by the chief of center of Taxes, not more than three
’ months).
A1 Certified Copy of a valid tax payers card, delivered by the chlef of center of Taxes,
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in lssues of taxes in the current financial year; this certificate
should be less than three months old.
Al3 An Attestation of site visit signed by director of the company
A4 An attestation and plan of localization of business (of the current year)
AlS5 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documenis will result fo the elimination
Of the offer either during the opening session of the bids (absence of BID bond) or during the

evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1

General presentation of the tender files

-Document slotted or spirally bound
~Table of content page
~Colour sheets separation

~ Presentation of documents in the order given in this tender
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B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and Jast

B.2.1 pages) and minutes of reception or attestation of clearances of works executed over the
i past 10 years.

1#t Reference  2nd Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the works Supervisor: (Senior Technician certificate in Civil
or Rural Engineering {BAC +2)

Professional experience of the project engineer = 03 years (signed CV)

> cv signed by the candidate,

»  Certified ID card,

> Presentation of original,

> A certified copy of the technical diplomer.

> An attestation of availability signed by the candidate

B.3.2 01 Site foreman(Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman 2 03 years (signed Cv)
-A certified copy of

> cv signed by the candidate,

»  Certified ID card,

> Presentation of originals,

> A certified copy of the technical diploma

> _An attestation of availabllity signed by the candidate

B.3.3 Other personnel

> 02 two brickiayers with 3 years professional experience in building
constriiction or similar works, Only(.CVs signed by the candidate)

> Olone Carpenters with 3 years professional experience on carpeniry
or similar works. Qnly CVs signed by the candidate, (Only CVs
signed by the candidate}{ ALL Personnel on B 3.3 must be holders
of at least CAP certificate)

B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender fila
B.5 LOGISTICS (Equipment put aside For this project)
B.5.1 Prove of ownership or rental of g pick-up or other vans
B.5.2 Prove of ownership or rental of g dump truck
B.5.3 Prove of ownership or rental of ¢ Concrete mixer .
B.5.4 Prove of ownership or rental of g concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
B.5.6 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

shovel, dig axe, building level, masonry bucket trowels, etc,
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Carpentry Kit ; carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY
An attestation of financial capacity {solvency) of the enterprise issued by
B.6.1 a st cass bank located in any area in Cameroon and approved by the
ﬁ Ministry of Finance and respect COBAC conditions. = 19,000,000
B.7

Attestation of site visit slgned by the bidder

B.8 Comprehensive report of site visit signed by the company administrator
i justified by pictures

Special Technical Clauses initialed in all the pages signed and stamped
B.9 on the last page: >

Speclal Administrative Clauses completed and initialed in all the pages

B.10 and last page signed sighed and stamped on the last page;
—
ENVELOPE C- FINANCIAL FILE
[ No. DESIGNATION,
C1 A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes (TTC)
C4 Sub details of unit prices

This evaluation will be done in a purely binary (yes) or {no) with an acceptable minimum from

at least 75% of the essential criteria taken in account.

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory eriteria and at least 75%of the essential criteria,

Eliminatory criteria

®  Outright elimination during the opening session of the bids
Absence of the bid bon

i
¢ Elimination during the evaluation of bids by the Adhoe committee
2. Absence or non-conformity of an element in the administrative file
3. Deadline for delivery higher than prescribed;
4. False declaration or falsified documents;
3. A bid with the external
bidder;
Incomplete financial file;

6
7. Change of quantity or unit of the Tender file in the financial bid;
8. Non respect of 75%0f essential criterig;

During the opening session of the bids if a document of the administrative bid ig absent
Ornoncompliant, the bidder will be given fourty eight (48) hours to produce or replace sald document

envelope carrying a sign or mark leading to the identification of the

D. Essential criterie
Essenhal criterig

1. General presentation of the tender files;

Financial capacity of at least 25%

References of the company in similar achievements;
Quality of the personnel:

Technical organization of the works;

Safety measures on the site;

Logistics;

N kAN
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8. Atftestation and report of site visit justified by pictures;
9. Special Technical Clauses initialed in all the pages signed and stamped on the last
page;

10. Special Administrative Clauses completed and initialed in all the pages signed and
stamped on the last page; :

11, Main qualification criteria

The criteria relating to the qualification of candidates cotid be indicative on the following:
The essential criterla are subjected to minima whose detail Is given in the Special Tender Regulation (REAQ).

This evaluation will be done in o purely binary (yes) or (no) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

Abnormally low costing will be rejected as per the special tender regulations

PLANS
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