REPUBLIQUE DU CAMEROUN
Fatr — Tvavdl — Fatvie

MINISTERE DE LA DECENTRALISATION ET
DEVELOPMENT LOCALE

REGION DU NORD OUEST
DEPARTEMENT DE LA MENCHUM

ARRGNDISSEMENT IPIE
FUNGOR

COMMUNE DE ZHOA

SERVICE DE PASSATION DES
MARCHES DES MARCHES

REF NO ZC/088/Vol.2/GAD/

£

REPUBLIC OF CAMEROON
Feace — Wk — Fatlievland

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

NORTH WEST REGION
MENCHUM DIVISION

FUNGOM SUB-BIVISION
ZHOA& COUNCIL

Website: www.zhoacouncil.com
E-mail: infos@zhoacouncil.comn
CONTACT :

SERVICE FOR THE AWARD OF
CONTRACTS

e, the 21/09/2020

ZHOA COUNCIL INTERNAL TENDERS BOARD

/ OPEN NATIONAL INVITATION TO TENDER \

N2 _06/ONIT/MINDDEVEL/ZC/ZCITB/26202 OF _21/09/2{!20
FOR THE CONSTRUCTION, REBABILITATION AND
EXTENSION OF PORTABLE WATER TO SOME
QUARTERS IN WEH, IN THE ZHOA COUNCIL AREA OF
\ MENCHUM BIVISION /

CONTRACTING AUTHORITY: THE LORD MAYCOR OF ZHOA COUNCIL

PROJECT OWNER

KRRERRRARLRRRRRFRRARRARR I RRARAR

THE MAYOR OF ZHOA COUNCIL

FINANCING: PIB 2019/MINDDEVEL, 2019 FINANCIAL YEAR

EXPENDITURE AUTHORIZATION N°
53 27 351 01 641665 2246 021

1



TABLE OF CONTENTS

Document No. 1: Tender notice

Document No. 2: General Regulations of the invitation to tender

Document No. 3: Special Regulations of the invitation to tender

Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions

Document No. 6: Schedule of unit prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices

Document No. 9: Model contract

Document No. 10: Modeldocuments to be used by bidders

Document No. 11: Justifications of preliminary studies

Document No. 12: List of banking establishments and financial bodies authorised to issue bonds for
public contracts



Document No. 1
Tender Notice



REPUBLIC OF CAMEROON
Feace — Werl — Fatlierlawd

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

NORTH WEST REGION
MENCHUM DIVISION

REPUBLIQUE DU CAMEROUN
Faix — Fravail - Patric

MIN!STERE DE LA _DECENTRALISATION ET
DEVELOPMENT LOCALE

REGION DU NORD QUEST
DEPARTEMENT DE LA MENCHUM

ARRONDISSEMENT IDE FUNGOM SURB-DIVISION
FUNGOM ZHO#A CQUNCIL.
COMMUNE DE ZHOA Website: www.zhoacouncil.com
E-mail: infos@zhoacouncil.com
CONTACT :
SERVICE DE PASSATION DES
MARCHES PUBLIQUE SERVICE FOR THE AWARD OF
CONTRACTS
_JLL:]’L—L—
REF. NO ZC/088/Vol GAD %a} o 21/09/2020

TENDER NOTICE
RE-LAUNCH

OPEN NATIONAL INVITATION TO TENDER N°
06/ONIT/MINDDEVEL/ZC/ZCITB /2020_21/09/2020 FOR THE
CONSTRUCTION, REHABILITATION AND EXTENSION OF PORTABLE
WATER TO SOME QUARTERS IN WEH IN THE ZHOA COUNCIL AREA OF
MENCHUM DIVISION LUNCHED UNDER THE EMMERGENCY
PROCEDURE

1. Subject of the Invitation to Tender:

Within the framework of 2019 Public Investment Budget, The Mayor of Zhoa Council,
Contracting Authority hereby re-launches a National Invitation to tender for the Construction,
Rehabilitation and Extension of portable water supply to some quaters in Weh, in the Zhoa Council Area
of Menchum Division, North West Region.

2. Nature of work:

Work to be done consists of:

- Site installation (installation of project sign board, acquisition of worksite office, store and lodging
place for personnel, general site clearance and implantation)

-Rehabilitation works at the catchment

- Construction of washout valve chambers (80x80x100cm) in stone masonry with mass concrete floor
and reinforced concrete slab

- Air release valve chambers (80x80x100cm) in stone masonry with the installation of automatic air
release valves diameter 11/2".

- Air release and control valve chamber combined into one

- Control valve chambers (80x80x100cm) in stone masonry

- Stand taps equipped with soak-away pit

- Stream crossing with two (2) reinforced concrete pillars (40x40x100cm) to anchor the pipeline

- Pipeline excavation and backfilling

- Supply of PVC pipe Diameter 50 NP10

- Supply of PVC pipe Diameter 40 NP10

-Supply of PVC pipe Diameter 63 NP10

- Supply of PVC Diameter 25 NP 12.5 (Connection to all stand taps



- Plumbing accessories

- Production and implantation of pipeline indicators in metallic plate every 50m

- Laying of pipes

-Water quality tests (before and after construction) these include Phhysico-chemical analyses of the
sampled water

- Cleaning and disinfection of pipeline

- Catchment protection (fencing of the immediate catchment area and planting of water friendly trees)
- Environmental impact assessment

-Water quality tests (before and after construction) these include Phhysico-chemical analyses of the
sampled water

- Cleaning and disinfection of pipeline

- Catchment protection (fencing of the immediate catchment area and planting of water friendly trees)
- Environmental impact assessment

- Demarcation of catchment area

- Training and putting in place of a Water Management Committee (WMC) and training of two
caretakers

- Purchase of metallic ladders of 3m height to provide access into and out of the various tanks

- Supply of two (2) complete tool boxes and spare parts with dicing machine inclusive and the necessary
dices ranging from 3/4" to 3'

3.  Exccution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to tender is four (04) months

4. Estimated cost
The estimated cost after preliminary studies is 50,000,000FCFA (fifty million francs CFA)

5. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance
with the Cameroon laws.

6. Financing
Works which form the subject of this Invitation to tender shall be financed by the 2019 Public
Investment Budget (PIB)

7.  Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document No. 12
of the Tender File, of an amount of 1,000,000 F CFA (One million francs CFA) and valid for thirty (90)
days beyond the date of validity of bids

9. Consultation of Tender File:
The file may be consulted during working hours at the Zhoa Council Service of Award

Tel: 674726605 , as soon as this notice is published.

10. Acquisition of tender file:

The file may be obtained from the Zhoa Council, Contract Award Service tel: 674726605 as
soon as this notice is published against payment of the sum of 75. 000 FCFA francs (Seventy-five
thousand Francs CFA), payable at the Zhoa Council Treasury, representing the cost of purchasing the
Tender File.



11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the Zhoa Council office, Service of Award of Contracts
not later than the 14/10/2020 at 10:00 am local time and should carry the inseription:

<< RE-LAUNCH OPEN NATIONAL INVITATION TO TENDER N°
06/ONIT/MINDDEVEL/ZC/ZCYTB/2020 OF 21/09/2020 FOR THE
CONSTRUCTION, REHABILITATION AND EXTENSION OF PORTABLE
WATER TO SOME QUARTERS IN WEH IN THE ZHOA COUNCIL AREA OF
MENCHUM DIVISION LUNCHED UNDER THE EMMERGENCY
PROCEDURE

“To be opened only during the bid-opening session™

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 14/10/2020 at 11:00 AM local time, in the conference hall
of the Zhoa Council Internal Tenders’ Board, by its competent Members. Only bidders may attend or be
represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

-Deadline for delivery higher than prescribed;
-False declaration or falsified documents;
-Absence or insufficient bid bond;
-Incomplete financial file;

-Omission of a unit price in the financial bid;
-score less than 20/25 of essential criteria

SR

B. Essential criteria
I- General presentation of the tender files;

2- Financial capacity;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organization of the works;



6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses initialed in all the pages and signed at the end.

15. Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum of 20/25 of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 20/25 of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the Zhoa
Council, Service of Award Telepone: 674726605,

Done at Zhoa on

LORD MAYOR OF ZHOA COUNCIL

Copies:

- CHAIRMAN, ZCITB

- ARMP Bamenda (for publication and filing)

- Divisional Service for the award of Contracts, MINMAP, MENCHUM (for filing)
- Local Radio House(s), fo facilitate publicity

- BILL BOARDS

- CHRONO
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TENDER NOTICE

AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 04/
AONO/MINDDEVEL/ZC/ZCITB/2020 DU 21/09/2019 POUR LA CONSTRUCTION,
REHABILITATION ET D’ADUCTION D'EAU POTABLE DAN CERTAIN
QUATIER DE VILLAGE DE WEH DANS LA COMMUNE DE ZHOA,
DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST.

Financement : Budget BIP Exercice 2019

I.  Objetdel' Appeld'Offre

Dans le cadre de I’exercice budgétaire 2019, le MAIRE de la marie de Zhoa,
Maitre d’Quvrage Délégué re-lance un Appel d’Offres National Ouvert pour LA
CONSTRUCTION, REHABILITATION ET EXTENSION DE L'EAU POTABLE
DAN CERTAIN QUATIER DE VILLAGE DE WEH DANS LA COMMUNE DE
ZHOA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST.
2. Consistance des travaux
Les travaux comprennent notamment :
- Site installation (installation of project sign board, acquisition of worksite office, store
and lodging place for personnel, general site clearance and implantation)
-Rehabilitation works at the catchment
- Construction of washout valve chambers (80x80x100cm) in stone masonry with mass
concrete floor and reinforced concrete slab
- Air release valve chambers (80x80x100cm) in stone masonry with the installation of
automatic air release valves diameter 11/2".
- Air release and control valve chamber combined into one
- Control valve chambers (80x80x100cm) in stone masonry
- Stand taps equipped with soak-away pit
- Stream crossing with two (2) reinforced concrete pillars (40x40x100cm) to anchor the
pipeline
- Pipeline excavation and backfilling



- Supply of PVC pipe Diameter 50 NP10
- Supply of PVC pipe Diameter 40 NP10
-Supply of PVC pipe Diameter 63 NP10
- Supply of PVC Diameter 25 NP 12.5 (Connection to all stand taps
- Plumbing accessories
- Production and implantation of pipeline indicators in metallic plate every 50m
- Laying of pipes
-Water quality tests (before and after construction) these include Phhysico-chemical
analyses of the sampled water
- Cleaning and disinfection of pipeline
- Catchment protection (fencing of the immediate catchment area and planting of water
friendly trees)
- Environmental impact assessment
-Water quality tests (before and after construction) these include Phhysico-chemical
analyses of the sampled water
- Cleaning and disinfection of pipeline
- Catchment protection (fencing of the immediate catchment area and planting of water
friendly trees)
- Environmental impact assessment
- Demarcation of catchment area
- Training and putting in place of a Water Management Comlmttee (WMC) and training
of two caretakers
- Purchase of metallic ladders of 3m height to provide access into and out of the various
tanks
- Supply of two (2) complete tool boxes and spare parts with dicing machine inclusive
and the necessary dices ranging from 3/4" to 3'
3. Délaisd’exécution

Le délai maximum prévu par le MAIRE de la marie de Zhoa, Maitre d’Ouvrage
Délégué pour la réalisation des travaux objet du présent appel d’offres est de quatre (04)
mois par lot.
4. Allotissement

Le travail est ci-aprés défini : Pour la Construction, Rehabilitation et Extension de
l'eau Potable dan certain Quatier de Village de Weh dans L.a Commune de Zhoa,
Departement de la Menchum, Region du Nord-Ouest.
5. Coiit prévisionnel

Le cofit prévisionnel de I’opération a I’issue des études préalables est de cingte
million francs CFA (50, 000,000 FCFA)

6. Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit
camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement
Publics (BIP) du Camerounde 1’exercice 2019
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8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de
soumission établie par une banque de premier ordre agréée par le Ministére chargé des
finances et dont la liste figure dans la piéce 12 du DAOQO, d’un montant de UN MILLION
FCFA (1,000,000 FCFA)et valable pendant trente(90)jours au-dela date originale de
validité des offres.

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’ Appel d’Offres peut étre consulté et obtenu aux heures ouvrables a la
marie de Zhoa, Service de Passation des Marchés Publics Tél : 674726605, dés
publication du présent avis.

10.  Acquisition du Dossier d'Appel  d'Offres

Le dossierpeut étre obtenuaux heures ouvrables 4 la marie de Zhoa, Service de
Passation des Marchés Publics Tél. : 674726605, dés publication du présent avis, contre
présentation d’une quittance de versement au Trésor Public de la somme non
remboursable de F CFA 75 000 (Soixante quinze mille Francs CFA).

11. Remise des offres

Chaque offre rédigée en francais ou enanglais en sept (07) exemplaires dont un
(01) original et six (06) copies marqué es comme telles, devra parvenir contre récépissé a
la marie de Zhoa, Service de Passation des Marchés Public Tél : 674726605 au plus tard
le 27/03/2019 a 10 h 00, heure locale et devra porter la mention suivante :

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 06/
AONO/MINDDEVEL/ZC/ZCITB/2020 DU 21/09/2020 POUR LA CONSTRUCTION,
REHABILITATION ET D’ADUCTION DE L'EAU POTABLE DAN CERTAIN
QUATIER DE VILLAGE DE WEH DANS LA COMMUNE DE ZHOA,
DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST..»

«A N°OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12.  Recevabilitédesoffres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre
produites en originaux ou en copies certifié es conformes parle service €émetteur ou une
autorité administrative (Préfet, Sous-préfet,...), conformément aux stipulations du
Réglement Particulier del’ Appeld’Offres.

Elles doivent daterde moins de trois (03) mots précédant ladate originale de dépét
des offres ou avoir été dtablies postérieurement a Ja date de signature
del’ Avisd’ Appeld’ Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel
d'Offres sera déclarée irrecevable. Notamment l'absence de la caution de soumission
délivrée par une banque de premier ordre agréée par le Ministere chargé des Finances.

13.  OQOuverture des plis

L’ouverture des plis se fera en un temps. L’ouverture des piéces administratives et
10



des offres techniques et financiéres aura lieu 14/10/2020 a 11h00, heure locale, dans la
salle de conférence de la marie de Zhoa, par la Commission de Passation de Marchés de
Zhoa siégeant en présence des soumissionnaires ou de leurs représentants diiment
mandatés et ayant une parfaite connaissance du dossier.

14. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Criteéres éliminatoires

1l s'agit notamment:

1- Délai d’exécution supérieur a celui prescrit (supérieur a trois mois) ;
2- Fausses déclarations ou pieces falsifiées;

3- Absence ou insuffisance de la caution provisoire de soumission,;
4- Offre financiere incompleéte,

5- Le changement d’une unité ou d’une quantité dans I’offre financiére ;
6- Le non-respect de 20/25 des critéres essentiels ;
B ~ Critéres essentiels

Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur:

1- Présentation générale de [’offre ;

2~ Capacité financiere ;

3- Références de [’entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation et rapport de visite du site ;

9- Cahier des Clauses Techniques Particuliéres paraphé a chaque
page ;

10- Cabhier des Clauses Administratives Particuliéres paraphé a chaque
page.
Les critéres essentiels sont soumis a des minima dont le détail est donné dans le

Réglement Particulier de 1’ Appel d’Offres (RPAO).

15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec
un minimum acceptable d’au moins 20/25 de I’ensemble des critéres essentiels pris en
compte.

Le marché sera attribué au soumissionnaire qui aura proposé l’offre la moins disante,
conforme pour 1’essentiel aux prescriptions du Dossier d’ Appel d’Offres, ayant satisfait a
100% des critéres éliminatoires et au moins 20/25 des critéres essentiels.
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16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours apartir dela

date limite fixée pour la remise des offres.

17. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent étre obtenus
aupres de la marie de Zhoa - Services des Marchés Publics, Tél. : 674726605_

Fait a Zhoa, le

LE MAIRE DE COMMUNE DE ZHOA

Copies :

- MINMAP

- ARMP;

- Maitre d’Quvrage ou Maftre d’Quvrage délégué concerné;
- Présidents CIPM;

- Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender
hereinafter referred to as “Contracting Authority” hereby launches an invitation to tender for the
construction and/or completion of the works described in the Tender File and briefiy described in
the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to
tender feature in the Special Regulations of the invitation to tender.

Hereafter reference is made to it under the term “works”.

1.2 The bidder retained or the successful bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the terms “Contracting Authority” and Delegated Contracting Authority” are
interchangeable and the term “day” means a calendar day.

Article 2; Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle, the
Contracting Authority:

a) defines, within the context of this clause, the following expressions in the following
manner:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

i) is involved in “fraudulent manceuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “collusive practices” mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of offers at levels not corresponding with those which will result
from the forces of competition;
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iv} And “coercive practices” mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract.

b) Will reject any award proposal if it determines that the proposed successful bidder is directly or
through the intermediary of an agent, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

Article 4: Candidates allowed competing

4.1 Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.

4.2 Generally, the invitation to tender is addressed to all suppliers, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder} must be from an eligible country, in accordance with the funding agreement.

{b) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest.

A bidder shall be judged to be in a situation of conflict of interest if he:

i) is associated or was associated in the past with an enterprise (or a subsidiary of this
enterprise) which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of contracts awarded for this
invitation to tender; or

ii) Presents more than one offer within the context of invitation to tender, except authorised
variants according to article 18, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one offer.

(c) The bidder must not have been excluded from bidding for public contracts.

A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is

(i) Legally and financially autonomous,

(if) Managed according to commercial laws and

(iii} Not under the direct supervisory authority of the Contracting Authority.

Article 5: Building materials, supplies equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, supplies, equipment
and services.
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5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place whe
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their offer, bidders must:

(a) submit a power of attorney making the signatory of the offer bound by the offer; and
(b) Update the information included in their request for pre-qualification which may have
changed (or provide this information, in case of open invitation to tender).

Where necessary, bidders should update the information relating to the following points;

(i) Access to a credit line or availability of other sources of funding; considering the scope of the
services, the production of recent balance sheets and turnovers may be required;

(i) Orders acquired and contracts awarded;

(iii) Pending litigations; and

(iv) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings {ioint-contracting) must satisfy the
following conditions:

(a} The offer must include ail the information listed in article 6(1) above;

(b) The offer and the contract must be signed in a way that is binding on all members of the
group;

(c) The nature of the group {joint or several) must be specified and justified with the

production of a joint venture agreement in due form;

{d) The member of the group designated as the representative will represent all the
undertakings vis  vis the Contracting Authority with regard to the execution of the Contract.

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid
by the Contracting Authority into a single account; on the other hand, each undertaking is
paid in its own account by the Contracting Authority where it is several co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they conform
to the technical specifications and delivery time-limits set in the Special Regulations of the
invitation to tender.

- 6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Article 7: Visit of works sjte

7.1 The bidder is advised to visit and inspect the works and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of the
offer and the execution of the works. The related cost of the visit of the site shall be borne by the
bidder.
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7.2 The Contracting Authority shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Contracting Authority, his employees and agents of any
responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss of material damages, costs and fees incurred
from this visit.

7.3 The Contracting Authority may organise a visit of the site of the works during the preparatory
meeting to establishing the offers mentioned in article 19 of the General Regulations of the
invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender file describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the invitation to
tender, it includes the following documents:

Document No. 1: Invitation to tender

Document No. 2: General Regulations of the invitation to tender
Document No. 3: Special Regulations of the invitation to tender
Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions

Document No. 6: Schedule of prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices

Document No. 9: Model documents of the contract

The execution schedule;
Model forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond:;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model contract,
Document No. 10: Model documents to be used by bidders
a. Model contract;
Document No. 11: Justification of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner.
Document No. 12: List of first grade banking establishments or financial bodies approved by
the Minister in charge of Finance authorized to issue bonds for public contracts to be inserted
by the contracting authority.

T@ o o0 oo

8.2 The bidder must examine all the rules, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare an offer in conformity
with all aspects of the said file. Any inadequacy may lead to a rejection of his offer.
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Article 9: Clarifications on the Tender File

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of offers.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought a Tender File.

9,2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may
lodge a complaint to the Contracting Authority.

9.3 The complaint must be addressed to the Contracting Authority or Delegated Contracting Authority
with copies to the body in charge of the regulation of public contracts and the chairperson of the
Tenders Board.

it must reach the Contracting Authority or Delegated Contracting Authority not later than fourteen (14)
days before the opening of bids.

9.4 The Contracting Authority or Delegated Contracting Authority has five (5} days to react. A copy of
the reaction shall be forwarded to the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of offers
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made
known to all bidders who bought the Tender File. The latter must acknowledge receipt of the addenda
in writing to the Contracting Authority.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their offers, the Contracting Authority may postpone as is necessary, the deadiine for the submission
of offers, in accordance with provisions of article 22 of the General Regulations of the invitation to
tender.

C Preparation of offers
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his offer and the
Contracting Authority shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of offer

The offer as well as any correspondence and all documents concerning the offer exchanged between
the bidder and the Contracting Authority shall be written in English or French. Complementary
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documents and the forms provided by the bidder may be written in another language on condition
that a precise translation into either English or French of the passages concerning the offer is included;
in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the invitation to tender;

iif) the written confirmation empowering the signatory of the offer to commit the
bidder, in accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

b. Volume 2: Technical offer
b.1 Information on qualifications

The Special Conditions lists the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Conditions of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
technical offer of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works {installations, schedule, PAQ, sub-contracting, attestation of visit of the site,
where necessary, etc).

B.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of administrative and technical documents relating
to the contract, namely:

1. The Special Administrative Conditions {SAC);

2. The Special Technical Conditions (STC).

B.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals
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24.4 No offer may be withdrawn during the interval between the submission of offers and the expiry of
the validity of offers specified by the model tender. The withdrawal of an offer by a bidder during
this interval may lead to the confiscation of the bid bond in accordance with the provisions of
article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF OFFERS
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding offer shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement offer” are opened and announced
to the hearing of everyone and the new corresponding offer substituted for the preceding one
which will be sent to the bidder concerned unopened. The replacement of the offer shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked
“modification” shall be opened and their contents read to the hearing of everyone with the
corresponding offer. The modification of the offer shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only offers which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
financial offers] and any variant, where necessary, the existence of a guarantee of the offer if it is
required and any other details which the Contracting Authority deems useful to be mentioned.
Only rebates and variants of offers announced to the hearing of everyone during the opening of
bids shall be submitted for evaluation.

25.4 Offers (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
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regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter ta which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations. : :

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made Public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to infiuence the Tenders Board or the Evaluation sub-committee of bids or
the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the offers and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought,
offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the Contract.

Article 28: Determination of Conformity of offers

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed and
if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:
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i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the
errors in the following manner:

(a} where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c}) Where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs {a) and (b} above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.
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l 31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
b Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications {(a) and (b)
above, in accordance with the provisions of article 31{(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

l technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

2 f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g} If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this Contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. [n the case where the justifications presented by

_ the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical

~ opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code. :

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaiuating this Contract with other lots to be
! 29
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awarded concurrently, by taking into account the rebates offered by the bidders in the case of

more than one lot.

i |

' 343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

' Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids
have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent
Tenders Board, without any claims being entertained.

Article 36; Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute
the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after Publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned.

1 . It must take place within a maximum deadline of five (5) working days after the Publication of the
- results.

; ' Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public

5 Contracts for prior endorsement.

'+, 38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
. reception of the draft Contract examined by the competent Tenders Board and subscribed by the

successful bidder and where applicable, the endorsement of the Minister in charge of Public
" Contracts.

38.3 The Contract must be notified to the successful bidder within five (5} days of its date of signature.



Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shali
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to
the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in

force.

3%.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditions.
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Special regulations of the Invitation to Tender

{ References of General
—' the General
' | regulations
[ 1.1 Definition of works:
o Construction, Rehabilitation and extension of portable Water in Weh Village in the
Zhao Council of in Menchum Division Of The North West Region.
] Name and address of the Contracting Authority: The Lord Mayor, Zhoa Council
Reference of INVITATION TO TENDER No _06_
] I JONIT/MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2020 OF _21/09/2020
‘ 1.2 Execution deadline: FOUR(4) MONTHS
[
2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the
| 2019 Public Investment Budget.
4.1 List of pre-qualified candidates, not applicable
Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

. 7.
| 8.
9.

10.
: 11.

"o 12.
‘ . -Change of quantity or unit;
14.

13

-Absence or non-conformity of a document in the administrative file;
~-Deadline for delivery higher than prescribed;

-False declaration or falsified documents;

-Absence or insufficient bid bond;

the bidder;
-Incomplete financial file;

-Non respect of 20/25 (80%) of essential criteria;

o D. Essential criteria

1-

10-

General presentation of the Tender Files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
Special Technical Clauses initialed in all the pages and signed at the last page;
Special Administrative Clauses initialed in all the pages and signed at the last page.

The criteria relating to the qualification of candidates could be indicative on the following:

-A bid with the external envelope carrying a sign or mark leading to the identification of

9% )

(%]



The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 20/25 (80%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 20/25 (80%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01} original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1  External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<<OPEN NATIONAL INVITATION TO TENDER Ne _06/CNIT/MINDDEVEL/ZC/ZCITB/2020 OF
__21/09/2020 FOR THE CONSTRUCTION, REHABILITATION AND EXTENSION OF PORTABLE WATER IN
WEH VILLAGE IN THE ZHOA COUNCIL AREA, MENCHUM DIVISION OF THE NORTH WEST REGION.>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The firstinternal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.



ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
N°
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force {written by the
) bidder). '
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than

three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File issued by Council treasury of 75.000 FRS

AG A bid bond of 1,000,000 FCFA (ONE MILLION FCFA) issued by a first rate-bank approved
' by the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
' Regulatory Board (ARMP)

AS An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation valid within the given time.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate

Al should be less than three months old.

A.l2 Banking Historique for the last 3 months

The absence or the non conformity of the one of these documents will result to the elimination of
the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:
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OPEN NATIONAL INVITATION TO TENDER N°

05/ONIT/MINDDEVEL/ZC/ZCITB /2020 of 21/09/2020_ FOR THE
CONSTRUCTION, REHABILITATION AND EXTENSION OF PORTABLE
WATER TO SOME QUARTERS IN WEH IN THE ZHOA COUNCIL AREA OF
MENCHUM DIVISION LUNCHED UNDER THE EMMERGENCY PROCEDUR

| L

EVALUATION GRID OF TECHNICAL BID
| EVALUATION CRITERIA AND SUB- CRITER[A |¥es |no
B) | ESSENTIAL CRITERIA SR :
B.1 General presentation of the tender flles
-Document spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed
contracts (first and last pages) and minutes of reception or attestation of
B.2.1 clearances of works executed.
Minimum acceptable: 02 Contracts realized in the domain of equipped bore
hole over the past 05 years
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 Project engineer {at least Bsc in Engineering or equivalent certificate)
B.31.1 Qualification of the project engineer: (Engineer in  Rural
77 | Engineering/Electrical/Hydraulics/Exploration Geophysics: at least BAC + 3
B.3.1.2 | Professional experience of the project engineer 2 05 years (signed CV)
B.3.2 | 02 Site foreman(Higher technician or equivalent certificate)
Qualification of the Site foreman: (Higher technician Rural
B.3.2.1 . . .
Engineering/Electrical)
B.3.2.2 | Professional experience of the Site foreman 2 03 years (signed CV)
i B.3.3 01 plumber
. B.3.3.1 | Qualification of 01 plumber (BAC in Plumbing)
1 B.3.3.2 | Professional experience of the plumbers > 03 years (signed CV)
. B.4 TECHNICAL PROPOSALS
B.4.1 Organigram of the enterprise
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.4 Quality control method
' B.4.5 | Organization of the works / Methodology
B.4.6 Environmental protection measures
B.4.7 | Supply of materials
B.4.8 | Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS {Equipment put aside for this project}
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B.5.1 Prove of ownership or rental of a boring machine

B.5.4 Prove of ownership or rental of a Hand compactor

B.5.6 Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket, trowels, calipers etc.
B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise equal or
greater than the amount of the project all taxes inclusive, issued by a 1st

B.6.1 class bank located in any area in Cameroon and approved by the Ministry of
Finance and respect COBAC conditions.

B.7 Attestation of site visit signed by an administrative local Authority of project
area.

B.8 Comprehensive report of site visit signed by the company administrator and

justified by photos
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.{see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes {TTC)

Cc4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAQO concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery




&1 - - -
\

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 1,000 000 FCFA
(ONE MILLION FCFA).

The time of validity of this guarantee is sixty (90} days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in the

country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance
of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty {(60) days as from the handover date of
the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including
one (01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket
being marked:

<<OPEN NATIONAL INVITATION TO TENDER Ne _06 /ONIT/MINDDEVEL/ZC/ZCITB/2020 OF
FOR THE CONSTRUCTION, REHABILITATION AND EXTENSION OF PORTABLE WATER [N
WEH VILLAGE IN THE ZHOA COUNCIL AREA, MENCHUM DIVISION OF THE NORTH WEST REGION.>>
TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest __14/10/2020 at 10:AM,
by mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR, ZHOA COUNCIL

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of ZHOA Council Internal
Tenders’ Board on 14/10/2020 as from 11: AM, by the tender Board sitting in the presence of the duly
elected bidders or their representatives and having a good knowledge of the file.
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AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations of the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
20/25(80%) of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press
release or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the aiternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken
action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to
Tender, if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the

following:
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The Authorizing Officer;

The Representative of the Contracting Authority
The Contract Engineer

The DD MINMAP or his representative

Project Manager,

The Chief of Service of Contract

The Divisional Delegate of MINEPAT;

The Contractor or representative
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Chapter I: General

Article 1: Subject of Contract
<< TENDER Ne _06 JONIT/MINDDEVEL/ZC/ZCITB/2020 OF 21/09/2020 FOR THE CONSTRUCTION,
REHABILITATION AND EXTENSION OF PORTABLE WATER IN WEH VILLAGE IN THE ZHOA COUNCIL

AREA, MENCHUM DIVISION OF THE NORTH WEST REGION.>>

Article 2: Contract award procedure
This Contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER Ne _06

JONIT/MINDDEVEL/ZC/ZCITB/2020 OF 21/09/2020 FOR THE CONSTRUCTION, REHABILITATION AND
EXTENSION OF PORTABLE WATER IN WEH VILLAGE IN THE ZHOA COUNCIL AREA, MENCHUM

DIVISION OF THE NORTH WEST REGION

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

3.2 Security

The Contracting Authority shall be the Lord mayor of Zhoa Council

He awards the Contract, ensures the preservation of originals of said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts and
to the body in charge of regulation.

The Contract Engineer shall be the Divisional Delegate of MINEE Menchum hereinafter
referred to as the Contract Engineer and signed the “Attachement”.

The Project Owner is the Lord Mayor of Zhoa Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.

The Follow-up Engineer shall be the Divisional Chief of Service of Water and
Sanitation Menchum.

He ensures the day to day follow-up of the execution of the project.

The Chief of Service of Contract shall be the CDO of Zhoa council

The control brigade of MINMAPshall carry out regular unannounced control visit to the
site to ensure the respect of this jobbing order.

The Contractor shall be [to be specified].

This Contract may be used security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be The Mayor of Zhao Council.

The authority in charge of the clearance of expenditures shall be the Divisional Finance
controller

The body or official in charge of payment shall be the ZHOA Municipal treasury.

The official competent to furnish information within the context of execution of this
Contract shall be the Lord Mayor of Zhoa Council.

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need bej



3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be {English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.

Article 5:Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual décuments of this Contract are in order of priority: (to be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions {STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need
be, names and references].

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8} The General Technical Condition{s) applicable on the services forming the subject of the Contract
[inserts and indicate, where need be, names and references].

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the
case]:

e Law N °96/12 of 5" August 1996 on the management of environment;

e Decree No.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;

e Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files;

e Decree N0.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts;

e Decree No. 2018/366 of 20 June 2018to lay down the Public Contracts Code;

e Circular N° 004/CAB/PM of 30" December 2005 relating to the application of the Public Contracts
code;

o Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31% January 2011 relative to the amelioration of the performance of
Public Contracts system;

e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
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Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;

Decree N°2012/076 of 8™ March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the
execution of public contracts.

Decree N° 2013/27 of 5% August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8™ March, 2012 bearing on the creation, Organisation and functioning of Tenders
Boards.

Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

Circular letter N° 00004077/LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

Circular N° 00008349/C/MINFI of 30™ December 209 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments, Regional & Local Authorities & other Subsidized Bodies for
the 2020 Financial Year.

Norms in force in the Republic of Cameroon and Other texts specific to contracting fields

Other instruments specific to the domain concerned with the Contract.

Article 7:Communication {Articles 6 and 10 supplemented)

1.1

1.2

All communications within the framework of this Contract shall be written and notifications
sent to the following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6{(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chief town of the region in which the work
was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.

c) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Article 8:Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
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Authority, the ContractManager, Contract Engineer, the Paying Body and the Project Manager,
where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.

8.3  Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the
Contracting Authority and Contract Manager.

8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by
the Contract Engineer.

8.7  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the
Administrative Orders received.

Article 9: Contracts with conditional phases {Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1 Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start execution.
The Project Manager has 5 {five) days to notify his opinion in writing with a copy sent to the
Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.
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10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penalties [to be specified where need bel.

Chapter IlI: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20}
days of the notification of the Contract.

The bond shall be returned or the guarantee released within cne month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 210 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
The Contractor shall apply for, the rates (20% maximum of the amount of the Contract inclusive of alf

taxes guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { )CFAF

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the Contractorin ___ bank.

Article 14: Price variation {Article 20 of GAC)
1.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.
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1.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
{not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s
unforeseens.

Article 18: Evaluation of works {article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [Indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority shall grant a start-off advance equal to 20 % of the amount of the
Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price
of the works reaches eighty (80) percent of the amount of the Contract.

48



20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the
schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5%) of the month following the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes}, according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or— (7.5 or 15%)] paid directly into the account of the Contractor;
- 2.2 0r5.5% paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments {Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article
88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000% of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30% day beyond the Contractual time-limit;
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b) One thousandth (1/1000® of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30% day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC})

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [indicate the time-limit available to the Contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to
the Project Manager.

25.3  The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue

payments.

26.2 TheContractor has up to thirty (30) days to return the signed final detailed account.
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Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the
Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this
Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicabie regulations.

Chapter Iil: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall inciude especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety
(90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager
in five (05} copies at the beginning of each.

Article 33: Provision of documents and site {article 42 of the GAC)
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A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities {(article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum
amounts indicated hereafter within fifteen {15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documentsto be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in fsix (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION”;
- Orthe indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its
execution. However, if important modifications aiter the objective of the Contract or the nature of the
works, the Contracting Authority shall return the execution schedule accompanied by reservations to
be lifted within fifteen {15) days of the date of reception.

b} The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.
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d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calcufations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the [Contract Manager or
Project Manager] at most fifteen {(15) days prior to the date provided for the commencement of
execution of the corresponding part of the structure.

b} The [Contract Manager or Project Manager] has a deadline of ffive (05) days] to examine and
make known his observations. The Contractor then has a deadline of [04) four days] to present
a new file including the said observations.

35.3In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting {article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract
and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided

for in the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site loghook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where

need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should
be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
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Chapter 1V: Acceptance
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following:
-Contract Engineer and the contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer ... s {Chairman)
2- The Contract ENgin@er.. ... viiieveiieeiercceereee e e s saeneee e (Secretary)
3- The DDMINMAP or his representative......coevcinecncnnicnensennns (Member)

4- The FOllOW-UP ENBINEET ..ot eerrercerseeerernsresesserasnesrersenserssessvonsenssees {(Member)
5- The Chief of Service of CONtract......coveccvvmreeerrcrcreneeiicrereees e (Member)

6- The chief of the control Brigade MINMAP.........cccoeecciirereciiinne. (Member)
7- The Contractor or his Representative.......cccces veervereecrercscerinneennn. {(Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the Contract
Engineer and sign by all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01} year from the date of the provisional acceptance.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from
the date of expiration of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: TerrPination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part Ill Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC

especially in one of the following cases:

- |Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven {7) calendar days;
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- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

]
lwr]

efault by the Contractor;
- Persistent non-payment for services.
Article 46: Case of force majeure (article 75 of the GAC)

If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are

- Ffainfaﬂ: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Fl‘!ood: decennial flood frequency.

I

Article 47: Disag'reements and disputes (article 79 of the GAC}
Disagreements z%md disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this Contract
[Twenty (20)} ccinies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Article 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the Contractor by the Contracting Authority.




Document No. 5:
Special Technical Conditions (STC)
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INTRODUCTION

The technical specifications presented herein below define the water works that shall be executed in
the Weh water supply scheme in Fungom sub-division, MenchumDivision, North West Region and the
manner in which these works shall be carried out. So the Contractor is expected to read these
specifications critically and identify all the articles that are applicable to his job

CHAPTER 1: GENERAL INFORMATION

ARTICLE 1: VOLUME OF WORK TO BE EXECUTED.

In each case, the volume of work to be executed is indicated by the bill of quantities, network
maps and/or plans provided for each project. The various works to be executed shall conform to the
relevant terms of the technical specifications given herein below.

ARTICLE 2: GENERAL INSTRUCTIONS
It should be understood that the provision of a bill of quantities for any project does not absolve the
potential Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain
complete knowledge of the conditions prevailing on the terrain. This knowledge shall come in handy
when preparing the List of Tasks and the Unit Price Schedule. Potential Contractors (or Bidders) shall
provide a detailed and sequenced List of Tasks to be effected on each component of the project.
Within fifteen (15) days from the date of notification to start work, the contractor shall provide the
Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in

time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception

of project materials, which could result in a punishable overall delay in the execution of the

project.
No material shall be used that has not been checked for conformity with the technical specifications by
the Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the
Contractor, which modification shall first be submitted to the Delegated Contracting Authority for
approval. Under exceptional circumstances, the Supervising Engineer may suggest modifications to the
technical specifications for any component of a project to the Delegated Contracting Authority, while
making sure that the overall cost of the project stays within the limits of the financial bid of the
Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered
page book (the project log book) shall be kept on site in which the Supervising Engineer shall write his
approved instructions. Both the Contractor, or his representative, and the Supervising Engineer shall
initial every page of the project logbook

It is therefore obligatory for the contractor to execute the works in conformity with:
-The Bills of Quantities and Estimates,
-The Special Administrative Clauses
-The Special Technical Clauses stated herein,
-Any other special rules and regulations that may be applicable to his job,
-The work schedule,
-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer.
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The Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect
the technical or aesthetic quality of the works executed to his detriment, and cali the attention of the
Supervisory Engineer who shall remain at the disposal of the Contractor for necessary information and
inquiries through out the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by
citing imprecision, omissions or discrepancies in the technical specifications or modifications thereof
indicated in the project log book by the Supervising Engineer.

Any work effected without regard for the foregoing instructions or provisions shall be demolished at
the expense of the Contractor

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT

ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of
any component of the project. He shall also be responsible for the excavation and backfilling of the
pipeline under the supervision of the Engineer. In that regard, it is obligatory for the potential
Contractor {or bidder) to visit the project site, at his own expense, before preparing his bids, in order to
verify whether available geo-material are of good quality and of sufficient quantity. He shall make any
reservations concerning geo-materials in his bid.

ARTICLE 4: ORIGIN AND QUALITY OF SAND

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall
be ohtained either from rivers or through crushing of rocks. The sand shall be of high quality. It shall be
crunchy, stable, and clean and shall be free of dust particles, schistose, gypseous or clayey debris and
organic matter. It shall contain neither sulphur compounds nor substances that can react with cement
or metallic reinforcements. The sand component shall be more than 80% and the very fine
constituents, with a dimension not exceeding eighty (80} microns that can be eliminated by settling,
should be less than four percent (4%). No grain of sand should have a dimension greater than four (4)
millimeters. If deemed by the Supervising Engineer, the sand shall be sieved and washed thoroughly
before use. Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive.

ARTICLE 5: ORIGIN AND QUALITY OF GRAVEL.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the
Supervising Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities.
Constituents that can be eliminated through settling should be less than 2%.Its grading should be
suited to its use. If deemed necessary by the Supervising Engineer, it shall be washed before use.

ARTICLE 6: ORIGIN AND QUALITY OF STONES

Stones shall he obtained from deposits or quarries chosen by the Contractor and approved by the
Supervising Engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts
stones, commonly called black stones, are highly recommended, or else stones of other quality, such as
un-weathered granites, rhyolites, ignimbrites, etc, duly tested and approved by the Supervising
Engineer may also be used.

ARTICLE 7: ORIGIN AND QUALITY OF CEMEMT
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.
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CHAPTER Ill: CONCRETE WORKS

ARTICLE 8: PREPARATION OF CONCRETE
Concrete works shall be of three (3) kinds:
i) Mass concrete for foundations works; it shall be dosed at 250kg/m3 and of appropriate

thickness.

i) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve
chambers and interruption chambers; it shall be dosed 350kg/m3 and shall be of
appropriate thickness.

iii) Mass concrete for catchment’s works; it shall be dosed at 400kg/ m3.

CHAPTER IV: METHOD OF EXECUTION
ARTICLE 9: GENERAL INFORMATION

9.1 SECURITY AT THE WORK SITE

The contractor shall place at the entrance to work site signboards in bold letters indicating that work is
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be
responsible for any accident that may occur on the work site or may be suffered by a third party, his
staff and employees or officials of the Administration as a result of their presence on the work site.
Organization of work and security on the work site shall therefore be the sole responsibility of the
Contractor. Furthermore, the Contractor shall be bound by the labour legislation in Cameroon Vis-a Vis
his workers and the Administration. Moreover, his insurance policy shall cover any damages he could
cause to any one during the execution of the job.

9.2 TRAFFIC

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of
his work site throughout the period of work, right up till provisional reception. No obstruction of traffic
shall be allowed for more than two hours. Maintenance of traffic flow shall be the responsibility of the
Contractor. In case of any breach of contract in this matter , the Supervising Engineer may bring in a
third party to correct any shortcomings that may be impeding the traffic flow, and related expenses
shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be
informed of the situation at least 7 days in advance, so that he can seek the opinion of local
Administrative authorities and get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval
after consultation with local administrative authorities, the deviation route and his plan for
maintaining the deviation throughout the duration of the works that have necessitated the deviation.

ARTICLE 10: STONE MASONRY
Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be dosed250kg/m3, no grain of which shall have a dimension exceeding 4mm.

Mortar dosed at 450kg/m3 shall be used for the finishing of the external joints of non-visible walls of
stone masonry

Mortar dosed at 500kg/m3 to which shall be added a quantity of SIKALINE N2 1 recommended by the
manufacturer and approved by the Supervising Engineer, shall be used for waterproofing the interior

60



surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin,

filters, etc).

ARTICLE 11: POINTING AND PLASTERING

11.1 POINTING

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them
an aesthetic look. Mortar dosed at 600kg/m3 shall be used for pointing with a cement paste (1:0) finish

11.2 PLASTERING
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a

1cm thick layer of spatter dash 1:2 (m625). This shall then be followed by the application of a rendering

coat of 2cm thick 1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls shall then be

finished with cement paste. Plastering of surfaces not in contact with water, such as chambers for air

valves, control valves and washouts shall consist of 1 coat of plaster 1cm thick and a mixture of 1:3

(m400)

ARTICLE 12: PLUMBING WORKS
By pluming works include:

i)
ii)

iii)

Laying of pipes in the trenches
Construction and installation of chambers for air valves, washouts and control valves

Installation of branch lines right up to the last plastic before the standpipes.

12.1 PIPE SPECIFICATIONS
Pipes should meet the physical characteristics presented in tablel below:
Table 1: Physical Characteristics of pipes

Internal @ & Thickness (mm) Socket Nominal Length of
external @ length service pipe (m)
(mm) Minimum | Nominal Maximum | {mm) pressure
{bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 19 2.0 2.3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2.5 2.8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 3.5 50 6 6
42x50 3.7 4.0 4.3 50 10 6
56.6x63 3.0 3.2 3.5 63 0 6
53x63 4.7 5.0 54 63 10 6
68.6x75 3.0 3.2 3.5 75 6 6
66.6x75 3.8 4.2 4.5 75 10 6
63.2x75 5.5 5.9 6.3 75 10 6
80.6x90 4.3 4.7 5.0 S0 6 6
TOLERANCES

OVALIZATION:  1mm
Length of pipe: £ 1% =>16cm
Socket length: £ 0.6mm
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12.1.1 CONTROL TESTS FOR PIPES

i) Length

The tolerance for pipe lengths shall be + 1% (+ 6cm). For every 100 pipes, if the number of pipes not
respecting this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise
the Supervising Engineer shall request that as many pipes as possible be tested in the lot.

it} External Diameter

The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and *
0.4mm for pipes between 63mm and 75mm in external diameter. Before reception, the Supervising
Engineer shall verify the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail to
meet the tolerances prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes fail to
meet the tolerance stipulated above, 15 other pipes shall be selected at random from the same lot and
verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness

Thickness verification should adhere to the specifications presented in table Il below.

Table II: Thickness Verification.

No. of pipes in the | No. of pipes randomly No of bad pipes X
lot selected for verification | Lot accepted if Lot rejected if
X max= Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The Supervising Engineer shall carry out thickness verification in accordance with table Il above

iv) Socket length
The socket length shall be verified according to agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer
on a 15-30cm long sample. No shrinkage cracks should occur if the pipe is at 902 to its horizontal axis. If
this occurs for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of
every five samples ruptures, another set of five shall be selected for retest. If the second set respects
the specified relation with the service pressure, the set shall be considered satisfactory. Otherwise,
either necessary adjustments shall be carried out to meet the required specifications, or the lot shall
be rejected.

vii) Impact

This test shall be carried out on three samples, one from each extremity and the third, from the center,
all three, one meter long. Perpendicular masses shall be dropped from a height of one meter onto the
samples as shown in table Il
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Table I1l: Impact Test Schedule

Pipe diameter Mass {kg)
25 1
32 1
40 1
50 3.5
63 5
75 7.5
a0 7.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does
not exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer
shall reject any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) of
the factory being used to procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of
origin ascertaining that the pipes meet the required standards as described in the forgoing sections.
The Contractor shall arrange for free access to the factory for the Supervising Engineer to enable him
request, as required, for all factory tests described in the aforementioned sections to be carried out by
the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

FITTINGS SPECIFICATIONS

The fittings required for these works, are presented in Table IV below. Contractors are required to
strictly respect these specifications.

All fittings shall be approved by the Supervising Engineer hefore use. All fittings not conforming to
those specified in Table IV shall be rejected. The performance guarantee of work shall cover all defects
in fittings, their handling and workmanship.

TABLE 1V: SPECIFICATIONS FOR FITTINGS

Description of Goods Description of Goods
ADAPTOR UNION 25-34" NIPPLE 2"

ADAPTOR UNION 32-1” NIPPLE 214"

ADAPTOR UNION 40-1 %" PVC ELBOW 63
ADAPTOR UNION 50-1 -%" PVC RED SOCKET 40-32
ADAPTOR UNICN 63-2” PVYC RED SOCKET 50-40
ADAPTOR UNION 75-2%" PVC RED SOCKET 63-50
AIR VALVES PVC RED SOCKET 75-50
BALL VALVE 1 %" PVC RED SOCKET 75-63
BALL VALVE 2" PVC TEE 32

DEC VALVE 034" PVC TEE 40

DEC VALVE 1 %" PVC TEE 50

DEC VALVE 12" PVC TEE63




DEC VALVE 2" PVC TEE 75

DEC VALVE 23" PVC VALVE 32
ELBOW 0%” PVC VALVE 40
ELBOW 1 %" PVC VALVE 50
ELBOW 1 %" PVC VALVE 63
ELBOW 2" PVC VALVE 75
ELBOW 2 15" REDUCER G.I.1"-34"
FLOAT VALVE 63 PVC RED SOCKET 75-63
G.| PIPE 0%" SADLE PIECE 32-1"
G.| PIPE1” SADLE PIECE 40-1
G.I PIPE 1%” SADLE PIECE 50
G.l PIPE 14" SADLE PIECE 50-1"
G.l PIPE 2" SADLE PIECE 63
G.l PIPE 21" SADLE PIECE 63-1"
G.| SOCKET 0%” SADLE PIECE 75-1"
G.I SOCKET 1%” TAP 0%”

G.l SOCKET 1%” UNION 0%”

G.| SOCKET 2" UNION 17

G.| TEE 1” UNION 1 %"

G.| TEE 1" UNION 1 %"

G.I TEE 1%” UNION 2 *

G.| TEE 27 UNION 23"

G.l TEE 2% NON RETURN VALVE 2"
NIPPLE 0%" GEBAIOINT

NIPPLE 1” GLUE 1 kg

NIPPLE 14" HERM (ROLL)
NIPPLE 17" SAND PAPER ( ml)

ARTICLE 13: PIPING

13.1 DESCRIPTION

This item shall consist of the supply and lying of all pipes, including the installation of accessories like
couplings, tees, reducers, etc.To entirely complete this item as per these specifications and plans
provided.

13.2 CARE/LAYING OF PIPES

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic
elements.

During transport, storage, and assembling of piping element care shall be taken to avoid soil and other
contamination from entering the system.

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur
in the separate elements.

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

64



13.3 METHOD OF DETERMINING QUANTITY OF G.I AND PVC PIPING LAID
The quantity of PVC and G.| piping laid shall be measured per linear meter of laid pipe. Measurements
shall be made for each class of pipe and each diameter of pipe separately.

CHAPTER V: CONSTRUCTION METHODS

ARTICLE 14: SETTING OUT OF WORKS

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference
points and levels that may be required for the proper and accurate positioning of all the structures on
the work site. The works so set out shall be received by the Supervising Engineer before construction
work actually begins

ARTICLE 15: EXCAVATION OF TRENCHES
Pipe trenches shall be excavated to a depth of at 60cm and at most 100cm and width of 40cm.The
bottom of each trench shall be free of any stones or other materials which could damage the pipes.

ARTICLE 16: BACKFILL

The Contractor shall be responsible for all backfill operations. However, such operations shall only be
carried out after the dimensions of the trenches have been approved by the Supervising Engineer.
After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.

The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms.
The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor
density.

ARTICLE: 17. MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk associated with the collapse of any surface exposed as a result of
excavation effected anywhere on the work site, whether or not he takes any precautions against such
accidents. The nature of the precautions he may take shall be entirely at his discretion. No water shall
be allowed to accumulate in any part of an excavation. For that reason, every excavation shall be
protected against flooding, seepage, run-off, etc. should water accidentally enter any excavation; it
shall be immediately removed by pumping or bailing at the expense of the Contractor.

18. Working Hours.
The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s
workers in the worksite. There shall be no work at night.

19. Equipment and Materials for execution

19.1 General conception of equipments and materials

The Contractor shall be responsible for the choice of the equipments and materials. The general
conception of the materials to be used for the execution of the project should take into consideration
the local milieu : the state of roads and accessibility, as well as the rate of execution stated above.

20. The Conformity Visit.

A conformity visit of all the equipments and materials shall be done at the beginning of the work

execution inorder to verify:

e their conformity with those proposed in the Contractor’s bid,

o the relationship between the capacities of these equipments and materials, the prescriptions in the
Technical Specifications Journal and the execution deadline.
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The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

21. Control of the Works.
The supervision and control of the works shall be done by a Controler or a Consulting Firm under the
coordination of the Contract Engineer.

22. Worksite logbook.

Inorder to carry out an effective follow-tip of the execution of the project, the Contractor shall make
available in the worksite a logbook on which shall be recorded everything concerning work
progression. This log book will help the Controler, on arrival in the worksite, to exactly know the state
of evolution of the project.

The book will be held by the "Recorder”, an employee of the Enterprise, and that will be his sole task

in the worksite. The Recorder shall always put in writing all the daily activities in this book, as

operations evolve.

In this book shall be recorded the following informations:

e Name of worksite (name of village),

e Serial number of borehole in the village,

e Dates and time of arrival and of departure of the drilling rig,

e Distance covered by the drilling rig from the previous site to get to the present site,

e Time used to run the compressor to execute the borehole,

» Time used in installing the drilling rig and time that drilling started,

o Drilling time for every pipe,

e Diameter and method used in sinking every pipe,

e Depth attained by every pipe,

e Nature of rock formations cut through "driller’s cross-section",

» Depth of temporal casing, time used in placing and removing the temporal casing,

¢ Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the
emplacement of the clayey seal, thickness of the concrete, etc.

e Duration and yields of pumping test, water quality and levels following the instructions given by the
Engineer during the Development and Pumping test operations,

» In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the
project, indicating the time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor, and
shall serve as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this
book.

23. Control and supervision

The control and supervision of works shall be carried out by the Representative of the Administration

and shall be based on the following items:

o Definition of the work plan and its execution calendar in agreement with the Contractor.

e Site implantation.

¢ |ndicative forecasts on the geology and on the depth to be attained by the borehole.

e Supervision of the analyses related to water quality.

e Control the effectiveness of the activities concerning the training and sensitization of the Water
Management Committee.
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ARTICLE 18:GUARANTEE OF WORKS

The Contractor shall take an engagement to execute the project with the materials he proposes and to
respect all the technical norms in force.

In case of an accident leading to the abandonment of the project, theContractor may be compeled to
another project near the previous site, except the geologic conditions are abnormally unfavorable. The
Contractor shall not be entitled to any remuneration for the abandoned project.

The obligations of the Contractor during the guarantee period consist of changing, or reparing the
worn out parts or those that have been damaged due to an error by the manufacturer.

ARTICLE 19: PROVISIONAL RECEPTION

The materiels to be used ought to undergo a qualitative provisional reception, which shall be based on
the administrative and technical documents justifying the quality of the materials used are in
conformity with the technical objectives. The decision taken during this reception does not liberate the
Contractor from his engagements with respect to the deadline as well as the technical specifications.

Any change of material that was proposed in the bid (type, characteristics, origin, etc.} before or after
the conformity visit and during the execution of the project, is forbidden except authorized in writing
by the Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can reject them
and ask for their remplacement or necessary modifications, without any extra charge for this.

ARTICLE 20 : CONDITIONS FOR THE FINAL RECEPTION

The final reception shall be pronounced after the expiration of the guarantee date which comes one
year after the provisional reception. A survey among the population to confirm the good working order
of the project during the one year guarantee period.
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Document No. 6:
Schedule of unit prices

Price
NO

WORK DESCRIPTION AND THE UNIT PRICES

Unit Price
excluding taxes

Unit Price

including taxes

100

LOT: 100. PRELIMINARY WORKS

- Site installation (installaticn of project sign board,
acquisition of worksite office, store and lodging place for
personnel, general site clearance and implantation)

- Preparation of working documents.

The Lump Sum: . .. Francs CFA

200

LOT 200 CONSTRUCTION

201

CONSTRUCTIO OF A CIRCULAR STORAGE TANK IN STONE
MASONRY WITH INTERNAL CONTROL ROOM EQUIPPED WITH A
METALLIC DOOR (FLOAT VALVE 3 AND OTHER PLUMBING
ACCESSORIES INCLUSIVE)

-site clearance

-setting out of foundation

-excavation of foundation

-lean concrete

-reinforced concrete foundation in PC350kg/m? (rods size
diameter 10)

-stone masonry walls 40cm thick

-chiseling and pointing of internal and external walls of tank
and control room {ratio 1:1)

-waterproof plastering of internal in three coats

-flooring {ration 1:2) and benching of angles (ratio 1:1)
-1x12

-props

-reinforced concrete roof slab in PC 400kg/m? (rods size
diameter 12mm) with provision for two (02) manholes as
shown on the plan.

-backfilling of foundation

-production and installation of iron door 210x80cm with a
vachette lock

-purchase of a metallic ladder of 3m height to provide
access in and out of the tank

-purchase and installation of float valve 3 and other
plumbing accessories (PVC valves dia.90mm, PVC and Gl
elbows, adaptor, tees, strainer 3 etc)

The Lump Sum: . .. Francs CFA

202

Standpipe eqmpped W|th soak away plt
The Lump Sum: . .. Francs CFA

203

Control valve chamber (80x80x100cm) in stone
The Lump Sum: . .. Francs CFA

204

Washout valves chambers (80x80x100cm) in stone masonry
with mass concrete floor and the one near GS Weh from
the catchment has a second centrol valve.

The Lump SUm: ceceeeeeereeeceee e eeerceeeeeenee, FrANCS CFA
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205

Air release valve chamber {80x80x100cm) in stone masonry
with the installation of authomatic air release valve
diameter 1*2 and installation of a control valve inclisive.
The Lump Sum:. .. Francs CFA

206

Stream crossing w1th four (04) remforced concrete pillars
0.4x0.4x2m height to anchor the old and new pipelines
(two each at both ends )

The Lump Sum: . .. Francs CFA

207

Stream crossing W|th two (02) remforced concrete pillars
0.4x0.4x1m height to anchore the new pipeline
The Lump Sum: . o .. Francs CFA

300

LOT: 300. REHABILITATION WORKS

301

Linking existing piping networks to the new project at
the valve chamber near Church of Christ and
installation of non return valve 3”

The Lump Sum: . .. Francs CFA

302

Replacement ofTaps % (brass onglnal taps)
The Lump SUML aevecoensereerecersersesssreneeess FFANCS CFA

303

Replacement of Gl valve 3” in the existing storage tank
The Lump Sum: . arvereraecreresenseennennes FIANCS CFA

400

LOT: PIPING NETWORK

401

Pipeline excavation backfilling
The Lump Sum: . s .. Francs CFA

402

Supply of PVC pipe D|a 90 NP10 to be Ia|d from the meeting
point of the pipeline from the two catchments to the 75m?
storage and then to the valve chamber at the entrance to
Church of Christ.

The Lump Sum: . - .. Francs CFA

403

Supply of PVC pipe D|a 50 NP10 to be Iald on the extension
line to Abonghesah quarter
The Lump Sum: . e .. Francs CFA

404

Supplying and laylng of PVC pipe D|a 25 NP12.5
The Lump SUM: ..o ccrcrsseesecssaneannenee. FFANCS CFA

405

Plumbling accessories
The Lump SUME: ..o secreevennee. FFANES CFA

406

Laying of pipes
The Lump Sum: . oot eberacans .. Francs CFA

407

Purchase and mstallatlon of Gl pipes 3”
The Lump Sum: . . .. Francs CFA

500

LOT: 500. PRO.IECT SUSTAINABILITY

-Water quality tests (before and after construction) these
include Phhysico-chemical analyses of the sampled water
-Cleaning and disinfection of pipeline

-Catchment protection (fencing of the immediate
catchment area and planting of water friendly trees)
-Environmental impact assessment

The Lump SUm: ..o iiiniiisssesssssssesnens FFanNcs CFA

500

LOT: 500. PROJECT SUSTAINABILITY
-Supply of one (01) complete too! boxes and spare parts
with dicing machine inclusive and the necessary dices
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ranging from 3/4" to 3'

The Lump SUMT e

weeeeneeenee £raNcs CFA
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Document No. 7:
Bill of quantities and estimates
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)

BILL OF QUANTITY AND COST ESTIMATE FOR THE CONSTRUCTION, REHABILITATION ANE
EXTENSION OF PORTABLE WATER IN WEH VILLAGE, MENCHUM DIVISION, NORTH WEST REGION

NO DESCRIPTION OF WORKS | u | arv | ur T.P
100 LOT: 100. PRELIMINARY WORKS
Site installation {installation of project sign board, acquisition
101 | of worksite office, store and lodging place for personnel, L.S 1
general site clearance and implantation)
102 Preparation of working documents. LS 1
SUB-TOTAL:
100....cccenernisiimcsecareaonans
200 LOT: 200. CONSTRUCTION WORKS
Constructio of a circular storage tank in stone masonry with internal control room equipped with a metallic
201 door (float valve 3 and other plumbing accessories inclusive)
2011 | site clearance m? 144
2012 | -setting out of foundation LS 1
2013 | -excavation of foundation M2 | 95.00
2014 | -lean concrete M2 | 0.64
2015 -r.einforced concrete foundation in PC350kg/m? (rods size M? 5.00
diameter 10)
2016 | -stone masonry walls 40cm thick M? | 15.00
2017 -chiseling and pointing of internal and external walls of tank m? 336
and control room {ratio 1:1)
2018 | -waterproof plastering of internal in three coats M? 1.89
2019 | -flooring (ration 1:2) and benching of angles (ratio 1:1) M2 | 0.96
20110 | -1x12 U 40
20111 | -props Mm? 20
-reinforced concrete roof slab in PC 400kg/m? (rods size M2
20112 | diameter 12mm) with provision for two (02) manholes as 6.47
shown on the plan.
20113 | -backfilling of foundation U 18.781
20114 -production and installation of iron door 210x80cm with a U 1

vachette lock

-purchase of a metallic ladder of 3m height to provide access in | LS

20115 and out of the tank

-purchase and installation of float valve 3 and other plumbing | LS
20116 | accessories {PVC valves dia.90mm, PVC and Gl elbows, 1
adaptor, tees, strainer 3 etc)

202 | Standpipe equipped with soak away pit u 3
203 Control valve chamber (80x80x100cm) in stone U 3
204 | Air release and control valve chamber U 4
205 Control valve chambers {80x80x100cm) in stone masonry u 1
206 | Stand taps equipped with scak-away pit u 4
207 Stream crossing with two {2) reinforced concrete pillars U 2

(40x40x100cm) to anchor the pipeline

SUB-TOTAL: 300 ..ccccnerminnmmsnasusnanns

300 LOT: 300. REHABILITATION WORKS

Linking existing piping networks to the new project at the

valve chamber near Church of Christ and installation of
301 | non return valve 3" LS 1
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Replacement of Taps % (brass original taps)

302 U 12
303 | Replacement of Gl valve 3" in the existing storage tank U 1
SUB-TOTAL: 300..cciceresuicacrancmaaressocurananne
400 LOT: 400, PIPING NETWORK
—— o backflli
201 Pipeline excavation backfilling ML | 6,446
Supply of PVC pipe Dia.50 NP10 to be laid from the meeting
point of the pipeline from the two catchments to the 75m?
402 | storage and then to the valve chamber at the entrance to ML | 5,622
Church of Christ.
Supply of PVC pipe Dia.50 NP10 to be {aid on the extension line
403 | to Abonghesah quarter ML | 800
Suplying and laying of PVC pipe Dia.25 NP12.5
404 plying ying pIp . LS 24
405 Plumbling accessories s |1
a0 | Laying of pipes ML | 6446
407 Purchase and installation Gl pipes 3
U 7
SUB-TOTAL:
500 LOT: 500. PROJECT SUSTAINABILITY
Supply of one {01) complete tool boxes and spare parts with
dicing machine inclusive and the necessary dices ranging from
501 3/4"to 3' LS 1
SUB-TOTAL: 500....ccociinmmiinnmmiseamsasseessonsas
A TOTAL EXCLUDING TAXES
B | VAT (19.25%)
c | AR (2.2%)
D TOTAL TAXES
E TOTAL INCLUDING TAXES
F NET TO BE PAID

FIFTY MILLIOM FRANCS CFA




Document No. 8:
Schedule of sub-detail of prices

DESIGNATION :Studies and site installation

] Total . Duration
No Daily out put quantity Unit of activity
No
Category Daily wage E:;I:k up Amount
e
T
175]
=
P
=
>
S
= TOTALA
. Days
v
5 Type No Daily rate break up Amount
T
U
[N}
=
S
|—
2
r
=
a
>
S | TOTALB
A Type Unit Unit cost Quantity | Amount
o
)
2
3
e
(¥
w
=
]
=
<
—
<
o
Ler
=
S TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY
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Document No. 9:
Model contract
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REPUBLIQUE DU CAMEROUN
Feix — Fvavail — Fetrie

MINISTERE DE LA _DECENTRALISATION ET
DEVELOPMENT LOCALE

REGION DU NORD QUEST
DEPARTEMENT DE LA MENCHUM

ARRONIDISSEMENT DE
FUNGOM

COMMUNE DE ZHOA

SERVICE DE PASSATION DES
MARCHES DES MARCHES

REPUBLIC OF CAMEROON
Feace — ok — Fatlierland

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

NORTH WEST REGION
MENCHUM DIVISION

FUNGOM SUB-DIVISION
ZHO A& COUNCIL.
Website: www.zhoacouncil.com

E-mail: infos @zhoacouncil.com
CONTACT :237 662965998

SERVICE FOR THE AWARD OF
CONTRACTS

ZC/088/Vol.3/GAD/

REF. N°

Zhaa, e

CONTRACT or JOBBING ORDER No

J10/2C/ZCITB/2020 OF ........ 2020

Awarded after OPEN NATIONAL INVITATION TO TENDER N2 _06
JONIT/MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2020 OF _21/09/2020 FOR THE CONSTRUCTION,
REHABILITATION AND EXTENSION OF PORTABLE WATER IN WEH VILLAGE IN THE ZHOA COUNCIL
AREA, MENCHUM DIVISION OF THE NORTH WEST REGION.

HOLDER

P.O. Box , Tel:

: [indicate name and full address of holder]

Fax:

Business Registry No. at

Taxpayer’'s No.

SUBJECT : Execution of

works;

Lot No. r Network

PLACE :Region

EXECUTION DEADLINE :

( } months

AMOUNT IN CFA F:

1AT

EVAT

VAT

AIR (income tax)

Net to be paid

FINANCING

BUDGET HEAD

: [indicate the source of financing]

: [to be completed]
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SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:

BETWEEN

The Government of the Republic of Cameroon, represented by
to the “Contracting Authority”
ON THE ONE HAND

AND
THE COMPANY: s sissnissssssnsissnensarsis ssssssans

Represented by the General Manager ... s sessns s

Hereafter known as << The Contractor >>

ON THE OTHER HAND
THE FOLLOWING AGREEMENT HAS BEEN ENTERED INTO.

Summary

PartI: Special Administrative Conditions (SAC)

Part lI: Special Technical Conditions (STC)

Part l11: Schedule of Unit Prices (SUP)

Part 1V: Details or Estimates

hereinafter referred

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration

77



) 3 {:_____J L _:]

Bocument No. 10

FORMS AND MODELS TO BE USED BY
BIDDERS

=
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Annex N° 2:
Annex N° 3:
Annex N° 4:
Annex N° 5:
Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N® 9:
Annex N° 10:

TABLE OF MODELS

Model of declaration to Tender
Model Bid
Model Bid Bond
Model Final Bond
Model Retention fund {Guarantee Retention)
Schedule framework
Model attestation of site visit
Model site visit report
Model table of reference

Model table of equipment
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Annex N°1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the UNdersigned, ... e srssssesssseeeeseemeenenne o indicate the name and capacity of signatory),
Nationality ....ccemrereeeenssennencnnnes
Representing the ..cceiniiininnnnn, Company or enterprise or group with head office at
weeeeenenern .. Registered in the trade register of ....cccoccoemerencines Under the number ..................
ln my capaaty -3 ORON Of wree e PO bOX...ccnsreceeriennnnns, hereby

acknowledge receipt of the file for OPEN NATIONAL INVITATION TO TENDER Ne _06
JONIT/MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2020 OF 21_/09/2020 FOR THE CONSTRUCTICN,
REHABILITATION AND EXTENSION OF PORTABLE WATER IN WEH VILLAGE IN THE ZHOA COUNCIL
AREA, MENCHUM DIVISION OF THE NORTH WEST REGION.

And hereby declare my intention to tender for the said contract.

Done at ....ovemvrnreminneienannn.

Signature of ...
In the capacnty of -
Duly authorized to sign the tenders on behalf of

...................................
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Annex N°2: MODEL BID

1 the undersigned, .....ccoemeessssrernenenene.{indicate the name and capacity of signatory)
Representing the ................... COMpany or enterprise or group with head office at ...........
... registered in the trade register of ..........ccooeeeeo.... Under the number ..................

Having taken cognizance of all the documents featured or mentioned in the OPEN NATIONAL
INVITATION TO TENDER N2 06 JONIT/MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2020 OF 21/09/2020
FOR THE CONSTRUCTION, REHABILITATION AND EXTENS!ION OF PORTABLE WATER IN WEH VILLAGE
IN THE ZHOA COUNCIL AREA, MENCHUM DIVISION OF THE NORTH WEST REGION.

after having personally taking account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return
for the prices which | myself establish for each type of structure which prices reveal the amount

of the tender at ....cceeeeveeen. {in figures and words) FCFA exclusive of VAT and at
reeeenew [ I0 figures and in words) FCFA inclusive of all taxes.
e |pledge to execute the works within a deadline of .................... months.
e | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission
of tenders;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
N ieveeveeee. Opened in e, BaNK e Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement
between us.

Done at veceeceiiecrcenrrcenees
Signature of ....cee e

In the capacity of .cocovervrvcrecreenne
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking oo nniecrecnienns Hereinafter referred to as the “bidder” has submitted his
the OPEN NATIONAL INVITATION TO TENDER Ne _06
JONIT/MINDDEVEL/MINMAP/BIP/ZC/ZCITB/2020 OF 21/09/2020 FOR THE CONSTRUCTION,
REHABILITATION AND EXTENSION OF PORTABLE WATER IN WEH VILLAGE IN THE ZHOA COUNCIL
AREA, MENCHUM DIVISION OF THE NCRTH WEST REGION.

., hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to

..................... FCFA.

We e (name and address of the bank), represented by .. (names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the
Contracting Authority of the maximum sum of ..., , that the bank pledges to pay in

full to the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

e Fails or refuses to sign the contract, even though required to do so;

s Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract.

We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting
Authority having to substantiate his demand, provided that in its demand the Delegated Contracting
Authority shall note that the amount claimed by him is due, because one or the other or both of the
above condition(s) has {(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of tenders. Any request by the Delegated
Contracting Authority to cause it to take effect should reach the bank by registered mail with an
acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

(Bank’s signature
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Annex N° 4: MODEL FINAL BOND

BaNnK: vveeeiereeererererranenas
Reference of the Bond NO: .. vccrreee v cieee s

Addressed to The Mayor of ZHOA Council “Contracting Authority”

Whereas ........cocvenee. (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the WEH WATER SUPPLY SCHEME in
Zhoa Council Area, Menchum Division Of The North West Region

Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting
Authority a final bond of two percent (2%) of the amount of the Contract as security for compliance
with the Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

W@, iiiresereeersssssssm s s sssssesneessnnsnnenens (@Me and address of bank),

Represented DY ..o ceercececc e (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated Contracting Authority
within a maximum deadline of eight (8) weeks upon his simple written request declaring that the
Contractor has not fulfilled his contractual obligations, without being able to defer the payment nor
raise any contest for whatever reason, the sum of ....vics s {IN l€tters
and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on
our part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during the
period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .................... (o] RS
[signature of the bank]



ANNEX No. 5;: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address} hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the

Contracting Authority [The Lord mayor of Zhoa Council] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,

declaring that [the holder] has not fulfilled his obligations relating to the reimbursement
of the start-off advance according to the terms of contract No. of relating
to FOR THE CONSTRUCTION, REHABILITATION AND EXTENSION OF PORTABLE

WATER IN WEH VILLAGE IN THE ZHOA COUNCIL AREA, MENCHUM DIVISION OF THE NORTH WEST
REGION] of the total sum corresponding to the advance of [twenty (20) %] of the amount inclusive of
all taxes of contract No. , payable upon notification of the corresponding
Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank under

No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the guarantee shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank
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