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REPUBLIQUE DU CAMEROUN
Paix -~ Travail = Palrie

MINISTERE DE LA DECENTRALIZATION ET DU

DEVELOPPEMENT LOCALE

ARRONDISSEMENT DE BALIKUMBAT

COMMUNE DE BALIKUMBA

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N°02/ONIT/MINATD/BC/ BCITB / 2021 0OF20/01/2021FOR
THE CONSTRUCTION OF A CULTURAL CENETER IN SOME VILLAGES IN BALKUMBAT SUB

DIVISION DIVIDED IN THREE LOTS:

Financing: MINDDEVEL Public Investment Budget of 2021

1.

Subject of the invitation to tender:

REPUBLIC OF CAMEROON
Peace — Work ~ Fatherland

DEVELOPMENT

NGOKETUNJIA DIVISION

BALIKUMBAT 5UD DIVISION

BALIKUMBAT COUNCIL

MINISTRY OF DECENTRALIZATION AND LOCAL

Within the framework of 2021 Investment Budget, the Lord Mayor of BALIKUMBAT Council,
Delegated Contracting Authority, hereby launches an Open National Invitation to Tender for the
CONSTRUCTION OF A CULTURAL CENETER IN SOME VILLAGES IN BALKUMBAT SUB

DIVISION DIVIDED IN THREE LOTS:

Nature of work:

2,

3.

Work to be done consists of
Preparatory works
Earth works
Foundation

Masonry elevation
Carpentry-roof works
Electricity

VDR drainage

VYVVVYVYY

Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this invitation to tender is 3 (three) Months per lot

Lots

The works is in THREE lots as follows:
LOT I: construction of a cultural center in Balighasu Village
LOT 2: construction of a cultural center in Bafanji Village

LOT 3: construction of a cultural center in Baligansin Village

4.

Estimated cost

The estimated cost after preliminary studies is as follow:

LOT PLACES OF WORKS IMPUTATION AMOUNT

01 construction of a cultural center in 5527351016416102811 | Fifteen million, and forty
Balighasu Village thousand (15,040,000)

02 | construction of a cultural center in 5527351016416102811 | Fifteen million, and forty
Bafanji Village thousand (15,040,000)

03 | construction of a cultural center in 5527351016416102811 | Fifteen million, and forty

Baligansin Village

thousand {15,040,000)
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5.  Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance with the
fiscal laws.
Each hidder may apply for all the lots. But can be awarded only two lots.
6. Financing
Works which form the subject of this invitation to tender shall be financed by the 2021 Public Investment
Budget of the Ministry of DECENTRALISATION AND LOCAL DEVELOPMENT, budget headNo.
5527351016416102811
7. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No. 13 of
the Tender File, of an amount of Three hundred thousand {300 000)Francs CFAperlot and valid for thirty
(30} days beyond the date of validity of bids

8. Consultation of Tender File:
The file may be consulted during working hours at the Balikumbat Council Service of Award Telephone
N°&70 912 286; as soon as this notice is published.

10,  Acquisition of tender file:

The file may be obtained from the Balikumbat Council service of ward Telephone N° 670 912 286;
as soon as this notice is published ogainst payment of the sum of fifty thousand (50,000) Francs CFA,
payable at the Balikumbat Council Treasury, representing the cost of purchasing the tender file.

11. Submission of bids:

Each offer drafted in English or French in seven {07) copies including one {01) original and six {08)
copies marked as such, should reach the BalikumbatCouncil Service of Award N%%70 912 286 not later
than16/02/2021at 10:00 AM local time and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER N°02/ONIT/MINATD/BC/ BCITB / 2021 OF 20/01/2021FOR
THE CONSTRUCTION OF A CULTURAL CENETER IN SOME VILLAGES IN BALKUMBAT SUB
DIVISION DIVIDED IN THREE LOTS:

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the invitation to tender,
They must obligatorily be not older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids: .

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the 16/02/2021at 11:00 AM local time, in the BalikumbatCouncil Hall,
by the Balikumbat Council Internal Tenders Board. Only bidders, may attend or be duly represented by a
person with a sound knowledge of the submitted file and who is authorised to do so.

14. Evaluation criteria
The bids shall be evaluated according to the main eriteria as follows:

A. Eliminatory criteria
1. - Absence or non-conformity of a document in the administrative file 48 hours after the
bid opening session;
-False declaration or falsified documents;
-Absence or insufficient bid bond;
<Incomplete financial file;
-Omission of a unit price in the financial bid;

whaw
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6. -Score less than 20/25 (80%).
) 7. External envelope carrying a sign that can identify the bidders bid
o B. Essential criteria

1
—r
.

General presentation of the tender files;

2. Financial capacity;
3. References of the company in similar achievements;
4. Quality of the personnel;
5. Technical organization of the works;
6. Logistics;
7. Attestation and report of site visit;
8. Special Technical Clauses initialed in all the pages and sign on the last page;
9. Special Administrative Clauses completed and initialed in all the pages and sign on the last
page.
15. Award

This evaluation will be done in a purely positive way {yes) or negative (no) with an acceptable
minimum of 20/25 (80%) of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
! amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 20/25 (80%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadiine set for the
submission of tenders.

17. Complementary informaticn
| Complementary technical information may be obtained during working hours from the

BalikumbatCouncil, Service of Award Telephone N°670 912 286.

Done at Balikumbat on 20/01 /2021

Copies:

- MINMAP- Ngoketunijiq,
-  ARMP -~ Bamendaq,

- Chairlady of CITB,

- Notice Boards,

: - File.
ﬁ" b
Sensor Pubc Hoalth Admigsirater
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMERQON
Paix = Travail = Palrie Peace —~ Work — Fatherland

MINISTERE DE LA DECENTRALIZATION ET DU
DEVELOPPEMENT LOCALE

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

COMMUNE DE BALIKUMBAT BALIKUMBAT COUNCIL

AVIS D’APPEL D'OFFRES NATIONAL OUVERT N°
02/AONO/MINDDEVEL/CB/CIPMCB/2021DU20/01/2021POUR LES TRAVAUX DE
CONSTRUCTION D'UN salle de féte dans certain village dans la commune de Balikumbat,
divise en trois lots.

Financement : MINDDEVELBUDGET D'INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2021 —_

1. Objetdel' Appeld'Offre
Dans le cadre de I’exercice budgétaire 2021, le Maire de Balikumbat, Autorité Contractante Délégué
lance, un Appel d’Offres National Ouvert pour les travaux de construction d'un D’UN salle de féte dans
certain village dans la commune de Balikumbat, divise en trois lots :

2. Consistancedestravaux

Les travaux comprennent notamment :
Travaux préparatoires
Terrassement

Fondations

Magonneries en élévations
Charpente-couverture
Menuiserie métallique
Electricité

Peinture
VRD

3. Délaisd’exécution
Le délai maximum prévu le Maitre d’'Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d’offres est de 3 (trois) mois par lot.

YVYVVVVVVVYY

4, Allotissement

Les travaux sont en trois lot.

LOT 1 : construction d’un salle de fete a Balighasu Village
LOT 2 : construction d’un salle de fete a Bafanji Village

LOT 3 : construction d’un salle de fete a in Baligansin Village

5. Colt prévisionnel
Le coilt prévisionnel de 'opération est présenté dans le tableau suivant

LOT LOCALITE IMPUTATION COUT PREVISIONNEL

01 Salle de féte a Baligashu 5527351016416102811 quinze million, gquarante mille
{15,040,000)

02 | Salle de féte a Bafanii 5527351016416102811 quinze million, quarante mille
(15,040,000)

03 | Salie de féte a Baligansin 5527351016416102811 quinze million, quarante mille
(15,040,000)

T ——— e T e
R ———~—e— e e — ————— —— — —
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. Participation ef origine

La participation & cette consuitation est ouverte aux entreprises de droit camerounais.
Un entreprise peut soumissionner pour plusieurs lots, mais pouvais attribue un seul lot.
7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics du
Cameroun de 'exercice 2021sur la ligne d'imputation budgétaire No. 5527351016416102811
8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & se spiéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la Pigce13duDAQ, d'un montant de Trois cent mille (300 000) FCFA par lot et valable pendant
trente{30) jours au-delda de la date coriginale de validité des offres.

Q. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut &tre consulté et obtenu aux heures ouvrables & la Mairie de
Balikumbat, Service de Passation des Marchés Tél. : N%670 912 286dés publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables a la Mairie de Balikumbat, Service de Passation
Tél. : N9 670 912 286; dés publication du présent avis, contre présentation d’'une quittance de versement
de la somme non remboursable de cinquante milie (50 000) Francs CFA & la Trésorerie de la
municipalité de Balikumbat.

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01} original et
six {06)copies marquées comme telles, devra parvenir contre récépissé & la Mairie de Balikumbat, Service
de Passation Tél. : N9670 912 286; au plus tard le 16/02/2021 & 10 h 00, heure locale et devra porter

la mention suivante :

«AVIS D'APPEL D’OFFRES NATIONAL OUVERT N° 02/AONO/MINDDEVEL/CB/CIPMCB/2021
DU20/01/2021POUR LES TRAVAUX DE CONSTRUCTION D'UN salle de féte dans certain
village dans la commune de Balikumbat, divise en trois lots».

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de 'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d’'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment 'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu 16/02/2021a 11h00, heure locale, dans la Salle de Conférence de
Mairie de Balikumbat, par la Commission Interne de Passation de Marchés de la Commune de Balikumbat
siégeant en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une
parfaite connaissance du dossier.

14. Critéres d'évalvation

Les offres seront évaluées selon les principaux critéres suivants :

A Critéres éliminatoires

Il s'agit notamment:

1- Absence ou non-conformité d'une piece administrative ;

2- Fausses déclarations ou piéces falsifiées;
e
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3- Absence ou insuffisance de la caution provisoire de soumission;
4- Offres financiere incompléte,

5- Omission d'un prix unitaire,

6- Le non-respect de 20/25(80%) des critéres essentiels;

7

B - Critéres essentiels

Enveloppe présentant un signe distinctif.

Les critéres relatifs & la qualification des candidats porteront titre indicatif sur:

1- Présentation générale de 'offre ;
2. Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Moyens logistiques ;
7- Attestation et rapport de visite du site ;
8- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et signe &
la fin de denier page;
Q- Cahier des Clauses Administratives Particuliéres complété et paraphé & chagque page

et signe & la fin de denier page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).

15.  Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 20/25 (80%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et av moins 20/25(80%) des critéres essentiels.

16.  Durée de validité des offres
Les soumissionnaires restent engagés par leurs offres pendant 60 jours & partir de la date limite

fixée pour la remise des offres.

17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de Mairie de
Balikumbat, Service de Passation, Tél.: N9 670 912 286.

Fait & Balikumbat, 1e20/01 /2021

Le Maire de Baltkumbat,

Cople :

- MINMAP

- ARMP;

- Présidents CPM;

- Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER
A, General
Anlicle 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated inza.
the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Speciol Regulations.

Arlicle 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of "“corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

]

i) Is involved in “fraudulent manoeuvres”" whoever deforms or distorts facts in order to influence

the award or execution of a contract;

iti) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

tv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him o

Aricle 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-

qualification procedure.
e ... I
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4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

() The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Ardicle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the invitation to tender and all expenditure done within the context of
the contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Arlicle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation
where it is owned by a group of persons; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources; =
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
m

Balikumbat Council Internal Tenders Board Page 13




(v} Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6{1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

{b}The bid and the contract must be signed in a way that is binding on all members of the group;

{c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by e
the Project Owner where it is joint co-contracting. T

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the
invitation to tender.

Anrlicle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensve and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit. ~E

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the
following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;
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Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;

Model contract;

FTQ 0 oD oo

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Qwner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority. e

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Arlicle 9: Clarificalions on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-quadlification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.
5
9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.
?.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Aricle 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Autherity may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.
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C Preparation of bids
Ardicle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure,

Article 12: Language of bid

The bid as well as any correspondence and any decument exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Anlicle 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- pdid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

if) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid
b.1 Information on qualifications e

The Special Regulations list the documents to be fumished by bidders to justify the qualification
criteria mentioned in article 6{1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
{installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the contract
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The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract, namely: i
1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choice of the project and possible proposals.
¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

hhobp

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17{2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 I in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14,1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subiject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the __
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1} year shall
not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
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The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “national currency™;

{a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign

currencies and to justify that the amounts included in the unit and total prices and indicated in annex

to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.
Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his ...
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60} days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.
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plication of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
ount specified in the Special Regulations and which bid bond shall be a full part of his bid.

id bond must conform 1o the model presented in the Tender File; other models may be authorised
bject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty @
0) days beyond the original date set for the validity of bids or any other validity time-limit .
quested by the Contracting Authority and accepted by the bidder, in accordance with the

rovisions of article 16 (2) of the Generol Regulations.

ny bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
he bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond. '

~ The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity; ky
. (b) if the retained bidden: 7
ils in his obligation to register the contract in application of article 38 of the General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of ™
the General Regulations; '

fii) refuses to receive notification of the Administrative Order to commence execution.

icle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has '
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical e
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) {g) of the General Regulations.

Atticle 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

e ______]
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19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immedictely to everyone who bought the &
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the
number required in the General Regulations, bearing *COPY". In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or é{2¢) of the General Regulations, as the case may
be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies)
of the bid. a3

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory [ies) of the bid.

D. SUBMISSION OF BIDS
Anricle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.
A
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1} and 21(2} above,

the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.
M
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Adicle 22: Date and fime-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids A

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Aricle 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and "REPLACEMENT BID" or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids. x

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shail open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid"” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall enly be allowed if the

e ———— ]
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corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems yseful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.

25.4Bids (ond modifications received in accordance with the provisions of article 24 of the General e
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the bedy in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within ¢ maximum deadline of three (3) working days after the opening of bids in the

form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any e
related commentaries or observations,

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and there commendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made public, subject to the disqualification of the bid of the bidder and suspension of the
avthors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to do with his bid may do so in writing.

Aricle 27: Clarificalions on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered

T — ————— e e — e}
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or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3A bid that complies with the Tender File shali essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservations that:

i) which substantially limits the scope, quality or realisation of the works;

i)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Adicle 29: Qualification of the bidder .
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a '
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Anrdicle 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

{b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.
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(¢) Where there is a difference hetween the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations. sdbes

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and {b) above,
In accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are i
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are not
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satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public =
Contracts Regulatory Agency.

Article 33: Preference granled national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
incompliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within @ maximum deadline of five {5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which o~
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request,

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
+ t charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within @ maximum deadline of five {5) working days after the publication of the results.

Anrticle 38: Signing of the contract

W
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38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts

for prior endorsement. «

38.2 The Contracting Authority has a deadline of seven (7} days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public

Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Aticle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Autherity, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medivm-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force. ...

39.4  Failure to produce the final bond within the prescribed time limit shall likely cauvse the termination of
the contract under the terms laid down in the General Administrative Conditions.

m
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gulations of the invitation to tender

General

Definition of works:
THE CONSTRUCTION OF A CULTURAL CENETER IN SOME

¥

VILLAGES IN BALKUMBAT SUB DIVISION DIVIDED INTO THREE B
LOTS :

LOT 1 : construction of a cultural center in Baligashu Village

LOT 2 : construction of a cultural center in Bafanji Village

LOT 3 : construction of a cultural center in Baligansin Village

Reference of Invitation to tender: OPEN NATIONAL INVITATION TO TENDER
N°02/ONIT/MINATD/BC/ BCITB / 20210F 20/01/2021

Execution deadline: Three (03) months per lot

Source of financing '

Works which form the subject of this invitation to tender shall be financed by
the 2021 Public Investment Budget of the Ministry of decentralisation and lécal
development, budget head No. 5527351016416102811

List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment:

The materials will generally be from natural sources in Cameroon.

valualion criteria

B.
1
2
3
4
5.
6
7
8
9

ids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria s

—

. - Absence or non-conformity of a document in the administrative file 48 hours after the bid
opening session;

-False declaration or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

-Score less than 20/25 (80%).

External envelope carrying a sign that can identify the bidders bid P
Essential criteria :

Nohwp

. General presentation of the tender files;

Financial capacity;
References of the company in similar achievements;

. Quality of the personnel;

Technical organization of the works;

. Logistics;

. Aftestation and report of site visit;

. Special Technical Clauses initialed in all the pages and sign on the last page;

. Special Administrative Clauses completed and initialed in all the pages and sign on the last page.

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAQ).
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evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

m at least 80% of the essential criteria taken in account.

contract will be awarded to the bidder who would have proposed the offer with the lowest
conformity with the regulations of the Tender Documents and having satisfied to 100% of the
y criteria and at least 80% of the essential criteria.

6: Language of the bids:

By
The offer like any correspondence and all documents concerning the tender, exchanged between
erer and the Project Owner will be written in French or English. The complementary documents and
ted papers form provided by the Bidder can be written in another language in condition of being
anied by a precise translation in French or English; In which case and for purposes of interpretation
ffer, the translation will be taken.

NTATION OF THE TENDER.

The bids prepared in English or French and in seven (07} copies with one {01) original and six (06)
s marked thus, shall be presented in three (03) volumes as follows:

Administrative Documents
Technical Documents
Financial Documents

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on whlch
Il be written.

< QPEN NATIONAL INVITATION TO TENDER N°¢ 02/ONIT/MINATD/BC/ BCITB / 2021 OF 20/01/2021 &

OR THE CONSTRUCTION OF A CULTURAL CENETER IN SOME VILLAGES IN BALKUMBAT "~
SUB DIVISION DIVIDED INTO THREE LOTS :

OT 1 : construction of a cultural center in Baligashu Village

OT 2 : construction of a cultural center in Bafanji Village

OT 3 : construction of a cultural center in Baligansin Village

S>>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 iInternal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled; .
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of -
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS. =
DOCUMENT N° | DESCRIPTION ‘
Al Declaration of intention to tender stamped with the tariff in force
A2 Certified Copy of the Business Registration, not more than three months old.
A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
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merce, Indust d p
momh’s. ry and Trade of the place of residence of the bidder,

e.sfcﬂion of bank account of the bidder,

nistry in charge of Finance or by a fore’i
rchase receipt of tender file issued by t
bid bond of three hundred thousand (3

;:proved by the Ministry in charge of Fi

not more than three

issued by a first rate-bank approved by the

gn bank the first order not more than three months
he municipal treasury .
00 OQO) FCFA per lot issued by a first rate-bank
nhance in conformity with COBAC conditions for each

N aftestation of non~exclusion f i i
Board (AR n from Public Contracts issved by the Public contract Regulatory

An Avtestation of th i
obligations vis he National Sociqi Insurance Fund stati i
N ing that th :
Avald Cerﬁficqfé‘so:th? Func};_ the attestation should be Iessg than 1hfe:liie;hhqsl;n st al his
Business License (phot Imposition certified by the chief of center for tax t-" s old, ke
photocopy certifie - Jtion i
months). d by the chief of center of Taxes, not more than three

Certified i
ied Copy of a valid taxpayers card, delivered by the chief of center of Taxes

A Clear ifi i
ance Certificate signed by the chief of Centre of Taxes that the bidder has met all

the statutory declarations in §
arations in issves of taxes | i i i
be loe hor el e in Xes in the current financial year; this certificate should

Plan and Attestation of localization

nd Internal Envelope shall be labeled <<ENVELOPE B:
the following: + TECHNICAL DOCUMENT>> and shall

EVALUATION GRID OF TECHNICAL BID

EVALUATION CRITERIA AND SUB-CRITERIA YES NO

General presenfafion of the tender files

-Document spiraily bound
-Table of content page

-Colour sheets separation
- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts {first and last pages)
and minutes of reception or attestation of clearances of works executed. Minimum acceptable: 02
Contracts realizéd in the domain of huilding construction over the past 05 years

1st Reference

2rd reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

3.1

01 works supervisor (at least HND or equivalent cerlificate)

Qualification of the works supervisor: (Senior Technician certificate in Civil

Engineering (BAC +2)
Professional experience of the project engineer = 03 years {signed CV)

» A certified copy of the technical diploma,
» Certified copy of ID card

» CV signed by the candidate,

B.3.2

01 Site foreman{Civil Engineering Senior Technician)

Qualification of the Site foreman: (Technician certificate in Civil Engineering (BAC F4 or

equivalent certificate) N
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
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A certified copy of the technical diplomaq,
Certified copy of ID card

CV signed by the candidate,

r personnel

an staff: (carpentry, building construction and electricity (CAP Certificate
quivalent certificate)
fessional experience of each artisan > 03 years {signed CV)
ertified copy of

» CV signed by the candidate

CHNICAL PROPOSALS

rganigram of the project (Specify names of the personnel handling the
arious functions)

ogical sequence for the execution of the task

Quality control method, site insatallation plan with comments

Environmental protection measures

Security and safety at the site

Planning /Duration of execution in respect with the Tender file/ maintenance
measures during the guarantee period

LOGISTICS (Equipment put aside for this project)

Proof of ownership or rental of a pick-up or other vans signed by the
Regional delegate of MINTRANSPORT or other administrative authority
(5.0.0 or D.O)

Proof of ownership or rental of a concrete mixer

Proof of ownership or rental of a concrete vibrator

Proof of ownership or rental of a Hand compactor

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket , trowels,'etc:.. . = .

Carpentry Kit : carpentry clamps, saws, harmers, etc.

FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 75% of the project
amount

7

Attestation of site visit signed by the director of the Company

Comprehensive report of site visit signed by the company administrator and
justified by photos

B.9

Special Technical Clauses initialed in all the pages and last page signed

B.10

Special Administrative Clauses completed and initialed in all the pages and
last page signed

ENVELOPE C- FINANCIAL FILE

No.

DESIGNATION.

Cl

| A submission letter, signed, dated and stamped with the tariff e_nforce.

C2

Completed and signed frame work of unit prices.

Cc3

with taxes (TTC)

C4

Sub details of unit prices
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e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAQ concerning the other possible forms of bid

bond.
o The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, Inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined

used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 300 000 FCFA (three
hundred thousand FCFA) for each lot.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisoged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in @ bank approved by the Minister in charge of Finances.

10.3 Guarantee Retfention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of
work.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given In seven (0 7) copies, including

one (01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:
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. INVITATIO o :

Oy S cioNTMATO /s 2001 o 00
oM

SUB DIVISION DIVIDED IN THREE LO'I?SYEJ&AGES INBALKUMBAT

f
DURING T_HE OPENING SESSION»

! luies”i }i]ime of deposit of offers

2rs will have t i

h Clcknowle:g: nt:er::efu;d;e.r closed fold and seal latest 16/02/2021 at 10:00 AM
of delivery or by dgposit against receipt to the follow'ing o

NISTRY OF DECENTRALIZATION AND LOCAL DEVELOPMENT
BALIKUMBAT COUNCIL
SERVICE OF AWARD
TEL.: N° 237 670912286.

Beyond this time no offer will be received nor accepted

of the tenders
the fol i . .
I 00‘:\?\: \;')1: :f;'ee cl:soc:'[t;(ed gut 12 the Conference room of the Balikumbat Council on
' ! tkumbat Council Internal Tender Board sitting |
. \ in th
ers or their representatives and having a good knowledge of Th(—?f"e e presence of

TRACT

f the contract

yders Board will propose to the Contracting Authority to award the contract to the
Jres.enfed the offer with the lowest offer, essentially conforming to the regulations
satisfied to 100% of all the eliminatory criteria and at least 20/25(80%) of the

1 into account.

ision carrying attribution of the contract will be published by way of press release
publication of use in the Administration.

yassed on the basis of technical alternative suggested by the bidder, the contracting
uce all the provisions there allowing him to guarantee itself against the

right to introd
e of origin. In the absence of these last precise

e alternative compared to his estimat
charge due to an alternative will be inadmissible.

:nd, it is specified that a bidder cannot claim to be compensated, if it is not taken

.
tracting authority reserves the right not fo take action on an Invitation to tender, if it
>sal which appears acceptable to him.

NCEMENT OF WORK:

,mencement of work the contractor must be installed on the site by the following:
orizing officer or his representOtive «uueveversrssmraianrasrrnuenenaees (president)
YGINEET e evvvvteronsbassessansesennssassanaranssssrnnssissssnnsresersaieess (Secretary)
ional Delegate of MINEPAT or his representafive ...ccceosseeenaeenes (member)
ional Delegate of MINMAP or his representafive...ocoveresnssesrencaeee (member)
SCt MONTGET weversrssssnrsesssensrunessretreummssrtosimaasesssssnmmnersstes (member)
rICHOr OF hiS TEPTESENTTTIVE rmmmmmsseriemesssarsss s R S mas sy 222 (member)
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DOCUMENT No. 5:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
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Chapter [: General

Adicle 1: Subject of contract

The subject of this contract shall be the CONSTRUCTION OF A CULTURAL CENETER IN SOME |

VILLAGES IN BALKUMBAT SUB DIVISION DIVIDED IN THREE LOTS:

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation To Tender N°
02/MINDDEVEL/BC/BCITB /2021 OF 20/01/2021

Anlicle 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions {cf. Code)

- The Contracting Authority shall be the Lord mayor of Balikumbat Council

-
ety

He awards the contract, ensures the preservation of originals of said contract documents and the transmission
of copies to Ministry in charge of Public Contracts and to the body in charge of regulation.

- The Contract Engineer shall be the Divisional Delegate of PUBLIC WORKS NGOKETUNJIA

hereinafter referred to as the Engineer and shall sign the “Attachment”

- The Project Owner is the mayor Balikumbat Council. He represents the beneficiary administration

of the works.
He ensures respect of the administrative, technical and financial conditions and contractual
deadlines.

- The Project Manager shall be: the COUNCIL DEVELOPMENT OFFICER BALIKUMBAT COUNCIL .

He ensures the interest of the project owner at the definition, preparation, execution and
acceptance stages

- The control brigade of MINMAP shall carry out regular unannounced control visit to the site to ensure

the respect of this jobbing order.
- The contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the MAYOR BALIKUMBAT

COUNCIL

- The authority in charge of the clearance of expenditures shall be the DFC NGOKETUNJIA
- The body or official in charge of payment shall be the Municipal Treasurer Balikumbat

Council Treasury.

- The official competent to furnish information within the context of execution of this contract

shall be the MAYOR BALIKUMBAT COUNCIL

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions {to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within

his own organization and in the execution of the contract.

M
O A R —} } ——
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If the laws and regulations in force at the date of signature of this contract are amended after the signature of the
contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Ardtcle 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual decuments of this contract are in order of priority: (to be adapted to the nature of the

works).

1) The tender or commitment letter; )

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) ik
and the Special Technical Conditions {STC) hereunder;

3) The Special Administrative Conditions [SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit
price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-
details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names and
references}.

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and
indicate, where need be, names and references).

Aricle6: General instruments in force

This contract shall be governed by the following general instruments [to be adapted occording to the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bedies; i

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the

Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

6. Decree No. 2018/366 of June 2018 to institute the public contract code;

7. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

8. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

9. Letter No; 00908/MINTP /DR of 1997 to publish guidelines for the consideration of environmental impact of
road maintenance;

10. Circular [to be indicated as applicable] relating to the execution, and control of execution of the budget of
the State, Public Administrative Establishments and Regional and Local Authorities and other bodies
receiving government subsidies

11. Unified Technical Documents (DTU) for bullding works;

12. Applicable standards;

13. Other instruments specific to the domain concerned with the contract.

bWk~

Arficle 7: Communication (Articles 6and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and nofifications sent to the
following address:
w3

a) In the case where the contractor is the addressee: Sir/Madam......
Beyond the time-limit of 15 days fixed in article 6(1} of the GAC to make his domicile known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the
specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner Is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract
Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

¢) In the case where the Contracting Authority is:

A e e e S ———
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1.2

Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner,
Contract Manager, Contract Engineer and Project Manager, where applicable

The contractor shall address all written notifications or correspondences to the Project Manager with
a copy to the Contract Manager.

Aricle 8: Adminisirative Orders (Article 8 of GAC)

8.1

8.2

8.4

8.5

8.6

The Administrative Order to start execution of works shall be signed and notified to the Contractor by the
Contracling Authority/ Project Owner with a copy to MINMAP, the Contract Manager, Contract Engineer,

the Paying Body and the Project Manager, where opplicable. -
Based on the minutes of a site meeting ointly signed by Conlracting Authority /Project Owner, MINMAP
and Project Engineer Administrative Orders with an incidence on the objective, the amount and execution
deadline shall be signed by the Contracting Authority /Project Owner and notified by the Project Engineer
to the Contractor with a copy to the MINMAP, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have an
incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed by the Contracting Authority/ Project owner based on the report of a
joint site visit done by Contracting Authority /Prolect Owner, MINMAP and Project Engineer, and notified
to the Contractor by the Contract Engineer with a copy to MINMAP and Project Manager

Administrative Orders serving as warnings shall be signed by the Contracting Authority/Project Owner and
notified to the Contractor by the Contract Engineer with a copy to MINMAP and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other case of
force majeure shall be signed by the Contracting Authority/Project Owner and notified to the Contractor
by the Contract Engineer with a copy to MINMAP and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Project ownerupon
the proposal of the Contract Engineer and notified to the Contractor by the Contract Engineer and a copy -
sent to MINMAP and Project Manager

The contractor has a time-limit of fifleen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

Article &: Contracts with conditional phases (Article 9 of GAC)

9.1

[Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the following
conditional phase,

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase

shall be five (5) days.

Aricle 10: Contractor's equipment and personnel (Aricle 15 of GAC supplemented)

10.1

10.2

Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification, the contractor sholl have himself replaced by a member of staff
of equal competence (qualifications and experiences).

e
In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the days following notification of the Administrative Order to start execution. The Project Manager has 5
(five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit,

the staff list shall be considered as approved.

e — e
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10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the contract as mentioned in article 45 below or the application of
penalties [to be specified where need bel.

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Aricles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted ta the Contract Manager within a maximum deadline of twenty (20) days of the e
notification of the contract.

The bond shall be returned or the guarantee released within cne month following the date of provisional acceptance
of the works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within cne month after final acceptance by
release issued by the Contracting Avthority upon request by the contractor,

11.3 Guarantee of start-off advance

20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the
return of the guarantee

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
The amount of this contract as indicated by the attached [detail or estimates] is {in figures) (in letters)

CFA francs Inclusive of All Taxes; that is:
W

-  Amount exclusive of VAT: { ) CFAF
- Amount of VAT: { } CFA F.
- Amount of TSR and/or CFA F

- Net to be paid= EVAT-TSR and/or AIR
Aricle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of taxes} by credit to
account No, opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)
13.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions. .

13.2 Price updating modalities {not applicable)

R e—e——— - o e ____________
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Article 15: Price revision formulae (article 21 of GAC){not applicable)
Article 16: Price updating formulae (article 21 of the GAC)(nct applicable)
Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract
and its additional clavses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint [ob cost sheets;

- The remunerations and salaries effectively paid to local labeur shall be increased by forty percent (40 #4:
%)to take account of social benefits; i

- The hours put in by the heavy equipment shall be counted ot the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked
up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by,
25 % to take into account the overheads, profits and the contractor's unforeseen,

Article 18: Evaluation of works {arlicle 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].
Article 19: Evaluafion of supplies (article 24 of the GAC supplemented)

19.1[indicate, where applicable, the modalities for payment of supplies).
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances {article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20% of the omount of the contract. %

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100} percent by a banking establishment governed by Cameroon law or a first-
rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the valve in basic price of the works
reaches eighty (80} percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granfing start-off advance or advance for supplies must be expressly stipulated in the Tender
File.

Article 21: Payment for works {articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

i

M
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Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5t) of the month following the month of the services, the contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor, The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [{100-2.2 and/or 100-5.5)%] paid directly into the account of the contractor;
- {2.2 OR 5.5) % paid to the public treasury as AIR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts e
he has approved. ek

Thé Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen {14) days maximum to sign the detailed accounts.

Payments shall be done by within o maximum deadline of calendar days from the date of
submission of the approved detailed accounts.
21.3 Detniled account of slart-off account (if applicable).

Article 22; Interest on overdue payments {Aricle 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree
No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Arlicle 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day of
delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth {1/1000% of the initial amount of the contract inclusive of all taxes per calendar day
beyond the 30% day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;
- Late submission of insurances;
- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
Not applicable

Article 25: Final detailed account {article 34 of the GAC)

25.1 After completion of the works and within a maximum fime-limit of fourteen (14) days after the date of
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Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed to the contract Engineer. This final detailed account of works executed summarises the total sums to
which the contractor may be entitled as a result of the execution of the whole Jobbing Order.

25.1 The Contract Manager has up to thirty {30) days to notify the corrected and approved draft to the Project
Manager.

25.2The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws
up the general and final detalled accounts of the contract which he has had signed jointly by the contractor and the
Contracting Auvthority. This detailed account includes:

- the final detailed account,

- the balance
- the summary of monthly payments on account.

o
The signing of the general and final detailed account without reservation by the contractor definitely binds the two

parties, puts an end to the centract, except with regard to interest on overdue payments,

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Aricle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

- Taxes and dues relating to industrlal and commercial profits, including the 1AR which is a deduction on company
taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory {customs duties, VAT, computer tax);

o Council dyes and taxes;
o Dues and taxes relating to the extraction of building materials and water., -

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of
the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Anicle 28: Stamp duty and registration of contracts (arficle 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with
the applicable regulations. '

Chapter 1ll: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works}
(To be specified cf. Special Technical Conditions)
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Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his
mission and to guorantee, ot the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Acticle 31: Execution time-limit of the contract {(article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days. o

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the
works.

Arficle 32: Role and responsibilities of the contractor {article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05)
copies ¢t the beginning of each.

Anlicle 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the
works progress. :

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts indicated
hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;

-  Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the

’IGAC supplemented)

35.1 Pregramme of works, Quality Assurance Plan and others |

a) Within a minimum deadline of [fifteen (15} days] from the date of r!ioﬁficaﬁon of the Administrative Order
to commience execution, the contractor shall submit in [six (6)] copies for the approval of [Project owner after the
endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable. A duly signed copy of the execution must

be deposited at the DD of MINMAP latest 15 {fifteen days) from the date of notification of the Administrative
Order to commence execution.

This programme shall be exclusively presented according to the furnished models.

Two {2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
reception with:

- FEither the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager thenhas @ *
deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The
updated and approved schedule will become the contractual schedule.
M
A
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The contractor shall constantly update on site, a schedule that will toke account of real progress of the site.
Significant medifications may only be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedule by the project owner, the latter shall fransmit it within five
{5) days to the Contracting Auvthority without staying its execution, However, if important modifications alter the
objective of the contract or the nature of the works, the Contracting Autherity shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15} days of the date of reception.

-

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation
sites.

¢} The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsihility of the contracter with
regard to the harmful consequences which their implementation may cause both towards third parties and the
respect of clauses of the contract

35.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the redlisation of all the parts of
the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at most
fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part
of the structure,

b} The [Contract Engineer or Project owner] has a deadline of [five {05) days] to examine and make known his
observations, The contractor then has a deadline of [04) four days] to present a new file including the said  w=
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of fifteen
days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 5Q(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for rules
of hygiene and safety and for circulation around or in the site.

Ardicle 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative Order to
commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
There shall be no syb-contracting
Article 39: Site luboratory and trials {article 55 of GAC)

39,1 Indicate if necessary the modadlities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions,

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory as
soon as the request is made.

Aricle 40: Site logbook (article 56 of the GAC supplemented)

W
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40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor's representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log book that is duely signed shall be sanctioned with o penalty of 3,000 (three thousand) F ..
CFA per day -
NB the Site logbook meost be such that two carbon copies of each page are left behind.

Arlicle 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job
Chapter IV: Acceplance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer and copy the
chief control brigade MINMAP, to arganize a technical visit for pre-acceptance. This visit shall include the following
operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
»Findings relative to the completion of the work
»>Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.

-Control Engineer....cecarreeenss reestiastenananens {secretary),
0110 [ £+ [ L~ S {member),
-Chief of control brigade.....occivieeiinicerennne, (observer)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in collaboration
with the chief of service for the contract.

42.2 Acceptance
The acceptance commission shall comprise:
1- The Authorizing Officer or his representative ........cccouivvviieininnn (Chairman)

2- The DD MINMAP or his Representative...... rebdeessissansssinsirasastsrannns (Observer)
3- The Contractor or his Representativeu e rsrscsrsierarassmaieesan. . (Member)
4- The Control Engineert. i ssses SEURNPO F:1-Yo' (- [+19))
5- The Project Manager vv.vvivsrieneresceecins ( Member)
6- The Contractor or his representative....c.vveeeceneneiriereenenen. tevsnesinessss{member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An acceptance
report (process - verbal} of the works shall be prepared by the Engineer and sign by all the commission members.

Arficle 43: GUARANTEE PERIOD.
The guarantee period is one {01) year from the date of the provisional reception for the section of new civil
Engineering works.

Article 44: Arlicle 45: Final acceptance (aricle 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of
expiry of the guarantee.

The pracedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract {article 74 of the GAC)
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The contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works; )

- Default by the contractor;

- Persistent non-payment for services.
Article 46: Case of force majeure {article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

-~ Wind: 40 metres per second;

- Flood: decennial flood frequency.
Atticle 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent e
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].
Article 48: Production and dissemination of this contract
Seven copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager.
Article 49 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it Is notified to the contractor by the Contracting Authority,

e
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TECHNICAL SPECIFICATIONS

|- GENERALITIES

- PREPARATORY WORKS-IMPLANTATION
- FOUNDATION

IV - ELEVATION WORKS

A ROOF TRUSS AND THE COVERING

Vi-  JOINERY AND METAL WORKS

VIl-  PLUMBING-SANITARY

Vil ELECTRICAL INSTALLATION

IX - RENDERING {PLASTERING) AND COATING

X- PAINTING

Xl - OUTSIDE AMENITIES AND LAYOUT PLANNING

Xll-  PROTECTION OF THE ENVIRONMENT

Xl - ORIGIN, QUALITY AND PREPARATION OF MATERIALS

1 ~ GENERALITIES: This present special technical specifications concern the construction of CULTURAL
CENTERS IN SOME VILLAGES IN BALIKUMBAT SUB DIVISIONS

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by
the competent authority and sample models of equipment and furniture provided by the project owner. s~
Through the Project Engineer, the contractor shall furnish the owner of the project and other project team
members within the shortest possible time with an installation plan showing clearly how he intends to run the
work site. A fence in local materials shall enclose the whole work site to avoid trespassing.

SIGNPOSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity with
the plans put at his disposal by the autherity that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case. The
contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence,

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the
contractor. The contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The contractor shall check in-situ the possibility of translating the -
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not on his own modify anything on the structure and shall inform the Project Engineer of
any changes that he considers necessary.
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All modifications accepted by the contractor shall be accomplished in a specified duration and at his cos? without
moedification of the contract amount. The owner of the project shall have the right to the final choice in case of any

modification.

2 «-PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and evacvation
of the rubbles to the public discharge, the clearing and levelling of the site where necessary. The setting

out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching and
other earthworks and good circulation. The commencement of excavation will be accepted by the Project
Engineer upon checking the conformity of the setting out.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing

capacity. Where there is black cotton soil or soil with low bearing capacity at the bottem of the trench, the
contractor shall continue excavation up to a depth as will be approved by the Project Engineer. The
excavations will be done manually and no concrele or mortar shall be laid on the boftom of the trench_
without the acceptance of the trench boltom of excavation by the Project Engineer. e

The descriptive notice completes or confirms the Indications on the execution plans. In the case of contradictions between the
plans and the descriptive notice, the project team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in
accordance with the plans and according to technical norms for the construction of classroom buildings.

3 — FOUNDATION: A layer of blinding concrete of thickness 5 ¢m dosed at 150 kg/m? will be laid on the
bottom of the excavations. On it will be laid the footings of the ground half pillars until the level of the
finished foundation. The foundation walls wilt be of frog filled agglomerated hollow blocks of 20 x 20 x
40cm and finished with a DPC layer or ground beams of 20 x 20cm in reinforced concrete dosed at 350
kg/m3

The foundation will be filled with earth of good quality in successive compacted layers of 20cm where the
fill depth exceeds 30cm. A mass concrete of thickness 8cm will be laid to cover the whole foundation area
dosed at 350 kg/m3 over the entire compacted surface.

The floor will be finished in cement sand screed of 4cm thick and coated to finish with cement paste trowel
to finish.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm

with a good crushing resistance. The mixing for block moulding should give at most 32 blocks per bag of
cement for blocks of 15x20x40 c¢m. They should be kept dry for at least 21days before lying on the
elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 kg/m? will be cast as #%
one raises the agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic
strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be

5, 00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be leveled to + 2,20m

above the level of the finished foundation.

The average height under the ceiling is about 3,00m.

A chaining beam of 15 x 20 ¢m In reinforced concrete dosed at 350 kg/m3 will be laid above the
finished level of the ogglomerated hollow blocks walls with fixing plates so as to receive the wooden roof -

truss.
NB lentils will be casted below and above all opening.

— ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn eucalyptus, treated, shall compose of single frame rafters of

5cmx15cmx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate with
the help of standby beam iron rods also spaced at 1.50m spacing;

- Purlins and noggins: shall consist of 5x8¢cmx4m locally sawn timber from eucalyptus. All structural timber
shall be treated with carbonyl. The timber for the roof work will be of good quality, with the straight grain
and free of any defect.

-Roofings sheets: shall be in high rib (Téle BAC) aluminum sheets of type 5/10mm. The sheets shall be

fixed onto the purlins using screw nails equipped with aluminum gaskets and bituminous rubbers caps. s
M
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-Facial board shall be 30cm wide and of high rib aluminum sheets (t5le bac) of 0.35mm thickness including
lining.

-Ceiling- will be made of 4mm thick (red plywood on both sides). Fastened noggins of 4cm thick or 5x8
and treated with carbonyl and varnish surface finished.. The spaces for ceiling joist panel will be
60x120cm In size. Eaves shall be equipped with ventilated hollowed blocks holes and a trap door will be
provided in each of the classrooms. For external ceiling téle lisse shall be used at the eaves including
battens.

6 - WOOD AND METAL WORKS

Doors and Windows:

- All doors shall be made of double leaf metal sheets, fitted on metallic frame anchored to the wall with
angle bar 35mm. (1, 00X2, 20) m

-All window openings {210 X 20) cm shall be fitted with sliding metal panels shutters for classrooms and
aluminum glazed sliding panels for offices.

- Window protectors shall be of metallic tubes (25mm) of (2, 10 X 0, ?0) m.

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...} will be executed &
according to the norms and the rules concerning electrical installations at the time of the over-site concrete
or as the agglomerated hollow blocks walls are being raised. Accessories and luminous elements (sockets,
switches etc...) will be of good model. The set of facilities will be joined to a general earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering {thickness at least 2cm ¢m on both
sides of the walls) will be of cement mortar at 400 kg/m3. There will be an under-coat layer and « finish
layer floated and foamed to finish. They must be well cut horizontally and vertically using o straight edge.
The external walls shall receive a coat of spatadash before plastering is done.

9 -~ PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will be
painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve the
desired cream white colour.

All metal and wood works shall be painted with oil paint - Glyptal resien lacquer, in two coats. A primary
coat of antirust before final painting is done. Skirting shall be carried out in oil paint at the window sill
level externally and internally with appropriate colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and 30cm
deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water with an

offshoot of at least 3m to the environment. i
Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of the ¥
classrooms at right angles.

Steps shall be constructed out of mass concrete at the main entrance to the building at 1,20m wide as the
case may be.

Equally, ramps of 1,20m cast in-situ of one twenty {1,20m) wide each with edges protected with angle

bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer, before
the beginning of works, the place of his yard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and
of washing should be concreted. These maintenance areas should have a slope toward a cesspool
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various places
of the site. The entrepreneur should fold all his material, and equipment. He should demolish all stationary
installation, as foundation, support made of concrete or metallic, etc. in order to put back the site in its
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nearest initial state. No equipment nor materials should be abandoned on the site, nor in the vicinity after
the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site
has to receive an adequate drainage in order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may _
either be from the river or quarry crushed and must be approved by the Project Engineer before any use
on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 or
15/25) shall be clean and well graded with very fine elements settlement of less than 2%. The cement
shall be CPA 325 class from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less than
35. Fill materials shall also be free from organic elements and shall have a good granularity grading. No
black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten
from the quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:

foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.

- Mass concrete: shall be 8em thick laid on the entire floors and paved area between walls and gutters
dosed at 350kg/m? over the entire surface.

NB: The external veranda shall be 5ecm below the level of the internal floor with 2% slope.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and ring
beams and their mixture shalt be in a proportion of 350kg,/m?3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

o SIZES | RODS | RODS | STIRRUP
N2 stRucTure Nos ) Torsd | Spacings DOSAGE | TYPE
1 Grade beams 4 8mm 6mm 20cm 350kg/m?® | Fe-E-400
2 Lintel (15x20) 4 8mm émm 20cm 350kg/m? | Fe-E-400
3 Veranda Pillars15x30 | 6 8mm émm 20cm 350kg/m3 | Fe-E-400
4 | Wall pillars 15x15 4 8mm Smm 20cm 350kg/m3 | Fe-E-400
5 | Tie beams 15x20 4 8mm 6mm 20cm 350kg/m? | Fe-E-400

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08
— 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0,16 — Smm. It shall &
be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave
{dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and

free from impurities ; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixiures shall satisfy the general conditions

uneven mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock
presenting an unsatisfactory pulverulent condition will be discarded and cleared away within four {04)
days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel
shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

AN
AN
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-Ordinary concrete: specifically lean concrete shall be 5cm thick and laid all-round the excavated @

laid down by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of. s
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- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.
- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) ¢cm for load
bearing walls of PC300 Kg/m? (at most 32 blocks per bag of cement). Blocks should show an appreciable
degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement
mortar mix in a proportion of 400kg/m?3 will be used to plaster all previously rejoined areas on all
masonry and concrete works, and then thinly floated. The final thickness of the plastering shall not be less
(02cm on both sides of the walls). The external walls shall receive a coat of spatadash before plastering is
done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the 8cm
concrete floor and the screed shall be 3cm thick.

~Gutters: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at
the frontage and the two ends of the building as the topography of the terrain is relatively flat. The walls
of gutters are to be constructed in concrete and the floor will be rolled and smoothen out with ordinary
cement concrete providing a slope of 10% for the flow of water for level surfaces.

- Wood - Material:

e
* The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing.
e Type: hard
e Essence : EUCALYPTUS, SIPO, SAPPELLI, IROKO, MAHOGHANY.
s Seasoning: Wood with a humidity rate of 14% maximum.
e

M
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~ DOCUMENTNO.7:
SCHEDULE OF UNIT PRICES

s I
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UNIT PRICE SCHEDULED FOR THE CONSTRUCTION OF A CULTURAL CENTER IN SOME VILLAGES IN

BALIKUMBAT SUB DIVISION: LOT

UPIN UP IN
N° DESIGNATION Unit | Quantity | FIGURES WORDS
Lot 100: PREPARATORY WORKS

101 | construction of site hut ff 1
102 | installation of project information board ff 1 S
103 | temporal fencing if the project site ff 1 =
104 | studies( project execution plan ,plan de recollement ff 1
105 | ¢learing of site | m2 300
106 | implantation of the building ff 1
107 | terms of refernce/Environmental impact notice ff 1
108 | environmental impact assessment ff 1

SUB Total: 100 FPREPARATTORY WORKS

Lot 200: EARTH WORKS

201 | levelling of the plat form m2 300
202 | digging of foundation trenches amd footimgs ‘m3 34.5
203 | back filling with selected lateritic soil m3 23.75

SUB Total: 200 EARTH WORKS

Lot 300: FOUNDATIONS

301 | blinding concrete m’ 1.2
302 | foundation walls of blocks 20x20x40 m2 557

reinforced concrete for footings and ground
303 | beams dosed at 350kg/m3 m’ 4.1
304 | mass concrete 8cm thick at 200kg/m3 m* 190.36 "

SUB Total 300 FOUNDATION -
Lot 400: MASONRY WORK

401 | blocks of 15 X 20 X 40 cm for wall elevation m’ 251.62
402 | Plastering m’ 325

Reinforced Concrete for pillars, lintels(below and
403 | above all openings) and beams dosed at 350kg/m3 m’ 8.7

Sub Total 400, MASONRY WORK
Lot 500: ROOF WORK

501 | rafters m3 3.5
502 | purlin + wood for gables m 2
504 | ceiling at the eaves with fiat zinc sheets (tole lisse) m’ 56.5
505 | alluminium roofing sheets tole bac 5/10e ml 285.70

fascia board (tole bac 3.5/10mm of 30cm height)
506 | including linning m’ 71.40
507 | alum ridging sheet ml 24.30
508 | corner ridging ml 23.2

Sub Total 500 ROOF WORK -
Lot 600: METAL WORK/WOOD WORK

Metal doors 2x2.10 (with paco and two pad locks '
601 | )complete 9 2
602 | WOODEN doors .90x2.10 (with paco Jcomplete U 2
603 | WOODEN doors .70x2.10 (with paco Jcomplete U 3
604 | complete aluminum windows of 120x120 U 8
605 | complete aluminum windows of 60x60 U 3

S E———————————————————————————————————————
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606 | complete windows protectors 60X60 U 3
607 | complete windows protectors 1.20x 1.20 U 8
Subtotal 600: METAL WORK/W0OOD WORK
Lot 700: ELECTRICITY
701 | conduit pipes roll 5
702 | cable V.G.V 1.5mm? for lighting roll 5 e
703 | cable TH 2.5 mm2 for power sockets rolls 3
704 | flourescent lamp complete 120cm u 16
705 | flourescent lamp complete 60cm u 3
707 | switches built in u 9
708 | power sckets built in u 12
709 | master switch for sockets u 2
710 | compete fuse box +provision to external network u 1
Sub Total 700: ELECTRICITY
Sub Total 800: PLUMBING
Connection of all supply pipes and waste pipes in all
801 | the toilet ff 1
Sub Total 800: plumbing
Lot 900: PAINTING
901 | priming coat in ordinary paint m’ 180.36
902 | two coats of water resistant paint on internal walls m* 98
903 | two coats of water based paints on external walls m’ 82.36
oil paints on metallic doors and windows protectors,
904 | skirting (coffee brown) m? 110 e
Sub Total 800: PAINTING
Lot 1000: EXTERNAL WORKS
1001 | rain water (run off) gutter 30x40cm ml 74.20
1002 | concereting of external veranda m? 56.5
1003 | conceret slab on gutters at entrances 1.2m wide U 1
1004 | concrete ramps ( 1.2m wide) U 1
Sub Total 900: SURFACE DRAINAGE
e

W
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DOCUMENT NO. 8:
BILL OF QUANTITIES AND ESTIMATES
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BILLS OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A CULTURAL CENTER IN
SOME ILLAGES IN BALIKUMBAT SUB DIVISION: LOT

N° I DESIGNATION l Unit | Quantity up TOTAL
Lot 100: PREPARATORY WORKS
101 | construction of site hut ff 1
102 | installationn of project information board ff 1
103 | temporal fencing if the project site ff 1
104 | studies( project execution plan ,plan de recollement ff 1
105 | clearing of site m2 300
106 | implantation of the building ff 1
107 | terms of refernce/Environmental impact notice ff 1
108 | environmental impact assessment ff 1
SUB Total: 100 PREPARATORY WORKS "?“‘é‘%
Lot 200: EARTH WORKS ’
201 | levelling of the plat form m2 300
202 | digging of foundation trenches amd footimgs m3 34.5
203 | back filling with selected lateritic soil m3 23.75
SUB Total: 200 EARTH WORKS
Lot 300: FOUNDATIONS .
301 | blinding concrete m’ 1.2 v
302 | foundation walls of blocks 20x20x40 m2 55.7
reinforced concrete for footings and ground
303 | beams dosed at 350kg/m3 m’ 4.1
304 | mass concrete 8cm thick at 200kg/m3 m* 190.36
SUB Total 300 FOUNDATION
Lot 400: MASONRY WORK
401 | blocks of 15 X 20 X 40 cm for wall elevation m? | 251.62
402 | Plastering m’ 325
Reinforced Concrete for pillars, lintels(below and
403 | above all opennings) and beams dosed at 350kg/m3 m’ 8.7 e
Sub Total 400, MASONRY WORK
Lot 500: ROOF WORK
501 | rafters m3 3.5
502 | purlin + wood for gables m’ 2
504 [ ceiling at the eaves with flat zinc sheets (tole lisse) m* 56.5
505 | alluminium roofing sheets tole bac 5/10e ml 285.70
fascia board (tole bac 3.5/10mm of 30cm height)
506 | including linning m’ 71.40
507 | alum ridging sheet ml 24.30
508 | corner ridging ml 23.2
Sub Total 500 ROOF WORK
Lot 600: METAL WORK/WOOD WORK
Metal doors 2x2.10 (with paco and two pad locks
601 | )complete U 2
602 | WOODEN doors .90x2.10 (with paco )complete U 2
603 | WOODEN doors .70x2.10 (with paco )complete U 3
604 | complete alluminium windows of 120x120 U 8 =
605 | complete alluminium windows of 60x60 U 3
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606 | complete windows protectors 60X60 U 3
607 | complete windows protectors 1.20x 1.20 U 8

Subtotal 600: METAL WORK/WO0OOD WORK

Lot 700: ELECTRICITY

701 | conduit pipes roll 5
702 | cable V.G.V 1.5mm’ for lighting roll

703 | cable TH 2.5 mm2 for power sockets rolls 3
704 | flourescent lamp complete 120cm u 16
705 | flourescent lamp complete 60cm u 3
707 | switches built in u 9
708 | power sckets built in u 12
709 | master switch for sockets u 2

e .
TR

710 | compete fuse box +provision to external network u 1
Sub To_tal 700: ELECTRICITY

Sub Total 800: PLUMBING
Connection of all supply pipes and waste pipes in all
801 | the toilet ff 1

Sub Total 800: plumbipg

Lot 900: PAINTING

901 | priming coat in ordinary paint m 180.36

902 | two coats of water resistant paint on internal walls m’ 98

903 | two coats of water based paints on external walls m’ 82.36
oil paints on metallic doors and windows protectors,

904 | skirting (coffee brown) m’ 110

Sub Total 800: PAINTING

Lot 1000: EXTERNAL WORKS

1001 | rain water (run off) gutter 30x40cm ml 74.20 e
1002 | concereting of external veranda m’ 56.5
1003 | conceret slab on gutters at entrances 1.2m wide U 1
1004 | concrete ramps_( 1.2m wide) U 1
Sub Total 900: SURFACE DRAINAGE

o e e ]
il
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DOCUMENTNO.9:
SCHEDULE OF SUB-DETAIL OF PRICES

w
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DESIGNATION :

. Total . Duration
No Daily out put quantity Unit of activity
Category No Daily Days Amount
wage break up
2
T
v
<
<
=
¥
o
2 [votAaLA ‘
. Days
ﬁ Type No Daily rate break up Amount
T
¥
L1
=
S—
[
=
L
=
=
=
o TOTAL B
4 Type Unit Unit cost Quantity | Amount
O
o<
-9
—d
m
O
2}
=
o
=
L ¢
—l
<
4
[
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/QTY

R
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DOCUMENT NO. 10:
MODEL CONTRACT




REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

MINISTERE DE LA DECENTRALIZATION ET DU
DEVELOPPEMENT LOCALE

DEPARTEMENT DE NGOKETUNJA

ARRONDISSEMENT DE BALIKUMBAT

COMMUNE DE BALIKUMBAT

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

NGOKETUNJIA DIVISION

BALIKUMBAT SUD DIVISION

BALIKUMBAT COUNCIL

JOBBING ORDER No JO/MINDDEVEL/BC/BCITB/2021 OF ........ 2021

OPEN NATIONAL INVITATION TO TENDER Ne: 02/ONIT/MINDDEVEL/BC/ BCITB / 2021 of 20/01/2021
FOR THE CONSTRUCTION OF A CULTURAL CENTER IN SOME VILLAGES IN BALIKUMBAT SUB
DIVISION, DIVIDED INTO THREE LOTS

LOT:

Project Owner [Indicate name and full address]

HOLDER t [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer’s No.

SUBJECT : Execution of works;
lLotNo.__ i Network

PLACE :Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA E:

IAT

EVAT

VAT

AlR {Income tax}

Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:

ik

———————— = S
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Between:

The Government of the Republic of Cameroon, represented by

the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

hereinafter referred to

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

Partl:  Special Administrative Conditions (SAC)
Part ll: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices {(SUP)

Part IV: Details or Estimates

- -
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Page and last of Contract No. JO/CA/TB/2021
Awarded after invitation to tender [specify references of invitation to tender]

With
For the execution of works
EXECUTION DEADLINE ( } months

Amount of contract in CFA F:

IAT

EVAT

VAT {

AlR {2.2 or 5.5 %)
Net to be paid

Bk

e

Read and accepted by the contructor

{place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

2

Registration

M
s L T —————  — ——————==
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- DOCUMENTNO.11:
FORMS AND MODELS TO BE USED BY BIDDERS

e —
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Table of models

Annex No. 1: Model Declaration of intention to tender
Annex No. 2: Model tender

Annex No. 3: Model bid bond

Model No. 4: Model final bond

Model No. 5: Model of start-off advance bond

Model No. 6: Model retention fund

Annex No. 7: Evaluation grid

Annex No. 8: Attestation of site visit

Annex No 9: Site Visit Report
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Annex No. 1: Model Declaration of intention to tender

I the undersigned...cvrrvieirieiiciiiiiiiiiiiiiiiesiereiiirererssieeesieesstsnstarnesannnanss acting in the
capacity of ceeviiiiiannnen, seessssenssns in the nome and on behalf of ..... crerarestenasanans B | S RC
NO cvviiveriariiaran by virtue of the power vested in me , domiciled at ............ P.OBOX ..evuenees
Telephone no ...cvvveenes after having studied all the documents of the tender file relating to the invitation

to tender No ----- /ONIT/MINDDEVEL/BC/ BCITB / 2021 OF .../01/2021 And after having assessed in
my point of view and under my responsibility the nature and difficulties entailed with the execution of the
job, | do hereby tender and commit myself to carry out works for THE CONSTRUCTION OF A CULTURAL
CENTER IN SOME VILLAGES IN BALIKUMBAT DIVISION DIVIDED IN THRE LOTS:

LOoT”

In keeping with the terms and conditions of the tender fill.

| commit myself in case my tender is retained, to execute the contract within ......... Months as from the
date of notification of award of the contract.

| hereby commit myself to maintain the amount of my tender for a period of sixty (60) days with effect
from the dateline for submission of bids.

Done atecessscineenes L ] TN

General Director

M
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Annex No. 2: Model tender

|, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office at registered in
the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum
{addenda): the invitation to tender [recall the subject of the invitation to tender]
e  After having personally taken account of the situation of the site and evaluated from my point of view and

under my responsibility, the nature and difficulty of the works to be carried out;

e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance
with the structure featuring in the Tender File.

e Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices
which | myself establish for each type of structure which prices reveal the amount of the tender for lot No.

at [in figures and wards] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes. [In figures and words].

s | pledge to execute the works within a deadline of ......... «..ssmonths,

* | pledge to maintain my bid for [indicate duration of validity, in principle ?0days for national invitations to

tender 120 days for international invitations to tender] from the deadiine of submission of bids.

® Rebates and the modalities of application the said rebates shall be the following (in case of the possibility

of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account No......... Cersessaaenns .» opened

1| T Bank........ Ceessniensnrararenans Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done Ql.cinissssisemeis O erirrastasareainennane
Signature of.....u.i. creerrreeasiinens
in the capacity of...cceiinennnnee. ..duly authorised to sign the bids on behalf of ...c.ouveeeiannis
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ANNEX No. 3: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Auvthority”
Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid on

for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to
which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank™ hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting -
Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the
validity period:
"  Faqils or refuses to sign the contract, even though required to do so;
»  Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the
contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify his
request, given, however, that in his request the Contracting Authority shall note that he is due the amount he
is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end
of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take effect
should reach the bank by registered mail with an acknowledgement of receipt before the end of this
period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon %~

courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and auvthenticated by the bank at , on

[Bank's signature]

W
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Annex No. 4: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
"Project Owner"

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry out
[indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of
an amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the contract, as guarantee of the execution of his full obligations in accordance with the terms of
the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within @ maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied
his contractual commitments within the meaning of the contract, without being able to defer the payment
nor raise any contests for whatever reason, any sum up to the sum of [in figures and
words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum

or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be released
within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our
part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of sturt-off advance bond

.ﬁ
Bank: reference, address =
We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the Project
Owner [address of the Project Owner]
(the beneficiary)
The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and
the lot, if possible] of the total sum corresponding to the advance of [twenty (20} %] of the amount
inclusive of all taxes of contract No. , payable upon notification of the corresponding
Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance
into the accounts of [the holder] opened in the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC,
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of -
the advance.

The applicable taw and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank] .
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ANNEX No. 6: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner” ?‘

Whereas name and address of Supplier] hereinafter referred to “the ‘contractor”, pledged, in
execution of the contract, to carry out the works of [indicate the subject of the works)

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of
the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project Owner
for a maximum amount of
lin figures and letters] corresponding to {percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8} weeks upon his simple written
request declaring that the contractor has not fulfilled his contractual obligations or is Indebted to the Project Owner
within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer |
the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to

[percentage below 10 % to be specified] of the total amount of the works featuring in the final detailed account,
without the Project Owner having to prove or give the reasons nor the motive for the amount of the sum indicated
above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptance of the works and uvpon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail with -
acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall -

be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and avthenticated by the bank at on

[Signature of the bank]
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ANNEX 8: EVALUATION GRID

Ne TENDER Ne 02/ONIT/MINDDEVEL/ BC/BCITB/2021 OF 20/01/2021 FOR THE
CONSTRUCTION OF A CULTURAL CENTER IN SOME VILLAGES IN BALIKUMBAT DIVISION DIVIDED IN

THREE LOTS:
LOT

ADMINISTRATIVE DOCUMENTS.

NO | DESCRIPTION YES |NO |
Al Declaration of intention to tender stamped with the tariff in force. B
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1% instance or the
A3 Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A4 approved by the Ministry in charge of Finance or by a foreign bank the first
order not more than three months.
AS Purchase receipt of tender file issued by public treasury
Ab A bid bond issued by a first rate-bank approved by the Ministry in charge
' of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public
) contract Regulatory Board {ARMP)
An Attestation signed by the National Social Insurance Fund stating that the
A.8 bidder has met all his obligations vis a vis the Fund; the attestation should
be less than three months old.
A9 | A valid Certificate of imposition certified by the chief of tax center £
Business License (photocopy certified by the chief of tax center, not more
A.10
than three months).
AT Certified Copy of a valid taxpayers card, delivered by the chief of tax
) center
A Clearance Certificate signed by the chief of tax center stating that the
A.12 | bidder has met all the statutory declarations in issues of taxes in the current
financial year; this certificate should be less than three months old.
A .13 | Plan and Attestation of localization
EVALUATION GRID OF TECHNICAL BID
NO EVALUATION CRITERIA AND SUB-CRITERIA YES |NO
B) ESSENTIAL CRITERIA (NB : One item lacking or irregularity means no to
the point)
B.1 General presentation of the tender files
B.1.1 -Document spirally bound ad
-Table of content page
-Colour sheets separation
B.1.2 - Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

M

Ralikumbat Council Internal Tenders Board

Page 73



B.2.1

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. Minimum
acceptable: 02 Contracts realized in the domain of building construction over the past 05
years

1st Reference

2nd reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1

01 works supervisor (at least HND or equivalent cedificate)

Qualification of the works supervisor: (Senior Technician certificate in Civil
Engineering (BAC +2)
Professional experience of the project engineer = 03 years (signed CV)

> A certified copy of the technical diploma,
» Certified copy of ID card

> CV signed by the candidate,

B.3.2

01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (Technician certificate in Civil Engineering (BAC F4 or

equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

» A certified copy of the technical diploma,
» Certifled copy of ID card

» CV signed by the candidate,

B.3.3

Other personnel

Artisan staff: (carpentry, building construction and electricity (CAP Certificate
or equivalent certificate)

Professional experience of each artisan 2 03 years (signed CV)

A certified copy of

» CV signed by the candidate

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the
various functions)

B.4.3

Logical sequence for the execution of the task

B.4.5

Quality control method, site insatallation plan with comments

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Planning /Duration of execution in respect with the Tender file/ maintenance
measures during the guarantee period

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

Proof of ownership or rental of a pick-up or other vans signed by the
Regional delegation of MINTRANSPORT or other administrative authority
{5.D.0 or D.Q)

B.5.2

Proof of ownership or rental of a concrete mixer

B.5.3

Proof of ownership or rental of a concrete vibrator

B.5.4

Proof of ownership or rental of a Hand compactor
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Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

B.5.5 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency} of the enterprise issued by o

B.6.1 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 25% of the project
amount

B.7 Atlestation of site visit signed by the director of the Company

B.8 Comprehensive report of site visit signed by the company administrator and
justified by photos

B.9 Special Technical Clauses initialed in all the pages and last page signed

B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed e

This evaluation will be done in a purely positive way (yes) or negative (no} with an acceptable minimem from at lsast 80% of the essential

criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, In conformity with the regulations of the
Tender Documents and having satisfled to 100% of the eliminatory criteria and at least 1825 of the essential eriteria.

A. Eliminatory criteria

1

N kN

B. Essential crileria

1.

VN AW

- Absence or non-conformity of a document in the administrative file 48 hours after the bid
opening session;

-False declaration or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

-Score less than 20/25 (80%).

-External envelope carrying a sign that can identify the bidders bid

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements; .
Quality of the personnel;

Technical organization of the works;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages and sign on the lost page;

Special Administrative Clauses completed and initialed in all the pages and sign on the last
page.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detall is given In the Special Tender Regulatien (RPAO),

This evaluation will be done in & purely positive way {yes) or nagative {no) with an acceptable minimum from at least 20/25 of the essentlal criteria
taken In account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the
Tender Documents and having satisfied Yo 100% of the eliminatory criteria and at least 20/25 of the essential criteria.
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ANNEX 7: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./Miss ...covioveieiniicroreimieierieeieinienenen [Surname and Name of
Director]The Director of ..eoiuiriiiiiiiiiiiiiiiiiiiiiiiiieiiiiiiinereiissssesacom [Name of company] confirm
that Mr./MEs./MISS civviiiiiiriiiiiiiieiiiiniiiissisersarensrsnass sorenes {Surname and Name)

Engineer of my COmMPany: coiiciiieiireiiesisteroiesessrasssissannsatsncessmssrsssssasssans (Name of Enterprise),

has actually visited the site which is going to receive the structure relative to OPEN NATIONAL INVITATION
TO TENDER N° 02/ONIT/MINATD/BC/ BCITB / 2021 of 20/01/2021 FOR THE CONSTRUCTION OF A
CULTURAL CENTER IN SOME VILLAGES IN BALIKUMBAT SUB DIVISON, DIVIDED INTO THREE LOTS :
LOT

We declare as follows:

- To have carried out a thorough study of the site taking into consideration all the constraints relative

to the execution of job with respect to norms.

- To establish our unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition ¢laim the Delegated Contracting Authorityfor any

increase of unit price.

In Testimony whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve

the purpose it deserves.

Date ciiiiiiiiirrirartrantaisierersrsiiiarenes DAt ciciiiiiiiciiiiissisrssissssanssrnnnrsnsnns
The Director Stamp of enterprise

fy
Signature and Names Signature and Names of the Engineer

M
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ANNEX 8: SITE VISIT REPORT

Name of Project.iiiieiiicieiisisiisreirisiseresesuatiisaresararesarsrisram

Neame of ENterprise v.vvvviiereiiiarsisrssssiensorintereaarersnsisssetstesasesessssssranssosersessrnse
1. CONTEXTE OF THE PROJECT
2. GEOGRAPHICAL SITUATION
3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE (access to the site, existing structures in the area etc.)

[, - .
Name of Enterprise: cc.icivveiiiiasaniannns
Stamp and signalure of enterprise
_é'.-a
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DOCUMENT NO. 12:
PRELIMINARY STUDIES
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[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the
respect of rules governing the award, execution and control of public contracts]

-

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that
draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1.  The doate studies were carried out;
2.2. The name of the public or private Project Manager -

2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works

1.4.1 Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality
of the studies.

m
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- 'DOCUMENT NO.13: 3
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

M
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friland First Bank
anque Atlantique
anque Gabonaise pour le Financement International {BGFI BANK)
anque International du Cameroun pour PEpargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Insurance companies

Chanas Insurance;
Activa Insurance

16. Zenithe insurance SA BP Douala
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PLANS
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