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REPUBLIQUE DU CAMEROUN
Paix — Travail — Patile

MINISTERE DE LA DECENTRALIZATION ET DU
DEVELOPEMENT LOCALE

DEPARTEMENT DE NGOKETUNJIA

ARRONDISSEMENT DE BALIKUMBAT

COMMUNE DE BALIKUMBAT

TENDER NOTICE

REPUBLIC OF CAMEROON
Peace = Work = Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

BALIKUMBAT SUD DIVISION

BALIKUMBAT COUNCIL

OPEN NATIONAL INVITATION TO TENDER N°03/ONIT/MINDDEVEL/BC/ BCITB /

20210F20"ANUARY 2021FOR THE CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED MARKET
SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGEIN NGOKETUNJIA DIVISION IN THE NORTH

WEST REGION.

Financing: Public Investment Budget of 2021 of the MINISTRY OF COMMERCE

MINDDEVEL BIP 2021

1.  Subject of the invitation to tender:

Within the framework of 2021 Investment Budget, the Lord Mayor of BALIKUMBATCouncil,
Delegated Contracting Authority, hereby launches an Open National Invitation to Tender for the
Construction of a block of 28 CLOSED MARKET SHEDS IN BALIKUMBAT MARKETin Ngoketunjia

Division in the North West Region.

2. Nature of work:
Work to be done consists of

Preparatory works

Earth works

Foundation

Masonry elevation

Carpentry-roof works

Electriclty

Painting

VDR drainage

YVYVVVYVYVY

3. Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this invitation to tender is 3 (three) Months

4, Lots

The works is in o single lot as follows: CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED MARKET
SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGENGOKETUNJIA DIVISION OF THE NORTH

WEST REGION.
5. Estimated cost

The estimated cost after preliminary studies is fifty four million, eight hundred and eighty thousand

(54,880,000) FCFA.

6.  Participation and origin

Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance

with the fiscal laws.

7. Financing

Works which form the subject of this invitation to tender shall be financed by the 2021 Public
Investment Budget of the Ministry of commerce, budget headNo: 5527351016416102811

e ———— e ——
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8. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list Is found in document No.

13 of the Tender File, of an amount of one million, ninety seven thousand, six hundred
(1,097,600)Francs CFA, and valid for thirty (30) days beyond the date of validity of bids

9.  Consultation of Tender File:
The file may be consulted during working hours at the BalikumbatCouncil Service of Award Telephone
NO 237 670 912 286; as soon as this notice is published.

10.  Acquisition of tender file:

The file may be obtained fromthe Balikumbat Council service of ward Telephone N© 237 670
912 286; as soon as this notice is published against payment of the sum of SIXTY EIGHT THOUSAND,
EIGHT HUNDRED (68,800) Francs CFA, payable at the Balikumbat Council Treasury, representing
the cost of purchasing the tender file,

11. Submission of bids:
Each offer drafted in English and/or French in seven {07) copies including one {01) original

and six {06) copies marked as such, should reach the BalikumbatCouncil Service of Award
N°237670912286not later than 16/02/2021at 10:00 AMlocal timeand should carry the Inscription:

OPEN NATIONAL INVITATION TO TENDER N°03/ONIT/MINDDEVEL/BC/ BCITB / 2021 OF
20 JANUARY 2021 FOR THE CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED MARKET
SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGEIN NGOKETUNJIA DIVISION IN
THE NORTH WEST REGION.

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

12, Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 16WFebruary 2021at 11:00 AMlocal time, in the
BalikumbatCouncil Hall, by the Balikumbat Council Internal Tenders Board. Only bidders, may attend
or be duly represented by a person with a sound knowledge of the submitted file and who is
authorised to de so.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. - Absence or non-conformity of a document in the administrative file 48 hours after
the bid opening session;
-False declaration or falsified documents;
-Absence or insufficient bid bond;
-Incomplete financial file;
-Omission of a unit price in the financial bid;
-Score less than 20/25 (80%).
External envelope carrying a sign that can identify the bidders bid
B. Essential criteria

Newnswwp

1- General presentation of the tender files;
e __
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2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialed in all the pages and sign on the last page;

9- Special Administrative Clauses completed and initialed in all the pages and sign on the
last page.

15. Award

This evaluation will be done in a purely positive way (yes) or negative {ne) with an
acceptable minimum of 20/25 (809%) of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied teo
100% of the eliminatory criteria and at least 20/25 (80%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the
BalikumbatCouncil, Service of Award Telephone N©: 237 670 912 286

Done at Balikumbat on 20/01 /2021

The Lord Mayor-Balikumbat council

Copies:

- MINMAP- Ngoketunjia,
-  ARMP - Bamendaq,

- Chairperson of CITB,

- Notice Boards,

- File.

. b o a
T
. Abanior Puble Meatth Admimmteares
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix — Travail — Patrie Peace — Work ~ Fatherland

MINISTERE DE L'ADMINISTRATION TERRITORIAL ET DE
LA DECENTRALIZATION

MINISTRY OF TERRITORIAL ADMINISTRATION
AND DECENTRALIZATION

NGOKETUNJIA DIVISION

ARRONDISSEMENT DE BALIKUMBAT BALIKUMBAT SUD DIVISION

COMMUNE DE BALIKUMBAT BALIKUMBAT COUNCIL

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°
03/AONO/MINDDEVEL/CB/CIPMCB/2021 DU 20 JANVIER 2021POUR LES TRAVAUX DE

CONSTRUCTION DE 28 BOUTIQUES DANS LE MARCHE DE NYAMGIN
DAN LE VILLAGE DE BALIKUMBAT, ARRONDISSEMENT DE BALIKUMBAT DU
DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD-OUEST.

Financement : BUDGET D'INVESTISSEMENT PUBLIC (BIP) - MINDDEVEL EXERCICE 2021

1. Objetdel'Appeld'Offre

Dans le cadre de I'exercice budgétaire 2021, le Maire deBalikumbat, Autorité Contractante
Délégué lance, un Appel d'Offres National Cuvert pour les travaux de construction de 28 boutiques
dans le marché de Nyamgindans le village deBalikumbat, arrondissement de Balikumbatdu
Département de Ngoketunjia, Région du Nord-Ouest.

2. Consistancedestravaux

Les travaux comprennent notamment :
Travaux préparatoires
Terrassement
Fondations
Magonneries en élévations
Charpente-couverture
Menvuiserie métallique
Electricité

Peinture

VRD

3. Délaisd’exécution
Le délai maximum prévu par le Maitre d'Ouvrage Délégué pour la réalisation des travaux
obiet du présent appel d’offres est de 3 {trois) mois.

VVVVVVYVVYY

4. Allotissement
Les travaux sont en un (01) lot ci-aprés définis :
Construction de 28 boutiques dans le marche de NYAMGIN a Balikumbat, arrondissement de
Balikumbat du Département de Ngoketunjia, Région du Nord-Quest.
5. Coit prévisionnel
Le colt prévisionnel de I'opération & I'issue des études préalables est de cinquante quarte
million, huit cent quatre vent mille francs (54,880,000) FCFAchaque une.

. Participationetorigine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics du
Camerounde I'exercice 2021sur la ligne d'imputation budgétaire No: 5527351016416102811
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8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la Piéce13duDAQ, d'un montant deun millionquatre vent dix-sept mille, six
cent(1,097,600) FCFA et valable pendant trente(30)jours au-deld de la date originale de validité
des offres.

9. ConsultationduDossierd' Appeld’'Offres

Le Dossier d'Appel d'Offres peut &tre consuité et obtenu aux heures ouvrables & la Mairie
deBalikumbat, Service de Passation des Marchés Tél. : N© 237 670 912 286dés publication du
présent avis.

10.  AcquisitionduDossierd'Appeld'Offres

Ledossierpeutétreohtenu aux heures ouvrables a la Mairie de Balikumbat, Service de
Passation Tél, : NO 237 670 912 286; dés publication du présent avis, contre présentation d'une
quittance de versement de |a somme non remboursable de SOIXANTE HUIT MILLE, HUIT CENT(68,800)
Francs CFAG la Trésorerie de la municipalité de Balikumbat.

11. Remisedesoffres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un {01) original
et six (06}copiesmarquéescommetelles,devra parvenir contre récépissé a la Mairie deBalikumbat,
Service de Passation Tél. : N© 237 670 912 286 ; au plus tard le 16Février 2021 a 10 h 00, heure

locale et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 03/ AONO/MINDDEVEL/CB/CIPMCB/

2021 DU20 JANVIER 2021POUR LES TRAVAUX DE CONSTRUCTION DE 28 BOUTIQUES

DANS LE MARCHE DE NYAMGIN DAN LE VILLAGE DE BALIKUMBAT, ARRONDISSEMENT
DE BALIKUMBAT DU DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD-OUEST»

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12, Recevabilitédesoffres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une auvtorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulationsduRéglementParticulierdel’Appeld’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signaturedel’Avisd’Appeld'Offres.

Toute offreincompléte conformément aux prescriptions du Dossier d'Appe! d'Offres sera
déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

13.  Ouvuverturedesplis

L'ouverture des plis se fera en un temps. L'ouverture des pieces administratives et des offres
techniques et financiéres aura lieu 16Février2021a 11h00, heure locale, dans la Salle de Conférence
de Mairie de Balikumbat, par la Commission Interne de Passation de Marchés de la Commune de
Balikumbatsiégeant en présence des soumissionnaires ou de leurs représentants doment mandatés et
ayant une parfaite connaissance du dossier.

14, Critéresd’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A Critéres éliminatoires

Il s'agit notamment:

1- Absence ou non-conformité d’une piéce administrative ;

2- Fausses déclarations ou piéces falsifiées;

3- Absence ov insuffisance de la caution proviscire de soumission;

4- Offres financiére incompléte,

5- Omission d’un prix unitaire,
5 —— e ————— et
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6- Le non-respect de 20/25(80%) des critéres essentiels;
7- Enveloppe présentant un signe distinctif.
B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront titre indicatif sur:

1- Présentation générale de I'offre ;

2- Capacité financiére ;

3- Références de 'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Movyens logistiques ;

7- Attestation et rapport de visite du site ;

8- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et
signe & la fin de denier page;

Q- Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque
page et signe & la fin de denier page.

Les critéres essentiels sont soumis & des minima dont le détall est donné dans le Réglement Particulier
de 'Appel d'Offres (RPAO).

15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative {non) avec un minimum
acceptable d'av moins 20/25 (80%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 20/25(80%) des critéres essentiels.

16. Duréedevaliditédesoffres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.

17.  Renseignementscomplémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de Mairie
de Balikumbat, Service de Passation, Tél.: N9: 237 670 912 286,

Fait & Balikumbat, le 20/01 /2021
Le Maire de Balikumbat,

Copies ;

- MINMAP

- ARMP;

- PrésidentsCPM;
- Affichage.

Ruosilogpnn, CHEoe:
i

Soniof Byllis Health Adinnisteater

Luan ACMING 2o
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefty described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.
Anticle 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the.award and execution of public contracts, By virtue of this principle:

a} . The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii} Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed ot artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence thelr action during the award or execution of
a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
-take o decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

Aricle 4: Candidates allowed to compete

%
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4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b} a bidder {including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
_ participation of sub-contractors in more than one bid.

i) The Contracting Authority or Project Owner has financial interests in the capital in a way
os to compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been exciuded from bidding for public contracts.

(d) A Camerocnian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, {ii) managed according to commercial laws
and (iii) not under the direct supervisory authority of the Contracting Authority or Project

Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,

equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services

originate.
Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation

where it is owned by o group of persons; a_nd

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

ﬁ
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{i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts owarded;
(iv) Pending litigations;
{v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include oll the information listed in article 6(1) above. The Special Regulations
must Indicate the information to be furnished by the group and that to be furnished by
each member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings
vis-&-vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of [oint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detalled proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation fo tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid
and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition thot the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation

to tender.
B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation
to tender, it includes the following documents:

Document No. 1. The tender notice;

__—_______#_—___————-”4————;———_%—
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Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

. The execution schedule;

. Mode! of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;
Model contract;

o P QP U

Document No. 10. Models to be used by bidders;
" a. Model contract; .
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;.
Document No. 12, List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up fo him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Adlicle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4The Contracting Authority has five (5) days fo react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or
made known by a traceable means to all bidders who bought the Tender File.
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10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids

Adicle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shali in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered fo be authentic.

Atticle 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
it includes:

i) all documents aftesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in farce;
- paid dll taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

ifi) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

b. Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: @ methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works {installations, schedule, Quality Assurance Plan {QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract
f
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The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions [SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional}
A commentary on the technical choice of the project and possible proposals.
¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at

the prevoiling rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

o h W

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.

13.2 I in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several [ots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder

14.2 The bidder shall ill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior o the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the dote of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Adicle 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Optlon B below, the applicable option belng that retained in the Special
Regulations of the invitation to tender.

Balikumbat Council Internal Tenders Board Page 17



15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends fo commit
expenditures in other currencies for the execution of the works shall indicote in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

{a) The prices of inputs necessary for the works which the bidder infends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “national currency™;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in internationa!
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in nationai and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the contract.
Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
vpdated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as

ﬁ
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specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids,

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The hid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

17.6 The bid bond may be seized:
{a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i} fails in his obligation to register the contract in application of article 38 of the General Regulotions;
ii) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

fii) Refuses to receive notification of the Administrative Order to commence
execution,

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31{2) {g) of the General Regulations.

Aticle 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in o
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

ey
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19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19{4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the .
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered tfo sign on
behalf of the bidder, in accordance with article 6{1a) or 6(2¢) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL" and “"COPY", as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and
24 of the General Regulations.

m
Balikumbat Council Internal Tenders Board Page 20




21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Anticle 23: Late bids

Any bid recelved by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Anticle 24: Modificalion, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL", and "REPLACEMENT
BID” or "MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6} of the General Regulations.

E. Opening of envelopes and evaluation of bids
Atticle 25: Opening of envelopes and pelitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked "withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains

m
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valid empowerment of the signatory to request this withdrawal and if this notification is read fo
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Aythority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot menticning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within o maximum deadline of three {3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Aricle 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and there commendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid may do so in writing.

S L
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Atticle 27: Clarifications on the bids and contact with the Contracling Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Aticle 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservations that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4Ifabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Aricle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
in determining qualification.

Aricle 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

{a} where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
T T e e
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unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b} If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Arlicle 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being In compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b} By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Speciol Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b}
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.
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32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted nafional bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Atticle 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially incompliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case
of more than one lot.

343 Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authorily to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

auvthorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Adicle 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Adicle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
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37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five {5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft céntract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public

Contracts.

38.3 The contract must be notified to the successful bidder within five {5) days of its date of signature.

Anricle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments In force with the Project Owner as beneficiary or by a joint or

several guarantee.

39.3 Small and medium-sized enterprises (SME} constituted of national capital and managed by
nationals may, in liev of the guarantee, provide a statutory lien or a bond issved by a
banking establishment or first rate financial institution approved in accordance with the

instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.
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- DOCUMENT No. 3:

SPECIAL R“EGULATORY CONDITIONS (SAC).
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Special regulations of the invitation to tender

References of
the General
regulations

General

1.1

Definition of works:
Construction of twenty-eight (28) closed market sheds at Nyamgin market in Balikumbat

village in Ngoketunjia Division in the North West Region.

Name and address of the Contracting Authority: , The Lord Mayor of
Balikumbat, Delegated Contracting Authority

Reference of Invitation to tender: N° 03 /ONIT/MINDDEVEL/BC/BCITB/202]

OF 20" Januvary 2021

1.2 Execution deadline: Ninety (90) days

2.1 Source of financing
Works which form the subject of this invitation to tender shall be financed by
the 2021 Public Investment Budget of the Ministry of DECENTRALIZATION AND
LOCAL DEVELOPMENT, budget head No: 5527351016416102811

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment:

The materials will generally be from natyral sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria
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Absence or non-conformity of a document in the administrative file 48 hours after the bid
opening session;

-False declaration or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

-Score less than 20/25 (80%).

External envelope corrying a sign that can identify the bidders bid

ssential criteria

-General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages and sign on the last page;

Special Administrative Clauses completed and initialed in all the pages and sign on the
last page.

criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This

evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 80% of the essential criteria taken in account.
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The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 80% of the essential criteric.

ARTICLE 6: Language of the bi‘ds:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in French or English; in which cose and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English and/or French and in seven (07} copies with one (0O1) eriginal
and six (06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<<OPEN NATIONAL INVITATION TO TENDER N° 03/ONIT/MINbDEVEL/BC/ BCITB / 2021 OF 20
JANUARY 2021 FOR THE CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED MARKET
SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGE IN BALIKUMBAT COUNCIL AREA
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.>>

“TO BE CPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of

the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N°

DESCRIPTION

Al

Declaration of intention to tender stamped with the tariff in force

A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three {03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Minjstry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by the municipal treasury
Ab A bid bond of one million and ninety seven thousand, six hundred (1,097,600} FCFA

issued by a first rate-bank approved by the Minisiry in charge of Finance in conformity
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with COBAC conditions

An attestation of non-exclusion from Public Contracts issved by the Public contract

A7 Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis-a-vis the Fund; the attestation should be less than three months old.
AQ Business License (photocopy certified by the chief of center of Taxes, not more than
’ three months).
A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
Al all the statutory declarations in issues of taxes in the current financial year; this
certificate should be less than three months old.
A.l2 Plan and Attestation of localization

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

B.1 General presentation of the tender files
B.1.1 -Document spirally bound
~Table of content page
-Colour sheets separation
B.1.2 - Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
B.2.1 final reception for up to 2016 projects)
Minimum acceptable: 02 Contracts realized in the domain of BUILDING construction over the
past 05 years.
1st Reference
20 reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
B.3.1 01 works supervisor (civil or rural engineer)
Qualification of the works supervisor: {civil or rural engineer {(BAC +3)
Professional experience of the project engineer = 03 years (signed CV)
» A certified copy of the technical diploma,
» Certified copy of ID card
» An Attestation of presentation of original of the technical diploma
» CV signed by the candidate,
B.3.2 01 Site foreman(at least HND or equivalent cerificale)
Qualification of the Site foreman: {senior Technician certificate in Civil Engineering
(BAC+2 or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
> A certified copy of the technical diploma,
» Certified copy of ID card
> An Attestation of presentation of original of the technical diploma
» CV signed by the candidate,
B.3.3 Other personnel

Artisan staff: (carpentary, building construction and electricity {CAP

Certificate or equivalent certificate)
Professional experience of each artisan = 03 years (signed CV)
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» technical diploma,

» Certified copy of ID card

» An Attestation of presentation of original of the technical diploma
» CV signed by the candidate

B.4 TECHNICAL PROPOSALS

Organigram of the project (Specify names of the personnel handling the

B.4.2 various functions)

B.4.3 Logical sequence for the execution of the task

B.4.5 Quality control method, site installation plan with comments
B.4.7 Environmental protection measures

B.4.8 Security and safety at the site

Planning/Duration of execution in respect with the Tender file/ maintenance

B.4.
? measures during the guarantee period

B.5 LOGISTICS (Equipment put aside for this project)

Proof of ownership or rental of a pick-up or other vans signed by the
B.5.] Regional of MINTRASPOF or any other administrative authority (SDO or

DO)
B.5.2 Proof of ownership or rental of a concrete mixer
B.5.3 Proof of ownership or rental of a concrete vibrator
B.>.4 Proof of ownership or rental of a Hand compactor
B.5.5 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity {solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the

B.6.1 Ministry of Finance and respect COBAC conditions. 75% of the project
amount

B.7 Attestation of site visit signed by the director of the Company

B.8 Comprehensive report of site visit signed by the company administrator and
justified by photos

B.9 Special Technical Clauses initialed in all the pages and last page signed

B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

Cl A submission letter, signed, dated and stamped with the tariff enforce.
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and

with taxes (TTC)

C4 Sub details of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAQ concerning the other possible
forms of bid bond.

¢ The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination
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Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according os the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guaraniee and reiention quarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 1,097,600 FCFA
(one million, ninety seven thousand six hundred FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty {20) days following the notification of the signature of
the contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers,

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying It will have to be given in seven (O 7} copies,

including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

<<QPEN NATIONAL INVITATION TO TENDER Ne 03/ONIT/MINDDEVEL/BC/ BCITB / 2021 OF 20*
JANUARY 2021 FOR THE CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED MARKET
SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGE IN BALKUMBAT COUNCIL AREA
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION >>.
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TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 16' February 2021 ot

10:00 AM, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address:

MINISTRY OF TERRITORIAL ADMINISTRATION AND DECENTRALIZATION
BALIKUMBAT COUNCIL
SERVICE OF AWARD
TEL.: N©: 237 670 912 286

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the Conference room of the Balikumbat Council
on 16" February 2021 as from 11:00 AM, by the Balikumbat Council Internal Tender Board sitting in
the presence of the duly selected bidders or their representatives and having a good knowledge of
the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
20/25(80%) of the essential criteria taken into account.

The declsion carrying attribution of the contract will be published by way of press
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
‘contracting authority reserves the right to introduce ali the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not
taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender,
if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the contractor must be installed on the site by the following:

% The Authorizing officer or his representative .....ccciviniiiiiiiiiniiiinn, (president)
4 Control ENgineer.cveivieiesrieetieiiineniieiiieiiiiiiiiiisretioreiiisesnoriresnses {Secretory)
% The Divisional Delegate of MINMAP or his representative....cooevviererininnee {member)
¢ The Divisional Delegate of MINEPAT or his representative «..cvvveiniinecnennns {member)
& The Project Manager..ivie e cvieieieieiivieieseieensiiersenreteiaciernsactersren (member)
% The Contractor or his representalive..civiicesressrenscecnsicasierersesasenas verens (member)
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DOCUMENT No. 5:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
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Chapter I: General
Article 1: Subject of confract

The subject of this contract shall be the Construction of 28 CLOSED MARKET SHEDS IN
BALIKUMBAT MARKET in Balikumbat council area in Ngoketunjia Division in the North West Region.

Aricle 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender Ne
03 /MINDDEVEL/BC/BCITB/2021 OF 20" January 2021

Article 3: Definitions and duties {arlicle 2 of GAC supplemented)
3.1 General definitions (¢f. Code)

- The Contracting Authority shall be the Lord mayor of Balikumbat Council
He owards the contract, ensures the preservation of criginals of said contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of

regulation.

- The Contract Engineer shall be the Divisional Delegate of Public Works for Ngoketunjia
hereinafter referred to as the Engineer ond shall sign the “"Attachment”

- The Project Owner is the Lord Mayor of Balikumbat Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial ¢conditions and contractual

deadlines.
- The Project Manager shall be: the Council Development Officer Balikumbat Council

He ensures the interest of the project owner at the definition, preparation, execution and

acceptance stages
- The Control brigade of MINMAP shall carry out regular unannounced control visit to the site to
ensure the respect of this contract.
- The contractor shall be [to be specified).

3.2 Security
This contract may be used security subject to any form of transfer of the debt.

In this case:

- The authority in charge of ordering payment shall be the Lord Mayor of Balikumbat
Council.

- The authority in charge of the clearance of expenditures shall be the Municipal
Treasurer Balikumbat council.

- The body or official in charge of payment shall be the Municipal Treasurer
Balikumbat Council Treasury.

- The official competent to furnish information within the context of execution of this
contract shall be the Lord Mayor of Balikumbat Council.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [to be completed, where need be]

3.3.2 Means put ot the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and In the execution of the contract.
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If the laws and regulations in force at the dute of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Arlicle 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the nature of

the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions [SAC);

4} The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of pricrity:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, caleulation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references).

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Conditlon(s) applicable on the services forming the subject of the contract [insert and
indicate, where need be, names and references].

Articled: General instruments in force

This contract shall be governed by the following general instruments [to be adapted according to the case):

Framework Law No, 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001 /048 of 23 February 2001 relating to the setting up, organization and functioning of

the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and

customs system applicable to public contracts;

Decree No. 2018/366 of June 2018 to institute the public contract code;

Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

. Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public

Contracts;

9. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of rcad maintenance;

10. Circular [to be indicated as applicable] relating to the execution, and control of execution of the
budget of the State, Public Administrative Establishments and Reglonal and Local Authorities ond other
bodies receiving government subsidies

11. Unified Technical Documents {DTU) for building works;

12, Applicoble standards;

13. Other instruments specific to the domain concerned with the contract.

el

® N o

Article 7: Communication {Aricles 6and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam.........
Beyond the time-limit of 15 days fixed in article 6{1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [to the specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Centract Engineer, Project Manager and where need be, within the same
deadline,

¢} In the case where the Contracting Autherity is:
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Sir/Madam [to be specified] with a copy addressed within the same deadiine to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written noftifications or correspondences to the Project Manager
with a copy to the Contract Manager.

Aricle 8: Administrative Orders (Article 8 of GAC)

8.1 The Administrative Order to start execution of works shall be signed and notified to the Contractor by
the Contracting Authority/ Project Owner with a copy to MINMAP, the Contract Manager, Controct
Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Based on the minutes of a site meeting jointly signed by Contracting Authority /Project Owner,
MINMAP and Project Engineer Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by the Contraciing Authority /Project Owner and notified by
the Project Engineer to the Contractor with a copy to the MINMAP, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the
signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financlal incidence shall be signed by the Contracting Authority/ Project owner based on the report
of a [oint site visit done by Contracting Authority/Project Owner, MINMAP and Project Engineer,
and notified to the Contractor by the Contract Engineer with a copy to MINMAP and Project
Manager

8.4 Administrative Orders serving as warnings shall be signed by the Contracting Authority/Project
Owner and nofified to the Contractor by the Contract Engineer with a copy to MINMAP and Project
Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracling Authority/Project Owner and notified to the
Contractor by the Contract Engineer with a copy to MINMAP and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Project
owner upen the proposal of the Coniract Engineer and notified to the Contractor by the Contract
Engineer and a copy sent to MINMAP and Project Manager

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Article 9: Contracts with conditional phases (Article 9 of GAC)
Q.1 [Specify if the contract has one or several phases)

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Adicle 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
W
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Manager has5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be o reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be].

Chapter II: Financial conditions
Anlicle 11 Guearantees and bonds (Aricles 29 and 41 of GAC)
11.1 Final bond
The finral bond shall be set ot 2%o0f the amount of the contract, inclusive of il taxes,

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within ene month after final acceptance by
release issued by the Contracting Authorily upon request by the contractor.

11.3 Guarantee of start-off advance

20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the
return of the guarantee

Article 12: Amount of the contract (Aricles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures) {in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( VCFAF
- Amount of VAT: { ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Arlicle 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the contractor in bank.

Article 14; Price variation (Article 20 of GAC)
13.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.
M
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b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.

13.2 Price updating modalities {not applicable}
Anrdicle 15: Price revision formulae {article 21 of GAC) (not applicable)
Arficle 16: Price updating formulae (atticle 21 of the GAC) (not applicable)

Article 17: Works under State supervision (Aricle 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %} of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute warks under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following cenditions:

- The quantities considered sholl be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salarles effectively paid to local labour shall be increased by forty percent
{40 %]to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Bullding materials and materlals shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to toke into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, oll-in price or unit and all-in price].
Article 19: Evaluation of supplies (article 24 of the GAC supplemented}

19.1{Indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate finandial institution In accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches elghty {80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advence or advance for supplies must be expressly stipulated in the
Tender File,

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
m
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21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No [ater than the fifth (5*) of the month following the month of the services, the contractor shall hand over to the
Project Manager two draft provisional menthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay clalm as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be pald to the contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [{100-2.2%) and/or {100-5.5%)] paid directly into the account of the contractor;
- {2.2 or 5.5} % paid to the public treasury as AIR due by the contractor,

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he hos approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are In his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by, within a maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by stotement of sums due in accordance with article 88 of
Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth [1/2000™ of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract Inclusive of all taxes per calendar
day beyond the 30" day.

23.2 The cumulated amounts of penaltles for delay shall be limited to ten percent (10 %) of the Initial
contract inclusive of all taxes.

B. Specific penalties [umount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be lioble for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC) Not applicable

Article 25: Final detailed account (article 34 of the GAC)
m
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25.1 After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed to the contract Engineer. This final detailed account of works executed summarises the total
sums to which the contractor may be entitled as o result of the execution of the whole lobbing Order.

25,1 The Contract Manager has up to thirty (30} days to nofify the corrected and approved droft to the
Project Manager.

25.2The contractor has up to thirty (30) days to return the signed final detailed account,

Aricle 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty {(30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results In the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contracter and the Contracting Authority. This detailed account includes:

- the final detalled account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments,

26.2 The contractar has up to thirty (30) days to return the signed final detailed account.

Article 27; Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

- Taxes and dues relating to industrial and commercial profits, including the |AR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Camerocnian territory (customs duties, VAT, computer tax);

o Council dves and taxes;
o Dues and taxes relating to the extraction of building materials and water,

These elements must be included In the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter 111: Execution of works
Aricle 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
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{To be specified cf. Special Technical Conditions)
Arlicle 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Anticle 31: Execution time-limit of the contract {(article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works,

Aricle 32: Role and responsibilities of the contractor {article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05)
copies at the beginning of each.

Anrticle 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress..

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;

- Comprehenslve insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Arlicle 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen (15} days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit In [six (6)] copies for the approval of [Project owner
after the endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable. A duly signed copy of
the execution must be deposited at the DD of MINMAP latest 15 (fifteen days) from the date of notification of
the Administrative Order to commence execution,

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15} days from the date
of reception with:

- Either the Indication “GQOOD FOR EXECUTION";
- Or the Indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.
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The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedule by the project owner, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execytion. However, if important modifications alter
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen {15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c] The contractor shall indicate in this schedule the equipment and methods which he Intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Prolect owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their Implementation may cause both towards third parties and
the respect of clauses of the contract

35.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager]
ot most fifteen {15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure,

b) The [Contract Engineer or Project owner] has a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have heen approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of Interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of sfructures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Arlicle 38: Sub-contracting {arlicle 54 of the GAC)
There shall be no sub-contracting
Arlicle 39: Site laboratory and trials (adicle 55 of GAC)

39.1 Indicate If necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.
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Article 40: Site logbook {article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor's representative each day.

40.2 ltis a joint document in a single copy. lts pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log boaok that is duly signed shall be sanctioned with a penaity of 3,000 {three thousand) F
CFA per day
NB the Site [ogbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job
Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42,1 PRE- ACCEPTANCE QOPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer and copy
the chief of Control Brigade MINMAP to organize a technical visit for pre-acceptance. This visit shall include the
following operations.

> Qualitative and quantitative evalvations of the different works that have been executed.
»Findings and statement of the unexecuted task envisaged in the present jobbing order.
»Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer.ciiieisiiiinss (secretary),
-Contractor..iuvieerserieinnnren {member),
-Chief of control Brigade...... (cbserver).

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer or his representative c.ociviiiviiiiiiciinininen {Chairman)

2- The Control ENgiN@er s s 11 ssssusuissassinssssiasnsassonsssusnsssnonsessensaasns o s 0 e vo (Secretary)
3- The DD MINMAP or his Representative...ccoivvriininiiressesrsimessscanarnees (Observer}
4- The Project Manager ...ociviearinnarannas { Member)

5- The Contractor or his Representative. e iarerceiesensiimereesnsnnes. (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report {process - verbal) of the works shall be prepared by the Engineer and sign by alt the
commission members.

Aricle 43: GUARANTEE PERIOD.
The guarantee period Is one (01) year from the date of the provisional reception for the section of new
civil Engineering works.

Article 44: Atlicle 45: Final acceptance (aricle 72 of the GAC)
44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapler V: Sundry provisions

Anrticle 45: Termination of the contract (atticle 74 of the GAC)
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The contract may be terminated as provided for in Part lll Paragraph 1V of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;

- Persistent non-payment for services.

Atticle 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

- Rainfallk 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 47: Disagreements and disputes {arlicle 79 of the GAC)
Disagreements and dlsputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be).

Article 48: Production and dissemination of this contrac!
Seven copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Adicle 49 and last: Entry into force of the contract.
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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DOCUMENT NO. 6:
SPECIAL TECHNICAL CONDITIONS (STC)
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TECHNICAL SPECIFICATIONS

V-

V-

Yl -

Vil -

vili-

Xl -

Xl -

X1 -

GENERALITIES

PREPARATORY WORKS-IMPLANTATION
FOUNDATION

ELEVATION WORKS

ROOF TRUSS AND THE COVERING
JOINERY AND METAL WORKS
PLUMBING-SANITARY

ELECTRICAL INSTALLATION

RENDERING (PLASTERING) AND COATING
PAINTING

OUTSIDE AMENITIES AND LAYOUT PLANNING
PROTECTION OF THE ENVIRONMENT

ORIGIN, QUALITY AND PREPARATION OF MATERIALS

Balikumbat Council Internal Tenders Board




1 — GENERALITIES: This present special technical specifications concern the CONSTRUCTION OF
TWENTY-EIGHT (28) CLOSED MARKET SHEDS AT NYAMGIN MARKET IN
BALIKUMBAT VILLAGE IN BALKUMBAT COUNCIL AREA NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION.

It is the duty of the contractor to realize the structure as per the execution plans that shall be
approved by the competent authority and sample models of equipment and furniture provided by the
project owner. Through the Project Engineer, the contractor shall furnish the owner of the project and
other project team members within the shortest possible time with an installation plan showing clearly
how he intends to run the work site. A fence in local materials shall enclose the whole work site to
avoid trespassing.

SIGNPOSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity
with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing
a temporal pit latrine and putting up a temporal fence around the project site if that be the case. The
contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site, He shall seek an insurance
policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities
of the contractor. The contractor shall verify all dimensions on the plans, For execution no dimension
shall be measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without
modification of the contract emount. The owner of the project shall have the right to the final choice in case of any

maodification,

2 -PREPARATORY WORKS ~ SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer upon checking the conformity of the setting out.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the
trench, the contractor shall continve excavation up to a depth as will be approved by the Project
Engineer. The excavalions will be done manually and no concrete or mortar shall be laid on the
bottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer.

The descriptive notice completes or canfirms the indications on the execution plans. In the case of contradictions between
the plans and the descriptive notlce, the project team shall be contacted for examination, elaboration and conclusion.
These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 ~ FOUNDATION: A layer of blinding concrete of thickness 5 cm dosed at 150 kg/m? will be laid
on the bottom of the excavations. On it will be laid the footings of the ground half pillars until the
level of the finished foundation. The foundation walls will be of frog filled agglomerated hollow
blocks of 20 x 20 x 40cm and finished with a DPC layer or ground beams of 20 x 20c¢m in reinforced
concrete dosed at 350 kg/m3
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The foundation will be filled with earth of good quality in successive compacted layers of 20cm where
the fill depth exceeds 30cm. A mass concrete of thickness 8em will be laid to cover the whole
foundation area dosed at 350 kg/m? over the entire compacted surface.

The floor will be finished in cement sand screed of 4cm thick and coated to finish with cement paste
trowel to finish.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks
per bag of cement for blocks of 15x20x40 e¢m. They should be kept dry for at least 21days before
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350
kg/m3 will be cast as one raises the agglomerated hollow blocks walls and this is to permit a good
adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. The
maximal spacing of the pillars is to be 5, 00 m of span. The lintels 15 x 20 in reinforced concrete at
350 kg/m? will be leveled to + 2,20m above the level of the finished foundation.

The average height under the ceiling is about 3,00m.

A chaining beom of 15 x 20 cm in reinforced concrete dosed at 350 kg/m3 will be laid above the
finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the wooden
roof truss.

NB Ientils will be casted below and above all opening.

— ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn eucalyptus, treated, shall compose of single frame rafters of

S5cmx15emx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate
with the help of standby beam iron rods also spaced at 1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from evcalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the
straight grain and free of any defect.

-Roofings sheels: shall be in high rib {Téle BAC) aluminum sheets of type 5/10mm. The sheets shall be
fixed onto the purlins using screw nails equipped with aluminum gaskets and bituminous rubbers caps.
-Facial board shall be 30cm wide and of high rib aluminum sheets (téle bac) of 0.35mm thickness
including lining.

-Ceiling- will be made of 4mm thick (red plywood on both sides). Fastened noggins of 4cm thick or
5x8 and treated with carbonyl and varnish surface finished.. The spaces for ceiling joist panel will be
60x120cm in size. Eaves shall be equipped with ventilated hollowed blocks holes and a trap door will
be provided in each of the classrooms. For external ceiling téle lisse shall be used at the eaves
including battens.

& - WOOD AND METAL WORKS
Doors and Windows:

- All doors shall be made of double leaf metal sheets, fitted on metallic frame anchored to the wall
with angle bar 35mm. (1, 00X2, 20} m

-All window openings (210 X 90) cm shall be fitted with sliding metal panels shutters for classrooms
and aluminum glazed sliding panels for offices.

- Window protectors shall be of metallic tubes (25mm) of (2, 10 X 0, 90) m.

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements {sockets, switches etc...) will be of good model. The set of facilities will be joined to
a general earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm ¢m on
both sides of the walls) will be of cement mortar at 400 kg/m3, There will be an under-coat layer and
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a finish layer floated and foamed to finish. They must be well cut horizontally and vertically using o
straight edge. The external walls shall receive a coat of spatadash before plastering is done.

9 = PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint {(pantex 800). The external walls will
be painted In water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve
the desired cream white colour.

All metal and wood works shall be painted with oil paint - Glyptal resien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at the
window sill level externally and internally with appropriote colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and
30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well
rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of
water with an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of

the classrooms at right angles.

Steps shall be constructed out of mass concrete at the main entrance to the bullding at 1,20m wide as
the case may be.

Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or
otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas
and of washing should be concreted. These maintenance areas should have a slope toward a cesspool
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back
the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in
the vicinity after the execution of all the works. Left-over materials are to be covered with a layer of
earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case may
be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before any
use on the site. The sand {0/5) shall have very fine elements settlement of less than 4%. The gravels
(5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than 2%.
The cement shall be CPA 325 class from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less
than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not less
than 20cm.

1) CONCRETE:

ﬁ
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-Ordinary concrete: specifically lean concrete shall be Scm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.

- Mass concrete: shall be 8cm thick laid on the entire floors and paved area between walls and
gutters dosed at 350kg/m? over the entire surface.

NB: The external veranda shall be Scm below the level of the internal floor with 2% slope.
-Reinforced concrete: shall be specifically for pillars, beams damp proof course {(DPC), lintels and ring
beams and their mixture shall be in a proportion of 350kg,/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP
N2 \crrucTURE Nos b Torsd Spacings DOSAGE | TYPE
1 Grade beams 4 8mm | 6mm 20cm 350kg/m® | Fe-E-400
2 Lintel {15x20) 4 8mm émm 20cm 350kg/m3 | Fe-E-400
3 Yeranda Pillars 15x 30 | 6 8mm 6mm 20cm 350kg/m? | Fe-E-400
4 Wall pillars 15x15 4 Bmm 6mm 20cm 350kg/m?® | Fe-E-400
5 | Tie beams 15x20 4 8mm | 6mm 20cm 350kg/m? | Fe-E-400

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 —
Smm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing.

- Waler: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not
show any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated
floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared
away within four {04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The
steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shultering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of {15x20x40) cm for
load bearing walls of PC300 Kg/m? (at most 32 blocks per bag of cement), Blocks should show an
appreciable degree of resistance to violent pressure,

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.
Cement mortar mix in a proportion of 400kg/m? will be used to plaster all previously rejoined creas
on all masonry and concrete works, and then thinly floated. The final thickness of the plastering shall
not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash
before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m? (1:2) finish shall be spread on the
8cm concrete floor and the screed shall be 3em thick.

-Gutters: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided
particularly at the frontage and the two ends of the building as the topography of the terrain is
relatively flat. The walls of gutters are to be constructed in concrete and the floor will be rolled and
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smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces.
- Wood - Material:

* The wood must be pure and should not have nodes, foreign bodies or fractures due to
sawing.

e Type:hard

¢ Essence : EUCALYPTUS, SIPO, SAPPELLI, IROKO, MAHOGHANY.

¢ Seasoning: Wood with a humidity rate of 14% maximum.

w
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DOCUMENT NO. 7:
SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULED FOR THE CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED

MARKET SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGE IN BALKUMBAT
COUNCIL AREA NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

NYAMGIN MAKET, BALIKUMBAT COUNCIL, NGOKETUNJIA DIVISION OF

LOCATION: NORTH WEST REGION
U.P IN UP IN

ITEM DESCRIPTION OF TASK UNIT _FIGURES | WORDS
100:PRELIMINARY WORKS

101 Site Installation ff
Studies (Execution program, As Executed

102 ff
Report etc)

103 Setting out of the building ff
200:EARTHWORKS

201 Digging of foundation trenches m3

202 Backfilling and Compaction with Laterite m3
300: FOUNDATION '

301 Scm thick lean Concrete mixed of 150kg/m3 m?3

302 Masonary stone foundation m3

303 R.C. for footings, pillars and ground beams m3

304 Concrete floor (8cm _thick dosed at 300kg/m3) m2
400: WALL MASONRY

401 Blocks of 15x20x40 for wall elevation m?2

402 Plastering of internal walls with cement mortar m2
dosed at 350kg/m3

403 Plastering of External walls with cement mortar m3
dosed at 350kg/m4
R.C. for pillars; columns, lintels and beams

403 m3
dosed at 350kg/m?3

405 Floor finish in 4cm thick cement screed m?2
500: ROOF

501 Truss of 5x15cm (complete in hard wood) m3

502 Purlins (5x8)cm m?3

503 Noggings (4x4)cm m3
Ceiling in hard plywood (4mm thick &white on

504 2 m?
both sides)

505 External perimeter ceiling in smooth zinc sheet m?
(tole lisse) including ventilation

506 Aluminium roofing sheets (tole bac 5/10mm) m?

507 Fascia board 3x30cm in hard wood ml

508 Tole bac 5/ 10eme for Fascial board and of ml
height 30cm

509 Aliminium sheet for ridge cap U
600: METALLIC WORKS
Complete metal doors of 220cm high; 120cm

601 wide accessories like in-locks (ORIGINAL U
VACHETTE or PACO), two pad locks each

602 Angle bar at the nosing of the veranda ml
700: ELECTRICAL INSTALLATIONS
Supply & installation of conduit (e20) and cups

701 including accessories rolls

702 Cables V.G.V 3x1,5mm?2 for ceiling/lighting ml

%
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703 Cables 3 x 2,5mm?2 for power and suckets ml

704 LED bulbs 9]

705 Switch built-in U

706 Complete sockets built-in U
Supply & installation of derivation box of

708 105 x 105 x 55 and fuse box including all ff
.other necessary accessories

709 Connection to existing network ff

210 Complete earthing of the structure (Copper
cable 3m, earth rod 1m etc)

Joe e ' SUBTOTAL 700

800: PAINTING

801 Pri_rning coat in ordinary paint (national water m2
paint}

802 Two coats of crystal white glue paint on ceiling m2
(PANTEX 800)

803 Two coats of cream white paint on internal m2
walls (PANTEX 800)

804 Two coats of cream_white water resistant paint m2
on external walls with PANTEX 1300

805 Two coat of chassis red oil paint on doors, )
windows and skirtings m
900: EXTERNAL WORKS
Concreting of the surroundings with mass

901 concrete dosed at 300kg/m3 with a m3
thickness of 8cm
Concreting of gutters 40x40 the base with

902 mass concrete dosed at 300kg/m3 with a

. ml

thickness of 10cm on mass concrete base
with thickness 8cm

903 R.C. slab on gutter at entrances (1.2m wide) U
dosed at 350kg/m3
1000: ENVIRONMENTAL MITIGATIONS

1001 Provision of trash cans (Half metallic drums) u
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~ DOCUMENTNO.8:
BILL OF QUANTITIES AND ESTIMATES
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BILLS OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF TWENTY-

EIGHT (28) CLOSED MARKET SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGE IN
BALIKUMBAT COUNCIL AREA NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

LOCATION NYAMGIN MAKET, BALIKUMBAT COUNCIL, NGOKETUNJIA DIVISION OF

NORTH WEST REGION
ITEM DESCRIPTION OF TASK UNIT | 1Y | U.P | AMOUNT
100:PRELIMINARY WORKS
101 Site Installation ff 1
102 Studies (Execution program, As Executed " .
Report etc)
103 Settlng out of the bulldlng ff 1
L CRE R e 0T "SUBTOTAL 100, | B
200:EARTHWORKS
201 Digging of foundation trenches m?3 168.44
202 Backfilling and Compaction with Laterite m3 | 206.16
SUBTOTAL 200
300: FOUNDATION
301 Scm thick lean Concrete mixed of 150kg/m3 m3 8.51
302 Masonary stone foundation m3 | 84.168
303 R.C. for footings, pillars and ground beams m3 24.16
Concrete floor (8cm thick dosed at
304 s0big/m (Bom t m2 | se7s
‘SUBTOTAL 300

400 WALL MASONRY

401 Blocks of 15x20x40 for wall elevation m? 728,51

'Plastering of internal walls with cement

2
402 mortar dosed at 350kg/m3 m 1070.4
Plastering of External walls with cement 3
403 mortar dosed at 350kg/m4 m 424.92
R.C. for pillars, columns, lintels and beams 3
403 dosed at 350kg/m3 o 23.524
405 Floor ﬁmsh in 4cm thick cement screed m?2 547.8
' ' “w - SUBTOTAL 400
500: ROOF L
501 ‘Truss of 5x15cm (complete in hard wood) m3 | 8.7653
502 Purlins (5x8jcm m3 4,345
503 Noggings (4x4)cm m?3 8.865
504 Ceiling in‘hard plywood (4mm thick &white m? | s04.20
on both sides)
External perimeter ceiling in smooth zinc 2
505 sheet (tole lisse) including ventilation m 128.6
506 Aluminium roofing sheets (tole bac 5/10mm) m? | 864.89
507 Fascia board 3x30c¢m in hard wood ml 158
508 To%e bac 5/ 10eme for Fascial board and of ml 158
height 30cm
509 Ahmlmum sheet for r1dge cap U 103.96
' U R L T U SUBTOTAL 500, o LT L

600 METALLIC WORKS

Complete metal doors of 220cm high; 120cm
601 wide accessories like in-locks (ORIGINAL 8] 28
VACHETTE or PACO), two pad locks each
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602 Angle bar at the nosmg of the veranda ml 57.36
SUBTOTAL 600
700: ELECTRICAL INSTALLATIONS
701 Supplly & 1n§ta11at10n of .condult (020) and rolls 4
cups including accessories
702 Cables V.G.V 3x1.5mm?2 for ceiling/lighting ml 300
703 Cables 3 x 2,5mm?2 for power and suckets ml 300
704 LED bulbs 9] 56
705 Switch built-in 8] 28
706 Complete sockets built-in U 28
Supply & installation of derivation box of
708 105 x 105 x 55 and fuse box including ff 1
all other necessary accessories
709 Connection to existing network ff 1
710 Complete earthing of the structure (Copper P |
cable 3m, earth rod 1m etc)
SUBTOTAL 700
800: PAINTING
801 Priming c.:oat in ordinary paint (national m2 1495.3
water paint)
Two coats of crystal white glue paint on 2
802 ceiling (PANTEX 800) m? | 504.20
Two coats of cream white paint on internal 2
803 walls (PANTEX 800) m® | lovoa
Two coats of cream white water resistant 2
804 paint on external walls with PANTEX 1300 m 42492
805 ’I‘\.vo coat of chas.si.s red oil paint on doors, m2 197.38
windows and skirtings
DN 'SUBTOTAL:800 | -
900: EXTERNAL WORKS
Concreting of the suroundings with mass
901 concrete dosed at 300kg/m3 with a m3 | 10.112
thickness of 8cm
Concreting of gutters 40x40 the base
902 with mass concrete dosed at 300kg/m3 ml 158
with a thickness of 10cm on mass
concrete base with thickness 8cm
R.C. slab on gutter at entrances (1.2m wide) 28
903 dosed at 350kg/m3 U
SUBTOTAL 900
1000: ENVIRONMENTAL MITIGATIONS
u 4

1001

Provision of trash cans (Half metallic drums)

SUBTOTAL 1000

SUMMARY

100:PRELIMINARY WORKS

200:EARTHWORKS

300: FOUNDATION
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400: WALL MASONRY

500: ROOF

600: METALLIC WORKS

700: ELECTRICAL INSTALLATIONS

800: PAINTING

900: EXTERNAL WORKS

1000: ENVIRONMENTAL MITIGATIONS

TOTAL WITHOUT TAXES

VAT (19.25%)

TOTAL AIR (2.2% or 5.5%)

TOTAL TAXES

TOTAL WITH TAXE INCLUSIVE (ATI)

e e S
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DOCUMENT NO. 9:
SCHEDULE OF SUB-DETAIL OF PRICES
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DESIGNATION :
. Total . Duration
Ne Daily out put quantity Unit of activity
Category Ne Daily Days Amouni
wage break up
o
T
v
=
<
=
X
o
g [TotaLA
. Days
E Type No Daily rate break up Amount
T
@]
w
=
T
[
=
(05
=
[
=)
o TOTALB
g Type Unit Unit cost Quantity | Amount
=
-
|
7V
9]
v
=
=
=
<
<
of
[Vt
<
s TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/Q'TY

M
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DOCUMENT NO. 10:
MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix — Travail — Patrie Peace — Work — Fatherland

MINISTRY OF TERRITORIAL ADMINISTRATION
AND DECENTRALIZATION

MINISTERE DE L'ADMINISTRATION TERRITORIAL ET DE
LA DECENTRALIZATION

NORTH WEST REGIONAL DELEGATION

DELEGATION REGIONALE DU NORD OUEST

DEPARTEMENT DE NGOKETUNJIA NGOKETUNJIA DIVISION
ARRONDISSEMENT DE BALIKUMBAT BALIKUMBAT SUD DIVISION
COMMUNE DE BALIKUMBAT BALIKUMBAT COUNCIL

JOBBING ORDER No JO/MINDDEVEL/BC/BCITB/2021 OF ........ 2021

OPEN NATIONAL INVITATION TO TENDER Ne: 03/ONIT/MINDDEVEL/BC/ BCITB / 2021 OF 20%
JANUARY 2021 FOR THE CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED MARKET
SHEDS AT NYAMGIN MARKET IN BALIKUMBAT VILLAGE IN BALIKUMBAT COUNCIL AREA
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

Project Owner [Indicate name and full address]

HOLDER : [indicate name ond full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer's No.,

SUBJECT : Execution of works;
Lot No. ; Network

PLACE :Region

EXECUTION DEADLINE ; ( ) months

AMOUNT IN CFA F:

IAT

EVAT

YAT

AIR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON;

S
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Between:

The Government of the Republic of Cameroon, represented by hereinafter
referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the
“Contractor”

On the other hand,

Agree on the following:

Summary

Part:  Special Administrative Conditions [(SAC)
Part ll: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

w
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Page and last of Contract No. JO/CA/TB/2021

Awarded after invitation to tender [specify references of invitation to tender]

With
For the execution of works
EXECUTION DEADLINE { ) months

Amount of contract in CFA F:

1AT

EVAT

VAT (19.25%)

AIR (2.2% or 5.5%)
Net to be paid

Read and accepted by the contractor

Signature of Contracling Authority

Registration

M
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DOCUMENT NO. 11:
FORMS AND MODELS TO BE USED BY BIDDERS
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Table of models

Annex No. 1: Model Declaration of intention to tender
Annex No. 2: Model tender

Annex No. 3: Model bid bond

Model No. 4: Model final bond

Model No. 5: Model of start-off advance bond

Model No. 6: Model retention fund

Annex No. 7: Evaluation grid

Annex No. 8: Attestation of site visit

Annex No 9: Site Visit Report
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Annex No. 1: Model Declaration of intention to tender

| the Undersigned. . iiicieiiiiiiiieeisiesiisiienioisiesasionstssisessisnsssrastarssesasanssrne acting in
the capacity of ciciviesiiriarariininreeniie in the name and on behalf of ...iicvevieierienininnen. at
............... RC No .ivviiiviecesienns by virtue of the power vested in me , domiciled at ............ P.O
:{0) QU Telephone no ..... creeses after having studied all the documents of the tender file

relating to the invitation to tender

No 03/ONIT/MINDDEVEL/BC/ BCITB / 2021 OF 20" JANUARY 2021 And after having assessed in
my point of view and under my responsibility the nature and difficulties entailed with the execution of
the job, | do hereby tender and commit myself to carry out works for THE CONSTRUCTION OF
TWENTY-EIGHT (28) CLOSED MARKET SHEDS AT NYAMGIN MARKET IN
BALIKUMBAT VILLAGE IN BALKUMBAT COUNCIL AREA NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION

In keeping with the terms and conditions of the tender fill.

| commit myself in case my tender is retained, to execute the contract within ......... Months as from
the date of nofification of award of the contract.

| hereby commit myself to maintain the amount of my tender for a period of sixty {60) days with
effect from the dateline for submission of bids.

Done ateceesenineases O 1 TN

General Director

e e e ]
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Annex No. 2: Model tender

|, the undersigned [indicate the name and capacity of signatory])
Representing the company or enterprise or group with head office ot
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum
(addenda): the Invitation to tender [recall the sublect of the invitation to tender]
e After having personally token account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
¢  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations In
accardance with the structure featuring in the Tender File.
e  Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the tender

for lot No. at [in figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes. {In figures and words].

* | pledge to execute the works within a deadline of ............... months.

* | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender] from the deadline of submission of
bids.

* Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

The Project Qwner shall pay the sums due for this contract by crediting account No..civeviiieiieeraranens opened

Mececarensencncecannnas ceeetBANKLveesrverreenererersanenesanBranch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at e ON
Signature of.......
in the capacity ofceeieiiiiiiniinnn, duly authorised to sign the bids on behalf of.ovvvviiiiiininnnn.

w
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ANNEX No. 3: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Authority"
Whereas the undertaking hereinafter referred to as the “bidder” has submitted his

bid on for [recall the subject of the invitation to tender], hereinafter referred to as “the
bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank" hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees,

The conditions of this commitment are as follows:

if the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during
the validity period:
®  Fails or refuses to sign the contract, even though required to do so;
®  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he is due the
amount he is claiming because one or the other or both of the above condition(s} has {have) been
fulfilled and he shall specify which condition(s) tock effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the
end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its

cansequences.

Signed and authenticated by the bank at , on

[Bank's signature]

ﬁ
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Annex No. 4: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner"

Whereas [name and address of Contractor], hereafter referred to as "the
Contractor”, has committed himself, in execution of the contract referred to as "the contract”, to carry
out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equal to [indicate the percentage hetween 2 and 5%] of the amount of the
corresponding portion of the contract, as guarantee of the execution of his full obligations in
accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank", commit ourselves to pay the Project Owner, within @ maximum
deadline of eight {8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of [in
figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be
released within a deadline of [indicate the deadline] from the date of the provisional acceptance of
the works.

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

W
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ANNEX No. 5: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Project
Owner [address of the Project Owner]

{the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that [the holder] has not fulfilled his obligations relating to the reimbursement
of the start-off advance according to the terms of contract No. of relating
to works {indicate the subject of the works, the references of the invitation to
tender and the lot, if possible] of the total sum corresponding to the advance of [twenty (20) %] of the
amount inclusive of all taxes of contract No. , payable upon notification of the
corresponding Administrative Order that s, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank
under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement
of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]

T ———— e ]
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ANNEX No. 6: Model of performance bond (Retention fund)

k:
erence of the bond: No

dressed to [Indicate the Project Owner]
ddress of Contracting Authority]

ereinafter referred to as “the Project Owner”

hereas . name and address of Supplier] hereinafter referred to "the contractor”, pledged,
n execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, _ [hame and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight {8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor ralse any contest for whatever reason, any sum(s) within the limits of the
amount equal to [percentage below 10 % to he specified] of the total amount of the works featuring In the
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated cbove,

We hereby agree that no chonge or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
omendment, addendum or change.

This bond shall enter into force upon signature, It shall be released within thirty (30) days frem the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the perlod of validity of this commitment.

This bond shall, for purposes of Its interpretation and execution, be subject to Cameroon law. Cameroon courts”
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and auvthenticated by the bank at on

v

[Signature of the bank]
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ANNEX 8: EVALUATION GRID

03/ONIT/MINDDEVEL/BC/ BCITB / 2021 OF 20" JANUARY 2021 FOR THE CONSTRUCTION
OF TWENTY-EIGHT (28) CLOSED MARKET SHEDS AT NYAMGIN MARKET IN
ALIKUMBAT VILLAGE IN BALIKUMBAT COUNCIL AREA NGOKETUNJIA DIVISION OF THE"

NORTH WEST REGION
MINISTRATIVE DOCUMENTS.
NO DESCRIPTION YES | NO
Al Declaration of intention to tender stamped with the tariff in force.

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of 1% instance or the
A3 Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

Attestation of bank account of the bidder, issved by a first rate-bank
A4 approved by the Ministry in charge of Finance or by o foreign bank the
first order not more than three months.

A5 Purchase receipt of tender file issued by municipal treasury

A bid bond issved by a first rate-bank approved by the Ministry in charge

A6 of Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public

A7 contract Regulatory Board (ARMP)

An Aftestation signed by the National Social Insurance Fund stating that the
A8 bidder has met all his obligations vis-a-vis the Fund; the attestation should
be less than three months old.

| Business License (photocopy certified by the chief of tax centre, not more

A9 than three months).

Certified Copy of a valid taxpayers card, delivered by the chief of tax

AlQ
centre

A Clearance Certificate signed by the chief of tax centre stating that the
A.11 | bidder has met all the statutory declarations in issues of taxes in the current
financial year; this certificate should be less than three months old.

A .12 | Plan and Attestation of localization

General presentation of the tender files

-Document spirally bound
-Table of content page
-Colour sheets separation

A - Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
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List of references of the enterprise in similar jobs justified by signed contracts {first and last
pages) and minutes of reception or attestation of clearances of works executed. {minutes of
B.2.1 final reception for up to 2016 projects)

Minimum acceptable: 02 Contracts realized in the domain of BUILDING construction over the
past 05 years with amount = 30,000,000fcfa

1st Reference

2rd reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1 01 works supervisor (civil or rural engineer)

Qualification of the works supervisor: (civil or rural engineer (BAC +3)
Professional experience of the project engineer = 05 years (signed CV)

» A certified copy of the technical diploma,
» Certified copy of ID card

¥ An Attestation of presentation of original of the technical diploma
» CV signed by the candidate,

B.3.2 01 Site foreman(at least HND or equivalent cerlificate)

Qualification of the Site foreman: {senior Technician certificate in Civil Engineering
{(BAC+2 or equivalent certificate)

Professional experience of the Site foreman = 05 years (signed CV)

A certified copy of

> A certified copy of the technical diploma,
» _Certified copy of ID card

» An Attestation of presentation of original of the technical diploma
» CV signed by the candidate,

B.3.3 Other personnel

Artisan staff: (carpentary, building construction and electricity {CAP
Certificate or equivalent certificate)

Professional experience of each artisan = 03 years (signed CV)

A certified copy of

» technical diploma,

» Certified copy of ID card

» An Attestation of presentation of original of the technical diploma
» CV signed by the candidate

B.4 TECHNICAL PROPOSALS

Organigram of the project (Specify names of the personnel handling the

B.4.2 various functions)

B.4.3 Logical sequence for the execution of the task

B.4.5 Quality control method, site insatallation plan with comments
B.4.7 Environmental protection measures

B.4.8 Securlty and safety at the site

Planning /Duration of execution in respect with the Tender file/ maintenance

B.4.9 measures during the guarantee period

B.5 LOGISTICS (Equipment put aside for this project)

Proof of ownership or rental of a pick-up or other vans signed by regional
B.5.1 delegation of MINTRANSPORT or other administrative authority (DO or
SDO).

B.5.2 Proof of ownership or rental of o concrete mixer

M
Balikumbat Council Internal Tenders Board Page 76




B.5.3 Proof of ownership or rental of a concrete vibrator
B.5.
>4 Proof of ownership or rental of o Hand .compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.5 . a1
shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 1st class bank located in any area in Cameroon and approved by the
e Ministry of Finance and respect COBAC conditions. 75% of the project
amount
B.7 Attestation of site visit signed by the director of the Company
B.8 Comprehensive report of site visit signed by the company administrator and
) justified by photos
B.9 Special Technical Clauses initialed in all the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed

e

This evalvation will be done in o purely positive way (yes) or negative [no} with an acceptable minimum from of least 80% of the

essontial criteria taken In account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of

the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 18/250f the essential criteria.

A.

1

N A WN

WO N h WD D

11.

Eliminatory criteria

- Absence or non-conformity of a document in the administrative file 48 hours after the bid
opening session;

-False declaration or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

-Score less than 20/25 (80%).

-External envelope carrying a sign that can identify the bidders bid

Essential criteria

-General presentation of the tender files;

- Financial capacity;

-References of the company in similar achievements;

-Quality of the personnel;

-Technical organization of the works;

-Logistics;

-Attestation and report of site visit;

-Special Technical Clauses initialed in all the pages and sign on the last page;
-Special Administrative Clauses completed and initialed in all the pages and sign on the last
page.

ificalion ¢ri
The criteria relating to the qualification of candidates could be Indicative on the following:

The essentlal criteria are subjected to minima whose datail Is given in the Special Tender Regulatien (RPAO).

This evaluation will be done in a purely positive way [yes) or negative (no} with an acceptable minimum from at least 20/25 of the essential

criteria taken [n account,

The contract will be awarded 1o the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of

the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 20/25 of the essential eriterla.

m
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ANNEX 7: MODELE ATTESTATION OF SITE VISIT

the undersigned Mr./Mrs,/Miss  coveviciiiiiiiiiiiiiinineneerireececacnensn [Surname and Name of
irector]The Director of ..iceveereccnicierinccissierscsrsesieissssascsisriessronanen [Name of company]

confirm that Mr./Mrs./MIss .oeviieiuiiiriiiiiiiiniiiiiicrecnsiersserieressses sons ... (Surname and Ndme)

Engineer of my Company: ceeeiiieiciiiriieeininistainecssterserssssssssiosesmesnsannseenssone (Name of

Enterprise),

has actually visited the site which is going to receive the structure relative to OPEN NATIONAL
INVITATION TO TENDER N°03/ONIT/MINDDEVEL/BC/ BCITB / 2021 of 16t JANUARY 2021 FOR
THE CONSTRUCTION OF TWENTY-EIGHT (28) CLOSED MARKET SHEDS AT NYAMGIN
MARKET IN BALIKUMBAT VILLAGE IN BALIKUMBAT COUNCIL AREA NGOKETUNJIA
DIVISION OF THE NORTH WEST REGION

We declare as follows:

"= To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish our unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition claim the Delegated Contracting Authorityfor

any increase of unit price.

In Testimony whereof, this present ATTESTATION OF SITE VISIT is established and issued to

serve the purpose it deserves.

The Director Stamp of enterprise

Signature and Names Signature and Names of the Engineer
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ANNEX 8: SITE VISIT REPORT

Name of Projecticiereerercaiiicieiiiiiiiiisiiiiiieiaereirerresinssin

Name of Enterprise .oieieieissieieiarsiarsrroeiairtronirirenstetrainanartosiisrtsisiiirsnsesson
1. CONTEXTE OF THE PROJECT
2. GEOGRAPHICAL SITUATION
3. STATE OF THE SITE

4, PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the school, Sign post

of the school, Photos of the Engineer of the enterprise in front of the school building etc.)

Name of Enterprise: ........... ceesien ciaens

Stamp and signature of enterprise

M-
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DOCUMENT NO. 12:
PRELIMINARY STUDIES

M
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stematically filled by the Project Owner based on the nature of services to be executed and
g to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to
ect of rules governing the award, execution and control of public contracts]

on preliminary studies

ordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
to commencing the procedure to award contracts or refer to the competent Tenders Board,
e that draft tender files are prepared based on preliminary studies.

e studies must be required during the examination of the Tender File (TF) by the Tenders Boord.

Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
studies.

nex No. 7: Justification of preliminary studies

1. Attach the preliminary studies. ‘ ‘
2. Indicate : , !

2.1.  The date studies were carried out;
2.2. The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;
2.4, If maintenance works

1.4.1 Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works

1.5.1 Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may fumnish a justification of calculation of
quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the
quality of the studies.
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DOCUMENT NO. 13:
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

T e e —ouu ]
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