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DEVELOPPEMENT LOCAL

EELI L ES S L E L L]

REGION DU NORD OUEST

AL EES L L E L)

DEPARTEMENT DE NGOKETUNIA

FEREEE RN ENKE

ARRONDISSEMENT DE BALIKUMBAT

Rk R wE R

COMMUNE DE BALIKUMBAT

REPUBLIC OF CAMERQON
Peace — Work — Fatherland

(T3 T2 22 L]

MINISTRY OF DECENTRALIZATION AND LOCAL
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NGOKETUNIJIA DIVISION

TEPRREERERRRE

BALIKUMBAT SUB DIVISION
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BALIKUMBAT COUNCIL

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER Ne 07/ONIT/MINDDEVEL/BC/BCITB/2021 OF
21/01/2021 FOR THE CONSTRUCTION OF KOBLA WATER SUPPLY SCHEMEAND A
BOREHOLE EQUIPPED WITH MANUAL PUMP IN BALIKUMBAT COUNCIL AREA,
NGOKETUNIJIA DIVISION OF THE NORTH WEST REGION.

Financing: MINEE PI1B Budget - 2021

1. Subject of the Invitation to Tender:

Within the framework of 2021 Public Investment Budget, The Mayor of Balikumbat Counci,
Contracting Authority hereby launches a National Invitation to tender For the Construction of
Koblawater Supply Scheme and a borehole equipped with manual pump in Balikumbat Council
Area, Ngoketunjia Division of the North West Region.

2. Nature of work:

Work to be done consists of

Construction works

A:-

v" Rehabilitation of existing catchment;

v Rehabilitation of the existing sump tank around the catchment area;

v’ Construction of a control and installation room with cement blocks 15x20x40cm equipped
with metalic door;

v Construction of a fence with honey mesh and footing of G.l 1/1/2" pipe embededded in
mass concrete to protect the water source and solar panel/storage tank installations;
Purchase and installation of a submersible solar pump with all it accessories. The pump should have

the following characteristics: flow of 4.2 m3/h, manometric height of >140m, 10 Solar
v’ panel of 275W/24V, Sectional cable 214mm?, automatic control system (Float Switch) and a
charge controller of 40A/12V;
v" Flooring of (10x10x0.1)m surface area for the installation of the solar panels with the use of
mass concrete dose at 250kg/m3
Pipeline construction
Construction of public stand pipes with valve chamber and a soak-away pit with reinforce
concrete dose at 400kg/m3;
Construction of connection Chamber with stone masonry;
Construction of Low/High point with stone mansonry;
Excavation and backfilling of pipeline of 500m PVC with average depth of 60cm;
Supply and laying of PVC @63mm NP10 catchment to the existing storage tank;
Supply and laying of PYC @40mm NP10;
Supply and laying of G! 2";
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v" Training and putting in place of a Water Management Committee + Training of two (02)
Pump and solar panel Caretakers by the contractor with the supervision of MINEE;

v" Supply of a plumbing tool box;

v" Technical report of completed project

B:-
Work to be done consists of the following activities:

v" Borehole construction;

v" Purchase and installation of a submersible solar pump with it all accessories. The pump
should have the following characteristics: flow of 4.2 m3/h, manometric height of >100m, 10
Solar panel of 275W/24V, Sectional cable 214mm? and a charge controller of 40A/12V;

v" Installation of automatic control system {Float Switch);

v Construction of a 15m3 circular storage tank in stone masonry with a control room equipped
with a metallic door, metallic ladder, drainage and overflow provisions inclusive;

v" Construction of a fence with honey mesh and footing of G.I 1/1/2" pipe embededded in

mass concrete to protect the borehole and solar panel/storage tank installations;

Pipeline construction

Construction of public stand pipes with valve chamber and a soak-away pit with reinforce

concrete dose at 400kg/m3;

Construction of connection Chamber with stone masonry or concrete dose at 400kg/m3.

Excavation and backfilling of pipeline with an average depth of 60cm;

Supply and laying of PVC @#40mm NP10 to pump water from the borehole to the storage

tank;

Supply and laying of PVC @40mm NP10 for the distribution pipeline;

Supply and laying of PVC @32mm NP10 for distribution and connections;

Supply and laying of GI 2" for road crossing;

Supply of a complete tool box;

Technical report of completed project.
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3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution
of the works forming the subject of this Invitation to Tender is four {04) months

4, Lot

The work is done in one lot:

The construction of Kobla water supply scheme and a borehole equipped with manual pump at
Tisoh quarter all in Balikumbat council area.

5. Estimated cost
The estimated cost after preliminary studies is 44,710,000FCFA (forty-four million seven hundred
and ten thousand francs CFA) which in divided into two (02) lots as shown below:

6. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.

7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2021 Public
Investment Budget (PIB) of the Ministry of Water Resources and Energy with budget head N2

5532423026416382246.



8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document
No. 12 of the Tender File, of an amount of 894,200 F CFA (eight hundred and ninety four thousand,
two hundred francs CFA) and valid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:
The file may be consulted during working hours at the Balikumbat Council Service of Contract
Award Tel: 670 912 286, as soon as this notice is published.

10. Acquisition of tender file:

The file may be obtained from the Balikumbat Council, Contract Award Service tel: 670 912
286 as soon as this notice is published against payment of the sum of 55,000FCFA francs (fifty-five
thousand Francs CFA), payable at the Balikumbat Council Treasury, representing the cost of
purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the Balikumbat Council, Contract Award Service not later
than17/02/2021at 10:00 AM local time and should carry the inscription:

<<FOR THE CONSTRUCTION OF KOBLA WATER SUPPLY SCHEME AND A BOREHOLE
EQUIPPED WITH MANUAL PUMP IN BALIKUMBAT COUNCIL AREA, NGOKETUNIJIA
DIVISION OF THE NORTH WEST REGION>>

“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 17/02/2021 at 11:00 AM local time, in the
conference hall of the Balikumbat Council Internal Tenders’ Board, by its competent Members. Only
bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. - Absence or non-conformity of a document in the administrative file 48 hours after
the bid opening session;
-False declaration or falsified documents;
-Absence or insufficient bid bond;
-Incomplete financial file;
-Omission of a unit price in the financial bid;
-Score less than 20/25 (80%).
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7. External envelope carrying a sign that can identify the bidders bid
B. Essential criteria

1- General presentation of the tender files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialed in all the pages and sign on the last page;

9- Special Administrative Clauses completed and initialed in all the pages and sign on the
last page.

15. Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum of 20/25 of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at [east 20/25 of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60} days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the
Balikumbat Council, Service of Award Telephone 670 912 286.

Done at Balikumbat on 21/01/2021

Copies:

- MINMAP

- ARMP

- Chairpersons of TB
- Notice Boards

- File.
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AV!S D’APPEL D'OFFRES
AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 07/ AONO/MINDDEVEL /BC/BCITB/2021
DU 21/ 01/2021 POUR LA CONSTRUCTION D'ADDUCTION D'EAU POTABLE DE KOBLA ET
D’UN FORAGE D’UNE PUMP MANUELLE AU QUARTIER TISOH DE LA COMMUNE DE
BALIKUMBAT, DEPARTEMENT DE NGOKETUNIJIA, REGION DU NORD-OUEST.

Financement : Budget BIP Exercice 2021

1. Objetdel'Appeld'Offre

Dans le cadre de I'exercice budgétaire 2021, le MAIRE de la marie de Balikumbat, Mattre
d’Ouvrage Délégué lance un Appel d’Offres National Ouvert POUR LA CONSTRUCTION D'ADDUCTION
D'EAU POTABLE DE KOBLA ET CONSTRUCTION D'UN FORAGE D’UNE PUMP MANUELLE AU QUARTIER
TISOH DE LA COMMUNE DE BALIKUMBAT, DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD-OUEST.

2, Consistance des travaux
Les travaux comprennent notamment :
A:-

Le travail a faire se compose

Travaux de construction

Réhabilitation de source existant ;

Réhabilitation du reservoir de stockage existant acOte de [a source d’eau

Construction d’une salle de contréle et d’installation en blocs de ciment 15x20x40cm equipé

d’une porte metallique

v Construction d’une cléture avec treillis métallique et semelle d’un tuyau galvanize G.I 11/2"
encastre dans du béton de masse pour protéger la source d’eau et les installations de
panneaux solaire/réservoir de stockage.

v Achat et installation d’'une pompe solaire submersible avec tous ses accessoires. La pompe
doit avoir les caracteristiques suivantes: debit de 4.2m3/h, hauteur manometrique de
>140m, 10 panneaux solaire de 275W/24V, cablesectionnel 2 14mm?2, system de contrdle
automatique (interrupteur a flotteur} et uncontroleur de charger de 40A/12V.

v" Revetement de sol de (10x10x0.1}m de surface pour l'installation des panneaux solaires avec
utilisation d’'une dose de beton massique a 250kg/m3 ;

v Construction de pipelines

v Construction d’une borne-fontaine publique avec de chambre de vanne et une fosse en
I"utilisant du béton arme a 400kg/m3

AN

8



Construction d'une (01) chambre de connection ;

Construction d'une chambre & point bas/hauts en maconnerie de pierre ;
Excavation et remblai de la canalisation ;

Fourniture et pose de tuyaux ;

Approvisionnement en boite compléte d'outil,

Rapport technique du projet réalisé
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Le travail  faire se compose
Travaux de construction
v’ Construction de forage et installation de la pompe et des accessoires solaires
v" Construction d’un réservoir de stockage circulaire de 15m3 en maConnerie de pierre avec
une salle de contrOle équipée d’une porte métallique, échelle metalique, drainage et trop-
plein inclus.
v Construction d’une salle de contréle et d’installation en blocs de ciment 15x20x40cm equipé
d’une porte metallique
Construction d’une borne-fontaine publique avec de chambre de vanne et une fosse en
Construction des chambres de connection.
Construction d’une chambre a point bas/hauts en maconnerie de pierre ;
Excavation et remblai de la canalisation ;
Fourniture et pose de tuyaux;
Construction d’une cléture avec treillis métallique et semelle d’un tuyau galvanize G.I 11/2"
encastre dans du béton de masse pour protéger la source d’eau et les installations de
panneaux solaire/réservoir de stockage.
Approvisionnement en boite compléte d'outil.

<
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3. Délais d’exécution

Le délai maximum prévu par le MAIRE de la marie de Balikumbat, Maitre d’Ouvrage Délégué
pour la réalisation des travaux objet du présent appel d’offres est de quatre (04) mois.
4, Allotissement

Le travail est ci-aprés défini :
Pour la construction de mini-reseaux d'adduction d'eau potable des Kobla et Tisohdan le Village de
Balikumbat de la Commune de Balikumbat, Departement de Dgoketunjia, Region du Nord-Ouest.
Les travaux sont dans trois sorts et un soumissionnaire peut étre attribué a tous les trois sorts
5. Colit prévisionnel

Le coit prévisionnel de Fopération a l'issue des études préalables est de quarante quartre
million sept cent dix mille francs CFA (44,710,000 F CFA)

6. Participationetorigine
La participation a cette consultation est ouverte aux entreprises de droit Camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics
(BIP) du Cameroun de I'exercice 2021 duMinistére de I'eau et d'energie sur la ligne budgétaire N®:

5532423026416382246

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piéce No: 12 du DAO, d'un montant d’hiute cent quartre-vintquartoze mille deux cent
million francs FCFA (894,200 FCFA} et valable pendant trente (30) jours au-dela de la date originale
de validité des offres.



9. Consuitation du Dossier d'Appel d'Offres

Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables a la marie de
Balikumbat, Service de Passation des Marchés Publics Tél. : 670 912 286, des publication du présent
avis.

10.  AcquisitionduDossierd'Appeld'Offres

Le dossier peut étre obtenu aux heures ouvrables & la marie de Balikumbat, Service de
Passation des Marchés Publics Tél.: 670 912 286, des publication du présent avis, contre
présentation d'une quittance de versement au Trésor Public de la somme non remboursable de F
CFA 60 500 (soixante mille cing cent Francs CFA).

11. Remise des offres

Chaque offre rédigée en frangais ou enanglais en sept {07) exemplaires dont un (01) original
et six (06) copies marquées commetelles, devra parvenir contre récépissé a la marie de Balikumbat,
Service de Passation des Marchés Public Tél: 670 912 286au plus tard le 17/02/2021 10 h 00, heure
locale et devra porter la mention suivante :

« AVIS D'APPEL D’OFFRES NATIONAL OUVERT N° 07/ AONO/MINDDEVEL /BC/BCITB/2021 DU 21/
01/2021POUR LA CONSTRUCTION D'ADDUCTION D'EAU POTABLE DE KOBLA ET CONSTRUCTION D'UN
FORAGE D'UNE PUMP MANUELLE AU QUARTIER TISOH DAN LE VILLAGE DE BALIKUMBAT DE LA COMMUNE
DE BALIKUMBAT, DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD-OUEST»

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

12. Recevabilitédesoffres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes parle service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I’Appeld’ Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement a la date de signature de I’Avisd’Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

13. Ouverturedesplis

L’ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu 17/02/2021 a 11h00, heure locale, dans la salle de conférence
de la marie de Balikumbat, par la Commission Départementale de Passation de Marchés de
Ngoketunjia siégeant en présence des soumissionnaires ou de leurs représentants diment
mandatés et ayant une parfaite connaissance du dossier.

14.  Critéresd’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires

Il s'agit notamment:

1- Absence ou non-conformité d’une piéce administrative ;

2- Fausses déclarations ou piéces falsifiées;

3- Absence ou insuffisance de la caution provisoire de soumission;
4- Offres financiere incompléte,

5- Onmission d’un prix unitaire,

6- Le non-respect de 20/25(80%) des critéres essentiels;

7- Enveloppe présentant un signe distinctif,

10



B - Critéres essentiels

Lescritéresrelatifsalaqualificationdescandidats porteront titreindicatifsur:

1- Presentation générale de 'offre ;
2. Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Moyens logistiques ;
7- Aftestation et rapport de visite du site ;
8- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et
signe a la fin de denier page;
@. Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque
page et signe & la fin de denier page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I’Appel d’Offres (RPAD).
15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative [non) avec un
minimum acceptable d’au moins 20/25de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme
pour I'essentiel aux prescriptions du Dossier d’Appel d’'Offres, ayant satisfait & 100% des criteres
éliminatoires et au moins 20/25 des critéres essentiels.

16. Duréedevaliditédesoffres
Les soumissionnaires restent engagés parleur offre pendant60 jours apartir de la date limite
fixée pour la remise des offres.

17. Renseignementscomplémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de la
marie de Balikumbat - Services des Marchés Publics, Tél.: 670912 286

Fait a Balikumbat, le 21/01/2021

Copies :

- MINMAP

- ARMP;

- Président sCPM;
- Affichage.

: Err‘(:;(a,? 1, ﬁ(/'-z

ABentor Buklic fl_eaith Administrat
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender
hereinafter referred to as “Contracting Authority” hereby launches an invitation to tender for
the construction and/or completion of the works described in the Tender File and briefly
described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to
tender feature in the Special Regulations of the invitation to tender.

Hereafter reference is made to it under the term “works”.

1.2 The bidder retained or the successful bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of
the Administrative Order.

1.2 In this Tender File, the terms “Contracting Authority” and Delegated Contracting Authority” are-
interchangeable and the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations. ‘

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle,
the Contracting Authority:

a) defines, within the context of this clause, the following expressions in the following
manner:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract; _

it} is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

i) “collusive practices” mean any form of agreement between two or among several
bidders {whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of offers at levels not corresponding with those which will
result from the forces of competition;

iv) And “coercive practices” mean any form of harm against persons or their property or

threats against them in order to influence their action during the award or execution
of a contract.
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b) Will reject any award proposal if it determines that the proposed successful bidder is directly
or through the intermediary of an agent, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract,

—

Article 4: Candidates allowed to compete

4.1 Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.

4.2 Generally, the invitation to tender is addressed to all suppliers, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all.members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest.

‘A bidder shall be judged to be in a situation of conflict of interest if he:

i) s associated or was associated in the past with an enterprise (or a subsidiary of this_
' , enterprise) which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of contracts awarded for this
invitation to tender; or

ii) Presents more than one offer within the context of invitation to tender, except authorised
variants according to article 18, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one offer.

b {c) The bidder must not have been excluded from bidding for public contracts.

A Cameroonian public enterprise may participate in the consultation if it can demonstrate
thatitis

(i) Legally and financially autonomous,

(i) Managed according to commercial laws and

(iii) Not under the direct supervisory authority of the Contracting Authority.

' Article 5: Building materials, supplies equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming™
the subject of this contract must originate from countries meeting the criteria of origin
defined in the Special Regulations of the invitation to tender and all expenditure done

i within the context of the contract shall be limited to the said building materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
- the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder



6.1 As an integral part of their offer, bidders must:

(a} submit a power of attorney making the signatory of the offer bound by the offer; and
(b) Update the information included in their request for pre-qualification which may have
changed (or provide this information, in case of open invitation to tender). ~

Where necessary, bidders should update the information relating to the following points:

{i) Access to a credit line or availability of other sources of funding; considering the scope of
the services, the production of recent balance sheets and turnovers may be required;

(i) Orders acquired and contracts awarded;

(iii) Pending litigations; and

{iv) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting} must satisfy the
following conditions:

(a) The offer must include all the information listed in article 6{1) above;

(b) The offer and the contract must be signed in a way that is binding on all members of
the group; _

{c) The nature of the group (joint or several) must be specified and justified with the

production of a joint venture agreement in due form; -

(d) The member of the group designated as the represéntative will represent all the
undertakings vis a vis the Contracting Authority with regard to the execution of the
Contract. ’

(e} In case of joint co-contracting, the co-contractors shall share the sums which are
paid by the Contracting Authority into a single account; on the other hand, each
undertaking is paid in its own account by the Contracting Authority where it is several co-
contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
conform to the technical specifications and delivery time-limits set in the Special
Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the
General Regulations of the Invitation to Tender.

)

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the works and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of
the offer and the execution of the works. The related cost of the visit of the site shall be borne by
the bidder.

7.2 The Contracting Authority shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
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employees and agents free the Contracting Authority, his employees and agents of any
responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss of material damages, costs and fees incurred
from this visit.

7.3 The Contracting Authority may organise a visit of the site of the works during the preparatory
meeting to establishing the offers mentioned in article 19 of the General Regulations of the
invitation to tender,

-

B. Tender File
Article 8: Content of Tender File

8.1 The Tender file describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
{addenda) published in accordance with article 10 of the General Regulations of the |nV|tatlon
to tender, it includes the following documents: '

: Invitation to tender

: General Regulations of the invitation to tender
: Special Regulations of the invitation to tender
: Special Adminjstrative Conditions

: Special Technical Conditions

: Schedule of prices

: Bill of quantities and estimates

: The sub-detail of prices -
: Model documents of the contract

Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.

W oo~ U s WN

The execution schedule;
Model forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model contract,
Document No. 10: Model documents to be used by bidders
a. Model contract;
Document No. 11: Justification of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner.
Document No. 12: List of first grade banking establishments or financial bodies approved by
the

TSm0 o oo

Minister in charge of Finance authorized to issue bonds for public contracts to
be inserted by the contracting authority.
8.2 The bidder must examine all the rules, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare an offerin
conformity with all aspects of the said file. Any inadequacy may lead to a rejection of his offer.

Article 9: Clarifications on the Tender File
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5.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender. The Contracting Authority
replies in writing to any request for clarification received at least fourteen {14} days prior to the
deadline for the submission of offers.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning
the author, is addressed to all bidders who bought a Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Contracting Authority.

9.3 The complaint must be addressed to the Contracting Authority or Delegated Contracting
Authority with copies to the body in charge of the regulation of public contracts and the
chairperson of the Tenders Board.

it must reach the Contracting Authority or Delegated Contracting Authority not later than fourteen
(14) days before the opening of bids.

9.4 The Contracting Authority or Delegated Contracting Authority has five (5) days to react. A copy
of the reaction shall be forwarded to the body in charge of the regulation of public contracts

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of
offers and for any reason, be it at his initiative or in reply to a request for clarification formulated by
a bidder, amend the Tender File by publishing an addendum. -

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or
made known to all bidders who bought the Tender File. The latter must acknowledge receipt of the
addenda in writing to the Contracting Authority.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation
of their offers, the Contracting Authority may postpone as is necessary, the deadline for the
submission of offers, in accordance with provisions of article 22 of the General Regulations of the
invitation to tender.

C Preparation of offers
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his offer and the
Contracting Authority shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of offer

P

The offer as well as any correspondence and all documents concerning the offer exchanged
between the bidder and the Contracting Authority shall be written in English or French.
Complementary documents and the forms provided by the bidder may be written in another
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language on condition that a precise translation into either English or French of the passages
concerning the offer is Included; in which case for reasons of interpretation, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes: .
i) all documents attesting that the bidder: -
- has subscribed to all declarations provided for by the laws and regulations;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt; '
- is not the subject of an exclusion order or forfeiture provided for by the law in
force;

ii) The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the offer to commit the
bidder, in accordance with the provisions of article 6{(1) the General Regulations of invitation
to tender,

b. Volume 2: Technical offer
b.1 Information on qualifications

The Special Conditions lists the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Conditions of the invitation to
tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
technical offer of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in
place or use to execute the works (installations, schedule, PAQ, sub-contracting, attestation of
visit of the site, where necessary, etc).

B.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

B.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals
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c. VOLUME 3: FINANCIAL OFFER

The Special Conditions specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original offer prepared according to the attached model, stamped

at the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

viewn

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.
13.2 If in accordance with the provisions of the Special Regulations of Invitation to Tender, the
bidders present offers for several lots of the same invitation to tender, they could
indicate rebates offered in case of award of more than one lot.

Article 14: Offer price

14,1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the
works described in article 1.1 of the General Regulations of the invitation to tender, on the
basis of the price schedule and the detailed bill of quantities and estimates presented by
the bidder.

14,2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates. T

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the offers, shall
be included in the prices and in the total amount of the offer presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment
of the initial price, as well as the price revision/updating conditions for the said price must
be specified. This is with the understanding that any contract of duration less than one (1)
year shall not be subject to a price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in & Document No. 8.

Article 15: Currency of offer and payment

15.1 In case of international invitations to tender, the currencies of the offer shall follow the
provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the offer shall be entirely made in the national currency {CFA

franc).

The amount of the offer, unit prices of the price schedule and the prices of the bill of quantities

and estimates are completely made in the CFA francs in the following manner:

a} Prices shall be entirely drawn in CFA francs. The bidder who intends to commit expenditures
in other currencies for the realisation of the works shall indicate in the annex to the tender,..
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the percentage(s) of the amount of the necessary to cover the needs in foreign currencies,
- without exceeding the maximum of the three currencies of member countries of the funding
institution of the contract.
b) The exchange rates of the foreign currency in CFA francs used by the bidder to convert his
offer into national currency shall be specified by him in an annex to the offer. This rate shall be
applied to any payment within the framework of the contract so that the retained bidder does
not bear any change in the exchange rate.

15.3 Option B: The amount of the offer shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

’ The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”; R
b) The prices of inputs necessary for works which bidder intends to procure out of Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and

foreign currencies and to justify that the amounts included in the unit and total prices and
f indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract, may be revised in common accord between the Contracting Authority and the
contractor in a way as to take account of any modification in the foreign currency needs
P within the context of the contract.

15.6 For national invitations to tender, the currency shall be the CFA franc.

Article 16: Validity of offers

16.1 Offers must remain valid during the period stated in the Special Regulations from the date™
of submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. An offer valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in conformity. '

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall
be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse to

! extend the validity of his offer without losing his bid bond. A bidder who consents to an
extension shall not be asked to modify his offer nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of

offers is extended for more than sixty (60) days, the amounts payable to the bidder retained
; shall be updated by application of the formula featuring in the request for extension that the
o Contracting Authority addressed to bidders. The updating period shall run from the date of
notification of the contract or the Administrative Order for start of execution of warks by the
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retained bidder, as specified in the Special Administrative Conditions. The effect of updating"'
shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond
of the amount specified in the Special Regulations and which bid bond shall be a full part of
his offer.

17.2 The bid bond must conform to the model presented in the Tender File; other models may
be authorised subject to the prior approval of the Contracting Authority. The bid bond will
remain valid for thirty (30} days beyond the original date set for the validity of offers or any
other validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any offer without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
' group submitting the offer and mention each' member of the associated grouping.

'_ 174 The bid bonds of bidders who are not retained shall be returned W|th|n flfteen (15) days""‘
after publlcatlon of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and furnished the required final bond.

17.6 The bid bond may be seized:
a) If the bidder withdraws his offer during the period of validity;

b) If the retained bidder:
i) fails in his obligation to register the contract in application of article 37 of the General
Regulations;
i) Fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations.
ii) Refuses to receive notification of the Administrative Order to commerce execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulatlons shall
specify these deadlines and shall indicate the method retained for the evaluation of the completione.
deadline proposed by the bidder within the specified deadlines. Offers that propose deadlines
beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub- ,
details of prices and proposed construction methods and all other useful information. If necessary,
the Contracting Authority will examine only the technical variants of the bidder offer conforming to
the basic solution that has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised, to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
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technical specifications. Such variants shall be evaluated according to their own merit in accordance
with the provisions of article 31(2) (g) of the General Regulations. =

Article 19: Preparatory meeting to the establishment of offers

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take partin a
preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in writing or by telex in a
way as to reach the Contracting Authority at least one week before the meeting The
Contracting Authority may not reply to questions received late. In this case, the questions and
answers shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in artlcle
8 of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of
the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of offers
shall not be a reason for disqualification.

Article 20: Form and signature of offer

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the offer must be typed or written in indelible ink (photocopies shall
be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign
on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as
the case may be. All the pages of the offer containing alterations or changes must be initialled*
by the signatory (ies) of the offer.

20.3 The offer shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory (ies) of the offer.

D. SUBMISSION OF OFFERS

Article 21: Sealing and marking of offers

21.1 The bidder shall seal the original and each copy of the offer in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but 'which will
not give any indication regarding the identity of the bidder.
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21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

wr e

b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “TO BE OPENED ONLY ON THE DAY AND AT
THE TIME FIXED FOR THE OPENING OF BIDS” as specified in the Special Régulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed offer if it is late in accordance with article 23
of the General Regulations and to meet the provisions of article 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the offer is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of offers

22.1 The offers must be received by the Contracting Authority at the address specified in article 21{2)
of the Special Regulations not later than the date and time stated in the Specnal Regulations. ‘

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the sub}niséioh’b‘f
the offers by publishing an addendum in accordance with the provisions of article 10 of the=
General Regulations. In this case, all the rights and obligations of the Contracting Authority and
bidders previously governed by the initial date will henceforth be governed by the new date.’

Article 23: Late offers
Any offer received by the Contracting Authority beyond the deadline for the submission of
offers in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected. :

Article 24: Modification, substitution and withdrawal of offers

24.1 A bidder may modify or withdraw his offer after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to
the end of the time-limit prescribed for the submission of the offers. The said notification must
be signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement offer must be attached to the
written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL”, and “REPLACEMENT OFFER” or “MODIFICATION". '

24.2 The notification of modification or withdrawal should be prepared, sealed, marked and..
forwarded in accordance with the provisions of article 21 of the General Regulations. The
withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed writteh notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of offers.

24.3 Offers being requested to be withdrawn in application of article 24(1) shall be returned
unopened.

24.4 No offer may be withdrawn during the interval between the submission of offers and the expiry
of the validity of offers specified by the model tender. The withdrawal of an offer by a bidder
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during this interval may lead to the confiscation of the bid bond in accordance with the
i I provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF OFFERS

|‘_|

1

- Article 25: Opening of envelopes and petitions -
: 25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the

Fl presence of the representatives of bidders who wish to attend at the date, time and address

specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
- their presence. '

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding offer shall be returned to
the bidder unopened. Withdrawal shall be allowed only if the corresponding notificatiorn
contains a valid empowerment of the signatory to request this withdrawal and if this ‘
notification is read to the hearing of everyone. Then the envelopes marked “Replacement offer”
are opened and announced to the hearing of everyone and the new corresponding offer
substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the offer shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of

- everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read
to the hearing of everyone with the corresponding offer. The modification of the offer shall only
be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. Only offers which were_
opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

1

25.3 All envelopés shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial offers] and any variant, where necessary, the existence of a guarantee of
the offer if it is required and any other details which the Contracting Authority deems useful to
be mentionéd. Only rebates and variants of offers announced to the hearing of everyone during
the opening of bids shall be submitted for evaluation.

]

'
)

.._...__..,
]
'

o 25.4 Offers {and modifications received in accordance with the provisions of article 24 of the General
[_ Regulations) which were not opened and read to the hearing of everyone during the bid-
~ opening session for whatever reason, shall not be submitted for evaluation.

[! 25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their.
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet is handed over to all the participants at the end of the session.

! f

-

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

]

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the -
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of Public Contracts, the head of structure to which is attached the Tenders Board

concerned.
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It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including
any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be..
given to bidders or to any person not concerned with the said procedure as long as the
preferred bidder has not been made Public, subject to the disqualification of the bid of the
bidder and suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may iead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the offers and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid
is sought, offered or authorised, except it is necessary to confirm the correction of calculation
errors discovered by the Evaluation Sub-committee during the evaluation in accordance with
the provisions of article 30 of the General Regulations. -

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between
the opening of envelopes and the award of the Contract.

Article 28: Determination of Conformity of offers

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements
of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation.
A substantial divergence or reservation is that:
i) which substantially limits the scope, quality or realisation of the works;

-—

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

fii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.
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28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid~
any arbitrariness in determining qualification.

Article 30: Correction of errors )

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shali
correct the errors in the following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying
the unit price by the quantity, the unit price being authentic, the total price shall be
corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal
point in the unit price in which case the total price as presented shall be authentic and the
unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall
be considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount
in letters shall be considered authentic, unless the amount is linked to an arithmetical error_
confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject to paragraphs (a} and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General™
Regulations, shall be evaluated and compared by the Evaluation sub-committee.
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32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

- a) By correcting any possible error in accordance with the provisions of article 30.2 of the

- General Regulations;

- b) By excluding projected sums and where necessary provisions for unforeseen occurrences

v featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations. '

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if

‘ they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall

: be evaluated on their own merit and independently of the fact that the bidder offered or

| not a price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC appiieg] during

0! the period of execution of the Contract shall not be considered during the evaluation of bids.

-y

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this Contract, the
Tenders Board may, from the sub-details of prices furnished by the bidder for any element or
all the elements of the bill of quantities and estimates, verify if these prices are compatible
with the construction methods and proposed calendar. In the case where the justifications__
presented by the bidder are not satisfactory, the Contracting Authority may reject the bid

H after the technical opinion of the Public Contracts Regulatory Agency.

} Article 33: Preference granted national bidders
! National Contractors shall benefit from a margin of national preference during the evaluation
- of bids as provided for in the Public Contracts Code.

Article 34: Award .

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
, essentially in compliance with the Tender File and who has the required technical and
Ly financial capacities to execute the Contract satisfactorily and whose bid was evaluated as
e the lowest by including, where necessary, proposed rebates

! 34.2  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lots to
5 be awarded concurrently, by taking into account the rebates offered by the bidders in the’
; case of more than one lot.

[ ' 34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
I capacities required resulting from the evaluation criteria and presenting the bid evaluated™

as the lowest.
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Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the

competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after Publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

-

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request,

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the

results.

Article 38: Signing of the Contract o

38.1  After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in
charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7} days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of
“signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the
works.
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39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first-rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shali likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditions.

DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER
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Special regulations of the invitation to Tender

References of General
the General
regulations

1.1 Definition of works:
For The Construction Of Kobla And Tisoh Mini Water Supply Schemes In Balikumbat |-
Council Area, Ngoketunjia Division Of The North West Region.

Name and address of the Contracting Authority: The Lord Mayor, Balikumbat

Council
Reference of INVITATION TO TENDER Ne 07 /ONIT/MINDDEVEL/BC/BCITB/2021 OF
21/01/2021

1.2 Execution deadline: FOUR (04) MONTHS

2.1 Source of financing

Works which form the subject of this Invitation to Tender shall be financed by the
2021 Public Investment Budget of MINEE. No: 5532423026416382246

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equment The
materials will generally be from natural sources in Cameroon.

The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory crileria
1. Absence or non-conformity of a document in the administrative file 48 hours after the
bid opening session;
2. False declaration or falsified documents;
3. Absence or insufficient bid bond;
4. Incomplete financial file;
5. Omission of a unit price in the financial bid;
6
7

-

. Score less than 20/25 (80%).
. External envelope carrying a sign that can identify the bidders bid
B. Essential criteria

1. General presentation of the tender files;

2. Financial capacity;

3. References of the company in similar achievements;
4. Quality of the personnel;

5. Technical organization of the works;

6. logistics;
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7. Attestation and report of site visit;
8. Special Technical Clauses initialed in all the pages and sign on the last page;
9. Special Administrative Clauses campleted and initialed in all the pages and sign on
the last page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
This evaluation will be done in a purely positive way (yes) or negative (no} with an

acceptable minimum from at least 20/25 (80%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 20/25 (80%) of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The
complementary documents and the printed papers form provided by the Bidder can be written in
another language in condition of being accompanied by a precise translation in French or English; in_
which case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six
{06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope. _
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<<OPEN NATIONAL INVITATION TO TENDER Ne 07 /ONIT/MINDDEVEL/BC/BCITB/2021 OF
21/01/2021 FOR THE CONSTRUCTION OF KOBLA WATER SUPPLY SCHEME AND A BOREHOLE
EQUIPPED WITH MANUAL PUMP IN BALIKUMBAT COUNCIL AREA, NGOKETUNIJIA DIVISION OF
THE NORTH WEST REGION.>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The firstinternal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities
not more than three months.
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the
' bidder).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, industry and Trade of the place of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.5 Purchase receipt of Tender File issued by Public treasury
A bid bond of 894,200 FCFA (eight hundred and ninety four thousand, two hundred

A.6 FCFA) issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
Regulatory Board (ARMP)

AS An Attestation of the National Social Insurance Fund stating that the bidder has met all

' his obligations vis a vis the Fund; the attestation valid within the given time.

A10 Business License {photocopy certified by the chief of center of Taxes, not mare than -
three months).

A1l Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

Al12 the statutory declarations in issues of taxes in the current financial year; this certificate

should be less than three months old.

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

<. | EVALUATION GRID OF TECHNICALBID *.~ '

‘N° . ['EVALUATION CRITERIAANDSUB CRITERIA v T HYES T [ NO

B) - “JESSENTIALCRITERIA. = "% . = =~

B.1 General presentation of the tender files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

-

B.2 LIST OF REFERENCES OF THE ENTERPRISE [N THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts
(first and last pages) and minutes of reception or attestation of clearances of
B.2.1 works executed.

Minimum acceptable: 02 Contracts realized in the domain of equipped bore
hole over the past 05 years

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 Project engineer (at least Bsc in Engineering or equivalent certificate)
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Qualification of the project engineer: (Engineer in  Rural

B.3.1.1 . , . . . .
Engineering/Electrical/Hydraulics/Exploration Geophysics: at least BAC + 3

B.3.1.2 | Professional experience of the project engineer 2 05 years (signed CV)

B.3.2 02 Site foreman (Higher technician or equivalent certificate)

Qualification of the Site foreman: (Higher technician Rural

B.3.2. . . .
3.2.1 Engineering/Electrical)

B.3.2.2 | Professional experience of the Site foreman > 03 years (signed CV)

B.3.3 01 plumber

B.3.3.1 | Qualification of 01 plumber (BAC in Plumbing)

B.3.3.2 | Professional experience of the plumbers > 03 years (signed CV)

B.4 TECHNICAL PROPOSALS

B.4.1 Organigram of the enterprise

B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.4 Quality control method

B.4.5 Organization of the works / Methodology

B.4.6 Environmental protection measures

B.4.7 Supply of materials

B.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project) o
8.5.1 Prove of ownership or rental of a boring machine
B.5.4 Prove of ownership or rental of a Hand compactor
B.5.6 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel,
dig axe, building level, masonry bucket, trowels, calipers etc.
B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise equal or greater
than the amount of the project all taxes inclusive, issued by a 1st class bank

B.6.1 located in any area in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions, 75% of the project amount.
8.7 Attestation of site visit signed by an administrative local Authority of project
area.
B.S Comprehensive report of site visit signed by the company administrator and
) justified by photos
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages
ENVELOPE C- FINANCIAL FILE ) -
No. DESIGNATION,
C1 A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes (TTC}
Cc4 Sub details of unit prices
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e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other
possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether
by air, railway or road according as the case may be. The conditions of storage must be of tropical

type.
ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 894,200 FCFA
(eight hundred and ninety four thousand two hundred FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in

the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature
of the Contract in a bank approved by the Minister in charge of Finances.

10.3 GuaranteeRetention
Guarantee Retention of ten percent {10%) will be operated on amount including all taxes of
the Contract. The corresponding sum will be paid or the released guarantee, with the final
acceptance of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date

of the offers.
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If at the end of this period, the Contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including

one (01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket
being marked:

<<OPEN NATIONAL INVITATION TO TENDER Ne 07 /ONIT/MINDDEVEL/BC/BCITB/2021 OF
21/01/2021 FOR THE CONSTRUCTION OF KOBLA WATER SUPPLY SCHEME AND A BOREHOLE
EQUIPPED WITH MANUAL PUMP IN BALIKUMBAT COUNCIL AREA, NGOKETUNJIA DIVISION OF
THE NORTH WEST REGION>> e
TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest tiie of deposit of offers
The offers will have to arrive under closed fold and seal latest 17/02/2021 at

10:00AM, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR, BALIKUMBAT COUNCIL

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of BALIKUMBAT Council
Internal Tenders’ Board on 17/02/2021 as from 11:00 AM, by the tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the
file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract =
The Tenders Board will propose to the Contracting Authority to award the Contract

to the bidder who will have presented the offer with the lowest offer, essentially conforming to the

regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least

20/25(80%) of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press
release or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of origin.
In the absence of these last precise details; any additional charge due to an alternative will be
inadmissible.

To this end, it is specified that a bidder carinot claim to be compensated, if it is not
taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to
Tender, if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK: e
Before the commencement of work the Contractor must be installed on the site by the
following:
% The AUthOFIZING OffiCer; e rreensreasmrracasssersssmsesssssaansnnenens {CHAITMAN)
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The Contract Engineer....

** The Divisional Delegate of MINEPAT
The Divisional Delegate of MINMAP...............
Project Manager, ....ceivercenseeesnenssennmnssevens
The Contractor or representative .........eceeiesnon.
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...(member)
wan{member)
e {Member)
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Chapter I: General

Article 1: Subject of Contract
For The Construction Of Kobla And Tisoh Mini Water Supply Schemes In Balikumbat Council Area, ~
Ngoketunjia Division Of The North West Region.

Article 2: Contract award procedure
This Contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER Ng 07
" /ONIT/MINDDEVEL/BC/BCITB/2021 OF 21/01/2021

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Lord mayor of Balikumbat Council
i He awards the Contract, ensures the preservation of originals of said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of regulation.
- The Contract Engineer shall be the Divisional Delegate of Water Resources and
Energy hereinafter referred to as the Contract Engineer and signed the
“Attachement”.
- The Project Owner is the Lord Mayor of Balikumbat Council. He represents the
beneficiary administration of the works.
He ensures respect of the administrative, technical and financial conditions and..
Contractual deadlines.
- The Project Manager shall be the Council Development Officer of BALIKUMBAT.
He ensures the interest of the project owner at the definition, preparation,
execution and acceptance stages ,
- The contro! brigade of MINMAP shall carry out regular unannounced control visit to
the site to ensure the respect of this jobbing order.
- The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.

In this case:
- The authority in charge of ordering payment shail be The Mayor of Balikumbat

Council.
- The authority in charge of the clearance of expenditures shall be the Municipal

Finance controller Balikumbat Council
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- The body or official in charge of payment shall be the Balikumbat Municipal_
treasury. '

- The official competent to furnish information within the context of execution of this
Contract shall be the Lord Mayor of BalikumbatCouncil.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [to be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be {English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the

signature of the Contract, the possible direct resulting costs shall be taken into account without gain

or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: {to be adapted to
the nature of the works).

1) The tender or commitment letter;

2} The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3} The Special Administrative Conditions (SAC);

4} The Special Technical Conditions (STC); .

5} The particular elements necessary for the determination of the Contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents finsert and indicate, where
need be, names and references].

7) The General Administrative Conditions applicable on Public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition{s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references).

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to

the case]:

Framework Law No. 96/12 of 5™ August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23" February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the

Tax and Customs System applicable to Public Contracts;
6. Decree No, 2018/366 of June 2018 fo institute the public contract code;

il .
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7. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public
Contracts;

8. Circular No. 001/CAB/PR of 19 June 2012 relating to the Award and Control of Execution of
Public Contracts; v

9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

10. Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of
the Budget of the State, Public Administrative Establishments and Regional -and Local
Authorities and other bodies receiving government subsidies

11. Unified Technical Documents (DTU} for building works;

12. Applicable standards;

13. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and
notifications sent to the following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chief town of the region in which the work
was done; :

b} In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

c} Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

1.2 The Contractor shall address all written notifications or correspondences to the
Project Manager with a copy to the Contract Manager. g

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project™
Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the
Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The
prior endorsement of the Paying Body shall possibly be required before the signature of
those that have an incidence on the amount.
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8.3  Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority and Contract Manager.

8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and notified*
to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified by
his services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear
on structures during the guarantee period and not related to normal usage shall be signed
by the Contract Manager upon the proposal of the Contract Engineer and notified to the
Contractor by the Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of executing
the Administrative Orders received.

Article 9: Contracts with conditional phases {(Article 9 of GAC})

9.1 [Specify if the Contract has one or several phases])
At the end of a phase, the Project Owner shall carry out the acceptance of the works and”
issue an attestation of proper execution to the Contractor. This attestation shall condition
the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1 Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 {five) days to notify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved.

-~

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penalties [to be specified where need be].

Chapter ilI: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
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The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.
It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty
(20) days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

[Specify, if need be, the rates {20% maximum of the amount of the Contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract {Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is: ‘

- Amount exclusive of VAT: { )JCFAF

- Amount of VAT: { ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment -
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the Contractor in bank.

Article 14: Price variation {Article 20 of GAC)
13.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.
13.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC} (not applicable)
Article 16: Price updating formulae (article 21 of the GAC) (not applicable)
Article 17: Works under State supervision {Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be fmust not exceed 2 %] of the amount

of the Contract and its additional clauses, where applicable.
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17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-"
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the Contractor’s
unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract. -

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of
all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the Contractor during the execution of the Contract according to the modalities [aid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File. '

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a job
cost sheet which summarises ond fixes the quantities executed and established for each item on the
schedule during the month and capable of giving entitlement to payment.

L]
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21.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the Contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed
model and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows: ~
- [100-2.2% or {100-5.5%)] paid directly into the account of the Contractor;
- 2.20r5.5 % paid to the Public treasury as AIR due by the Contractor,

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from
the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™) of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30m day beyond the Contractual time-limit;

b) One thousandth (1/1000") of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 3q™ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
Contract, especially:

- Late submission of final bond;
- Late submission of insurances; -

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.
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Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [indicate the time-limit available to the Contractor to forward the draft to the Project
Manager, aofter the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Manager has up to thirty (30} days to notify the corrected and approved draft
to the Project Manager.

25.3 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor
definitely binds the two parties, puts an end to the Contract, except with regard to interest on
overdue payments. -

26.2 TheContractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing
the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to
this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer

tax);

o Council dues and taxes; -
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o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs
and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lIl; Execution of works

Article 29; Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one
hundred and twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works [or that fixed in this Administrative Order- to be specified)].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project:s
Manapger in five {05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract

Manager.

The Project Owner shall make available the site and access ways to the Contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum
amounts indicated hereafter within fifteen {15) days of the notification of the Contract (to be
adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documentsto be furnished by the Contractor {(Article 49 of the GAC supplemented)
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[Specify the deadlines for the transmission of documents as well as those of approval by persons to
P be designated]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:
’ - Either the indication “GOOD FOR EXECUTION";
- Orthe indication of their rejection including the reasons for the said rejection.

! The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline. -

The approval given by the Contract Manager or Project Manager does not in any way release the
- Contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the Contractual schedule. .
The Contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the Contractual programme upon receiving
the approval of the Project Manager. After approval of the execution schedule by the Contract
Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying
its execution. However, if important modifications alter the objective of the Contract or the nature
of the works, the Contracting Authority shall return the execution schedule accompanied by
reservations to be lifted within fifteen (15) days of the date of reception.

) b} The Environment Management Plan should bring out notably the choice technical conditions
' of the site and basic life, conditions of the backfill of the extraction sites and conditions for
’ reinstating the works and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to
use as well as the personnel he intends to employ.

L)

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
' responsibility of the Contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The Contractor then has a deadline of [04) four days] to
present a new file including the said observations.
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35.3In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved. -

Article 36: Organisation and safety of sites {article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract
and its additional clauses (the ceiling is 30 %). -

Article 39: Site laboratory and trials {article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE -

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract
Engineer and copy the chief of control brigade, to organize a technical visit for pre-acceptance. This
visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following:
-Contract Engineer and the contractor.
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During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and
the corresponding works to be effected before the reception. The Engineer shall fix the reception
date in collaboration with the chief of service for the Contract. -
42,2 Acceptance

The acceptance commission shall comprise:

1- The Authorizing Officer or his representative.........cc...ccvuueeee... {Chairman)

2- The Contract ENEINeer . it crerersee s s sermee e s eneesesees (Secretary)
3- The Project Manager.... SERORROPROORRDORRRRVRNRINY {\" {10 1] o1=1
4- The DD MINMAP or h:s representatlve ...................................... (Observer)
5- The Contractor or his Representative............ wevveviercsrssinnnenne (Member}

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the Engineer
and sign by all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 44: Article 45: Final acceptance (article 72 of the GAC) _
44,1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days]
from the date of expiry of the guarantee.

44,2 The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Article 182 of Decree No. 2018/366 of 20 June
2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:
- Delay of more than fifteen {(15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor; —
- Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 47: Disagreements and disputes {article 79 of the GAC)
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Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this Contract

{Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished™
to the Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the Contractor by the Contracting Authority.

Document No. 5:
Special Technical Conditions (STC)
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SPECIAL TECHNICAL CLAUSES
INTRODUCTION
CHAPTER 1: GENERAL INFORMATION
Article 1: Volume of work to be executed.
Article 2: General Instructions

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
Article 3: Quality and Quantity of Geo-materials
Article 4: Origin and quality of sand
Article 5: Origin and quality of gravel
Article 6: Origin and quality of stones
Article 7: Origin and quality of cement

CHAPTER Iil: CONCRETE WORKS
ARTICLE 8: PREPARATION OF CONCRETE
CHAPTER IV: METHOD OF EXECUTION
. Article 9: General Information
9.1: Security at the work site
9.2: Traffic
Article 10: Stone Masonry
Article 11: Pointing and plastering
11.1 Pointing
11.2 Plastering
Article 12: Plumbing works
12.1 Pipe Specifications
12.1.1 Control tests on pipes
12.2 Fitting specifications
Article 13: Piping
13.1 Description
13.2 Care/Laying of pipes

13.3 methods of determining quality of G.l and PVC piping laid.

CHAPTER V: CONSTRUCTION METHODS
Article 14: Setting out of Works
Article 15: Excavation of Trenches
Article 16: Backfill
Article 17: Maintenance of Excavations

CHAPTER VI: BOREHOLE EXECUTION

Article 18: Site selection and choice of Drilling Technique
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CHAPTER VII:DRILLING WORKS
Article 19 : Drilling of Borehole
Article 20 : Guarantee of works
Article 21 : Origin and quality of material and equipments.

CHAPTER VIII:SUPPLY AND INSTALLATION OF MANUAL PUMP.
Article 22: Supply-Instaliation of a manual pump
Article 23 : Transport, Delivery and installation of pump
Article 24 : Provisional Reception.
Article 25 : Conditions for the Final Reception

INTRODUCTION

The technical specifications presented herein below define the water works that shall be executed
in the Construction of Kobla and Tisoh Mini Water Supply Schemes in Balikumbat Council Area,
Ngoketunjia Division of the North West Region and the manner in which these works shall be
carried out. So the Contractor is expected to read these specifications critically and identify all the
articles that are applicable to his job

CHAPTER 1: GENERAL INFORMATION

ARTICLE 1: VOLUME OF WORK TO BE EXECUTED.

In each case, the volume of work to be executed is indicated by the bill of quantities,
network maps and/or plans provided for each project. The various works to be executed shall
conform to the relevant terms of the technical specifications given herein below.

ARTICLE 2: GENERAL INSTRUCTIONS
It should be understood that the provision of a bill of quantities for any project does not absolve the
potential Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain=
complete knowledge of the conditions prevailing on the terrain. This knowledge shall come in handy
when preparing the List of Tasks and the Unit Price Schedule. Potential Contractors (or Bidders)
shall provide a detailed and sequenced List of Tasks to be effected on each component of the
project. Within fifteen (15) days from the date of notification to start work, the contractor shall
provide the Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in

time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the

reception of project materials, which could result in a punishable overall delay in the

execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications
by the Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the
Contractor, which modification shall first be submitted to the Delegated Contracting Authority for
approval. Under exceptional circumstances, the Supervising Engineer may suggest modifications to—
the technical specifications for any component of a project to the Delegated Contracting Authority,
while making sure that the overall cost of the project stays within the limits of the financial bid of
the
Contractor.

53



Any modification must be done in writing, with sufficient justification. For this purpose, a numbered
page book (the project log book) shall be kept on site in which the Supervising Engineer shall write
his approved instructions. Both the Contractor, or his representative, and the Supervising Engineer
shall initial every page of the project logbook

It is therefore obligatory for the contractor to execute the works in conformity with:
-The Bills of Quantities and Estimates,
-The Special Administrative Clauses
-The Special Technical Clauses stated herein,
-Any other special rules and regulations that may be applicable to his job,
-The work schedule,
-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising
Engineer.

-

The Contractor shall take note of any omission or discrepancies that may exist in the three
documents mentioned in the preceding paragraph, which omission or discrepancies could
fundamentally affect the technical or aesthetic quality of the works executed to his detriment, and
call the attention of the Supervisory Engineer who shall remain at his disposal of the Contractor for
necessary information and inquiries through the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by
citing imprecision, omissions or discrepancies in the technical specifications or modifications
thereof indicated in the project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished
at the expense of the Contractor

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT

ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS

The Contractor shall supply all the sand, stones and gravel that may be required for the execution
of any component of a project. He shall also be responsible for the excavation and backfilling of the
pipeline under the supervision of the Engineer. In that regard, it is obligatory for the potential
Contractor (or bidder) to visit the project site, at his own expense, before preparing his bids, in
order to verify whether available geo-material are of good quality and of sufficient quantity. He
shall make any reservations concerning geo-materials in his bid.

ARTICLE 4: ORIGIN AND QUALITY OF SAND

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand
shall be obtained either from rivers or through crushing of rocks. The sand shall be of high quality. It
shall be crunchy, stable, clean and shall be free of dust particles, schistose, gypseous or clayey
debris and organic matter. It shall contain neither sulphur compounds no substances that can react
with cement or metallic reinforcements. The sand component shall be more than 80% and the very
fine constituents, with a dimension not exceeding eighty (80) microns that can be eliminated by
settling, should be less than four percent (4%). No grain of sand should have a dimension greater
than four (4) millimeters. If deemed necessary by the Supervising Engineer, the sand shall be sieved
and washed thoroughly before use. -
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Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive.
Furthermore, it shall be fried in order to eliminate algae zygospores, bacteria and/or bacteria
spores, fungi and/or fungal hyphae.

ARTICLE 5: ORIGIN AND QUALITY OF GRAVEL.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the
Supervising Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities.
Constituents that can be eliminated through settling should be less than 2%. Its grading should be
suited to its use. If deemed necessary by the Supervising Engineer, it shall be washed before use.

ARTICLE 6: ORIGIN AND QUALITY OF STONES

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the
Supervising Engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts
stones, commonly called black stones, are highly recommended, or else stones of other quality,.
such as un-weathered granites, rhyolites, ignimbrites, etc, duly tested and approved by the
Supervising Engineer may also be used.

ARTICLE 7: ORIGIN AND QUALITY OF CEMEMT
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER IIl: CONCRETE WORKS

ARTICLE 8: PREPARATION OF CONCRETE
Concrete works shall be of three (3) kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per
m3 of sand and of appropriate thickness.

ii) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve
chambers and interruption chambers; it shall be a mixture of 350kg of cement per
m3 of sand and shall be of appropriate thickness.

iii) Mass concrete for catchment’s works; it shall be a mixture of 400kg of cement per
m3 of sand.

CHAPTER IV: METHOD OF EXECUTION

ARTICLE 9: GENERAL INFORMATION

9.1 SECURITY AT THE WORK SITE

The contractor shall place at the entrance to work site signboards in bold letters indicating that
work is underway and prohibiting the public and unauthorized persons from entering the work site.
He shall be responsible for any accident that may occur on the work site or may be suffered by a
third party, his staff and employees or officials of the Administration as a result of their presence on
the work site. Organization of work and security on the work site shall therefore be the sole
responsibility of the Contractor. Furthermore, the Contractor shall be bound by the labour
legislation in Cameroon vis-a vis his workers and the Administration. Moreover, his insurance policy
shall cover any damages he could cause to any one during the execution of the job.

9.2 TRAFFIC

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch -
of his work site throughout the period of work, right up till provisional reception. No obstruction of
traffic shall be allowed for more than two hours. Maintenance of traffic flow shall be the
responsibility of the Contractor. In case of any breach of contract in this matter, the Supervising

hoad
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Engineer may bring in a third party to correct any shortcomings that may be impeding the traffic
flow, and related expenses shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall
be informed of the situation at least 7 days in advance, so that he can seek the opinion of local
Administrative authorities and get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for
approval after consultation with local administrative authorities, the deviation route and his plan for
maintaining the deviation throughout the duration of the works that have necessitated the
deviation.

ARTICLE 10: STONE MASONRY
Stone masonry shall be aesthetical and in accordance with structure type and civil engineering
rules. '

Binding mortar shall be a mixture of 400kg of cement per m3 of sand, no grain of which shall have a
dimension exceeding 4mm.

e

Mortar containing a mixture of 450kg of cement per m3 of sand shall be used for the finishing of the
external joints of non-visible walls of stone masonry

Mortar consisting of a mixture of 500kg of cement per m3 of sand, to which shall be added a
quantity of SIKA N2 1 recommended by the manufacturer and approved by the Supervising
Engineer, shall be used for waterproofing the interior surfaces of water-retaining structures
{storage tanks, interruption chambers, sedimentation basin, filters, etc).

ARTICLE 11: POINTING AND PLASTERING

11.1 POINTING

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give
them an aesthetic look. Mortar containing 600kg of cement per m3 of sand shall be used for
pointing with a cement paste (1:0) finish

11.2 PLASTERING

Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by
a 1cm thick layer of spatter dash 1:2 {m625). This shall then be followed by the application of a
rendering coat of 2cm thick 1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls
shall then be finished with cement paste. Plastering of surfaces not in contact with water, such as~
chambers for air valves, control valves and washouts shall consist of 1 coat of plaster 1cm thick and
a mixture of 1:3 (m400)

ARTICLE 12: PLUMBING WORKS

By pluming works include:
i) Laying of pipes in the trenches
i) Construction and installation of chambers for air valves, washouts and control valves
iii) Installation of branch lines right up to the last plastic before the standpipes.

12.1 PIPE SPECIFICATIONS
Pipes should meet the physical characteristics presented in tablel below:
Table 1: Physical Characteristics of pipes

Internal @ & Thickness (mm)} Socket Nominal | Length of
external @ length service pipe (m)
{(mm) Minimum | Nominal ' Maximum | {mm) pressure
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(bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 1.9 2.0 2.3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2.5 2.8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 3.5 50 6 6
42x50 3.7 4.0 4.3 50 10 6
56.6X63 3.0 3.2 3.5 63 6 6
53x63 4.7 5.0 5.4 63 10 6
68.6x75 3.0 3.2 3.5 75 6 6
66.6x75 3.8 4,2 4.5 75 10 6
63.2x75 5.5 5.9 6.3 75 10 6
80.6x90 4.3 4.7 5.0 90 6 6
TOLERANCES

OVALIZATION: £ 1mm
Length of pipe: £ 1% =>t6cm
Socket length: £ 0.6mm

12.1.1 CONTROL TESTS FOR PIPES

i) Length

The tolerance for pipe lengths shall be £ 1% (x 6cm). For every 100 pipes, if the number of pipes not
respecting this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay,
otherwise the Supervising Engineer shall request that as many pipes as possible be tested in the lot.

ii) External Diameter

The tolerance shall be  0.3mm for pipes of external diameters between 25mm and 50mm, and *
0.4mm for pipes between 63mm and 75mm in external diameter. Before reception, the Supervising
Engineer shall verify the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail to
meet the tolerances prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes
fail to meet the tolerance stipulated above, 15 other pipes shall be selected at random from the
same lot and verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness
Thickness verification should adhere to the specifications presented in table [ below.

Table I: Thickness Verification

No. of pipes in the | No. of pipes randomly No of bad pipes X
lot selected for verification | Lot accepted if Lot rejected if
Xmax= Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 3 9

" The Supervising Engineer shall carry out thickness verification in accordance with table Il above

iv) Socket length
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The socket length shall be verified according to agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising
Engineer on a 15-30cm long sample. No shrinkage cracks should occur if the pipe is at 902 to its
horizontal axis. If this occurs for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one
out of every five samples ruptures, another set of five shall be selected for retest. If the second set
respects the specified relation with the service pressure, the set shall be considered satisfactory.
Otherwise, either necessary adjustments shall be carried out to meet the required specifications, or
the lot shall be rejected.

vii) Impact .
This test shall be carried out on three samples, one from each extremity and the third, from the
center, all three, one meter long. Perpendicular masses shall be dropped from a height of one
meter onto the samples as shown in table lil.

Table lIl: Impact Test Schedule

Pipe diameter Mass (kg)
25 1 -
32 1
40 1
50 3.5
63 5
75 7.5
90 7.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples
does not exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer
shall reject any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information {name, address, phone, etc)
on the factory being used to procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of
origin ascertaining that the pipes meet the required standards as described in the forgoing sections.
The Contractor shall arrange for free access to the factory for the Supervising Engineer to enable™
him request, as required, for all factory tests described in the aforementioned sections to be carried
out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and
workmanship.

FITTINGS SPECIFICATIONS

The fittings required for these works, are presented in Table IV below. Contractors are required to
strictly respect these specifications.

All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to
those specified in Table IV shall be rejected. The performance guarantee of work shall cover all
defects in fittings, their handling and workmanship.
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TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods

ADAPTOR UNION 25-3%"

Description of Goods

ADAPTOR UNION 32-17

NIPPLE 2"

NIPPLE 2}5"

ADAPTOR UNION 40-1 %"

ADAPTOR UNION 50-1 -%"

PVC ELBOW 63

ADAPTOR UNION 63-2"

PVC RED SOCKET 40-32

ADAPTOR UNION 75-214"

PVC RED SOCKET 50-40

AIR VALVES

PVC RED SOCKET 63-50

PVC RED SOCKET 75-50

BALL VALVE 1 %"

PVC RED SOCKET 75-63

BALL VALVE 2”

DEC VALVE 0%"

PVC TEE 32

DEC VALVE 1 4"

PVC TEE 40

PVC TEE 50

DEC VALVE 1%"

DEC VALVE 2"

PVC TEE 63

PVC TEE 75

DEC VALVE 235"

PVC VALVE 32

ELBOW 0%”

PVC VALVE 40

ELBOW 1 %"

ELBOW 1 %"

PVC VALVE 50

PVC VALVE 63

ELBOW 2”

PVC VALVE 75

ELBOW 2 %"

REDUCER G.I.1"-%"

FLOAT VALVE 63

PVC RED SOCKET 75-63

G.| PIPE 0%”

SADLE PIECE 32-1"

G.| PIPE1”

SADLE PIECE 40-1

G.l PIPE 1%”

SADLE PIECE 50

G.| PIPE 14"

SADLE PIECE 50-1"

G.l PIPE 2”

SADLE PIECE 63

G.| PIPE 2"

SADLE PIECE 63-1"

G.| SOCKET 0%”

G.| SOCKET 1%”

SADLE PIECE 75-1"

TAP 0%”

G.| SOCKET 1%”

UNION 0%”

G.| SOCKET 2"

UNION 1”

G.| TEE 1”

UNION 174"

G.| TEE 1%”

UNION 1 %"

G.l TEE 115"

UNION 2 “

G.| TEE 2"

UNION 2%"

G.l TEE 2}

NON RETURN VALVE 2"

NIPPLE 03"

GEBAJOINT

NIPPLE 1"

GLUE 1kg

NIPPLE 14"

HERM (ROLL)

NIPPLE 1%"

SAND PAPER ( ml)

ARTICLE 13: PIPING

13.1 DESCRIPTION
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This item shall consist of the supply and lying of all pipes, including the installation of accessories
like couplings, tees, reducers, etc. etc. to entirely complete this item as per these specifications and
plans provided.

13.2 CARE/LAYING OF PIPES

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other
hydraulic elements.

During transport, storage, and assembling of piping element care shall be taken to avoid soil and
other contamination from entering the system.

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can
occur in the separate elements. '

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s
prescriptions ' '

13.3 METHOD OF DETERMINING QUANTITY OF G.I AND PVC PIPING LAID
The quantity of PVC and G.I piping laid shall be measured per linear meter of laid pipe.
Measurements shall be made for each class of pipe and each diameter of pipe separately.-

CHAPTER V: CONSTRUCTION METHODS

ARTICLE 14: SETTING OUT OF WORKS

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference_
points and levels that may be required for the proper and accurate positioning of all the structures
on the work site. The works so set out shall be received by the Supervising Engineer before
construction work actually begins

ARTICLE 15: EXCAVATION OF TRENCHES
Pipe trenches shall be excavated to a depth of at 60cm and at most 100cm and width of 40cm.The
bottom of each trench shall be free of any stones or other materials which could damage the pipes.

ARTICLE 16: BACKFILL

The Contractor shall be responsible for all backfill operations. However, such operations shall only
be carried out after the dimensions of the trenches have been approved by the Supervising
Engineer.

After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic
tests conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm
thick.

The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms.
The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor
density.

ARTICLE: 17. MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk associated with the collapse of any surface exposed as a result of
excavation effected anywhere on the work site, whether or not he takes any precautions against
such accidents. The nature of the precautions he may take shall be entirely at his discretion. No
water shall be allowed to accumulate in any part of an excavation. For that reason, every excavation
shall be protected against flooding, seepage, run-off, etc. should water accidentally enter any
excavation; it shall be immediately removed by pumping or bailing at the expense of the Contractor.
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ARTICLE 18- SITE SELECTION AND CHOICE OF DRILLING TECHNIQUE

18.1- Site Selection :

The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies
will start with the interpretation of aerial photos of the area aimed at locating fractures and
structural traps to retent aquifers. Geophysical prospecting will then be carried out on these
anomalies so as to confirm the hydrogeologic results and obtain precisions on the aquifers. This
geophysical surveys will be done using the Electric Method, precisely Resistivity Profiling and-
Resistivity Depth Sounding.

Studies carried out on previous boreholes done in similar geological formations show that with the
respect of minimum precautions during site selection, a success rate of .....% {minimum vyield of
0,7m3/h after designing the borehole) is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal
site will be that which will be easily accessible to the beneficiaries. A site selection repdrt shall be
presented indicating the methods used in choosing the site and also outlined in a sketched plan of
location.

18.2- Choice of Drilling Technique:

The hydrogeologic nature of the area is such that drilling will be done in unconsolidated and hard
formations and consequently requiring the use of a well equipped drilling rig in order to face any
eventuality.

The borehole facitates the extraction of water from deep aquifers in fractured hardrocks, thereby
making it possible to prevent pollution from superficial waters. Precautions are therefore taken to
isolate superficial formations so as to avoid the vertical downward propagation of superficial
poliution.

Drilling through the loose formations may need the use of a drilling fluid which can be water or..
muddy water ; and of course the temporal use of PVC or metallic casing of diameter 175-195mm .
Drilling shall be done using compressed air supplied by a high pressure compressor.The tool and bit
used should be adapted both to the loose and hardrock formations.

Studies on existing boreholes in the area reveal that the depth will be between 40m and 80m (for
results average60m) therefore the drill pipes or rods should be available to attain this depth as on
bill of quantties.

The borehole shall be equipped with a submersible solar pump. The bodywork of the pump and its
accessories should be composed of materials that are resistant to corrosive water and cannot be
oxidised.

CHAPTER Il — DRILLING WORKS.

ARTICLE 19-DRILLING OF BOREHOLE

The borehole shall be drilled respecting the technical specifications outlined here and shall be
accepted as productive (positive) if its yield is at least 0,7 m®/h (700I/h) and the water is potable
after analyses.

19.1. Organization of the work-site _
Considering the results obtained after previous drilling campaigns of boreholes in the area, an
average depth of sixty (60)m is proposed for the borehole.

The success of this project largely depends on the perfect coordination of the different activities by
the Contractor (the Supply and the installation of the submersible solar pump, the drilling process
respecting the appropriate drilling technics, the appropriate borehole design, cleaning and

development of the borehole, the pumping test, the construction of the superstructure with a good
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drainage system, water analyses, project sustainability). This coordination requires the strict respect
of the execution plan of the borehole which contains the outlined execution plans of the different
activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and
on the worksite, the work execution shall be supervised by a Foreman who is well qualified and
experienced in the domain of borehole drilling, submersible solar pump installation and project
sustainibility. The execution pian should be concieved in such a way that the different phases will be
done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the
progression rate is considered low, the Contractor shall be asked to deploy additional means to the
worksite so as to accelerate work progression and meet up with the deadline.

During the work execution, the Administration has the right to modify the work.

e

19.2. Working Hours.
The general conditions fixed for workers by the Cameroon Legislation also applies to the
Contractor’s workers in the worksite. There shall be no work at night.

19.3. Equipment and Materials for execution

19.3.1 General conception of equipments and materials

The Contractor shall be responsible for the choice of the equipments and materials. The general
conception of the drilling rig and the materials to be used for the execution of the borehole should
take into consideration the local milieu : the state of roads and accessibility, as well as the rate of
execution stated above.

19.3.2. State of the equipments and materials

The execution calendar obliges the Contractor to be in possession of a drilling rig inorder to execute
this project, immediately he is notified of having been chosen to execute the job.

The serial number, the age and the origin of the drill ought to be specified in the bid. Anyway, the
proposed equipment should be in a good state. -

19.3.3. Description and specifications of the drilling rig.
The drilling rig that is needed for this project will be composed of the following WhICh must be
inspected and minutes of confirmation or reject taken:

The Drill

A conventional rotary apparatus using compressed air and water or mud, and specially adapted to

using the tool and bit in loose formations and the down-the-hole hammer in hardrocks. Drilling

through the loose formations and to avoid frequent collapse of these formations especially when

the hardrock is to be drilled, the use of temporal casing is very obligatory. This temporal casing can

be of steel or PVC nature and facilitates drilling in both the loose and hardrock formations without

any difficulty.

The drilling rig should have a capacity of attaining an average depth of 100meters with a boerhole

diameter of:

® 12%" (175-195mm) for rotary drilling with compressed air using tools and bits with water or
mud,

e 64" (165mm) for rotary destructlve drilling with compressed air by using the down-the-hole
hammer. -

Other Equipments.
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The Air Compressor :

This should be a high pressure compressor of air, of at least 5 m?/mn a 7 bars.

Sufficient Steel pipes, attaining an average depth of 100m.

Pumping tests should be done using an immerged electrique pump of diameter less than 110mm,
and capable of supplying yields of 10 m3/h at a depth of 30meters and of 6 m*/h at a depth of
80meters.

An Electric sounder for the measurements of the water levels in the borehole ought to be available.

Each drilling team should have a rapid means of communication.

19.3.4 The Conformity Visit.

A conformity visit of all the equipments and materials shall be done at the beginning of the work

execution inorder to verify:

¢ their conformity with those proposed in the Contractor’s bid, -

o the relationship between the capacities of these equipments and materials, the  prescriptions
in the Technical Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free
the Contractor from his engagements.

19.4. Description of the Borehole.

19.4.1 The Method of execution of the Borehole.

The choice of the methods and materials to be used as well as the exact diameters of the borehole

would be at the initiative of the Contractor and under his sole responsibility.

The following specifications have been tentatively presented . Anyway, it is specified that:

e except by special derogation, drilling with the down-the-hole hammer in the hard bedrock shall
never be done without the use of the temporal PVC or steel casing, at the levels of the loose or
unconsolidated weathered formations,

¢ the drilling through the loose nonconsolidated sections of the weathered rocks may require the
use of water or muddy water or mud. The substances used should have a composition that
would not seal the productive layers and should be biodegradabie. -

19.4.2 Sampling.

During drilling, the samples of the cuttings shall be taken at everychange of phase (rock type) or
every meter. The samples shall be placed in small [abelled (depth of sample) plastic bags and kept in
the worksite at the disposal of the Contract Engineer, who shall decide on their outcome.

19.4.3 Characteristics of the Borehole.
The principal characteristics of the borehole are summarized as follows:

Borehole in the hard bedrock:

. Drilling in the loose unconcolidated weathered rock formations by rotary drlling of
minimum diameter 9"5/8 right to the contact with the hard bedrock,
. Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel,

e Continuous drilling in the hard bedrock using the down-the-hole hammer, of diameter 165mm,
right to a maximum total depth of 100meters,

o Putting in place of a catchment colon using the PVC Screen of diameter 110 — 125mm with
slot openings of @ < 2mm, '

. Putting in place of a gravel pack of a quartzeous nature and calibrated: (1 - 2mm) or {2--
4mm),
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° Putting in place of a seal composed of alluvium or elluvium,
. Withdrawal of the temporal Casing,
. Putting in place of a concrete borehole cap of 2m minimum.

19.5. Borehole Design.

If the borehole is considered exploitable, its design is carried out immediately the drilling process
comes to an end,

In all the cases, the productive borehole shall be designed all through the length of the catchment
zone PVC casing of diameter110/125 mm, of which the characteristics are specified further below
in this file.

e This casing shall be armed with slot openings of @ < 2mm (Screen), which shall be placed at
the levels of water arrivals by screen fragments of length 3 or 6meters. The base of the colon shall
be blocked with borehole stopper.

The annular space between the soil formation and the PVC colon shall be filled with a quartz-grave!
pack of a grain-size: (1 - 2mm) or (2-4mm) all along the length of the screen plus 3meters. The
gravel shall be disinfected being introduced into the annular space of the borehole.

The grain size of the gravel shall be 1-3mm. The gravel shall be composed of clean quartzeous and
smooth material.

On top of the gravel pack filter, a clayey seal of 1meter thick shall be put in place, it has as goal to
prevent the pollution of the borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium , in which case this
substance shall constitute material for effective back-fill, and finally the top of the borehole shall be
filled with concrete for a depth of 2meters.

The casing shall overlap the earth surface by 0,50m. This casing shall be momentarily locked with a
screwed cork.

19.6. Development
Development is done by air-lift with double tube using the drilling rig or an independent unit.
The yield obtained after the development should not be more than 10 % less than the yield
obtained at the end of drilling.
Development shall continue until clean water with no residual sand grains nor clay particles is
observed. The Contractor should control the vield in sand grains of the water, by applying the
Method of observing sand deposit in alOlitres bucket of water and of which the diameter should”
not be greater than 1cm at the end of development.
The average time for development shall be 4 hours.
If technical errors occur during the drilling process or during development, the additional time
beyond the 4hours, shall be under the responsibility of the Contractor and, if clean water is not
obtained after development, the borehole will not be received.
In case an independent unit was used for development, the return of the drilling rig for the partial
or complete repeat of the drilling process, shall be under the charge of the Contractor. '
The vield shall be measured after every 15 minutes. The water jevel and the depth of the borehole
shall be measured before and after the development. .
The accepted tolerance for the measurements (including those obtained during pumping test) shall
be:

- 10% for the yields,

- 1cm for the water level,

- 5cm for the measurements of depth.
19.7. Pumping Tests- Superstructures - Disinfection of the Borehole and Water Analyses.
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19.7.1 Pumping Test,

These tests shall be executed using an immerged pump, of a minimal capacity of 10 m*/h at a depth
of 30m or 6 m*/h at 80meters. The pumping test (type CIEH) shall be done for a time lapse of 4
hours (3 phases of an increasing yield). The processes shall comprise : Restoration, Pumping and
Recharge. The recharge after pumping shall be done for an hour. The mesurements of the water
levels shall be effectuated using an electric sounder, while the measurements of the yield shall be
done using 200litres drums. All the measurements shall be recorded in forms recommended by the
Ministry incharge of Water.

19.7.2 Superstructures

The Contractor shall have to construct the following superstructures:

e Aprotective reinforced concrete corping of dimensions 1m x 1m and of height {30cm) which is
compatible with the pump piping, and situated above the reinforced concrete slab,

A model plan shall be available. The superstructures would, however, be constructed on the

basis of detailed plans that are convenient for the type of manual pump which shall be

accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid. -
The concrete ought to have a composition of 350kg of cement per m> and after 28 days have a

resistance of 28 kN/cmz, it shall be reinforced with welded iron rods forming a grid of 150mm
(diameter of the rods being 5mm). Provision must be made for clean aggregate, gravel and sand, as
well as non corrosive water.

The identification number of the borehole and the date of execution shall be carefully engraved on
a non oxidizing metallic plate permanently pasted on the concrete of the pump support; and on
this plate shall also be indicated the origin of the funding.

19.7.3 Water Analyses.

Before the borehole design, the Contractor shall carry out the following measurements: pH,
conductivity, temperature.

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the
injection of Calcium hypochlorite (or its equivalent) into it. i

At the end of the Pumping test, the Contractor shall proceed to the sampling of water to carry out
physico-chemical analyses that shall be done in Laboratories recognized by the Administration.

19.8. Control of the Works.
The supervision and control of the works shall be done by a Controler or a Consuiting Firm under™
the coordination of the Contract Engineer.

19.8.1 Worksite logboak.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make
available in the worksite a logbook on which shall be recorded everything concerning work
progression. This log book will help the Controler, on arrival in the worksite, to exactly know the
state of evolution of the project.

The book will be held by the "Recorder", an employee of the Enterprise, and that will be his sole
task in the worksite. The Recorder shall always put in writing all the daily activities in this book, as
operations evolve.

In this book shall be recorded the following informations:

s Name of worksite {name of village),

Serial number of borehole in the village,

Dates and time of arrival and of departure of the drilling rig,

Distance covered by the drilling rig from the previous site to get to the present site,
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e Time used to run the compressor to execute the borehole, -

» Time used in installing the drilling rig and time that drilling started,

¢ Drilling time for every pipe,

Diameter and method used in sinking every pipe,

Depth attained by every pipe,

Nature of rock formations cut through "driller’s cross-section”,

Depth of temporal casing, time used in placing and removing the temporal casing,

Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the

emplacement of the clayey seal, thickness of the concrete, etc.

* Duration and yields of pumping test, water quality and levels following the instructions given by
the Engineer during the Development and Pumping test operations,

¢ In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of
the project, indicating the time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor,
and shall serve as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this
book. -

19.8.2 Control and supervision

The control and supervision of works shall be carried out by the Representative of the

Administration and shall be based on the following items:

¢ Definition of the work plan and its execution calendar in agreement with the Contractor.

e Site implantation.

* Indicative forecasts on the geology and on the depth to be attained by the borehole.

e Decisions on whether to continue or stop drilling, its design or its abandonment.

o Elaboration of the borehole design in collaboration with the Chief driller, taking into
consideration the yield.

e Supervision and interpretation of the Development and Pumping test results.

s Choice of the configuration of the superstructures depending on the landscape (topography).

¢ Supervision of the pump installation and the training of local pump caretakers.

e Supervision of the analyses related to water quality.

s Control the effectiveness of the activities concerning the training and sensitization of the Water
Management Committee.

19.9. Origin and quality of materials

19.9.1 General dispositions.
The Contractor shall present to the Delegation incharge of Water Resources for approval the
materials he intends using, indicating their nature and their origin including the drilling rig. All the
materials found faulty shall be evacuated by the Contractor at his own expenses. The Contractor
shall be responsible for the regular supply of materials for the smooth running of the project.
Not withstanding the approval of the quality and origin of the materials by the Delegation incharge
of Water Resources, the Contractor remains solely responsible for the quality of the materials used
for the project. It is left for him to carry out at his own expenses all the necessary tests and analyses
to be sure of the materials used.
It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry
out payments if necessary to enable him exploit quarries or other substances, and the site for the
installation of the project.
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19.9.2 Characteristics of the casing and screen.

The casing and screen shall be of strong PVC {types for boreholes). The diameters shall be 110/125—
mm. The origin and quality of these tubes ought to be approved before being used.

These tubes should be smooth, with solid round or square centralized fittings that can enable the
tubes attain a depth of 100meters.

The tubes should have the garanti of being resistant to all the stress manipulations during their
installation and during pumping. The PVC shall be composed of matter that cannot dissolve in water
and modify its quality.

The slot openings of the screen shall be done mechanically in the manufacturer’s factory. The slot
openings shall have a diameter of less than 1mm. The percentage of openings shall not be Jess than
2% of the total surface area of the PVC tube.

19.9.3 Cement

The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags
of 50kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that
has fallen on the ground shall be prohibited.

19.9.4 Gravel
The gravel introduced into the annular space of the borehole shall be clean gravel composed of
smooth quartz and of grain-size 1-3mm, -

19.10. Technical File.

A technical file of the borehole shall be prepared by the Contractor. This technical file shall contain:
the location of the borehole on the plan of the village,

* the technico-geological cross-section of the borehole,

o the results of the Development and cleaning test,

e theinterpretation graphs of the Pumping tests indicating the depth of pump installation.

ARTICLE 20: GUARANTEE OF WORKS

The Contractor shall take an engagement to execute the borehole with the materials he proposes

and to respect all the technical norms in force.

In case of an accident leading to the abandonment of the borehole, the Contractor may be

compeled to another borehole near the previous site, except the geologic conditions are abnormally

unfavorable. The Contractor shall not be entitled to any remuneration for the abandoned borehole. _
The obligations of the Contractor during the guarantee period consist of changing, or reparing the

worn out parts or those that have been damaged due an error by the manufacturer.

ARTICLE 21 -ORIGIN AND QUALITY OF MATERIALS AND EQUIPMENTS

The Contractor shall present the materials and equipments he intends to use, with indications of™
their nature and origin, to the Contracting Officer, for approval. Any material or equipment that is
found faulty shall be rejected and evacuated by the Contractor and at his sole expenses. -

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer,
the Contractor remains solely responsible for the quality of the materials used for the project. It is
left for him to carry out at his own expenses all the necessary tests and analyses to be sure of the
materials used. It is left for him to make all the necessary moves to obtain autorisations or
permissions, and carry out payments if necessary to enable him exploit quarries or other
substances, and the site for the installation of the project.
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CHAPTER Il - SUPPLY AND INSTALLATION OF SOLAR SUBMERSIBLE PUMP

ARTICLE 22 - INSTALLATION OF SOLAR SUBMERSIBLE PUMP

Characteristics of the Solar Pump.
The choice of the pump shall take into consideration the government policy on the standards of..
hydraulic equipements for the rural communities especially in installation of solar pumps.

22.1 .Diameter
The borehole shall be equipped with PVC tubes of which the usable minimum internal diameter
shall be 110mm.

22.2 Yield

The dynamic levels in the project zone shall be situated at an average depth of around twenty
meters, anyhow the proposed model of pump shall be one that have to function without the
dispensation of too much effort for installation depths of about 50m and of dynamic levels of
equivalent depths.

The yield during the normal rythmic exploitation with the pump should be at least

2.8m3/h at 25m and 0,7m3/h at 40m.

22.3 Resistance to corrosion

All the parts constituting the pump ought to be resistant to water and air corrosion (in this case, the
Contractor is asked to present documents to ascertain that control tests were carried out in the
factory on the supplied materiels or their equivalents to be supplied). The Contractor shall attach to_
his bid the list of parts that shall be in contact with water and specify their component elements
and the anti-corrosion process to be applied on them.

22.4 Fittings.

The supply of the solar submersible pump should also include:

e the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting
washers; non return valves, plumbing accessories at the storage tank shall of good quality.

e the supply of seals.

The fittings that shall be used should have closing plates which should be put in place while waiting

for the pump to be instailed. All fittings shall be approved by the Supervising Engineer before use.

The performance guarantee of work shall cover all defects in fittings, their handling and

workmanship.

22.5 Maintenance

The Supplier shall fill a table describing the nature of the day-to-day maintenance operations with
as information for each case:

e the periodic interval

the parts concerned

the costs of the parts in the locality

the required set of tools

22.6 Repair works
The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the

borehole as well as the different unit weights, notably:
s the whole fountain,
¢ the linear meter of the aspiration pipe {(with the rod) with and without water,

¢ the pump cylinder.
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For more frequent interventions, he shall specify the nature of intervention and its frequency.

22.7 Accessories
The Contractor should show the pump caretaker the key or keys required to help mount,
dismount and replace parts that have brokendown.

22.8 Spare parts

The spareparts ought to be, as from the beginning of the project, be available in the different sales
points. A kit of spare parts shall be made available and handed to the Village Water Management
Committee.

22.9 Technical and pedagogic brochures

The Contractor ought to make available technical and pedagogic brochures on the mounting, the
good functionning, the maintenance and the repairs of the pump.

These brochures shall simultaneously contain three levels of information.

a) A level that exclusively illustrates the following themes:

* How to pump correctly (illustrations with photos or drawings).

e How to detect an abnormaly in the fonctionning of the pump.

e How to carry out minor repair works.

b) A level that gives complete informations on the assembling of the pump for use and for
maintenance. All the possible types of breakdowns that can occur should be mentionned as well as
the means to remedy the situation.

c) A complete documentary level about all the aspects of the pump: manufacture, constituent parts,
materials used, assembling, current maintenance, important repair works, list of the spare parts and
their approximate lifespan, etc.

These brochures shall be delivered with the pump, a copy shall be kept with the Supplier's”™
representative.

Besides, the Contractor should prepare a maintenance form for the pump (as well as extra copies),
which shall be kept in the village, and in which all repairs and maintenance works shall be recorded.

22.10 Putting in place of the maintenance system

The Contractor shall take care of the training of two {02) pump repairers to carry out minor
maintenance and repair works on the installed pump. The training of these pump repairers shall be
a condition for the provisional reception of the borehole.

ARTICLE 23: TRANSPORT, DELIVERY AND INSTALLATION OF PUMP
The Contractor shall equally take care of the transportation and installation of the pump on the site.

ARTICLE 24: PROVISIONAL RECEPTION

The materiels to be used ought to undergo a qualitative provisionai reception, which shall be based
on the administrative and technical documents justifying the quality of the materials used are in
conformity with the technical objectives.

This reception shall be later followed by a_technical reception which shall take place in the worksnte _
after the installation of the pump and after observing it functioning.

The decision taken during this reception does not liberate the Contractor from his engagements
with respect to the deadline as well as the technical specifications.
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Any change of material that was proposed in the bid (type, characteristics, origin, etc.) before or
after the conformity visit and during the execution of the project, is forbidden except authorized in
writing by the Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can reject them
and ask for their remplacement or necessary modifications, without any extra charge for this.

ARTICLE 25: CONDITIONS FOR THE FINAL RECEPTION

The final reception shall be pronounced after the expiration of the guarantee date which comes one
year after the provisional reception. There shall be no specific pumping test during the final™
reception, but a test of the equipments used in exploiting the groundwater and a survey among the
population to confirm the good working order of the pump during the one year guarantee period.
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Document No. 6:
Schedule of unit prices

Schedule of unit prices

A. UNIT PRICES FOR THE REHABILITATION AND INSTALLATION OF A PUMPING
SYSTEM OF THE KOBLA WATER SUPPLY IN BALIKUMBAT VILLAGE, IN
BALIKUMBAT COUNCIL AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST

REGION.,
UNIT PRICE | UNIT PRICE
© .

N DESCRIPTION OF WORKS Unit | QTY IN FIGURES | IN WORDS
100 | CONSTRUCTION OF BOREHOLE 66m DEEP
101 | Site installation and preparation of documents LS 1

Mobilization: Transportation of materiel and
102 equipment v !
103 | Environmental impact notice LS 1
SUB-TOTAL SITE INSTALLATION
200 | REHABILITATION WORKS
201 | Rehabilitation of existing catchment U 1
202 Rehabilitation of the existing sump tank around LS ]

the catchment area.
SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST

300 | SOLAR PUMP INSTALLATION
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T

301

Purchase and installation of a submersible
solar pump with all it accessories. The pump
should have the following characteristics: flow
of 4.2 m3/h, manometric height of 2140m, 10
Solar panel of 275W/24V, Sectional cable
>14mm? and a charge controller of 404/12V.

LS

302

Installation of automatic control system (Float
Switch)

LS

SUB-TOTAL SOLAR PUMP INSTALLATION

400

PIPELINE INSTALLATION

401

Supply and laying of PVC @63mm NP10
cafchment to the existing storage tank

mi

300

402

Supply and laying of PVC @40mm NP10

ml

200

403

Supply and laying of GI 2"

mi

810

404

Pipeline excavation and backfill

ml

300

SUB-TOTAL PIPELINE INSTALLATION

300

CONSTRUCTION OF WATER STRUCTURES

501

Construction of a control and installation room
with cement blocks 15x20x40cm equipped with
metalic door.

502

Construction of public stand pipes with valve
chamber and a soak-away pit with reinforce
concrete dose at 400kg/m3

503

Construction of with valve chambers 400kg/m3

504

Construction of Low/High point with stone
mansonry

505

Flooring of (10x10x0.1)m surface area for the
installation of the solar panels with the use of
mass concrete dose at 250kgm3

m3

10

506

Construction of a fence with honey mesh and
Jooting of G.I 1/1/2" pipe embededded in mass
concrete to protect the water source and solar
panel/storage tank installations

LS

SUB-TOTAL CONSTRUCTION OF WATER STRUCTURES

600

HYDRAULICS ACCESSORIES

601

Fittings

LS

602

Supply of a plumbing tool box

U

SUB-TOTAL HYDRAULICS ACCESSORIES

700

PUTTING NETWORK SYSTEM INTO
SERVICE

701

Training and putting in place of a Water
Management Committee + Training of two (02)
Pump and solar panel Caretakers by MINEE

SESSION

3

702

Production of final execution plan

LS

1

SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE

B. UNIT PRICES FOR THE CONSTRUCTION OF A BOREHOLE EQUIPPED WITH
MANUAL PUMP AT TISOH IN BALIKUMBAT COUNCIL AREA IN NGOKETUNJIA
DIVISION OF THE NORTH WEST REGION.

Ne | DESCRIPTION OF WORKS | Unit | QTY | uniT PRICE | UNIT PRICE

72




IN FIGURES

IN WORDS

100

CONSTRUCTION OF BOREHOLE 60m DEEP

101

Site selection : Hydro-geologic, geophysical studies
and implantation

102

Mobilization: Transportation of materiel and
equipment

SUB-TOTAL SITE INSTALLATION

200

DRILLING WORKS

201

Installation and Withdrawal of drilling rig and other
equipments

202

Air Rotary Drilling of @ 9"7/8 in unconsolidated
loose formations

ml

25

203

Installation and removal of temporal PVC or metallic
casing of 2 175-195mm

mi

25

204

Air Rotary and Percussion Drilling with the down-
the —hole hammer of @ 6" ¥ to 6™ %) in hard rock

ml

35

-

SUB-TOTAL DRILLING WORKS

300

DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST

301

Supply and installation of PVC casing of 2 112 —
125mm

ml

42

302

Supply and installation of PVC screenof 2112 —
125mm with slot openings of @ <2mm

18

303

Supply and putting in place of a gravel pack of a
quartzeous nature and calibrated: (1 - 2mm) or (2-
4dmm)

304

Putting in place of the borehole cap

305

Cleaning and development of the borehole by the air
lift method

306

Pumping and recharge test[ Aquifer test]

307

Sampling and physico-chemical Analysis of water
from the borehole

c S € (<

L Bl T R

308

Disinfection of the borehole

U

1

SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST

.J!I

400

SOLAR PUMP INSTALLATION

401

Purchase and installation of a submersible solar
pump with all it accessories. The pump should have
the following characteristics: flow of 4.2 m3/h,
manometric height of 2120m, 10 Solar panel of
275W724V, Sectional cable >14mm* and a charge
controller of 404/12V.

LS

402

Installation of automatic control system (Float
Switch)

LS

SUB-TOTAL SOLAR PUMP INSTALLATION

500

PIPELINE INSTALLATION

301

Supply and laying of PVC 940mm NP10 to pump
water from the borehole to the storage tank

mi

200

502

Supply and laying of PVC G40mm NP10

ml

738

303

Supply and laying of PVC 932mm NP10 for
connections

ml

102




304

Supply and laying of GI 2"

LS

505

Pipeline excavation and backfill

mi

1041

SUB-TOTAL PIPELINE INSTALLATION

600

CONSTRUCTION OF WATER STRUCTURES

601

Construction of a 15m3 circular storage tank in
stone masonry with a control room equipped with a
metallic door, metallic ladder, drainage and
overflow provisions inclusive.

602

Construction of a conctrol and installation room with
cement blocks 15x20x40cm equipped with metalic
door.

603

Construction of public stand pipes with valve
chambers 400kg/m3 with soak-away pit

604

Construction of with valve chambers with stone
masonry or concrete dose at 400kg/m3

605

Construction of Low/High point

U

606

Construction of a fence with honey mesh and footing
of G.I 1/1/2" pipe embededded in mass concrete to
profect the borehole and solar panel/storage tank
installations

LS

SUB-TOTAL CONSTRUCTION OF WATER STRUCTURES

700

HYDRAULICS ACCESSORIES

701

Fittings

LS

702

Supply of a plumbing tool box

U

SUB-TOTAL HYDRAULICS ACCESSORIES

800

PUTTING NETWORK SYSTEM INTO SERVICE

801

Training and putting in place of a Water
Management Committee + Training of two (02)
Pump and solar panel Caretakers by MINEE

SESSION

SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE

Document No. 7:
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Bill of guantities and estimates

A. BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION
AND INSTALLATION OF A PUMPING SYSTEM OF THE KOLAB WATER
SUPPLY IN BALIKUMBAT VILLAGE, IN BALIKUMBAT COUNCIL AREA,
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

NO

DESCRIPTION OF WORKS

UNIT

QTY

U. PRICE

AMOUNT

100

CONSTRUCTION OF BOREHOLE 60m DEEP

101

Site installation and preparation of documents

LS

1

102

Mobilization: Transportation of materiel and
equipment

U

i

103

Environmental impact notice

LS

I

SUB-TOTAL SITE INSTALLATION

200

REHABILITATION WORKS

201

Rehabilitation of existing catchment

U

1

202

Rehabilitation of the existing sump tank around
the catchment area.

LS

i

SUB

-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST

300

SOLAR PUMP INSTALLATION

301

Purchase and installation of a submersible solar
pump with all it accessories. The pump should
have the following characteristics: flow of 4.2
m3/h, manometric height of >140m, 10 Solar
panel of 275W/24V, Sectional cable >14mm?
and a charge controller of 404/12V.

LS

302

Installation of automatic control system (Float
Switch)

LS

SUB

~-TOTAL SOLAR PUMP INSTALLATION

400

| PIPELINE INSTALLATION

75




Supply and laying of PVC ©@63mm NP10

01\ catchment to the existing storage tank mi 300
402 | Supply and laying of PVC 240mm NP10 ml 200
403 | Supply and laying of GI 2" ml 810
404 | Pipeline excavation and backfill ml 500
SUB-TOTAL PIPELINE INSTALLATION
500 | CONSTRUCTION OF WATER STRUCTURES
Construction of a conctrol and installation
501 | room with cement blocks 15x20x40cm equipped U ]
with metalic door.
Construction of public stand pipes with valve
502 | chamber and a soak-away pit with reinforce U 3
concrete dose at 400kg/m3
503 | Construction of with valve chambers 400kg/m3 U 2
504 Construction of Low/High point with stone U P
mansonry
Flooring of (10x10x0.1)m surface area for the
505 | installation of the solar panels with the use of m3 10
mass concrete dose at 250kg/m3
Construction of a fence with honey mesh and
506 Jooting of G.I1/1/2" pipe embededded in mass IS ]

concrete to protect the water source and solar
panel/storage tank installations

SUB-TOTAL CONSTRUCTION OF WATER STRUCTURES

600

HYDRAULICS ACCESSORIES

601

Fittings

LS

602

Supply of a plumbing tool box

U

SUB-TOTAL HYDRAULICS ACCESSORIES

700

PUTTING NETWORK SYSTEM INTO SERVICE

701

Training and putting in place of a Water
Management Committee + Training of two (02)
Pump and solar panel Caretakers by MINEE

SESSION

3

702

Production of final execution plan

LS

1

SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE

TOTAL WITH OUT TAXES

VAT (19.25%)

AIR (2.2% or 5.5%)

TOTAL WITH TAXES

NET TO BE PAID

B. BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF
A BOREHOLE EQUIPPED WITH MANUAL PUMP AT TISOH IN BALIKUMBAT
COUNCIL AREA IN NGOKETUNJIA DIVISION OF THE NORTH WEST

REGION.

NO

DESCRIPTION OF WORKS

UNIT

QTY

U.PRICE

AMOUNT

100

CONSTRUCTION OF BOREHOLE 60m DEEP

101

Site selection : Hydro-geologic, geophysical

U

1
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studies and implantation

102 Mobilization: Transportation of materiel and U ]
equipment

SUB-TOTAL SITE INSTALLATION

200 | DRILLING WORKS

Installation and Withdrawal of drilling rig and

201 . U 1
other equipments
Air Rotary Drilling of @ 97/8 in
202 unconsolidated loose formations ml 2
203 Installation and removal of temporal PVC or ml 25

metallic casing of @ 175-195mm

Air Rotary and Percussion Drilling with the
204 | down-the ~hole hammer of @ 6’ ¥ to 6" %) in ml 35
hard rock

SUB-TOTAL DRILLING WORKS

300 | DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST

301 Supply and installation of PVC casing of @ 112 ml 42
— 125mm

Supply and installation of PVC screen of 9 112

302\ _ 125mm with slot openings of & <2mm

ml 18

Supply and putting in place of a gravel pack of
303 | a quartzeous nature and calibrated: (1 - 2mm) ml 24
or (2-4mm)

304 | Putting in place of the borehole cap

305 Cleaning and development of the borehole by
the air lift method

306 | Pumping and recharge test[ Aquifer test]

TS Q@ I<
— o

307 Sampling and physico-chemical Analysis of
water from the borehole

308 | Disinfection of the borehole U I

SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST

400 | SOLAR PUMP INSTALLATION

Purchase and installation of a submersible
solar pump with all it accessories. The pump
should have the following characteristics: flow IS ]
of 4.2 m3/h, manometric height of 2100m, 10
Solar panel of 275W/24V, Sectional cable
>14mm?* and a charge controller of 404/12V.

401

402 Inst.al]ation of automatic control system (Float IS /
Switch)

SUB-TOTAL SOLAR PUMP INSTALLATION

500 | PIPELINE INSTALLATION

Supply and laying of PVC @40mm NP10 to

501 pump water from the borehole to the storage mi 200
tank
502 | Supply and laying of PVC @40mm NP10 ml 738
503 Supply qnd laying of PVC 932mm NP10 for ml 102
connections
504 | Supply and laying of GI 2" LS i
505 | Pipeline excavation and backfill ml 1041

SUB-TOTAL PIPELINE INSTALLATION




600 | CONSTRUCTION OF WATER STRUCTURES
Construction of a 15m3 circular storage tank in
stone masonry with a control room equipped 1 7
with a metallic door, metallic ladder, drainage
and overflow provisions inclusive.
Construction of a conctrol and installation
602 | room with cement blocks 15x20x40cm equipped U i
with metalic door. -
Construction of public stand pipes with valve U 5
chambers 400kg/m3 with soak-away pit
604 Construction of with valve chambers with stone [ 2
masonry or concrete dose at 400kg/m3
605 | Construction of Low/High point U
Construction of a fence with honey mesh and
Jooting of G.I 1/1/2" pipe embededded in mass
concrete to protect the borehole and solar
panel/storage tank installations

SUB-TOTAL CONSTRUCTION OF WATER STRUCTURES

700 | HYDRAULICS ACCESSORIES
701 | Fittings LS 1
702 | Supply of a plumbing tool box U )]
SUB-TOTAL HYDRAULICS ACCESSORIES
800 | PUTTING NETWORK SYSTEM INTO SERVICE
Training and putting in place of a Water

801 | Management Committee + Training of two (02) | sesiow 3
Pump and solar panel Caretakers by MINEE
SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE s
TOTAL WITH OUT TAXES
VAT (19.25%)

AIR (2.2% or 5.5%)

TOTAL WITH TAXES

NET TO BE PAID

601

603

606 LS 1

SUMMARY

TOTAL WITH OUT TAXES LOT:1

TOTAL WITH OUT TAXES LOT: 2

GRAND TOTAL WITHOUT TAXES
VAT (19.25%)

AIR (2.2% or 5.5%)

NET TO BE PAID

STOP THE PRESENT COST ESTIMATE AT THE SUM OF ...
FRANCS C.F.A WITH ALL TEXES INCLUSIVE o
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Document No. 3:
Schedule of sub-detail of prices
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DESIGNATION: Studies and site installation
. Total . Duration
No Daily out put quantity Unit of activity
No . Days
Category Daily wage break up Amount

o

T

vy

2

<

b=

¥

o

2 TOTALA

. Days

0 A t

i Type No Daily rate break up moun

T

)

[1F]

p=

=

=4

wl

=

o

>

g |[ToTALB
L 4 § o Type Unit Unit cost | Quantity | Amount
L Z =
K < 2 3

o
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TOTALC

D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY

Document No. 9:

Model contract
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REPUBLIQUE DU CAMEROUN
Paix - Travalil - Patrie
e ol o o0 o o o e e o ok
MINISTERE DE LA DECENTRALISATION ET
DEVELOPPMENT LOCAL

gk ARkxy

REGION DU NORD QUEST

EvrEEE Rk

DEPARTEMENT DE NGOKETUNJIA

ELEET 22 BT

ARRONDISSEMENT DE BALIKUMBAT

LAl Al At LELS]

COMMUNE DE BALIKUMBAT

CONTRACT or JOBBING ORDER No

REPUBLIC OF CAMEROON
Peace —~ Work — Fatherland
IR L2 18 1]
MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

EREREERRRNEE

NORTH WEST REGIONAL

REkEErhdkkkh

NGOKETUNJIA DIVISION

SRR ERREG XN

BALIKUMBAT SUB DIVISION

LR L L Lt

BALIKUMBAT COUNCIL

/10/BC/BCITB/2021 OF ........ 2021

Awarded after OPEN NATIONAL INVITATION TO TENDER FILE Ne 07 /ONIT/ MINDDEVEL
/BC/BCITB/2021 OF 21/01/2021 FOR THE CONSTRUCTION OF KOBLA WATER SUPPLY SCHEME
AND A BOREHOLE EQUIPPED WITH MANUAL PUMP IN BALIKUMBAT COUNCIL AREA,
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

HOLDER : [indicate name and full address of holder]

P.0. Box , Tel:

Business Registry No. at

Taxpayer’s No.
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SUBJECT 1 Execution of works;

Lot No. ; Network
PLACE ‘Region
EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

[AT

EVAT

VAT

AIR {Income tax)

Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:

NOTIFIED ON:
REGISTERED ON:

BETWEEN

The Government of the Republic of Cameroon, represented by

referred to the “Contracting Authority”
ON THE ONE HAND

AND
THE COMPARNY: ..coiveiriirrinisonssnmnmmsssssansmassien

Represented by the General Manager ....iienciccnencnieicnnienans
Hereafter known as << The Contractor >>

ON THE OTHER HAND
THE FOLLOWING AGREEMENT HAS BEEN ENTERED INTO.

Summary

Partl: Special Administrative Conditions (SAC)

Part Il: Special Technical Conditions (STC)

hereinafter
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Part Ill: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

Read and accepted by the contractor

(place of signature) (date)
Signature of Contracting Authority

(place of signature) (date)

Registration

Document No. 10
FORMS AND MODELS TO BE USED BY

BIDDERS




Annex N° 1:
Annex N° 2:
Annex N° 3:
Annex N°® 4:
Annex N° 5:
Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N° 9:
Annex N° 10:

TABLE OF MODELS

Mode! of declaration to Tender
Model Bid
Model Bid Bond
Model Final Bond
Model Retention fund {Guarantee Retention)
Schedule framework
Model attestation of site visit
Model site visit report
Model table of reference

Model table of equipment
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Annex N°1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the UNdersigned, ... s (indicate the name and capacity of

signatory),

NatioNAlity oo e e

Representing the ..o COMpany or enterprise or group with head office at
. registered in the trade register of .....ccreeeeeee.. Under the number

IN MY CAPACItY 85 .ccccvcnrimncnnisceninnens OF ottt e e sanes PO boX..c.wocesveersennen, hereby

acknowledge receipt of the file for Open National Invitation to Tender N et ressamssnssen for the

And hereby declare my intention to tender for the said contract. -

Done at cenminnseemenin,
Signature of .o

In the capacity of ...cecvmerscrcnnes
Duly authorized to sign the tenders on behalf of

36



Annex N°2: MODELBID

I the undersigned, ....ccecveerreeevcnnrennen. {(indicate the name and capacity of signatory)
Representing the ...ccveinne. company or enterprise or group with head office at ...........
..... registered in the trade register of ..........ccceceeueeeeenee. Under the number ..................

Having taken cognizance of all the documents featured or mentioned in the OPEN NATIONAL
INVITATION TO TENDER FILE Ne 07/ONIT/MINDDEVEL/BC/BCITB/2021 OF 21/01/2021 FOR THE
CONSTRUCTION OF KOBLA WATER SUPPLY SCHEME AND A BOREHOLE EQUIPPED WITH MANUAL
PUMP IN BALIKUMBAT COUNCIL AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION,
after having personally taking account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
¢ Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File; -
e Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices reveal
the amount of the tender at ....cc.ccvereeeeene. { in figures and words) FCFA exclusive of VAT
and at . {in figures and in words) FCFA inclusive of all taxes.
e | pledge to execute the works within a deadline of .................... months,
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» | pledge to maintain my offer for a duration of Ninety {90) days from the deadline of
submission of tenders;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
|\ A Opened in ....cccevverrercens BANK wrvricrencnnnne. Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement
between us.

(B]0] -3 )

Signature of ... veeceeererenennnns
In the capacity of ....cccocreeererenne.
Duly authorized to sigh the tenders on behaif of

Annex N° 3: MODEL BID BOND
Addressed to the Delegated Contracting Authority
Whereas the undertaking .......convimiiniseiies Hereinafter referred to as the “bidder” has submitted

his OPEN NATIONAL INVITATION TO TENDER FILE Ne 07/ONIT/MINDDEVEL/BC/BCITB/2021 OF
21/01/2021 FOR THE CONSTRUCTION OF KOBLA AND TISOH MINI WATER SUPPLY SCHEMES IN
BALIKUMBAT COUNCIL AREA, NGOKETUNIIA DIVISION OF THE NORTH WEST REGION.

hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to

....FCFA.
We . (name and address of the bank), represented by .....coevccvnne. (N@ames of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the
Delegated Contracting Authority of the maximum sum of ... , that the bank

pledges to pay in full to the Delegated Contracting Authonty, btddlng ltself |ts successors and
assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting
Authority during the period of Bid validity:

88



» Fails or refuses to sign the contract, even though required to do so;
* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract.

We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the
sum referred to above upon receipt of his first written demand, without the Delegated Contracting
Authority having to substantiate his demand, provided that in its demand the Delegated Contracting
Authority shall note that the amount claimed by him is due, because one or the other or both of the
above condition(s) has {have) been fulfilled and he shall specify which condition{s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of tenders. Any request by the Delegated
Contracting Authority to cause it to take effect should reach the bank by registered mail with an™
acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

(Bank’s signature

Annex N° 4: MODEL FINAL BOND

Bank: . .
Reference of the Bond N2 v emsesesea s srsssnsrnasens

Addressed to The Mayor of Balikumbat Council “Delegated Contracting Authority”

WHhEreas ....cecvveerecrennaenes (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Construction of Kobla and Tisoh
Mini Water Supply Schemes in Balikumbat Council Area, Ngoketunjia Division of the North West
Region.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting
Authority a final bond of two percent (2%) of the amount of the Contract as security for compliance
with the Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We, ... veesesrremsnssansseresnsnnnenenens (N@ME and address of bank),

Represented by verrrearseraerraees .. (name of signatories)

hereinafter referred to as “the Bank" and we pledge to pay to the Delegated Contracting Authority,.

within a maximum deadline of eight (8} weeks upon his simple written request declaring that the

Contractor has not fulfilled his contractual obligations, without being able to defer the payment nor
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raise any contest for whatever reason, the sum Of .....ceciieees v s {ID lEEEETS
and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request
on our part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during thei.
period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank at ..................... ON et rerenesaenas
[signature of the bank]

ANNEX No. 5: Model of start-off advance bond

Pl 2N
Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the

Contracting Authority [The Lord mayor of Balikumbat Council] {the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,

declaring that [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of contract No. of
relating to For the Construction of Kobla And Tisoh Mini Water

Supply Schemes in Balikumbat Council Area, Ngoketunjia Division of the North West Region.] of the
total sum corresponding to the advance of [twenty (20) %) of the amount inclusive of all taxes of

contract No. , payable upon notification of the corresponding Administrative Order
that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of {the holder] opened in the bank
under No.

Lo
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This bond shali remain in force up till the reimbursement of the advance in accordance with the
SAC. However, the amount of the guarantee shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank

Annex N° 5: MODEL OF PERFORMANCE BOND {GUARANTEE RETENTION)

BanK: coveeerecreerscosasnenen
Reference of the Bond NO: . ercneerrenerersnessronsonens

Addressed to The Mayor of Balikumbat Council
Hereinafter referred to as “The Delegated Contracting Authority”

WHErEas ......enienmnnenns (NAame and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works for the Construction of Kobla And Tisoh
Mini Water Supply Schemes in Balikumbat Council Area, Ngoketunjia Division of the North West
Region.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of
the amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

WE, wrverrierisremresssenssensneseesssersnssassasssssanensees {name and address of bank),
Represented b .u..ourseesssmeesmnneeenee: (N@Me of signatories) and hereinafter referred to as “the
Bank”;
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-

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of .......w.ceeevevveeennene {in figures and in
letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight
{8) weeks upon his simple written request declaring that the contractor has not fulfilled his
contractual obligations or is indebted to the Delegated Contracting Authority within the meaning of
the contract, amended where need be, by its additional clauses, without being able to defer the
payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount
equal to ten percent {(10%) of the total amount of the works featuring in the final detailed account,
without the Delegated Contracting Authority having to prove or give the reasons nor the motive for
the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the final acceptance of the works and upon released issued by the Delegated Contracting™
Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during the
period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank at ..................... ON weererrrereaseanene
[signature of the bank]

ANNEX 1: EVALUATION GRID

OPEN NATIONAL INVITATION TO TENDER FILE N2 07/ONIT/MINDDEVEL/BC/BCITB/2021 OF
21/01/2021 FOR THE CONSTRUCTION OF KOBLA WATER SUPPLY SCHEME AND A BOREHOLE
EQUIPPED WITH MANUAL PUMP IN BALIKUMBAT COUNCIL AREA, NGOKETUNJIA DIVISION OF
THE NORTH WEST REGION. -

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES NO

Certified Copy of the Business Registration, not more than three months

Al o,

A.2 | Declaration of intention to tender stamped with the tariff in force.

Certificate of non-bankruptcy established by the Court of 1st instance or
A.3 | the Chamber Commerce, Industry and Trade of the place of residence of
the bidder, not more than three (03) months.

A.4 | Attestation of bank account of the bidder, issued by a first rate-bank
approved by the Ministry in charge of Finance or by a foreign bank the
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first order not more than three months.
A.5 | Purchase receipt of tender file issued by public treasury ~
AG A bid bond issued by a first rate-bank approved by the Ministry in charge
"~ | of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public
" | contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that
A.8 | the bidder has met all his obligations vis a vis the Fund; the attestation
should be less than three months old.
AQ Business License {photocopy certified by the chief of tax Centre, not more
" 1 than three months).
A10 Certified Copy of a valid taxpayers card, delivered by the chief of tax
’ Centre.
A Clearance Certificate signed by the chief of tax Centre stating that the
A1l bidder has met all the statutory declarations in issues of taxes in the
' currentfinancial year; this certificate should be less than three months
old.
EVALUATION GRID OF TECHNICAL BID .
Ne EVALUATION CRITERIA AND SUB-CRITERIA YES | NO |
'B) _ e . . .ESSENTIAL CRITERIA | '
B.1 General presentation of the tender files
-Document spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts -
(first and last pages) and minutes of reception or attestation of clearances of
B.2.1 | works executed.
Minimum acceptable: 02 Contracts realized in the domain of equipped bore
hole over the past 05 years
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 Project engineer (at least Bsc in Engineering or equivalent certificate)
B3.11 Qualification of the project engineer: (Engineer in Rural
B Engineering/Electrical/Hydraulics/Exploration Geophysics: at least BAC+ 3
B.3.1.2 | Professional experience of the project engineer 2 05 years (signed CV)
B.3.2 02 Site foreman {Higher technician or equivalent certificate}
B.3.2.1 | Qualification of the Site foreman: {Higher technician Rural
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Engineering/electrical}

B.3.2.2 [ Professional experience of the Site foreman 2 03 years (signed CV)
B.3.3 01 plumber
B.3.3.1 | Qualification of 01 plumber (BAC in Plumbing) Gl
B.3.3.2 | Professional experience of the plumbers = 03 years (signed CV}
B.4 TECHNICAL PROPOSALS
B.4.1 | Organigram of the enterprise
B.4.2 Organigram of the project
B.4.3 | Logical sequence for the execution of the task
B.4.4 | Quality control method
B.4.5 | Organization of the works / Methodology
B.4.6 Environmental protection measures
B.4.7 | Supply of materials
B.4.8 | Security and safety at the site
B.4.9 | Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 | Prove of ownership or rental of a boring machine
B.5.4 | Prove of ownership or rental of a Hand compactor
B.5.6 | Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, =
dig axe, building level, masonry bucket , trowels, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity {solvency) of the enterprise equal or greater
.61 than the: amount of.the project all taxes inclusive, issued.b_y alst ci.ass bank
located in any area in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions.
B.7 Attestation of site visit signed by an administrative local Authority of project area,
B.8 Comprehensive report of site visit signed by the company administrator and
justified by photos
B.9 Special Technical Clauses initialed in all the pages
B.10 | Special Administrative Clauses completed and initialed in all the pages

This evaluation will be done in a purely positive way (yes) or negative {no) with an
acceptable minimum from at least 20/25 {80%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to...
100% of the eliminatory criteria and at least 20/25 (80%) of the essential criteria.

A. Eliminatory criferia

1.

NoupwwN

Absence or non-conformity of a document in the administrative fite 48 hours after the
bid opening session;
False declaration or falsified documents;
Absence or insufficient bid bond;
Incomplete financial file;
Omission of a unit price in the financial bid;
Score less than 20/25 (80%).
External envelope carrying a sign that can identify the bidders bid
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B. Essential criteria
1. General presentation of the tender files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Logistics;
Attestation and report of site visit;

Special Technical Clauses initialed in all the pages and sign on the last page;

Vo NG RON

Special Administrative Clauses completed and initialed in all the pages and sign on
the last page.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
{RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no} with an
acceptable minimum from at least 20/25 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 20/25 {80%) of the essential criteria.

o~

ANNEX 4: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./IVIISS ... recieresmeeseerenenennenenn fSUrName and Name of Authority JThe
PrNCIPal Of et e [NOME Of SChoOI] confirm that

MIE./MES./IMISS wereierirranreseensessensreesssssseseressarenses svrenes (Surname and Name)

Engineer of the COMPany ... e s (N@Me Of Enterprise),

has actually visited the site which is going to receive the structure relative to OPEN NATIONAL
INVITATION TO TENDER FILE Ne 07/ONIT/MINDDEVEL/BC/BCITB/2021 OF 21/01/2021 FOR THE
CONSTRUCTION OF KOBLA WATER SUPPLY SCHEME AND A BOREHOLE EQUIPPED WITH MANUAL
PUMP IN BALIKUMBAT COUNCIL. AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION...

Lo

The interested person declares :

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.
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- To establish his unit price schedules taking into account the difficulties of the site relative to

the execution of the works and shall in no condition claim the Delegated Contracting

Authorityfor any increase of unit price.

In Testimony Where of, this present ATTESTATION OF SITE VISIT is established and issued to

serve the purpose it deserves.

DAL vovvvemresrsmresmmersssensssseresssssrases DAE wevrereeeersseersenssmesessessmseessmrenes =
Local Administrative Authority Stamp of enterprise
Signature and Names Signature and Names of the Engineer

&
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ANNEX 7: SITE VISIT REPORT
NamMe Of ProjECt ..ot esessseer e s e everensaseese
Name de Of ENLEIPIISE s reemenrssmsmmesmrsesssssssssassassernsssssassssses
1. CONTEXT OF THE PROJECT
2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE
4, PHOTOGRAPHS OF THE SITE (including that of company engineer at the site)

DE- | (- O
Name of Enterprise: w..cwuicmenen.

Stamp and signature of enterprise

Document No. 11:

R
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Preliminary studies

{To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to
the respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to award contracts or refer to the competent Tenders Board,‘ ]
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders
Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Annex No. 7: Justification of preliminary studies
1. Attach the preliminary studies.

2. Indicate
2.1. The date studies were carried out;
2.2. The name of the public or private Project Manager
2.3.  References of the contract, if Private Manager carried it out;
2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as
the approved programming documents.
2.5 Rehabilitation or new works
2.5.1 Are guantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the
quality of the studies.
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DOCUMENT NO. 12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS FOR

PUBLIC CONTRACTS
. BANKS

AFRILAND FIRST BANK
BANQUE ATLANTIQUE DU CAMEROON (BACM}
BANQUE GABONAISE POUR LE FINANCEMENT INTERNATIONAL (BGFI BANK]
BANQUE INTERNATIONALE DU CAMEROUN POUR L'EPARGNE ET LE CREDIT {BICEC)
CITIBANK CAMEROON (CITIGROUP)
COMMERCIAL BANK OF CAMEROON (CBC)
ECOBANK CAMEROUN
NATIONAL FINANCIAL CREDIT BANK (NFC BANK)
SOCIETE COMMERCIALE DE BANQUE CAMEROUN (CA-SCB)
. SOCIETE GENERALE DE BANQUE AU CAMEROUN (SGBC)
. STANDARD CHARTERED BANK CAMEROON

w e N o AW N R

I
N Ok O

. UNION BANK OF CAMEROON PLC (UBC)

=y
28]

. UNITED BANK FOR AFRICA (UBA)

Il INSURANCE COMPANIES

1. CHANAS INSURANCE

2. ACTIVA INSURANCE

3. ZENITHE INSURANCE SA BP DOUALA
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