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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
N°003/ONIT/MINDDEVEL/ BC/BCITB/2021

OF 02/02/2021 FOR THE CONSTRUCTION OF THE MBAKONG INTEGRATED HEALTH CENTER IN THE
BAFUT MUNICIPALITY OF MEZAM DIVISION, NORTH WEST REGION.

FINANCING: 2021 PUBLIC INVESTMENT BUDGET OF MINDDEVEL

1. Subject of the invitation to tender:

The state of Cameroon represented by the Mayor of BAFUT Council, the Contracting Authority, hereby launches an
open National invitation to tender for the construction of an integrated health centre at Mbakong in BAFUT Sub —
Division.

2. Nature of services

The works include the following:

- Setting up the work site;

- Main work;

- Secondary works

3. Execution deadline

The maximum execution deadline shall be three (03) calendar months, including the rainy season and other
vagaries, with effect from the date of notification of the service order to start work.

4. Lot

Work which forms the subject matter of this jobbing order is in one lot: Construction of the Mbakong Integrated
Health Center.

5. Estimated cost

The estimated cost after preliminary studies is: 50,000,000 {fifty million) FCFA

6. Participation and origin
Participation in this invitation is open to registered qualified Contractors of the Republic of Cameroon with financiai
abllity, technical and professional expertise In public works and construction, '

7. Financing
The works, subject of this invitation to tender, is financed by the Public Investment Budget of MINDDEVEL

2021.Budget head No. 27-351-01-641611-2811-27951-2004
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8. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment

approved by the Ministry in charge of finance and whose list is found in document No. 12 of the Tender File, of an
amount of One Million {1,000,000FCFA) and valid for thirty (30) days beyond the date of validity of bids

9, Consultation of tender file:
The Tender File may be consulted at the BAFUT Council, within working hours from 7:30am to 3:30pm

10. Acquisition of tender file:
The tender file may be acquired from the Bafut Council upon presentation of a non-refundable treasury receipt of

Seventy five thousand franc (75,000) FCFA payable at Bafut Municipal treasury bearing the name of the company.

11. Submission of bids:
Each offer or bid drafted in English or French in seven (07) copies including the one (01) original and six (06) copies
marked as such in accordance with the prescriptions of the tender file should be submitted at the BAFUT Council not

later than 03/03/2021...at 10 am local time and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER
N°03/ONIT/ BC/MINDDEVEL/BCITB/2021

OF 02/02/2021 FOR THE CONSTRUCTION OF THE MBAKONG INTEGRATED HEALTH CENTER IN THE
BAFUT MUNICIPALITY OF MEZAM DIVISION, NORTH WEST REGION.

Phase 1: ADMINISTRATIVE BLOCK.
“To be opened only during the bid-opening session”
The offers or the bids brought after the stipulated deadline shall not be received.

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or administrative
authorities {Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the
Special Regulations of the Invitation to Tender.

They must obligatorily be not older than three (3) months preceding the date of submission of bids or may be

established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissibie. This refers

especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

13. Opening of bids:

The opening of bids in one phasé shall be done on 03/03/2021 At 11.00 a.m. in the Conference Hall of the BAFUT
Council by the competent Tender Board.

Only bidders may attend or be duly represented by a person of their choice who has full knowledge of the file.

The opening of administrative documents and the technical and financial bids (technical and financial if the opening
is single-phased, technical only if the opening is double-phased)

14. Evaluation criteria
The evaluation of the bids shall be dane in three (03) steps:
» 1% step: Veriflcation of the conformity of the administrative file;

> 2" step: Evaluation of the tachnical flle;
» 3 gtep! Analysis of the financlal file.
[ Eliminatory criteria )
Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluatlon accordlng to the essentlai

criteria. The non-respect of these criteria leads to the rejectlon of the bld made by the bidder.
They refer especially to:






Absence of or insufficient bid bond and 48hrs given for absence or non conformity of any other
document in the administrative file

False declaration or forged document

Deadline for delivery higher or greater than the prescribed

Non-respect of at least 75% of the essential criteria

Absence or change of of quantified unit price)

Incomplete financial file

Financial situation below one-third of the estimated cost

Non completion of any project in the past years

A bid with external envelop carrying a mark or sign leading to the identification of the bidder

*

* > > ¢ e

iii. Essential criteria
a. General presentation of Tender
b. Financial capacity
c. References of the company in similar works
d. Quality of personnel
e. Technical organisation of works
f. Safety measures on the site
g. Logistics
h. Attestation of report of site visit
i. Specia! technical clauses initialled on all pages and last page signed
i. Special administrative clauses initialled on all pages and last page signed

15. Award
This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum of at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the

eliminatory criteria and at least 75% of the essential criteria.

16. validity of bids
The bidders shall remain committed to their offers during a period of (ninety) 90 days from the deadline set for the

submission of bids.

17. Complementary information
Complementary technical information may be obtained every working day during working hours from the Mayor’s

private secretariat at the BAFUT Council.
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N°003/ONIT/MINDDEVEL/ BC/BCITB/2021 OF 02/02/2021

Pour les travaux de construction d’un la Centre de santé intégré a Mbakong
Dans la Municipalité de la Commune d’arrondissement de BAFUT.

1. Objet de I'Appel d'Offres

Le Gouvernement de la République du Cameroun représenté par le Maire de la Commune de BAFUT Maitre
d’ouvrage, lance un Avis d'Appel d’Offres National Ouvert pour les travaux de construction d’un Centre de santé
intégré a Mbakong dans la Commune d’arrondissement de BAFUT.

2. Consistence des travaux

Les travaux comprennent notamment :
- Linstallation de chantier;
- Legros ceuvre;
- Le second ceuvre.

3. Délais d’exécution
Le délai global d’exécution des travaux est de trois (03) mois calendaires. Ce délai comprend les périodes des pluies,
toutes les intempéries et sujétions diverses et court 3 compter de la date de notification de 'Ordre de Service de

commencer les travaux.

4, Allotissement
Les travaux sont en un lot : construction d’un centre de santé intégré a Mbakong

5. Coliit prévisionnel
Le colt prévisionnel de I'opération & I'issue des études préalables est de : cinquante millions (50, 000,000) FCFA
6. Partlclpation et origine

Lo particlpation est ouverte 4 I'dgalltd de conditions & toutes les socldtds ot entreprises de drolts comerounalses
ayant une expérience avérée dans le domaine des btiments et du gdnle clvll en géndral

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Public de MINDDEVEL

2021. D’'imputation budgetaire No. 27-351-01-641611-2811-279901-2004

8.  Cautionnement provisoire
Chague soumissionnaire doit joindre a ses pieces administratives, une caution de soumission établie par une bangue
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-de premier ordre agréée par le Ministere charge des tinances et dont 1a JISte TIgUre aans ta PIECeLs Ul LA, Ui e
* montant s'éléve & 1,000,000FCFA et valable pendant trente (30)jours au-dela de la date originale de valldité des .
offres. .
9. Consultation du Dossier d'Appel d'Offres
Le dossier d'appel d'offres peut &tre consulté aux heures ouvrables aupres de la Commune de BAFUT dés publication

du présent avis.

10. Acqulisition du Dassler d'Appel d'Offres
Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables aupres de la Commune de BAFUT sur présentation

d'une guittance de versement d'une somme non remboursable de (75,000) francs CFA au Trésor Municipal de Bafut.
Cette quittance devra identifier le payeur comme représentant |'entreprise désireuse de participer a I'Appel d'Offres.

11. Remlse des offres

Chaque offre rédigée en Frangals ou en Anglals, en sept (07) exemplalres dont un (01} original et six {06) copies
marquées comme tels, conformes aux prescriptions du Dossler d'Appel d'Offre, devra étre déposée contre up

récépissé sous plis fermé, dans les services de la Commune de BAFUT, secrétariat privé du Maire, au plus tard le
03/03/2021 a 10 heures, heure locale et devront porter la mention:

AVIS D’APPEL D'OFFRES NATIONAL OUVERT
N°003/ONIT/MINDDEVEL/ BC/BCITB/2021 OF .../../2021
Pour les travaux de construction d’un Centre de santé Intégré & Mbakong
Dans la Commune d’arrondissement de BAFUT.

A n'ouvrir qu'en séance de dépouillement”
Les offres parvenues aprés les dates et heure limites de dépét des offres ne seront pas reques

12, Recevabilité des offres
Sous peine de rejet, les pices du dossier administratif requises doivent étre produites en originaux ou en copies

certifiées conformes parle service émetteur ou une autorité administrative (Préfet, Sous-préfet,...), conformément ~

aux stipulations du Reglement Particulier de |'Appel d'Offres.
Elles doivent dater démons de trois (03) mois précédant la date originale de dépdt des offres ou avoir éte établies

postérieurement a la date de slgnature de I'Avis d'Appel d'Offres.
Toute offre Incompléte conformément aux prescriptions du Dossler d'Appel d'Offres sera déclarée irrecevable.

_ Notamment |'absence de la caution de soumission dé livrée par une banque de premier ordre agréée parle
Ministere chargé des Finances.

13, Ouverture des plis ; L’ouverture des offres aura lieu en un temps le 03/03/2021 & 11 heures précises dans la
. salle des Conférences de la Commune de BAFUT par la Commission de Passation des Marchés Compétente €n
présence des soumissionnaires '

Seuls les soumissionnaires peuvent assister & cette séance d'ouverture ou s'y faire représenter par une
personne de leur choix ayant une parfaite connaissance du dossier et mandater a cet effet.

L'ouverture des pléces administratives et des offres techniques et financieres {technique et financiére si ouverture
enun temps, technique uniquement si ouverture en deux temps) ‘

14. Critares d’évaluation

L'évaluation des offres se fera en trois{03) étapes:
> 1% gtape : Vérification de fa conformité du dossier administratif de chaque soumissionnaire ;
> 2¢me gtape : Evaluation des offres techniques; o
> 3%me étape : Analyse des offres financiéres.



1. Critéres éliminatoires
1- Absence ou non souffisant de la Caution de soumission et 48h pour 'absence ou non-
conformité des autres documents dans les dossiers administratifs ;

2. Fausses déclarations ou piéces falsifiées;

3- Delai d’execution superieure a celui prescript

4- Situation financiére inferieure au tiers du colt prévisionnel St

5- Non-achevemment d’un projet pendent les annees anferieures;
6- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;

7- Offres financiére incompléte,
8- Obtention d'un score de moins 75% ;
9- Absence d'un prix unitaire quantifie.
2. Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :

1- Présentation générale de I'offre ;

2- Capacité financiére

3- Références de I'entreprise dans les realisation similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation et rapport de visite du site signé par I'entrepreneur ;

9- Cghier des Clauses Techniques Particuliéres paraphé & chaque page et signe a la

derniére page.
10-Cahier des Clavses Administratives Particuliéres complété et paraphé & chaque page et
signe a la derniére page.

15. Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum acceptable
d'au moins 75% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour
{'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et
au nioins 75% des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -vingt -dix (90) jours, a

compter de la date limite fixée pour la remise des offres

17. Renseignements complémentaires
Les renseignements complémentaires d'ordre technique peuvent étre obtenus tous les jours aux heures ouvrables
auprés de la Commune de BAFUT dans le secrétariat privé du Maire. g ? FEV 2'21
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Document No. 3: General Regulations of the
Invitation to Tender
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

" 1.1. The Mayor of BAFUT Council herein after referred to as the Delegated Contracting Authority, launches an open -

national invitation to tender for the execution of the work described in the special clauses of this call for

tenders (RPAQ). It is referred as "the work".
1.2 .The successful bidder or contractor must complete the work within the period indicated in the RPAO, and which

runs from the date of notification of the service order (SO) to start the work.
1.3. In the following tender Document (DAO), the term "day" refers to a calendar day.

Article 2: Financing
The above works, subject of the present call for Tender, are financed by the Public Investment Budget OF

MINDDEVEL 2021

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics

during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract;

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several bidders
{whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids
at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling,
of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without
prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed competing
4.1 If the invitatlon to tender Is restricted, consultation is addressed to all candidates retained after a pre-
gunlification procedura. '

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:
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(a} a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be
from an eligible country, in accordance with the funding agreement. -

{b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not
be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a
situation of conflict of interest if he: i

e
i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise} which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
contractors in more than one bid.

iii) The Delegated Contracting Authority or Project Owner has financial interests in the capital in a way as to
, compromise the transparency of the procedures of award of public contracts.
The bidder must not have been excluded from bidding for public contracts.

{c) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials
5.1 Building materials, the contractor's materials, forming the subject of this contract may originate from
within or without Cameroon which meet the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the
said building materiais

5.2 WiIthin the meaning of this 5.1 above, the term “criginate” shall designate the place where the éoods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualiflcation of bidder
6.1 Asan Integral part of their bid, bidders must:
(a) submita power of attorney making the signatory of the bid bound by the bid; and
(b) Provide all Information (complete or update Informatlon Included In their request for pre-qualification which
may have changed in the case where the candidates took part in pre-qualification} requested of bidders In
the Special Regulations of the Invitation to tender, In order to establish their qualification to execute the
contract. X
Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
" (i) Access to a line of credit or avallablity of other financial resources;
() Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following

conditions:
(a)The bid must include all the Information listed in article 6(1) above. The Special Reéulatfons must indicate the

information to be furnished by the group and that to be furnished by each member of the group;

(b}The bid and the contract must be signed in a way that is binding on all members of the group;

13



(c) The nature of the group (joint or several) must be specified in the Special Regulations and ]uStIfled with the
production of a joint venture agreement in due form;

{d) The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract; .

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner ;
into a single account. On the other hand, each undertaking is paid into its own account by the Project
Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the _

technical specifications and execution time-limits set in the Special Regulations of the invitation to tender: _.:

S,

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender,

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own

responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land
for the said visit but only on the express condition that the bidder, his employees and agents free the Project
Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that
they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishiné
the bids mentioned in article 19 of the General Regulations of the invitation to tender.

14
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B. Tender File

‘ Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance
.with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No.
Document No.
Dacument No.
Document No.
Document No.
"Document No.
Document No.
Document No.
Document No.
Pocument No.

Mmoo ap oo

. The letter of invitation to tender (for restricted invitation to tender);
. The tender notice;

. The General Regulations of the invitation to tender;

. The Special Regulations of the invitation to tender;

1
2
3
4q
5.
6
7
8
9

The Special Administrative Conditions;

. The Special Technical Conditions;

. The schedule of unit prices;

. The bill of quantities and estimates;
. The sub details of unit prices;

10. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

h. Model contract;
Document No. 11. Models to be used by bidders:
’ - Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project

Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in
charge of Finance authorised to issue bonds for public contracts to be inserted by the Contracting
Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. it
Is up to him to furnish all the information requested and prepare a bld In compliance with all aspects of the said file,

Article 9: Clarifientlons on tha Tender Flla and complalnts

9.1 Any bidder who wants to obtaln clarlfications on the Tender Flile may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the

Special Regufations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the

submission of bids.

A copy of the Contracting Authority’s response, Indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender Flle.
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9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the o’peﬁiﬁg‘: o
of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the
Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shalil be forwarded to MINMAP and
the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by

publishing an addendum.

10.2 Any published addendum shail be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable
means to all bidders who hought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 22 of the General Regulations of the invitation to tender.

C. Preparation of bids

Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting

Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Delegated
Contracting Authority shall be written in English or French. Complementary documents and the forms provided by
the bidder may be written in another language on condition that a precise translation into either English or French of
the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be

considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:

I, All documents stating that the bldder:

Has complied to all declarotions provided for by the laws and regulations In foreco;
Is current with his taxes, contributions, feas or lavies of any kind whatsoever;

Is not in a State of liquidation or bankruptcy;

Is not a foreigner

s not struck by one of the prohibitions and disqualifications criterla provided for by the legislation in force.
I1. Bid bond(s) issued is in conformity with the provisions of article 15 of the present RGAO;

lil.A written confirmation authorizing the signatory of the offer to engage the bidder
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IV. The CCAP is duly initialled on each page and signed on the last page.
V. Localization plan is duly signed by the authority concern.

b.

It includes:

Volume 2: Technical bid

Vi,

VI

Site visit report;

Personnel: the contractor will present the competent technical staff and workers he/she intends
to hire before the beginning of the work (attach to each staff CV signed by the candidate,
certified copy of technical diploma and presentation of signed of certificate and the attestation
of availability signed by the candidate);

Site equipment: The contractor shall justify the ownership and the State of the equipment
necessary for the performance of the work {providing registration certificates, invoices and
certificates of technical visit of rolling equipment);

References of the company (the contractor will provide Contracts or Jobbing Orders for similar
work carried out as well as related minutes of acceptance);

The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the planning of intervention, the expected output, provision of materials or site
materials, the potential advantages in terms of safety of the environment and the Organization
of the company,

The CCTP duly initialled on each page and signed on the last page;

Attestation of solvency of the Contractor.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepared according to the attached model, stamped at the prevailing

guarantees.

1.

»wn

5.

rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions
of article 17{2) of the General Regulations of the invitation to tender concerning the other possible forms of

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover ali the works described in

article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3

Subject to contrary provislons provided for In the Speclal Regulations and In the Special Administrative
Conditions, all dues, taxes and fees payable by the bldder on grounds of the contract or on any other
ground, thirty (30) days prior to the submlssion of the bids, shall be Included In the prices and in the total

amount.of the bid presented by the bidder.

14.4 If a price revislon/updating clause is provided for in the contract, the date of establishment of the initlal

price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.
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14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

~ Article 15: Currency of bid and payment

15.1" In case of international invitations to tender, the currencies of the bid shail follow the provisions of eithar - i

Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are

completely made in CFA francs in the following manner:

a} Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of
the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the
maximum of the three currencies of member countries of the funding institution of the contract.

b} The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These
rates shall be applied for any payment within the framework of the contract so that the retained bidder
does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shali be directly made in the national and foreign currency at the rates fixed
in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in

the following manner:
a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special

Regulations and called “national currency”; ‘
b. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s

country shall be in the currency of the country of origin of the bidder or of the currency of an eligible
member country widely used in international trade. ’

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies
and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are
reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the

bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the contract.

Artlcle 16: Valldity of blds

16.1 Bids must remain valid durlng the period stated In the Speclal Regulations from the date of submisslon of the bids
fixed by the Contracting Autherity, In application of article 22 of the specla! Regulations. A bld velld for a shorter
perlod shall be rejected by the Centracting Authority as not being In compllance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing {or by fax). The validity of
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the bld bond provided for In article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bldder may refuse to extend the valldity of his bld without losing his bld bond. A bidder who
consents to an extenslon shall not be asked to modify his bld nor shall he he authorised to do so.

16.3 Where the contract does not include a price revision clause and that the perlod of validity of bids Is extended by

more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the
related formula featuring In the request for extenslon that the Contracting Authorlty addressed to bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of netification of the contract or

the Administrative Order for start of execution of works by the retalned bidder, as specified in the Special .
Adminlistrative Conditlons. The effect of updating shall not be taken Into account for purposes of evaluation of bids.

Article 17: Bld bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified ~
in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject

to the prior approval of the Contracting Authority. The bid bond wlil remain vaild for thirty (30) days beyond -

the original date set for the validity of bids or any other valldity time-limit requested by the Contracting
Authority and accepted by the bldder, In accordance with the provisions of article 16 (2) of the General

Regulations.

17.3  Any bid without an acceptable bld bond shall be rejected by the Tenders Board as not in conformity. The bid
bond of assaclated enterprises must be established In the name of the group submitting the bid and mention
each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the
award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and
furnished the requlred final bond, “ u

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder: ' :
. Fails in his obligation to register the contract in application of article 38 of the General Regulations;
il. Falls In hls obligation to furnish the required final bond In application of article 38 of the General Regulations;
ili. Refuses to recelve notification of the Administrative Order to commence execution.

D. SUBMISSION OF BIDS

' Artlcle 18: Seallng and marking of bids e
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes) by marking
on these envelopes "ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed In
another envelope which will equally be sealed but which will not give any indication regarding the identity of
the bidder.
21.2 The external and Internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) Should bear the name and Identlfication number of the project as Indicated In the Speclal Regulatlons '
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified In the
Speclal Regulations. )
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'21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the,

Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General

: Regulations.
.- 21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2) above, _the

Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 19: Date and time-limit for submission of bids

. 22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Spemal', .

Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case,
all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will
henceforth be governed by the new date.

Article 20: Late hids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with

article 22 of the General Regulations shall be declared late and consequently rejected.

Article 21: Modification, substitution and withdrawal of bids

21.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed
for the submission of the bids. The said notification must be signed by an authorised representative in

application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid

must be attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

22.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. .

21.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

21.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids
specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 22: Opening of envelopes and petitions

22.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations:
Representatives of bidders shall sign a register attesting to their presence.

22.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone,
while the envelope containing the corresponding bid shalt be returned to the bidder unopened. Withdrawal shall
be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this

withdrawal and If this notiflcation Is read to the hearing of everyone. Then the envelopes marked “Replacement

LR

bid” are opened and announced to the hearlng of everyone and the new corresponding bld substituted for the -

preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be
allowed It the corresponding notification contalns 8 velld empowermant of the signhatory reguesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modIfication” shall be openced
and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall

only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
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modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing '

of everyone during the opening of bids shall then be evaluated.
22.3. All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any

variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the . -.

Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the

hearing of everyone during the opening of bids shall be submitted for evaluation. ]

22.4 Bids {and modifications received in accordance with the provisions of article 24 of the General Regulations) which
were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall
not be submitted for evaluation.

22 5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity,
prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said
minutes to which is attached the attendance sheet is handed over to all the participants at the end of the
session.

22.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal
point designated by the body in charge of regulation of public contract an initialled copy of the bids presented by
bidders.

22.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in
charge of Public Contracts with copies to the body in charge of the regulation of public contracts, the head of
structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by
the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related

commentaries or observations.

Article 23: Confidential nature of the procedure

23.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not
concerned with the said procedure as long as the preferred bidder has not been made public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public
contracts.

23.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

23.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority for reasons having to

with his bid may do so in writing.

Article 23: Clarifications on the bids and contact with the Contracting Authority

23.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in
writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary
to confirm the correction of caiculation errors discovered by the Evaluation Sub-committee during the
evaluation in accordance with the provisions of article 30 of the General Regulations. .

23.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award
of the contract.

Artlcle 24: Determination of compllance of bids
24.1 The Evaluation sub-committee shall carry out a detalled examlination of bids to determine If they are complete,

If the required guarantees are furnished, If the documents were correctly signed and If generally the blds are In
proper order. ’

21



24.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the condltzons fixed m' )

the Tender File based on the content without recourse to external elements of proof.

24.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and ’

specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Delegated Contractmg

Authority or his obligations in relation to the contract;
i) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids
that essentially complied with the Tender File?
. 24.4 If 3 bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and -shall not
subsequently be rendered in compliance.
24.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File

shall not be considered during the evaluation of bids.

Article 25: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in
article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 26: Correction of errors

26.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by
the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
committee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

{c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above

26.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

26.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall
be rejected and the bid bond may be seized.

Article 27: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the

Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an

invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being

entertalned.
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Article 28: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the
preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter
will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.
Article 29: Publication of results of award and petitions S
29.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed
to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s

Report as well as the minutes of the award session of the related contract to which shall be attached the evaluation
report of the bids.

29.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders

concerned who so request.

29.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation
shall be kept.

29.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of
the regufation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five {5) working days after the publication of the results.

Article 30: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (07) days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

383 The contract must be notified to the successful bidder within five {5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project

Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with
the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu
of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial

institution approved in accordance with the instruments in force.
39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms lald down In the General Adminlstrative Conditlons.
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¢, | General

Special regulations of the invitation to Tender

References of the General

regulations

1.1 Definition of works: - . ‘;

CONSTRUCTION OF THE MBAKONG INTEGRATED HEALTH CENTER IN THE BAFUT ’ 4
MUNICIPALITY OF MEZAM DIVISION, NORTH WEST REGION.

Name and address of the Contracting Authority: The Lord Mayor of Bafut

Council.

Reference of Invitation to Tender: N°003/ONIT/MINDDEVEL/ BC/BCITB/2021

OF  02/02/2021 i
1.2 This work must be executed within 03 months W
2.1 The works, subject of this invitation to tender, is financed by the Public Investment

Budget of MINDDEVEL 2021.
4.1 List of pre-qualified candidates, where applicable
5.1 The materials for this work may be local or imported and of very high quality ' Sty

6.1 Evaluation criteria

Eliminatory criteria
Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according to the essential

criteria. The non-respect of these criteria leads to the rejection of the bid made by the bidder.

They refer especially to:
¢ Absence of or insufficient bid bond and 48hrs given for absence or non conformity of any other
document in the administrative file
False declaration or forged docurnent
Deadline for delivery higher or greater than the prescribed
Non-respect of at least 75% of the essential criteria
Absence or change of of quantified unit price)
Incomplete financial file
Financial situation below ane-third of the estimated cost
Non completion of any project in the past years
A bid with external envelop carrying a mark or sign leading to the identification of the bidder

* * S 4 ¢ > e

Essential criteria

#, Generaol presantation of Tender

b. Financla! copaclity

¢. References of the company In simllar works

d. Quallty of personnel

e. Technical organisation of works

f. Safety measures on the site

. Loglstics

h. Attestation of report of site visit

I. Special technical clauses initialled on all pages and last page signed

j. Special administrative clauses initialled on all pages and last page signed
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PRESENTATION OF THE TENDER

The bids prepared in English or French and in seven (07) copies with one {01) original and six (06)

copies marked thus, shall be presented in three {03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall. -

ot

be written.

OPEN NATIONAL INVITATION TO TENDER
N°003/ONIT/ BC/MINDDEVEL/BCITB/2021

OF 02/02/2021 FOR THE CONSTRUCTION OF THE MBAKONG INTEGRATED HEALTH CENTER IN THE

BAFUT MUNICIPALITY OF MEZAN DIVISION, NORTH WEST REGION.
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the

bidder.
3.2 Internal envelopes
. Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies cerfified by competent authorities not more than
three months.

The technical documents shall be evaluated following the Positive yes and Negative No method
ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
No
Al Certified Copy of the Business Registration, not more than three months old.
AD Declaration of intention to tender stamped with the tariff in force (see model), Annex
) No 09
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than

three {03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by BAFUT Municipal treasury
Ab A bid bond of 1000 000 FCFA (one million FCFA) issued by a first rate-bank
) approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP)
AB An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation should be less than three months old.

Business License (photocopy certified by the chief of center of Taxes, not more than

A9 three months).

A.10 Certifled Copy of a valid taxpayers card, dellvered by the chlef of center of Taxes.
A1 Flan and Attestation of site locatien of company certified by the competent authority
A2 A gitoup agreemant If necessary .

A3 Power of attorney If necessary
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The absence of bid bond will result to the elimination of the offer and 48hrs given for the absence or
non-conformity of any other document in the administrative file.
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

General presentation of the Tender

-Page Numbering

-Document spirally bound

-Table of content page

-Colour sheets separation

— Presentation of documents in the order given in this tender

-Neatness and clarity of document

B.1 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by certified contracts (first
and last pages) and certified minutes of acceptance or attestation of clearances of
B.1.1 works executed. (minutes of final acceptance for up to 2021)

Minimum acceptable: 02 Contracts realized in the domain of building construction over
the past 05 years

1¢t Reference

2rd reference

B.2 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.2.1 01 works supervisor (at least Civil Engineer ot equivalent certificate)

Qualification of the works supervisor: {civil engineer or Rural engineer
(BAC +3)
Professional experience of the project engineer = 05 years
- CV signed by the candidate,
- A certified copy of the technical diploma
- An Aftestation of presentation of original of the technical
diploma :
- An attestation of availability signed by the candidate
- Certified copy of ID card

B.2.2 01 Site foreman(Civil Engineering Senior Technician}

Qualification of the Site foreman: (HND in Civil Engineering (BTS
Genie civil or equivalent certificate)
Professional experience of the Site foreman = 03 years

- CV signed by the candidate,

- A certified copy of the technical diploma

- An Aftestation of presentation of original of the technical

diploma
- An attestation of availability signed by the candidate
- Certified copy of ID card

B.2.3 Other personnel

- 02 two bricklayers with 3 years professional experience in
building construction or similar works

- 02 Two Carpenters with 3 years professional experience on
carpentry or simllar works.

- 01 One Electriclan with 3 years professional experience on

Blactricity or simligr warks

- 01 Palnter with 3 yecars professional experlence

{Only CVs signed by the candldate accompanied by certified

photocopies of National ID Card and technical diploma at least (CAP
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B.3 TECHNICAL PROPOSALS
B.3.1 Organigram of the project {Specify names of the personnel handling
o the various functions)
B.3.2 Logical sequence for the execution of the task
B.3.3 Quality control method
B.3.4 Environmental protection measures
B.3.5 Security and safety at the site
B.3.6 Duration of execution in respect with the Tender File
B.4 LOGISTICS (Equipment put aside for this project)
B.4.1 Prove of ownership or rental of a pick-up or other vans
B.4.2 Prove of ownership or rental of a dump truck
B.4.3 Prove of ownership or rental of a Concrete mixer
B.4.4 Prove of ownership or rental of a concrete vibrator
B.4.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.4.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.5 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise equal
to or greater than the project cost issued by a 1st class bank located
B.5.1 . . . .
in any area in Cameroon and approved by the Ministry of Finance
and respect COBAC conditions.
B.6 Attestation of site visit signed by the Contractor
B.7 Comprehensive report of site visit signed by the company
) administrator and justified by photos
B.8 Special Technical Clauses initialed in all the pages and last page
' signed
B.9 Special Administrative Clauses completed and initialed in all the
’ pages and last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Ci A submission letter, signed, dated, stamped.and certified by the competent authority
(see ANNEX 01)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes {(TTC)
C4 Sub detdils of unit prices signed and stamped by bidder on all pades
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Price and currency of bid
14.3. [Indicate here, if necessary, the specific exclusion of taxes, dues and duties which must be} -
reflected in the price offered. This clause must conform with article 27 of the SAC] -
14.4. The prices of the contract are not revisable
The currency (cies) of bid is (are) defined following option A of article 15 of the Genéral _
15.1. Regulations]. i
15.2.et15.3 [Currency shali be in Francs CFA
Preparation and submission of bids
16.1. The period of validity of bids shall be 90 days from the date of submission of bids
17.1. The Amount of the bid bond is 1,000,000FCFA
18.1. Bids shall be evaluated on the basis of an execution deadline of works between a minimum
and maximum 90 days.
18.3. Seven (07) copies of the bids including one original and six (6) copies must be filled and sent
to the Contracts Award Service of the BAFUT Council
19.1. Bids shall be submitted at the BAFUT Council.
Bids shall be submitted on the 03/03/2021 at 10 .am
20.1.
21.2. Bids shall be opened in the conference hail of the BAFUT Council. On the 03/03/2021 at 11.
am by the competent Tender Board
Evaluation and comparison of bids
22.1
Currency retained for this project is 50, 000,000 {fifty million} Francs CFA
32.2.(e) The evaluation method of payment will be done at the end of the work amounting to
Award of the contract
iThe Contracting Authority will award the contract to the bidder whose offer has been
34.1 and 34.2 recognized substantial responsive to the requirement of the Tender File and which has the
technical and financial capacity required to carry out the contract in a satisfactory way and
in which the offer has been evaluated the lowest realistic offer
Final bond
Within twenty (20) days from the notification of the contract by the Contracting Authority,
391 the contractor will provide to the Contracting Authority a final bond whose rate varies
39.2 between 2 and 5 percent of the amount of the contract inclusive of all taxes, in the form
stipulated in CCAP, in accordance with the model provided in the DAO.

Commencement of Work

Before the commencement of work, the contractor shall be installed on the site by the following:
-The contracting authority

-The contract engineer

-DD-MINMAP-Mezam

-DD-MINDDEVEL
-DD-MINEPAT
-Council Engineer
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Chapter I: General

Article 1: Subject of contract -

The subject of the contract is THE CONSTRUCTION OF THE MBAKONG INTEGRATED HEALTH CENTER IN THE BAFUT

MUNICIPALITY OF MEZAM DIVISION, NORTH WEST REGION.
Article 2: Contract award procedure
The contract is awarded following open National invitation to tender N°003 /ONIT/ BC/BCITB /2021
OF 02/02/2021 FOR THE CONSTRUCTION OF THE MBAKONG INTEGRATED HEALTH CENTER IN THE BAFUT
MUNICIPALITY OF MEZAM DIVISION, NORTH WEST REGION
Article 3: Definitions and duties {(article 2 of GAC supplemented)

3.1: For the purpose of this contract. It was agreed that:

o The function of Authorizing Officer is devoted to the Mayor of the BAFUT Council

= The function of the contract Engineer is devoted to the Divisional Delegate of Public Works Mezam

e Signatory authority for this present Jobbing arder is The Mayor of the BAFUT Council

e The competent authority to ensure the effective execution of the jobbing order is DD-MINMAP-Mezam
3.2: Functions of the Contract Engineer. :

The Contract Engineer has the assignment to ensure that the works are executed in a satisfactory way and in™

accordance with the technical specifications of this jobhing order. He would not be able to release the contractor of
any of his/her Contractual liabilities (except the stipulations expressed below) He/she does not have to order any
work susceptible to delay the execution of the work or to provoke a supplementary payment by the Administration,
nor to order any important modifications to the work to be executed except that provided for in this contract.

At the request of the contractor and in the presence of the contract manager and the Engineer for the
contract, Contradictory report could be achieved to fix quantities of certain works; any such amendment must be
submitted to the Contracting Authority for approval before the contractor can affect any works. He has as obligation
to transmit all copies of the execution documents to ARMP.

3.3 Security
This contract may be used security subject to any form of transfer of the debt.

In this case:
e The authority in charge of ordering payment shall be the Mayor of the BAFUT Council
e The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller -Mezam
e The body or official in charge of payment shall be the Municipal Treasurer of BAFUT Council
* The official competent to furnish information within the context of execution of this contract shall be the
D.D.MINMAP Mezam and the Mayor of BAFUT Council.

Article 4: Language, applicable law and regulation
1.3 The language to be used shall be English or French

1.4 The contractor shall be bound to ohserve the law, regulations and ordinances in force in Cameroon both within
his own organization and in the execution of the contract.

if the laws and regulations in force at the date of signature of this contract are amended after the signature of the

contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the nature of the

works).

1) The tender or commitment letter;

2) The bidder’s tender and [ts annexes In all provislons not contrary to the Speclal Administrative Conditions (GAC)

and the Special Technical Conditions (STC) hereunder;
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3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions {STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the

sub-details of unit prices;
6) Plans, calculation notes, trial documents, geotechnical documents finsert and indicate, where need be, names and

references].
7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.

033/CAB/PM of 13 February 2007;
8) The General Technical Condition{s) applicable on the services forming the subject of the contract finsert and

indicate, where need be, names and references].

Article 6: General instruments in force

This contract shall be governed by the following general instruments

1. Framework Law No. 96/12 of 5 August 1956 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the
Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs
system applicable to public contracts;

6. Decree No. 2014/275 of 24 September 2014 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders
Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2018/366 of 20" June 2018 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 20th June 2012 relating to the award and control of execution of Public
Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of

road maintenance;
11. Circular [to be indicated as applicable] relating to the execution, and control of execution of the budget of

the State, Public Administrative Establishments and Regional and Local Authorities and other bodies
receiving government subsidies
12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;
14. Other instruments specific to the domain concerned with the contract.

Article 7: Communication {Articles 6 and 10 supplemented)

1.1 All communications wlthin the framework of this contract shall be written and notlficatlons sent to the
following addreas:

a) In the case where the contractor Is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days flxed In article 6(1) of the GAC to make his domicile known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the
speclfied] councl|, chief town of the province in which the work was done;

b) In the case where the Project Owner Is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authorlty, Contract

Manager, Contract Engineer, Project Manager and where need he, within the same deadline.

33



c) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner

Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Manager.

T oa

Article 8: Administrative Orders (Article 8 of GAC) - -

The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Qrder to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer, the
Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required
before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract
Engineer or Project Manager (where applicable} with a copy to the Contracting Authority and Contract
Manager.

84 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of

- force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with
a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon
the proposa!l of the Contract Engineer and notified to the contractor by the Contract Engineer.

8.7 The contractor has a time-limit of fifteen {15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the
default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 the contract has two phases
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation

of proper execution to the contractor. This attestation shall condition the start of the following condltlonal
phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be [to be specified].
Article 10: Contractor’s equipment and personnel (Article 15 of GAC suppiemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of the

Contract Manager. In case of modification, the contractor shall have himself replaced by a member of staff of
equal competence {qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the days following notification of the Administrative Order to start execution. The Project Manager has five
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- (05) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit,

the staff list shall be considered as approved.
10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the contract as mentioned in articte 45 below or the application of

penalties [to be specified where need be].

Chapter ll: Financial conditions
Article 11 Guarantees and bonds {Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at [between 2 and 5 %] of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the

notification of the contract.
The bond shall be returned or the guarantee released within one month following the date of provisional acceptance

of the works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % maximum of the amount of the contract, inclusive of all taxes.

The return or reiease of the retention fund or security shall be done within one month after final acceptance by
release issued by the Project Owner upon request by the contractor.

11.3 Guarantee of start-off advance
This present jobbing order has not envisaged advance to start work.

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
The amount of this contract as indicated by the attached is_50,000,000 (fifty million) CFA francs Inclusive of All

Taxes; that is:

- Amount exclusive of VAT: 41,928,721(forty-one million nine hundred and twenty-eight thousand

seven hundred and twenty-one) CFAF

- Amount of VAT: 8,071,279{eight million, seventy-one thousand, two hundred and seventy-nine)
CFA.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No.

opened in the name of the contractor in the bank.

Article 14: Price variation (Article 20 of GAC)
This present Jobbing Order is in unit prices and lump sum. These prices are closed and not subject to variation.

Article 15: Price revision formulae (article 21 of GAC)
This present Jobbing Order is in unit prices and lump sum. These prices are closed and not subject to revision.

Article 16: Price updating formulae (article 21 of the GAC)
This present Jobbing Order Is In unit prices and lump sum. These prices are closed and not subject to update’
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Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be fmust not exceed 2 %] of the amount of the contract
and its additional clauses, where applicable.

17.2 in the case where the contractor were invited to execute works under State supervision, the submitted and duly .

justified expenditures shall be reimbursed to him under the following conditions: i

-~ The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to
take account of social benefits;

- The hours putin by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked
up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by
25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works {article 23 of the GAC)
This contract is at unit price

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

18.1The payment of the work will be done in several instalments by the Project Owner following the presentation of
the stages of implemented works presented by the Contractor, duly approved by the Contract Engineer
validated by the Contract Engineer and certified by the Chief of Service of the Contract. Each provisional
payments due to the Contractor in respect of the contract since the beginning of execution will be done on the
basis of joint agreed upon bills between all the parties. ‘
The bills must correspond to the amount of work done, obtained from the amount of work actually executed
under the conditions of the contract and the unit price, as contained in the schedule of unit price, quantity and
estimated specifications and the unit price Sub-Details and the amount of deductions.
The payment of an account to the Contractor will be determined by the difference between the amount of the
relevant account and the account immediately preceding it.
To give right to a payment, the amount of the work executed must be at least equal to ten {10%) per cent of

the amount of the contract.
At the end of the work, a final account of the work is established.
18,2 No security shall be requested for paymeants on account of work.

Article 20: Advances {article 28 of the GAC)
The Contracting Authority shall not grant a start-off advance

Article 21: Payment for works {(articles 26, 27 and 30 of the GAC supplemented)

21.1 Establlshment of works executed
Before the 30™ of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which

summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detalled account
No later than the fifth (5'") of the month following the month of the services, the contractor shall hand over to the

Project Manager two draft provisional monthly detailed accounts in seven copies (one detalled account exclusive of
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay cfaim as a result of the execution of the contract since the start of the contract. :
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Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the
taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
- 1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he
has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree

No. 2014/275 of 24 September 2014 to institute the Public Contracts Code,
Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000% of the initial contract amount all taxes inclusive per calendar day of delay
from the first to the 30" day beyond the contractual time-limit;

b) One thousandth {1/1000™ of the initial amount of the contract inclusive of all taxes per calendar day
beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where

need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account {article 34 of the GAC)
25.1The contractor has fifteen (15) days to forward the draft to the Project Manager, after the date of provisional

acceptance of the works
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After completion of the works and within a maximum time-limit of five {05) days after the date of provisional

acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed
and which detailed account summarises the total sums to which the contractor may be entitled as a result of the

execution of the whole contract.

25.2The Contract Manager has fifteen (15) days to notify the corrected and approved draft to the Project Manager

25.3  the contractor has fifteen {15) days to return the signed final detailed account

Article 26: General and final detailed account (article 35 of the GAC)
26.1 the Contract Manager or the Project Manager has fifteen (15) days to establish the general detailed account
and forward to the contractor after final acceptance :

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws
up the general and final detailed accounts of the contract which he has had signed jointly by the contractor and the
Contracting Authority. This detailed account includes:

- The final detailed account,

- The balance

- The summary of monthly payments an account.
The signing of the general and final detailed account without reservation by the contractor definitely binds the two
parties, puts an end to the contract, except with regard to interest on averdue payments.
26.2 the contractor has fifteen (15) days to return the signed final detailed

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations
and customs procedures applicable to public contracts. The taxes applicable to this contract include notably: )

- Taxes and dues relating to industrial and commercial profits, including the JIAR which is a deduction on company

taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs and constitute one

of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of cantracts (article 37 of GAC)
Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with the

applicable regulations.
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Chapter ill: Execution of works

Article 29: Nature of the works (article 46 of GAC)
~ The works include the following:

- Setting up the work site;

- Main work;

- Secondary works

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of hls

mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 338 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (03) months
31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of

the works

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The contractor is charged with the duty to ensure that the works are satisfactorily executed, under the control of the
contract engineer in conformity with the rules and regulations in force. He/she shall carryout calculations, test and
analysis, determine, choose, buy and supply all the tools and material necessary for the good execution of this works.
He/she shall make use of all the personnel he/she deem necessary for the execution of this work (both skili and
unskilled workers) '

He shall be responsible for the whole project site.
He/she shall take total responsibility of any accident or injury suffered by any of his/her personnel at the site. The
breakdown of material or equipment during the execution of this job shall be his sole responsibility.

He/she has the obligation to repair any damage cause to any structure during the execution of his works and
must respect the legislation in force in Cameroon Concerning the respect of the environment.

He/she shall ensure that the project site is covered by an attestation issued by an insurance company to
cover damages that may be caused:
» By any of his worker during the realization of the project.
> By the Equipment used to carry out these works, for trade by the Establishment or for any exploitation.

» For works carried out on the site of the project before acceptance.
NB Payments shall not be done for works that are not duly insured.

Article 33: Provision of documents and site {article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by Project Manager
The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the

works progress.

Article 34: Insurance of structures and civil lfabilities {article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts indicated

hereafter within fifteen (15) days of the notification of the contract (to be adapted):
- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.
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Article 35: Documents to be furnished by the contractor {Article 49 of the GAC suppiemented)

Within a maximum time limit of 15 days from the date of notification of the service order to start work, the ’

contractor shall submit six (6) copies of the execution program to the project manager for approval.
This program shall be presented following the established format and shall include the following;
» The steps and the execution method envisaged with an indication of the personnel, equipment and matenal
to be used.
Description of the envisaged site installation
A planning charts to permit the comparison:of the advancement of the envisaged or real work.
Two (2) copies of this document shall be sent back to the contractor within a time limit of 8 days from the
date of reception with either an approval comment <<GOOD FOR EXECUTION>> OR a rejection notice
accompanied by the reasons for the rejection
The contractor has eight (8) days to present new documents and the Contract Engineer has five {5) days to

make his approval or remarks.
In the case of rejection, the procedure is re-launched.

The approbation given by the project manager does not in any way mitigate the responsibility of the
contractor. Meanwhile the works executed before the approbation of the program shall neither be consider nor

remunerated.
During the Execution of the jobs the contractor shall carefully register, all the modifications and corrections

effected on the contract plan.
At the end of the works the contractor shall come out with a traced plan from the contract plan indicating in

detail the state of the finished works

vVYvY

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of ocne month

after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary are:
- Contract Engineer
- Contracting Authority
- And Administration

36.3 the contractor, in the course of executing this project shall undertake strict measures to
- Prevent deforestation
- Prevent soil degradation
- Prevent pollution
- Maintain good hygienic conditions
- Prevent accident

Article 37: Implantation of structures
The Project Manager shall notify within five (05) days following the date of notification of the Administrative Order

to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its additional

clauses {the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the

Special Technical Conditions.
39.2 The Contract Manager has a deadline of five (05) days to approve the contractor’s personnel and laboratory as

soon as the request is made.

40



Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and
the contractor’s representative each day.

40.2 It is a joint document in a single copy. lts pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans)
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Chapter IV: Acceptance

Article 42: Provisional acceptance {article 67 of the GAC) .
Before the provisional acceptance, the contractor shall request in writing to the Project Owner with a copy to ‘the
Contracting Authority, the Engineer and Paying Body the organisation of a technical visit prior to the provisional

acceptance,

42.1 Tests included in the operations prior to acceptance [insert if applicable).
42.2 Possible ascertainment of the folding up of the site installations and the restitution of the site as was [insert
and modify if applicable); :
42.3 The Acceptance Comimission shall comprise the following members indicatively:
i. The Project Owner: The Mayor of BAFUT Council...............Chairperson;
ii. THE DIVISIONAL DELEGATE OF PUBLIC CONTRACT MEZAM....Observer
iii. The Contract Engineer: THE DIVISIONAL DELEGATE OF PUBLIC WORKS MEZAM ...Secretary

iv. MINDDEVEL MEZAM ....Member

V. The Council Service head for the follow up of projects BAFUT Councif ...Member
vi. The Contractor or his representative Member
vii. Bafut Council Engineer ......... Member

The contractor shall be convened to the acceptance by mail at least 05 days prior to the acceptance. He is bound to
attend or be represented.

He takes part in the acceptance as an observer. His absence is equivalent to acceptance without reservation of the
conclusion of the Acceptance Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the acceptance
and shall proceed to provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot by all
the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

Article 43: Documents to be furnished after execution (article 68 of the GAC)

43.1 The Contractor shall furnish within a time-limit of 30 days after provisional acceptance the site plans and others
useful documents of the project. )

43.2 If the project is not completed within the time limit fixed in the present Contract, the Contractor shall pay a
deductible penalty equal to 1/2000th of the initial amount of this Contract all taxes inclusive per calendar day
overrun from the first to the 30th day beyond the Contractual time set for the Contract. 1/1000 beyond 30 days
the penalties for lateness shall not be more than ten percent {10%) of the total amount of the Jobbing Order.
For a percentage greater than ten percent (10%) then the Jobbing Order can be cancelled.

These sanctions shall be applied without the prior-notification of the Contractor except in case of a major fault

iegally defined. These penalties shall be deducted from the monthly bills for the work. The Contractor can during the

execution of his works, provide the necessary justifying documents and apply for the penalties to be cancelled. This

application shall be examined by the Project Owner in collaboration with the Contract Engineer.

After 30 days from the date of notification of the Service Order to start work, the penalty of lateness for non-

furnishing of program of work is 5000 FRS per day of lateness.

Article 44: Guarantee period (article 70 of the GAC)
The guarantee period shall be one {01) year to run from the date of the provisional acceptance of the works.
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Article 45: Final acceptance (article 72 of the GAC)
45.1 Final acceptance shall take place within a maximum deadline of fifteen {15) days from the date of expiry of the

guarantee.
45.2 The Project Manager shall be member of the commission.
45.3 The procedure for final acceptance shall be the same as for provisional acceptance.

Chapter V: Sundry provisions

Article 46: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2014/275 of 24 September

2014 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the

following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works
- Refusal to repeat poorly executed works;
- Default by the contractor;
- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted’

are:
- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian

jurisdiction, subject to the provisions in force:

Article 49: Production and dissemination of this contract
Seven (07) copies of this contract shall be produced at the cost of the contractor and furnished to the Contract

Manager,
Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it
is notified to the contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions (STC)
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GENERALITIES

This descriptive notes and technical specifications are drawn up for the purpose of execution of construction

Projects. This handbook is for those to execute, supervise and the client, to direct and guide them towards qUéIitCI
choice of materials, method of job execution and conditions of execution in order to achieve this highly desired

Goal. Building materials concerned are generally what is accepted in the construction industry and enly qualified
technicians are required to transform these materials into structure clearly shown on the working drawings as its

Aesthetics is also very much dependent on the manipulation of the carefully chosen materials. The selected site-has
been found favourable to the envisaged structure in terms of geotechnical cross-section, atmospheric conditionsg,_ '
topography, sewage disposal, and automobile and pedestrian accessibility.

Content of the structure

Lot 100: preparatory works and studies
Lot 200: Earth Warks

Lot 300: Foundation

Lot 400: Black work in elevation

Lot 500: Carpentry works

Lot 600: Metallic works

Lot 700: Electricity

LOT B0O: Painting

Lot 900: Drainage works and pavement

The contractor in charge of this execution must make careful studies of the working drawings. Visit the site and bring
up peints not understood to the site supervisor for a clarification before making shop drawings and before setting

out is carried out.

He will proceed to a careful study of the project and make observations and finished modifications to the Architect
before commencement of work. All supplementary tasks must be verified and signed by the super\nsor Careful
studies must be done before commencement of foundation.

PRELIMINARY WORKS

Building Site Installations
The contractor shall set up temporary constructions and facilities needed to execute the works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility(if it does not exist)
- Store house for materials
- Removal of temporary work (fences, field office, sheds, signs, etc.).
-  Connection to Utility Networks

Water:
Connect to the Community water network, where possible or any other solution acceptable to the supervisor, where
the Community water network is not available. The Contractor shall be responsible for the constant supply of
sufficient water to the project site. He shall not, under any circurnstance, use the excuse that those supplying him
with water or that Community water network have failed in its supplies to justify delays in the execution of the
contract. The water used must be of an acceptable quality for the works.
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Sanitation
The contractor shall ensure the availability and use of toilet facilities at the works site.

WORKS TO BE EXECUTED

Earth Works

Site clearance and excavation works will be done manually and /or mechanically while responding to the levels as
indicated on the working drawings. Pits will be dug at critical points to receive pad foundation and pillars linked by
ground beams. These operations will be done under the close supervision of the Project engineer.

The foundation width and depth will be done strictly as followed on the detailed structural drawings and calculation

table specifically for that purpose.

Blinding Concrete.
A 5cm thick lean concrete mix of 150kg/m3 (CPJ 325) will be laid under foundation pads for pillar footings.

Mass Concrete

The ground floors and outdoor pavements of this building will be of mass concrete of dosage 300kg/m3 and
following the rules and regulations of pavements and done independently and with finishes as required by design.

Reinforced concrete )
The skeleton (framework) of this building constitutes R.C beams and pillars, which must be cast in-situ designed
according to the rules of and CP 110 and batching done according to trial batches or Dreux method, by weight and or
volume, closely supervised by the supervisor in charge. Mixing, transportation, placing and vibration of all concrete
works shall be done manually and or mechanically. A percentage loss due to waste, mixing and settlement has been
envisage in the guantities which is 32%

Load evaluation has been limited to dead, live and service loads of the building external horizontal and vertical
charges due to wind; rain etc have not been considered which is due to the negligible atmospheric conditions of the
area.

The floors have a thick mass concrete of 300kg/m3 mix APC and will be [aid on 8cm layer of hard-core spread on
the bearing surface area.

The aggregates will be of class 15/25 and free from organic impurities and any substance that may adversely affect.
the strength and workability of the concrete. Cast concrete shall be cured as required to achieve its maximum

strength

Acceptance for Reinforcements
Before concrete is cast, the Contractor must inform the supervisor that work has been completed in the assembling
of reinforcements so that they can be approved. The Project engineer shall indicate the term “Good for concreting”
on the building site log, after reception, thereby authorizing the Contractor to proceed.

Formwork
All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise specified by the

supervisor and should meet the following requirements:

a) If the concrete box is made with timber that has simply been assembled, the boards must be of the same
level and properly joined.

b) If the ordinary form Is made with fibreboard or plywood, the sides must be properly joined and be of the
same level. The tolerated space between joints should be same as those between sawn timbers.

c) Formwork for Reservations or recesses: Recesses intended for masonry fittings or other uses should be made
using upproprlate formas, Such formsa should bo put togethar In such 8 way that [ts parta can be romovod with
wasa.
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Pre-casting Preparations
a) Cleanliness
The form must be free from hydrocarbon products such as grease, etc. or by rust. The stalns must be thoroughly

cleaned up, if need be.

. b) Cleaning . .
' Before concreting, the concrete boxes must be carefully cleaned to remove all dust and debris.

Compressed air should be used to finish the cleaning.

¢) Watering

Timber forms must be sufficiently watered before concreting. It should be watered several e

.-H'

times to make the wood as wet as possible, causing it to swell and close the Joint gaps.
The wet surfaces must not, however, be dripping with water. Excess water shall be biown out
using compressed alr. .

d) Coating with oil

- Worked moulds of plywood or fibreboard and all moulds for fine dressing _
- Excess oil in the moulds must be drained before concreting. The oils used should be special

stripping ails
~ The oll used must not touch the reinforcement rods.

Maintenance

‘If the moulds are to be used more than once they should be properly cleaned, and if necessary, repalred before ,

being used again.
Safety of Workers and Others

. Nails, boits or projections should immediately be removed from used forms If they are to be used again. Otﬁ’erv\)lsé':"
.the forms should be burnt Immedlately or stored at a distance from the bullding slte, in a place that Is not accesslble’

to the public,

Constituent Materials of Concrete
"~ o Crushed Aggregate

All crushed aggregate on the building site should be stored in the compartments Intended for this purpose. The only-
- aggregate authorized on the bullding site is the following:

Crushed 0/5 gravel (river sand) i
Crushed 5/15 fine gravel
Crushed 15/25 coarse gravel

. Natural or crushed sand 0/5 {the quantity retalned on a 5 mm sleve must be less than 10 %.
" Crushed aggregate to the site shall be subject to prior approval of the supervisar. The latter must approve the orlgln .

of the aggregate. The aggregate should come from rivers, quarrles or crushed stable rocks, free of forelgn bodies,
organic material, dust, mud and clay, whether it sticks to grit or not.

* With respect to particle distribution, the following shall apply:

s Sand (Fine Aggregate)

.+ Sand shall have the characteristics specified In the tables of approved tests. Sand must be fine, ciean, hard ,and sharp' .

"and must not stick to the hand. It must be free of any soil or iimestone, wastes, debris and wood.
it should, If need be, be sleved and washed. The sand must-.come from approved quarries or from rivers. It must not

contain more than 5% weight of grit passing through a sieve with 900 meshes per cm? and must not contain

particles, whose biggest dimensions exceed the following limits:

. = Formortar 0/2mm : L
- For reinforced concrete 0/5 mm S
- For non-reinforced concrete 10/5 mm
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Cleanness: The sand must have sand equivalent (SE) higher than 75.

*  Cement

" . Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CP} 35 type or equivalént'. ‘

The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be supplied to the

building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from the bmldmg .

site:
The Contractor must inform the supervisor that he has received his supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR P. 15 301

Standard, at the contractor’s expense.
The lots that do not meet the standards must be removed from the stock and taken away from the building site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and completely R

- dry place, and on a raised plank surface that is at least 10 cm above the ground.

¢ Reinforcements

All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French AFNOR 35.001
standard characteristics or similar. All reinforcements used in the construction project must be of the Fe E240 grade
for smooth bars and the Fe E400 grade for high bond rods. The rods must be cut with shears. -

The rod should be bent cold, either manuaily or mechanically. Hot bending may be allowed for high adhesive rods of
a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to avoid overheating, and on
the approval of the Project Manager’s representative.

The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval records. Anchor
tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The metal used shall be clean and
free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile strength shall be

rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings provided by the

consulting firm or the Contractor.

Reinforcements must be assembled in the workshop at the building site. They should never be assembled inside the
form box if the cheek boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for elevation concrete
and 4 cm for foundation concrete. These spaces should be obtained using prefabricated. concrete or plastic shims,
whose dimension should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be enough shims
and mounting bars to prevent the reinforcements from being deformed during handling and concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could, ask for tensile strength tests on the samples taken from the batch. Such tests would be done at
the contractor’s expense. The tests should be carried out by an approved body.

For floor beam frames, all measures should be taken to keep the bars raised and properly positioned around the
supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps should comply with
BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the forms. The
reinforcements, whether assembled or not, should be stored on boards and not on bare ground.

The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and stamped
production quality. The 6 mm diameter iron rods could be used for circles with diameters of 200: @.

The iron rods supplied must be at least 11 m long
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NOTE: Reinforced Rod Tables.

MAIN
CONCRETE

No TRUCTURE SIZES REINFORCE- | STIRRUP MIX TYPE

MENT

No ¢ Torsd Spacing

1 Damp proof course 4 10mm Bmm 20cm 300kg/m3 Fe-E-40
2 Lintel (15x20) 4 10mm 6mm 20cm 350kg/m3 Fe-E-40
3 Veranda Pillars 30x 15 6 10mm 6mm 20cm 350kg/m3 | Fe-E-40
4 | Wall pillars 15x15 4 10mm 6mm 20cm 350kg/m3 | Fe-E-40
5 Wall plate 15x20 4 10mm 6mm 20cm 350kg/m3 | Fe-E-40
6 Beams 15x20 4 10mm émm 20cm 350kg/m3 | Fe-E-40

e Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water content for
more than thirty minutes; storing it in containers for subsequent use after adding water is strictly prohibited. All
concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of the structure in
question. The Contractor shall take all measures to trim and position the reinforcements to prevent them from being
displaced during concreting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc) to keep

the structures set up.
Concrete should be transported from the place where it is made to the place of use with concrete buckets,

wheelbarrows or head pans.
Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble using compressed
alr, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be washed and scrubbed

with an Iron brush and thoroughly soaked. If necessary, admixtures for construction Jolnts can be used, but these
must comply with producers’ Instructions. Concrating of construction Jolnts should not be done on the visible parto

of structures.
The formwork should be removed only after the concrete has acquired enough strength.

MASONRY
The foundation walls shall be done in black stone shaped or unshaped where need be or cement hollow block of

20x20x40cm filled with concrete mixed 150kg/m3 and cement mortar while the partition walls shall be erected in
cement hollow blocks of 15x20x40cm and 10x20x20cm for toilet walls as shown in the working diagrams

The locally produced biocks must be laid using cement mortar as specified.

PLASTERING
Two coats of plaster of 2em thick and two coats of {stucco) rendering 2.5cm thick shall be applled on the walls
raspectively In cement mortar of 400kg/m3 mix,

CARPENTRY AND JOINERY
Timber will be gotten locally, well-seasoned and shall be free from shakes, defects, insects attack and dry rods. Al

doorframes are of hardwood panel timber
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OPENINGS

Metallic Doors

All the doors and windows at sensitive areas shall be of high metal quality properly finished respecting the e
dimensions on the working drawings. They shall be received on site by the supervisor before fitting is carried out.’

Cluster Windows
All the window openings shall be constructed as shown on the working drawings. .

Painting -
The contractor must carefully examine the surface to be painted before work starts. The external wall surfaces shall be”
done in advancing hues while the internal surfaces shall be done in receding hues. Colour pigments and lighting systems
and their intensities shall enhance the value and intensity of colours. The first or TECHNICAL coat shall be done in weak
glue (white wash) and should be applied to receive the final or finishing coat. Metallic surfaces should be carefully

brushed or washed clean before applying paint.
Internal surface shall be done in pantex type 800 and pantex 1300 on external walls. Paints shall be in water and oil base

for walls, ceilings, frames etc.

ROOF COVERING

All the timber for the roof trusses shall be eucalyptus or any hardwood obtained locally, well-seasoned and shall be of
straight grains, without defects and treated against insect attack with carbony! most of the roof trusses shall be
triangular. The rafters shall be of 2"x6” (3x12cm) and the purlins2”x4” (4x8cm.) Oblique, horizontal and vertical wind
braces shall be done to secure the truss from possible up heave due to wind pressures. The roof shall be tied to the
building by diameter 6mm extended reinforcement bars. The roof slope, fall direction etc. is chosen in accordance with
the manufacturers (AUBAC) specification, atmospheric conditions aesthetic and longevity. The sheathing shall be semi-
circular corrugated three (3) m long aluminium sheets of 0.35, from SCATRAL or AUBAC Douala. It shall be screwed or
nailed to the purlins by carefully chosen qualified and skiiled technicians under the close supervision of the architect. The
facial boards shall be of metal sheets with a finish hue to be determined by the architect in close collaboration with the

client.

‘

CEILING
The ceiling shall be executed with 4mm hard plywood fixed on solidly nailed noggins and painted as mentioned .
above.

ELECTRICITY )
Since most of the integrated health centers are located in the rural areas where there is no electricity the contractor
is expected to install all the electrical fittings on the building as stated on the bill of quantities. The final connection
to the main supply shall not be the responsibility of the contractor.

SIMPLIFIED ENVIRONMENT CLAUSES

.

These standard clauses constitute the Environmental Regulations relating to the construction works contracts within
the framework of the PIB.

Thus, every enterprise pre-selected for a works contract will have to implement not only measures aimed at
mitigating the socio-environmental impacts of the micro-projects but also environmental and social clauses outlined
below. It should be stressed that these clauses apply to all types of micro-projects, the enterprise as well as all sub-

contractors or dealers,

Thesae measures include:
- A reductlon In the raising of dust particles at the work slte In order to protect the health of the

surrounding population and slte workers, by regular watering of the site, or the adoptlon of an
appropriate calendar;
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- AReduction in sound (noise) effects due to the movements of the equipment and machines within the

construction site;

- Non obstruction of the existing rivers by works, or the deposit of waste in the river channel
- Putting in place an environmental management plan for oils, fuel, lubricants and other d'angeroué
products, This plan will have to include the recuperation of the above mentioned products and their,

transfer to specialized companies for treatment;
- Automatic stop of works in the event of discovering of an archaeological or historical artefact, then

report immediately to the services of the Ministry of Culture;
- Prohibition to transport or drive out game, hunting and non-timber forest products by the personnel of
the building site; :
- Putat the disposal of the working site adequate equipment for potable water and domestic use water;
- Priority recruitment for local labour, as well as the use of local materials;

- Putting of warning Signs { sign boards) at building site during and after work; putting speed Iimits
warning signs as well in order to protect the safety and health of the resident population and of SIte o

workers;
- The wearing of appropriate equipment & attire {e.g. work clothes) by site workers.
- Restoring (putting back to its originaf nature) gradually installations at building site at the end of works; °
- Organizing information and sensitizing campaigns for site workers and the beneficiary populations, on
medical risks, risks of accidents, and on the impacts of poaching.
-Risk of accidents

Starting of works and sensitization of stakeholders

Before the effective start of works, the company or enterprise must prepare an erivironmental action plan specifying
the whole of environmental measures to be implemented, as well as rules of procedures mentioning in a specific way
the safety requirements and in particular the wearing of appropriate equipment { work clothes) and speed limit
warning signs. Furthermore, these internal rules and regulations will have to prescribe the prohibition of alcohal
consumption during working hours, to transport or hunt game, to abusively use wood for fuel, as well as the
sensitization of the personnel on the dangers of the STI/HIV AIDS, the respect of the customs and habits of the
populations of the area. These rules must be pasted within the company.

On the other hand, an information and sensitization campaign of the personne! and residents will have thus to be
organized beforehand and their attention will have to be drawn to all these aspects, including the calendar of
execution, the employment opportunities. In particular, these stakeholders should be informed on the reasons for
the choice of the site for the localization of the micro-project as well as the environmental action plan. This
sensitization campaign will have to be re-lunched during the execution of the work.

SETTING UP OF THE BUILDING SITE

a) Localization
The importance of setting up a site is determined by the volume and the nature of work to be realized, the number
of workmen or labourers, the number and the type of machines. The plan of setting up a building site wiil have to
take into account management and protection measures.
in this regard, the selected site must be at a distance from at least:

- 50m off the road.

- 100m off a lake or river

- 100m off habitation (dwelling);
The site will have to be selected in order to limit clearing, the puiling up of shrubs or bushes and thé demolition of
the trees. The valuable trees will be preserved and protected.
The site must be selected away from sensitive zones particularly the marshy zones, the wetlands, sacred zones and
the hillsides. Lastly, the site should envisage an adequate Water drainage on the whole of its surface

b) Equipment
The office and housing area in the working site for the personnel must be equipped with sanitary faciiities (latrines, -
septic tanks, absorblng wells, wash-hand basins and showers) according to the number of the work force. The water
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tanks {reservolr) will have to be Installed and the quantity of water must be adequate with the needs. Adequate
drainage must protect the installations. -

) Management of solld waste and liquids
Receptacles (containers) to receive waste are to be Installed near the various installations. These receptacles are to
be emptied perlodically and the waste deposited [n a garbage can for recuperation by the Councll or In a dumping
pit. This pit must be located at least 100m from the installations and in case of a river at least 150m away. At the end
of the work the pit is to be filled (restored) with soil up to the level of the original soil. _
The pads {apartment) for servicing and washing of the machines will have to be concreted and equipped with a sump
- container Into which a liquid that is not needed can flow) for recuperation of olls and greases. Worn olls or dralnage

oil are to be stored In barrels and kept in a secured place while waiting to be moved to a speciallzed centres for
., treatment. It Is the same process for oll fliters, batterles and other toxlc waste,

Recruitment of the site workers, health and safety

The contractor is expected to make use in the most possible way of a local labour in the area or zane where worl is
to be realized or executed. Falling to find the qualified personnel on the spot, he Is authorlzed to recrult labour in the

wider working area,
Apart from the training and Information for the personnel on the aspects mentioned above (point 1), the contractor

must provide his workmen with the necessary safety and adequate equipment, according to the duty post - antl- .
dust to prevent dust particles, anti-noise helmet, safety shoes, boots, gloves, glasses etc.

During the works, mobile and fixed signs or notice will be put In place in order to ensure the safety of the staff and
resident population. The company or enterprise will carry out routine watering of the site in order to limit dust
particles. He will also take care of the speed limits of the varlous vehicles and machines (less than 40 Km/h). In the
same way, he will have to take care that all the temporary devlatlons are Identifled In collaboratlon with the resident

population, and the deviations do not affect the sensitive zones,

Opening up and exploitation of quarries and borrowed zones

a) Opening up and exploitation:
The opening up and the use of quarries are regulated by:
- Law 64/LF/3 of Aprll 6, 1964;
- Decree 64/Lf-163 of May 26, 1964,
- Ordinance 74/2 of July 6, 1974,
- Law 76/14 of July 8, 1976 modified and supplemented by that of NO 90/021 of August 10, 1990,

-~ Decree 88/772 of May 16, 1988 modified by decree 89/674 of April 13, 1989,

- Decree 90/1477 of November 9, 1990,
The quarries explolted on the public lands are subjected to authorlzation,
The quarries exploited on private tands are subjected to declaration,
The contractor will have to ask the authorizations envisaged by the texts and for payments in force and will take

responsibility for all his related expenses, including the expenses for an eventual compensation of the owner or
proprietor.

The contractor will have to present a program {Plan} for exploltation of the quarry according to the volume to he

" extracted for works and the reserves,
If the exploitation of the quarry requires nolse (sound, blost), the residents should consult the exploitatior schedules,

and the generated noise will not have to exceed 90 decibels at the levei of the residents.

The spot for quarry deposits will have to be selected so as not to obstruct the run-off water and will have to be’
protected from erosion. The contractor will have to obtain controller’s approval for the quarry deposits spot.

b) Bringing back the site to Initlal or orlginal state {Restoration of the site) & withdrawal from the site
At the end of works, the site will have to be brought back to its initial or original state. In this regard installations

necessary hereafter will have to be carried out:
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" As regards the working site, the contractor will complete ail necessary work to restore the site {bringing the site’ to |ts;

“The adjusting of opening materials, then the levelling of the site and in particular levelling of the top soils in
order to facilitate the infiltration of water, re-planting of grass and trees as the case maybe,

- Restoration of the former natural flows,

- Removal of the dilapidated aspect of the site,

- Fitting up (either through re-filling) of pits in order to avoid the erosion of the degraded soil,
- Restoration of the pit and recuperation of surface waters and conservation of the slope, if the quarry or the
borrowed zone can be used for other uses - livestock, playgrounds for the inhabitants, etc. AN

original state). The contractor will have to take away all his material & machines. He is not supposed to abandon any'
equipment nor materials on the site, or at the surroundings. This restoration of the site relates to all its deviations
and contours (e.g. foot paths etc.) set up during the works.

It is desirable that the sites should be restared in a progressive way.

Clearing of undergrowth and pruning
Clearing of undergrowth and pruning of the immediate surroundings of the work in order to. improve on the )
exposure of sunlight and to improve on the visibility.

As regards pruning, all the branches overhanging the platform will be cut vertically passing by the clearing limit. All
the trees will be cut down overhanging the immediate surroundings and threatening to fall on the work or to :mpede .
circulation after a tornado. :
The question on clearing of the undergrowth consists of cutting at ground level without uprooting the vegetation.

All trees and shrubs at the entrance and exit of the works (bridges, etc.) will be uprooted so as to facilitate the
running of water and to facilitate the regular inspections of the works.

Lastly, it is requested from the contractor to identify as from the start of works, the buyers (middlemen) of the
aforementioned waste among the residents (fodder for the cattle, for construction, fuel wood, etc.).
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| SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF THE .

MBAKONG INTEGRATED HEALTH CENTER IN THE BAFUT .-
MUNICIPALITY OF MEZAM DIVISION, NORTH WEST REGION.

g UPin UPin %
TNe DESIGNATION DES OUVRAGES Unit |figures = |words™.
| LOT 100 : Travaux préliminaires- | [
terassements
. 101 | Etude environmentale FF
.- 102 | Installation de chantier FF
Aménagement et assainissement de
103 | plate forme FF
. 104 | Fouilles en puit M3
- 105 | Fouilles en rigoles M3
106 | Remblais des fouilles M3
Sous-total LOT 100
LOT 200: Fondations
Beton de proprieté dosé a
201 | 150kg/m3 | M3
Beton armé de semelle dosé a
202 | 350kg/m3 M3
Aggglos bourrés de 20x20x40 en
203 | fondation | M2
Béton armé pour longrine doséa
" 204 | 350kg/m3 M3
Sous-total LOT 200
LOT 300: Béton armé en élévation
301 | Dallegge du sol dosé a 300kg/m3 M3
Béton armé pour pateau et poutre
chainage et linteaux dosé a
302 | 350kg/m3 M3
303 Béton armé pour longrine dosé a M3
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3oUKg/M3

Sous-total LOT 300

| LOT 400 : MACONNERIE-ELEVATION

Agglos creux de 15x20x40 en

401 | élévation M2
P Agglos creux de 10x20x40 en
- 402 | élévation M2
I Claustras doublés de grilles anti
- 403 |insectes M2
Sous-total LOT 400
LOT 500 : Endult, chapes et divers
Enduit au mortier de ciment sur
501 | murs extérieurs M?2
Enduit au mortier de ciment sur
502 | murs intérieurs M2
Remplissage pour surélévation des
503 | placard de 10 M2
504 | Chape de 3cm M2
505 | Paillasse en béton M2
Sous-total LOT 500
LOT 600 : Plafons
601 | Plafond en contre plaqué M2
' 602 | Plafond en tole lisse M2
603 { Couvre joint ML
Sous-total LOT 600
LOT 700 : revetement scallés
grés ceramic antidérapant ler choix
701 | 5x5 M2
702 | Faience pour piéces humides M2
' - | Plinthe en grés céramic de 15¢m de
703 | hauteur ML
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Sous-total LOT 700

LOT 800 :Chapente - couverture

.. 801

Bois 8x8 traités y Xylamon pour

pannes+latte de rive de pighon M3
. 802 Planch de rive
803 tole de rive ML
.. 804 | tole faittiere ML
. 805 | Tole noue ML
806 | Couveture en tole bac de 5/10e M?2
807 | Gouttier allu zinc 5/10e ML
Descente d'eau en PVC de diamtre
808 | 100 v compris coude ML
Sous-total LOT 800
LOT 900 Menuiserie bois
Porte en bois dur 70x220 y compris
901 | 2 verrous et cadenas U
Porte en bois dur 90x220 P12y
902 | compris 2 verrous et cadenas U
Porte en bois dur 100x220 PPl y
903 | compris 2 verrous et cadenas
Fenetre en alluminium y comprise
904 | toile moustiquaire del1.50x1.20m U
Fenetre en alliminium comprise
905 | toile moustiquaire de 60cmx70cm. | U
Fenetre en alliminium comprise
906 | toile moustiquaire de 60cmx100cm. U
placard de 0.8x3 en CP ép. 0.19
907 | compris étageres U

Sous-total LOT 900

LOT 1000 Menuiserie métallque
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1001

| Grille antivol pour CN 25mm

1208

1.50x1.20m U
.| ; 1002 | Grille antivol pour CN 60x70cm U
420+ | Grille antivol pour CN 25mm
¥ 1003 | 60x100cm U
i Sous-total LOT 1000
LOT 1100-Peinture
Peinture types pantex 71300 sur
1101 | murs extérieurs 2 couches M2
| Peinture types pantex 800 sur murs
1102 | intérieurs 2 couches M2
1103 | Peinture a huile sur nenuiserie bois | M2
X Peinture a huile sur grilles antivol de
. 1104 | chassis CN M2
Peinture types pantex 800 sur
1105 | plafond M2
| Sous-total LOT 1100 .
| LOT 1200-Electricité
, 1201 | ceinture de terre FF
1202 | laisons equipotentielles ENS.
1203 | Coffre de tableaux FF
Interupteur simple allumage y
1204 comprise fourreautage et cablage U
' Interupteur vas et vient y comprise
1205 fourreautage et cablage | U
Prises de courant 2P+t+16A y
- 1206 | comprise fourreautage et cablage U
Applique sanitaire2P+t+ inter
| LEGRAND ou engellec y comprise
1207 | fourreautage et cablage U
Reglettes y comprise fourreautage |U
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11.20m

1209

Hublot rond etanch y comprise
fourreautage

Sous-total LOT 1200

| LOT 1300 : Plomberie sanitaire

171301

Réseau d'evacuation EU/EV

ENS.

- 1302

Réseau enterré

ENS.

1303

Appareils sanitaire

| 1304

Lavabo blanc

1305

Cuvette W.C

1306

Evier

1307

Douch

1308

Robinet d'eau dans la cour

cic|Cc|c|c

Sous-total LOT 1300

LOT 1400 : Assainissement

1401

Fosse septique pour 40 usagers y
comprise canalisations et regard de
raccordement

1402

Puissad pour 40 usagersy comprise
canalisations et regard de
raccordement

1403

Caniveaux en béton armé de 40x25
autours de batiment y compris
dispositif

ML

1404

Dallettes pour caniveau epaisseur
del2cm

ML

1405

Rampes andicape 2m de largeur

Sous-total LOT 1400

60




Document No. 8: Bill of quantities
And estimates
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BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OE
THE MBAKONG INTEGRATED HEALTH CENTER IN THE BAFUT
MUNICIPALITY OF MEZAM DIVISION, NORTH WEST REGION .

N° DESIGNATION DES OUVRAGES U QTE :;::AIRE PRIX TOTAL
LOT 100 : Travaux préliminaires-
terassements
101 | Etude environmentale FF 1
102 | Installation de chantier FF 1
Aménagement et assainissement de plate
103 | forme FF 1
104 | Fouilles en puit m3 20.27
105 | Fouilles en rigoles m3 111.3
106 | Rembilais des fouilles m3 76.57
Sous-total LOT 100
LOT 200: Fondations
201 | Beton de proprieté dosé a 150kg/m3 m3 6.19
202 | Beton armé de semelle dosé a 350kg/m3 m3 13.1
203 | Aggglos bourrés de 20x20x40 en fondation | m2 170.2
204 | Béton armé pour longrine dosé a 350kg/m3 | m3 10.36
Sous-total LOT 200
LOT 300: Béton armé en élévation
301 | Daliegge du sol dosé a 300kg/m3 m3 28.82
Béton armé pour pateau et poutre
_ 302 | chainage et linteaux dosé a 350kg/m3 m3 17.83
303 | Béton armé pour longrine dosé a 350kg/m3 | m3 0.55
Sous-total LOT 300
LOT 400 : MACONNERIE-ELEVATION
401 | Agglos creux de 15x20x40 en élévation m2 472.1

62



402 | Agglos creux de 10x20x40 en élévation m2 122.5
404 | Claustras doublés de grilles anti insectes m2 51.64
Sous-total LOT 400
| LOT 500 : Enduit, chapes et divers
Enduit au mortier de ciment sur murs
501 extérieurs m2 495
. Enduit au mortier de ciment sur murs
502 | intérieurs m2 790.8
- Remplissage pour surélévation des placard
- 503 | de 10 m2 5.31
504 | Chape de 3cm m2 288.2
505 | Paillasse en béton m?2 8.85
Sous-total LOT 500
LOT 600 : Plafons
601 | Plafond en contre plaqué m?2 288.2
602 | Plafond en tole lisse m2 51.52
603 | Couvre joint ml 528.6
Sous-total LOT 600
LOT 700 : revetement scallés
701 | grés céramic antidérapant ler choix 5x5 m?2 288.2
702 | Faience pour piéces humides m?2 106.4
Plinthe en grés céramic de 15¢m de
- 703 | hauteur ml 375
Sous-total LOT 700 _
LOT 800 :Chapanto - couverturae
Bols 8x8 traités y Xylamon pour
801 | pannes+latte de rive de pignon m3 7.2
802 | Planch de rive ml 89
803 | tole de rive m| 124.3
804 | tole faittiere mi 89.3
805 | Tole noue ml 19.6
806 | Couveture en tole bac de 5/10e m2 418.8
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807

Gouttier allu zinc 5/10e

ml

100

' 808

Descente d'eau en PVC de diamtre 100 v
compris coude

ml

40

Sous-total LOT 800

LOT 900 Menulserie bois

901

Porte en bois dur 70x220 y compris 2
verrous et cadenas

12

902

Porte en bois dur 90x220 PI2y compris 2
verrous et cadenas

903

Porte en bois dur 100x220 PPl y compris 2
verrous et cadenas

Fenetre en alluminium y comprise tolle
moustiquaire del.50x1.20m

12

904

905

Fenetre en alliminium comprise toile
moustiquaire de 60cmx70cm.

11

' 906

Fenetre en alliminium comprise toile
moustiquaire de 60cmx100cm.

907

placard de 0.8x3 en CP ép. 0.19 compris
étageres

Sous-total LOT 900

LOT 1000 Menulserle métalique

1001

Grille antivol pour CN 25mm 1.50x1.20m

12

1002

Grille antivol pour CN 60x70cm

11

Grille antivol pour CN 25mm 60x100¢cm

1003

Sous-total LOT 1000

LOT 1100—Peinture

1101

Peinture types pantex 1300 sur murs
extérieurs 2 couches

m2

495

1102

Peinture types pantex 800 sur murs
intérieurs 2 couches

m2

790.9

1103

Peinture a huile sur nenuiserie bois

m2

89.85

1104

Peinture a huile sur grilles antivol de chassis
CN

m2

27.36

Peinture types pantex 800 sur plafond

m2

288.2

1105
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Sous-total LOT 1100

LOT 1200-Electricité

+_+1201 | ceinture de terre FF 2
_ 1202 | laisons equipotentielles Ens. 1
-+:1203 | Coffre de tableaux FF 1
Interupteur simple allumage y comprise
1204 | fourreautage et cablage u 25
Interupteur vas et vient y comprise
1205 | fourreautage et cablage u 2
Prises de courant 2P+t+16A y comprise
1206 | fourreautage et cablage u 21
Applique sanitaire2P+t+ inter LEGRAND ou
engellecy comprise fourreautage et
1207 | cablage u 2
1208 | Reglettes y comprise fourreautage 1.20m | u 33
. Hublot rond etanch y comprise
1209 | fourreautage u 11
Sous-total LOT 1200
LOT 1300 : Plomberie sanitaire
1301 | Réseau d'evacuation EU/EV Ens. 1
. 1302 | Réseau enterré Ens. 1
1303 | Appareils sanitaire
1304 | Lavabo blanc u 5
1305 | Cuvette W.C u 5
1306 | Evier u 3
1307 | Douch u 2
1308 | Robinet d'eau dans la cour u 2
Sous-total LOT 1300
LOT 1400 : Assainissement
Fosse septique pour 40 usagers y comprise
1401 | canalisations et regard de raccordement u 1
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Puissad pour 40 usagersy comprise

1402 | canalisations et regard de raccordement u 2
‘ | Caniveaux en béton armé de 40x25 autours
1403 | de batiment y comprls dispositif ml 125.1
' 1404 | Dallettes pour caniveau epaisseur del2cm | ml 9.4
1405 | Rampes andicape 2m de largeur u 2

Sous-total LOT 1400

LOT 100 : Travaux préliminaires-terassements

LOT 200: Fondations

LOT 300: Béton armé en élévation

LOT 400 : MACONNERIE-ELEVATION

LOT 500 : Enduit, chapes et divers

LOT 600 : Plafons

LOT 700 : revetement scallés

LOT 800 :Chapente - couverture

LOT 900 Menuiserie bois

LOT 1000 Menuiserie métalique

LOT 1100-Peinture

LOT 1200-Electricité

LOT 1300 : Plomberie sanitaire

LOT 1400 : Assainissement

GRAND TOTAL HT

TVA (19.25%)

AIR (2.2% or 5.5%)

Total TOUTES TAXES

NET A PAYE
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Document No. 9:
Schedule of sub-detail of prices
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DESIGNATION :

No [ DAILY OUT PUT TOTAL UNIT DURATION OF
QUANTITY ACTIVITY
CATEGORY No DAILY WAGE | DAYS BREAKUP | AMOUNT
a
oy
v
=2
L
=
o
[+
Q
S [YotaLa
TYPE No DAILY RATE DAYSBREAK UP | AMOUNT
-
&
(T3]
=
a
=
o
W | TOTALB
a UNIT | UNIT COST QUANTITY AMOUNT
=
|
=
[+
=
<L
2/ TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES
Dx%
F GENERAL OFFICE EXPENSES
Dx%
G NET COST
D+E+F
H RISK + BENEFITS
Gx%
p TOTAL COST (HT) ‘
D+H
Y, UNIT COST (HT) | P/Q'TY
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69



e and

REPUBLIQUE DU CAMEROUN
Paix - Travall - Patrie

LIl LY P T Y]

MINISTERE DE LA DECENTRALISATION ET

DEVELOPPMENT LOCAL
WA

REGION DU NORD OUEST

LLLLL UL LY LY

DEPARTEMENT DE LA MEZAM

e o e o

ARRONDISSEMENT DE BAFUT

Rk ek ok

COMMUNE DE BAFUT

CONTRACT or JOBBING ORDER No

REPUBLIC OF CAMEROON
Peace - Work -~ Fatherland

LI L LI LY T i

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPMENT
AR

NORTH WEST REGIONAL

MY N O

MEZAM DIVISION

LI LES LT ]

BAFUT SUB DIVISION

Wk Rk K

BAFUT COUNCIL

Awarded after invitation to tender N°.../ONIT/ BC/BCITB/2021

Project Owner: THE MAYQR OF BAFUT COUNCIL
HOLDER

P.O. Box Jel: Fax:

"Business Reglstry No., at

Taxpayer's No.

: [indicate name and full address of holder)

SUBJECT : Execution of works;
Lot No. ; Network
Saection No. Road No. ltinerary Length (km)
Total
- PLACE :North West Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFAF:
IAT
EVAT
VAT

AlR {Income tax)

Net to be paid
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FINANCING + PUBLIC INVESTMENT BUDGET 1vovuseoneeenne2021 el

BUDGET HEAD : [to be completed]

AUTHORIZATION:
IMPUTATION: 3 :

SUBSCRIBED ON: '
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to the

" “Contracting Authority”

On the one hand,

And
: (enterprise)
P.0. Box Tel: Fax:
Business Reglstry No.
Taxpayer's No.
Represented by M , Its General Manager, hereinafter referred to as the “Contractor”’

On the other hand,

: Agree on the following:
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Summary
Partl:  Special Administrative Coridi%ions (SAC)
Part |I: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices {SUR)
Part IV: Details or Estimate

Page and last of Contract No.
Awarded after invitation to tender [specify references of invitation to tender]

With ,

For the execution of warks

Lot No. i Network
Section No. Road No. Itinerary Length (km)
EXECUTION DEADLINE ( } months

Amount of contract in CFAF:

IAT

EVAT

VAT (

AR {1.1 or 1.65 %)
Net to be paid

Read and accepted by the contractor

(place of signature) {date)

Signature
“Contracting Authority”

(place of signature) (date)
Registration
(£ 1= [P OPIPPIPPOToon { . 1.1 1) |



Document No. 11:
Forms and models to be used by bidders
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model! No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. b: Framework of schedule
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Annex No. 1: Model tender Declaration

|, the undersigned [indicate the name and capacity of signatoryl
Representing the company or ente'rprise or group with head office at registered in
the trade register of under the number No

Having taken cognisance of all the documents featured or meritioned in the Tender File including the addendum
(addenda): the invitation to tender [recall the subject of the invitation to tender]
e After having personally taken account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;
« Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance
with the structure featuring in the Tender File.
o Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices
which | myself establish for each type of structure which prices reveal the amount of the tender for lot No.

at lin figures and words] CFA francs exclusive of VAT and at

J———

CFA francs Inclusive of all Taxes. [in figures and words].

e 1pledge to execute the works within a deadline Of vurvereeneenewemONtNS.
e | pledgeto maintain my bid for [indicate duration of validity, in principle 90days for national invitations to
tender 120 days for international invitations to tender] from the deadline of submission of bids.
e Rebates and the modalities of application the said rebates shall be the following {in case of the possibility of
award of several lots).
The Project Owner shall pay the sums due for this contract by crediting account NOwweceoeees opened

T ST - - 1) | SNSPERSREEE Branch
Prior to the signing of the contract, this tender accepted by you shall constitute an agreement hetween us.

Signature Of s earmesmseenes

in  the capacity of s duly authorised to sign the bids on behalf Of .coicrcieimmrnens
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “pidder” has submitted his bid on
for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which must
be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank}, represented by {names of signatories], hereinafter
referred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum sum of findicate
the amount] CFA francs, that the bank pledges to pay in #ull to the Contracting Authority, binding itself, its successors

and assignees.
The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided forin the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period:
»  Fails or refuses to sign the contract, even though required to do so;
« Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up t0 the maximum of the sum referred to above upon
reception of the his first written request, without the Contracting Authority having to justify his request, given,
however, that in his request the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s} has (have) been fulfilled and he shall specify which condition(s)

took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the
submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadiine for the
validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the bank by
registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and guthenticated by the bank at __,on

[Bank’s signature]
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Annex No. 3: Maodel final bond

Bank:
reference of the bond: No
Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the Contractor”, has
committed himself, in execution of the contract referred to as “the contract”, to carry out [indicate the nature of the

works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an amount
equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding portion of the contract, as
guarantee of the execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, {name and address of bank]

Represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum deadline of
eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his contractual
commitments within the meaning of the contract, without being able to defer the payment nor raise any contests for
whatever reason, any sum up to the sum of fin figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be released within a
deadline of findicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the only
jurisdictions competent to rule on this commitment and its consequences.

Signed and guthenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Project Owner laddress

of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that [the holder] has not fulfilled his obligations reiating to the reimbursement of the start-off advance
according to the terms of contract No. of relating to works [indicate
the subject of the works, the references of the invitation to tender and the lot, if possible] of the total sum
corresponding to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No. ,
payable upon notification of the corresponding Administrative Order that s, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into the
accounts of [the holder] opened in the bank under No.

This bond shall remain in force up 1ill the reimbursement of the advance in accordance with the SAC. However, the
amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged, in
execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of the
amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We, [name and address of the bank],
Represented by {names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project Owner

for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written
request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Project Owner
within the meaning of the cantract, amended where need be, by its additional clauses, without being able to defer
the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to
[percentage below 10 % to be specified] of the total amount of the works featuring in the fina! detailed account,
without the Project Owner having to prove of give the reasons nor the motive for the amount of the sum indicated

above,

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent
on us by virtue of this bond and we hereby incline by the present to the notification of any amendment, addendum

or change.

This bond shall enter into force upon signature, It shall be released within thirty (30) days from the date of the finai
acceptance of the works and upon release Issued by the Projact Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mall with
acknowledgement of recelpt to reach the bank during the perlod of valldity of this commitment.
This bond shall, for purposes of Its Interpretation and execution, be subject to Cameroon law. Cameroon courts shall

be the only jurisdictions competent to rule on this pledge and its conseguences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 6: Framework of schedule

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even interruptions must be
clearly brought out in the schedules.

The financial schedule resulting from the schedule of works must indicate month by month, the estimated amounts
of the detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seasons for
the basic solution and possibly variant solution.

[The frameworks of schedules to be prepared and inserted in the Tender File by the Project Owner]
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Document No. 12:
Preliminary studies

81



Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1. The date studies were carried out;
22.  The name of the publicor private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance warks

741 Description of the studies;
24.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved

programming documents.

2.5 Rehabilitation or new works
251 Areguantitiesinthe quotations the same as those of the studies?
252 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
253 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the tender
file.

- The chairperson of the Tenders Board may, before taking @ decision, seek expert advice on the quality of the
studies.
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Document No. 13:

List of banking establishments and financial bodies autho
bonds for public contracts

rised to issue
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|- BANKS

v N O v R W

I O S
T

Afritand First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International {BGFI BANK)
Banque International du Cameroun pour Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Bangue au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Aftica.

Il- Insurancecompanies

14.

15.

Chanas Insurance;

Activa Insurance
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Document No. 14:
GRAPHIC PLANS
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