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OPEN NATIONAL INVITATION TO TENDER

EMERGENCY PROCEDURE

TENDER FILE

TENDER FILE N° 03/ONIT/ NC/NCITB/2021 of 18 FEBRUARY 2021 THE
CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME
LOCALITIES IN NDOP COUNCIL AREA, NGOKETUNJIA DIVISION
OF THE NORTH WEST REGION.

PROJECT OWNER: THE LORD MAYOR OF NDOP COUNCIL.

FINANCING: PIB MINEE - 2021

Lot Name of project Imputation | Number | Estimated | Amount of Bid | Cos”
cost of bond ter
project f
1 Supply of potable 5532423 |
water Ndop council 641638 2246 | IWO04810 | 22710 000 454,200
yard and environs :
2 Supply of potable 5532423 | WO04811 | 22 000 000
waterBamali power | 841638 2246 _ 400 000
junction and environs
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OPEN NATIONAL INVITATION TO TENDER Ne° 03/ ONIT/ /NC/NCITB/2021

OF 18/02/2021 FOR THE CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN v
NDOP COUNCIL AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

Financing: PIB MINEE- 2020 | h :
1. Subject of the Invitation to| Tender:

Within the framework of 2020 Public Investment Budget, The Mayor of Ndop Council,
Contracting Authority hereby Iaun}ches by the emergency procedure an Open National Invitation to
Tender For the Construction of Mini Water Supply Schemes in Some Llocalities in Ndop Council Areaq,
Ngoketunijia Division of the North West Region
2. Nature of work: ‘

Work to be done consists of

- Construction of a borehole;

- Supply and installation of a submersible solar pump with a flow rate of 4.2m3/h and TMH
of 2120m and all it’s accessories; Constructicn of a 10m3 reinforced concrete Elevated
5m height tank(i.e from ground to the bottom of the tank) water tight storage tank with
the following internal Dimensions (2.5x2.5x1.6)m and embedded protected metallic
ladder;Construction of a pump control room attached to the storage tank {2x2x2.5)m
with 15x20x40cm cement blocks and roofed with 3m roofing sheets. Rendering and
Painting/tiling of the walls

- Installation of a metallic door of 90x210cm with a padlock;

- Construction of valve chamber

- Construction of Iow/hig'h point chamber

- Construction of a fence with honey mesh and footing of G.I 1/1/2" pipe embedded in .
mass concrete to protect the borehole and solar panels/storage tank installation Ly

- Pipeline construction !

- Construction of public stand pipes with valve chamber and a soak-away pit with reinforce
concrete dose at 400kg/m3;

- Supply and laying of PVC @#40mm NP10 to pump water from the borehole to the elevated
storage tank; ‘

- Supply and laying of PVC @#40mm NP10 for the distribution pipeline

- Supply and laying of PVC @32mm NP10 for the distribution pipeline and connections

- Pipeline excavation and backfill 40x80cm

- Supply and installation of Pipeline indicator with reinforced concrete pillar;

- Purchase and installation of a submersible solar pump with all its accessorie with a flow
rate of 4.2m3/h and TMH of 2120m

- Supply and laying of G'IT pipes 2" for road crossing
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- Training and putting in place of a Water Management Committee + Training of two (02)
Pump and solar panel Caretakers by the contractor with the supervision of MINEE
- Supply of a plumbing tool box;
Technical report of completed project

|
3.  Execution deadline '
The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this Invitation to Tender is four (04) months

4. Lot

| The works Is in two lots as shown below,
E NB A bidder can be awarded both lot.

i 5. Estimated cost

Lot Name of project Imputation Number Estimated Amount of Bid
’ cost of bond
. project
1 Supply of pOtabIe water o ?:;28 ‘;1;:: W 8!10 22710000 454,200
Ndop council yard and 6416 6| Wo4 | 4
environs |

2 Supply of potable 5532423 | WO04811 | 22000 000

. 641638 2246 400 000

waterBamali power

junction and environs ‘

6. Participation and origin :

Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.
NB: Bidders should no? complain of insecurity at the site during the execution of the project.

! 7.  Financing
4 Works which form the subject of this Invitation to Tender shall be financed by the PIB MINEE
: 2021. As seen on the table above.

8. Bid bond :

Each bidder must include in his qdmlnlstrahve documents, a bid bond issved by a first-rate
banking establishment approved by the Ministry in churge of Finance and whose list is found in
document No. 12 of the Tender File, of an amount of 454 200 (four hundred and fifty four thousand
two hundred andfor 400 Q00( four hundred thousand ) for ot 1 & 2 respectively and valid for
thirty (30) days beyond the date of validity of bids |

9. Consultation of Tender File:

The file may be consulted during working hours at thel Ndop Council, Contract Award Service, as
soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained from the Ndop Council, Contract Award Service as soon as this
notice Is published against payment of the sum of 60,000 Francs CFA (sixty thousand ), payable at
the Ndop Council Treasury, representing the cost of purchasing the Tender File.

ERE Y]

11. Submission of bids:
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Each offe; .drafted in English or French in 07 (seven) copies including 01 {one) original and 06

{six} copies marked as such, should reach the Ndop Council, Contract Award Service not later than
17.h /03/2021 at 10:00 am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER No 03/ ONIT/ /NC/NCITB/2021 OF 18/02/2021

FOR THE CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN NDOP

COUNCIL AREA, NGOKETUNJIA |DIVISION OF THE NORTH WEST REGION>>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

12. Admissibility of bids

Under penalty of being rejécted, only originals or certified true copies signed by the issuing

|

service or administrative authorities (Senior Divisional Officer, Divisional Officers} must imperatively
be producediin accordance with the Special Regulations of the Invitation to Tender.
They must obllgqtorlly not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice -
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers

especially to the absence of a bid bond |ssued by a first-rate bank approved by the Minister in
charge of Finance. . oo

13. Opening of bids: T e B
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 17 /03/2021 at 11 AM local time, in the conference hall of

the Ndop Council Internal Tenders' Board, by its competent Members. Only bidders may attend or be

represented by duly mandated persons of their choice.

14, Evaluation criteria '
The bids shall be evaluated occorcimg to the main criteria as follows:
A, Eliminatory criteria .
1. -Absence or non-conformity of an element in the administrative file;
-Deadline for delivery higher than prescribed;

3 -False declaration or falsified documents;

4. -Absence or insufficient bid bond;
5. -Ilncomplete financial file;
&
7

. -Change of quantity or unit;
. - score less than 20/25 of essential criteria;

B. Essential criteria
1- General presentation. of the Tender Files;
2-  Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical orgcnizqﬂoi'u of the works;
6- Saofety measures on f}lle site;
7~ Logistics;
8- Attestation and repor:i of site visit;
@- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

15. Award
This evaluation will be done in a purely positive way (yes) or negative [no} with an acceptable
minimum of 20/25 of the essential criteria taken in account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 20/25 of the essential criteria

|
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16. Validity of bids

Bidders will remain commi.ﬂed 1o their offers for sixty (60) days from the deadline set for the
submission of tenders.

|
17. Complementary information ‘ i

f
Complementary technical information may be obtained during working hours from the Ndop
Council’s Contract Award Service. Tél. : N° 237 677 62 25 01/670 15 19 17

Done at I\!Idop on -
The Mayor, Ndop Council
(The Contracting Authority)
Copies:
- MINMAP
- ARMP
- Chairperson of TB
- Notice Board
- File/archive
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“ e AVIS D’APPEL D'OFFRES

AVIS D'APPEL D’ OFFRES NATIONA!. OUVERT N° 03/AONO/ CN/CIPMCN/2020 /2021 DU 18
FEVRIER 2021 POUR LA CONSTRUCTION DE MINI-SYSTEMES D’ALIMENTATION EN EAU POTABLE
DAN CERTAINS LOCALITES DE LA.COMMUNE DE NDOP, DEPARTEMENT DE NGOKETUNJIA, REGION

Financement : BIP MINEE 2021 ] . M

1.

, " DU NORD-OUEST.

Obiet de I'Appel d'Offre ; L
Dans le cadre de I’ exercice budgétaire 2021 Ie Mcure de Ndop, Autorité Contractante lance

par procédure d'urgence un Appél d'Cffres National ‘Ouvert Pour La Construction De Mini- -Systemes
D'alimentation En Eau Potable Ddns Certains Localités De La Commune De Ndop, Departement De
Ngoketunjia, Region Du Nord-Ouest.

2.

Consistance des travaux

Les travaux comprennent notamment :

v
v

v
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AN NN

Construction d’un forage ;
Fourniture et installation d’une pompe solaire submersible avec un débit de 4.2m3/h et une
hauteur manométrie 2120m, avec tous ses accessoires ;

Canstruction d’un réservojr en béton armé de 10m3 surélevé de 5m de hauteur (c’est-a —
dire du sol au fond du ;réservoir de stockage étanche avec les dimensions interieures
suivantes (2.5x2.5xx1.6)m et échelle métallique de prtection intégrée ;

Construction d’une salle| de contrdle des pompes attachée au réservoir de stockage
(2x2x2.5)m avec des parpa'in de 15x20x40cm en ciment et couverture de tdle de 3m. Enduit
et peinture/careaulage des murs ;

Installation d’une porte métallique de 90x210cm avec un cadenas;

Construction d’une cléture avec treillis métallique et semelle d’un tuyau galvanize G.l 112"
encastre dans du béton de masse pour protéger la source d'eau et les installations de
panneaux solaire/réservoir de stockage.

Construction de la canalisation

Construction d’une borne-fontaine publique avec.de chambre de vanne et une fosse en
I'utilisant du béton arme a 400kg/m3

Construction d'une (01) chambre de connection ;

Construction d’une chambre a point bas/hauts en maconnerie de pierre ;

Excavation et remblai de la canalisation ;

Fourniture et pose de tuyaux;

Approvisionnement en bofte compléte d'outil.

Rapport technique du projet réalisé
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3. Délais d’exécution
Le délai maximum prévu par le Maitre d'Cuvrage Délégué pour la réalisation des travaux
objet du présent appel d'offres est de quatre (04) mois..

4, Allotissement |
Les travaux sont & deux lots ci-aprés définis. }
Un soumissionnaire peut se volr attribuer les deux lots

5. Coit prévisionnel | a2
Lot | - Nom duv projet imputation Numbre | Coit Cautionnement
I prévisionnel | provisoire

1 Fourniture d’eau 6:5 32423 wwoiers | 22710 006 o
potable a hotel de ville 1638 2246 IWoas, ,

et ses environs '
2 Fourniture deau potab]e 55 32423 wo04811 22 000 000

. ) 4
a Bamali power Junction 641638 2246 00 000

et ses environs
6. Parlicipation et origine - ;

La participation & cette consultation est ouverte aux entreprises de droit cameroundis.
NB: Les soumissionnaires ne doivent pas se plaindre de I'insecurité sur le site pendant execution
du projet,

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics
MINEEE du Cameroun de l'exercice 2021

i
|
b
|
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8. Cautionnement provisoire .

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le-Ministére chargé des finances et dont la
liste figure dans la pléce 12 du DAQ, d'un montant de quatre-Cent cinquante-quaire mille deux
cent FCFA (454 200 FCFA) elfou quatre-Cent mille FCFA (400 000) pour lots 1 &2
respectivement et valable pendant frente (30) jours au-deld de la date originale de validité des
offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Marie de
Ndop Service de Passation des Marchés Publics dés Publication du présent avis.

10.  Acquisition du Dossier d"Appel d'OFfres |
Le dossier peut étre obtenu aux heures ouvrables a lu Marie de Ndop, Service de Passation
des Marchés Publics dés Publication du présent avis, contre présentation d'une quittance de versement

a la Trésorerie Municipale de Ndop de la somme non remboursable de 60 000 F CFA (soixante mille

Francs CFA). |
- 11.  Remise des offres
Chaque offre rédigée en frangais ou en anglais en sept {07) exemplaires dont un {01)
original et six (06} copies marquées comme telles, devra, parvenir contre récépissé a la Marie de
Ndop, Service de Passation des Marchés Public au plus tard le 17/03/2021 & 10 h 00, heure
locale et devra porter la mention suivante ¢

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 3/AONO/ CN/CIPMCN/2020 /2021 DU 18
FEVRIER 2021 POUR LA CONSTRUCTION DE MINI-SYSTEMES D’ALIMENTATION EN EAU




POTABLE DAN CERTAINS I;OCALITES DE LA COMMUNE DE NDOP, DEPARTEMENT DE
NGOKETUNJIA, REGION DU NORD-OUEST»
‘A Nl’OUVRlR QU'EN SEANCE DE DEPOUILLEMENTY

12, Recevublhle des offres |

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en
originaux ou en copies cerfifiées 1::onformes par le service émetteur ouv une autorité administrative
{Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de "Avis d'Appel d'Offres.

Tod’?v‘e offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecavable. Notamment I'absence de la caution de soumission délivrée par une bangue de
premier ordre agréée pdar lé Ministére chargé des Finances.

-A
13. Ouverture des plis v

L'ouverture des plis se fera en “un 1emps L'ouverture des piéces administratives et des offres
techniques et financiéres avra liey le 17/03/2021 & 11h00, heure locale, dans la salle de conférence
de la Marie de Ndep, par la Commlss:on inferne de Passation de Marchés siégeant en présence des

soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite connaissance du

dossier. ;

14. Critéres d'évaluation

Les offres seront évaluées|selon les principaux critéres suivants :
A - Critéres éliminatoires |
Il s'agit notamment: |
1- Absence ou non-conformité d'une piéce administrative ;
2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;
3- Fausses déclarations ou piéces falsifiées;
4- Absence ou insuffisance de la caution provisoire de soumission;
5- Offres financiére incompléte,
6- Le changement d'une unité ou d'une quantité dans 'offre financiére ;

7- Le non-respect de 20/25 des critéres essentiels;

B - Critéres essenfiels ,
Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de I'offre ;
2. Capacité financiére ; :
3- Références de I'entreprise dans les réalisafions similaires ;
4- Quualité du personnel ;
5- QOrganisation technique des: travaux ;
6- Sécurité au chantier ;
7- Movyens logistiques ;
8- Attestation et rapport de visite du site ;
9- Cohier des Clauses Techniques Particuliéres paraphé.a chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de ’Appel d'Offres (RPAO).
15.  Attribution
Cette évaluation se fera de maniére purement positive {oui} ou négative (non) avec un
minimum acceptable d’au mains 2|0/25 de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au sourmissionnaire qui aura proposé I'offre [a moins disante, conforme
pour I'essentiel aux prescription% du Dossier d’Appel d’Offres, ayant satisfait a 100% des critéres
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éliminatoires et au moins 20/25 des critéres assentiels
16. Durée de validité des offres

Lles soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date
limite fixée pour la remise des offres.
17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent &tre obtenus auprés de la
Délégation Départementale des Marches Publics de Ngoketunjia - Services de Passation des Marchés
Publics, Tél.: N°237 677 62 25 01/67015 19 17

Fuitlc‘: Ndop, Ie_g_%%

Le Maire,

- MINMAP

- ARMP ;

- Présidents CPM ;
- Affichage.

- Chrono/archive
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F. Award of the Confract,..ocvvevriniernnnannn.. .

Table of conlents
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Article 5: Building materials, materials, supplies, equipment and authorised services..
Article 6: Qualification of the bidder..c....vvvivvennens i ......................................
Article 7: Visit of work si@ «uoocrnere i st

|
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Article 9: Clarifications on Tender File and complaints ........ e rbaieeseerarinaas
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Article 13: Constituent documents of the bid.vv.veeviiicinenaiean.. Cerresrssasrssassasas
Article 14: Amount of bid.u..eeeiiiiciiiiiiereriiirieeieiiiiiereierreeerenerasersnsessenns
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Article 18: Varying proposals by bidders.....civevsdivininnesanens Cerrerreressserentennins
Article 19: Preparatory meeting to the establishment of bids..eeessesseeereeeenen.
Article 20: Form and signature of bids..... crevinerens Jesrereeniosareresronsessrsisrnacnnans

i
D. Submission of bids...ieueaieveirieeririirionsrersrsnssdosersesnecsanernerannnas ererrrenees
Article 21: Sealing cnd mqumg of blds........ P e trteenreceanneeannaaner,
Article 22: Date and time-limit for submission of bids....... Crrerereereressseennrannane
Article 23: Out of HmMe-limit bids. cveunreireeesieeiesdeirerreesersssiones teererereceranes
Article 24: Modification, substitution and withdrawal of bids..eeevveiveeeineinrrenn,

E. Opening and evaluation of bids v.ovvveniniecennennnan. Cerreesnrrriees Crberererieeas

Article 25: Opening of bids..... ceererariarserainas Cihrerereeereeias cererenrrsierieatiresenaras
Arficle 26: Confidentlal nature of the procedure. vvervviiseeiereereeeseenraens cerararenes
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their compliance...ovuverenens Crerrareeres Crreaaerreaa,
Article 29: Qualification of the bidder.............. ernsvanriinais errrereesreiianerane
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GENERAL RULES OF THE INVITATION TO TENDER
f

1
. A. General Col

Article 1: Scope of the tender

1.1 The Contractingc Authority as defined in the Special Regulations of the invitation to tender e
hereinafter refejred to as “Contracting Authority” hereby launches an invitation to tender for the .«_"-
construction and/or completion of the works described in the Tender File and briefly described in 't‘
the Special Regulations. "'

The name, identification number and number of lots which form the subject of the invitation to
tender feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit-
indicated in the Special Regulations which runs from the date of nofification of the Administrative

Order. |

1.2 In this Tender File, the term “day”™ means a calendar day. ,
| . S

Article 2: Financing '

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in

the Special Regulations.

Arlicle 3: Fraud and corruption . *
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Centracts. By virtue of this principle: H

a) The following definitions shall be admitted: 4
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any A
advantage in view of influencing the action of a Public official during the award or

execution of a Ciontrc:c’r;

ity Is involved in "fraudulent manoevvres” whoever deforms or distorts facts in order to
influence the c:wcxrcfI or execution of a Contract;

L KR
P Pl SN .

iii} “Collusive prachces| shall mean any form of agreement between two or among several !
bidders (whether the Contracting Authority is aware or not] aimed at artfificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

— - - kil
e e 43

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or 1s involved in
fraudulent manoeuvres, | icollusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a
precaution, take a decision &f exclusion from bidding for a period not exceeding two {2} years’
against any bidder found glmlfy of influence peddling, of conflicts of interest, insider trading,
fraud, corruption or production of non-genuine documents in the bid, without prejudice to

criminal proceedings that chy be brought against him

|
I
b 14




Article 4: Candidates allowed to compete
4.1 if the Invitation to Tender is restricted, consultation is cddressed to qll candidates retained after
a pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all 'members of a group of enterprises and all sub-Contractors to the
bidder} must be from an eligible country, in accordance with the funding agreement.

{b) A bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of inieresf, subject to disqualification. A bidder
shall be judged to be in o situation of conflict of interest if he:

{
i) Is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

i) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need 'be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid,

iif) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of Public Contracts.

{c} The bidder must not have been excluded from bidding for Public Contracts.

{d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, [n) managed aecording to commercial laws
and (iii} not under the direct superwsory authorl'ry of the Contracting Authority or Project
Owner, |

| Article 5: Building materials, materials, supplies, equipmt’anl and authorised services

¢ 5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the Invitation to Tender and all expenditure done within the
context of the Contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, mandfachired™ c:nd from where the services
originate. worreer

Article 6: Qualification of bidder R
A 6.1 As an integral part of their bid, bidders must:

{(a) submit a power of attorney making the signatory ‘of the bid bound by the bid; and

(b} provide all information {complete or update inférmation included in their request for pre-
qualification which may have changed in the casé where the candidates took part in pre-
qualification) requested of bidders in the Special ‘Regulctions of the Invitation to Tender, in
order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
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(i) The producﬂon of cerhfled balance sheets and recent turnovers;
{il) Access to a line of credit, or availability of other financial resources;
{iiiy Orders acquired and antrcc?s awarded;
{iv) Pending litigations; '
{v) Availability of indispensable equipment.
6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

{a) The bid must include all the information listed in article (1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by

each member of the:I group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (|0|nt or several) must be specified in the Special Regulations and.

justified with the produchon of a joint venture agreement in dve form;

(d)The member of the group de5|gnated as the representative will represent all the undertakings
vis & vis the Project prer and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-C_ontratl:ﬂng, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it s joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the Generdl

Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to \:risit and inspect the site and its environs and obtain by himself and-

under his own responsibility, all|the information which may be necessary for the preparation of the
bid and the execution of the works. The related cost of the visit of the site shall be borne by the

bidder. i

7.2 The Project Owner shall authorise, the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the Invitation
to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation’
procedure of Contractors dnd specifies the terms of the Contract. Besides the addendum
(addenda) published in accardance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents:
r
Document No. 1. The Tender Notice;
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Document No. 2. The General Regulations of the Invitcllﬂon to Tender;
Document No. 3. The Special Regulations of the lnvitqﬁion to Tender;
Document No. 4. The Special Administrative Conditions;
Document Ne. 5. The Special Technical Conditions; |
Document No. 6. The schedule of unit prices; -
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
da. The execytion schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter;
d. Model bid bond;
e. Model final bond;
f. Model of bond of start-off advance; |
g. Model of guarantee in replacement of the re:tenﬁon fund;
h. Model Contract; \

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document Neo. 11. Justifications of preliminary studles, to be filled by the Project Owner or
Delegated Project Owner; .
Document No. 12. List of first grade banking establishments or financlal institutions approved by
the Minister in charge of Finance authorised to issue bonds for Public Contracts to be
inserted by the Contracting Avthority.

8.2 The bidder must examine all the regulations, forms, conditicns and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Arlicle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fux or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Centracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating {the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

" 9.2 Between the Publication of the tender notice including'the pre-qualification phase of candidates

and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Autherity and to the body in
charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Aricle 10: Amendment of the Tender File ]
10.1 The Contracting Authority may at any moment, prior ito the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to d request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.!

!
\
i
|
i
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10.2 Any published addendum shall be an integral part of the Tender File, in accordance with arficle

8.1 of the General -Regulations of the Invitation to Tender and must be communicated in writing or

made known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum In the preparation of

their bids, the Ceontracting Autherity may peostpone as is necessary, the deadline for the submission of

bids, in accordance_with provisions of article 22 of the General Regulations of the Invitation to Tender
T .

C Preparation of bids

Adicle 11: Tender costs |
The candidate shall bear the costs related to the preparation and presentation of his bid and the

Contracting Authority and the Projéct Owner shall in no case be responsible for these costs nor pay for.

them whatever the evolution or ouf:come of the Invitation to Tender procedure.

Article 12: Language of bid |

The bid as well as any correspondence and any document exchanged befween the bidder and the
Contracting Authority' shall be written in English or French., Complementary documents and the forms
provided by the bidder may be lwritten in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes: !

i} all documents attesting that the bidder:
- has subscribed to ql:l declarations provided for by the laws and regulations in force;
- paid all taxes, duﬁés, contributions, fees or deductions of whatever nature;
- is not winding up or|bankrupt;
- is not the subject of|

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

an exclusion order or forfeiture provided for by the law in force;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article <|5(]) of the Special Regulations of the Invitation to Tender.

b.2 Methodology I
The Special Conditions of lhe Invitation to Tender specifies the constituent elements of the
technical bid of the bidders iespe:cu;:lly a methodological statement on an analysis of the works
and specifying the orgamscmon and programme which the bidder intends to put in place or use

to execute the works (|nsfc'|chons, schedule, Quality Assurance Plan (QAP), sub-Contracting,

attestation of visit of the site) where necessary, etc),
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b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC). |

b.4 Commentaries {optional)
A commentary on the technical choices of the project and possible propesals,

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule; E
The duly filled detailed estimates; :
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

LENFARN

In this regard, the bidders will use the documents and moc!els provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations|of the Invitation to Tender concerning the
other possible forms of guarantees. '
13.2  If in accordance with the provisions of the Special, Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one-lot,

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on the

basis of the price schedule and the detailed bill of quantities and estimates presented by
the bidder.

14.2  The bidder shall fill the unit prices and totals of al[!items on the schedule and bill of quantities
and estimates. '
t
14.3  Subject to contrary provisions provided for in ﬂ‘le Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty {30} days Iprior to the submission of the bids, shall be
included In the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

r

Aricle 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained in

the Special Regulations of the Invitation to Tender.




15.2 Option A: The amount of the bid shali be entirely made in the natfional currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

1chir .

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of ithe Contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be.

specified by the bldder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the Contract so that thel retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Speciali Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

{a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Autherity’s country
specified in the Special Regulations and called “national currency™;

(a) The prices of inputs necessary for works which bidder intends to procure ocut of the
Contracting Authornys country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade. .

15.4 The Contracting Authotity may request the bidders to explain the needs in national and

foreign currencies and to justify that the amounts included in the unit and fotal prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution t;':f the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
enfrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of

submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Avuthority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumsranclas, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit, ]The request and the responses that will be given shall be in writing.

(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse fo extend the
validity of his bid without losi |g his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

| “
16.3 Where the Contract does not include a price revision clause and that the period of validity of bids

is extended by more than sixt;y (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.
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The updating pericd shall run from the date of overrun of sixty (60) days to the date of notification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids. |

Anticle 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the

amount specified in the Special Regulations and whichfbid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented i|n the Tender File; other models may be
authorised subject to the prior approval of the Contractmg Authority. The bid bond will remain
valid for thirty (30} days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall, be returned within fifteen (15) days after
Publication of the award result. :

i

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed

the Contract and furnished the required final bond.

17.6  The bid bond may be seized: |
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contrc:cr in application of article 38 of the
General Regulations;

iy fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

iil refuses to receive notification of the Administrative Order to commence
execution.

]
! . Article 18: Varying proposals of bidders ‘ .
4 ‘f| 18.1 Where the works can be executed within varioble deadlines, the Special Regulations shall
i ko specify these deadlines and shall indicate the method retcuned for the evalvation of the completion
! deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) helow, !bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting: Authority needs for a complete evaluation
of the proposed variant, including the plans, calevlations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31{2) (g} of the General Regulations.
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Aricle 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to tcke part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be fo furnish clarifications and answer any questions

which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in & way as to reach the
Contracting Authority at Iea‘ét one week before the meeting The Centracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set; in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations 'which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Arlicle 20: Form and signature of blid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall
submit the number required inithe General Regulations, bearing ""COPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a} or 6{2¢) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled
by the signatory(ies) of the bid.

i D. SUBMISSION OF BIDS

Article 21: Sealing and marking t:hl’l bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY", as the case may be. The
envelopes shall then be pluced in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated In the Special

Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations,
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21.3 The internal envelopes should equally carry the name and address of the bidder in a way s o
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked os indicated in paragraphs 21{1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids ’
22.1 The bids must be received by the Contracting Authority lat the address specified in article 21(2) of
the Speclal Regulations not later than the date and fime stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Arlicle 23: Late bids
Any bid received by the Contracting Authority beyond the deadling for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Aricle 24: Modification, substifution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after sibmitting it, on condition that the written
nofification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written nofification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT
BID” or “MODIFICATION". ?

24.2 Notification of medification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written nofification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

1

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The wifhdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(4) of the General Regulatians. |

E. Opening of envelopes and ev?luaﬁon of bids

Article 25: Opening of envelopes and petitions |

25.1 The Mezam Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in
the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains o
valid empowerment of the signatory to request this withdrawal and i this notification is read to
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the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
anncunced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid

shall only be allowed if ihercorresponding notification contains a valid empowerment of the

signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked "meodification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be cllowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. On[y bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened, successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only,rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are retl:orded on the spot mentioning the admissibility of bids, their
administrative regularity, pritI:es, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A cc‘pr of the said minutes to which is attached the attendance sheet Is
handed over to all the pcrticipicmfs at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contract an
initialled copy of the bids presented by bidders.

257 In case of petition as provided for by the Public Contracts Code, It should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or obser’ ations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the!examinction, clarificatien, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made Public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its oward decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bi‘dder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.
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Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to|confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during| the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids ‘

28.1 The Evaluation sub-committee shall carry out a detailed exomination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that: ’

i)  which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the IContrcxct;
I
iif) Whose correction would unjustly affect the :compefitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 I a bid Is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, . divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Arlicle 29: Qualification of the bidder |
The Evaluation sub-committee shall ensure that thtle successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article é of the Sperial Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender

File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(@) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.
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(b) if the total cbtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

{c}) where there is a differencl. between the price indicated in letters and in figures, the amount in
letters shall be considere: authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in tLe bid shall be corrected by the Evaluation sub-committee, in
accordance with, the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

- iR B |

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried

out, his bid shall be rejected and the bid bond may be seized.
i .

Arlicle 31: Conversion inte a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States:

(BEAC) under the conditions éiefined by the Special Regulations.
|

Article 32: Evaluation and compa:rison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evuluqt:ed and compared by the Evaluation sub-committee.

I
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring In the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other medification, divergence or quantifiable reservation’

on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the SpLecicl Regulaticns;

f) If need be, in accordance with the provisions of article 13({2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots,

g} If need be, In accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specificatiqns, the proposed technical variants, if they are permitied, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Proiefct Owner for the works to be executed in this Contract, the Tenders

Board may, from the sub-details of prices furnished by the bidder for any element or all ihe_
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elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Adicle 33: Preference granted national bidders
National Centractors shall benefit from a margin ofinational preference during the evaluation
of bids as provided for in the Public Contracts Code.|

K
lli ¥
i Atticle 34: Award ;
i3, 34.1 The Contracting Authority shall award the Contfract to the bidder whose bid was judged
a1 essentially in compliance with the Tender File and who has the required technical and financial
' capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regljlqﬁons, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lots to
be awarded concurrently, by taking info account the rebates offered by the bidders in the
case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
. capacities required resulting from the evaluation criteria and presenting the bid evalvated as
the lowest.’ '

Article 35: The right by the Coniracting Authority o declare an Invitation to Tender unsuccessful or
cance! a procedure !

The Contracting Authority reserves the right to cancel’ a pr:ocedure of Invitation to Tender after the

avthorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsbccessful after the advice of the competent

- Tenders Board, without any claims being entertained. !
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Article 36: Notification of award of the Confract !

Before the expiry of the validity of the bids set In the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after Publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
g Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the rlec:sons for the rejection of bids of the
bidders concerned who so request.

37.3 After Publication of the award results, bids that are n):t withdrawn within fifteen {15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept. i

.!’n

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of Public Contracts, the Co'nrrc:cting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the
results.
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Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Bocn]d for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

38.2  The Contracting Authority h!qs a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of

Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the nofification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of
all taxes, may be replaced by o guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME)} constituted of national capital and managed by
nationals may, in lieu of |the guarantee, provide a statutory lien or a bond issued by a
banking establishment or! first rate financial institution approved in accordance with the
instruments in force.

3%.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditians.
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Document !No. 3

-
SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of
the General

I General

regulations '

1.1 Definition of works: -
For the Consfruchon of Mini Water Supply Schemes in Some localities in Ndop
Councnl Area, Ngoketunua Division of the North Wes! Region.
Name and address of the Contracting Authority: The Lord Mayor, Ndop Council
Reference of Invitation to Tender: N° 03/ONIT/ NC/NCITB/2021 OF 18/02/2021

1.2 Execution deadline: FOUR MONTHS

] |

2.1 Source of financing
Works which form| the subject of this Invitation to Tender shall be financed by the
2021 Public [nveshlnent Budget of the Ministry of Water Resources and Energy.

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The

. . | .
materials will generally be from natural sources in Camercon.

6.1 Evaluation criteria

The bids shall be evaluated cccordmg to the main criteria as follows:
C. Eliminatory criteria

1. -Absence or non-conformity of a document in the administrative file;

NoOUARN

D. Essential criteria

-Deadline for delivery higher than prescribed;
-False declaration or falsified documents;
-Absence or insufficient bid bond;

- -Incomplete flnancml file;

-Change of quanmy'or unit;

- Non-respect of 20/25 {80%) of essential criteria;

1- General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

@- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the

last page. |

The criteria relating to the cl:|uulificc1ﬁon of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulaﬂon.

(RPAO).

This evaluation will be done in a purely positive way {yes) or negative (no) with an acceptable
minimum from at least 20/25 (80‘%) of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would [have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 20/25 (80%) of the essential criteria.

ARTICLE &: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in sever {07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three {03) volumes as follows:

|
A) Administrative Documents i
B) Technical Documents *
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopesl
which shall be written. !

(A, B and C) in one common envelope on

<< OPEN NATIONAL INVITATION TO TENDER No 03]/ ONIT/ NC/NCITB/20210F 18/02/2021
FOR THE CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN NDOP
COUNCIL AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. >>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an externcl envelope.

The first internal envelope shall be labeled; :
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

|
ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptey established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three

{03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bunk the first erder not more than three
months,
A5 Purchase receipt of Tender File issued by Public iréasury '

A bid bond of 454,200 (four hundred and hﬁylfour thousand two hundred and/or 400
AL 000( four hundred thousand ) for lot 1 & 2 respectively issued by a first rate-bank
approved by the Ministry in charge of Finance u{ conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contrcds issued by the Public Contract
' Regulatory Board {ARMP)
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A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
’ obligations vis a vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief.of center of Taxes, not more than three
’ months).
ATl Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all K
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

The absence or the nonconformity of the one of these documents will result to the elimination of

the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

ii; EVALUATION GRID OF TECHNICAL BID S . i
N° EVALUATION CRITERIA AND SUB-CRITERIA | YES | NO
B) ESSENTIAL CRITERIA. . .- Lot i
B.1 General presentation of the tender flles i
-Document spirally bound ' 4
-Table of content page
-Colour sheets separation
-~ Presentation of documents in the order given in this tender i
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts
{first and last pages) and minutes of reception or attestation of clearances of
B.2.1 works executed. : |
Minimum acceptable: 02 Contracts realized in the domain of equipped bore hole -
over the past 05 years | .
B.3 QUALIFICATION AND EXEPERIENCE OF SUPERVISORY STAFF v'
b
B.3.1 01 Project engineer {at Iec!xs'r Bsc in Engineering or equivalent certificate) LA
B.3.1.1 Qualification of fhe: project engineer: (Engineer in Rural [ '&t
e Engineering/Electrical /Hydraulics /Exploration Geophysics: at least BAC + 3 il
B.3.1.2 Professional experience of the project engineer 2 05 years [signed CV) 15
- 5
B.3.2 02 Site foreman {Higher technician or equivalent certificate) .
B.3.2.1 Qualification of the Site foreman: {Higher technician Rural Engineering/Electrical)
B.3.2.2 Professional experience of the Site foreman = 03 years (signed CV) |
B.3.3 01 plumber .
B.3.3.1 Qualification of 01 plumber (BAC in Plumbing) R
B.3.3.2 Professional experience oﬁ the plumbers = 03 years (signed CV)
B.4 TECHNICAL PROPOSALS ’
B.4.1 Organigram of the enterprise ::
B.4.2 Organigram of the project i i' P
bl #
B.4.3 Logical sequence for the execution of the task N ;?i: F’LE
B.4.4 Quality control method I:LJ; '[kk
. o e
B.4.5 Organization of the works|/ Methodology ﬂ‘i il{le
B.4.6 Environmental protection measures l|lE
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B.4.7

Supply of materials

B.4.8 Security and safety at the site |
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a boring machine
B.5.4 Prove of ownership or rental of a Hand compactor |
B.5.6 Masonry Kit : Wheelbarrows, masonry clamps, mbsonry harmer 300g, shovel,
dig axe, building level, masonry bucket, trowels, calipers etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise equal or greater
B.6.1 than the amount of the project all taxes inclusive, issued by a 1st class bank
o located in any area in Cameraon and approved by the Ministry of Finance and
respect COBAC conditions. ,
B.7 Attestation of site visit signed by an administrative local Authority of project
. |
ared. i
B.8 Comprehensive report of site visit signed by the! company administrator and
i justified by photos
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages
|
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.{see ANNEX 3)
c2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices

ARTICLE 8: Currency of payment 1

taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

obligatorily expressed in francs CFA.

joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the cmour}r of the offer.

Republic of Cameroon at the handover date of the offers.

The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAQO concernmg the other possible
forms of bid bond. ‘

The various parts of the same file must be sepcrared with colour guides from as well in the
original as in the copies, so as to facilitate its examination

.
Supply price [
This National Invitation to Tender is awarded on total and Contractual price, inclusive of all

The corresponding amount will be calculated inclusive of all taxes and the prices will be

The unit Schedule price expressed out in figures and'letters and in seven (07) copies will be

The establishment of the prices will be done on the bcsus of economic condition into force in
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ARTICLE 9:_Transport and delivery

The materials for, work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 454,200 (four

hundred and fifiy four thousand twe hundred and/or 400 000( four hundred thousand ) for lot 1
& 2 respectively

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the
offers.

10.2 Final Bond
The final Bond is fixed at two percent (29%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the fwenty {20} days foilowing the notification of the signature of
the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention '

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The correspanding sum will be paid or the released guarantee, with the final acceptance
of work. |

|
ARTICLE 11: Period_of validity of the offers

I
The bidder will remain committed to his offer for sixty (60} days as from the handover date of
the offers.

If at the end of this period,|the Contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts'accompanying it will have to be given in six {0 7) copies, including
one (01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket
being marked: .

<<OPEN NATIONAL INVITATION TO TENDER No 03/ ONIT/ NC/NCITB/20210F 18/02/2021 FOR
THE CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN NDOP
COUNCIL AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION>>

ARTICLE 13: Date and latest fime of deposi! of offers

The offers will have to arrive under closed fold and seal latest 17 f03/2021 at 10:AM, by
mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR, NDOP COUNCIL
Beyond ihlL time no offer will be received nor accepted.

ARTICLE 14: Opening of the ienders

The opening of the folds wull be carried out in the conference rcom of Ndop Council Internal
Tenders’ Beard on 17/03/2021 as from 11: AM, by the Tender Board sitting in the presence of the
duly elected bidders or their representatives and having a good knowledge of the file.

' AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
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regulations the Tender File, having satisfied to 100% of all|the eliminatory criteria and at least

20/25(80%) of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press

release or any other means of Publication of use in the Admi

nistration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee

itself against the real overrun costs of the alternative compg
absence of these last precise details, any additional charg

red to his estimate of origin. In the
due to on alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not

taken action on his offer.

The Contracting Authority reserves the right n'ot to take action on an Invitation to
Tender, if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the

following:

% The Authorizing Officer; ‘
%* The Contract Engineer, DD MINEE |
% The Divisional Delegate of MINMAP !
% The Divisional Delegate of MINEPAT

% Project Manager .
%+ The Divisional Delegate of MINDDEVEL

L)
L)
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Table of contents
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Arficle 3 - Definitions and duties (article 2 of GAC suppléemented)
Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the Contract (article 4 of GAQ)
Article 6 - General applicable instruments T
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Chapter I: General

Article 1: Subject of Contract I
The subject of this Contract shall be FOR THE CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN

SOME LOCALTIES IN NDOP COUNCIL AREA, NGOKETUNIJIA DIVISION OF THE NORTH WEST

REGION.

Anticle 2: Contract award procedure

This Contract shall be awarded by Open National Invitation to Tender Ne 03/ONIT/

NC/NCITB/2021 OF 17/02/2021‘

Article 3: Definitions and duties (&rﬁcle 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authoerity shall be the Lord mayer of Ndop Council
He awards the Contract, ensures the preservation of originals of said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts and
to the body in charge of regulation.
- The Contract Engineer shall be the Divisional Delegate of Water Resources and
Energy for Ngoketunjia
He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.

He ensures the interest of the project owner at the definition, preparation, execution,

and acceptonce stages

- The Project Manager shall be the Divisional Chief of Water and Sanitation
hereinafter referred to as the Follow up Engineer.

- The contrel briga&e of MINMAP shall carry out regular unannounced control visit to
the site to ensure the respect of this jobbing order.

- The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case: ’
- The authority in charge of ordering payment shall be The Mayer of Ndop Council.
- The authority in charge of the clearance of expenditures shall be the Municipal Finance
controller Ndop Council

- The body or official in charge of payment shall be the Ndop Municipal treasury.
- The official competent to furnish information within the context of execution of this

Contract shall be the Lord Mayor of Ndop Council .
3.3 Duties of the Control Mission,! Project Manager
3.3.1 Missions [io be complefed, \Jirhere need be]
3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
| .
1.1 The language to be used shallibe [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own jorganization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or

loss for either party.

Article 5: Constituent documents Eof the Contract (Aricle 4 of GAC)
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The constitvent Contractual documents of this Contract are in order of priority: (fo be adapted fo fhe’

nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions {(STC) hereunder;

3) The Special Administrative Conditions {SAC);

4) The Special Technical Conditions (STC); [

5) The particular elements necessary for the determinatio | of the Contract price, such as, in order of
priority: the unit price schedule, the statement of ull-inr] prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

6} Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references]. 1

7) The General Administrative Conditions applicable on Public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, numes and references].

Article 6: General instruments in force

This Contract shall be governed by the following general instruments {to be odopfed according to the
case]:

Framework Law No. 96/12 of 5% August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodle’s;

Decree No. 2001 /048 of 23+ February 2001 rellcmng to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agenr':y

Decree No. 2003/651/PM of 16™ April 2003 to \on down the Procedure for Implementing

the Tax and Customs System applicuble to Public Contracts;

6. Decree No. 2004/275 of 24 September 2004 to |nsmute the Public Contracts Code;

7. Decree No. 2012/074 of 8h March 2012 relchng to the Creation, Organisation and
Functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
August 2013;

8. Decree No. 2012/075 of 8" March 2012 to orgumse the Ministry in charge of Public
Contracts;

9. Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution
of Public Contracts;

10.letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11.Circvlar [to be Indicated as applicable] relating to the Execution, and Control of Execution of
the Budget of the State, Public Administrative Establishments and Regional and Local
Awuthorities and other bodies recelving gavernment subndxes

12, Unified Technical Documents (DTU) for buddlng works,

13. Applicable standards;

14, Other instruments specific to the domain concerned ‘Tith the Contract.

R~

o

Article 7: Communication {(Articles 6 and 10 supplemented)

1.1 All communications within the framework of this Corfntrcct shall be written and notifications sent
to the following address: |

a) In the case where the Contractor is the addréssee: Sir/Madam........ .
Beyond the fime-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the
region in which the work was done;
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1.2

b) In the case where the Project Owner is the addressee:
Sir/Madam [fo be specified] with a copy addressed to the Contracting’
Autherity, Contract !Mcncger, Contract Engineer, Project Manager and where need be,
within the same deaddline.

c) In the case where the Contracting Authority is:
Sir/Madam [fo be Ipeciffed] with a copy addressed within the same deadline to the
Project Owner, Coptract Manager, Contract Engineer and Project Manager, where
applicable |

The Contractor shall address all written nofifications or correspondences to the Project

Manager with a copy to the Contract Manager.

Aricle 8: Administrative Orders (Aricle 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

87

4.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to t}‘}e Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manuger, Contract Engineer, the Paying Body and the Project
Manager, where appliccblle.

Upon proposal by the Proitlecr Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by
the Project Owner to the tontractor with a copy to the Contracting Autherity, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying| Body shall possibly be required before the signature of those that
have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager {where applicable) with a copy to
the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Proiject Manager.

|
Administrative Orders for sluspension or resumption of work as a result of the weather or any,
other case of force maieur:e shall be signed by the Contracting Authority and nofified by his
services to the Contractor|with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manqlger.
Administrative Orders presEribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor
by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having - reservations shall not free the enterprise of executing the
Administrative Crders received.

Concerning Administrative ;Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said noli;ficaﬁon.
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Adicle 9: Contracts with conditional phases (Articie 9 of GAC)
2.1 [Specify if the Confract has one or several phases] |
At the end of a phase, the Project Owner shall carr)‘( out the acceptance of the works and issve
an attestation of proper execution to the Contractor, This attestation shall condition the start of
the following conditional phase.
|

9.2 The time-limit granted for notification of the Adminisirative Order to start execution of a

conditional phase shall be five (5) days. ]

Adicle 10: Contractor's equipment and personnel (Aniclell 5 of GAC supplemented)
10.1  Any meodification, even partial, made to the technjcal bid shall only occur after the written

approval of the Contract Manager. In case of moc‘ificuﬁon, the Contractor shall have himself
replaced by a member of staff of equal competencr (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start execution.
The Project Manager has 5 {five) days to notify his opinion in writing with a copy sent to the
Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penailties [to be specified where need be].

. Chapter II: Financial cm!ndiﬁons

|
Anticle 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released| within one month following the date of
provisional acceptance of the works, following a release|issued by the Contracting Authority upon
request by the Contractor. '

11.2 Performance bond ;
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final
acceptance by release issved by the Contracting Authority, uporirequest by the Contractor.

11.3 Guarantee of stari-off advance E
[Specify, if need be, the rates (20% maximum of the amouni of the Confract inclusive of off faxes
guaranfeed at 100%) and conditions for the return of the guarantee]

|

Article 12: Amount of the Contract (Articles 18 and 19 of ‘GAC supplemented)

The amount of this Contract as indicated by the attdched [detail or esfimates] is____ (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { yCFAF

- Amount of VAT: ( ) CFA .

- Amount of TSR and/or CFAIF

- Net to be paid= EVAT-TSR and/or AIR




Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit to
account No., opened in the name of the Contractor in the hank.

b. For payments in forelgn currencies {amount in figures and leffers exclusive of faxes) by
credit to account No, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account mlc:de to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the Contractual time-limit, except in the case of
price reductions.

.

14.2 Price updating modc:liﬁe| (not applicable)

Article 15: Price revision formulde (article 21 of GAC)
{not applicable)

Article 16: Price updating formulue (orhcle 21 of the GAC)
(not applicable)

Article 17: Works under State supervision {Article 22 of GAC supplemented)
17.1The percentage of works undér State supervision shall be [must not exceed 2 %] of the amount of
the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the

submitted and duly justified expenditures shall be reimbursed to him under the following
conditions: |

- The quantities considered|shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets; :

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take uc:count of social benefits;

- The hours put in by the heavy ‘equipment shall be counted at the rate featuring in the sub-
detail of prices; |

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to tcke into account the overheads, profits and the Contractor’s
vnforeseens.

Article 18: Evaluation of works (c;ﬂicle 23 of the GAC)
This Contract Is at [unit price, all-injprice or vnit and all-in price]

Ardicle 19: Evaluation of supplies {article 24 of the GAC supplemented)
19.1 [indicate, where applicable, |the modalities for payment of supplies).
19.2 No security shall be requested far payments on account on supplies.

Article 20: Advances (ardicle 28 olf the GAC)
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20.1The Contracting Authority may grant a start-off advdnce equal fo 20 % of the amount of the
Contract,

20.2 This advance whose value cannot exceed twenty {20) percen’r of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percen'r by a banking establishment governed
by Cameroon law or a first-rate financial institution m accordance with the instruments in force
and reimbursed by deduction of the payments on accounts to be paid to the Contractor during
the execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price
of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shcll issue the release of the corresponding
part of the guarantee upon the express request by thei Contractor.

20.5The possibility of granting start-off advance or cdvance for supplies must be expressly stipulated
in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed |

Before the 30" of each month, the Confractor and the Pro;e‘cf Manager shall jointly esfablish a job cost
sheef which summarises and fixes the quantities executed and esfablished for each item on the schedule
during the month and capable of giving entiflement to pcymenf

21.2 Monihly detdiled account

No lafer than the fifth (5") of the month following the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of faxes), according to fthe agreed model and
establishing the tofal amount of the sums to which he may lay cloim as o result of the execution of the
Contract since the start of the Conlract.

Only the detailed account exclusive of VAT shall be paid to|the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into.the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contragtor as follows:

- [100-1.1 and/or — (7.5 or 15%)}] paid directly into the account of the Coniractor;
- 2.2 Or 5.5 % puid to the Public treasury as AIR due by the Contracior.
- 7.5% or 15% paid into the Public treasury as TSR due by the Confractor.
\
The Project Manager has a time-limit of seven (7) days fo forward fo the Contract Manager the deiailed
accounts he has approved,

The Coniract Engineer has a maximum fime-limit of twenfy-one (21) days to forward the defailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Coniract Manager hos a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments sholf be done by, within @ maximum déadline of calendar days from the
date of submission of the approved defailed accounts,

21.3Detailed account of start-off uccount (if applicable). %

!
Article 22: Interest on overdue payments (Aricle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with arficle
88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

|
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Article 23: Penalties (Ariicle 32 of the GAC supplemented)
A. Penalties for delay '

23.1The amount set for penalties for delays shall be set as follows: :

a) One two thousandth (]/2000M of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth {1/ ]0(1)0"‘) of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of| penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of il taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penc:lﬁesi for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract, '
especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.
Article 25: Final detailed account|{article 34 of the GAC)
25.1 [Indicate the fime-limit available fo the Coniractor fo forward the draft to the Project Monager,
after the date of provisional accepiance of the works {maximum 1 month)].

After completion of the works and jwithin a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and !which detailed account summarises the total sums to which the
Contractor may be entitled as o result of the execution of the whole Contract.

25.2  The Confract Manager has up to thirty (30} days fo nofify the corrected and approved draft to
the Project Manager.

25.3 The Confractor has up to thirty (30) days fo refurn the signed final detailed account. ‘

Atticle 26: General and final detdiled account (ardicle 35 of the GAC)
26.1The Contract Manager or 1he| Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final accepiance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general a:nd final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the C"onfracﬁng Authority. This detailed account includes:

- the final detailed gccount,
- the balance i

- the summary of monthly payments on account.
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The signing of the general and final detailed account without reservation by the Contractor definitely

binds the two parties, puts an end to the Contract, ex
payments,

26.2 The Contractor has up to thirty (30) days to return the

Artticle 27: Tax and customs regulations (article 36 of the
Decree No. 2003/651/PM of 16 April 2003 lays down

cept with regard to interest on overdue

signed final detailed account.

GAC)

t'he Terms and Conditions for Implementing

the Tax regulations and Customs Procedures applicable td Public Contracts. The taxes applicable to

this Contract include notably:

i
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction

on company taxes;

Registration dves in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the Contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of bui

These elements must be included in the costs which the un

ding materials and water.

dertaking imputes on its running costs and

constitute one of the elements of the sub-details of prices eijclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (artic

F
le 37 of GAC)

Seven (7) original copies of the Contract shall be stqmpela by and at the cost of the Contractor, in

accordance with the applicable regulations.

Chapter lll: Execution o:f works

Aticle 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of wd
(To be specified ¢f. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owne
30.1 The Project Owner shall be bound to furnish the Co

execution of his mission and to guarantee, at the cost of the

30.2 The Project Owner shall ensure the Contractor of p

]
rks)

{GAC supplemented)
tractor with information necessary for the
Contractor, access to sites of projects.

rofection against threats, insults, violence,

assault and battery, slander or defamation of which he c?uld be victim by reason of or during the

exercise of his mission,

Article 31: Execufion time-limit of the Contract (article 38

of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety

{90) days.

31.2  This time-limit shall run from the date of notification

of the Administrative Order to commence

execution of the works [or that fixed in this Administrative OJ!rder- to be specified)].

Article 32: Roles and responsibilities of the Contractor (arriicle 40 of the CAG)

The detailed and general plan of progress of the wor
Manager in five (05) copies at the beginning of each.

ks shall be communicated to the Project
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Aticle 33: Provision of documenis and site {arlicle 42 of the GAC) .
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract
Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate

time as the works progress. !

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (|‘I 5) days of the notification of the Contract {to be adapied):

1
~  Liability insurance, business manager;
- Comprehensive insurancei of the site;

- Insurance covering its ten-year obligation, where applicable.
1

Article 35: Documents to be furnished by the Contractor (Adicle 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons fo be
designated]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a} Within a minimum deadline of [fifieen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies for the
approval of [Coniract Mcnoger‘ affer the endorsement of the Project Engineer] the execution

programme of the works, his supaly calendar, his draft Quality Assurance Plan and the Envirenment.

Management Plan, where applicable.
This programme shall be exclusivel%y presented according to the furnished models.

Two {2) copies of these documents
the date of reception with: |

will be returned to him within a deadline of fifieen (15) days from

l
- Either the indicatio:fl “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.
| .
The Contractor has eight {8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule, '

The Contractor shall constantly update on site, a schedule that will take account of real progress of the-

site. Significant modifications may; only be made on the Contractual programme upon receiving the
approval of the Project Manager. ‘Afier approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return (the execution schedule accompanied by reservations to be lifted
within fifteen (15) days of the dct? of reception,

I
b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

¢} The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.
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d) The approval granted by the Contract Manager or Pro!]ect Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect oficlauses of the Contract.

|
35.2 Execution draft
a) The execution plan documents (calculations and drcrwings) necessary for the realisation of all
the parts of the structure must be submitted for the} endorsement of the [Confract Manager or
Project Manager] at most fifteen (15) days prior to the date provided for the commencement
of execution of the corresponding part of the siructure.
b) The [Confract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The Contractor then hlbs a deadline of [04) four days] to present
a new file including the said observations. |

35.3 In case of the non-observance of the approval cjeqdlines of the above documents by the

* Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (arficle 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform In case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC]. i

36.3 Indicate the special measures demanded of the;ContJiacfor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Aricle 37: Implantation of structures ’

The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points cn?d levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC) |
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract
and its additional clauses (the ceiling is 30 %), |

Article 39: Site laboratory and trials (article 55 of GAC)
39.1Indicate if necessary the modadlities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions. S

39.2The Contract Manager has a deadline of three days to approve the Contractor’s persennel and
laboratory as soon as the request is made. : '

Aricle 40: Site logbook {article 56 of the GAC supplemented) ‘-
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor’s representative each day.

40.2 It is a joint document in o single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Aricle 41: Use of explosives (article 60 of the GAC)
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4‘ Chapter 1V: Acceptance

|
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of thé works the Contractor shall ask in writing to the Contract Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the complefion of the work

» Findings on the quantity of \works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission;shall comprise:

1-  The Authorizing Office'r ............... et tiebesrararaseanrerarrereara s naasansa e {Chairman)
2- The Contract Engineer | eesseeesns s R rasne Rt RS RRRE SRR sttt {Secretary)
3- The Divisional Delegate of Public Confracts ...... w. (Observer)
4- The Project Manager..dicviciniiiiinniinnnins e ibetenensrarenens ferestesssanteisennes {Member)

5- The Contractor or his Representative e srviiiiiiiiisieissienieeesans.. [Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the ccceptance.
An acceptance report (process - verbal). of the works shall be prepared by the Engineer and sign by
all the commission members. i

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01} year from the date of the provisional acceptance.

Article 44: Arlicle 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15) days]
from the date of expiry of the guarantee.

44.2 The Project Manager [shall] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: Termination of the Contract {article 74 of the GAC)
The Contract may be terminated cls provided for in Part lll Paragraph 1V of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC

especially in one of the following cases:

- Delay of more than fifteen {15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

[
- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;

- Default by the Conltrc:ctor;
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- Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are: I‘
- Rainfall: 200 millimeires in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
No Complain against insecurity in the project site.

Aricle 47: Disagreements and disputes {aticle 79 of the GAC)

Disagreements and disputes resulting from the execution of !this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian furisdiction, subject to the following provisions: [fo be filled, where need be].

Article 48: Production and dissemination of this Contract'
[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Aticle 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the Contractor by the Contracting, Autherity,
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SPECIAL TECHNICAL CLAUSES
INTRODUCTION
CHAPTER 1: GENERAL INFORMATION
Article 1: Volume of work to be executed.
Article 2;: General [nstructions

CHAPTER Il: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
Article 3: Quality and Quantity of Geo-materials
Article 4: Origin and quality of sond
Article 5: QOrigin and quality of gravel
Article 6: Origin and quality of stones |
Article 7: Orlgin and quality of cement l
|
|
|

CHAPTER [ll: CONCRETE WORKS
ARTICLE 8: PREPARATION OF CONCRETE
CHAPTER IV: METHOD OF EXECUTION
Article 9: General Information !
9.1: Security at the work site
9.2: Traffic
Article 10: Stone Masonry
Article 11: Pointing and plastering
11.1 Peinting
11.2 Plastering
Article 12: Plumbing works
12.7 Pipe Specifications
12.1.1 Control tests on pipes
12.2 Fitting specifications
Article 13: Piping
13.1 Deseription
13.2 Care/Laying of pipes

CHAPTER V: CONSTRUCTION METHODS
Article 14: Setting out of Works ,
Article 15: Excavation of Trenches
Article 16: Backfill
Article 17: Maintenance of Excavations

CHAPTER VI: BOREHOLE EXECUTION

Article 18: Site selection and choice of Dri[liﬁg Technique

CHAPTER  VII:DRILLING WORKS |
Article 19 : Drilling of Borehole
Article 20 : Guarantee of works
Article 21 : Origin and quality of material and equipments.

CHAPTER  VIII:SUPPLY AND INSTALLATION OF MANUAL PUMP.
Article 22: Supply-Installation of @ manval pump
Article 23 : Transport, Delivery and mstollchc’m of pump
Article 24 : Provisional Reception.
Article 25 : Conditions for the Final Recephon

INTRODUCTION

[
|
|
|

13.3 methods of determining quality ’of G.l and PVYC piping laid.
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For the Construction of Mini WLer Supply Schemes in Seme Locdlities in Ndop Council Areaq,
Ngoketunjia Division of the North West Region and the manner in which these works shall be carried
out. So the Contractor is expected to read these specifications critically and identify all the articles
that are applicable to his job

CHAPTER 1: GENERAL INFORMA;TION

ARTICLE 1: VOLUME OF WORK TO BE EXECUTED.

In each case, the volume of work to be executed is indicated by the bill of quantities, network
maps and/or plans provided for each project. The various works to be executed shall conform to the
relevant terms of the technical specifications given herein below.

ARTICLE 2: GENERAL INSTRUCTIONS

It should be understood that the provision of a bill of quantities for any project does not absolve the
potential Contractor of the necessny to affect a well-planned site visit, at his own expense, to gain
complete knowledge of the condltlons prevailing on the terrain. This knowledge shall come in handy

when preparing the List of Tasks and the Unit Price Schedule. Potential Contractors {or Bidders) shall.

provide a detalled and sequenc ld List of Tasks to be effected on each component of the project.
Within fifteen (15) days from the|date of nofification to start work, the contractor shall provide the
Supervising Engineer with:

-A detailed plan of the wc|>rk, showing the scheduling of the various works to be executed in

time .

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shail engender the postponement of the reception

of project materials, which could result in a punishable overall delay in the execution of the

project.
No material shall be used that has not been checked for conformity with the technical specifications by
the Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the
Contractor, which modification shall first be submitted to the Delegated Contracting Authority for
approval. Under exceptional circumstances, the Supervising Engineer may suggest modifications to the
technical specifications for any component of a project to the Delegated Contracting Autherity, while
maoking sure that the overall cost of the project stays within the limits of the financial bid of the
Contractor. |

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered
page book (the project log book) shall be kept on site in which the Supervising Engineer shall write his
approved instructions. Both the Contractor, or his representative, and the Supervising Engineer shall
initial every page of the project Io:gbook
|

It is therefore obligatory for the contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that moy be applicable to his job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer.

i
The Contractor shall take note of any omission or discrepancies that may exist in the three documents

mentioned in the preceding pc:rc:ti:;ruph which omission or discrepancies could fundamentally affect:

the technical or aesthetic quality of the works executed to his detriment, and call the attention of the
Supervisory Engineer who shall remcnn at his disposal of the Contractor for necessary information and
inquiries through the duration of th project.
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In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by
citing imprecision, omissions. or discrepancies in the technical specifications or modifications thereof
indicated in the project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at
the expense of the Contractor

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS EAND CEMENT

ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS
The Contractor shall supply all the sand, stones and gravel that may be required for the execution of
any component of a project. He shall also be responsible| for the excavation and backfilling of the
pipeline under the supervision of the Engineer. In that regard, it is obligatory for the potential
Contractor {or bidder} to visit the project site, at his own expense, before preparing his bids, in order
to verify whether available geo-material are of good quality and of sufficient quantity. He shall
make any reservations concerning geo-materials in his bid.

ARTICLE 4: ORIGIN AND QUALITY OF SAND
The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall
be obtained either from rivers or through crushing of rocks[. The sand shall be of high quality. It shall
be crunchy, stable, clean and shall be free of dust particles, schistose, gypseous or clayey debris and
organic matter. It shall contain neither sulphur compounds no substances that can react with cement or
metallic reinforcements. The sand component shall be moré than 80% and the very fine constituents,
with a dimension not exceeding eighty (80) microns that can be eliminated by settling, should be less
than four percent {4%). No grain of sand should have a dimension greater than four (4) millimeters. If
deemed necessary by the Supervising Engineer, the sand shall be sieved and washed thoroughly
before use. . '

\
Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive.
Furthermore, it shall be fried in order to eliminate algae zygospores, bacteria and/or bacteria
spores, fungi and/or fungal hyphae.

ARTICLE 5: ORIGIN AND QUALITY OF GRAVEL.
Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the
Supervising Engineer. It shall be clean, without an excess of flat elongated pleces, dust or impurities.
Constituents that can be eliminated through settling should be less than 2%. Its grading should be

svited to its use. If deemed necessary by the Supervising Eml_:;ineer, it shall be washed before use.

ARTICLE 6: ORIGIN AND QUALITY OF STONES
Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the
Supervising Engineer. No stone shall have o dimension less than twenty (20) centimeters. Basalts stones,
commonly called black stones, are highly recommended, or else stones of other quality, such as un-
weathered granites, rhyolites, ignimbrites, etc, duly tested and approved by the Supervising Engineer

may also be vsed. Lo

ARTICLE 7: ORIGIN AND QUALITY OF CEMEMT |
Cement shall be of the CPA 325 class and shall be obtaine{:! from an approved factory.

CHAPTER lll: CONCRETE WORKS

ARTICLE 8: PREPARATION OF CONCRETE
Concrete works shall be of three (3) kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m3

of sand and of appropriate thickness.
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if) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve
chambers and interruption chambers; it shall be a mixture of 350kg of cement per m3
of sand and shall be of appropriate thickness.

iii) Mass concrete for catchment’s works; it shall be a mixture of 400kg of cement per m3

of sand. |

CHAPTER IV: METHOD OF EXECUTION

ARTICLE 9: GENERAL INFORMATION

9.1 SECURITY AT THE WORK SITE

The contractor shall place at the entrance to work site signboards in bold letters indicating that work is
underway and prohibiting the pul::;Iic and unauthorized persons from entering the work site. He shall
be responsible for any accident that may occur on the work site or may be suffered by a third party,
his staff and employees or officials of the Administration as o result of their presence on the work site.

Organization of work and security on the work site shall therefore be the sole responsibility of the'

Contractor. Furthermore, the Contrl ctor shall be bound by the labour legislation in Cameroon vis-a vis
his workers and the Administration. Moreover, his insurance policy shall cover any damages he could
cause to any one during the execution of the job.

9.2 TRAFFIC
The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his
work site throughout the period of work, right up till provisional reception. No obstruction of traffic
shall be allowed for more than two hours. Maintenance of traffic flow shall be the responsibility of the
Contractor. In case of any breach, of contract in this matter; the Supervising Engineer may bring in a
third party to correct any shortcomings that may be impeding the traffic flow, and related expenses
shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall
be informed of the situation at least 7 days in advance, so that he can seek the opinion of local
Administrative authorities and get Fverything arranged beforehand.

|
In case a deviation has to be used;, the contractor shall submit to the Supervising Engineer for approval

after consultation with local administrative authorities, the deviation route and his plan for maintaining

the deviation throughout the duration of the works that have necessitated the deviation.
ARTICLE 10: STONE MASONRY |

Stone masonry shall be aesthetical|and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m3 of sand, no grain of which shall have a
dimension exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m3 of sand shall be used for the finishing of the
external joints of non-visible walls of stone masonry

Mortar consisting of a mixture oi“ 500kg of cement per m3 of sand, to which shall be added a
quantity of SIKA N° 1 recommended by the manufacturer and approved by the Supervising Engineer,
shall be used for waterproofing the interior surfaces of water-retaining structures (storage tanks,
interruption chambers, sedimentation basin, filters, etc).

|
ARTICLE 11: POINTING AND PLASTERING
11.1 POINTING

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them

an aesthetic look. Mortar containing 600kg of cement per m3 of sand shall be used for pointing with
a cement paste (1:0} finish

11.2 PLASTERING
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Plastering of surfaces in contact with water shall comprise Poinﬁng of the mortar joints followed by a
lem thick layer of spatter dash 1:2 (mé25). This shall tliien be followed by the application of «
reqdering coat of 2em thick 1:4 {m300) mixtures and o setting coat 2cm thick 1:2 (mé25).The walls
shall then be finished with cement paste. Plastering of surfaces not in contact with water, such as
chambers for air valves, control valves and washouts shall lonsist of 1 coat of plaster 1em thick and a .

mixture of 1:3 (m400)

ARTICLE 12: PLUMBING WORKS
By pluming works include:

i} Laying of pipes in the trenches
if) Construction and installation of chambers for air valves, washouts and control valves
iii) Installation of branch lines right up to the last plastic before the standpipes.

12.1 PIPE SPECIFICATIONS
Pipes should meet the physical characteristics presented in table1 below:

Table 1: Physical Characteristics of pipes
Internal @ & Thickness (mm) ¥ Soclkei Nominal Length of
external & length service pipe (m)
(mm) Minimum | Nominal | Maximum | {mm) pressure
(bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 1.9 2.0 2.3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2.5 2.8 40 <] 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 3.5 .50 6 6
42x50 3.7 4.0 4.3 50 10 <]
56.6x63 3.0 3.2 3.5 63 é 6
53x63 4.7 5.0 5.4 63 10 6
68.6x75 3.0 3.2 3.5 175 6 6
66.6x75 3.8 4.2 4.5 75 10 6
63.2x75 5.5 5.9 6.3 V75 10 6
80.6x90 4.3 4.7 5.0 20 & 6
TOLERANCES

OVALIZATION: £ Tmm
Length of pipe: £ 1% =>*éem
Socket length: £ 0.6mm

12.1.1 CONTROL TESTS FOR PIPES
i) Length |

The tolerance for pipe lengths shall be * 1% (+ &em). For every 100 pipes, if the number of pipes not
respecting this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise
the Supervising Engineer shall request that as many pipes as possible be tested in the lot.

ii) External Diameter ;

The tolerance shall be * 0.3mm for pipes of external diameters between 25mm and 50mm, and *
0.4mm for pipes between é3mm. and 75mm in external diameter. Before reception, the Supervising
Engineer shall verify the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail
to meet the folerances prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes
fail to meet the tolerance stipulated above, 15 other pipes shall be selected at random from the same
lot and verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii} Thickness
Thickness verification should adhere to the specifications presented in table Il below.
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Table Il: Thickness Verification

No. of pipes in the | No. of pipes randomly No of bad pipes X
lot selected for verification | Lot accepted if Lot  rejected if
X max = Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 125 5 6
899-1300 30 6 7
1300-3200 40 8 9
The Supervising Engineer shall carny out thickness verification in accordance with table Il above

iv) Socket length
The socket length shall be verified accerding to agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks :

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer
on a 15-30cm long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis.
If this occurs for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to{1.5 times the service pressure for duration of one hour. If one out of
every five samples ruptures, cnotl'ﬁ'er set of five shall be selected for retest. If the second set respects
the specified relation with the service pressure, the set shall be considered satisfactory. Otherwise,

either necessary adjustments shall be carried out to meet the required specifications, or the lot shall be

rejected. l

|
|

vii) Impact

This test shall be carried out on three samples, one from each extremity and the third, from the center,
all three, one meter long. Perpendjcular-masses shall be dropped from a height of one meter onto the
samples as shown in table Il |

Table Ill: Impact Test Schedule

Pipe diameter Mass (kg)
25 . 1
32 1
40 1
50 3.5
63 ‘ 5"
75 l 7.5
90 f 7.5

The pipes shall be accepted if, ancli only if, the percentage of broken pipes in the tested samples does

not exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer
shall reject any pipe not labeled os such

The Contractor shall furnish the Sulpervising Engineer with information (name, address, phone, etc) on
the factory being used to procure pipes for any project.

The Contractor shall present to th:e Supervising Engineer a guarantee certificate from the factory of
origin ascertaining that the pipes meet the required standards as described in the forgoing sections.
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The Contractor shall arrange for free access to the factory for the Supervising Engineer to enable him

request, as required, for all factory tests described in the

by the manufacturer.

The performance guarantee of works shall cover all defects

FITTINGS SPECIFICATIONS

The fittings required for these works, are presented in Ta
strictly respect these specificatians.

All fittings shall be approved by the Supervising Engineer
those specified in Table IV shall be rejected. The perfor,
defects in fittings, their handling and workmanship.

TABLE 1V: SPECIFICATIONS FOR FITTINGS

Description of Goods

ADAPTOR UNION 25-3/4"

Description of Goods

ADAPTOR UNION 32-1"

NIPPLE 2"

ADAPTOR UNION 40-1 14"

NIPPLE 215"

ADAPTOR UNION 50-1 -1»"

PVC ELBOW 63

ADAPTOR UNION 63-2"

PYC RED SOCKET 40-32

ADAPTOR UNION 75-2142"

PYC RED SQCKET 50-40

AlR VALVES

PVC RED SOCKET 63-50

BALL VALVE 1 %"

PVC RED SOCKET 75-50

BALL VALVE 2"

PVC RED SOGCKET 75-63

DEC VALVE 034"

PYC TEE 32

DEC VALVE 1 4"

PYC TEE 40

DEC VALVE 114"

PVYC TEE 50

DEC VALVE 2"

PVYC TEE 63

DEC VALVE 215"

PVC TEE75 .

ELBOW 034"

PVYC VALVE 32

ELBOW 1 14"

PVC VALVE 40

ELBOW 1 V5"

PVC VALVE 50

ELBOW 27

PVYC YALVE 63

ELBOW 2 14"

PYC VALVE 75

FLOAT VALVE 63

REDUCER G.l.1"-34"

G.| PIPE Q34"

PYC RED SOCKET 75-63

G.l PIPE 1"

SADLE PIECE 32-1"

G.l PIPE 14"

SADLE PIECE 40-1

G.l PIPE 114"

SADLE PIECE 50

G PIPE 27

SADLE PIECE 50-1"

G. PIPE 212"

SADLE PIECE 63

G.| SOCKET 034"

SADLE PIECE 63-1"

G. SOCKET 1W”

SADLE PIECE 75-1"

G.I SOCKET 1\»”"

TAP 034"

G.| SOCKET 2

UNION 034"

G. TEE 1"

UNION 1"

G. TEE 1"

UNION T 14" !

GJ TEE 112"

UNION T 15"

G. TEE 2"

UNION 2.¢

G. TEE 24

UNION 24"

NIPPLE Q34"

NON_ RETURN VALVE 2"

NIPPLE 1"

GEBAJOINT

NIPPLE 174"

GLUE 1 kg

HERM (ROLL) | -

NIPPLE 114"

SAND PAPER ( ml)

iaforemenﬁoned sections to be carried out

in pipes, their handling and workmanship.

ble IV below. Confractors are required to

before use. All fittings not conforming to
mance guarantee of work shall cover all
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ARTICLE 13: PIPING

13.1 DESCRIPTION '

This item shall consist of the supply and lying of all pipes, including the installation of accessories like.

couplings, tees, reducers, etc. etc. to entirely complete this item as per these specifications and plans
provided.

13.2 CARE/LAYING OF PIPES

The soil in the bottom of the trench; shall be lightly scarified before laying the pipes or other hydraulic
elements.

During transport, storage, and assembling of piping element care shall be taken to aveid soil and
other contamination from entering the system.

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in
the separate elements.

Only skilled plumbkers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

13.3 METHOD OF DETERMININGEQUANTITY OF G.1 AND PVC PIPING LAID
The quantity of PVC and G. piping laid shall be measured per linear meter of laid pipe.
Measurements shall be made for each class of pipe and each diameter of pipe separately.

CHAPTER V: CONSTRUCTION MJTHODS

ARTICLE 14: SETTING OUT OF WORKS

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference
points and levels that may be reql.lnred for the proper and accurate positioning of all the structures on
the work site. The works so set ou’r shall be received by the Supervising Engineer before construction
work actually begins \
ARTICLE 15: EXCAVATION OF TRENCHES

Pipe trenches shall be excavated to a depth of at 60em and at most 100em and width of 40cm.The
kottom of each trench shall be free of any stones or other materials which could damage the pipes.

ARTICLE 16: BACKFILL

The Contracter shall be responsible for all backfill operations. However, such operations shall only be

carried out after the dimensions of'iihe trenches have been approved by the Supervising Engineer.

After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests

conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.

The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms.

The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor

density. !
|

ARTICLE: 17. MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk jassociated with the collapse of any surface exposed as a result of

excavation effected anywhere on the work site, whether or not he takes any precautions against such

accidents. The nature of the precautions he may take shall be entirely at his discretion. No water shall

be allowed to accumulate in any part of an excavation. For that reason, every excavation shall be

protected against flooding, seepage, run-off, etc. should water accidentally enter any excavation; it

shall be immediately removed by pumping or bailing at the expense of the Contractor.

ARTICLE 18- SITE SELECTION AND CHOICE OF DRILLING TECHNIQUE
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18.1- Site Selection :
The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies
will start with the interpretation of aerial photos of the area aimed at locating fractures and
structural traps to retent aquifers.-Geophysical prospecting will then be carried out on these anomalies
so as to confirm the hydrogeologic results and obtain precisions on the aquifers. This geophysical
surveys will be done using the Electric Method, precisely | Resistivity Profiling and Resistivity Depth
Sounding.

Studies carried out on previous boreholes done in similar| geclogical formations show that with the
respect of minimum precautions during site selection, a success rate of ......% (minimum yield of
0,7m3/h after designing the borehole) is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal site
will be that which will be ecsily accessible to the beneficiaries. A site selection report shall be
presented indicating the methods used in choosing the site and also outlined in a sketched plan of
location. ‘

18.2- Choice of Drilling Technique:

The hydrogeologic nature of the area is such that drilling will be done in unconsolidated and hard
formations and consequently requiring the use of a well equipped drilling rig in order to face any
eventuality. j

The borehole facitates the extraction of water from deeb aquifers in fractured hardrocks, thereby
making it possible to prevent pollution from superficial waters. Precautions are therefore taken to
isolate superficial formations so as to avoid the vertical downward propagation of superficial
pollution, -

Drilling through the loose formations may need the use of a drilling fluid which can be water or
muddy water ; and of course the temporal use of PVC or etallic casing of diameter 175-195mm ..
Drilling shall be done using compressed air supplied by alhigh pressure compressor.The tool and bit
used should be adapted both to the loose and hardrock foanctions.

Studies on existing boreholes in the -area reveal that the depth will be between 40m and 80m (for
results average60m) therefore the drill pipes or rods shou'ld be available to attain this depth as on
bill of quanties. ’[

}

The borehole shall be equipped with a submersible solar pump. The bodywork of the pump and its
accessorles should be composed of materials that are resistant to corrosive water and cannot be
oxidised. !

l

|

CHAPTER Il - DRILLING WORKS.

ARTICLE 19- DRILLING OF BOREHOLE
The borehole shall be drilled respecting the technical specifications outlined here and shall be
accepted as productive (positive) if its yield is ot least 0,7 m3/h (7001/h) and the water is potable
after analyses.

19.1. Organization of the work-site

Considering the results obtained after previous drilling campaigns of boreholes in the area, an
average depth of sixty {60)m is proposed for the borehole,
The success of this project largely depends on the perfect| coordination of the different activities by
the Contractor ({the Supply and the installation of the submersible solar pump, the drilling process
respecting the appropriate drilling technics, the appropriate borehole design, cleaning and
development of the borehole, the pumping test, the construction of the superstructure with good
drainage system, water analyses, project sustainability). This coordination requires the strict respect of
|
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the executlon plan of the borehole which contains the outlined execution plans of the different
activities,

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on
the worksite, the work execution shall be supervised by o Foreman who is well qualified and
experienced in the domain of borehole drilling, submersible solar pump installation and project
sustainibility. The execution plan should be concieved in such a way that the different phases will be
done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the progression
rate is considered low, the Contractor shall be asked to deploy additional means to the worksite so as
to accelerate work progression and meet up with the deadline.

During the work execution, the Adrilﬁnistration has the right to modify the work.

19.2. Working Hours.

The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s
workers in the worksite. There shc[ﬁ be no work at night.

|

19.3. Equipment and Materials for| execution

19.3.1 General conception of equipments and materials

The Contractor shall be responsigle for the choice of the equipments and materials. The general
conception of the drilling rig and [the materials to be used for the execution of the borehole should
take into consideration the local milieu: the state of roads and accessibility, as well as the rate of
execution stated above. T '

19.3.2. State of the equipments nLd materials

The execution calendar obliges th{e Contractor to be in possession of a drilling rig inorder to execute
this project, immediately he is notified of having been chosen to execute the job.

The serial number, the age and the origin of the drill cught to be specified in the bid. Anyway, the
proposed equipment should be in a good state.

19.3.3. Description and specifications of the drilling rig.
The drilling rig that is needed for this project will be composed of the following which must be
inspected and minutes of confirmation or reject taken:

The Drill
A conventional rotary apparatus using compressed air and water or mud, and specially adapted to
using the tool and bit in loose formations and the down-the-hole hammer in hardrocks. Drilling through
the loose formations and to aveid [frequent collapse of these formations especially when the hardrock
is to be drilled, the use of temporal casing is very obligatory. This temporal casing can be of steel or

PVC nature and facilitates drilling
The drilling rig should have a cap
diameter of:

e 124" (175-1925mm) for rotary

e 8Vi" {165mm) for rotary des
hammer. .

Other Equipments.

The Air Compressor:
This should be a high pressure com

in both the loose and hardrock formations without any difficulty.
acity of attaining an average depth of 100meters with a boerhole

drilling with compressed air using tools and bits with water or mud,
tructive drilling with compressed air by using the down-the-hole

| ;
pressor of air, of at least 5 m3/mn & 7 bars.

Sufficient Steel pipes, attaining an average depth of 100m.
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Pumping tests should be done using an immerged electrique pump of diameter less than 110mm,

and capable of supplying yields of 10 m3/h ot o depth of 30meters and of 6 m3/h at a depth of

80meters. ‘

An Electric sounder for the measurements of the water levels in the borehole ought to be available.

Each drilling team should have a rapid means of communication.

19.3.4 The Conformity Visit. |

A conformity visit of all the equipments and materials shall be done at the beginning of the work

execution inorder to verify: ‘

id,

» the relationship between the capacities of these equipments and materials, the prescriptions in the
Technical Specifications Journal and the execution decdlme.

o their conformity with those proposed in the Contractor’s

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements. !

?

19.4. Description of the Borehole, [

19.4.1 The Method of execution of the Borehole.

The choice of the methods and materials to be used as well as the exact diameters of the borehole

would be at the initiative of the Contractor and under his sole responsibility.

The following specifications have'been tentatively presented . Anyway, it is specified that:

¢ except by special derogation, drilling with the down-the hole hammer in the hard bedrock shall
never be done without the use of the temporal PYC or. steel casing, at the levels of the loose or
unconsolidated weathered formations,

* the drllling through the loose nonconsolidated sections of the weathered rocks may require the use
of water or muddy water or mud. The substances used should have composition that would not
seal the productive layers and should be biodegradabl{

19.4.2 Sampling.

During drilling, the samples of the cuttings shall be taken|at everychange of phase (rock type) or
every meter. The samples shall be placed in small labelled (depth of sample) plastic bags and kept in
the worksite at the disposal of the Contract Engineer, who stwll decide on their outcome.

19.4.3 Characteristics of the Boreheole.
The principal characteristics of the borehole are summarized as follows:

Borehole in the hard bedrock: '

. Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum

diameter 9"5/8 right to the contact with the hard bedrock, |

. Putting in place of a colon of temporal Casing of diameter 178/195mm in PYC or in steel,

® Continvous drilling in the hard bedrock using the down-the-hole hammer, of diameter 165mm, right
to g maximum total depth of 100meters, -

. Putting in place of a catchment colon using the PY.C Screen of diameter 110 — 125mm with

slot openings of & < 2mm,

. Putting in place of a gravel pack of a quartzeous nature and cdlibrated: {1 - 2mm) or (2-

4mmj,

. Putting in place of a seal composed of alluvium or elluvium,

. Withdrawal of the temporal Casing, |

. Putting in place of a concrete borehole cap of 2m mmlmum
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19.5. Barehole Design.

If the borehole is considered explloitable, its design is carried out immediately the drilling process.

comes to an end.
In all the cases, the proeductive borehole shall be designed all through the length of the catchment zone
PVC casing of diameter110/125 Imm, of which the characteristics are specified further below in this
file.

. This casing shall be armed |with slot openings of @ < 2mm {Screen), which shall be placed at
the levels of water arrivals by screen fragments of length 3 or émeters. The base of the colon shall
be blocked with borehole stopper.l

The annular space between the soil formation and the PVC colon shall be filled with a quartz gravel
pack of a grain-size: {1 - 2mm) or;(2-4mm) all along the length of the screen plus 3meters. The gravel
shall be disinfected being introduced into the annular space of the borehole.

The grain size of the gravel shall be 1-3mm. The gravel shall be composed of clean quartzeous and
smooth material.

On top of the gravel pack filter, a clayey seal of Imeter thick shall be put in place, it has as goal to
prevent the pollution of the borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium » in which case this
substance shall constitute material }for effective back-fill, and finally the top of the borehole shall be
filled with concrete for a depth of 2meters.

The casing shall overlap the earth |surfc:ce by 0,50m. This casing shall be momentarily locked  with a

screwed cork. |

19.6. Development g

Development is done by air-lift wnh doub]e tube using the drilling rig or an independent unit.

The yield obtained after the deve!opmenf should not be more than 10 % less than the yield obtalned
at the end of drilling. i

Development shall continue until clean water with no residval sand grains nor clay particles is
observed. The Contractor should control the yield in sand grains of the water, by applying the Method
of observing sand deposit in alOlitres bucket of water and of which the diameter should not be
greater than 1cm at the end of development.

The average time for development shall be 4 hours,

If technical errors occur during the 'drilling process or during development, the additional time beyond
the 4hours, shall be under the responsibility of the Contractor and, if clean water is not obtained after
development, the borehole will not, be received.

In case an independent unit was used for development, the return of the drilling rig for the partial or

complete repeat of the drilling prqcess shall be under the charge of the Contractor.

The yield shall be measured after every 15 minutes. The water level and the depth of the borehole
shall be measured before and after the development.

The accepted tolerance for the measurements (including those obtained during pumping test) shall be

- 10% for the yields,
- lcm for the water level, |
- Sem for the measurements of depth.

i
19.7. Pumping Tests- Superstructures - Disinfection of the Borehole and Water Analyses.

19.7.1 Pumping Test.
These tests shall be executed using an immerged pump, of a minimal capacity of 10 m3/h at a depth
of 30m or 6 m3/h at 80meters. The pumping test (type CIEH) shall be done for a time lapse of 4
hours {3 phases of an increasing yield). The processes shall comprise : Restoration, Pumping and
Recharge. The recharge after pumping shall be done for an hour. The mesurements of the water levels
shall be effectuated using an electric socunder, while the measurements of the yield shall be done

using 200litres drums. All the measurements shall be recorded in forms recommended by the Ministry

incharge of Water.
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19.7.2 Superstructures

The Contractor shall have to construct the following superstructures:

* A protective reinforced concrete corping of dimensions Tm x 1m and of height (30cm) which is
compatible with the pump piping, and situated above the reinforced concrete slab,

A model plan shall be available. The superstructures would, however, be constructed on the

basis of detailed plans that are convenient for the type of ri':cmucl pump which shall be

accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid.

The concrete ought to have a composition of 350kg of cement per m3 and after 28 days have «

2
resistance of 28 kN/cm , it shall be reinforced with welded iron rods forming a grid of 150mm
(diameter of the rods being 5mm). Provision must be made for clean aggregate, gravel and sand, as
well as non corrosive water. |

The identification number of the borehole and the date of execution shall be carefully engraved on @
non oxidizing metallic plate permanently pasted on the toncrete of the pump support; and on this
plate shall aiso be indicated the origin of the funding.

19.7.3 Water Analyses. i
Before the borehole design, the Contractor shall carry out the following measurements: pH,
conductivity, temperaiure., '

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the
injection of Calcium hypochlorite (or its equivalent) into it.

At the end of the Pumping test, the Contractor shall procéed to the sampling of water to carry out
physico-chemical analyses that shall be done in Laboratories recognized by the Administration.

The supervision and control of the works shall be done by
coordination of the Contract Engineer.

19.8. Control of the Works. J
ia Controler or a Consulting Firm under the

19.8.1 Worksite logbook.

Inorder to carry out an effective follow-up of the execuﬁor of the project, the Contractor shall make
available in the worksite a logbook on which shall be recorded everything concerning work
progression. This log book will help the Controler, on arrival in the worksite, to exacily know the state
of evolution of the project. i

The book will be held by the "Recorder”, an employee of the Enterprise, and that will be his sole task
in the worksite. The Recorder shall always put in writing all the daily activities in this book, as
operations evolve.

In this book shall be recorded the following informations:

* Name of worksite (name of village), '

* Serial number of borehole in the village, !

* Dates and time of arrival and of departure of the drilling rig,

# Distance covered by the drilling rig from the previous sité to get to the present site,

Time vsed fo run the compressor to execute the borehole

Time used in installing the drilling rig and time that drillinlg started,

Drilling time for every pipe,

Diameter and method used in sinking every pipe,

¢ Depth attained by every pipe,

* Noture of rock formations cut through "driller’s cross-section”,

* Depth of temporal casing, time used in placing and remo:ving the temporal casing,

* Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the
emplacement of the clayey seal, thickness of the concrete, efc,
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* Duration and yields of pumping test, water quality and levels following the instructions given by the
Engineer during the Development and Pumping test operations,

* In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the
project, indicating the time these occurred.

The book shall be signed by the R!epresemc:ﬁves of the Administration and that of the Contractor, and
shall serve as the basis for the estqblissement of vouchers,

Remarks and reserves made by 1he Contractor and/or the Administration shall be recorded in this
book.

19.8.2 Conirol and supervision

The control and supervision of works shall be carried out by the Representative of the Administration

and shall be based on the following items:

¢ Definition of the work plan andlits execution calendar in agreement with the Contractor.

¢ Site implantation. i

» Indicative forecasts on the geology and on the depth to be attained by the borehole.

*» Decisions on whether to continue or stop drilling, its design or its abandonment.

o Elaboration of the borehole de'rign in collaboration with the Chief driller, taking inte consideration
the yield. |

e Supervision and interpretation of the Development and Pumping test results.

* Choice of the configuration of the superstructures depending on the landscape (tepography).

» Supervision of the pump installation and the training of local pump caretakers.

s Supervision of the analyses related to water quality.

* Control the effectiveness of the activities concerning the training and sensitization of the Water
Management Committee. i

19.9. Origin and quality of materials

19.9.1 General dispositions.

The Contractor shall present to ,the Delegation incharge of Water Resources for approval the
materials he intends using, indicating their nature and their origin including the drilling rig. All the
materials found faulty shall be evccuated by the Contractor at his own expenses. The Contractor shall
ke responsible for the regular supply of materials for the smooth running of the project.

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge
of Water Resources, the Contractor remains solely responsible for the quality of the materials used for
the project. It is left for him to carry out ‘at his own expenses all the necessary tests and analyses to be
sure of the materials used.

It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry out
payments if necessary to enqbleﬁ him exploit quarries or other substances, and the site for the
installation of the project, :

19.9.2 Characteristics of the casing and screen.
The casing and screen shall be of strong PYC (types for boreholes). The diameters shall be 110/125
mm. The origin and quality of these tubes cught to be approved before being used.

i
These tubes should be smooth, wiﬂi solid round or square centralized fittings that can enable the tubes
attain a depth of 100meters. :
The tubes should have the garanti of being resistant to all the stress manipulations during their
installation and during pumping. The PYC shall be composed of matter that cannot dissolve in water
and medify its quality.
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The slot openings of the screen shall be done mechanically in the manufacturer's factory. The slot
openings shall have a diometer of less than Tmm. The percentage of openings shall not be less than
2% of the total surface area of the PVC tube. ‘

19.9.3 Cement
The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags
of 50kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that
has fallen on the ground shall be prohibited. ‘
19.9.4 Gravel _ |

The gravel introduced into the annular space of the borehole shall be clean gravel composed of
smooth quartz and of grain-size 1-3mm.

19.10. Technical File.
A technical flle of the borehole shall be prepared by the Contractor. This technical file shall contain:
¢ the location of the borehole on the plan of the village,
® the technico-geological cross-section of the borehole,
¢ the results of the Development and cleaning test,

* the interpretation graphs of the Pumping tests indicating the depth of pump installation.

ARTICLE 20; GUARANTEE OF WORKS
The Contractor shall take an engagement to execute the borehole with the materials he proposes and
to respect all the technical norms in force.

In case of an accident leading to the abandonment of the borehole, the Contractor may be compeled
to another borehole near the previous site, except the geologic conditions are abnormally
unfavorable. The Contractor shall not be entitled to any renﬁuneroﬁon for the abandoned borehole.
The obligations of the Contractor during the guarantee period consist of changing, or reparing the
worn out parts or those that have been damaged due an er:ror by the manufacturer,

ARTICLE 21 -ORIGIN AND QUALITY OF MATERIALS AND
The Contractor shall present the materials and equipments he intends to use, with indications of their
nafure and origin, to the Contracting Officer, for approval. Any material or equipment that is found
faulty shall be rejected and evacuated by the Contractor tTnd at his sole expenses.

EQUIPMENTS

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer,
the Contractor remains solely responsible for the quality of|the materials used for the project. It is left
for him to carry out at his own expenses all the necessary tests and analyses to be sure of the
materials used. It is left for him to make all the necessary m:oves to obtain auterisations or permissions,
and carry out payments if necessary to enable him exploit quarries or other substances, and the site
for the installation of the project. ’

CHAPTER Il - SUPPLY AND INSTALLATION OF SOLAR Sl.llBMERSIBLE PUMP

. . |
ARTICLE 22 - INSTALLATION OF SOLAR SUBMERSIBLE PUM?P
R

|
Characteristics of the Solar Pump.

The choice of the pump shall take into consideration the government policy on the standards of
hydraulic equipements for the rural communities especially in installation of solar pumps.

22.1 .Diameter

The borehole shall be equipped with PYC tubes of which the usable minimum internal diameter shall
be 110mm,
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22.2 Yield

The dynamic levels in the project zone shall be situated at an average depth of around twenty meters,
anyhow the proposed model of pump shall be one that have to function without the dispensation of
too much effort for installation depihs of abeut 50m and of dynamic levels of equivalent depths.

The yield during the normal ryfhmlc exploitation with the pump should be at least

2.8m3/h at 25m and 0,7m3/h at 40m.

22.3 Resistance to corrosion

All the parts constituting the pump ought to be resistant to water and air corrosion (in this case, the
Contractor is asked to present documents to ascertain that control tests were carried out in the foctory
on the supplied materiels or their equivalents to be supplied). The Contractor shall attach to his bid
the list of parts that shall be in contact with water and specify their component elements and the anti-
corrosion process to be applied onj them.

22.4 Fittings.

The supply of the solar submersible pump should also include:

» the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting
washers; non return valves, plumbing accessories at the storage tank shall of good quality.

e the supply of seals. ¥

The fittings that shall be used shou d have closing plates which should be put in place while waiting for

the pump to be installed. All flmngs shall be approved by the Supervising Engineer before use. The

performance guarantee of work shall cover all defects in fittings, their handling and workmanship.

22.5 Maintenance !

The Supplier shall fill a table describing the nature of the day-to-day maintenance operations  with
as information for each case:

s the periodic interval

* the parts concerned ,

* the costs of the parts in the locality
* the required set of tools !

22.6 Repair works
The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the
borehole as well as the different upit weights, notably:

» the whole fountain,
* the linear meter of the aspiration pipe (with the rod) with and without water,
* the pump cylinder.
For more frequent interventions, he shall specify the nature of intervention and its frequency.

¥

22.7 Accessories
The Contracter should show the pump caretaker the key or keys required to help mount, dismount
and replace parts that have brokendown.

22.8 Spare parts
The spareparts ought to be, as from the beginning of the project, be available in the different sales
points, A kit of spare parts shall be made available and handed to the Village Water Management
Committee, ;

]

22.9 Technical and pedagogic brtl:chures

The Centractor ought to make available technical and pedagogic brochures on the mounting, the good
functionning, the maintenance and the repairs of the pump.

These brochures shall simultanecusly contain three levels of information,
a) A level that exclusively illustrates the following themes:

s How to pump correctly (illustrations with photos or drawings).

¢ How to detect an abnormaly in :’fhe fonctionning of the pump.
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e How to carry out minor repair works.

b) A level that gives complete informations on the assembling of the pump for use and for
maintenance. All the possible types of breakdowns that can oceur should be mentionned as well as the
means to remedy the situation. !

c) A complete documentary level about all the aspects ofi the pump: monufacture, constituent parts,
materials used, assembling, current maintenance, important repair works, list of the spare parts and
their approximate lifespan, etc. :

These brochures shall be delivered with the pump, a{copy shall be kept with the Supplier's
representative. ‘

Besides, the Contractor should prepare a maintenance form for the pump (as well as extra copies),
which shall be kept in the village, and in which all repairs and maintenance works shall be recorded.

22.10 Putting in place of the maintenance system

The Contractor shall take care .of the training of two (02) pump repairers to carry out minor
maintenance and repair works on the installed pump. The training of these pump repairers shall be a
condition for the provisional reception of the borehole.

I
ARTICLE 23: TRANSPORT, DELIVERY AND INSTALLATION OF PUMP
The Contractor shall equally take care of the transportation|and installation of the pump on the site.

ARTICLE 24: PROVISIONAL RECEPTION
The materiels to be used ought to undergo a qualitative provisional reception, which shall be based on
the administrative ond technical documents justifying the quality of the materials vsed are in

conformity with the technical objectives. |

This reception shall be later followed by a_technical reception which shall take place in the worksite
after the installation of the pump and after observing it functioning.

The decision taken during this reception does not liberate the Contractor from his engagements with
respect to the deadline as well as the technical specifications.

Any change of material that was proposed in the bid {type, characteristics, origin, etc.) before or
after the conformity visit and during the execution of the project, is forbidden except authorized in
writing by the Contracting Authority, following the application forwarded by the Contractor.

|
if the works are not in conformity with the specifications, the Contracting Authority can reject them and
ask for their remplacement or necessary medifications, with?ut any extra charge for this.

ARTICLE 25: CONDITIONS FOR THE FINAL RECEPTION

The final reception shall be pronounced after the expiration of the guarantee date which comes one
year after the provisional reception. There shall be no specjfic pumping test during the final reception,
but a test of the equipments used in exploiting the groundwater and o survey among the population to
confirm the good working order of the pump during the one; year guarantee period.
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LOT 01 |

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MINI
WATER SUPPLY IN NDOP COUNCIL YARD AND ENVIRONS IN BAMUNKA VILLAGE
OF NGOKETUNJIA DIVISION IN THE NORTH WEST REGION.

foaters etc. !

’ UNIT UNIT
Ne DESCRIPTION OF WORKS | Unit | QTY | PRICEIN | PRICE IN
X FIGURES WORDS
100 | CONSTRUCTION OF BOREHOLE 60m DEEP :
101 | Site installation and preparation of documents VLS i
102 Site selection : Hydro-geologic, geophysical studies and U 7
implantation
103 | Mobilization: Transportation of materiel and equipment {
104 | Environmental impact notice LS I
SUB- TOTAL SITE INSTALLA TIoN
200 DRILLING WORKS
201 !nstallanon cma' Withdrawal of drilling rig and other : U /
equipment
202 Air Rat'ary Drilling of @ 9" 7/8 in unconsolidated loose ml 25
Sformations
Installation and removal of temporal PVC or metallic casing
203 of @ 175-195mm mh| 25
204 Air Rotary and Percussion Drilling with the down-the —hole i 35
hammer of @ 6" % to 67 %) in hard rock
SUB-TOTAL DRILLING WORKS
300 DESIGN, CLEANING, DE VL'LOPMENT AND PUMPING TEST
31 | Supply and installation of PVC casing of @ 112 — 125mm ml 42
Supply and installation of PVC screen of @ 112 — 125mm with .
302 . mi 18
slot openings of @ <2mm '
303 Supply and putting in place of a gravel pack of a quartzeous | mI 24
nature and calibrated: (I - 2mm) or (2-4mm) f
304 | Putting in place of the borehole cap U 1
Cleaning and development of the borehole by the air lift
305 | U !
' method !
306 | Pumping and recharge test[Aquifer test] ' u i
307 Sampling and physico-chemical Analysis of water from the
U i
borehole
308 | Disinfection of the borehole U !
SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
400 ' SOLAR PUMP INSTALLATION
201 Purchase and instaliation of a submersible solar pump with a U /
Slow rate of 4.2m3/h and TMH of 2120m
402 | Solar pancl of 250W/12V, U 10
403 | Cable with sectional area ={4mm? LS {
404 | Charge controller of 484712V or equivalence LS !
403 | Metal frame work for solar system stand ) LS !
406 protection, enclosure, switche , ' IS /
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Installation of automatic control system with all necessary
407 . , ; LS ¥
accessories for the pumping system
SUB-TOTA[EJ SOLAR PUMP INSTALLATION
500 | PIPELINE INSTALLATION
501 Supply and laying of PVC G40mm NP0 to pump water from ML 300
the borehole to the elevated storage tank
302 | Supply and laying of PVYC G40mm NP10 ML 534
303 | Supply and laying of PVC @32nm NPI0 ML 360
304 | Pipeline excavation and backfilf 40x80cm ML 11230
505 | Galvanize pipes 2" for road crossing . ML 36
506 Supply am{ installation of Pipelinte indicator with reinforced U 25
concrete pillar !
SUB-TOTAL PIPELINE INSTALLATION
600 | CONSTRUCTION OF WATER STRUCTURES
Construction of a 10m3 reinforced concrete Elevated 5m
601 height(i.e from ground to the bottom of the tank) water tight U ]
storage tank with the following Dimensions (2.5x2.5x1.6)m and
embedded protected metallic ladder
Construction of a pump control room attached to the storage
602 | rank (2x2x2.5)m with 15x20x40 c%zment blocks and roofed with LS I
3m roofing sheels. Rendering and Painting/tiling of the walls
603 | Installation of a metallic door of 90x210cm with a padlock LS {
604 | Construction of valve chamber U i
605 | Construction of low/high point chamber u 1
Construction of a fence with hondy mesh and footing of G.I
606 | 1/1/2" pipe embedded in mass concrete to protect the borehole LS I
and solar panels/storage tank installation
607 Construction of public stand pipes with valve chambers U P
400kg/m3 with soak-away pit |
SUB-TOTAL CONsTRUCTION OF WATER STRUCTURES
700 | HYDRAULICS ACCESSORIES
701 | Plumbing accessories ' | LS I
702 | Supply of a plumbing tool box | U !
SUB-TOTAL HYDRAULICS ACCESSORILS
800 ( PUTTING NETWORK SYSTEM INTO SERVICE
80! | Water tightness test . LS !
802 Format{'on af a water r?qnageme‘nt commitiee and Trainingof | 3
{wo maintenance technicians
8G3 | Production of final execution plan LS i
SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE
TOTAL WITHOUT TAXES
VAT {19.25%)
AlR (2.2%)
TTC
NET TO BE PAID
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LOT 02

|
I
1

BILL OF QUANTITIES AND COST ESTIMATES EOR THE CONSTRUCTION OF A

WATER SUPPLY AT BAMALI POWER JUNCTION IN NDOP COUNCIL AREA,
NGOKETUNJIA DIVISION OF THE NdRTH WEST REGION.

UNIT UNIT
Ne DESCRIPTION OF WORKS Unit | QTY [ PRICEIN | PRICEIN
FIGURES WORDS
100 | CONSTRUCTION OF BOREHOLE 60m DEEP i
101 | Site installation and preparation of documents LS i
Site selection : Hydro-geologic, geophysical studies and :
102 |7 . U i
implantation
103 | Mobilization: Transportation of materie! and equipment U i
SUB-TOTAL SITE INSTALLATION
200 DRILLING WORKS
Installation and Withdrawal of drilling rig and other f
201 ; | U /
equipment
202 Alr Roz:ary Drilling of @ 9"7/8 in unconsolidated loose Ml 25
Jformations
Insiqllation and removal of temporal PVC or metallic casing
203 | of @ 175-195mm . Ml 23
204 Air Rotary and Percussion Drilling with the down-the —hole M 35
hammer of @ 6"’ % to 6" 3) in hard rock
SUB-TOTAL DRILLING WORKS
- 300 DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
301 | Supply and instailation of PVC casing of @ 112 — 125mm M 42
302 Supply and installation of PVC screen of @ 112 - 125mm I M 18
with slot openings of & <2mm '
303 Supply and putting in place of a gravel pack of a quartzeous Ml 24
nature and calibrated: (1 - 2mm) or (2-4mm)
304 | Putting in place of the borehole cap LU !
Cleaning and development of the borehole by the air lift |
305 . v !
method |
306 | Pumping and recharge test[Aquifer test] VU !
| Sampling and plysico-chemical Anal lysis of water from the '
307 U !
borehole
308 | Disinfection of the borehole ' U !
SUB-TOTAL DESIGN, CLEANING, DE VELOPMENT AND PUMPING TEST
400 SOLAR PUMP INSTALLATION
401 Purchase and installation of a submersible solar pump with U /
a flow rate af 4.2m3/h and TMH of >120m
402 | Solar panel of 250W/12V . U 10
403 | Cable with sectional area >[4mm? { LS !
404 | Charge coniroller of 48A/12V or equivalence | LS /
405 | Metal frame work for solar system stand | LS )
406 | protection, enclosure, switches, floaters etc LS }]
407 Installation of automatic control system with all necessary i LS /

accessories for the pumping system |
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SUB-TOTAL SOLAR PUMP INSTALLATION

500 PIPELINE INSTALLATION
501 Supply and laying of PVC §40mm|NP10 to pump water from ML 300
the borehole to the elevated storage tank
502 | Supply and laying of PVC @40mm\NP10 ML 700
3503 | Supply and laying of PVC @32mm|NP10 ML 400
504 | Pipeline excavation and backfill 40x80cm ML 1400
305 | Galvanize pipes for road crossing LS !
506 | Supply and installation of Pipeline indicator U 12
SUB-TOTA_L PIPELINE INSTALLATION
600 | CONSTRUCTION OF WATER|STRUCTURES
Construction of a 10m3 reinforced, concrete Elevated 5m
601 height (i.e from ground to the bottom of the tank) water tight U /
storage tank with the following Dimensions (2,5x2.5x1.6)m
and embedded protected metallic lpdder
Construction of a pump house attached to the storage tank
602 | (2x2x2.5)m with 15x20x40 cement blocks and roofing (3x)m LS I
sheels. Rendering and Painting/tiling of the walls
603 | Installation of a metallic door of 90x210cm with a padlock LS I
604 | Construction of valve chamber U I
605 | Construction of low/high point chamber u I
Construction of a fence with honey mesh and footing of G.I
606 | 1/1/2" pipe embedded in mass concrete to protect the LS I
boreliole and solar panels/storagetank installation
607 Construction of public stand pipes\with valve chambers U p
400kg/m3 with soak-away pit
SUB-TOTAL CONS'I?RUCTION OF WATER STRUCTURES
700 | IYDRAULICS ACCESSORIES '
70! | Plumbing accessories | LS I
702 | Supply of a plumbing tool box U I
SUB-TOTAL HYDRAULICS ACCESSORIES
800 | PUTTING NETWORK SYSTEM INTO SERVICE
801 | Water tightness test LS !
802 Farmatr'orf of a water management committee and Training SESSION 3
of two maintenance technicians
SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE
TOTAL WITHOUT TAXES
VAT (19.25%)
AlR (2.2%)

TTC

NET TO BE PAID
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Document No. 7
BILL OF QUANTITIES AND ESTIMATES
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LOT 1

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MINI
WATER SUPPLY IN NDOP COUNCIL YARD AND ENVIRONS IN BAMUNKA VILLAGE
OF NGOKETUNJIA DIVISION IN THE NORTH WEST REGION.
Ne DESCR[PT]ON!OF WORKS Unit | QTY | U.PRICE | AMOUNT
100 { CONSTRUCTION OF BOREHOLE 60m DEEP

101 | Site installation and preparation of documents LS i)

102 Site selection : Hydro-geologic, geophysical studies and /
implantation

103 | Mobilization: Transportation of materiel and equipment )

104 | Environmental impact notice | LS 1

SUB-TOTAL SITE INSTALLATION

200 | v . DRILLING WORKS

201 Installation and Withdrawal of drilling rig and other U /
equipment

202 Air Ro{ary Drilling of @ 97/8 in unconsolidated loose M 25
Jormations
Instaliation and removal of tempdral PYC or metallic casing

203 | of 3 175-195mm M2

204 Air Rotary and Percussion Dri!h'r'ag with the down-the —hole ml 35
hammer of @ 6" ¥ fo 67 %) in hard rock

SUB-TOTAL DRILLING WORKS .

300 ' DESIGN,'CLEANING, DEVELOPMENT AND PUMPING TEST

301 | Supply and installation of PVC casing of @ 112 —125mm mi 42
Supply and installation of PVC screen of @ 112 — [25mm with

302 , mi 18
slot openings of @ <2mm !

303 Supply and putting in place of a gravel pack of a quartzeous il 24
nature and calibrated: (1 - 2mm) or (2-4mm)

304 | Putting in place of the borchole cap U !
Cleaning and development of the borehole by the air lift

305 u I
method

306 | Pumping and recharge test[Aquifer test] u I
Sampling and pitysico-chemical Unalysis of water from the

307 !
borehole i

308 | Disinfection of the borehole U !

SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST

400 _ SOLAR PUMP INSTALLATION '

401 Purchase and installation of a submersible solar pump with a U ,
Slow rate of 4.2m3/h and TMH of, 2120m

402 | Solar panel of 250W/12V. ; U 10

403 | Cable with sectional area =14mm? LS !

404 | Charge controller of 48A/12V or equivalence LS !

405 | Metal frame work for solar system stand LS i

406 protection, enclosure, switche, floaters etc. LS !
Installation of automatic control System with all necessary

407 . , LS 1
accessories for the pumping sysie

SUB-TOTAL SOLAR PUMP INSTALLATION
500 PIPELINE INSTALLATION
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Supply and laying of PVC @40mm NP10 to pump water from

01 the borehole to the elevated storage tank ML 300
502 | Supply and laying of PVC @40mm NPI10 | ML 334
503 | Supply and laving of PVC ©32mm NPI0 ML 360
504 | Pipeline excavation and backfill 40x80cm ML | 1230
3505 | Galvanize pipes 2" for road crossing ML 36
Supply and installation of Pipeline indicator with reinforced
506 . : U 25
concrete pillar :
SUB-TOTAL PIPELINE INSTALLATION
600 | CONSTRUCTION OF WATER STRUCTURES
Construction of a 10m3 reinforced concrete Elevated 5m
601 height (i.e from ground to the bottom of the tank) water tight U /
storage tank with the following Dimensions (2.5x2.5x1.6)m ang
embedded protected metallic ladder
Construction of a pump control room attached to the storage
602 | tank (2x2x2.5)m with [3x20x40 cement blocks and roofed with LS 1
3m roofing sheets. Rendering and Painting/tiling of the walls
603 | Installation of a metallic door of 90x210cm with a padiock | LS /
604 | Construction of valve chamber r U I
605 | Construction of low/high point chamber ‘ U !
Construction of a fence with honey mesh and footing of G.1
606 | 1/1/2" pipe embedded in mass concrete e protect the borehole LS !
and solar panels/storage tank installation
607 Construciion of public stand pipes with valve chambers U p
400kg/m3 with soak-away pit
SUB-TOTAL CONSTRUCTION OF WATER STRUCTURES
700 | HYDRAULICS ACCESSORIES
701 | Plumbing accessories ' LS I
702 | Supply of a plumbing tool box U /
SUB-TOTAL HYDRAULICS ACCESSO RIES
800 | PUTTING NETWORK SYSTEM INTO SERVICE
801 | Water tightness test LS {
802 Formatf'on of awater management committee and Training of) SESSION 3
two maintenance technicians
803 | Production of final execution plan LS !
SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE
TOTAL WITHOUT TAXES ?
VAT (19.25%) '
AIR (2.2%)
¢
NET TO BE PAID
|
i
LOT 02 '

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MINI
WATER SUPPLY AT BAMILI POWER JUNCTION IN NDOP COUNCIL AREA,
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

NO

DESCRIPTION OF WORKS | Unit

QTY

U.PRICE

AMOUNT

100

CONSTRUCTION OF BOREHOLE 60m DEEP
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101 | Site installation and preparation of documents LS !
102 Site selection : Hydro-geologic, geophysical studies and U /
implantation
103 | Mobilization: Transportation of n{'ateriel' and equipment U {
. SUB-TOTAL SITE INSTALLATION
200 s | DRILLING WORKS
201 Installation and Wzthdrawal of drilling rig and other U /
equipment ' - ,
202 Air Rot.ary Drilling of @.9“7/8 in unconsolidated loose ml 25 E
Jormations
203 Installation and removal of temporal PYC or metallic casing ml 25
of @ 175-195mm
204 Air Rotary and Percussion Dr.rh’mg with the down-the —hole ml 35
Itammer of @6 Vto 6" W) in hara' rock
SUB-TOTAL DRILLING WORKS
300 DESIGN; CLEANING, DEVELOPMENT AND PUMPING TEST
30! | Supply and installation of PVC casing of @ 112 — 125mm mi 42
302 Supply and installation of PYC screenof @ 112 — 125mm ml 18
with slot openings of & <2mm s
303 Supply and putting in place of a gl*ave[ pack of a guarizeous mi 24 L
nature and calibrated: (1 - 2mm) or (2-4mm)
304 | Futting in place of the borehole cab U !
Cleaning and development of the b'orehale by the air lift
305 U I
method
306 | Pumping and recharge test[Aquer test] LU !
Sampling and physico-chemical Analysis of water from the
307 U I
borchole
308 | Disinfection of the borehole U I
SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
400 | . SOLAR PUMP INSTALLATION
40/ Purchase and installation of a submers:b[e solar pump with U /
a flow rate of 4.2m3/h and TMH of>120m .
402 | Solar panel of 250W/12V . ' U 10 .
403 | Cable with sectional area >I4mm? LS ! '
404 | Charge controller of 48A/12V or equivalence LS !
405 | Metal frame work for solar system|stand LS i
406 protection, enclosure, switches, ﬂoaters efc LS )
Installation of automatic controf sys!em with all necessary
407 LS i
accessories for the pumping system
SUB-TOTAL SOLAR PUMP INSTALLATION
500 : PIPELINE INSTALLATION
S04 Supply and laying of FVC @40mm NP0 lo pump waler from | ML 300
the borehole to the elevaled storage tank
502 | Supply and laying of PVC B40mm!NPI0 ML 700
503 | Supply and laying of PVC @32mm NPI0 ML 400
504 | Pipeline excavation and backfill 40x80cm ML 1400
505 | Galvanize pipes for road crossing i LS {
506 | Supply and installation of Pipeline|indicator u 12
SUB-TOTAL PIPELINE INSTALLATION
600 | CONSTRUCTION OF WATER|STRUCTURES |
Construction of a 10m3 reinforced,concrete Elevated Sm
601 height(i.e from ground to the bottom of the tank) water tight U ;
storage tank with the following Dimensions (2.5x2.5x1.6)m
and embedded protecied metallic ludder
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~F Construction of a pump house attached to the storage tank
3 _ 602 | (2x2x2.5)m with {5x20x40 cement blocks and roofing (3xl)m LS {
' sheets. Rendering and Painting/tiling of the walls
G603 | Installation of a metallic door of 90x210cm with a padiock LS !
. 604 | Construction of valve chamber 7 )
} 605 | Construction af low/high point chamber LU
Construction of a fence with honey mesh and footing of G.I ’
: 606 | 1/1/2" pipe embedded in mass concrete to protect the LS I
borehole and solar panels/storage tank installation |
607 Construcu'o:? of public stand pipes with valve chambers i U p
400kg/m3 with soak-away pit !
SUB-TOTAL CONSTRUCTION OF WATER STRUCTURES
700 | HYDRAULICS ACCESSORIES
700 | Plumbing accessories LS I
702 | Supply af a plumbing tool box U i
SUB-TOTAL HYDRAULICS ACCESSORIES
800 | PUTTING NETWORK SYSTEM INTO SERVICE
80! | Water tightness test LS !
802 i})ﬁ;ﬁzﬂ;ﬁé :;t;k:gc:;:::ﬁ‘r:fﬁ;nem committee and Training SESSION 3
SUB-TOTAL PUTTING NETWORK SYSTEM INTO SERVICE
TOTAL WITHOUT TAXES !
VAT (19.25%)
| AIR (2.2%)
" TTC |
| NET TO BE PAID f

STOP THE PRESENT COST ESTIMATE AT TH
FRANCS C.F.A WITH ALL TEXES INCLUSIVE

E SUM OF

-------------------------------
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PRCE N oot e et
Designation of WOTK. ......cceicivirir e e ens e e
UNIE et s st e e s e
QUENTEY .o e e
Daily outpUL ...t s U
Duration of eXeCULION ...iviiiieiiiciiiie et ee e et eee e eeeeneenn
DESIGNATION :Studies and site installation
. Total . Duration
No Daily out put quanlity Unit of aclivity
Categor No Daily Days Amount
gory wage break up
o
T
m |
z |
< 1
= .
b4
o
o
=
TOTAL A
bt B Days
E Type No Daily rate break up Amount
T
U
nl
=
.
[
=
(0]
=
a
2
2 [toraLs ;
% Type Unit Unit cost Quantity | Amount
S
vy
>
2
[ | '
<3 :
&8
< 2
| == [TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK -+ BENEFITS ; Gx%
P TOTAL COST (HT) G+H
\Y UNIT COST (HT) P/QTY
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REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie
ek ok ok ok ok ok kK
MINISTERE DE LA DECENTRALISATION ET DU
DEVELOPEMENT LOCAL

ek ok o ok ok ok

DELEGATION REGIONALE DU NORD QUEST

Wkl ok o ek ok ok

DEPARTEMENT DE NGOKETUN]JIA

e ai ol ol s o O o

REPUBLIC QF CAMEROON
Peace - Work - Fatherfand
e e 2l ok ke o e e o Ak ok ok
MINISTRY OF DECENTRALIZATION AND LOCAL)
DEVELOPMENT

e S e o o e e o ek

NORTH WEST REGIONAL DELEGATION

e o o e e

NGOKETUNJIA DIVISION

ok okl ok ok kokok

ARRONDISSEMENT DE NDOP NDOP SUB DIVISION
ook Aok Ok R e s ek ok ok ook ok
COMMUNE DE NDOP { NDOP COUNCIL
Project Owner [Indicate name and full address]
JOBBING ORDER No JO/NC/NCITB/202I OF ........ 2021

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N° 03/ ONIT/ NC/NCITB/2021 OF 18
/02/2021 FOR THE CONSTRUCTION OF MINI WATER SUPPLY!SCHEMES IN SOME LOCALITIES IN NDOP
COUNCIL AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

HOLDER ¢ [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at [

Taxpayer’s No. !

SUBJECT : Execufion of works;
Lot No. ; Network
' i
PLACE :Regian :
I
EXECUTION DEADLINE ; ( ) months
AMOUNT IN CFA F:
IAT
EVAT
VAT
AlR {Income tax)
Net to be paid
FINANCING : [indicafe the source of financing]
BUDGET HEAD t [to be complefed]

SUBSCRIBED ON:
SIGNED ON;
NOTIFIED ON: '
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REGISTERED ON: C
Between:
The Government of the Republic of Cameroon, represented by hereinafter i
referred to the “Contracting Authority” ' {;i ! 'r{
b
38 l
. i hm
On the one hand, ‘;-";
l
And .
! ' 1
3
{enterprise) ' t
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the
“Contractor”

On the other hand, v

Agree on the following:




Summary

Part l:  Special Administrative Conditions {SAC)
Part ll: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

33




Page and last of Centract No.

Awarded after Invitation to Tende

With

For the execution of

works

Lot No.

C or JO/CA/TB/0000

r [specify references of Invitafion to Tender]

Network

Section No. Road No.

ltinerary

Length (km)

EXECUTION DEADLINE

( } months

Amount of Contract in CFA F:

IAT

EVAT

VAT (

AR (2.2 or 5.5 %) -

Net to be paid
|

Read and accepted by the ConlchIor

{place of Isigm::iure)

{date)

(place of

Signature of Contracling Authori

ty

signature)

{date)

Regisiration
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Annex N° 1:
Annex N° 2:
Annex N° 3:
Annex N° 4:
Annex N° 5:
Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N° 9;
Annex N° 10:

Model of declaratio

Model Bid

TABLE OF MODELS

nto Tender

Model Bid Bond

|
Model Final Bond '

Model Retention fund (Guarantee Retention)

Schedule framework

Mcdel attestation

lof site visit

Model site visit report

Model table of ref
Model table of eq

|
erence

Uipment

VT W T
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AnnexN°1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I
1 the undersigned, ..o e {indicate the name and capacity of
signatory), ‘
Nationality ....ccovveeveeeernrerevecuenee
Representing the ......iiiiecccnnenneenss. COMPpPany or enterprise or group with head office at
. registered in the trade register }of rremsirenmnneneees . UNAer the number
ceeenneres |
In my capacxty LS e OF Ll e PO oo SO , hereby
acknowledge receipt of the f|Ie for Open Natlonal Inv:tatlon to Tender N° SOTRRIOUOROROU {1 gh o 1 1=
i
And hereby declare my intention to tender for the said contract.
Done at ...coverveevens |
;' . Signatu;re of ..
¥ In the capaCIty of
] I:I Duly a thorized to sign the tenders on behalf of
il :i : arenranes I saasevevesarsantrnnn e
a3 . '
L
[ ‘
I Ll
;!
-filx
)
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Annex N° 2: MODEL BID

I'the undersigned, .........ccv.svuernnensbenenn{indicate the name and capacity of signatory)
Representing the ................... company or enterprise or group with head office at ...........
... registered in the trade registerf Of wrrssissirisssennen. Under the number ...,

Having taken cognizance of all the documents featured or mentioned in the OPEN NATIONAL
INVITATION TO TENDER FILE N2 03 IONIT/MINDDEVEL/NC/NCITB/ZOZl OF 18/02/2021 FOR THE
CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN NDOP COUNCIL AREA
NGOKETUNIIA DIVISION OF THE NORTH WEST REGION.

after having personally taking account of the situation of the site and evaluated from my point of
view and under my responsibility,|the nature and difficulty of the works to be carried out;

* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in.

accordance with the struci%ure featuring in the Tender File;

* Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which I myself establish for each type of structure which prices reveal
the amount of the tendeq at ............ceeuneenee. { in figures and words) FCFA exclusive of VAT
and at ... { in figures and in words) FCFA inclusive of all taxes.

s | pledge to execute the warks within a deadline of ....veenneee. months.

¢ | pledge to maintain my!offer for a duration of Ninety (90} days from the deadline of

submission of tenders; | )
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
N lrveiiienen Opened in....oceceeecennsie. BaNK ovoisevnnee.n Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement
between us.

Done at ...

Signature of w..cvevvrcceceereraennnes
In the capacity of ...oveveveccereennnas
Duly authorized to sign the tenders on behalf of

PR Iy - ——




Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking ..........ccceesu.n..... Hereinafter referred to as the “bidder” has submitted
his OPEN NATIONAL INVITATION TO TENDER FILE Ne 03 JONIT/MINDDEVEL/NC/NCITB/2021 OF
18/02/2021 FOR THE CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN
NDOP COUNCIL AREA, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

..................... FCFA.

We ....cccceoe. (name and address of the bank), represented by .......eccoe (Names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the
Delegated Contracting Authority of the maximum sum| Of wreernesrrssssnimsnnemseneneennes, that the bank

pledges to pay in full to the Delegated Contracting Authority, bidding itself, its successors and

assignees. ;

The conditions of this commitment are as follows:
if the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting
Authority during the period of Bid validity:
¢ Fails or refuses to sign the contract, even though required to do so;
¢ Fails or refuses to furnish the final bond for the cdntract (final bond) as provided for by the
contract. :
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the
sum referred to above upon receipt of his first written demand, without the Delegated Contracting
Authority having to substantiate his demand, provided th'ﬁ't in its demand the Delegated Contracting
Authority shall note that the amount claimed by him is due, because one or the other or both of the
above condition(s) has {have} been fulfilled and he shall Sp:ecify which condition(s) took effect.
|
This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity !of tenders. Any request by the Delegated
Contracting Authority to cause it to take effect should reach the bank by registered mail with an
acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
=) VPR o | | EOORPOPE ' toor e
(Bank’s signature '
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. {xnnex N° 4: MODEL FINAL BOND

'

Y

Bank: . creesereenne, W)
Reference of the Bond N ..

Addressed to The Mayor of Ndop iCounciI “Delegated Contracting Authority”

WHEereas ..., (Name a Id address of Contractor) hereinafter referred to “the Contractor”,,
pledge, in execution of the Contract, to carry out the works For the Construction of Mini Water
Supply Schemes in Some Localities in Ndop Council Area, Ngoketunjia Division of The North West
Region.  H
Whereas it is stipulated in the Colntract that the Contractor shall furnish the Delegated Contracting
Authority a final bond of two percent {2%) of the amount of the Contract as security for compliance
with the Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We, ... certreresresseseensseenene s (N@Me and address of bank),

Represented by .'. .. (name of signatories)

hereinafter referred to as "the Bank" and we pledge to pay to the Delegated Contracting Autharity
within a maximum deadline of eight (8) weeks upon his simple written request declaring that the
Contractor has not fulfilled his contractual obligations without being able to defer the payment nor
raise any contest for whatever reason, the SUM Of ... eeces covnerssessesemssersessseseessensneneess (1N [ETLETS
and in words), i

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the

date of the Provisional Reception of the works.
I

After this date the caution shall no longer be valid and shall be returned to us without any request
on our part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during the
period of validity of this commitment.

This bond shall, for purposes ofj its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the jonly jurisdictions competent to rule on this pledge and its.
consequences. ’

Signed and authenticated by the bank at ....covcnneens ON ceercreranens
[signature of the hank]

20
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ANNEX No. 5: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the
Contracting Authority [The Lord mayor of Ndop Council] (the beneficiary)

The payment, without contest and upon receipt of the‘first written request by the beneficiary,

declaring that [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of contract No. of
relating to For the Canstruction of Mini Water Supply Schemes

in Some Localities in Ndop Council Area, Ngoketunjia Dilirision of the North West Region.] of the
total sum corresponding to the advance of [twenty {(20) %] of the amount inclusive of all taxes of
contract No. , payable upon notification of the corresponding Administrative Order
that is, CFA francs. 1

This bond shall enter into force and shall take effect upon reception of the respective parts of this

advance into the accounts of [the holder] opened in the bank
under No,

This bond shall remain in force up tili the reimbursement of the advance in accordance with the
SAC. However, the amount of the guarantee shall be proportlonately reduced on the progressive

reimbursement of the advance. |

The applicable law and jurisdiction shall be those of the Re'public of Cameroon.

Signed and authenticated by the bank at on

Signature of the banke

o e Yer
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION) b

Bank: woveerernerreennn \

Reference of the Bond No:

Addressed to The Mayor of Ndop ICouncil

Hereinafter referred to as “The Delegated Contracting Authority”

Whereas ......oceeveirreneen. (NAME and address of Contractor} hereinafter referred to “the Contractor”,
pledge, in execution of the Cont| act, to carry out the works For the Construction of Mini Water
Supply Schemes in Some Localities in Ndop Council Area, Ngoketunjia Division of the North West
Region. .

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of
the amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provige the Contractor with this guarantee;

WE, oottt sinrs i e sennness (N@ME and address of bank),
Represented by ......ccccoceevecnneenres e [Name of signatories) and hereinafter referred to as “the
Bank”; ,'

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of ....ceveervveviinnene (in figures and in
letters) corresponding to ten perc;ent {10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight
(8) weeks upon his simple written request declaring that the contractor has not fulfilled his
contractual obligations or is indeb'ted to the Delegated Contracting Authority within the meaning of
the contract, amended where need be, by its additional clauses, without being able to defer the
payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount
equal to ten percent (10%) of the|total amount of the works featuring in the final detailed account,
without the Delegated Contracting Authority having to prove or give the reasons nor the motive for

the amount of the sum indicated a:lbove.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the :
date of the final acceptance of tl?e works and upon released issued by the Delegated Contracting
Authority.

Any request for payment formulated by the.Delegated Contracting Authority by virtue of this bond’
should be done by registered mafl with acknowledgement of receipt to reach the bank during the
period of validity of this commitment.

This bond shall, for purposes u:)fl its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
conseguences.

Signed and authenticated by the bank at ....ccccoe....c... [ ST

[signature of the bank]

PR o e,
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ANNEX 1: EVALUATION GRID

OPEN NATIONAL INVITATION TO TENDER FILE N2 03 /LNIT/MINDDEVEL/NC/NCITB/ZOZl OF
18/02/2021 FOR THE CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN
NDOP COUNCIL AREA, NGOKETUNIJIA DIVISION OF THE NORTH WEST REGION.

I
ADMINISTRATIVE DOCUP/[ENTS.

NO DESCRIPTION YES NO
A1 Certified Copy of the Business Registration, not more than three months
| old.
A.2 | Declaration of intention to tender stamped with the tariff in force.
Certificate of non-bankruptcy established by the Court of 1st instance or
A3 | the Chamber Commerce, Industry and Trade of the place of residence of
the bidder, not more than three (03) months. E
Attestation of bank account of the bidder, issued by a first rate-bank
A.4 | approved by the Ministry in charge of Finance or b 1 a foreign bank the first
order not more than three months. i
A.5 | Purchase receipt of tender file issued by public trea:sury
AG A bid bond issued by a first rate-bank approved by the Ministry in charge of
" | Finance in conformity with COBAC conditions
| : A7 An attestation of non-exclusion from Public Contracts issued by the Public
| " | contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that the
A.8 | bidder has met all his obligations vis a vis the Fund; :the attestation should
be less than three months old. .
A.9 | Avalid Certificate of imposition certified by the chief of tax Centre.
A10 Business License {photocopy certified by the chlef of tax Centre, not more
| ' than three months).
5 a1 | Certified Copy of a valid taxpayers card, delivered by the chief of tax
' Centre. |
A Clearance Certificate signed by the chief of tax Ce:ntre stating that the
i A.12 | bidder has met all the statutory declarations in issues of taxes in the
; currentfinancial year; this certificate should be less than three months old.
i
! | ..
N “EVALUATION' CRITERIA ‘ND SUB C'R'I'TERIA YES | NO
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: B) .

.. ESSENTIAL CRITERIA . - i - +

B.1

General presentation of the tender files

-Document spirally bound

-Table of content page i

-Colour sheets separation |, |

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterpnse in similar jobs justified by signed contracts
(first and last pages} and minutes of reception or attestation of clearances of
B.2.1 | works executed.
Minimum acceptable: 02 j:ontracts realized in the domain of equipped bore
hole over the past 05 years
B.3 - QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 Project engineer (at least Bsc in Engineering or equivalent certificate)
B.3.1.1 Qualification of the projectiengineer: (Engineer in Rural
Engineering/Electrical/Hydraulics/Exploration Geophysics: at least BAC+ 3
B.3.1.2 | Professionaliexperience of the project engineer > 05 years {signed CV)
B.3.2 Nt 02 Site foreman (Higher technician or equivalent certificate)
8.3.2.1 Qualification of the Site foreman: (Higher technician Rural
Engineering/electrical) |
B.3.2.2 | Professional experience of the Site foreman 2 03 years (signed CV)
B8.3.3 01 plumber
B.3.3.1 | Qualification of 01 plumber (BAC in Plumbing)
B.3.3.2 | Professional experience of the plumbers = 03 years (signed CV)
B.4 TECHNICAL PROPOSALS
B.4.1 | Organigram of the enterprise ~
B.4.2 Organigram of the projecﬁ
B.4.3 | Logical sequence for the execution of the task
B.4.4 | Quality control method
B.4.5 | Organization of the works / Methodology
B.4.6 Envircnmental protection measures
B.4.7 | Supply of materials
B.4.8 | Security and safety at the :site
B.4.9 | Duration of execution in rvfespect with the Tender file
B.5 LOGISTICS :(Equipment put aside for this project)
B.5.1 | Prove of ownership or rerﬂta[ of a boring machine
B.5.4 | Prove of ownership or rer\‘tal of a Hand compactor
B.5.6 | Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel,
dig axe, building level, masonry bucket, trowels, etc.
B.6 | FINANCIALCAPACITY |
An attestation of financial'capacity {solvency) of the enterprise equal or greater
B6.1 than the amount of the project all taxes inclusive, issued by a 1st class bank

located in any area in Camerocen and approved by the Ministry of Finance and
respect COBAC conditions.

|
|

|
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B.7 Attestation of site visit signed by an administrative local Authority of project area.

Comprehensive report of site visit signed by the company administrator and

B.3 justified by photos

B.9 Special Technical Clauses initialed in all the pages ’

B.10 | Special Administrative Clauses completed and |n|t|§led in all the pages

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 20/25 {80%) of the ess:ential criteria taken in account.

The Contract will be awarded to the bidder who lwould have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Dacuments and having satisfied to
100% of the eliminatory criteria and at least 20/25 (80%) of the essential criteria.

A, Eliminatory criteria
1- Absence or non-conformity of an element in the administrative file;
2- False declaration or falsified documents;
3- Absence orinsufficient bid bond; .
4- Incomplete financial file. |
5- Non-respect of 20/25 (80%) of essential criteria
6- Change of quantity or unit

B. Essential criteria !
1- General presentation of the Tender Files; J
2- Financial capacity; ;
3- References of the company in similar achic-:\ufemI nts;
4- Quality of the personnel ; :
5- Technical organization of the works; :
6- Logistics;
7- Attestation and report of site visit;
8- Special Technical Clauses initialed in all the pages;
9- Special Administrative Clauses completed and ipitia[ed in all the pages.

11. Main qualification criteria !
The criteria relating to the gualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose deta{l is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (ves} or negative {no) with an
acceptable minimum from at least 20/25 (85%) of the essential criteria taken in account,

The Contract will be awarded to the bidder who onuld have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 20/25 (80%) of the essential criteria.
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ANNEX 4: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./MiSS  ......cccovirmnsesnscnesnsreessneenen fSUrNAMe and Name of Authority ]The_
PrinCipal of i csseenneennns [NGMe of school] confirm that i
MIL/MIS./MISS e verenerse s cesssmssses e smssssessscesses e {SUPRGMeE and Nome) ' Ié ' }5
Engineer of the Company............. eerrr s eree e sem et sssssbresssn s assesnsasesnseees | INOITIE ofEnterpn'se),' " l:: i‘:
Nl
has actually visited the site which is going to receive the structure relative to OPEN NATIONAL ;'

INVITATION TO TENDER FILE N2,03 /ONIT/MINDDEVEL/NC/NCITB/2021 OF 18/02/2021 FOR THE N
CONSTRUCTION OF MINI WATER SUPPLY SCHEMES IN SOME LOCALITIES IN NDOP COUNCIL AREA,
NGOKETUNB_IA DIVISION OF THE NORTH WEST REGION...

The interested person declares : |
|
|

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish his unit price sthedules taking into account the difficulties of the site relative to

the execution of the works and shall in no condition claim the Delegated Contracting

Authorityfor any increase ofi unit price.

|
In Testimony Where of, this present ATTESTATION OF SITE VISIT is estahlished and issued to
!

serve the purpose it deserves, |

DAte et DAte i s

Local Administrative Authority Stamp of enterprise b
‘ |
|

Signature and Names Signature and Names of the Engineer
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ANNEX 7: SITE VISIT REPORT

Name of Project ......ueceecnnrvonns

Name de of ENterprise ...

1. CONTEXT OF THE PROJECT
2. GEOGRAPHICAL SITUATION
3. STATE OF THE SITE
4. PHOTOGRAPHS OF THE SITE (including th:at of company engineer at the site)

Date...cviirirecerreeensen

Name of Enterprise: .............

|
Stamp and signature of enterbrise
|




Document No. 11:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 Aprif 2008 relating to
the respect of rules governing the 'award, execution and controf of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,

prior to commencing the procedure to award contracts or refer to the competent Tenders Board,

ensure that draft tender files are prepared based on preliminary studies.

These studies must be required |during the examination of the Tender File (TF) by the Tenders
Board.

The Project Owner is bound to fill the d'uestionnaire in annex 1 accompanied by justifications of the
said studies.

|
1
1
1
I
I

Annex No. 7: Justification of preliminary studies
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1. Attach the preliminary studies.

2. Indicate

2.1. The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3,  References of the contract, if Private Managler carried it out;

2.4. If maintenance works

1.4.1 Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents,

1.5 Rehabilitation or new works
1.5.1 Are quantities in the quotations thé same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Etudy, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the

quality of the studies. :
: |
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LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS FOR

PUBLIC CONTRACTS
. BANKS

AFRILAND FIRST BANK
BANQUE ATLANTIQUE DU CAMERQON (BACM) !
BANQUE GABONAISE POUR LE FINANCEMENT INTE]RNATIONAL (BGFI BANK)
BANQUE INTERNATIONALE DU CAMERCUN POUR L’EPARGNE ET LE CREDIT (BICEC)
CITIBANK CAMERQON (CITIGROUP)

COMMERCIAL BANK OF CAMEROON (CBC) ’

ECOBANK CAMEROUN

!

NATIONAL FINANCIAL CREDIT BANK (NFC BANK) |

SOCIETE COMMERCIALE DE BANQUE CAMEROUN (ICA-SCB)
. SOCIETE GENERALE DE BANQUE AU CAMEROUN {SGBC)
11. STANDARD CHARTERED BANK CAMEROON
12. UNION BANK OF CAMEROON PLC {(UBC)

o P N o R W e

[y
o

13, UNITED BANK FOR AFRICA (UBA)

Il. INSURANCE COMPANIES

1. CHANAS INSURANCE

2, ACTIVA INSURANCE

3. ZENITHE INSURANCE SA BP. DOUALA
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