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REPUBLIQUE DU CAMEROUN et 2in, REPUBLIC OF CAMEROON
. Peace — Work — Fatherland

Paix — Travail — Patrie
MINISTERE DE LA DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL.

COMMUNE DE FONFUKA,
SERVICE TECHNIQUE.

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT.

FONFUKA COUNCIL,
TECHNICAL SERVICE.

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
(BY THE EMERGENCY PROCEDURE)

Nd. 00 0% /ONIT/FC/FCITB/PIB/2021 OF § & FEY 2021

FOR THE CONSTRUCTION OF CULVERTS ALONG SOME ROAD STRETCHES IN THE
FONFUKA MUNICIPALITY, BUM SUB DIVISION
LOT 1: Construction of a Box Culvert in stone masonry with reinforced concrete slab along
Fungeh-Mbanga road

LOT 2: Construction of Two (02) culverts along Mbamlu road

FINANCING: PUBLIC INVESTMENT BUDGET 2021

1. Subject of the invitation to tender:
Within the framework of 2021 Public Investment Budget, the Mayor of FONFUKA Council hereby

launches an Open National Invitation to Tender FOR THE CONSTRUCTION OF CULVERTS
ALONG SOME ROAD STRETCHES IN THE FONFUKA MUNICIPALITY, BUM SUB

DIVISION

LOT 1: Construction of a Box Culvert in stone masonry with reinforced concrete slab along
Fungeh-Mbanga road

LOT 2: Construction of Twe (02) culverts along Mbamlu road

2. Nature of works:
Works to be done consists of preparatory works, cleaning and earth works, drainage works,

construction of culverts efc. The works comprise the preliminary studies carried out on the site and
the detailed information provided in the technical specification and the quantitative estimates FOR
THE CONSTRUCTION OF CULVERTS ALONG SOME ROAD STRETCHES IN THE

FONFUKA MUNICIPALITY, BUM SUB DIVISION

LOT 1: Construction of @ Box Culvert in stone masonry with reinforced concrete slab along
Fuangeh-Mbanga road

LOT 2: Construction of Two (02) culverts along Mbamlu road

3. Execution Deadline
The maximum deadline provided by the Contracting Authority for the execution of the works

forming the subject of this invitation to tender is Three (03) calendar Moun(hs per Lot as from the
date of notification of Service Order to start works

4. Allotment
Tender File Construction of Culver! in Fonfuka - MINDDEVEL 2021




Works are divided in to two (02) Lots as follow bellow;

LOT I: Construction of a Box Culvert in stone masonry with reinforced concrete slab along
Fungeh-Mbanga road '

LOT 2: Construction of Two (02) culverts along Mbamlu road

NB: Interested contractor(s) should indicate the numbper of Lots he/they is/are going-in for.
A Bidder, depending on his/her capabilities, can bid for all the Lots and can be awarded all
the Jobbing Orders under the same conditions provided for in this invitation to tender.

5. Estimated cost
The estimated cost after preliminary studies stands at:
LOT Description (F%I;‘(:\u)n;‘l In words
Construction of a Box Culvert in stone masonry with . .
LOT 1 reinforced concrete slab along Fungeh-Mbanga road 9,000,000 Nine Million Francs
. Ten Miilion Five
OT 2 1F(I)czlgstrucuon of Two (02) culverts along Mbamlu 10,550,000 | Hundred and Fifry
Thousand Francs
6. Participation and origin

Participation in this invitation to tender is opened to duly legalized Cameroonian based Companies
that fulfil the requirements of this invitation to tender and exercising in the domain of public works
having the financial and technical capacity, who are categorised as per the 2018 public contract code
and has fulfilled their fiscal obligations in accordance with the 2021 Finance Law.

NB; home based companies are of advantage, encouraged (o tender

Financing
The MINDDEVEL Decentralised Credits —202] Program shall finance the works, which form the

subject of this invitation to tender.

BUDGET HEAD: HEAD 27, PROGRAMME 35 I, ACTION 01, PARAGRAPH 2250 OF MINDDEVEL

Budgetary Authorisation: LOT I: [W03423
LOT 2: IW03426

Budgetary Imputation: ~ LOT 1; 55 27 351 01 641619 2251 861
LOT 2: 5527 351 01 641619 2251 861

. Bid Bond

Each bidder must include in his administrative documents, a Bid Bond issued by-a first-rate banking
establishment approved by the Ministry in charge of Finance. Whose list is found in document No.
12 of this Tender File, of an amount, set at 2 % of the estimated amount, all taxes inclusive, of the
project amount in accordance with the Order in force (Prime Ministerial Order No. 093/CAB/PM of

5/11/2002) as follows:

Descrintion Amount BID BOND
P (FCFA)TI | (2%) FCFA
Construction of a Box Culvert in stone masonry with reinforced 9,000,000 180,000
concrete slab along Fungeh-Mbanga road
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LOT 2 | Construction of Two (02) culverts along Mbamlu road 10,550,000 211,000

Valid for thirty (30) days beyond the date of validity of Bids. As per article 90 (9) of the Public
contract Code (Decree No. 2018/366 of 20 June 2018), certified cheques or bank cheques are
acceptable in the place of Bid Bond. The bid bonds shall be addressed to the Contracting Authority
and following the conditions of the invitation to tender.

9, Consultation of Tender File:
The file may be consulted during working hours at the technical service of the FONFUKA Council,

Telephone N°(237) 675 32 21 75 as soon as this notice is published.

10. Acquisition of Tender File:
The file may be obtained from the technical service of the FONFUKA Council, Telephone N°(237)

675 32 21 75 as soon as this notice is published against payment receipt of a Non-Refundable sum
of 39,100 FCFA (Thirty Nine Thousand One Hundred Francs) , payable at the FONFUKA
Council Municipal Treasury, representing the cost of purchasing the tender file.

11. Submission of Bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six)
copies should reach the FONFUKA Council premises at Fonfuka not later than 1 453 70173t 10
a.m. local time and should carry the inscription:
- Envelop A: Administrative Documents;
- Envelop B: Technical Offer;

- Envelop C: Financial Offer.

These three (03) envelopes containing the Bids will be put in a fourth one (Kaki colour) which shall
be sealed and labelled imperatively as follows:

« OPEN NATIONAL INVITATION TO TENDER »
BY THE EMERGENCY PROCEDURE

No. 1} 84 {{ ) JONIT/FC/FCITB/PIB/2021 OF 2 § FEY 202}

FOR THE CONSTRUCTION OF CULVERTS ALONG SOME ROAD STRETCHES IN THE
FONFUKA MUNICIPALITY, BUM SUB DIVISION

LOT X: X XXX, precise the N° Lot(s)

«“To be opened only during the Bids-opening session”

NB: The fourth envelop shall not bear any identification mark of the bidder or any compromising

sign/indication of the Enterprise.
The fourth envelop should be a plain type and carrying no Trademark

12. Admissibility of Bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or

administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily he nat older than three (3) months preceding the date of LAUNCHING OF
THE TENDERS or may be established after the signature of the tender notice
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Any Bid not in compliance with the prescriptions of the Tender File shal] be declared inadmissible.

This refers especially to the absence of a Bid Bond issued by a first-rate bank approved by the
Minister in charge of Finance. .

13. Opening of Bids:
The Bids shall be opened in a Single Phase. The opening of the administrative documents, the
Technical and Financial offers wil] take placeonthe 7 | i) 2071 arg 1:00 a.m. local time, at the

Conference hall of FONFUKA Council by the FONFUKA Council [nternal Tenders’ Board. Only
bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

Outright elimination d uring the opening session of the Bids
1. Deadline for delivery higher than prescribed:
- False declaration or falsified documenis;

2
3. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

. Incomplete financial file;

4
5. Change of quantity or unit of the Tender file in the financial bid;
6. Non-respect of 75%of essential criteria;

NB! During the opening session of the Bids,
noncompliant, the bidder will be given for
document else it will be eliminated during the
accepted after this deadline.

if a document of the administrative bid is absent or
-eight (48) hours to produce or replace the said
evaluation of the Bids. No such document will be

B. Essential criterja

. General presentation of the tender files;
Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialled in alf the pages;

10. Special Administrative Clauses completed and initialled in all the pages.
thodology; Methodological approach and relevance of proposed solutions; ]
perience; References of the bidder (experience of at least two (02) years in similar I

l

e I N R

Yes/No |

Yes/No

ipment; Availability of material and essential equipment (attach proof)
sonrel; Experience of key supervisory staff (at least tcchnician in Building construction

5 yews’ expericnce or Semjor Civil/Rural Technician with threc (03) years of | Yes/No
erience. Proof with duly signed CVs,

Yes/No

ncial situation,; Turnover, Financial capacity, Access to credits or other financial I Yes/No
S to the tune of 20,000,000 FCF.A (Twenty Million Francs);

ning of works; Deadline of execution. Proof with GANTT and PCRT planning l Yes/Na
entation of offer; packaging, binding, clear copies elc. T ’ Yes/ No
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NB: The non-compliance with any three (03) criteria out of the Seven (07) above shall cause the

elimination of the bid.
These essential criteria are subject to lower limits, the details of which are spelled out in the Special

Regulations of the invitation to tender

15. Award

This evaluation will be done in a purely binary method with a positive (Yes) or negative (No) with an
acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
| reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied
‘ to 100% of the eliminatory criteria and at least 75%of the essential criteria.

Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted spelled

out in the Special Regulations of the invitation to tender.

16. Validity of Bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the

submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours at the Technical

Service of the FONFUKA Council, Telephone N°(237) 67532 21 75

Done at Fonfukaon the,s 4 FEY 2021

The Mayor
_ J hority
Copies: P HERS r,r‘c.lcnngAut
278 cnung, OV
- MINMAP P G UE LORQ MAYOR
- MINDDEVEL . ONFUKA COUNCIL
. gk

- Supervisory Authority (SDO-Boyo) R s .
- Chairperson of TB 1%‘\'; @Dé/b&l‘ %’ﬁ,a

- i }P‘ L]
- Notice Boards

- File/Archive
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REPUBLIQUE DU CAMEROUN o - REPUBLIC OF CAMERCON
Paix — Travail — Patrie : N Peace — Work — Fatheriand

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT.

FONFUKA COUNCIL,
TECHNICAL SERVICE.

DEVELOPPEMENT LOCAL,

COMMUNE DE FONFUKA,
SERVICE TECHNIQUE.

AVIS ’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
(EN PROCEDURE D’EMERGENCE)

MmN

G000 54 TEY 2N
¥ U Y JAONO/CF/CIPM/BIP2021 DU 7 4 FFY

POUR LA CONSTRUCTION DES PONCEAUX LE LONG DE CERTAINS TRONCONS DANS LA
MUNICIPALITE DE FONFUKA, ARRONDISSEMENT DE BUM

LOT 1: Constuction d’un ponceau en maconnerie de pierre avec dalle de beton armé e long de Ia
route Fungeh-Mbanga

LOT 2 : Construction de deux (02) ponceaux le Iong de Ia route Mbamlu

INANCEMENT : BUDGET D’INVESTISSEMENT PUBLIC - EXERCICE 2021

1. Objet de I'Appel d'Offres: .

. Dans le cadre de I’exercice budgétaire 2021, Monsieur le Maire de Ia commune de FONFUKA,
Maitre d’Ouvrage et autorité contractante lance un Appel d’Offres National Ouvert POUR LA
CONSTRUCTION DES PONCEAUX LE LONG DE CERTAINS TRONCONS DANS LA
MUNICIPALITE DE FONFUKA, ARRONDISSEMENT DE BUM

LOT 1: Coustuction d’un ponceau en maconnerie de pierre avec dalle de beton armé le long de
1a route Fungeh-Mbainga

LOT 2 : Construction de deux (02) ponceanx le long de la route Mbamlu

2. Consistance des travaux
Les travaux a faire consistent; des travaux préparatoires, des travaux de nettoyage et de
terrassement, les travaux de drainage, la construction de ponceaux, etc. Les travaux comprennent les
études préliminaires réalisées sur Ie site ct les informations détaillées fournies dans la spécification
tcchnique et les estimations quantitatives POUR LA CONSTRUCTION DES PONCEAUX LE
LONG DE CERTAINS ‘TRONCONS DANS LA MUNICIPALITE DE FONFUKA,
ARRONDISSEMENT DE BUM

LOT 1: Constuction d’un ponceau en magonnerie de pierre avec dalle de beton armé le long de
la route Fungeh-Mbanga
LOT 2 : Construction de deux (02) ponceaux le Iong de Ia route Mbamlu

Délais d’exécution
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Le délai maximum prévu par 1’Autorité contractante pour I’exécution des travaux faisant I’objet de
cet appel d’offres est de trois (03} mois calendaires par Lot a partir de la date de notification de

I’ordre de service pour commencer les travaux

4. Allotissement
Les travaux sont divisés en deux (02) Lots comme suit ;
LOT 1: Constuction d’un ponceau en maconnerie de picrre avec dalle de beton armé le long de

Ia route Fungeh-Mbanga
LOT 2 ; Construction de deux (02) ponceaux le long de la route Mbamlu

NB ! le(s) soumissionnaire(s) intéressé(s) doit(vent) indiquer le nombre de lots
Un soumissionnaire, selon ses capacités, peut soumissionner pour tous les lots et peut étre
attribué toutes les lettres commandes dans les mémes conditions prévues dans cet appel d’offres.

5. Coiit prévisionnel
Le coiit prévisionnel de I’opération a I’issue des études préalables est de

.. Montant
LOT Description (FCFA) TTC En mot
Constuction d’un ponceau en magonnerie de
LOT 1 | pierre avec dalle de beton armé le long de la 9,000,000 | Neuf Millions de Francs

route Fungeh-Mbanga

Construction de deux (02) ponceaux le long de la 10.550.000 Dix Millions Cinq Cent
route Mbam]u T Cinquante Mille Francs

LOT 2

6. Participation et origine
La participation & cet appel d’offres est ouverte aux entreprises Camerounaises diiment légalisées qui

remplissent les exigences de cet appel d’offres et exercent dans le domaine des travaux publics ayant
la capacité financiére et technique, qui sont catégorisées conformément au code des marchés publics
de 2018 et qui ont rempli leurs obligations fiscales conformément a la loi de finances 2021.

NB ! Les Entreprises a domicile sont davantages, encouragées a soummissionées

7. Financement
Les travaux objet du présent appel d'offres sont finances par le budget d’investissement public

crédits décentralisés du MINDDEVEL de I'exercice 2021

Ligne Budgétaire: CHAPTRE 27, PROGRAMME 351, ACTION 01, PARAGRAPH 2250 DU
MINDDEVEL

Autorisation Budgétaire : LOT 1: IW03423
LOT 2: IW03426

Imputation Budgétaire : LOT 1: 55 27 351 01 641619 2251 861
LOT 2: 5527 351 01 641619 2251 861

8. Cautionnement de soumission
Chaque soumissionnaire doit inclure dans ses documents administratifs une caution pour soumission

émise par un établisscment bancaire de premier ordre approuvé par le ministére responsable des
Finances. Dont la liste se trouve dans le document No. 12 de ce dossier d’appel d’offres, d’un
montant, fixé 4 2 % du montant estimatif, toutes taxes incluses, du montant du projet conformément
a la réglementation en vigueur (décret du Premier ministre n° 093/ACR/PM du 5/11/2002) comme

suit; _ - L
inti Montant Caution (2%) FCFA
LOT Description (FCFA) TTC (
JlroT1 Constuction d'un ponceau en magonneric de 9,000,000 180,000
pierre avec dalle de beton armé le long de la
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route Fungeh-Mbanga J

LOT 2

Construction de deux (02) ponceaux le long de Ia 10,550,000 211,000
route Mbamlu

Valable trente (30) jours aprés la date de validité des offres. Selon Particle 90 (9) du Code des
marchés publics (décret n® 2018/366 du 20 Juin 2018), les chéques certifiés ou les cheques bancaires
sont acceptables i la place de caution. Les cautions pour soumission doivent étre adressées a
I’ Autorité contractante et selon les conditions de I’appel d’offtes.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut étre consulté et obtenu aux heures ouvrables a la Section

Technique de la commune FONFUKA, Téléphone N° (237) 675 32 21 75, dés publication du présent
avis.

10. Acquisition du Dossier d'Appel d'Offres
Le dossier d’appel d’offres peut étre obtenu aupres du service technique de la Commune de

FONFUKA, Tél. N° (237) 675 32 21 75 dés que cet avis est publié contre la réception de paiement
d’une somme Non remboursable de 39,100 FCFA (Trente-Neuf Mille Cent Franes), payable 3 la
recette municipale de la commune de Fonfuka, représentant le coiit d’achat du dossier d’appel

d’offres.

11. Remise des offres
Chaque offre rédigée en frangais ou en anglais en sept (06) exemplaires dont un (01) original et (05)

copies marquées comme telles, devra parvenir contre récépissé 4 la commune de FONFUKA au plus
tard le § 1 B 2071 210 heure locale et devra porter la mention suivante :

- Enveloppe A: Documents administratifs;

- Enveloppe B: Offre Technique;

- Enveloppe C: Offre Financiére.

« APPEL D’OFFRES NATIONAL OUVERT »
(EN PROCEDURE D’EMERGEN CE)

By, - ' i ;
el 0 1) [} JONIT/FC/FCITB/PIB/2021 OF 2 § cY 2077

UR LA CONSTRUCTION DES PONCEAUX LE LONG DE CERTAINS TRONCONS DANS LA
MUNICIPALITE DE FONFUKA, ARRONDISSEMENT DE BUM
LOT X: X XXX, precisez le N° Lot(s)

« & n’ouvrir qu’en séance de dépouillement »

! La quatriéme enveloppe ne doit porter aucune marque d’identification du soumissionnaire ni

un signe ou indication compromettant de I’Enterprise.
quatriéme enveloppe doit &tre un type Plaine et ne portant aucune marque

12. Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou

en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,), conformément aux stipulations du Réglement Particulier de I’ Appel d’Offres.
La date limite de validité des pitces administratives susvisées doit étre postérieure a ccllc de
lancement de la consultation (date de signature de I’ Avis d’Appel d "Offres).
Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarde
irrecevable. L'absence de la caution de soumission délivrée par une banque de premier ordre agréée par
le Ministére chargé des Finances entrainera un rejet séance tenante de I’ouverture des plis.

- Ouverture des plis
L’ouverture des plis se fera en un seul temps. L’ouverture des piéces administratives et des offres
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techniques et financiéres aura lieu le ‘ 4 11 heures précises, dans la salle de
conférences de la commune de FONFUKA, par la Commission interne de Passation des Marchés de
la commune de FONFUKA siégeant en présence des soumissionnaires ou de leurs représentants
d@iment mandatés et ayant une parfaite connaissance de leurs offres.

FURT r\,."_.--‘

14. Critéeres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment de :
Pendant la séance d’ouverture des offres
1. Délai d’exécution supérieur & celui prescrit {(supérieur a trois mois) ;
2. Fausses déclarations ou piéces falsifiées ;
3. Offre dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire ; :

4. Offres financiére incompléte,
5. Le changement d’une unité ou d’une quantit€¢ du DAO dans I’offre financiere ;
6. Le non-respect de 75% des critéres essentiels ;

N.B. En cas d’absence ou de non-conformité d’une piéce du dossier administratif lors de ’ouverture
des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires concernés pour
remplacer la piéce en question. Passé ce délai, la piéce ne sera plus acceptée et I'offre ne sera
éliminée que lors de I'évaluation des of en sous-commission d’analyse.

B - Critéres essentiels
Les critdres relatifs 4 la qualification des candidats porteront & titre indicatif sur :

1- Présentation générale de I’offre ;
2- Capacité financiére,
3- Références de ’entreprise dans les travaux similaires réalisé;
4- Qualité du personnel;
5- L’organisation technique des travaux;
6- Les mesures de sécurité dans le site;
7- Logistiques; . '
8- Attestation et rapport de visite du site;
9- Cahier des clauses technique visé sur toutes les pages;
10- Cahier des clauses administratives complété et visée sur toutes les pages.

- Méthodologie; Approche méthodologique et pertinence des solutions proposées; Oui / Non
- L’expérience; Références du soumissionnaire (expérience d’au moins deux (02) ans dans Oui/ Non
des ceuvres similaires) (joindre la preuve)

- L’équipement; Disponibilité du matériel et de I’équipement essentiel {joindre la preuve) QOui / Non

- Le personnel; Expérience du personnel de supervision ¢lé (au moins technicien en
construction de batiments avec 5 ans d’expérience ou technicien supérieur civil/rural avec Oui / Non
trois (03) ans d’expérience. La preuve avec des CV diment signés.

_ Situation financiére; Chiffre d’affaircs, capacité financiére, aceés aux crédits ou autres Oui / Non

sources financiéres i hauteur de 20,000 000 FCFA (Vingt Millions de Francs);

~ Planification des travaux; Date limitc d’cxécution. La preuve avec la planification | Oui / Non

GANTT et FERT

_ - Présentation de I’offre; emballage, reliure;'cupics claires, cte. Oui / Non
NB : Le non-respect des trois enitéres (03) sur les Sept (07) ci-dessus entiainera I°élimination

de Ioffre.
Les critéres essentiels sont soumis a4 des minima dont le détail est donné dans le Réglement

Particulier de I’ Appel d’Offres (RPAO).
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15. Attribution
Cette évaluation se fera de maniére purement binaire avec des positifs {oui) ou négatifs (non) et dont
le minimum des « oui » acceptable est d’au moins 75% de I'ensembie des critéres essentiels pris en

compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre le moins disant, conforme pour
’essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres

¢liminatoires et au moins 75% des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite fixée

pour la remise des offres.

17. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de la Section

Technique de la commune de FONFUKA Tél. : N° (237) 675322175

DR

Faita FONFUKA, le 7 4 "V 20%

Copie :
MINMAP
MINDDEVEL LE MAIRE
ARMP .
Tutelle (Préfet de Boyo)
Présidents CPM
Affichage
Chrono/Archive
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender heref
launches an invitation to tender for the construction of the works described in the Tender File a
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
the Special Regulations and which time limit runs from the date of notification of the Administrati
Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in t
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professio
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
view of influencing the action of a public official during the award or execution o
contract; | '

if) Is involved in “fraudulent manceuvres” whoever deforms or distorts facts in order
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among sev
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaini
the prices of Bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or thre
against them in order to influence their action during the award or cxccution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is direc
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvr
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, tak
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder fo
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production
non-genuine documents in the bid, without prejudice to criminal proceedings that may. be brou
against him

Article 4: Candidates allowed competing
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4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(2) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder), in
accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be

in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-

contractors in more than one bid.

iii)The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

icle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

icle 6: Qualification of bidder
1 Asan integral part of their bid, bidders must:
@) submit.a powecr of attorncy making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regu]atlons of the invitation to tender, in order to
establish their qualification to execute the contract. :

rc nceessary, bidders should provide information relating to the following points:

(1) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
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(iii) Orders acquired and contracts awarded;
-(iv) Pending litigations;
(v} Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint contracting) must satisfy the followi
conditions:

(2) The bid must include all the information listed in article 6(1) above. The Special Regulations m
indicate the information to be furnished by the group and that to be furnished by each mem
of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c)The nature of the group (joint or several) must be specified in the Special Reguiations and justifi
with the production of a joint venture agreement in due form;

(dy The member of the group designated as the representative will represent all the undertakings vi
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

{e) In case of joint co-contracting, the co-contractors shall share the sums, which are paid by the Proj
Owner into a single account. On the other hand, each undertaking is paid into its own account
the Project Owner where it is joint co-contracting,

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with t
technical specifications and execution time-limits set in the Special Regulations of the invitation
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necess
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
own responsibility, all the information that may be necessary for the preparation of the bid and
execution of the works. The related cost of the visit of the site shall be borne by the bidder. -

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
the land for the said visit but only on the express condition that the bidder, his employees and agents
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them
necessary and that they shall remain responsible for any deadly or corporal accident, loss or mate
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
establishing the Bids mentioned in article 19.of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of 'I'ender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultati
procedure of contractors and specifies the terms of the contract. Besides the addendum (adden
published in accordance with article 10 of the General Regulauons of the invitation to tender,
includes the following documents:

Document No, 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;

Document No. 3. The Special Regulations of the invitation to tender;
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Document No. 4, The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

SR Mmoo o

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority. .

The bidder must examine all the regulations, forms, conditions and specifications contained in the
der File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
ects of the said file.

icle 9: Clarifications on the Tenderx File and complaints

Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
hority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
hority replies in writing to any request for clarification received at least fourteen (14) days prior to the
line for the submission of Bids.

opy of the Contracting Authority’s response, indicating the question posed but not mentioning the
or, is addressed to all bidders who bought the Tender File. -

etween the publication of the tender notice iﬁcluding the pre-qualification phase of candidates and fhe
ing of Bids, any bidder who feels aggrieved in the public. contracts award procedure may lodge a
laint to the Minister in charge of Pubhc Confracts. :

copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
egulation of public contracts and the chairperson of the Tenders Board.

he Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MAP and the body in charge of the regulation of public contracts.

le 10: Amendment of the Tender File
e Contracting Authority may at any moment, prior to the deadline for the submission of Bids and for

eason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
er File by publishing an addendum. -
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10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
the General Regulations of the invitation to tender and must be communicated in writing or made known
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of the
Bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of Bids,
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of Bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contractin
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatev
the evolution or outcome of the invitation to tender procedure.

Article 12: Language of Bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contractin

.Authority shall be written in English or French. Complementary documents and the forms provided by tij
bidder may be written in another language on condition that a precise translation into either English
French of the passages concerning the bid is included; in which case for reasons of interpretation,
translation shall be considered authentic.

Article 13: Constituent documents of the Bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of t
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

~ is not the subject of an exclusion order or forfeiture provided for by the law in force;

itf)  The bid bond established in accordance with the provisions of article 17 of the Gener
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder,
accordance with the provisions of article 6(1) the General Regulations of invitation to tcndcr.

h. . Volume 2: Technical bid
b.1 btfonnation on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology
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The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the.bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, etc.).

0.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals. ‘
c. Veolume 3: Financial bid

e Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

VAW

visions of article 17(2) of the General Regulatlons of the invitation to tender concerning the other

this regard, the bidders will use the documents and models provided in the Tender File, subject to the ‘
sible forms of guarantees. i

.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present Bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot. '

icle 14: Bid price

.1 Except otherwise stated in the Tender: Filé, the amount of the contract shall cover all the worké
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates. ‘

.3 Subject to contrary provisions provided for in the Special Regulations and in the Special

" Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the Bids, shall be included in the
prices and in the total amount of the bid presented by the bidder. :

.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as he price revision/updating conditions for the said price nwst be speciliad,
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.
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14.5 All unit prices must be justified by sub-details established in accordance with the structure propos
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions
either Option A or Option B below, the applicable option being that retained in the Special Regulatio
of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities a
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to com
expenditures in other currencies for the execution of the works shall indicate in the annex to
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currenci
without exceeding the maximum of the three currencies of member countries of the fundi

" institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall
specified by the bidder in an annex to the bid in compliance with the specifications of the Speci
Regulations. These rates shall be applied for any payment within the framework of the contr
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities ar
estimates in the following manner:

(@ The prices of inputs necessary for the works which the bidder intends to procure in
Contracting Authority’s country shall be in currency of the Contracting Authority’s coun
specified in the Special Regulations and called “national currency”;

(2) The prices of inputs necessary for works which bidder intends to procure out of the Contracti

- Authority’s country shall be in the currency of the country of origin of the bidder or of t
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreéi
currencies and to justify that the amounts included in the unit and total prices and indicated in annex

the Bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
furnished by the bidder. :

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract m
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way
take account of any modification in the foreign currency needs within the context of the contract,

Article 16: Validity of Bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the datc of submission
the Bids fixcd by thc Contracting Authority, in application of article 22 of the Special Regulations. A bi
valid for a shorter period shall be rejected by the Contracting Authority as not heing in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to exte
the validity time limit. The request and the responses that will be given shall be in writing (or by fax
The validity of thc bid bond provided for in article 17 of the General Regulations shall equally
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid witho
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losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

Where the contract does not include a price revision clause and that the period of validity of Bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

he updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
britract or the Administrative Order for start of execution of works by the retained bidder, as specified in
¢ Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
valuation of Bids.

icle 17: Bid bond

In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of Bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations. .

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping:

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
~ (b) if the retained bidder:
Is in his obligation to register the contract in application of article 38 of the General Regulations;

i1) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) Refuses to receive notification of the Administrative Qrder to commence execution,

e 18: Varying proposals of bidders

Where the works can be executed within variable deadlines, the Special Regulations shall specify these
lines and shall indicate the method retained for the evaluation of the completion deadline proposed by
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
idered as not being in oonforrmty :

Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
ion all the information which the Contracting Authority needs.for a complete evaluation of the
osed variant, including the plans, calculations, technical specifications, sub-details of prices and
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proposed construction methods and all other useful information. If necessary, the Contracting Authority w
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has be
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the techni
variants for certain parts of the works, these parts of the works must be described in the technic
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of arti
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of Bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to fumish clarifications and answer any questions, whi
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracti
Authority at least one week before the meeting The Contracting Authority may not reply to questio
received too late. In this case, the questions and answers shall be transmitted according to the metho
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, includi
questions prepared after the meeting, shall be forwarded immediately to everyone who bought t
Tender File. Any modification of documents of the Tender File listed in article 8 of the Gener
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
the Contracting Authority by publishing an addendum in accordance with the provisions of article |
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of Bids shall not be
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13-of the Gene
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit t
number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original sh

. be considered as authentic,

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shail
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. A
the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initiall
by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of Bids .

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) b
marking on these envelopes “ORIGINAL” and “COPY™, as the case may be. The envelopes shall the
be placed in another envelope which will equally be sealed but which will not give any indicatio
regarding the identity of the bidder.
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2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSTON” as specified in the Special Regulations.

The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

cle 22: Date and time limit for submission of Bids

The Bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the Bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

le 23: Late Bids

Any bid received by the Contracting Authority beyond the deadline for the submission of Bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

ble 24: Modification, substitution and withdrawal of Bids

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by-the Contracting Authority prior to the end of the time limit
prescribed for the submission of the Bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or
“MODIFICATION”.

otification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notitication whase date, postmark heing anthentic, shall not he posterior ta the time-limit set for
the submission ot Bids.

application of article 24(1), Bids being requested to be withdrawn by bidders shall be returned to them
unopened. . ,

o bid may be withdrawn during the interval between the submission of Bids and the expiry of the
alidity of Bids specificd by the model tender. The withdrawal of a bid by a bidder during this interval
ay lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
eneral Regulations.
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E. Opening of envelopes and evaluation of Bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of t
representatives of bidders who wish to attend at the date, time and address specified in the Speci
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopene
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of t
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and t
new corresponding bid substituted for the preceding one which will be sent to the bidder concern
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains
valid empowerment of the signatory requesting the replacement and read to the hearing of everyo
Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing
everyone with the corresponding bid. The modification of the bid shall only be allowed if t
corresponding notification contains a valid empowerment of the signatory requesting the modificati
and read to the hearing of everyone. Only Bids, which were opened and announced, to the hearing
everyone during the opening of Bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as t
possible modification mentioned, the price offered, including any rebates [in case of opening of financi
Bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
other details which the Contracting Authority deems useful to be mentioned. Only rebates and varia
of Bids announced to the hearing of everyone during the opening of Bids shall be submitted fi
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the Gener
Regulations) which were not opened and read to the hearing of everyone during the bid-opening sessi
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of Bids, their administrati
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
the end-of the session. :

25.6 A;t the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
the focal point designated by the body in charge of regulation of public contract an initialled copy of
Bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minist
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of publ
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within 1 maximum deadline of three (3) working days aller (he opening of Bids in the fo
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
possibly by the chairperson of the Tenders Board.

The Independent Obscrver attaches to his report the sheet that was handed to him, including any relat
commentaries or observations.

* Article 26: Confidential nature of the procedure -
26.1 No information relating to the examination, clarification, evaluvation and comparison of Bids a
verification of the qualification of the bidders and the recommendation for the award shall be given
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bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.

2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of Bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

Notwithstanding the provisions of paragraph 26.2 above, between the opening of Bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

icle 27: Clarifications on the Bids and contact with the Contracting Authority

To ease the examination, evaluation and comparison of Bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
- and the Evaluation Sub-committee for questions related to their Bids, between the opening of envelopes
and the award of the contract.

cle 28: Determination of compliance of Bids
The Evaluation sub-committee shall carry out a detailed examination of Bids to determine if they are
complete, if the required guarantees are fumished, if the documents were correctly signed and if

generally the Bids are in proper order.

The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions -
fixed in the Tender File based on the content without recourse to external elements of proof.

A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
‘and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

1) which substantially limits the scope, quality, or realisation of the works;

1) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

111) Whose correction would unjustly affect the competitiveness of the other bidders who
presented Bids that essentially complied with the 'I'ender File.

If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors, which are beyond the requirements
of the Tender File, shall not be considered during the evaluation of Bids. '

e 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
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stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify Bids considered essentially in compliance with the Tend
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors

the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the u
price by the quantity, the unit price being authentic, the total price shall be corrected, unless t
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in whi
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in lette
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by t
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (.

and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance wi
the error correction procedure above and with confirmation by the bidder, the said amount shall

deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, h
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of Bids, the Evaluation sub-committee-shall convert
prices of Bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEA
under the conditions defined by the Special Regulations. .

Article 32: Evaluation and comparison of financial Bids

32.1 Only Bids considered as being in compliance, as per the provisions of article 28 of the Gener
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the Bids, the Evaluation Sub-committee shall determine for each bid the evaluate]
amount of the bid by rectifving the amount as tollows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the Gener:
Regulations; "

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featurin
in the bill of quantities and estimates but by adding the amount of works done under Sta
supervision where they are costed in a competitive manner as specified in the Special Regulations,

¢) By converting into a single currency, the amount resulting from the rectifications (a) and (b) abov
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation o
technical or financial basis.
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e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of Bids.

A4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works 1o be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory

Agency.
rticle 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of Bids
as provided for in the Public Contracts Code.

ble 34: Award

The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where

necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one

lot.

Ahy award of contract shall be made to the bidder ﬁJlﬁiling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

¢ 35: The right by the Contracting Authority to declare an iuvitation to tender unsuccessful or

cancel a procedure
ontracting Authority reserves the right to cancel a procedure of invitation to tender after the

r1sation of the Minister Delegate at the Presidency in charge of Public Contracts where the Bids have
opened or to declare an invitation to tender unsuccesstul after the advice of the competent Tenders

l, without any claims being entertained.

e 36: Notification of award of the contract .

the expiry of the validity of the Bids set in the Special Regulations, the Contracting Authority shall

the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
d. This letter will indicate the amount the Project Owner will pay the contractor to execute the works

e execution time-limit,

29
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Axrticle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon requ
addressed to it within a maximum deadline of five (5) days after publication of the award results,
Independent Observer’s report as well as the minutes of the award session of the related contract to whi
shall be attached the evaluation report of the Bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of Bids of the bidders
concerned whom so request.

37.3 After publication of the award results, Bids that are not withdrawn within fifteen (15) days shall
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tende
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to

Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts f
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date
reception of the draft contract examined by the competent Tenders Board and subscribed by
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contract

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furni
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all tax
may be replaced by a guarantee from a banking establishment approved according to the instrumen|
.in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationa
may, in lieu of the guarantee, provide a.statutory lien or a bond issued by a banking establishment

first-rate financial inslitution approved in accordance with the instruments in force.

39.4  Failurc to producc the final bond within the prescribed time limit shall likely causc the termination
the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

Table of contents

References of
the General General
regulations

Definition of works:
The works herein referred to are: FOR THE CONSTRUCTION OF CULVERTS

ALONG SOME ROAD STRETCHES IN THE FONFUKA MUNICIPALITY,

BUM SUB DIVISION
1.1 LOT 1: Construction of a Box Culvert in stone masonry with reinforced
concrete slab along Fungeh-Mbanga road

LOT 2: Construction of Two (02) culverts along Mbamlu road

Reference of Invitation to tender ; N° fONIT/FC/FCITB/PIB/2021 OF

Execution deadline: Three (03) calendar Months per Lot as from the date of
1.2 notification of Service Order to start works

Source of financing
The MINDDEVEL Decentralised Credits —2021 Program shall finance the

works, which form the subject of this invitation to tender.

BUDGET HEAD: HEAD 27, PROGRAMME 351, ACTION 01, PARAGRAPH
2.1 2250 OF MINDDEVEL
Budgetary Authorisation: LOT 1: IW03423

LOT 2: IW03426

Budgetary Imputation: ~ LOT 1: 55 27 351 01 641619 2251 861
LOT 2: 5527 351 01 641619 2251 861

41 List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment: The

>-1 materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
¢ Outright elimination during the opening session of the Bids
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark Ieadmg to the identification of th
bidder;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
Non-respect of 75%of essential criteria;
Durmg the opening session of the Bids if a document of the administrative bid is absent o
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said documen

E-JUFS
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else will be eliminated during the cvaluation of the Bids. No such document will be accepted after
this deadline.

ssential criteria
1. General presentation of the tender files;

Financial capacity;
References of the company in stmilar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
Special Technical Clauses initialled in all the pages;
10. Special Administrative Clauses completed and initialled in all the pages.

© 0N A AW

ethodology; Methodological approach and relevance of proposed solutions; Yes/No

[xperience; References of the bidder (experience of at least two (02) years in similar Yes/ No
rks) (attach proof)

Lquipment; Availability of material and essential equipment (attach proof) Yes/No

Personnel; Experience of key supervisory staff (at Ieast technician in Building construction
vith 5 years’ experience or Senior Civil/Rural Technician with three (03) years of | Yes/No
xperience. Proof with duly signed CVs.

inancial situation; Turnover, Financial capacity, Access to credits or other financial

Yes/N
irces to the tune of 20,000,000 FCFA (Twenty Million Francs); es /o
lanning of works; Deadline of execution. Proof with GANTT and PERT planning Yes/No
resentation of offer; packaging, binding, clear copies etc. Yes/No

This evaluation will be done in a purely a purely binary method with a positive (Yes) or negative
(No) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
asonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
0% of the eliminatory criteria and at least 75%of the essential criteria:

TICLE 6: Language of the Bids:
The offer like any correspondence and all documents concerning the tender, exchanged between the
derer and the Project Owner will be written in French or English. The complementary documents and the
ted papers form provided by the Bidder can be written in another language in condition of being
ompanied by a precise translation in French or English; in which case and for purposes of interpretation
he offer, the translation will be taken.

SENTATION OF THE TENDER.
The Bids prepared in English or French and in SEVEN (07) copies with one (01) original and six
copies marked thus, shall be presented in three (03) volumes as follows:

Administrative Documents
Technical Documents
Financial Documents

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
1 be written.
« OPEN NATIONAL INVITATION TO TENDER »
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BY THE EMERGENCY PROCEDURE
No. ' /ONIT/FC/FCITB/PIB/2021 OF

FOR THE CONSTRUCTION OF CULVERTS ALONG SOME ROAD STRETCHES IN THE
FONFUKA MUNICIPALITY, BUM SUB DIVISION

LOT X: X XXX, precise the N° Lot(s)

“To be opened only during the Bids-opening session”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of t]
bidder.

8.2  Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.

The first intemal envelope shall be labelled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administratiy
documents of the enterprise. These documents shall be original or copies certified by competent authoriti

not more than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder))
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than thr
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A.S Purchase receipt of tender file issued by FONFUKA Mumcnpal treasury

A Bid Bond of 180,000FCFA (One Hundred and Eighty Thousand Francs) for Lot 1
‘| and 211,000FCFA (Two Hundred and Eleven Thousand Francs), certified cheque or
A6 ‘| bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public contract

AT Regulatory Board (ARMP)
AR An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis 4 vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of centre for taxation
A10 Business License (photocopy certified by the chief of centre of Taxes, not more than thre
’ months).
Al Certified Copy of a valid taxpayer’s card, delivered by the chief of centre of Taxes.
- A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A.12 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
Al3 An Attestation of site visit signed by the bidder or mandated representative
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Al4

Plan, and an attestation of localization of business |

AlS

Power of attorney authorizing signatory to engage the enterprise in thc Tender

buring the opening session of the Bids, if a document of the administrative bid is absent or
oncompliant, the bidder will be given forty-cight (48) hours to produce or replace the said document
ise it will be eliminated during the evaluation of the Bids. No such document will be accepted after
nis deadline

he second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
1all contain the following:

B.1

General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed.

[* Reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least A BACHELOR IN CIVIL ENGINEERING or cquivalent
certificate)

Qualification of the works supervisor: (bachelor in Civil or Rural
Engineering (BAC +3)

Professional experience of the project engineer > 03 years (signed CV)

» CV signed by the candidate,

> A certified copy of the technical diploma

> Presentation of originals

» _An attestation of availability signed by the candidate

B.3.2

01 Site foreman be a senior civil engineering technician (Civil Engineering BAC + 2)

Qualification of the Site foreman: (Technical certificate in Building (BAC
F4 or equivalent certificate)

Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

» CV signed by the candidate,

» A certified copy of the technical diploma

> An attestation of presentation of originals.

> An attestation of availability signed by the candidate

B4

TECHNICAL PROPOSALS

B4.2

Organigram of the project

B.4.3

Logical sequence for the execution of the task

B.4.5

Quality control method

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B49 -

Duration of execution in respect with the Tender file

B.S

LOGISTICS (Equipment put aside for this project)

B.5.1

Proof of ownership or rental of a pick-up or other van .
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B.5.2 Proof of ownership or rental of a dump truck
B.5.3 Proof of ownership or rental of a grader
B.5.4 Proof of ownership or rental of a bulldozer
B.5.5 Proof of ownership or rental of a compactor
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 [st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. = 20,000,000 FCFA
B.7 Attestation of site visit signed by the bidder
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialled in all the pages
B.10 Special Administrative Clauses completed and initialled in all the pages
) and last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed framework of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (H
and with taxes (TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Document|
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bi

bond.
* The various parts of the same file must be separated with colour guides from as well in the origing
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment
This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used as
a basis of calculation of the amount of the offer. :

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon al the handover date of the offers,

ARTICLE 9: Transport and delivery
The materials for work must be protected during transportation through packagmg whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
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The amount of the provisional guarantee or guarantee of tender is fixed at 180,000FCFA (Five
[undred and Forty Thousand- Francs) for Lot 1, and 211,000FCFA (One¢ Hundred and Ninety
housand Francs). As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June
018), certified cheques or bank cheques are acceptable in the place of bid bond.
he time of validity of this guarantee is sixty (60) days, as from the date of depositing of the offers.

0.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
untry.

[t could be replaced by a guarantee personal and interdependent of a banking house approved by the
inistry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
ntract in a bank approved by the Minister in charge of Finances.

).3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
ntract. The corresponding sum will be paid or the released guarantee, one year after provisional reception
works.

TICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the

ers. : :
If at the end of this period, the contracts were not notified to him, the bidder will be able, either to
cel his-offer, or to ask for a new negotiation of the unit prices.

TICLE 12: A number of copies of the offer, which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (07) copies, including one

) original and five (06} copies. The bidder will present his dossier inside a sealed outer jacket being
rked:

« OPEN NATIONAL INVITATION TO TENDER »
BY THE EMERGENCY PROCEDURE

No. /ONIT/FC/FCITB/PIB/2021 OF

FOR THE CONSTRUCTION OF CULVERTS ALONG SOME ROAD STRETCHES IN THE
- FONFUKA MUNICIPALITY, BUM SUB DIVISION

LOT X: X XXX, precise the N° Lot(s)
“To be opened only during the bid-opening session
TICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest at 10AM, by mail
stered with acknowledgement of delivery or by deposit against receipt to the following address:

FUKA Council, beyond this time no offer will be received nor-accepted.

TICLE 14: Ogenmg of the tenders
The opening of the Bids will be carried out in the conference room of the FONFUKA Council. On

as from 1la.m. prompt, by the FONFUKA Council Tenders Board sitting in the
ence oOf the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the bidder
will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
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File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criter
taken into account.

The decision carrying attribution of the contract will be published by way of press release or a
other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the contractis
authority reserves the right to introduce all the provisions there allowing him to guarantee itself against i
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last preci
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, ifit did n
obtain a proposal, which appears acceptable to him.

Pursuant to justification by bidder, Bids with unconvincing abnormally low costing will be rejected
by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written justification(s) and that
these justifications have been appreciated to be unconvincing,

These justifications will concern amongst others

- The production of detailed pricing, its content and the coberency between the unit price, its
mode of realisation and its timing,

- The purchase prices of materials

- The cost of exploitation of equipment

- The wages of technicians and labourers

- comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works

- measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner decides but befo
the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must have examine
the unconvincing justification(s) and given his opinion in seven (07) working days from the date of recei
of these justifications from the project. (The Tenders Board requests for Justifications, bidder replies
writing, board examines and if not convincing, proposes reject to contracting Authority who decides aftd

consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of works, the contractor must make sure that he/she respects the element
of maturity of the project especially the limits of the roads shown to him/her by the project owner during th
site visit. An update of quantities will be carried out before the start of works.
The contractor shall be officially installed on site after notification of service order to start work
The site installation commission shall be setup by service note of the project owner.
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Chapter I: General provisions

\rticle 1: Subject of contract
he subject of this contract shall be FOR THE CONSTRUCTION OF CULVERTS ALONG SOME
XOAD STRETCHES IN THE FONFUKA MUNICIPALITY, BUM SUB DIVISION

LOT X: X XXX, precise the N° Lot(s)

rticle 2: Contract award procedure

his Jobbing Order shall be awarded by Open National Invitation to Tender by the emergency procedure
° /ONIT/FC/FCITB/PIB/2021 OF FOR THE CONSTRUCTION OF
ULVERTS ALONG SOME ROAD STRETCHES IN THE FONFUKA MUNICIPALITY, BUM
UB DIVISION

LOT X: X XXX, precise the N° Lot(s)

rticle 3: Definitions and duties (article 2 of GAC supplemented)
1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor FONFUKA Council
He awards the contract, ensures the preservation of originals of said contract documents and
the transmission of copies to Ministry in charge of Public Contracts and to the body in
charge of Public Contracts regulation.

- The Contract Manager shall be the Secretary General of the FONFUKA Council who shall
represent the Project Owner in all the levels of the project notably by ensuring the respect of
the administrative, technical and financial conditions and contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Public Works for BOYO
hereinafter referred to as the Engineer.

- The Project Owner is the Mayor FONFUKA Council. He represents the beneficiary
administration of the works. '

- The Project Manager shall be the Council Development Officer (CDO) Fonfuka. He
ensures respect of the administrative, technical and financial conditions and contractual
deadlines. He ensures the interest of the project owner at the definition, preparation, execution

and acceptance stages
- The Service head in charge of external control of the execution of works shall be the

Divisional Delegate of Public Contracts (MINMAP)-BOYO.
- The contractor shall be [fo be specified].

Security
This contract may be used as security subject to any form of transfer of claim. (Art 150 pcc)
In this case:
- The authority in chuarge of ordering payment shall be the Mayor FONFUKA Council
- The authorily in charge of the clearance of expenditures shall be Municipal Treasurer
FONFUKA Council.
- The body or official in charge of payment shall be the Municipal Treasurer FONFUKA
Council.
- The official competent to furnish information within the context of execution of this contract
. shall be the Project Owner (Mayor FONFUKA Council).

Duties of the Control Mission, Project Manager (Art 46 pcc)

1 Missions fto be completed, where need be]
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3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project: (Art 15
1,2 pcc) '
The Contract Manager, the Contract Engineer, the project manager as well as the other persons
charge of the control and follow up of the project shall receive an allowance determined by decisi
of the project owner. This allowance as well as equipment required for control shall be charged in t
budget of the project owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon bo
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature
the contract, the possible direct resulting costs shall be taken into account without gain or loss for eith

party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the nature
the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrati
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priorit
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in pric
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents,- geotechnical documents finsert and indicate, where need b
names and references].

7) The General Admlmstratlve Conditions applicable on public works contracts that went into effect b
Order No. 033/CAB/PM of 13 February 2007

8) The General Technical Condition(s) applicable on the services forming the subject of the contract /inse;
and indicate, where need be, names and references].

Article 6: General instruments in force
The following general instruments [to be adapted according to the case] shall govern thJS contract:
e JLaw No. 96/12 of 05 August 1996 on the management of the environment.

e Law No. 98/013 of 14 July 1998 relating to competition

e Law No. 2020/018 of 17 December 2020 bearing Finance Law of the Republic of Cameroon

e Law No. 2019/024 of 24" December 2019 to institute the general code of Regional and Loc
Authorities

¢ Decree No. 2001/048 of 23™ February 2001 relating to the setting up, organization and functlomn
of the Public contract Regulatory Agency (ARMP);

¢ Decree No. 2003/651/PM of 16™ April 2003 to lay down the procedure for 1mp1ementmg the Tax an.
customs system applicable to public contracts
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e Decree No. 2012/076 of 08™ March 2012 to amend and supplement some provisions of Decree No.
2001/048 of February 2001 relating to the setting up, organisation and functioning of the Public
Contracts Regulatory Agency (ARMP)

e Decree No. 2013/7987/PM of 13 September 2013 on the establishment, organisation and functioning
of the monitoring committees for the physical and financial implementation of public investments

¢ Decree No. 2014/0611/PM of 24™ March 2014 fixing the conditions of use and application of human
intensive labour (HIMO)

¢ Decree No. 2018/4992/PM of 21% June 2018 setting out the modalities governing the maturation
process public investment projects.

° Decrees No. 2018/355 bearing on the common rules applicable to public enterprises

e Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code

e Order No. 03/CAB/PM of 13" February 2007 enforcing the General Administrative clauses
applicable to public works, supplies and services contract ;

e Order No. 402/A/ MINMAP/CAB of 21 October 2019 to set out the nature and thresholds of the
reserved contracts fall

o Circular No. 001/CAB/PR/ of 19" June 2012 relating to the award and control of execution of public
contracts

o Texts governed the various professional bodies.

» National and International Norms and Standards (ANOR, NC etc.)

e Circular No. 00000242 /C/MINFI OF 30" December 2020 on the Instructions relating to the
Execution of Finance Laws, the Monitoring and Control of the Execution of the Budgets of the State
and Other Public Entities for the 2021 fiscal, and the annex thereto.

ticle 7: Communication (Articles 6 and 10 supplemented)

All communications within the framework of this contract shall be wntten and notifications sent to -
the following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [t0 the specified] council, chief town of the
Region i which the work was done;

b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢) In the case where the Contracting Authority is:
Sit/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owncr, Contract Manager, Conlract Engineer and Project Manager, where applicable

The contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

icle 8: Administrative Orders (Article 8 of GAC) .
various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works: the Contracting Authority shall sign the
service order to start works and notify to the contractor by the Project Owner or Project Officer. a
copy shall be forwarded, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.
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8.2

8.3

8.4

8.5

8.6

8.7

8.8

Upon proposal by the Project Owner (Contracting Authority) shall sign Administrative Orders wi
an incidence on the objective, the amount and execution deadline, then notify to the Contractor wi
a copy to the Contract Manager, the Contract Engineer, the Project Manager and the Paying Bo
The prior endorsement of the Paying Body shall possibly be required before the signature of tho
that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and witho
financial incidence shall be signed directly by Contract Manager and notified to the contractor by tl
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority.

Project Owner (Contracting Authority) shall sign Administrative Orders serving as warnings, a
notify to the Contractor by the Contract Manager with a copy to the Contract Engineer and Proje
Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any oth
case of force majeure shall be signed by the Contracting Authority and notified by his services to t
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Proje

Manager.

Administrative Orders prescribing works necessary to remedy disorders, which could appear
structures during the guarantee period and not related to normal usage shall be signed by the Contra
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contra

Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Ord
received. Having reservations shall not free the enterprise of executing the Administrative Orde

received,

Concemning Administrative Order signed by the Contracting Authority and notified by the Proje
Owner, the notification must be done within a maximum of 30 days from the date of transmissio
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contractin
Authority shall establish the default of the Project Owner, take over from him and carry o

the said notification. ’

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
attestation of proper execution to the contractor. This attestation shall condition the start of th
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a condition

phasc shall be five (5) days.

Arxticle 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

Any modification, even partial, made to the technical bid shall only occur after the written approv
of the Contract Manager. In case of modification, the contractor shall have himself replaced by
member of staff ol equal compelence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Proje
Owner in the days following notification of the Administrative Order to start execution. The Proje
Manager has 5 (five) days to notify his opinion in writing with a copy-sent to the Contract Manag
Bceyond this time-limit, the staff list shall be considered as approved.
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0.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be].

Chapter II: Financial conditions
rticle 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
he final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
e notification of the contract.

1e bond shall be returned or the guarantee released within one month following the date of provisional
ceptance of the works, following a release issued by the Contracting Authority upon request by the
ntractor.

.2 Performance Bond
1e retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

le return or release of the retention fund or security shall be done within one month after final acceptance
release issued by the Contracting Authority upon request by the contractor.

.3 Guarantee of Start-Off Advance
it required

ticle 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

e amount of this contract as indicated by the attached [detail or estimates] is (in figures)
cfa (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( YyCFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

-~ Net to be paid= EVAT-TSR and/or AIR

ticle 13: Place and method of payment
e Project Owner shall release the sums due in the following manner:

a. For payments in CFA, Francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in . bank.

icle 14: Price variation (Article 20 of GAC)
1.1 Prices shall be firm. '
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the contractual time limit, except in the case of price
reductions. : :

1.2 Price updating modalities (not applicable)
icle 15: Price revision formulae (article 21 of GAC)

¢ applicable)
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Article 16: Price updating formulae (article 21 of the GAC)
(Not applicabie)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be fmust not exceed 2 %] of the amount of t

contract and its additional clauses, where applicable.

17.2 [n the case where the contractor was invited to execute works under State supervision, the submitt
and duly justified expenditures shall be reimbursed to him under the following conditions:
- The quantities considered shall be the hours used or the quantities of building materials a
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty perc
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of u
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at funit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[Indicate, where applicable, the modalities for payment of supplies].

19.2No security shall be requested for payments on account on supplies.-

Article 20: Advances (article 28 of the GAC)
20.1 The contracting authority shall not grant to the contractor a start-off advance, the contractor shall u

his own funds to start off the works

Aﬁicle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented) -

21.1 Establishment of works executed
Before the 30" of each month, the contractor and the Engineer shall jointly establish a job cost sheet whi

summarises and fixes the quantities executed and established for each item on the schedule during the mon
and capable of giving entitlement to payment. This sheet shall be based on the certification of the vario
tasks jointly established by the contractor and the Project Manager

21.2 Monthly detailed account
Every month of during a periodic sequence established by contractor and representative of the proje

owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detaile
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), accordin
to the agreed model and establishing the total amount of the sums to which he may lay claim as a result
the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of th
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:
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- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the contractor;

- 2.2 % paid to the public treasury as AIR due by the contractor.

- 7.3% or [5% paid into the public treasury as TSR due by the contractor.
he Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
ccounts he has approved.

he Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
2 approved such that they are in his possession not later than the twelfth of the month.
he Contract Manager has a deadline of fourteen (14) days maxinmum to sign the detailed accounts.

e Municipal Treasurer FONFUKA Council shall do payments within a maximum deadline of
lendar days from the date of submission of the approved detailed accounts.

.3 Detailed account of start-off account (if applicable).

ticle 22: Interest on overdue payments (Article 31 of the GAC)

ssible interests on overdue payments are paid by statement of sums due in accordance with article 166 of
cree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

ticle 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30™ day beyond the contractual time-limit;

b) One thousandth {1/1000% of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated)

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond,

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
icle 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be.
2. Indicate the method of payment of sub-contractors, where need be.

icle 25: Final detailed account (article 34 of the GAC) - :
| [Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after the
date of provzszonal acceptance of the works (maximum 1 month)].

r completion of the works and within a maximum time-limit of fourteen (14) days after the date of
isional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account
orks executed and which detailed account summarises the total sums to which the contractor may be
tled as a result of the execution of the whole contract.
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25.2 The Contract Manager has up to rhm‘y (30) days to notify the corrected and approved drafit to 1
Project Manager.

25.3The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the gener
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manag
draws up the general and final detailed accounts of the contract which he has had signed jointly by t
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance
- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely bin
the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for 1mplementmg the t.
regulations and customs procedures applicable to public contracts. The taxes applicable to this contra

include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction

company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs, which the undertaking imputes on its running costs, an
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes tnclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordanc
with the applicable regulations.

Chapter I11: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(70 be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for th
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assaul
and baltery, slander or defamation of which he could be victim because of or during the cxercise of hi
mission,
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rticle 31: Execution-time-limit of the contract (article 38 of the GAC)
[.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
ays.

1.2 This time-limit shall run from the date of notification of the Administrative Order to commence
cecution of the works [or that fixed in this Administrative Order- to be specified].

rticle 32: Role and responsibilities of the contractor (article 40 of the CAG)
he detailed and general plan of progress of the works shall be communicated to the Project Manager in five
5) copies at the beginning of each.

ticle 33: Provision of documents and site (article 42 of the GAC)
reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

e Project Owner shall make available the site and access ways to the contractor at the appropriate time as
works progress.

ticle 34: Insurance of structures and civil liabilitics (article 45 of GAC)
e following insurance policies are required within the scope of this contract in the minimum amounts
icated hereafter within fifteen (15) days of the notification of the contract (to be adapted)

- Liability insurance, business manager;

- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

ticle 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
ecify the deadlines for the transmission of documents as well as those of approval by persons to be

ignated]

.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
der to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
nager after the endorsement of the Project Engineer] the execution programme of the works, his supply
endar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

is programme shall be exclusively presented according to the furnished models.

‘0 (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
e of reception with:

- Either the indication “GOOD FOR EXECUTION;
- Altematively, the indication of their reject including the reasons for the said rejection.

contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the
ft execution schedule shall stay the execution deadline.

approval given by the Contract Manager or Project Manager does not in any way release the-contractor-
1is responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
rtained nor paid for. The updated and approved schedule will become the contractual schedule.

contractor shall constantly update on site, a schedule that will take account of real progress of the site.
ificant modifications may only be made on the contractval programme upon receiving the approval of
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
smit it within five (5) days to the Contracting Authority without staying its execution. However, if
ortant modifications alter the objective of the contract or the nature of the works, the Contracting
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Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (1
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of t
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the wor
and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as wr
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish t
responsibility of the contractor with regard to the harmful consequences which their implementation m
cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all t
parts of the structure must be submitted for the endorsement of the [Contract Manager or Proje
Manager] at most fifteen (15) days prior to the date provided for the commencement of execution

the corresponding part of the structure.
b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and ma
known his observations. The contractor then has a deadline of [04) four days] to present a new fi
including the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specifie
in accordance with article 50(2) of the GACJ.

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GA.
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrativ
Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and it
additional clauses (the ceiling is 30 %). .

. Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if nceessary, the modalities for carrying out the trials and geotechnical bludICb provided for 1
the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor’s per‘;onnel and laborato
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, wher

need be and the conlraclor’s representative each day.
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0.2 It 15 a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

rticle 41: Use of explosives (article 60 of the GAC)
Specify the possible restrictions or bans)

Chapter IV: Acceptance (art 156, 157-1,2,3,4 pcc)
rticle 42: Provisional Acceptance
2.1 Pre- Acceptance Operations
Before the acceptance of the works, the contractor shall ask in writing to the control Engineer, to
ganize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
1ese operations shall be subject to a site report drawn up on the field, signed by the following.
ontrol Engineer,
ontractor,

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
responding works to be effected before the reception. The Engineer shall fix the reception date in
llaboration with the chief of service for the contract.

.2 Acceptance
The acceptance commission shall comprise:

%+ The Representative of the contracting authority..............c.coeveveennn.... (Chairperson)
¢ The Divisional Delegate of MINTP (Contract Engineer) .................... (Secretary)

% The Contract Manager (Secretary General of the council) .................... (member)

¢ The Project Manager (CDO of the council).......occeeeriiiiiiiiiniieienin (member)

¢ The representative of the Civil Society......coeieeviiiiiiiiiniiieiieein (member)

% The Comtractor. ..vn ettt ee e e e e e e eaanns (member)

% The representative of MINMAP.............cccoeene.e. DS (observer)

! The representative of MINMAP shall take part in the acceptance of services as an observer (Art
e pec). His signature shall not be required in the reception report (process-verbal) (pg.109 CIREX).

e commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
eptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all the
1ssion members.

wever, the report (process - verbal) shall be valid if two third (2/3) of the members including the
irperson append their signatures. -

chairperson can only convene the acceptance of works when he must have received from the Contract
ineer the report (process - verbal) of the technical acceptance of works with no reserves pending
ance. ,
s report (process - verbal) of the technical acceptance of works shall be an integral part of the acceptance
orks’ report (attached to acceptance of works report) and shall accompany the bills for settlement

An indemnity shall be perceived by the members as per specitied in the SRT.

icle 43: Guarantee Period.
The guarantee period is one (01) year from the date of the provisional reception for the section of
civil Engineering works.

icle 44: Article 45: Final acceptance (article 72 of the GAC)
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44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the d:
of expiry of the guarantee.

44.2The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the Pub
contract Code and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially
one of the following cases:

- dead of the contractor

- bankruptcy of the contractor

- judicial liquidation {contractor not authorised by court to exploit her enterprise

- sub-contracting of works without the authorisation of the project owner Incompetence of't

contractor duly notified by the Project owner
- Non-respect of labour code rules and regulations
- fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not

admitted are:

Rainfall: 200 millimetres in 24 hours;
Wind: 40 metres per second;

Flood: decennial flood frequency.

Article 47: Disagrcements and disputes (article 79 of the GAC)
Disagreecments and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a dlsagreement it is brought before the compete
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
[Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to t

Contract Manager.

Article 49: Information to be posted
The Contractor shall put up a visible information board (tozal height=2,80meters, width=1,20meters, boar

thickness—2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at th
entrance of the site on a place approved by the Project Engineer, bearing the following text: -
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REPUBLIC OF CAMEROON
Peace - Work — Fatherland
JOBBING ORDERNC e,

FOR THE CONSTRUCTION OF CULVERTS ALONG SOME ROAD STRETCHES
IN THE FONFUKA MUNICIPALITY, BUM SUB DIVISION
LOT X: X XXX, precise the N° Lot(s)

CONTRACTING AUTHORITY: THE MAYOR FONFUKA COUNCIL
CONTRACT MANAGER: SECRETARY GENERAL FONFUKA COUNCIL
CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
PROJECT MANAGER: FONFUKA COUNCIL DEVELOPMENT OFFICER (CDO)
CONTRACTOR:
FINANCING: PUBLIC INVESTMENT BUDGET 2021
AMOUNT: .ociieicsnssimessssanssssssssnsiess
DURATION OF CONTRACT: Three (03) Months

—_—

.

rticle SO and last: Entry into force of the contract
jis contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
bn as the Contracting Authority notifies it to the contractor.
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TECHNICAL SPECIFICATIONS

urpose of these Special Technical Conditions

hese Special Technical Conditions concern the FOR THE CONSTRUCTION OF CULVERTS

LONG SOME ROAD STRETCHES IN THE FONFUKA MUNICIPALITY, BUM SUB DIVISION
LOT X: X XXX, precise the N° Lot(s)

nese special technical conditions are established wirth reference to the General Technical Conditions
TC)

GENERALITIES: This present special technical specification concerns FOR THE
ONSTRUCTION OF CULVERTS ALONG SOME ROAD STRETCHES IN THE FONFUKA
UNICIPALITY, BUM SUB DIVISION

LOT X: X XXX, precise the N° Lot(s)

is the duty of the contractor to realize the structure as per the execution plans that shall be approved by the
mpetent authority and sample models of equipment and furniture provided by the project owner. Through
Project Engineer, the contractor shall furnish the owner of the project and other project team members
thin the shortest possible time with an execution plan showing clearly how he intends to run the work site.
fence in local materials shall enclose the whole work site to avoid trespassing.

GNPOSTS: The contractor shall put in place at his expense signposts indicating work in conformity with
plans put at his disposal by the authority that signed the contract.

giene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
poral pit latrine and putting up a temporal fence around the project site if that be the case.

e contractor shall be responsible for the protection of the structures before final reception He shall be
ally responsible for all tools and rnatenals present at the work site. He shall seek an msurance policy to
er theft and fire incidence.

contractor shall take all preventive measures against accidents. The owner of the project reserves the
t to intervene in case of any emergency without necessary interfering with the responsibilities of the
tractor.

contractor shall verify all dimensions.on the plans. For execution, no dimension shall be measured with
ale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
s to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He
1 not on his own modify anything on the structure and shall inform the Project Engineer of any changes
he considers necessary.

modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
out modification of the contract amount. The owner of the project shall have the right to the final choice
ase of any modification.

REPARATORY WORKS —~ SETTING OUT:

se works concern the clearing of the site and evacuation of the rubbles to the public discharge, the
ring and leveling of the site where necessary. The setting out will be in respect.to the technical plans.
setting out profile boards will be at least 1.20 m from the outside axes, this to facilitate trenching and
r earthworks and good circulation. The commencement of excavation will be accepted by the Project
ineer without checking the conformity of the setting,

minimal depth of the excavation trenches shall be of as will be specxﬁed by the geotechnical- studles to
arried out by the contractor before the commencement of works to precise the soil bearing capacity.
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Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench, the contrac
shall continue excavation up to a depth as will be approved by the Project Engineer. The excavations will
done manually or mechanically and no concrete or mortar shall be laid on the bottom of the trench with
the acceptance of the trench bottom of excavation by the Pro_]ect Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case
contradictions between the plans and the descriptive notice, the project team shall be contacted
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed
accordance with the plans and according to technical norms for the construction of classroom buildings.

3 ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates m
either be from the river or quarry crushed and must be approved by the Project Engineer before any use
the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 a
15/25) shall be clean and well graded with very fine elements settiement of less than 2%. The cement sh
be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement st
rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and t
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less th
35. Fill materials shall also be free from organic elements and shall have a good granularity grading.
black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten fro
the quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

Concrete:
-Ordinary concrete: specifically, lean concrete shall be Scm thick and laid all-round the excavat

foundation trenches before the stone/block work is carried out and dosed at 150kg/m?>.

- Concrete for the Raft: shall be 15cm thick laid on the entire floor of the Culvert between the
abutments and dosed at 350kg/m? over the entire surface.

NB: The inlet to the Culvert shall be excavated at a depth of 60cm below the natural soil and concret
along the width of the Culvert between the wings at 01m to the 02 abutments so as to resist the scouring
water upfront. The raft will receive a longitudinal slope of 2%, slopping towards the outlet of the Culve
(flow of water).

-Reinforced concrete: shall be specifically for the footings, beams seatings and the slab of the Culvert, keri
and pillars of the mixt guard rails and their mixture shall be in a proportion of 350kg/m”>,

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

Trans Longi
SIZE tudin .
S versal al Stirrup | Concrete
N? eI RUCTURE Rods Rods Dosage TYPLE
Nos ¢ Tors¢ fp acing
1 Footing 10mm | 8mm | 20cm 350kg/m® | Fe-E-400
3. | Beam seating 12mm | 10mm | 20cm 400kg/m® | Fe-E-400
"4 | Culvert slab 4 12mm | 10mm | 15cm 400kg/m® | Fe-E-400
5 | Culvert raft 4. 8mm | 8mm | 20cm 350kg/m’® | Fe-E-400
' Kerb 8mm | 8mm | 20cm 350kg/m> | Fe-E-400
Pillars guard rails 8mm | 8mm |20cm 350kg/m® | Fe-E-400
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IB: All rods should preferably be imported

ggregate :
Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from vary

om 0.16 — 5Smm. It shall be a mix of river and crushed sand mixed to the proportion as designed.

Gravel: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave (dust)
1all be removed by sieving, blowing or washing. It shall a mix of 5/15 and 15/25
‘ater:

To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from
1purities; meaning potable water.

ment:

be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid down by
gulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven mixture.
orage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
satisfactory pulverulent condition will be discarded and cleared away within four (04) days.

ds:
all be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be
rfectly clean without any trace of rust, non-adhesive to paint or grease.
wuttering:
rd wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of
bration and weight of workers involved in setting it up.
ASONRY:
pres- shall be as specified above
ood — Material:
e wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. This shall be
tally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS

1) TROO0I1.1 - Site installation
escription of works :
nese works consist of the mobilization of materials and personnel, the realization of geotechnical and
chnical studies for the project as well as the performance program and final report, the construction of
hut for site meeting, Etc...

2) TRO001.2- Project information sign post
’SCI‘]pthIl of works

is consist of fabricating information boards in wood, the supply to the sites at the extremes of the
rious roads and eventually at the post of works (Culvert) so as to furnish the populations with all
formation concerning the project.

¢ boards will carry the following information:

. Republic of Cameroon
- North-West Region Peace-Work-Fatherland
dokskok ok gk
FOR THE CONSTRUCTION OF CULVERTS ALONG

. SOME ROAD STRETCHES IN THE FONFUKA

Project name MUNICIPALITY, BUM SUB DIVISION
LOT X: X XXX, precise the N° Lot(s)

Owner of the project THE MAYOR FONFUKA COUNCIL
Funding PUBLIC INVESTMENT BUDGET 2021
Chief of service ) SECRETARY GENERAL FONFUKA COUNCIL
Project Engineer THE DIVISIONAL DELEGATE OF PUBLIC WORKS
Duration of the contract Three (03) Months :
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| Contractor l

3) TMO002 - Mobilization and folding up of equipment

Description of works
This task consists of the mobilization of cquipment to the site through a loader and at the end of the wo

the folding up of the equipment by same means and the realization of all the works necessary to re-establi
the lieu to their initial state.

4) 101 - BUSH CLEARING
Description of Works
These works consist of removing vegetation and cleaning the edges of the road as well as on its immedi

surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.

Mode of execution of works

This consists of clearing all vegetation at a width of two meters form the outer edge of the gutter

scraping and discarding vegetative soil from the road surface. These are labor intensive works carried out

groups of workers recruited from the community and equipped with the necessary tools to carry out the job
5) 103 - Setting out of the structure

Description of Works
This consists of carrying out activities geared at positioning the Culvert at the coordinates such that the

axis will be aligned with that of the access road ﬁom the both sides. Also, the characteristics of the structu
as designed should be respected.

Mode of execution of works
This consists of using pegs and lines and with the help of a levels position the Culvert such it should be

right angle relative to the road with the wing walls at 45 degrees relative to the road or front walls of t
Culvert. Equally, the position of the areas to be excavated for the abutment including the working spa
should be materialized. As such the length and span of the Culvert as well as the wing walls, the front w.
and the abutment as a whole will be positioned. After the excavation these parameters will be verified fi
before the Culvert works proper starts

So done, the following data will be verified before the excavation

S/N Item to verify Expected result Pers0}1 Person to
responsible | approve
. Respect of

! Setting out specifications

2 Alignment of axis aligned

3 Distance in to in between the 2 footings 2.50m

4 Distance in to in between the 2 front walls
of the abutments 2.00m

5 Footings (front wall and wing walls)

5.1 | Width 2.50m

5.2 | Thickncss 10cm

6 Length of the wing walls.

6.1 | Upstream 4,0m

6.2 | Downstream - 3.5m

7 Stone masonry (front wall and wing walls)
Big base of stone masonry part of the . .

7.1 | abutment and wings ( down i.e.in contact L5m : Project
with footing) . Works Manager
Small base of stone masonry part of the Manager |- .

7.2 | abutment and wings (top i.e. beam seating | 1.1m enterprise | DDMINT
support) P-BOYO

7.3 | Height of the stone masonry abutment -+ | 4.0 m
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wings (same height) No difference in the
heigts of the front wall and wing walls
will be tolerated

8 Deck of the Culvert

Beam seating in L form (RC) -
8.1 | horizontal part

8.1.1 | Thickness of the base of the beam seating | 40cm

Thickness shock absorbers on base beam

8.1.2 . 05cm
seating

3.1.3 Height of the vertical part of the beam
seating

8.1.4 | Thickness slab 10cm

8.2 | Beams

8.2.1 | Height I beam 45cm

8.2.2 | Height rib beam

9 Fittings

9.1 | Kerb base=20cm height=10cm 20x10cm

9.2 | Guard rails

9.2.1 | RC pillars spaced at Im 10cmx10cm

9.2.2 | Iron tubes Diam. 60mm
Expected height of the Culvert from the 3.8510.440.05+0.45

10 footing +0.25

=5.0m
11 Expected span of the Culvert 4m

Expected length of the Culvert
12 (span+thickness vertical parts of the beam
seatings 6+1.1x2=8.2M

13 Expected carriage way of the Culvert
(width slab-widths of kerbs)

14 Width of slab of the Culvert 3.4m

: These works, and this, at every stage must be received by the Contract Engineer before the next

phase can continue

3m

03.1 - Excavation in ordinary terrain for the abutments and for the deviation of the existing river

ed

cription of works :
sconsists of digging to free the space set for the construction of the Culvert. The various parameters set
will be respected in the excavation. Also the depth of the foundation as per the results of geotechnical

ies should be respected i.e. 1.6m from the bed of the river

de of execution of works
sconsists of excavating in ordinary terrain for the abutments and for the deviation of the existing river

and also for the creation of a bed off stream to deviate the existing stream to join the main bed
gth=50m, width=1m depth=1m.,
: The excavation must be received by the Project Manager before the next phase can continue

7) 205 - 207 Backfilling of the Culvert and filling and resurfacing of the accesscs to the Culvert

cription of works

involves realization of the technical bloc and the linking to the existing carriage way (road)

e works shall be executed mechanically and manually with material extracted from a borrow pit
oved by the project manager. The soil used for the i1l shall present the following characteristics: °

CBR at 95% of OPM after four days of immersion =40
Y
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o Maximum dry density at 95% OPM (T/M>) : >1,8

o Plasticity index(IP) - <25

e Percentage of fine grains<0.08mm F 5<F<30
o Module of plasticity F.IP <500

o Linear inflation % <1

o Maximum diameter of grains mm 40

© % passing through a sieve of 10mm <10 35-90
e % passing through a sieve of 5Smm <5 20-60
o Residue at a sieve of 2mm >2 10-40

The selected material from the borrow pit shall be laid on a trench and plat form previously shaped ar
compacted at a dry density of at least 90% OPM. The material shall be laid in horizontal layers of 20¢]
thick and having a water content equal to that of OPM before compaction (£2%).

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction shall
verified in -situ with 2 membrane densitometer at every 1000m?. A sample compaction test shall be carri
out to determine of passes necessary to obtain the required compaction rate.

8) 305 - Stone Masonry

Description of works
This consists of realizing the parts of the Culvert with well-shaped and assembled stones according to t
esthetic and type of the structure (form, dimensien of stones, joints, Etc...) while respecting the works ¢
arts

The mortar will be dosed at three hundred and fifty (350) kg of cement per m3 of sand.

The visible faces of the stones masonry should be regular. The minimum height of the shaped stones shou

not be less than fifteen (15) cm.
The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works
This consists of

Mode of execution of works
These works shall be done exclusively manually (shaping of stones, humidification, elevation, bondin;

pointing)

9) 309a, 309b, 309¢ and 309d - Lean concrete dosed at 150Kg/m3, Mass concrete dosed at 350Kg/m]
Reinforced concrete dosed at 400Kg/m3 and Reinforced concrete dosed at 350Kg/m2 for t

~ Culvert's raft
Description of works _
These works consist of the supply and putting in place of concrete 150Kg/m3 for the lean concrete,

350Kg/m3 for the mass concrete and 400K g/m3 for the reinforced concrete.
The concretes A.400 for the reinforced concrete must have a minimum compression resistance of 270 bars

28 days.

This task comprises notably the:

» supply including the transport to the site of materials { cement, sand, gravel etc.) and the tools necessary
for the precast of the slabs;

» form works with planed planks

« transport and the putting in place of the stones including all contingencies;.

* Execution of all contingencies related to traffic flow and to the respect of environmental prescmptlons,

* And ali other contingencies.

Coffrages - Korm Works
Cette opération consiste a coffrer les différentes surfaces quand cela est nécessaire avant bétonnage. L

parties d’ouvrage nécessitant un coffrage seront approuvées par le Maftre d’ceuvre. Les coffrages seront d
Tender File Construction of Culvert in Fonfuka - MINDDEVEL 2021




nstruction robuste car ils sont appelés & supporter, selon le cas, la poussée du béton frais ou le poids de la
nstruction jusqu’au décintrage de 1’ouvrage.

s différentes piéces seront assemblées de fagon simple pour permettre de procéder au décoffrage sans
aufrer le béton. Cette simplicité n’autorisera toutefois aucune négligence dans la distribution des joints.
s panneaux déja employés, seront voilés et les bords écaillent.

sera utilisé pour certaines catégories de coffrages des produits de démoulage gras ou plastique. Ces
oduits devront étre agrés par le Maitre d’ceuvre.

construction des coffrages sera aussi précisée qu’il est prescrit par le CCTP, selon la catégorie, afin de
éserver, entre autres, I’enrobage homogéne des armatures et les démentions finales des ouvrages.

s fixations du coffrage intérieur au béton devront étre uniquement celles qui figurent sur les dessins
exécution visés par le maitre d’ceuvre.

ur maintenir les armatures a distance fixe des coffrages, on pourra employer des cales en béton (ou en tout
tre matériau agrée par le Maitre d’ceuvre, matiére plastique par exemple) dans lesquelles on aura
éalablement noyé des ligatures en fil de fer. En aucune cas, aucun élément métallique ne se trouvera a une
stance inferieure a I’enrobage minimal prévu pour les armatures.

) 601a and 601b - Anti-rust paint and Oil Paint

ints

s peintures de protection 4 mettre en ceuvre sur les profilés métalliques préalablement brossés a blanc,
nt de type glycérophtalique, et doivent étre soumises a 1’agrément préalable du Maitre d'(Euvre Déleégué.
ns tous les cas une sous-couche antirouille d'une couleur différente sera mise en place préalablement.

)902a - Triangular sign posts type A ou AB

nneau triangulaire - Triangular sign posts type A ou AB

s panneaux de danger seront placés 4 150m du point au début de Ia zone a signaliser en rasc campagne et
Om dans ["agglomération.

s panneaux de prescription, sauf pour certains panneaux notamment d’obligation qui doivent étre implanté
mme panneaux de danger.

s panneaux de direction seront placés & 100m du point au début de la zone 4 signaler dans le cas de rase
pagne et a 40m dans ["agglomération.

signalisation verticale comprend les panneaux en tdle galvanisée retro fléchissant de signalisation, de'pre
alisation, de localisation ou directionnel. La localisation des différents panneaux est désignée du Maitre
uvre Délégue. Les travaux consistent a placer le long de la chassée dans ’accotement, aux endroits
vus par maitre d’ccuvre, des panneaux de signalisation, de pré-signalisation, de localisation on
ectionnel.

s panncaux et leur mise en ceuvre seront conformes aux prescriptions techniques.

) 905b - Wooden post markers

lises - Wooden post markers

s balises de virage sont des balises J1 du type 2 de section circulaire (diamétre 150 mm) de hauteur 80 ¢m
rapport au niveau de l'accotement. Les balises sont en fibro-ciment, en téle émaillée ou galvanisée, en
tiére plastique, en béton B 300, ou en bois.

i Tes essences de bois camerounais possédant ces caractéristiques requises, 1’on peut citer : le Doussie,
oabi, le Tali, I’Azobé, I'Iroko et le Bibinga. (Voir le § 11.13 ci-dessus)

cs sont implantées sur I'accotement extérieur du virage, I'axe 4 un métre du bord cxtérieur de la couche de: -
lement. L'espacement entre deux balises consécutives est égal 4 10 métres, sauf dérogation accordée par
aitre d'GEuvre Délégué. Les balises portent un dispositif rétro réfléchissant constitué par une bande de
mm de hauteur placée 4 150 mm de Ia téte de la balise.

909 - Weep holes

rbacanes- Weep holes

ette opération consiste & mettre en place des barbacanes en tuyau PVC ¢ 40 pour drainage des matériaux
es derriére les culées ou les murs de souténement. Les travaux consistent a placer, conformément aux
scriptions techniques et aux plans du dossicr technique, des barbacanes en tuyau PVC ¢ 40

910 - Drainage pipes
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Gargouille- Drainage pipes
- Cette opération consiste 4 mettre en place des gargouilles en tuyau PVC ¢ 100 pour I’évacuation des eaux
tablier. Les travaux consistant & placer, conformément aux prescriptions techniques et aux plans du doss

technique, des gargouilles en tuyau PVC ¢ 100 '

15) 1001 - Deviation- pedestrians crossing of the Culvert

Maintien de la circulation - Déviation- pedestrians crossing of the Culvert

Cette tiche s’envisage au cas out il serait nécessaire & la construction et entretien des ouvrages provisoires
d’une piste pour déviation éventuelle nécessaire au maintien de la circulation.

16) SAFETY AND ENVIRONMENTAL PROTECTION
Safety measures shall be put in place to safeguard the health of the workers. They shall be

equipped with personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first a
box shall be provided on the site to render first aid services in case of any accident. Before the start of ea
task, workers shall be reminded of the potential hazards associated to that task and the safety measures to
taken to avoid possible accidents. Working points shall be well signalized to road users using sign boar
placed at adequate posttions that can be visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the job
facilitate the growth of vegetation and to avoid erosion.
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UNIT PRICE SCHEDULE

LOT 1: CONSTRUCTION OF A BOX. CULVERT IN STONE MASONRY W
REINFORCED CONCRETE SLAB ALONG FUNGEH-MBANGA ROAD

NG DESIGNATION UNIT | UPin Fig UP in Words

LOT 100; SITE INSTALATION }

Site installation({ construction of a site office,
base and store, cleaning of the site, works EF 1
execution plan, and as built plan bringing in
and folding up of equipment)
Complementary studies(geotechnical studies
to determine the bearing capacity and the
102 | anchorage depth of the foundation,concrete FF I
mixe design, done by an approved
geotechnical laboratory)
103 | Temporal deviation FF 1
SUB TOTAL 100 :

101

LOT 200; EARTH WORK
Excavation of the footings for the abuitments M3 98.00

201 .
. and wingwalls
Backfilling and compaction of the
202 | abuitmeents's walls with laterite fromm M3 168.00
borrowed pit
TOTAL LOT 200
LOT 300; DRAINAGE WORKS
301 | Hard core with dry stone parking M3 11.2
Footings in reinforced concrete dosed at
302 375ke/m3 _ M3 1.68
303 Abuitments and wing walls in masonry black I\i/B 16.50
stones !
Reinforced concrete crossbeams and deck ,}
304 | gosed at 375kg/m3(250mpa) M3 532
SUB TOTAL 300
}(%T LOT 400; FINISHING |
401 Railing( stainless steel) ML 6
402 | Bearings at all supports No 4
Protection poles places at all the four comers
403 of the Culvert M2 8
404 | Placing of road signs FF 2
405 | Weep holes - MI 0 .
406 | laheling of the project FF 2
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UNIT PRICE SCHEDULE

LOT 2: CONSTRUCTION OF TWO (02) COLVERTS ALONG MBAMLU ROAD

NO DESIGNATION UNIT | UP in Fig UP in Words
LOT 100; SITE INSTALATION
Site installation( construction of a site office,
base and store, cleaning of the site, works
01 . . o FF 1
execution plan, and as built plan bringing in
and folding up of equipment)
Complementary studies(geotechnical studies
to determine the bearing capacity and the
02 | anchorage depth of the foundation,concrete FF 1
mixe design, done by an approved
geotechnical laboratory)
03 | Temporal deviation FF 1
SUB TOTAL 100
LOT 200; EARTH WORK
o1 Excav_atlon of the footings for the abuitments M3 78.00
: and wingwalls :
Backfilling and compaction of the
02 | abuitmeents's walls with laterite fromm M3 | 168.00
borrowed pit
TOTAL LOT 200
LOT 300; DRAINAGE WORKS
01 | Hard core with dry stone parking M3 11.2
Footings in reinforced concrete dosed at
02 375kg/m3 M3 1.68
1 Abuitments and wing walls in masonry black M3 16.50
stones
V4 Reinforced concrete crossbeams and deck M3 29
dosed at 375kg/m3(250mpa) ’
SUB TOTAL 300
?O'TA LOT 400; FINISHING | -~ |
)1 Railing( stainless steel) ML 12
)2 | Bearings at all supports No 8
Protection poles places at all the four corners
3 of the Culvert M2 16
)4 | Placing of road signs FF 8
)5 | Weep holes M1 18
6 FF 4

labeling of the project

~SUB TOTAL 400
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BILL OF QUANTITIES AND COST ESTIMATES

LOT 1: CONSTRUCTION OF A BOX CULVERT IN STONE MASONRY WITH

REINFORCED CONCRETE SLAB ALONG FUNGEH-MBANGA ROAD

NO DESIGNATION UNIT | QUANTITY | U.COST T.COST
LOT 100; SITE INSTALATION
Site installation( construction of a site office,
base and store, cleaning of the site, works
01 . . L FF 1
execution plan, and as built plan bringing in
and folding up of equipment)
Complementary studies(geotechnical studies
to determine the bearing capacity and the
02 anchorage depth of the foundation,concrete FF 1
mixe design, done by an approved
geotechnical laboratory)
03 Temporal deviation FF 1
SUB TOTAL 100
LOT 200; EARTH WORK
01 Excav?tlon of the footings for the abuitments M3 98.00
and wingwalls :
Backfilling and compaction of the
02 abuitmeents's walls with laterite fromm M3 168.00
borrowed pit
TOTAL LOT 200
LOT 300; DRAINAGE WORKS
01 Hard core with dry stone parking M3 11.2
Footings in reinforced concrete dosed at
02 375ke/m3 M3 1.68
03 Abuitments and wing walls in masonry black M3 16.50
stones
Reinforced concrete crossbeams and deck
04 dosed at 375kg/m3(250mpa) M3 332
SUB TOTAL 300
b?nT LOT.400; FINISHING
01 Railing( stainless steel) ML 6
02 Bearings at all supports No 4
Protection poles places at all the four comers
73 of the Culvert M2 8
04 Placing of road signs T 2
)5 Weep holes Ml 9
)6 labeling of the project FF 2
sl - SUB'TOTAL 400
TOTAL WITHOUT TAXE
TVA (19.25%)
AIR (2.2 OR 5.5)
TOTAL WITH ALL TAXE
s present estimate is closed at the sum of FCFA all taxes included.
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BiLL OF QUANTITIES AND COST ESTIMATES
LOT 2: CONSTRUCTION OF TWO (02) CULVERTS ALONG MBAMLU ROAD
NO DESIGNATION "UNIT | QUANTITY | U.COST T.COST
| LOT 100; SITE INSTALATION
Site installation( construction of a site office, |,
base and store, cleaning of the site, works
101 X : OS] FF 1
execution plan, and as built plan bringing in
and folding up of equipment)
Complementary studies(geotechnical studies
to determine the bearing capacity and the
102 anchorage depth of the foundation,concrete FF 1
mixe design, done by an approved
geotechnical laboratory)
103 Temporal deviation FF 1
SUB TOTAL 100
LOT 200; EARTH WORK
201 Excav_atlon of the footings for the abuitments M3 28.00
and wingwalls
Backfilling and compaction of the
202 abuitmeents's walls with laterite fromm M3 168.00
borrowed pit
TOTAL LOT 200
LOT 300; DRAINAGE WORKS
301 Hard core with dry stone parking M3 11.2
Footings in reinforced concrete dosed at
302 375ke/m3 M3 1.68
303 Abuitments and wing walls in masonry black M3 16.50
stones
Reinforced concrete crossbeams and deck
304 dosed at 375kg/m3(250mpa) M3 8.2
SUB TOTAL 300
MOt | LOT 400; FINISHING
401 Railing( stainless steel) ML 12
402 Bearings at all supports No 8
Protection poles places at all the four comers
403 of the Culvert M2 16
404 Placing of road signs FF 8
405 Weep holes Ml 18
406 Iabeliqg of the project _ . | FF 4
GaiisssaEner = SUBTOTAL400| | '
TOTAL WITHOUT TAXE
TVA (19.25%)
AIR (2.2 OR5.5)
TOTAL WITH ALL TAXE
This present estimate is closed at the sum of ..............c.coceiiienenn. FCFA all taxes included.
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DESIGNATION

Total Duration
No Daily out put 0 (i Unit of
[ quantity activity
Cat No Daily Days A ¢
ategory wage break up moun
&
o
7
Z,
2
o~
C
=
TOTAL A
w2 . Days
2 Type No Daily rate break up Amount
=
Q
=
2
=
z
&=
=
B
Jom{
-]
& |TOTALB
=
Type Unit Unit cost Quantity | Amount
25
< O
a %
= <5
-
o -
als
<2
= =
TOTALC
D DIRECT TOTAL COST A+B+C
| E GENERAL SITE EXPENESES Dx%
K GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) _ G+H
\4 UNIT COST (HT) ' P/Q’TY
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REPUBLIQUE - DU CAMEROUN
Paix —~ Travail — Patrie

MINISTERE DE LA DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL.

COMMUNE DE FONFUKA,
SERVICE TECHNIQUE,

JOBBING ORDER N°

REPUBLIC OF CAMEROGO
Peace — Work — Fatherland

MINISTRY OF DECENTRALIZATION AND LOCALI
DEVELOPMENT,

FONFUKA COUNCIL,
TECHNICAL SERVICE.

AWARDED AFTER OPEN NATIONAL
OF _ /2020 FOR THE

Project Owner [Indicate name and full address]

INVITATION TO TENDER I

HOLDER : [indicate name and full address of holder]

P.O. Box , Tel: Fax:

Business Registry No. at
Taxpayer’s No.

SUBJECT : Execution of

Lot No., : Network

PLACE - : Region
EXECUTION DEADLINE :

AMOUNT IN CFA F:

) months

IAT

EVAT

VAT

AlR (Income tax)

Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD  :|te be completed)|

SUBSCRIBED ON:
SIGNED ON:

NOTIFIED ON:

REGISTERED ON:
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etween:

he Government of the Republic of Cameroon, represented by hereinafter referred to the
“ontracting Authority”

n the one hand,

nd

(enterprise)
0. Box Tel: Fax:
1siness Registry No.
1xpayer’s No.

epresented by M , its General Manager, hereinafter referred to as the “Contractor”
P y g

n the other hand,

oree on the following:
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Summary

PartI:  Special Administrative Conditions (SAC)
Part II: Special Technical Conditions (STC)
Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N°
\WARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°

OR THE
‘ith ;
or the execution of works
XECUTION DEADLINE ( ) months
mount of contract in CFA F:
IAT
EVAT
VAT (
AR (2.2% or 5.5 %)
Net to be paid
Read and accepted by the contractor
(place of signature) {date)
Signature of Contracting Authority
(place of signature) (date)

Registration
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mex No. 1:

mex No. 2:

odel No. 3:

odel No. 4:

ode] No. 5:-

nex No. 6:

mex No. 7;

nex No. 8:

Table of models

Model tender

Model bid bond

Model final bond

Model of start-off advance bond
Model retention fund
Framework of schedule
Evaluation grid

Attestation of site visit
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ANNEX NO. I: MOIl)EL TENDER

I, the undersigned [indicate the name and capacity of signatory]

Representing the company or enterprise or group with head office at

registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including i

addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]

L]

After having personally taken account of the situation of the site and evaluated from my point ¢
view and under my responsibility, the nature and difficuity of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations i
accordance with the structure featuring in the Tender File,

Submit and commit myself to execute the works in accordance with the Tender File, in return £

the prices which I myself establish for each type of structure which prices reveal the amount of th

tender for lot No. at [in figures and words] CFA francs exclusive ¢
VAT and at CFA francs Inclusive of all Taxes. [In figures and words].
I pledge to execute the works within a deadline of ............... months.

I pledge to maintain my bid for [indicate duration of validity, in principle 90days for nationc
invitations to tender 120 days for international invitations to tender] from the deadline c
submission of Bids.

Rebates and the_ modalities of application the saifl rebates shall be t}_le following (in case of th

possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account No.......................

opened

Prior to

Done at

3 o PO Bank...oooiiiiiiiiiiiiiana, Branch

the signing of the contract, this tender accepted by you shall constitule an agreement between us.
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ANNEX No. 2: MODEL BID BOND
ddressed to [indicate the Contracting Authority and his address] “Contracting Authority”
’hereas the undertaking hereinafter referred to as the “bidder” has submitted his bid on

for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to
hich must be attached a bid bond equivalent to [indicate the amount] CFA francs.

e [name and address of the bankj, represented by [names of signatories],
reinafter referred to as “the bank™ hereby guarantee payment to the Contracting Authority of the
aximum sum of findicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting
uthority, binding itself, its successors and assignees.

1e conditions of this commitment are as follows:

the bidder retires his bid during the validity period provided for in the Tender File;
g
the bidder, having been notlﬁed of the award of the contract by the Contractmg Authority during the
lidity period:
» Fails or refuses to sign the contract, even though required to do so;
* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract;

e pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
on reception of the his first written request, without the Contracting Authority having to justify his
Juest, given, however, that in his request the Contracting Authority shali note that he is due the amount he
claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
ecify which condition(s) took effect.

is bond shall enter into force from the date of signature and from the date set by the Contracting Authority
the submission of Bids. It shall remain valid up till the thirtieth day inclusive following the end of the
dline for the validity of Bids. Any request by the Contracting Authority to cause it to take effect should
ch the bank by registered mail with an acknowledgement of receipt before the end of this period of
idity.

is bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
rts shall be the only jurisdictions competent to rule on this commitment and its consequences.

ned and authenticated by the bank at ,0n

[Bank’s signature]
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ANNEX NO. 3: MODEL FINAL BOND

Bank:
Reference of the bond: No

I
Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Proje

Owner”

Whereas [name and address of Contractor], hereafter referred to as “the Contractor
has committed himself, in execution of the contract referred to as “the contract™, to carry out findicate ¢

nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of
amount equal to findicate the percentage between 2 and 5% of the amount of the corresponding portion
the contract, as guarantee of the execution of his full obligations in accordance with the terms of t
contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

Represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximu
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfie
his contractual commitments within the meaning of the contract, without being able to defer the payment nx
raise any contests for whatever reason, any sum up to the sum of (in figures and words].

We agree that no change or addendum or any other amendment to the contract shall free us of any obligatic
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change

This final bond shall enter into force upon signature and notification of the contract. It shall be release
within a deadline of /findicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express .request on ot
part.

Any request for payment made by the Project Owner by virtue of this guarantee shouid be done by registere
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be th
only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at on

[Signature of the bank]

b
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ANNEX NO. 4: MODEL OF START-OFF ADVANCE BOND

ank: reference, address

‘e, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
] [the holder] to the benefit of the Project Owner

ddress of the Project Owner]
1e beneficiary)

e payment, without contest and upon receipt of the first written request by the beneficiary, declaring
t [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off
vance according to the terms of contract No. of relating to
1ks [indicate the subject of the works, the references of the invitation to tender and the lot, if possible] of

total sum corresponding to the advance of [twenty (20) %) of the amount inclusive of all taxes of contract
, payable upon notification of the corresponding Administrative Order that is,
CFA francs.

1is bond shall enter into force and shall take effect upon reception of the respective parts of this advance
o the accounts of - [the holder] opened in the : bank under No.

is bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
wever, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
vance.

e applicable law and jurisdiction shali be those of the Republic of Cameroon.

rned and authenticated by the bank at on

onature of the bank]
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ANNEX NO. 5: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank:
Reference of the bond: No

Addressed to {Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor
pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at /percentage below 10 % to
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “t
bank™, :

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Proje

Owner for a maximum amount of
[In figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simp
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to t
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, witho
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of t
amount equal to /percentage below 10 % to be specified] of the total amount of the works featuring in t
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligatio
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of an

amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date
the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virlve of this bond should be done by register
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject io Cameroon law. Cameroo
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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[ To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the
respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior to commencing the procedu
to award contracts or refer to the competent Tenders Board, ensure that draft tender files are prepared basq

on preliminary studies.
These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the sa
studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3.  References of the contract, if Private Manager carried it out;

2.4, If maintenance works
24,1 Description of the studies;
2.42 Attach the outline of the itinerary bringing out readings of degradations as well as th

approved programming documents.

2.5 Rehabilitation or new works

2.5.1 Are quantities in'the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantiti
of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality o
the studies.
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I- BANKS

1.

R I

ek e
L N = o

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I’Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Unton Bank of Cameroon

United Bank for Africa.

IJI- Insurancecompanies

14.

15.

16.

17.

Chanas Insurance ;

Activa Insurance

Zenith insurance

Beneficial life Insurance
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ANNEX 7: EVALUATION GRID

DMINISTRATIVE DOCUMENTS.

DOCUMENT

N© DESCRIPTION
Al Declaration of intention to tender stamped with the tariff in force (written by the
) bidder).
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the
A3 Chamber Commerce, Industry and Trade of the place of residence of the bidder,
not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by
A4 the Ministry in charge of Finance or by a foreign bank the first order not more than
three months.
A5 Purchase receipt of tender file issued by FONFUKA Municipal treasury
A Bid Bond of 180,000FCFA (One Hundred and Eighty Thousand Francs) for
A6 Lot T and 211,000FCFA (Two Hundred and Eleven Thousand Francs),
’ certified cheque or bank cheque issued by a first rate-bank approved by the
Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP)
An Attestation of the National Social Insurance Fund stating that the bidder has
A8 met all his obligations vis a vis the Fund; the attestation should be less than three
months old.
A9 A valid Certificate of imposition certified by the chief of centre for taxation
Business License (photocopy certified by the chief of centre of Taxes, not more
A.10
than three months).
A.ll Certified Copy of a valid taxpayer’s card, delivered by the chief of centre of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has
A.l2 met ail the statutory declarations in issucs of taxes in the current financial year this
certificate should be less than three months old.
Al3 An Attestation of site visit signed by the principal, the authorizing officer
Al4 Plan, and an attestationof localization of business
AlS Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
the offer either during the opening session of the Bids (absence of bid bond) or during the evaluation

second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
1 contain the following:

B.1 General presentation of the tender files

Document slotted or spirally bound

Table of content page

Colour sheets separation

Presentation of documents in the order given in this tender

2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts
2.1 (first and last pages) and minutes of reception or attestation of clearances of works
executed.
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1% Reference

pages and last page signed

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least BACHELOR or equivalent certificate)
Qualification of the works supervisor: (bachelor in Civil or Rural
Engineering (BAC +3)
Professional experience of the project engineer > 03 years (signed
CV)
> CV signed by the candidate,
» A certified copy of the technical diploma
» Presentation of origininals
» An attestation of availability signed by the candidate
B.3.2 01 Site foreman be a senior civil engineering technician (Civil Engineering
- BAC +2)
Qualification of the Site foreman:
Professional experience of the Site foreman > 03 years (signed
CV)
A certified copy of
> CVsigned by the candidate,
» A certified copy of the technical diploma
» An attestation of presentation of originals.
> An attestation of availability signed by the candidate
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.S LOGISTICS (Equipment put aside for this project)
‘B.5.1 Proof of ownership or rental of a pick-up or other van
B.5.2 Proof of ownership or rental of a dump truck
B.5.3 | Proof of ownership or rental of a grader
B.5.4 Proof of ownership or rental of a bulldozer
B.5.S Proof of ownership or rental of a compactor
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise
B.6.1 issued by a 1st class bank located in any area in Cameroon and
o approved by the Ministry of Finance and respect COBAC
conditions. — 20,000,000 FCFA
B.7 Attestation of site visit signed by the bidder
B.S Comprehensive report of site visit signed by the company
) administrator
B.9 Special Technical Clauses initialled in all the pages -
B.10 Special Administrative Clauses completed and initialled in all the
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ENVELOPE C- FINANCIAL FILE

DESIGNATION.

A submission letter, signed, dated and stamped. (see ANNEX 3)

Completed and signed framework of unit prices.

Signed Bills of quantities and cost estimates indicating the total amount without taxes
{HT) and with taxes (TTC)

Sub details of unit prices

This evaluation will be done in a purely binary (YES) or (NO) with an acceptable minimum

om at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
nount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
jminatory criteria and at least 75%of the essential criteria.

Eliminatory criteria

7.

BN

=%

Outright elimination during the opening session of the Bids
Absence or non-conformity of an element in the administrative file
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder; ' '
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
Non-respect of 75%of essential criteria;
During the opening session of the Bids if a document of the administrative bid is absent or

wcompliant, the bidder will be given forty eight (48) hours to produce or replace said document else will
eliminated during the evaluation of the Bids. No such document will be accepted after this deadline.

C. Essential criteria

1. General presentation of the tender files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel; .
Technical organization of the works;
Safety measures on the site;
Logistics; ‘
Attestation and report of site visit;
Special Technical Clauses initialled in all the pages;
10. Special Administrative Clauses completed and initialled in all the pages.

XN LA

Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

0).

This evaluation will be done in a purcly binary (YES) or (NO) with an acceptable minimum from at
75% of the essential criteria taken in account, -

The contract will be awarded to the bidder who would have proposed the offer with the lowest

t, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
natory criteria and at least 75% of the essential criteria,

Abnormally low costing will be rejected as per the special tender regulations
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