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" FOR THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND
SAWI PALACES IN FONFUKA BUM SUB DIVISION, BOYO DIVISION

Financing: Public Investment Budget - (BIP) 2021

Subject of the Invitation to Tender: .

Within the framework of 2021 Public Investment Budget, The MAYOR FONFUKA COUNCIL,
Contracting Authority, hereby launches an Open National Invitation to tender for the CONSTRUCTION OF
TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND SAWI PALACES IN FONFUKA
BUM SUB DIVISION, BOYO DIVISION

Nature of work:

Work to be done consists of

Site selection’ and hydrogeologic studies

Digging into consolidated and unconsolidated rocks

sinking of the well info the aquifer

cleaning and disinfection of the wells

training of caretaker committee
. Physico-chemical water testing

Execution deadline :
The maximum deadline provided by the Contracting Authority for the execution of the works forming

the subject of this Invitation to Tender is Ninety (90) days

AN N NN

Lot '
The work is as follows: The CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP
IN SAFF AND SAWI PALACES IN FONFUKA BUM SUB DIVISION, BOYO DIVISION
Estimated cost
The estimated cost after preliminary studies is .000.000 FCFA, {NINE MILLION FRANCS CFA)

Participation and origin
_ Participation to this Invitation to Tender is open to Cameroonian enterprises that are in compliance with
the Cameroon laws.
Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2021 Public Investment
Budget

Bid bond



Each bidder must include in his administrative documents, a bid bond issved by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document Ne. 12 of the
Tender File, of an amount of 180,000 CFA (One Hundred Eighty Thousands Francs CFA) and valid for thirty
(30) days beyond the date of validity of bids

Consultation of Tender File:
The file may be consulted during working hours at the FONFUKA COUNCIL, Contract Award Service,

as soon as this notice is published. )

10.  Acquisition of Tender File:

. The file may be obtained from the FONFUKA COUNCIL, at the Secretariat of the Mayor, as
soon as this notice is published against the payment of the sum of 32 000 CFA francs (thirty Two thousand
Franes CFA), payable at g Municipal Treasury, representing the cost of purchasing the Tender File.

1. Submission of bids:

C‘ﬁ’iﬁfm’g’c‘zm as such, should reach the FONFUKA COUNCIL, Contract Award Service not later than
1 : at 10:00 noon local time and should carry the inscription:

<< OPEN NATIONAI, INVITATION TO '&NQEB ” ﬂ 9 /ONIT/FC/FCITB/PIB/ZOZI OF ___ —
FOR THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND
SAWI PALACES IN FONFUKA BUM SUB DIVISION, BOYO DIVISION

"To be open only during the bid-opening session"
Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative quthorifies (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender, )
They must obligatorily not be older than three {3) months preceding the date of submission of bids or may be
established after the signature of the tender nofice ..
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to
the absence of a bid bond issved by a first-rate bank approved by the Minister in charge of Finance, .

Opening of bids:
The bids shall be open in a single p{uaﬂe. T?{e‘ %T]e,ning of the administrative documents, the Technical and
Financial offers will take place on the HARS el oy 11: 00AM local time, in the conference hall of the
FONFUKA Councii, by its competent Members. Only bidders may attend or be represented by duly mandated
persons of their choice and having a good knowledge of their files, .

Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 18/25 (70%) of essential criteria;

Essential eriteria
General presentation of the Tender Files;
Financial capacity;
References of the company in similar achievements;



Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages; _
Special Administrative Clauses completed and initialed in all the pages.

15. Award ‘

This evaludtion will be done in @ binary way (yes) or (no) with an acceptable minimum of 18/25
(70%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the- offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 18/25 {70%) of the essential criteria.

16. Validity of bids
_Bidders will remain committed to their offers for sixty (60) days from the deadline set for the.

submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from FONFUKA Council

from the office of the Council Development Office (CDO). .

FEV 202

Done at Fonfuka on 2 3

The LORD MAYOR FONFUKA COUNCIL
(The Contracting Authority)

F CA

S \{HE LORD MAYOR

Copies:

‘goe;‘o*p\ COU‘;C‘;?
DD MINEE BOYO AR
- MINDDEVEL
ARMP BAMENDA
Chairperson of FCITB
The project owner
Notice Board

File /archive
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~ AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIQNAL QUVERT\N°
000 OlﬁrbNO/MINDDEVEI./DRNO/DDBOYO/CIPMPF/202_I gg@_ E_E dzﬁ? PouR LA CONSTRUCTION DE
- DEUX PUITS AVEC POMPE MANUEL DANS DES CHEFFERIES SAFF ET SAWI DANS L'ARRONDISSEMENT DE
FONFUKA, DEPARTEMENT DU BOYO.

Financement : Budget d'Investissement Public 2021

Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2021, le Mdaire de la Commune de FONFUKA, Autorité
Contractante lance un Appel d'Offres National Restreint pour les travaux LA CONSTRUCTION DE DEUX
PUITS AVEC POMPE MANUEL DANS DES CHEFFERIES SAFF ET SAW] DANS L'ARRONDISSEMENT DE
FONFUKA, DEPARTEMENT DU BOYO. |
Consistance des fravaux
Les travaux comprennent notamment :
*  Sélection du site et études geophysigue ;
Travaux de construction ;
*  Descente dans I'aquifére ;
* Nettoyage et études physicochimiques de I'equ
* Formation d"un comite de gestion

Délais d'exécufion
Le délai maximum prévu le Maftre d'Ouvrage pour la réalisation des fravaux objet du présent appel
d'offres est de quatre-vingt dix (90) jours. -

Allotissement
Le travail est ci-aprés défini
Construction de deux puits modernes équipé d'une pompe manuel dans les chefferies Mbamlu et Lakabum
dans ['Arrondissement de FONFUKA, Département du BOYO,

CoOt prévisionnel
Le coGt prévisionnel de Fopération & I'issue des études préalables est de Neuf millions francs CFA
(9.000 000 FCFA)

Participation et origine
La participation é& cette consultation est ouverte aux entreprises de droit camerounais.

Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINDDEVEL dv Cameroun de I'exercice 2021



Cavutionnement provisoire
Chadue soumissionnaire doit joindre & ses pieces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la
pidce 12 du DAO, d'un montant de of 180 000 FCFA et valable pendant trente (30} jours au-dela de la

date originale de validité des offres.

Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables @ la Délégation
Départementale des Marches Publics du Boyo, Service de Passafion des Marchés Publics dés Publication du
présent avis.

Acquisition du Dossier d'Appel d'Offres
Le dossier peut &tre obtenu aux heures ouvrables & la Marie de Fonfuka, Service d’Argent
Communal de Developpement (ACD) dés Publication du présent avis, contre présentation d'une quittance de
versement au Trésor Public de la somme non remboursable de F CFA 32 000 (trente Deux mille Francs CFA}.

Remise des offres :
Chaque offre rédigée en frangais ou en anglais en sept (07) exempiaires dont un (01) original et six
(06) copies marquées comme telles, devra parvenir contre récépissé & la Délégatjon“Dé‘ﬂﬁgtqm tale des
Marchés Publics du Boyo, Service de Passation des Marchés Publics au plus tard letd : al0:h
00, heure locale et devra porter {a mention suivante :
! 2 3 FEV 200

« AVIS D'APPEL D'OFFRES NATIONAL OUbERg I‘@’O 0 AONO/CF/CIPMF/BIP/ZOﬂ bpu __ /[ _ 2021
POUR LA CONSTRUCTION DE DEUX PUITS AVEC POMPE MANUEL DANS DES CHEFFERIES SAFF ET SAWI
DANS L'ARRONDISSEMENT DE FONFUKA, DEPARTEMENT DU BOYO. » :

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT?

Recevabilité des offres -

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en origihaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet,...),
conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
avolr é1é étabiies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

Ouverture des plis )

{'ouverture des plis se fera en up temps. L'ouverture des piéces administratives et des offres techniques
et financiéres aura lieu le ] 0 IARS ibfﬂx 10h0O, heure locale, dans la salle de conférence de la Commun
de FONFUKA, par la Commission de Passation de Marchés siégeant en présence des soumissionnaires ou de
leurs représentants diment mandatés et ayant une parfaite connaissance du dossier.

Critéres d’évaluation
Les offres seront évaiuées selon les principaux critéres suivants ¢

A - Criteres éliminatoires
Il s'agit notamment:

Absence ou non-conformité d'une piéce administrative ;

Délai d'exécution supérieur & celui prescrit {supérieur @ trols mois) ;

Fausses déclarations ou piéces falsifiées;

Absence ou insuffisance de lo caution provisoire de soumission;

Offres dont I'enveloppe extérieure porte des mentions permettant de reconnditre le Soumissionnaire;
Offres financiére incompléte,

Le changement d'une unité ou d'une quantité dans I'offre financiére ;

Le non-respect de 18/25 {70%) des critéres essentiels ;



Non achévement d'un projet pendant les années antérieures sur I'étendue du Territeire National et suspendu
par le ARMP '
B - Critéres essenfiels
Les critéres relatifs & la qualification des candidats porteront & fitre indicatif sur ;
Présentation générale de I'offre ;
Capacité financiére ;
Références de l'entreprise dans les réalisations similaires ;
Qualité du personnel ;
Organisation technique des travaux ;
Sécurité au chantler ;
Movyens logistiques ;
Aftestation et rapport de visite dy site ;
Cahier des Clauses Techniciues Particuliéres paraphé & chaque page ;
Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de I'‘Appel
d'Offres (RPAO). :
Atiribution .
Cette évaluation se fera de maniare purement positive {oui) ou négative [non) avec un minimum acceptable d'qu
moins 18/25 (70%) de I'ensemble des critéres essentiels pris en compte,
Le marché sera otiribué au soumissionnaire qui aura proposé l'offre la moins discante, conforme pour I'essentiel qux
prescriptions du Dossler d'Appel d'Offres, ayant satisfait & 100% des critéres &liminatoires et au moins 18/25 (70%)
des critéres essentiels. .
Durée de validité des offres
Les soumissionnaires restent engages par leur offre pendant 60 fours & partir de la date fimite fixée pour la

remise des offres.
Renseignements complémentaires

Les renselgnements complémentaires d'ordre technique peuvent &tre obtenus aupres de la Délégation Régionale
des Marchés Publics dy Nord-Ouest, Services de Passation des Marchés Publics.

Fait & Fonfuka, Ie_z 3 FEV 2021
Le Maire de la Commune de FONFUKA
{Autorité Contractante)

DDMINEE DU BOYO; -
DDMINDDEVEL;

ARMP ;

Mailtre d'Ouvrage

Présidents CPM ;

Affichage.

Chrono/archive
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GENERAL RULES OF THE INVITATION TO TENDER

General

- Article 1: Scope of the tender
1.1. The Contracting Authority, The Mayor for FONFUKA Council hereby launches an OPEN National Invitation
-to Tender N° /ONIT/FC/FCITB/PIB/2021 OF for the CONSTRUCTION OF
TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND SAWI PALACES IN
FONFUKA BUM SUB DIVISION, BOYO DIVISION.

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations which runs from the date of notification of the Administrative Order.

In this Tender File, the term "day” means a calendar day.

Article 2: Financing

The source of financing of the works form:ng the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

’ L]

The following definitions shall be admitted:

Shall be guilty of "corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a Public official during the award or execution of a Contract;

ls involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award
or execution of a Contract;

"Collusive practices” shall mean any form of agreement between two or among several bidders (whether
the Contracting Autherity is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition; .

"Coercive practices” shall mean any form of harm against persons or their property or threats against
them'in order to influence their action during the award or exécution of a Contract.

Any.propesed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against
him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is open, consulitmon is addressed to all candidates retained after a pre-

qualification procedure.

. 4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

12



~ A bidder (including all members of .a group of enterprises and all sub-Contractors to the bidder)
must be from.an eligible country; in accordance with the funding agreement.

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must not
be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation
of conflict of interest if he:

Is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents vsed within the
scope of Contracts awarded for this Invitation to Tender; or

Presents more than one bid within the context of Invitation to Tender, except authorized variants according
to article 17, where need be; meanwhile, this does not prevent the participation of sub-Contractors in mere
than one bid.

The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise
the transparency of the procedures of award of Public Contracts.

{c) The bidder must not have been excluded from bidding for Public Contracts.

{d) A Comeroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous (ii) managed according to commercial laws and (iii) not-
under the direct supervisory authority of the Contracting Authority or Project Owner. :

5: Building materials, materials, supplies, equipment and horized services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to tender and all expenditure done within the context of the Contract

shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1  As an integral part of their bid, bidders must:

submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-qualification)
requested of bidders in the Special Regulations of the Invitation to Tender, in order to establish their
qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

{i} The production of certified balance sheets and recent turnovers;

(if) Access to a line of credit or availability of other financial resources;

{iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

{v) Availability of indispensable equipment. '

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
' conditions: T

13



The bid must include all the information listed in article 6{1) above. The Special Regulations must indicate °

the information to be furnished by the group and that to be furnished by each member of the group;

The bid and the Contract must be signed in a way that is binding on all members of the group;

The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form; :

The member of the group designated as the representative will represent all the undertakings vis & vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into. a single account. On the other hand, each undertaking is paid into its own account by the Project

" Owner where it is'joint co-Contracting. '

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information

to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to
Tender.

Artficle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder:

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and
ihe land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File
Arlicle 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the
following documents:

Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 4. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter; : -
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model Contract;
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Document No. 10. Models to be used by bidders;
Model Contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or delegated
Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance autherized to issue bonds for Public Contracts to be inserted by
the Contracting Authority. '

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender

File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of
the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mqil) at the Contracting Authority's address indicated in the
- Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any -request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

-9.2 Between the Publication of the tender nofice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge «
complaint to the Minister in charge of Public Contracts. _ ¢

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for

any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by pubhshmg an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with arficle 8.1 of .

the General Regulations of the Invitation to Tender and must be communicated in writing or made known by a

traceable means to all bidders who bought the Tender File. '

3.3.  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Arficle 11: Tender costs
-The candidate shall bear the costs related to the preparation and presen'rcmon of his bid and the Contracting

Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever Ihe
evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the

Contracting Authority shall be written in English or French. Complementary documents and the forms provided

by the bidder may be written in another language on condition that a precise translation into either English or
15
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- French of the passages concerning the bid .is included; in which case for reasons of interpretation, the -
translation shall be considered to be authentic. '
Article 13: Constituent documents of the bid .
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:
Volume 1: Administrafive file

It includes:

all documents attesting that the bidder:

. has subscribed to all declarations provided for by the laws and regulations in force;
. paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt; _

. is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6{1) the General Regulations of Invitation to Tender.

Volume 2: Technical bid
) b.1 Information on qualifications '
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent élements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organization and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialed copies of the cdmlmstrahve and techmcc:l documents relating to
the Contrcxct namely:

The Specicl Administrative Conditions (SAC);
The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

Volume 3: Financial hid

‘The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepured according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all -in prices;
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible
forms of guarantees,

13.2 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates offered in
-case of award of more than one lot. :

Article 14: Bid price

14.1-  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any other
ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total
amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any Contract of duration less than one {1) year shall not be subject to price revision.
N [}
14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File. '

. Article 15: Currency of bid and payment .
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B FONFUKA, the applicable option being that retained in the Special Regulations
of the Invitation to Tender. '

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities
and estimates are completely made in CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates
shall be applied for any payment within the framework of the Contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Opfion B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner: ‘

The prices of inputs necessary for the works which the bidder intends to procure in the Contracting

Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations and called "national currency";
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The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's
country shall be in the currency of.the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and tfo justify that the amounts included in the unit and total prices and indicated in annex to the

bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furmshed
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may be
revised by mutval agreement between the Contracting Authority and the entrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the Contract.

Avrticle 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A ‘bid

valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not
being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorized to do so.

v 4

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty {60) days, the amounts payable to the bidder retained shall be updated by

. application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders. :

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the

Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the

Special Administrative Conditions. The effect of updating shall not be taken inte account for purposes of
evaluation of bids.

Aaticle 17: Bid bond '
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2)
of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the b|d and

mention each member of the associated grouping.

174 - The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

175 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond. :
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176 The bid bond may be seized:

if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i} fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders )
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids- that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) FONFUKA, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
additien all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, caleulations, technical specifications, sub-details of prices and proposed
construction methods and all other useful information. If necessary, the.Contracting Authority will examine only

the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as
the lowest bid.

18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Svch variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) {g) of the
. General Regulations. .

Adticle 19: Preparatory meeting to the establishment of bids _
19.1  Excepf otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority .at least one week before the meeting The Contracting Authority may not reply to questions

received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) FONFUKA.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the ‘preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeﬁné for the establishment of bids shall not be «
reason for disqualification. :

19



Arficle 20: Form and signature of bid
20.1.The bidder shall prepare an.original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number

required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the
bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the

- pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatorylies) of the bid.

D. SUBMISSION OF BIDS

Anrticle 21: Sealing and marking of bids :
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then be

placed in another envelope which will equally be sealed but which will not give any indication regcrdlng
the identity of the bidder.

21.2 The external cnd internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Specucl
Regulations; )

b) should bear the name and idenﬁflcuﬂon number of the project as indicated in the Special
Regulations and bear the inscription "TO BE OPEN ‘ONLY DURING THE BID-OPENING SESSION" as
specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations. '

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or open prematurely.

Anticle 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address spec:fled in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, ot his discretion, postpone the deadline set for the submission of the bids by

publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this

- case, all the rights and obligations of the Contracting Authority and bidders previously- governed by the
initial date will henceforth be governed by the new date.

Anticle 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Anticle 24: Modification, substitution and withdrawal of bids

24,1 A bidder may modify or withdraw his bid after submitting it, on condition that the written noftification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the fime-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
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corresponding replacem.ent bid must be ah‘c:ched. h; the written notification. As the case may be, the
+ envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".

24,2 Nofification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for
the submission of bids. .

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be retumed to them
' unopen.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

- E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The FONFUKA Council Internal Tenders Board shall open the envelopes in single or double phases and in
the presence of the representatives of bidders who wish to attend at the date, time and address specified
in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal" shall be open and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un open.
Withdrawal shall be allowed only if the corresponding nofification contains a valid empowerment of the
signatory to request this withdrawal-and if this notification is read to the hearing of everyone. Then the
envelopes marked "Replacement bid" are open and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopen.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked "modification” shall be open and their contents read to the hearing of everyone
with the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. Only bids which were open and announced to the hearing of everyone during the
opening of bids shall then be evaluated.

25.3 All envelopes shall be open successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not open and read to the hearing of everyone during the bid- opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their .administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-commitiee. A
copy of the said minutes to which is attached the aftendance sheet is handed over to all the participants
4t the end of the session. .

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to

the focal point designated by the body in charge of regulanon of Public Contract an initialled copy of the
bids presented by bidders.
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25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
- Delegate in charge of Public Contracts with a copies to the-body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

it must reach within a maximum deadline of three {3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the pemloner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the quadlification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not

been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if .a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Adrticle 27: Clarificafions on the bids and contact with the Contracting Authority '

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorized, except it is necessary to confirm the correction of calculation errors discovered by the

Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board

and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Auticle 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are

complete, if the required -guarantees are furnished, if the documents were correcily signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

"28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that: ~

which substantially limits the scope, quality or realization of the works;

which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract; '

Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender file.

284 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.
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28.5 The Contracting Avuthority reserves the right to accept or reject any meodification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of bids.

Article 29: Quulification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in ‘compliance with the Tender File to

correct the possible calevlation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-

detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with

the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared-by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;
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By appropriately adjusting any other modification, divergence or quantifiable reservation on technical
or financial basis. . : -

By taking into consideration the various execution fime-limits proposed by the bidders, if they are
authorised by the Special Regulations;

If need be, in accordance with the provisions of .article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the -
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be -executed in this Contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
.estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the, Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted nafional bidders

National Contractors .shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code. : ;

Article 34: Award . .
34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the

Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates :

34.2  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots,
the lowest bid shall be determined by evaluating this Contract with other fots to be awarded concurrently, by
taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial copacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right By the Confracting Authority to declare an Invitation to Tender unsuccessful- or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to tender after the authorisation
ot the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been open or to

declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims
being entertained.

Aaticle 36: Notification of award of the Contract : .
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
thie preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was

retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and
thee executlon time-limit. :

Auticle 37: Publicalion of results of award and pelitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
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Independent Observer's report as well as the mlnutes of the award session of the related Contract to whlch
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to.the Public Contracts Authority, with copies to the body in
charge of the regu]cmon of Public Contracts, the Contracting Authority and 1he chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5} working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to 1he
Tenders Board for examination and where c:pphccble, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven {7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed .by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The tontrucr must be notified to the successful bidder within five (5) days of its date of signature.
r
Article 39: Final Bond _
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,

in liev of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate

financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.
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Document N°. 3
SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of the
General
requlations

General

Definition of works:

CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP IN
SAFF AND SAWI PALACES IN FONFUKA BUM SUB DIVISION, BOYO

[PIVISION.

Name and address of the Contracting Authority: The LORD MAYOR FONFUKA
COUNCIL

Reference of Invitation to Tender: Ne N° /ONIT/FC/FCITB/PIB/2021 OF
2 Execution deadline: ninety (?0) days
Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the 2021

Public Investment Budget of the Ministry of Water resources and Energy

List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural scurces in Cameroon.

6.1 Evaluation_griteria
The bids shall be evaluated according to the main criteria as follows:
Eliminatory crileria

Absence or non-conformity of a document in the administrative flle,
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;
A bid with the external envelope carrying a sign or mark leading to the ldentlflcohon of the
bidder;
Incomplete financial file;
Change of quantity or unit;
Non respect of 18/25 (70%) of essential criteria;
Non completion of any project in previous years in the Country and suspended by ARMP

Essential criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of.the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages and signed at the last page;

Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.
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The criteria relating to the qucllflcqtlon of cundldqtes could be indicative on the following:
'The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 18/25 (70%) of the essential criteria taken in account.

* The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 18/25 (70%) of the essential criteric.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (OT) original and six (06)
copies marked thus, shall be presented in three {03) volumes as follows:

A) Administrative Documents
B} Technical Documents
Financial Documents

5.1 External envelope.

Each bidder shall seal-these three (03) envelopes (A, B and C) in one common envelope on which shall
be written.

1.2. << OPEN NATIONAL INVITATION TO TENDER N°__/ONIT/MINDDEVEL/RDNW/DDBOYOQ/FCITB/2021
OF FOR THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP AT
SAFF AND SAWI| PALACES IN BUM SUBDIVISION, BOYO DIVISION.. >>

"TO BE OPEN ONLY DURING THE BID-OPENING SESSION"

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder. -

3.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled; .
C<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than
tree months.

ADMINISTTRATIVE DOCUMENTS.

DOCUME DERDMINMAPRIPTION
NT N°
A.1  [Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptey established by the Court of 1st instance or the Chamber

A.3  |Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{O3) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three months.

A5 Purchase receipt of Tender File issued by Municipal Treasury
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A bid bond 6{' 180,000 CFA (ONE HUNDRED EIGHTY THOUSAND FRANCS CFA)issued by

A6 [afirst rate-bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions
An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory
A7
Board {(ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a_vis the Fund; the attestation valid within the given time.
A.9 1A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
: months). '
A.11  [Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A.12  [the statutory declarations in issues of taxes in the current financial year; this certificate should
be less than three months old.
A.13  Plan and attestation of location of the Company signed by the Chief of Taxation
A.14 |Power of attorney if necessary
A.15  |Attestation of non-Bankruptcy

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following: : ,

DOCUMENTS. .. cicieininiiiiierncsssasassssrssassssnassesesaserssnsssesssnsnsss 43 Yes

General presentation of the Tender document

- Presence of intermediary separating papers

- Pages are numbered

- Document is spirally bound

- Visa and Signed copy of Special Technical Conditions

- Visa and Signed copy of Particular Administrative Conditions {Jobbing Order)

Personnel of the Enterprise [Engineer(s), Foreman and Ce-ordinator.] .
-Detailed technical note on the quality of the personne), their level of education as well as
their experience in the domain of water(Equipped wells)

Engineer:
- More than 05 years experience.
- More than 5 years experience
- Not Less than 2 years experience
- Attestation of availability of Engineer
Higher technician:
- More than 5 years experience
- 5 years experience
- Less than 2 years experience
- Attestation of availability of Higher Technician
Technician:
- More than 5 years experience
- Less than 5 years experience
- Attestation of availability of Technician
- Certified true copies of the certificates of personnel + attestation of presentation of
originals
- Curriculum Vitae of personnel involved in the project
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» References of the Enterprise in the domain of equipped wells.

Cerlified true copies of -the Jobbing Order and the minutes of the Final or Provisional
Acceptance of water projecl(s) realized by the Enterprise, if any ...

- More than Two Final or Provisional Accéptance Reports

- Two Final or Provisional Acceptance Reports

- One Final or Provisional Acceptance Report

Certified true copies of Jobbing Orders or Coniracts of equipped wells realized by the
Enterprise :

- More than two (02) projects
- At least two (02) projects

- One (01) project only

- More than three projects

® Equipment of the Enterprise

g Certified true copies of vehicle documents signed not more than 3 months
0 List of key equipment and proof of ownership or hired [yard truck, electric
drill,Drilling engine, GPS device, spades, dig axes, drill, set of screws drivers, pliers etc.)

¢ Methodology for executing the works.
- Detailed technical description of the works to be executed, in conformity with execution|
plans )

- Organizational chort of the project

- Manpower deployment schedule

- Execution timeframe with a maximum deadline of four (04) months
- Acceptable planning .

- Genvuine Report of Worksite

- Attestation of Site Visit

= Capacity to Pre-finance.

O By 100% personal financial means {(bank statement)

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

C2  |[Completed and sighed frame work of unit prices.

ond with taxes (TTC)

C3  [Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)

C4  |Sub details of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAQ concerning the other possible forms of bid bond.

# The various parts of the same file must be separated with colour guides from as well in the original as

in the copies, so as to facilitate its examination
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Supply price

ARTICLE 8:.Currenc¥ of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

. The corresponding amount will be calculated inclusive of all taxes and the prices wn[l be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and he used as
a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers. .

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation throvgh packaging whether by air;
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:_Guarantee and refention quarantee

10.1 Provisional guaraniee
The amount of the: provisional guarantee or guc:rcntee of tender is fixed at 180 000 CFA (one
hundred and eighty thousand CFA). .

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
«ancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07} copies, including one
(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked: . .
[.3. << OPEN NATIONAL INVITATION TO TENDER N° JONIT/FC/FCITB/PIB/2021 OF _-

FOR THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND SAWI PALACES IN
FONFUKA BUM SUB DIVISION, BOYO DIVISION

TO BE OPEN ONLY DURING THE OPENING SESSION»
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ARTICLE 13: Date and latest time of dep. osit of offers
The offers will have to arrive under closed fold and seal latest at 12:00AM, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR FONFUKA COUNCIL
Beyond this time no offer will be received nor accepted. .

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the FONFUKA Councll Internal
Tenders' Board on as from 11:00AM, by the Council Tender Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Coniract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who
will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender File,

having satisfied to 100% of all the eliminatory criteria and at least 18/25 (70%) of the essential criteria
taken into account. '

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

ff the Contract passed on the basis of technical alternative suggested-by the bldder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The Contracting Authority reserves the right not to take action on an Invitation-to Tender, if it did not obtain
proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by the following:
The Authorizing Officer or his representative, THE LORD MAYOR FONFUKA COUNCIL;
The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative;
The Contract Manager {Secretary General)
The COUNCIL DEVELOPMENT OFFICER (CDO);
The DD MINMAP for Boyo or his representative {Observer);
The Representative of the Beneficiary Community
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, Document N°. 4 |

SPECIAL ADMINISTRATIVE CONDITIONS
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Chapter [: General

Article 1: Subject of Contract
1.4. The subject of this Contract shall be the construction of two wells equipped with manval pump at Mbamlu
and Lakabum palaces in Bum Subdivision, BOYQO Division.

Article 2: Contract award procedure
~ This  Contract  shall be awarded by OPEN National Invitation to Tender Ne
—/ONIT/MINDDEVEL/RDNW /DDBOYO /FCITB /2021 OF '

Article 3: Definitions and duties (arficle 2 of GAC supplemented)
1.1. General definifions (cf. Code)

v The Conlracting Authority shall be the LORD MAYOR FONFUKA COUNCIL; in this respect, he preserves the original
documents relating to the Jobbing Order and transmits copies to the Public Contract Regulatory Agency._

The CONTRACT ENGINEER shall be the DIVISIONAL DELEGATE OF WATER RESOURCES AND ENERGY FOR BOYO

v

v The Contract Manager shall be the Secretary General of Fonfuka council. He shall be charged with the general
administrative, financial and technical assistance '

v

v

The Project Manager shall be the COUNCIL DEVELOPMENT OFFICER FOR FONFUKA COUNCIL {CDO), charged with the
daily MONITORING AND EVALUATION project and report to the Contracting Authority and other related services

The Contractor shall be [to be specified].

2.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:

0 The c:ufhorit-y in charge of ordering payment shall be the MAYOR FONFUKA COUNCIL {Authorizing
Officer). )

1 The body or official in charge of payment shall be the FONFUKA COUNCIL.
0 The official competent to furnish information within the context of execution of-this Contract shall be the
Divisional Delegate of Water Resources and Energy for Boyo.

2.3, Duties of the Control Mission, Profect Manager
1.1.1. Missions [not applicable].
1.1.2. Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
2.2. The language to be used shall be [English and/or French].

2.3. The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

I the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either
party,

Article 5: Constituent documents of the Coniract (Arficle 4 of ‘GAC)

The constituent Contractual documents of this Contrdct are in order of priority: (fo be adapted to the nature of

he works).

1} The tender or commitment letter; _

1) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC} and the Special Technical Conditions (STC) hereunder;

1) The Special Administrative Conditions (SAC);

-} The Special Technical Conditions (STC);
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5) The particvlar elements necessary for the determination of the Contract price; such as, in order of priority: i
the unit price schedule, the statement o‘F all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition{s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general lnstruments [to be adapted according to the cose]:

o. Law No. 96/12 of 05 August 1996 on the management of the environment.

e law No. 98/013 of 14 July 1998 relating to cc;mpeﬁﬁon '

* Law No. 2020/018 of 1.7* December 2020 bearing Finance Law of the Republic of Cameroon

¢ Law No. 2019/024 of 24t December 2019 to institute the general code of Regional and Llocal
Authorities : .

e Decree No. 2001/048 of 23" February 2001 relating to the setting up, organization and functioning
of the Public contract Regulatory Agency (ARMP);

* Decree No. 2003/651/PM of 16" April 2003 to lay down the procedure for implementing the Tax
and customs system applicable to public contracts : - :

» Decree No. 2012/076 of 08" March 2012 to amend and supplement some provisions of Decree No.
2001/048 of February 2001 relating to the setting up, organisation and functioning of the Public
Contracts Regulqtory Agency (ARMP)

¢ Decree No. 2013/7987/PM of 13 September 2013 on 1he establishment, organisation and
functioning of the monitoring committees for the physical and financial lmplementchon of public
investments '

e Decree No. 2014/0611/PM of 24" March 2014 fixing the conditions of use ond application of
human intensive labour (HIMO)

s Decree No. 2018/4992/PM of 21% June 2018 setting out the modalities governing the maturation
process public investment projects.

e Decrees No. 2018/355 bearing on the common rules applicable to public enterprises

® Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code

®* Order No. 03/CAB/PM of 13h February 2007 enforcing the General Administrative clauses
applicable to public works, supplies and services contract ;

e Order No. 402/A/ MINMAP/CAB of 21 October 2019 to set out the nature and thresholds of the
reserved contracts fall

¢ Circular No. 001 /CAB/PR/ of 19" June 2012 relating to the award and control of execution of public
contracts

e Texts governed the various professional bodies.

® National and International Norms and Standards (ANOR, NC etc.)

o Circular No. 00000242 /C/MINFI OF 30" December 2020 on the Instructions relating to the Execution
of Finance Laws, the Monitoring and Control of the Execution of the Budgets of the State and Other
Public Entities for the 2021 fiscal, and the annex thereto.

Article 7: Communication (Arficles 6 and 10 supplemented)

7.1 All notifications and written communication within the framework of this Jobbing order shall be sent to
the following address:
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In the.case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article 6
(1) of the GAC to make his domicile known to the Chief of Service and immediatély after completion
of the works, correspondences shall be validly address to council where the Contractor Resides.
In the case where the Contracting Authority in the addressee: The Regional Delegate of Public
Contracts for North West Region with copies addressed to the Chief of Service and the Engineer.

2.2, The contractor shall address all written notifications or correspondences to the Engineer with a
copy to the Chief of Service.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

1.1.  The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

1.2, Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

1.3.  Administrative Orders of a technical nature linked to the normal- progress of the work and without
financial incidence shall be signed. directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with'a copy to the Contracting Authority
and Contract Manager.

1.4, Administrative Orders serving as warnings shall be signed by the Contracting Authority and nofified to
the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

1.5.  Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project Manager.

1.6.  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

|.7..  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received. )

1.8.  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the nofification must be done within a maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the said
nofification.

Arficle 9: Contracts with conditional phases (Arlicle 9 of GAC)

i1, [Specify if the Contract has one or several phases)
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.
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9.2 The time-limit granted for notificc_:ﬂon of the Administrative Order to start execution of a conditional
phase shall be five (5) days. :

Article 10: Contraclor’s equipment and personnel (Arficle 15 of GAC supplemented)
1.1.  Any modification, even partial, made to the technical bid shall only occur after the written approval of

the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

1.2.  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

1.3.  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be o reason for termination of the Contract as mentioned in article 45 FONFUKAw or the
application of penalties [fo be specified where need be].

Chapter lI: Financial c.ondiﬁons

Article 11 Guarantees and bonds {Arficles 29 and 41 of GAC)
11.1 Final bond .

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadllne of twenty (20) days of
the notification of the Céntract.

The bond shall be returned or the guarantee released within one menth following the date of provisional
acceptance of the works, fo]lowmg a release issued by the Contracting Authority upon request by the
Contractor.

2.2. Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

2.3. Guarantee of starf-off advance

The contractor may-be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
vpon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recogn:zed by the Ministry in
tharge of Finance.

Arficle 12: Amount of the Contract {Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in figures) (in
letters} CFA francs Inclusive of All Taxes; that is:

I Amount exclusive of VAT: ( ) CFA F
2 Amount of VAT: ( ) CFAFE

3 Amount of TSR and/or CFAF

4 Net to be paid= EVAT-TSR and/or AIR

Arlicle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
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For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit to account
. No., open in the name of the Contractor in the bank.

For payments in foreign currencies (amount in figures and letfers exclusive of taxes) by credit to
account Ne, open in the name of the Contractor in bank.

Arficle 14: Price variation (Arlicle 20 of GAC)

1.1. Prices shall be-firm.

Payments on account made to the Contractor as advances shall not be revisable.
Revision shall be "frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

1.2. Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updaling formulae {article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Arficle 22 of GAC supplemented)

1.1,

1.2

The percentage of works under State supervision shall be [must nof exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

0 The quantities considered shall be the hours used or the quantities of building materials and materials
vsed that was the subject of joint job cost sheets; :

1 The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40
%) to take account of social benefits;

2 The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

3 Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

4 The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works {article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
I.1. [indicate, where applicable, the modalities for payment of supplies]. .
I:2. No security shall be requested for payments on account on supplies.

Arficle 20: Advances (arficle 28 of the GAC)

1.1.

1.2,

The Contracting Authority may grant a start-off advance equal 1o'20 % of the amount of the Confract.

This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
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deduction of the payments on accounts to-be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Admm:stra'rwe Conditions.

1.3. .The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the Contract.

1.4. As the reimbursement advances, the Project Owner shall issue the release of 1he corresponding part of
the guarantee vpon the express request by the Contractor.

1.5. The possibility of granting stort—off advance or advance for supplies must be expressly shpu[clfed in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

1.1. Establishment of works executed

Before the 30" of each month, the Confractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each ifem on the schedule during the month
and capable of giving entitlement to payment.

2.2, Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the Contractor shall hand over to the
Project Manager two draff provisional monthly defailed accounts in seven copies (one defailed account exclusive
of VAT and the other inclusive of faxes), according to the agreed mode! and esfablishing the total amount of the
sums fo which he may lay claim as o result of the execution of the Contract since the start of the Coniract..

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

0 [100-1.1 and/or - (7.5 or 15%)] paid directly info the account of the Contracior;
1 2.2 Or 5.5 % poid to the Municipal Treasury as AIR due by the Contractor.
2 7.5% or 15% paid into the Municipal Treasury as TSR due by the Contractor.

The omount of payment on account shall not exceed the value of the technical execution phases corried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according to
. technical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date -of transmission to fhe compefenf
accounting officer, of the documents giving entiflement to payment.

The contractor shall fransmit seven (7) copies of .the partial invoices fo the Engineer-for approval before the 5th
of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial inveices fo the Chlef of
Service.

The Chief of Service has a maximum fime-limit of twenty-one {21) days to sign the partial invoice and to produce
the documents giving entitlement to payment on account and transmit same to the competent accounting officer.
3.3. Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
Penalties for delay

1.1.  The amount set for penalties for delays shall be set as follows:

40



One two thousandth ( 1 /2000"" of the initial Contract amount-all taxes inclusive per calendar day of delay
from the first to the 30% day beyond the Contractual time-limit; .

One thousandth (1/1000™M of the initial amount of the Contract inclusive of all taxes per calendar day
beyond the 30" day.

1.2,  The cumulated amounts of penalties for delay shail be limited to ten percent {10 %) of the initial
Contract inclusive of all taxes.

Specific penalties [amount to be indicated]

‘1.3.  Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especially:

0 Late submission of final bond;

I Late submission of insurances;

2 Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Arficle 24: Payment in case of a group of enlerprises (article 33 of the GAC)

T.In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, where
need be.
2.Indicate the method of payment of sub-Contractors, where need be.

Arficle 25: Final detailed account (article 34 of the GAC)

1.1. After completion of the works and within a'maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarizes the total sums to which the Contractor
may be entitled as a result of the execution of the whole Contract.

1.2. The Contract Engineer has up fo thirty (30) days to nofify the corrected and approved draft to the Project
owner.

1.3. The Contractor has up to thirty (30) days fo return the corrected and approved final defailed account to the
competenf accountfing officer.

Article 26: General and final delailed account {article 35 of the GAC)
i.1. The Contract Manager or the Project Manager has up to thirty (30) days to establish the general defailed
account and forward fo the Contracfor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer
. draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes: '
5 the final detailed account,
6 the balance
7 The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
he two parties, puts an end to the Contract, except with regard to interest on overdue payments. :

2.2. The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Pecree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax

iegulations and Customs Procedures applicable to Public Contracts. The taxes applicable t6 this Contract
clude notably:

J Taxes and dues relating to industrial and commercial profits, including the AR which is a deduction on
company taxes;
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6 Registration dues in accordance with the Tax Code;

7 Dues and taxes cmached to ihe execution of services provided for in the Contract;
U Duties and taxes of entry into Cameroonian territory {customs duties, VAT, computer tax);

0O Council dues and taxes;
' Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its runnlng costs and constitute
one of the elements of the sub-detdails of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nalure of the works (article 46 of GAC)
The works shall include especially: {position or volume of works)
[To be specified cf. Special Technical Conditions)

Arficle 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assavlt and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (arficle 38 of the GAC)
31.1 The- time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works.

Arficle 32: Roles and respansibilities of the Contractor (article 40 of the CAG)
.The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documenis and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as
-he works progress.

Article 34: Insurance of struclures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
nsurance company governed by the "CIMA" insurance code. -

Arficle 35: Documents fo be furnished by the Contractor (Article 49 of the GAC supplemented)

1.1. Programme of works, Quality Assurance Plan and pegging map.

Within a minimum deadline of fifteen (15) days from the date of notification of the Admmls?rchve Order
“o commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after the
«ndorsement of the Confact Engineer the execution programme of the works, his supply calendar, his draft |
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Qualijty Assurance Plan and the Environment Management Plan, where qppltcub[e and the electricity network
pegging map at scale 1/2500. -

This programme shall be exclusively presented according to the furnished models.

Two {2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

8 Either the indication "GOOD FOR EXECUTION";
9 Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

. The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on-site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
+he Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
reception. .

The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he-intends to employ. :

The approval granted by the Contract Engineer shall in no way diminish the responsibility of the Contractor
with regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the Contract.

2.2, Execution draft )

The execution plan documents (calculations and drawings) necessary for the realization of all the parts of
the structure must be submitted for the endorsement of the Contract Engineer at most fifteen {15) days prior to
the date provided for the commencement of execution of the correspanding part of the structure.

The Contract Engineer has a deadline of five (05) days to examine and make known his observations. The .
Contractor then has a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organization and safety of sites {arficle 50 of the GAC)

1.1. Signboards at the beginning and end of each section must be placed within @ maximum deadline of
fifteen days after the nofification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m,-board thickness=2.5¢cm at 1.20m above the
ground level. The Contract Engineer shall put the Contractors’ disposal the text to be used.

2.2. The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with arficle 50(2) of the GAC].

2.3. Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.
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Article 37: lmpluniuhon of structures
The Project Manager shall nofify within [five] days following the do‘re of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site luboratory and trials (article 55 of GAC)

1.1. Indicate if necessary the modalities for carrying out the trials and geotechnical siudles provided for in the
Special Technical Conditions.

1.2. The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook {arlicle 56 of the GAC supplemented)

1.1. The Site loghook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the Contractor’s representative each day.

1.2, It is a joint document in a single copy. lts pages must be numbered and initialed. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance

Arficle 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing. to the Confract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject o a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
-torresponding works to be effected before the reception. The Engineer shall fix the reception date in -
tollaboration with the chief of service for the Contract.

42.2 Acceptance
the acceptance commission shall comprise: :
The Authorizing Officer or his representative .....ccevevereeisiieeeenerersnn (Chairman)

The DDMINMAP or his representative. o ercieeeecerieinrnererareceienensnes (Cbserver)

The Contract ENQIN@er.....cummiessnmns s ot crsmmserssssssssmssresessssessessessassnsases v [Secretary)

The Council Development Officer...ccavnieiiiieeiiiiiiiniiiireiireeieerencnenenenene {(Member)
" The representative of beneficiary Community ........... feeertisesresensscianas [{Member)

The Contractor or his Representative...n. «.. . {(Member}

‘he commission shall examine the report of Ihe pre- acceptcnce and shaII proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by all
“he commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
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43.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and maintenance
of the works.

43.2 A penalty. of 30% of the guarantee retention shall be retained in the event where the contractor fails
to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The-guarantee period is one (01) year from the date of the provisional ‘acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of

" the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 46: Termination of the Contract (arlicle 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially
in one of the following cases:
10 Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calender days;

11 Delay in work resulting in penalties of more than 10 % of the amount of the works;
12 Refusal to repeat poorly executed works;
13 Default by the Contractor;

14 Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds FONFUKA which claims shall not be
admitted are: '

3 Rainfall: 200 millimetres in 24 hours;

4 Wind: 40 metres per second;

5 Flood: decennial flood frequency.

Article 48: Disagreements and disputes (arlicle 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the compefent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contraci
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and lasi: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon
as it is notified to the Contractor by the Contracting Authority.
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SPECIAL TECHNICAL CONDITIONS
(STC)
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INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Jobbing Order.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Jobbing Order.

The technical specifications presented herein below define the hydro-geoclogical waterworks and
electromechanical engineering works that shall be executed in the Saff and Sawi palaces, Bum Council in Boyo
Division and the manner in which these works shall be carried out. So the Contractor is expected to read
these specifications critically and identify all the articles that are applicable to his job

CHAPTER [: GENERAL INFORMATION.
Article 1: Subject
The following Technical Specifications Journal (TSJ) concern the works to be carried out in the construction
of an equipped well, the supply and installation of a manual pump.in the said well in Saff and Sawi palaces
Bum Council in Boyo Division; as well as the setting up of measures to sustain the equipped well.

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or

- plans provided for the project. The various works to be executed ‘shall conform to the relevant ten‘ns of the
technical specifications given herein below. '

All other materials and equipment shall be duly received by the Control Engineer before the start of works.

Article 2: Contractor’s role.

The-Contractor who shall be chosen after this cali for tender, shall be responsible to execute all the works
outlined here. These include all the phases from site selection, through the drilling of the well, the well
design, the cleaning and development of the well, the determination of the properties of the aquifer (Aquifer
or Pumping test) and the superstructure construction, to the pump installation, water analyses and the taken
. of long-lasting measures to ensure the project sustainability.

it should be understood that the provision of a bill of quantities for any project does not absolve the potential
Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain complete
knowledge of the conditions prevailing on the terrain. This knowledge shall come in handy when preparing
the List of Tasks and the Unit Price Schedule. Potential Contractors (or Bidders) shall provide a detailed and
sequenced List of Tasks to be effected on each component of the project. Within fifteen (15) days from the
date of notification to start work, the Contractor shall provide the Superwsmg Engineer with: :

-A detdiled plan of the work, showing the scheduling of the various works to be executed in time

" -Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shail engender the postponement of the reception of

project materials, which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the
-Contractor, which maodification shall first be submitted to the Contracting Authority for approval. Under
exceptional circumstances, the Supervising Engineer may sudgest modifications to the technical
specifications for any component of a project to the Contracting Authority, while making sure that the overall
<ost-of the project stays within the limits of the financial bid of the Contractor.

-Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page
book (the project log book) shall be kept on site in which the Supervising Engineer shall write his approved
instructions. Both the Contractor, or his representative, and the Supervising Engineer shall initial every page
«f the project loghook
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It is therefore obligatory for the Contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

~-The Special Administrative Clauses.

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that may be applicable to his job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer,
the Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the
technical or aesthetic quality of the works executed to his detriment, and call the attention of the Super\nsory
Engineer who shall remain at his disposal of the Contractor for necessary information and inquiries through
the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing
imprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in
the project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor

Article 3- Work plan , . .
The Contractor shall execute the work within a deadline of three (03) months as from the date of notification
of the service order to start work.

' Article 4 - Site selection and digging of the well
4.1- Site Selection :
The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies will
start with the interpretation of aerial photos of the area aimed at locating fractures and structural traps to
retent aquifers. Geophysical prospecting will then be carried out on these anomalies so as to confirm the
hydrogeologic results and obtain precisions on the aquifers. This geophysical surveys will be done using the
.Electric Method, precisely Resistivity Profiling and Resistivity Depth Sounding.

Studies carried out on previous wells done in similar geological formations show that with the respect of
minimum precautions during site selection, a success rate of ...... % (minimum yield of 0,7m¥h after
designing the well) is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal site will be
_ that which will be easily accessible to the beneficiaries. A sjte selection report shall be presented indicating
~ the methods used in choosing the site and also outlined in a sketched plan of location.

4.2- Choice of Digging Technique:
The hydrogeologic nature of the area is such that digging will be done in unconsolidated and hard
formations.

The well facitates the extraction of water from deep aquifers in fractured hardrocks, thereby making it
possible to prevent pollution from superficial waters. Precautions are therefore taken to isolate superficial
formations so as to avoid the vertical downward propagation of superficial pollution.

Studies on existant wells in the area reveal that the depth will be between 20m and 30m (averagely 15m)
‘therefore the concentric rings should be available to attain this depth.

The superstructure shall be of the classic type a pump stand on a slightly inclined margelle with a d|tch at
e edges that lead to a drainage system which ends up in a soak away pit at a distance of at least 8m away
- fom the borehole.

The well shall be equipped with a manual pump of the type SWN 80 or India mark Il or Vergnet. The -
bodywork of the pump and its accessories should be composed of materials that are resistant to corrosive
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swater and cannot bé 6xidised..

CHAPTER Il - DIGGING WORKS.

Article 5 —-Digging the well -
The well shall be dug respecting the technical specifications outlined here and shall be accepted as
productive (positive) if its yield is at least 0,7 m3h (700l/h) and the water is potable after analyses.

5.1. Organization of the work-site '

Considering the results obtained after previous digging campaigns of wells in the area, an average depth of
twenty (20)m is proposed for the well.

The success of this project largely depends on the perfect coordination of the different activities by the
Contractor (the Supply and the installation of the manual pump, the driling process respecting the
appropriate drilling technics, the appropriate well design, cleaning and development of the well, the pumping
‘test, the construction of the superstructure with a good drainage system, water analyses, project
sustainability). This coordination requires the strict respect of the execution plan of the borehole which
contains the outlined execution plans of the different. activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on the
worksite, the work execution shall be supervised by a Foreman who is well qualified and experienced in the
domain of borehole drilling, manual pump installation and project sustainibility. The execution plan should be
concieved in such a way that the different phases will be done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the progression rate is
considered low, the Contractor shall be asked to deploy additional means to the worksite so as to accelerate
work progression and meet up with the deadline.

During the work execution, the Administration has the right to modify the work.

5.2. Working Hours.,
The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor's
workers in the worksite. There shall be no work at night.

5.3. Equipments and Materials for execution

5.3.1 General conception of equipments and materials

The Contractor shall be responsible for the choice of the equipments and materials. The general conception
of the drilling rig and the materials to be used for the execution of the borehole should take into
consideration the local milieu : the state of roads and accessibility, as well as the rate of execution stated
above.

5.3.2. State of the equipments and materials
The execufion calendar obliges the Contractor to be in possession of a drilling rig inorder to execute this
project, immediately he is notified of having been chosen to execute the job.
The serial number, the age and the origin of the drill ought to be specified in the bid. Anyway, the proposed
equipment should be in a good state.
Other Equipments,
The Air Compressor :
This should be a hlgh pressure compressor of air, of at leasts m3mn a 7 bars.
Sufficient Steel pipes, attaining an average deth of 50m.
Pumping tests should be done using an immerged electrique pump of diameter less than 110mm, and
«apable of supplying yields of 10 m%h at a depth of 20meters and of 6 m®/h at a depth of 50meters.
An Electric sourider for the measurements of the water levels in the well ought to be available.
Each drilling team should have a rapid means of communication.

4.3.3 The Conformity Visit.

4 conformity visit of all the equipments and materials shall be done at the beginning of the work execution
norder to verify:

= their conformity with those avec proposed in the Contractor s bid,
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o the relafionshi;i between the capacities.'of these equipments ahd materials, the prescriptions in-the
.Technical Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

5.4. Description of the equipped well.

5.4.1 The Method of execution of the equipped well.

The choice of the methods and materials to be used as well as the exact diameters of the borehole would

be at the initiative of the Contractor and under his sole responsibility.

The following specifications have been tentatively presented . Anyway, it is specified that:

 except by special derogation, drilling with the down-the-hole hammer in the hard bedrock shall never be
done without the use of the temporal PVC or steel casing, at the levels of the loose or unconsolidated
weathered formations,

» the drilling through the loose nonconsolidated sections of the weathered rocks may require the use of
water or muddy water or mud. The substances used should have a composition that would not seal the
productive layers and should be biodegradable.

5.4.2 Sampling.
During drilling, the samples of the cuttings shall be taken at everychange of faciés (rock type) or every

meter. The samples shall be placed in small labelled (depth of sample) plastic bags and kept in the worksite
at the disposal of the Contract Engineer, who shall decide on their outcome.

5.4.3 Characteristics of the equipped well.

The principal characteristics of the well are summarized as follows:

Equipped well in the hard bedrock: '

» Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum diameter

9"5/8 right to the contact with the hard bedrock,

» Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel,

» Continuous drilling in the hard bedrock using the down-the-hole hammer, of diameter 165mm, right to a
maximum total depth of 100meters,

» Putting in place of a catchment colon using the PVC Screen of diameter 110 ~ 125mm with slot

opénings of & < 2mm,

» Putting in place of a gravel pack of a quartzeous nature and calibrated: (1 - 2mm) or (2-4mm),

» Putting in place of a seal composed of aliuvium or elluvium,

+ Withdrawal of the temporal Casing,

» Putting in place of a concrete borehole cap of 2m minimum.

5.5. Well Design,
if the well is considered exploitable, its design is carried out immediately the drilling process comes to an
end.In all the cases, the productive borehole shall be designed all through the length of the catchment zone
PVC casing of diameter110/125 mm, of which the characteristics are specified further below in this file.
» This casing shall be armed with slot openings of @ < 2mm (Screen), which shall be placed at the levels
of water arrivals by screen fragments of length 3 or 6meters. The base of the colon shall be blocked with
borehole stopper.
The annular space between the soil formation and the PVC colon shall be filled with a quartz gravel pack of
a grain-size; (1 - 2mm) or (2-4mm) all along the length of the screen plus 3meters. The gravel shall be
disinfected being introduced into the annular space of the borehole.

* The grain size of the gravel shall be 1-3mm. The gravel shall be composed of clean quartzeous and smooth
material.
On top of the gravel pack filter, a clayey seal of 1meter thick shall be put in place, it has as goal to prevent
he pollution of the well by superficial waters. .
Above the clay seal, the well shall be filled with alluvium or elluvium , in which case this substance shall
<onstitute material for effective back-fill, and finally the top of the well shall be filled with concrete for a depth
of 1meter.
The casing shalt overlap the earth surface by 0,50m. This_casing shall be momentarily locked  with a
screwed cork.
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5.6. Development

Development is done by air-lift with double tube using the drilling rig or an independent unit.

The yield obtained after the development should not be more than 10 % less than the yield obtained at the
end of digging.

. Development shall continue untll clean water with no residual sand grains nor clay particles is observed.
The Contractor should control the yield in sand grains of the water, by applying the Method of observing
sand deposit in a10litres bucket of water and of which the diameter should not be greater than 1cm at the
end of development.

The average time for development shall be 4 hours.

If technical errors occur during the drilling process or during development, the additional time beyond the
4hours, shall be under the responsibility of the Contractor and, if clean water is not obtained after
development, the borehole will not be received.

In case an independent unit was used for development, the return of the drilling rig for the partial or
complete repeat of the drilling process, shall be under the charge of the Contractor.

The yield shall be measured after every 15 minutes. The water level and the depth of the borehole shall be
measured before and after the development.
The accepted tolerance for the measurements (including those obtained during pumping test) shall be :

- 10% for the yields, :

- 1cm for the water level,

- 5cm for the measurements of depth.

5.7. Pumplng Tests- Superstructures - Disinfection of the Borehole and Water Analyses

5.7.1 Pumpmg Test.

These tests shall be executed using an immerged pump, of a minimal capacity of 10 m¥h at a depth of 30m
or 6 m%h at 80meters. The pumping test (type CIEH) shall be done for a time lapse of 4 hours (3 phases of
an increasing yield). The processes shall comprise : Restoration, Pumping and Recharge. The recharge
after pumping shall be done for an hour. The mesurements of the water levels shall be effectuated using an
electric sounder, while the measurements of the yield shall be done using 200litres drums. All the
measurements shall be recorded in forms recommended by the Ministry incharge of Water.

5.7.2 Superstructures

The Contractor shall have to construct the following superstructures:

+ Areinforced concrete corping of dimensions 1,5m x 1,5m and of thickness (20cm) which is compatible
with the manual pump, and situated above the reinforced concrete slab,

+ A reinforced concrete slab of minimum size 3m x 3m surrounding the reinforced concrete corping,
raised above the soil surface of minimum thickness 15cm and and slightly inclined with a gentle slope of
about 2% towards the evacuation outlet.

+ A ditch surounding the slightly inclined reinforced concrete slab to drain water from the latter to the
outlet, through the buried PVC pipes of minimum length 8m, into the soakaway pit. The soakaway pit
shall have a dimension of 1m x 1m x 1m and filled with stones ; and shall be covered by a reinforce
concrete slab of thickness 10cm.

« A protective layer against erosion of width 1meter all round the half wall and composed of lateritic gravel

of thickness 10cm, shall be put all round the half wall.

A model plan shall be available. The superstructures would, however, be constructed on the

basis of detailed plans that are convenient for the type of manual pump which shall be

accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid.

The concrete ought to have a composition of 350kg of cement per m® and after 28 days have a resistance of

28 kNlcm it shall be reinforced with welded iron rods forming a grid of 150mm (diameter of the rods being

$mm). Provnsnon must be made for clean aggregate, gravel and sand, as well as non corrosive water.

The set-up shall be completed by the construction of: -

~ A half-wall surrounding the ditch of dimension : I=3m, w=3m and h=1,2m; which shall be painted with oil
paint or covered with tiles. [t shall have an entrance which shall be equipped with a metallic gate of height
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1, 2m and w:dth Tm. This gate shall be hung on re:nforce concrete pillarsand shall be painted with a
. dlfferent color from that on the half-wall.

« The drainage system: a plughole or drain (with a grid capable of retaining solid particles) that leads to a
concrete sewer manhole (0,5mx0,5mx0,5m) where resistant solid matter settles; and water flows into a
buried PVC pipe of & for a distance of at least 8m and then empties itself into a soakaway pit of
dimension 1m x 1m x 1m (completely filled with stones). This soakaway pit shall have a concrete slab as
cover of thickness 10cm.

The identification number of the borehole and the date of execution shall be carefully engraved on a non
oxidizing metallic plate permanently pasted on the concrete of the pump support; and on this plate shall
also be indicated the origin of the funding.

5.7.3 Water Analyses.

Before the borehole design, the Contractor shall carry out the following measurements: pH, conductivity,
temperature.

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the injection
of Calcium hypochlorite {or its equivalent) into it.

At the end of the Pumping test, the Contractor shall proceed to the sampling of water to carry out physico-
chemical analyses that shall be done in Laboratories recognized by the Administration.

5.8. Control of the Works. _
The supervision and control of the works shall be done by the Contract Engineer,

5.8.1 Worksite logbook.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make available
in the worksite a logbook on which shall be recorded everything concerning work progression. This log book
will help the Controler, on arrival in the worksite, to exactly know the state of evolution of the project.

The book will be held by the "Recorder”, an employee of the Enterprise, and that will be his sole task in the
worksite. The Recorder shall always put in writing all the daily activities in this book, as operations evolve.

In this. book shall be recorded the following informations:

Name of worksite (name of village),

Serial number of borehole in the village,

Dates and time of arrival and of departure of the drilling rig,

Distance covered by the drilling rig from the previous site to get to the present site,

Time used to run the compressor to execute the borehole,

Time used in installing the drilling rig and time that dnlhng started,

Drilling time for every pipe,

Diameter and method used in sinking every pipe,

Depth attained by every pipe,

Nature of rock formations cut through "driller's cross-section”,

Depth of temporal casing, time used in placing and removing the temporal casing, .

Composition of the borehole design : length of casing, screen, volume of gravel pack level of the

emplacement of the clayey seal, thickness of the concrete, etc.

« Duration and yields of pumping test, water quality and levels following the instructions given by the
Engineer during the Development and Pumping test operations,

« In short, all the technical details, incidents, breakdowns,.difficulties specn‘" ¢ to the evolution of the project,
indicating the time these occurred.

& & - - a - - - - - - -

The book shall be signed by the Representatives of the Administration and that of the Contractor, and shall
serve as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this book.
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- 5.8.2 Contro! and supervision

The control and supervision of works shall be carried out by the Representative of the Administration and
shall be based on the following items:

- » Definition of the work plan and its execution calendar in agreement with the Contractor.

Site implantation.

indicative forecasts on the geology and on the depth to be attained by the borehole.

Decisions on whether to continue or stop drilling, its design or its abandonment.

Elaboration of the borehole design in collaboration with the Chief driller, taking into consideration the
yield.

Supervision and mterpretatzon of the Development and Pumping test results.

Choice of the configuration of the superstructures depending on the landscape (topography).

Supervision of the pump installation and the training of local pump caretakers.

Supervision of the analyses related to water quality.

Control the effectiveness of the activities concerning the tralnlng and sensitization of the Water
Management Committee.

5.9. Origin and quality of materials

5.9.1 General dispositions.

The Contractor shall present to the Delegation incharge of Water Resources for approval the materials he
intends using, indicating their nature and their origin.All the materials found faulty shall be evacuated by the
Contractor at his own expenses.The Contractor shall be responsible for the regular supply of materials for
the smooth.running of the project. -

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge of Water
Resources, the Contractor remains solely responsible for the quality of the materials used for the project. It
is left for him to carry out at his own expenses all the necessary tests and analyses to be sure of the
materials used.

It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry out
payments if necessary to enable him exploit quarries or other substances, and the site for the installation of
the project.

5.9.2 Characteristics of the ¢casing and screen.
The casing and screen shall be of strong PVC (types for boreholes). The diameters shall be 110/125 mm.
The origin and quallty of these tubes ought to be approved before belng used,

These tubes should be smooth, with solid round or square centrallzed fittings that can enable the tubes
attain a depth of 100meters.

The tubes should have the garanti of being resistant to all the stress manipulations during their installation
and during pumping. The PVC shall-be composed of matter that cannot dissoive in water and modify its
quality.

The slot openings of the screen shall be done mechanically in the manufacturer’'s factory. The slot openings
shall have a diameter of less than 1mm. The percentage of openings shall not be less than 2% of the total
surface area of the PVC tube.

$.9.3 Cement

The cement to be used shall of the type PORTLAND artificiel CPA 325. 1t should be obtained in bags of
$0kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that has fallen
«<n the ground shall be prohibited.

- $.9.4 Gravel .
The gravel introduced into the annular space of the borehole shall be clean gravel composed of smooth
<uartz and of grain-size 1-3mm.

-4.10. Technical File.
:4 technical file of the borehole shall be prepared by the Contractor. This technical file shall contain:
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the location of the borehole on the plan of the village,
the technico-geological cross-section of the borehole,
the results of the Development and cleaning test,

the interpretation graphs of the Pumping tests indicating the depth of pump installation.

% S & &

Article 6 :Guarantee of works .

~ The Contractor shall take an engagement to execute the borehole with the materials he proposes and to |
respect all the technical norms in force.

In case of an accident leading to the abandonment of the borehole, le Contractor may be compeled to

another borehole near the previous site, except the geologic. conditions are abnormally unfavorable. The

Contractor shall not be entitled to any remuneration for the abandoned borehole.

The obligations of the Contractor during the guarantee period consist of changing, or repanng the worn out

parts or those that have been damaged due an error by the manufacturer.

Article 7 -Origin and quality of materials and equipments

The Contractor shall present the materials and equipments he intends to use, with indications of their nature

and origin, to the Contracting Officer, for approval. Any material or equipment that is found faulty shall be

rejected and evacuated by the Contractor and at his sole expenses.

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer, the
Contractor remains solely responsible for the quality of the materials used for the project. It is left for him to
carry out at his own expenses all the necessary tests and analyses to be sure of the materials used.lt is left
for him to make all the necessary moves to obtain autorisations or permissions, and carry out payments if
necessary to enable him exploit quarries or other substances, and the site for the installation of the project..

CHAPTER IlI - SUPPLY ,AND INSTALLATION OF MANUAL PUMP .
Article 8 -Supply-Installation of a manual pump

Characteristics of the manual pump

" The choice of the pump shall take into consideration the government policy on the standards of hydraulic
equipements for the rural communities.

8.1 .Diarﬁeter

The borehole shall be equipped with PVC tubes of which the usable minimum internal diameter shall be
110mm.

§.2 Yield

The dynamic levels in the project zone shall be situated at an average depth of around twenty meters,
anyhow the proposed mode! of pump shall be one that have to function without the dispensation of too
much effort for installation depths of about 50m and of dynamic levels of equivalent depths.

The yield during the normal rythmic exploitation with the manual pump should be at least

1m3th at 25m and 0,7m3/h at 40m.

4.3 Resistance to corrosion :

All the parts constituting the pump ought to be resistant to water and air corrosion (in this case, the
Contractor is asked to present documents to ascertain that control tests were carried out in the factory on
the supplied materiels or their equivalents to be supplied). The Contractor shall attach to his bid the list of
yarts that shall be in contact with water and specify their .component elements and the -anti-corrosion
process to be applied on them.

<.4 Fittings.

The supply of the manual pump should also include:

« the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting washers;

~ the supply of seals.

“The fittings that shall be used should have closing plates whlch should be put in place while waiting for the
gump to be installed. All fittings shall be approved by the Supervising Engineer before use. The performance
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guarantee of work shall cover all defects in fittings, their handhng and workmanshlp

8.5 Malntenance

The Supplier shall fill a table describing the nature of the day-to-day maintenance operations  with as
information for each case:

» the periodic interval

» the paris concerned

e the'costs of the parts in the locality

» the required set of tools

8.6 Repair works

The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the borehole
as well as the different unit weights, notably:

» the whole fountain,

s the linear meter of the aspiration pipe (with the rod) with and without water,

.» the pump cylinder.

For more frequent interventions, he shall specify the nature of intervention and its frequency.

8.7 Accessories
The Contractor should show the pump caretaker the key or keys required to help mount, dismount and
replace parts that have brokendown.

* 8.8 Spare parts

The spareparts ought to be, as from the beginning of the prOJect be available in the different sales points. A
kit of spare parts shall be made available and handed to the Village Water Management Commiittee.

8.9 Technical and pedagogic brochures '

The Contractor ought to make available technical and pedagogic brochures on the mounting, the good
functionning, the maintenance and the repairs of the pump.

These brochures shall simultaneously contain three levels of information.

a) A level that exclusively illustrates the following themes:

» How to pump correctly (illustrations with photos or drawings).

+ How to detect an abnormaly in the fonctionning of the pump.

+ How to carry out minor repair works. .

b) A level that gives complete informations on the assembling of the pump for use and for maintenance. All
the possible types of breakdowns that can occur should be mentionned as well as the means to remedy the
situation.

¢) A complete documentary level about all the aspects of the pump manufacture, constituent parts,
materials used, assembling, current maintenance, lmportant repair works, list of the spare parts and their
approximate lifespan, etc.

These brochures shall be delivered with the pump, a copy shall be kept with the Supplier's representative.
Besides, the Contractor should prepare a maintenance form for the pump (as well as extra copies), which
shall be kept in the village, and in which all repairs and maintenance works shall be recorded.

3.10 Putting in place of the maintenance system

The Contractor shall take care of the training of two (02) to three (03) pump repairers to carry out minor
maintenance and repair works on the installed pump. The training of these pump repairers shall be a
condition for the provisional reception of the borehole.

Article 9 : Transport, Delivery and installation of pump.
The Contractor shall equally take care of the transportation and installation of the pump on the site.

Artlcle 10: Provisional Reception

The materiels to be used ought to undergo a qualitative provisional reception, WhICh shall be based on the
administrative and technical documents justifying the quality of the materials used are in conformity with the.
“echnical objectives.
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. This reception shall be later followed by a téchnical reception which shall take place in the worksite after the
installation of the pump and after observing it functioning.

The decision taken during this reception- does not liberate the Contractor from his engagements with respect
to the deadline as well as the technical specifications.

Any change of material that was proposed in the bid (type, characteristics, origin, etc.) before or after the
conformity visit and during the execution of the project, is forbidden except authorized in writing by the
Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can reject them and ask
for their remplacement or necessary modifications, without any extra charge for this.

Article 11 :Conditions for the Final reception

The final reception shall be pronounced after the expiration of the guarantee date which comes one year
after the provisional reception There shall be no specific pumping test during the final reception, but a test
of the equipments used in exploiting the groundwater- and a survey among the populatlon to confirm the
good working order of the pump during the one year guarantee period.

CHAPTER IV: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT.

Article 12: Quality and Quantity of Geomaterials. _

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any
component of a project. He shall also be responsible for the excavation and backfilling of the pipeline under
the supervision of the Engineer. In that regard, it is obligatory for the potential Contractor (or bidder) to visit
the project site, at his own expense, before preparing his bids, in order to verify whether available geo-
material are of good quality and of sufficient quantity. He shall make any reservations concerning geo-
materials in his bid (Site Visit Report).

Article 13: Origin and Quality of Sand

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be
obtained either from rivers or through crushing of rocks. The sand shall be of high quality. It shall be
crunchy, stable, clean and shall be free of dust particles, schistose, gypseous or clayey debris and organic
matter. It shall contain neither sulphur compounds no substances that can react with cement or metallic
reinforcements. The sand component shall be more than 80% and the very fine constituents, with a
dimension not exceeding eighty (80) microns that can be eliminated by settling, should be less than four
percent (4%). No grain of sand should have a dimension greater than four (4) millimeters. If deemed
necessary by the Supervising Engineer, the sand shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain éize ranging from 0.8mm to 1.2mm inclusive. Furthermore, it
shall be fried in order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal
nyphae.

Article 14: Origin and Quality of Gravel.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the
Supervising Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities.
Constituents that can be eliminated through settling should be less than 2%.lts grading should be suited to
its use. If deemed necessary by the Supervising Engineer, it shall be washed before use.

Auxticle 15: Origin and Quahty of Stones

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the
Supervising Engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts stones,
commonly called black stones, are highly recommended, or else stones of other quality, such as un-
weathered granites, rhyolites, ignimbrites, etc, duly tested and approved by the Supervising Engineer may
also be used.

Article 16: Origin and Quality of Cement
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‘Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER V: CONCRETE WORKS
Article 17: Preparation of Concrete

Concrete works shall be of three (3) kinds:

) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m? of sand
and of appropriate thickness.
ii)) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve

chambers and interruption chambers; it shall be a mixture of 350kg of cement per m?® of sand
and shall be of appropriate thickness.

iii} - Mass concrete for catchment's works; it shall be a-mixture of 400kg of cement per m® of
sand.

CHAPTER VI: METHOD OF EXECU'i'ION

Article 18: General Information
18.1 Security at the Work Site

The Contractor shall place at the entrance to work site signboards in bold letters indicating that work is
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be
responsible for any accident that may occur on the work site or may be suffered by a third party, his staff
and employees or officials of the Administration as a result of their presence on the work site. Organization
of work and security on the work site shall therefore be the sole responsibility of the Contractor.
Furthermore, the Contractor shall be bound by the labour legisiation in Cameroon vis-a vis his workers and
the Administration. Moreover, his insurance policy shall cover any damages he could cause to any aone
during the execution of the job.

18.2 Traffic . )
The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work
site throughout the period of work, right up till provisional reception. No obstruction of traffic shall be allowed
for more than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In case of
any- breach of contract in this matter , the Supervising Engineer may bring in a third party to correct any
shortcomings that may be impeding the traffic flow, and related expenses shall be borne by the Contractor.
Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be
informed of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative
autharities and get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval after
consultation with local administrative authorities, the deviation route and his plan for maintaining the
deviation throughout the duration of the works that have necessitated the deviation.

Article 19: Stone Masonry

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.
Binding mortar shall be a mixture of 400kg of cement per m® of sand, no grain of which shall have a
dimension exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m® of sand shall be used for the finishing of the external.
Joints of non-visible walls of stone masonry

Mortar consisting of a mixture of 500kg of cement per m? of sand, to which shall be added a quantity of
SIKA N° 1 recommended by the manufacturer and approved by the Supervising Engineer, shall be used for
waterproofing the interior ‘surfaces of water-retaining structures (storage tanks, interruption chambers,
sedimentation basin, filters, etc).

Article 20: Pointing and Plastering

20.1 Pointing
The joints of all external walls of stone masonry that are visible shalil be carefully pointed to give them an
aesthetic look. Mortar containing 600kg of cement per m* of sand shall be used for pointing with a cement
paste (1:0) finish
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_ 20.2 Plastering . o :
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm
thick layer of spatter dash 1:2 (m625).. This shall then be followed by the application of a rendering coat of
2cm thick 1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls shali then be finished with
cement paste. Plastering of surfaces not in contact with water, such as chambers for air valves, control
valves and washouts shall consist of 1 coat of plaster 1cm thick and a mixture of 1:3 (m400)

Article21: Plumbing Works

By plumbing works include:
i) Laying of pipes in the trenches .
ii) Construction and installation of chambers for air valves, washouts and control valves
iii) Installation of branch lines right up to the last plastic before the standpipes.

21.1 Pipe Specifications
Pipes should meet the physical characteristics presented in table1 below:
Table 1: Physical Characteristics of pipes

Internal @ | Thickness (mm)- Socket Nominal Length of

&external length service pipe {m}

& (mm) Minimum | Nominal | Maximum | {mm) pressure

{bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 - 1.9 2.0 2.3 32 : 6 - 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2.5 2.8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 6 °’
43.6x50 3.0 3.2 35 50 6 6
42x50 3.7 4.0 4.3 50 10 6
56.6x63 3.0 3.2 3.5 63 6 6
53x63 4.7 5.0 5.4 63 10 6
68.6x75 3.0 3.2 3.5 75 6 6
66.6x75 3.8 4.2 4.5 75 . 10 6
63.2x75 5.5 5.9 6.3 75 10 6
| 80.6x90 4.3 47 5.0 90 6 6
Tolerances

Ovalization; £ 1mm

Length of pipe: £ 1% =>+6cm

Socket length: + 0.6mm

21.1.1 Control Tests.for Pipes

i) Length

The tolerance for pipe lengths shall be + 1% (£ 6ecm). For every 100 pipes, if the number of pipes not
respecting this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the
‘Supervising Engineer shall request that as many pipes as possible be tested in the lot.

ii) External Diameter

The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and * 0.4mm for
pipes between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall
verify the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail.to meet the tolerances
prescribed above, he shall reserve the right to reject the whole lot. If 5 pipes fail to meet the tolerance
stipulated above, 15 other pipes shall be selected at random from the same lot and verified. If the same
results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness
Thickness verification should adhere to the specifications presented in table Il below.
Table H: Thickness Verification :

[ No. of pipes in the [No.  of

No of bad pipes X |
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"Tot | randomly . selected | Lot accepted if Lot rejected if Xmin=
for verification X max.=
100-199 _ 10 2 3
200-299 - 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The Supervising Engineer shall carry out thickness verification in accordance with table 1l above

iv) Socket length )

The socket length shall be verified according to agreed norms. The. value obtained should have the

theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on

a 15-30cm long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this

occurs for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure _ .

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of

every five samples ruptures, another set of five shall be selected for retest. If the second set respects the

specified relation with the service pressure, the set shall be considered satisfactory. Otherwise, either

necessary adjustments shall be carried out to meet the required specifications, or the lot shall be rejected.

vii) Impact . . . :

This test shall be carried out on three samples, one from each extremity and the third, from the center, all

three, one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples

as shown in table [Il. ' '
Table lll: Impact Test Schedule ’

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5
63 5
75 7.5
a0 7.5

The pipes shall be accebted if, and only if, the percentage of broken pipes in the tested samples does not
exceed 40%

viii) Labels , .

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer shall
ieject any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) on the
factory being used to procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of origin
ascertaining that the pipes meet the required standards as described in the forgoing sections. The
Contractor shall arrange for free access to the factory for the Supervising Engineer to enable him request,
as required, for all factory tests described in the aforementioned sections to be carried out by the
manufacturer. _ .

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.
Fittings Specifications

The fittings required for these works, are presented in Table. IV below. Contractors are required to strictly
iespect these specifications.

All fittings shall be approved by the Supervising Engineer before use. Ali fittings not conforming to those
specified in Table IV shall be rejected. The performance guarantee of work shall cover all defects in fittings,
-“heir handling and workmanship.

60



ldentificafion of Inspecior:

INVENTORY SHEET FOR WATER POINT

Name

Surname

iAddress

Bate of collection

Structure Code: LI I |

HEEEN NN

if AEP code|

PROJECT FINANCING

Project l I
owner: l l
Funder:

Construction Year : ]

Entreprise name: [ I
Entreprise  for
rehab. : L ]

GEOGRAPHICAL LOCATION

Reglon: | ‘ |

Division: - [ [

S.u b-Division: l l

Cauncil:

Lccality :

Quarter :

Place :

COORDINATES

Code Waypoint :

X Coordinates: | |

l ]:l l I -| {km) Longitude :

Y. Coordinates: | l I

l |:| I | !(km) Latitude :

SITE »
Precise the nome and/or Place

L R R T I

............................................

L L

| 1]

|

L)L

: Market

¢ School

¢ Hospital

: Administration

: Stop point on highway

[ N, T -NOu S T % B

: Household
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0 : Others

1 :wells

2  :Borehole
. 3 :Tower AEP
CHARACTERISTICS OF WATER POINT 4 : Standpipe
5

: Source

TYPE OF WATER POINT :

Other Information ......... ' .  NATURE WATER . Others

+ Modern well

: Equipped well(PMH)

: Equipped borehole PMH
: AEPG

+ AEPP

: AEP Mixte 7 -
: Source

8 : Source Rehab

- POINT NATURE OF WATER POINT:

AW N—= O

Other Information ..u.viivrnerieieeevinceeennrn

: Functional

1
2 : Partially functional
3 : Non functional

STATE OF STRUCTURE :

Observation:

.............................................................................................

1: no fuel for the pump
NATURE OF BREAKDOWN ) 2 : pump damaged
3 : broken tab
4 : broken pipes
5 : no spare parts
6 : other information : «veccevicerererenmeersieennan.
EQUIPEMENT
0 : Others 0 : Other
GRAVITY: [ 1~ ator MK Pump mark : I : Vergnet
2 : submerge Pump or surface (solar) 2 : Indian mark I
3 :submerge Pump or surface (wind) 4 ou lll 3 : Rope
3 other information 4 other INformation....c e
MANAGEMENT OF HYDRAULIC STRUCTURE /WATER POINT
FUNDING MODE : FUNDING :
0 : others 0 : others
1 : Commitee water point 1 : Payable {flat-rate/family)
2 : Private management 2 : Volumetric
3 : Council 3 : none payable
4 : None
Other information s...c.cooiviinienennnnns Other information:.............o.ciiaill -
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MAINTENANCE

NUMBER OF CONSUMMERS

PRINCIPAL USES

Encugh water quantity ?

Observation : ..

LU R A R ]

: ‘'others

t Artisan repairer

: Réparateur villager

: Private operator

= Administration

: other iInformation fe.a e,

0 o0_200
201_350
351_500
501_700
More than 701

Imprecise

OOooOO

Domestic

Animals

Irrigation

Institutions (schools, hospital etc)

Industries

O00Ooooia

WATER QUALITY

Physicochemical parameters

CONDUCTIVITY

Organoleptic Parameter

Color
O bright
U Disorder

pH
O Acdic
O Basic
Taste

0 Acceptable Odour
0 bad 0 Acceptable
O dirty (] Bad
0] others : vovureernreecessnsnn
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-
-

Ammonium
Nitrogen kjeldahl
Total Nitrogen

Ooooaqa |

Pollvtant indicators Parameter

Nitrates
O Arsenic
Toxic Parameters L Nickel
O Cyanides
0 tead
O Chromivm
PHYSICAL CHARACTERISTICS:
Water height: L] |° |'] | (m) Drawn down : | | |
Static level: . l (m) Exploitdtion flowrate: | | ]
Top strainer level: L, | (m) Specific flowrate : ] I I

Diametre:

| Depth: | (m) Number of subscibers :

Storage capacity :

Storage Coefficient : { (m) Piping distribution :

|
|
|
I
l
|
|
|

|
|
I
| |(mm)  Network length
I
I
l
|

—r— ——
— "M+ rr—r—r—

|
l
| m3/) Number standtaps : I
1
|

Piping distance: L, | (m) Number standtaps :

ENVIRONNEMENT

Less than 35 m: -
¢ Non public sanitation available : {'] yebefilthon 50 m :
® | Avdilable drainage network : a yes Cno

1
® _ Residence : 0 yes O no
® ., livestocks : . yes no
* |f yes, Nature livestock:
® . spreading plon : {d yes [Jne
® . industrial activity, waste, etc ...
- Lless than 500 m:

®  Proximity water source available Il yes O no

® If yes, indicate the name:.

® |f yes, indicate the council area:

® - presence of wet zone or swamp [J yes O no



A

In a radius of 3 km:

. presence'water supply point

e if yes, indicate the name :

Registered /Declaration of collected samples :

¢ availability of carnet management

yes [ O neo

samples
. O O
¢ . is water collected declared annually at: g
o Council water service yes gd no
o Other organs
yes G
Are there leakages around the structures? . d
Development
O submerged pump/ surface
U with a rope
EXROUIC.ncerneeisnersnrsessasns 2 U Taps )
[] Generator pumping
O solar
Base.mens vreveranesenenessnraensanrnanas 2 U Reinforced concrete
[] None reinforced concrete
[ Reinforced concrete
Margelle..mmnn. cresasnnaen 2
O Non reinforced concrete
Coverluun. ’ 2
[l Reinforced concrete
Water outlet cesrerresrassesansanes 2 3 None reinforced concrete
{1 Encrochement
SUPPIYemcrsersrersesncsssrmsnsssssensssssnssasess 2
Spare parts.a oo, coassrnasiaseenees 2 yes O no
Name and signature off Name and  signature  of Name and signature of
contractor beneficiary Project engineer
At......... Jthe ... Ato........ Lthe oo . Atcvenn.... L 1 17~ S
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SCHEDULE OF UNIT PRICES




CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP AT SAFF AND SAWI PALACES IN BUM

SUBDIVISION.
UNIT PRICE SCHEDULE
Price WORK DESCRIPTION AND THE UNIT PRICES Unit Unit
N° (Excluding taxes all in words ) Price. Price
excludin | ;o1 ding
gtaxes | fayes

Site Selection :Hydrogeologlc, geophysical studies and implantation.
This unit price following the general conditions specified In the Jobbing Order,
remunerates the Site selection which is sanctioned by the presentation of an
implantation report. It consists of :

- the geemorphological, hydrogeological and geophysical surveys.

- the implantation of the borehole.

- the preparation ond production of an implantation report.
It is applied as a lump sum to the task.
The Lump SUM: (.. oot et et e e et e e et e s e o eve ome sen ooa. Francs CFA

Mobilization: Transportation of materials and equipments.
This unit price following the general conditions specified in the Jobbrng Order,
remunerates the Mobilization of materials and equipments.
It consists of : .
- the transportation of materials and equipments to the worksite,
- the installation of the worksite.
- The withdrawal of materials and equipments from the worksite.
It is applied as a lump sum to the Tusk
The Lump Sum: .. et et thh een et cnm ot nae ves ven vne een nes eae men ove ons wres FrEICS CFA

Instalfation and Withdrawal of .accessory equipments.
This unit price following the general conditions specified in the Jobbing Order,
remunerates the installation and withdrawal of the drilling rig and other equipments.
It consists of :
- the installation of accessory equipments.
It is applied as a Unit to the task.
The Unit: . e weesse e ane -ons Franes CFA

v Digging of 6 9"7/8 in unconsohdated Ioose rormat:ons
This unit price following the general cenditions specified in the Jobbing Order,
remunerates the air rotary drilling of diometer?*7/8 in unconsolidated loose
formations.
It is applied as a Linear Meterto thetask. | e | eerereneen
The Linear Meler: .. o . . Francs CFA
v installation and ramova.' of rempora.' PVC or metaﬂ:c caslng of ﬂ 175 195mm
This unit price following the general conditions specified in the Jobbing Order,
remunerates the installation and removal of temparal PVC or metallic casing of @ 175-
195mm.
It is applied as a Linear Meter to the task. o e |
The Linear Meter: .. v it e enaorn e ves sas mee een mme wes oee nes FTQNCS CFA
v Digging of the O 6" 'z to 6’ %) in hard rock
This unit price following the general conditions 5pecmed in the Jebbing Order,
remunerates the air rotary and percussion drilling with the down-the —hole hammer of @ 6" %
to 67 %) in hard rock.
It is applied as a Linear Meter to the tcsk
The Linear MEter: ... oo et et et vee et ven e e ie ses ee sae sve sas e erweneee FRANCS CFA | meemveeee |
Vil Supply and instalfation of concentric rings of @ 112- 125mm.

This unit price following the general condifions specified in the Jobbing Order,
remunerates the Supply and installation of concentric rings of @ 112 - 125mm.

It is applied as a Linear Meter to the task.

The Linear Meter: ..o oo oot cee e vt ettt et st e e e eae we vs sen sen ven s oae« FPOTIES CFA




Supply and installation of screen of @ 112~ 125mm with siot openings of @ <2mm.,

Vil
This unit price following the general conditions specified n the Jobbing Order
remunerates the Supply and installation of PVC screen of @ 112 —~ 125mm with slot openings
of & =2mm.
It is applied as a Linear Metertothetask. [ e
The Linear Meter: .. . , Francs CFA

IX Supply and putt:ng In p!ace of a grave! pack of a quartzeous nature and caﬂbrated {1-
2mm) or (2-dmm).
This unit price following the general conditions specified in the Jobbing Order
remunerates the Supply and putting in place of a grave! pack of a quartzeous nature and
calibrated: (1 - 2mm} or (2-4mm).
It is applied as a Meter Cube to the task,
The Meter Cube: . et v e es ern nve ees vua aes arn senaenave sansas ve canaen srasenreenes FPOACS CFA | sreirerenn

X Putting in place of the well cap.
This unit price following the general conditions specified in the lobbing Order
remunerates the putting in place of the borehole cap.
It is opplied as a Unitto thetask. | aeernn [ e
The Unit : .. et iet et em te bae ees ee ren mee san sen e aen rere FONGS CFA

b | Cleaning and Deve!opment of the weh' .
This wnit price following the general conditions specified in the Jobbing Order
remunerates the ¢leaning and development of the equipped well.
It is apphed asa Unlt tothetask. ] e | cerenieen
The Unit : - serean e et e e sttt s can s ans s s e s nens FPONES CFA

Xl Pumping and Recharge test.
This unit price following the general conditions specified in the Jobbing Order
remunerates the pumping and recharge test.
Itis applied as a Unitto thetask. |
L1 R OO U SUPRY o'y = s <X O ='- S INNRDEPEPPPR

Xim Sampling and physico-chemical Analysis of water from the well.
This unit price following the general conditions specified in the Jobbing Order
remunerates the sampling and physico-chemical analysm of water from the borehole,
It is opplled asaUnittothetask, -~ .
The Unit : N £ T

XV Disinfection of the well, :
This unit price following the general conditions specified in the Jobbing Order
remunerates the disinfection of the borehole.
It is applied as a Unit to the task. || e
The Unit : o erane WFrancs CFA | cevvvnenen

XV Construction of a corping fol!owed by a s!ab a dltch a sewer manho!e, efc.all in
reinforced concrete.
This unit price following the .general cond!hons specified in the Jobbing Order
remunerates the construction of a corping followed by a slab, a ditch, a sewer manhole,
etc.allinreinforced concrete. [ e
It is applied as a Lump Sumto thetask. | .| T
The Lump Sum : ... ...... .. Francs CFA

XVl Supply and mstallatron of a manual pump of the type Indra Mark H Vergnet, SWN,
AFRIPUMP sold by one of Suppliers authorized by MINEE+ the Supp!y and installation
of a chain and padiock for the pump.
This unit price following the general conditions specified in the Jobbing Order | «eovieviene | ceviiiaiaaas
remunerates the supply and installation of a manual pump of the type: India Mark I, Vergnet,
SWN, AFRIPUMP sold by one of Suppliers authorized by MINEE + the Supply and installation
of a chain and padiock for the pump.
It is applied as a lump Sum to the task.
ThelUnits.............. .. Francs CFA

XVl Construction of a soak away p:f wrth a concrefe slab +2a dmmage network {made of a

buried PVC pipe) of length 8m.

This unit price following the general conditions specified in the Jobbing Order
remunerates the construction of a soak away pit with a concrete slab + a drainage network
(made of a buried PVC pipe) of length 8m.

It is applied as a Lump Sum to the task.

The Lump Sum: et i een tvs aes etn ban ees men ees es sue st sen sos au ren ss sve o svn ven 1ess FONCS CFA




Xvii

Construction of a half wall in 40x15x20 cm block dosed at 250kg/m’ with tiles or painted
(oil paint).+ Metallic gate, and of dimension 3mx3mx1,2m.

This unit price following the general conditions specified in the Jobbing Order
remunerates the construction of a half wall in 40x15x20 cm block dosed at 250kg/m? with tiles
or painted (oll paint) + Metallic gate, and of dmensmn 3mx3mx1,2m

It is applied as a Unit to the task.

The Unit: . e X .. Francs CFA

IR IRIRITEEE

+

XIX

Training and puﬂmg in p!ace of a Waler Management Comm:ttee + Tramlng of two {02)
Pump Caretakers. i

This unit price following the general conditions specified in the Jobbing Order
remunerates the training and putting in place of a Water Management Committee + Training
of two (02) Pump Carelakers..

It is applied as per Sessicn to the task.
Per SesSION: ..o e i e e e e e e e et s e se e sveteen aen one ven see nene FQINES

CFA

COMPANY:
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BILL OF QUANTIT.[ES FOR THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL
PUMP AT SAFF AND SAWI PALACES

India mark Il,Vergnet,SWN,AFRIPUMP sold by

ITEM WORK DESCRIPTION Uni Qty u.p T.P (FCFA)
t (FCFA)
100 | PREPARATORY WORKS
101 | Site selection: hydrogeologic, geophysucal LS 2
: studies, and implantation
102 | Preparation of working documents. LS 2
SUB Total 100....cccumecicvnrnnnes
200 | CONSTRUCTION WORKS
201 | Digging of well from 0 to 10m in hard ml 10
consolidated rock type
202 | Digging of well for more than 10m in hard ml 2
consolidated rock type
203 | Digging of well in semi-hard consolidated ml 2
rock type
204 | Digging of well in soFt unconsolidated rock ml 2
__{type
205 | Sinking of well in the aquiféer mi 4
SUB Total 200............. *(02)
300 | SINKING OF WELL INTO THE
ACQUIFER
301 | supply and installation of re-enforced u 10
concrete rings dosed at 400kg/m3 and of
extig=120cm,intern:@=120cm and height
0.5m
302 | supply and installation of perforated U 5
' reinforced concrete rings dosed at
400kg/m3 and of
ext:g=120cm,int:=100cm and height
0,5m
303 | supply and installation of cahbrated quartz | m3 1.00
gravel pack in the annular space and at
) bottom of well
304 | Putting in place of a well basement slab m3 1.00
305 | Construction of a coping followed by a slab, a LS 1.00
ditch, a sewer manhole..etc,all in reinforced
concrete
306 | Construction of a soak away pit with a concrete | U 1.00
stab + drainage network(made of buried PVC of
length 8m)
307 | Construction of a half wall in 40x15x20 c¢cm LS 1.00
block dosed at 250kg/m? with tiles or painted
{oil paint) + Metallic gate, and of dimension
3mx3mx1,2m.
SUB TOTAL 300....cc00000s *(02)
400 | CLEANING AND DISINFECTION
401 | Cleaning and development LS 2
402 | Aquifer or Yield test ' LS 2
403 | Treatment and disinfection of well LS 2.00
404 | Supply and installation of manual pump of type | LS 2.00




one of the suppliers authorized by
MINEE+supply and installation of padlock for

the pump }
SUB TOTAL 400.....c.cccrermmnnnnnes
50 | PROJECT SUSTAINABILITY
0

501 | Putting in place of water management committee | sessions

and training of two pump caretakers- 3(2)
502 | Water sampling+physico-chemical and U 2

bactericlogical analysis of water

SUB TOTAL 500 SepPRsEENEBEEENE

TOTAL EXCLUDING TAXES (I+II+III+IV+V)

VAT (19.25%)

AIR (2.2% or 5.5%)

TOTAL TAXES

TOTAL INCLUDING TAXES

NET TO BE PAID

Ordered the present Cost Estimate at the Sum {Taxes inclusive) of : CFA Francs ‘
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Price N°

Designation of work
N e e e r et e a et e e s et s e et re et aasa b saseaate ety a e s nanas

Quantity
Daily output

Duration of execution

SUBDETAILS OF PRICES

-------------------------------------------------------------------------------------------------

DESIGNATION :
No Daily out put Total quantity Unit aD;::::;n of
N
Category ° Daily wage B:YS breukAmounl‘
&.
I
L7, ]
=
<<
=
v
o
o
=
TOTAL A
L4 Type No Daily rate Pays b""'“kl!\mcaunf
4 VP .
T
U
L
=
=
<
Lt
=
&
5
g
TOTAL B
Type Unit Unit cost Quantity Amount
» -
e}
=
-
]
m
a
=
o
=
<
- )
s
[~
e
= [rotALc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F IGENERAL OFFICE EXPENSES Dx%
G NET COST ' D+E-+F
H ISK + BENEFITS Cx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P /Q'TY
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MODEL CONTRACT .




REPUBLIC OF - CAMEROON
Peace — Work — Fatherland

REPUBLIQUE - DU CAMEROUN"
Paix — Travail — Patrie

MINISTERE DE LA DECENTRALISATION ET DU

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPPEMENT LOCAL, DEVELOPMENT.
COMMUNE DE FONFUKA, 5 FONFUKA COUNCIL,
SERVICE TECHNIQUE. TECHNICAL SERVICE.
JOBBING ORDER Ne JO/MINDENEL/RDNW/DDBOYO/FCITB/2021 OF ........ 2021

Awarded after OPEN NATIONAL INVITATION TO TENDER N° fONIT/FC/FCITB/PIB/2021 OF
FOR THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND
SAWI PALACES IN FONFUKA BUM SUB DIVISION, BOYO DIVISION

Project Owner : THE LORD MAYOR FONFUKA COUNCIL

Tel :
HOLDER : |
P.O. Box ; Tel; Fax:
Business Registry No, at
Taxpayer's No.
SUBJECT : Execution of works;
PLACE :

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:-

AT

EVAT

VAT (19.25%)

AIR (Income tax) {2.2 or 5.5%)
Net to be paid

FINANCING : [indicate the source of financing]

JUDGET HEAD : [fo be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to the
"Contracting Authority"

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No.
Represented by M . , its General Manager, hereinafter referred to as the "Contractor”

On the other hand,
Agree on the following:
Summary
PartI:  Special Administrative Conditions (SAC)
Part ll: Special Technical Conditions (STC)

Part lil: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates



Page and last of Contract N° JO/MINDDEVEL/RDNW /DDBOYO /FCITB/2021 OF

Awarded after OPEN NATIONAL INVITATION TO TENDER Ne )
__/ONIT/MINDDEVEL/RDNW /DDBOYO /FCITB/2021 OF FOR THE CONSTRUCTION OF

TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND SAWI PALACES IN FONFUKA BUM SUB
' DIVISION, BOYO DIVISION '

With
For the execution of works
EXECUTION DEADLINE { } months

Amount of Contract in CFA F:

AT

EVAT

VAT (19.25)

AIR (2.2 or 5.5%)
* Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority’

(place of signature) (date)

Registration




Document N°. 10
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

[ the undersigned, ...vivveieeeeieniieiiiiereresesnieriereeesersssrsssensnens ceesnne (indicate the name and capacity of
signatory),

Nationality tuveeiiiiiiiiiiiiiciiiiriet et r e s a e

Representing the ....cviveeeiieicceciiicnennsenes eeraean company or enterprise or group with head office at
................................... registered in the trade register of ............................ Under the number

IN My capacity @5 ccioiiiiiiiiaiierieiciaieiasannen o N PO

boX..ieeuss aterereiareaans . hereby acknowledge receipt of the file for Open National Invitation to Tender NO
.............................. for the

And hereby declare my intention to tender for the said contract.

Signature of .iiiiiiiiiiiiiiiiiiisiieiine.
In the capacity of ...oiviviiiiiniiierennn.
Duly authorized to sign the tenders on behalf of

-----------------------------------



Annex N° 2: MODEL BID

| the undersigned, .cvivvveriieeererieriinecnniennne (indicate the name and capacity of signatory)
Representing the .....ccoiieiniennn company or enferprise or group with head office at ...........
..... registered in the trade register of .......ccvvvrvvrrrrrervenen Under the number ...vovieeneeannaen

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender Ne

- ___/ONIT/MINDDEVEL/RDNW /DDBOYO /FCIDTB /2020 of .....vuveee FOR THE CONSTRUCTION OF
TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND SAWI PALACES IN FONFUKA

BUM SUB DIVISION, BOYO DIVISION, after having personally taking account of the situation of the

site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to
be carried out;
® Hereby submit, bearing my signature, the. schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
* Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the tender

< | { in figures and words) FCFA exclusive of VAT and at c..ccceeveiinnnnnnen (in
figures and in words) FCFA inclusive of all taxes.
® | pledge to execute the works within a deadline of ........... P months.
* | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of-
tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account N°:...ocavaiannnnne open
IV cvaeanaas esestesianeas Bank «eovneeiaannnnn. Branch. ‘

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Signature of ...
In the capacity of couvvviniiiiinnnnnnnnns
Duly authorized to sign the tenders on behalf of



Annex N° 3: MODEL BID BOND

Addressed to the Contracting Authority

. Whereas the undertaking ........... [ Hereinafter referred to as the "bidder" has submitted his
_tender on THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF

AND SAWI PALACES IN FONFUKA BUM SUB DIVISION, BOYO DIVISION, hereinafter referred
to as "the tender” and to which must be attached a bid bond equivalent 10 v.v.evererereennennn. FCFA.

We ieiiiiiiiiinien (name and address of the bank), represented by ...cceviviciiirariennnnnn... (names of
signatories), hereinafter referred to as "the Bank" hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of ....cceiieiiniiiieiirenrennnns ~s.euy that the bonk pledges to pay in full to the
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period ~

of Bid validity:
¢ Fails or refuses to sign the contract, even though required to do so;

® Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above
vpon receipt of his first written demand, without the Contracting Authority having to substantiate his demand,
provided that in its demand the Contracting Authority shall note that the amount claimed by him is due,
because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which
condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the
deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take effect should
reach’ the bank by registered mail with an acknowledgement of receipt before the end of this period of
validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
e only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
. g P+ 1
Bank's signature

LU



Annex N° 4: MODEL FINAL BOND

[ ¥s 1) /< T
teference of thé Bond No: ...erviieeerrrireereercrcearersesansanane

Addressed to The Divisional Delegate of Public Contracts for Boyo "Contracting Authority”

Whereas viviveeeeecieennaeenans (Name and address of Contractor} hereinafter referred to "the Contractor”,

.pledge, in execution of the Contract, to carry out the works of CONSTRUCTION OF TWO WELLS
EQUIPPED WITH MANUAL PUMP IN SAFF AND SAWI PALACES IN- FONFUKA BUM SUB

PIVISION, BOYO DIVISION,Whereas it is stipulated in the Contract that the Contracter shall furnish the

Contracting Authority a final bond of two percent (2%) of the amount of the Contract as security for
wompliance with the Contractor's performonce obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

L (name and address of bank),

lepresented by c.cevviiiiiiiiiiiiiiiiiiinie e (name of signatories)

lereinafter referred to as "the Bank”, and we pledge to pay to the Contracting Authority within- @ maximum
{eadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his
wontractual obligations, without being able to defer the payment nor raise any contest for whatever reason,
he sum of .ooveeniiiiiaaas, aneanst sesassisesssssstsssssaststateiissiainnbans (in letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
ncumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
tmendment, addendum or change.

this bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
he Provisional Reception of the works. ' ’

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.
Any request for payment formulated by the Contracting Authority by virfue of this bond should be done by
egistered mail with acknowledgement of receipt to reach the bank during the period of validity of this

©mmitment,

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
ourts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank'at ...ccceevveeiiaaioi. ON teiininnissnannsanannns
[signature of the bank]



Annex N° 5: MODEL OF PERFORMANCE BOND {(GUARANTEE RETENTION)

Bank: ceviverererieeenciniennen
Reference of the Bond No: B s

Addressed to The Divisional Delegate of Public Contracts for Boyo
Hereinafter referred to as "The Contracting Authority"

Whereas uiveieeiiiiienininien. (name and address of Contractor) hereinafier referred to "the Contractor”,
pledge , in"execution of the Contract, to carry out THE CONSTRUCTION OF TWO WELLS EQUIPPED
WITH MANUAL PUMP IN SAFF AND SAWI PALACES IN FONFUKA BUM SUB DIVISION,
BOYO DIVISION

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to prowde the Contractor with this guarantee;

2= (name and address of bank),
Represented by .....ccoooiiiiiiiiiiiiiiiiiriiieee, {name of signatories) and hereinafter referred to as "the
Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority -for a maximum amount of  .eoeveiieiiiiiiieenininennnne {in figures and in letters)
corresponding to ten percent (10%) of the Jobbing Order amount.

"And we pledge to pay to the Contracting Authority within @ maximum deadline of eight (8) weeks upon his -
simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by its additional
clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum{s) within
the limits' of the amount equal to ten percent (10%) of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other’ amendment shall release us of any obligation
ncumbent onus by virtue of this bond and we hereby derogate by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. 1t shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
iegistered mail with acknowledgement of receipt to reach the bank during the period of validity of this
©mmitment, . '

This bond shall, for purposes of its interpretation and execution, be subject to Camercon law. Cameroon
«ourts shall be the only jurisdictions competent to rule on this pledge and its consequences.

$igned and authenticated by the bank at ..veveiciiniinsinin, o)
[signature of the bank]



ANNEX N°® 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, dcily'outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.



Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager/Technical Director/Engineer of

------------- L R YR R T PP

Has effectively visited the site for

-----------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------------------------

pr.oiect.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur



Annex N° 8 MObEI. SITE VISIT REPORT -
INTRODUCTION
TENDER NO..oeiiiniiiiiiiiiienieiesisierenenacenenseen
NAME.OF THE ENTERPRISE: «evvunioennriiniiinnnnnnnnnn,
B
COMMENTARY

Nature of the project site:
Accessibility to the project site:
Vegetation:

Topography of the site:
AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

Signature of the contractors' engineer



Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF WATER PROJECTS EXECUTED BY THE COMPANY

NAME OF THE ORIGINAL

NO | YEAR NAME OF | PROJECT OWNER PROJECT CQNTRACT CONTRACT DATE OF
) THE PROJECT| AND TELEPHONE . AMOUNT DURATION | ACCEPTANCE
AMOUNT
NUMBER

DONE ON riiiiiieeiiiieiiieneresssnsnsasernn AT
MAE ettt it ettt etaeaieneeetetatataranrararssassstatanrnnbonnnannannnn
N L N 1 -

Annex N° 10: MODEL TABLE OF EQUIPMENT




-LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

{project NAME).ccucciiriiiiisinianieccensesnanee
NO PESIGNATION OF THE | DERDMINMAPRIPTION, | AGE AND NUMBER OWNER OR
EQUIPMENT MARK STATE AVAILABLE NOT
DONE ON iiriviiiiiiiiieiiasiriiieiciiins AT rrrnissacinssnsssinins
Y s
SIGNATURE ...................................................................




ANNEX No. 6: Framework of schedules

DESIGNATION :
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Document N°. 11
- PRELIMINARY STUDIES




Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne, 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
1.1.  The date studies were carried out;
1.2.  The name of the Public or private Project Manager

1.3.  References of the Contract, if Private Manager carried it out;

1.4. If maintenance works
1.1.1. Description of the studies;
1.1.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

5.5. Rehabilitation or new works
1.1.3. Are quantities in the quotations the same as those of the studies?
1.1.4. Degcription of studies: Draft Preliminary Study, Detailed Pre;liminary Study;
1.1.5. Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the
Tender File.

0 The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the
studies.



Document N°.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS




I- BANKS
Afriland First Bank

Banque Atlantique

Banque Gcb_oncise pour le Financement International (BGFl BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC}

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

[I- Insurance companies

Chanas Insurance
Activa Insurance

Zenithe Insurance SA BP Doudala



EVALUATION GRID

Open National Invitation to Tender N2 JONIT/MINDDEVEL/RDNW/DDBOYO/FCITB/2021 OF

FOR THE CONSTRUCTION OF TWO WELLS EQUIPPED WITH MANUAL PUMP IN SAFF AND SAWI PALACES |
IN FONFUKA BUM SUB DIVISION, BOYO DIVISION

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N°

DESCRIPTION

YES OR
NO

Al

Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of Intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issved by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by Municipal Treasury
A’'bid bond of 180 000 CFA (One hundred and eighty thiousand francs CFA)issved by
A6 a first rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
) Regulatory Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation should be less than three maonths old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) - months). .
All Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
A2 all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A13 Power of attorney if necessary
A.14 Plan and attestation of localization of Company signed by the Chief of Taxation
A5 Attestation of non faillite

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID I

EVALUATION CRITERIA AND SUB-CRITERIA YES NO

ESSENTIAL CRITERIA

General presentation of the Tender document

.- Presence of intermediary separating papers

- Pages are numbered

- Document is spirally bound

- Visa and Signed copy of Special Technical Conditions

- Visa and Signed copy of Particular Administrative Conditions {Jobbing Order)




¢ Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
-Detailed technical note on the quality of the personnel, their level of education as
well as their experience in the domain of electricity

Engineer:

- More than 05 years experience

L 5 years experience

- Not Less than 2 years expenence

- Attestation of availability of Engineer

Higher technician:

- More than 5 years experience

- 5 years experience

- Less than 5 years experience

- Attestation of availability of Higher Technician
Technician:

- More than 5 years experience

- Less than 5§ years experience

- Attestation of availability of Technician-Certified true copies of 1he certificates of
personnel + attestation of presentation of originals

- Curriculum Vitae of personnel involved in the project -

* - References of the Enterprise in the domain of Water.
Cerfified true copies of the Jobbing Order and the minutes of the Final or
Provisional Acceptance of water(equipped wells) realized by the Enterprise, if any
- More than Two Final or Provisional Acceptance Reports
- Two Final or Provisional Acceptance Reports

- One Final or Provisional Acceptance Report

Certified true copies of Jobbing Orders or Contracls of Water Projects realized by
the Enterprise :

- More than two (02) pr0|ects

- At least two [02) projects

- One (01) project only

- Have you constructed a water extension network and equipped wells)?
- Have you drilled boreholes?

e Equipment of the Enterprise
i Certified true copies of vehicle documents signed not more than 3
months ' '

1 List of key equipment and proof of ownership or hired (yard truck,GPS
device, spades, dig axes, drill, service cord, set of screws drivers,etc.)

*  Methodology for executing the works.
- Detailed technical description of the works to be executed, in conformity with
texecution plans

- Organizational chart of the project

- Manpower deployment schedule :
- Execution timeframe with a maximum deadline of four (03) months
- Acceptable planning

- Genuine Report of Worksite .

. Attdstation of Site Visit ¢

= Capacity to Pre-finance.
O By 100% personal financial means (bank stotemem)




ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.
Cl - JA submission letter, signed, dated and stamped.{see ANNEX 3)
Cc2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC) :
C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 18/25 (70%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 18/25 (70%) of the essential criteria.

Eliminatory criteria
Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;
A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file.
Non respect of 18/25 (70%) of essential criteria
Change of quantity or unit
Non completion of any project in the previous year in the Country and suspended by ARMP

Essential criteria
General presentation of the Tender Files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel; '
Technical orgqnizoﬁon of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
Special Technical Clauses initialed in all the pages;
Special Administrative Clauses completed and initialed in all the pages.

11. Maip qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).
This evaluation will be done in a purely positive way:(yes) or negative (no) with an acceptable
minimum from at least 18/25 (70%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 18/25 (70%) of the essential criteria.
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