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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
No 002/ONIT/MC/ ITB/2021 OF 18/02/2021 FOR THE RURAL ELECTRIFICATION OF
ZANG TEMBENG IN MBENGWI SUBDIVISION, MOMO DIVISION.

Financing: Public Investment Budget - 2021

1. Subjec! of the Invitation to Tender:

Within the framework of 2021 Public Investment Budget, the Lord Mayor of Mbengwi Council,
Delegated Contracting Authority, hereby launches an OPEN NATIONAL INVITATION TO TENDER,
EMERGENCY PROCEDURE for the Rural Electrification of Zang Tembeng in Mbengwi Subdivision, Momo
Division.

2. Nature of work:
Work to be done consists of

v Construction of a MV single phase line covering o distance of 1000m, with 1x34.4mm? Almelec
cable from PCC MEH;

v Construction of a MV/LY mix single phase line covering a distance of 500m, with 1x34.4mm?
Almelec and 4x25mm? twisted Aluminum cables;

v" Construction of a LV single phase line covering o distance of 1500m with 4x25mm? twisted
Aluminum cable ;

v Maintenance of existing LY network covering a distance of 300m, with 4x25mm? twisted Aluminum
cables;

v Construction of o single phase transformation substation equipped with a transformer H61-
25kVA/17.32kY/B2;

v

The Sundry expenses will consist of :
» Clearing and pruning 8m width on each side of the network.
» Transportation of wooden poles, materials and workers.

3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the

works forming the subject of this Invitation to Tender is one hundred and twenty (120) days.

4, Lot
The work is as follows: The Rural Electrification of Zang Tembeng.

5. Estimated cost
The estimated cost after preliminary studies is Twenty six million two hundred and sixty thousand

three hundred and forty (26,260,340} CFAF.

6. Paricipation and origin




Participation to this Invitation to Tender is Open to Cameroonian enterprises that are in compli
with the Cameroon laws.
7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2021 P
Investment Budget.

8. Bid bond

Each bidder must include In his administrative documents, a bid bond issued by a first-rate ban
establishment approved by the Ministry in charge of Finance and whose list is found in document N°, 1
the Tender File, of an amount of Five Hundred and twenty five thousand two hundred (525,200) C
and valid for thirty (120) days beyond the date of validity of bids

9.  Consuliation of Tender File:
The file may be consulted during working hours at the Mbengw! Councll, secretariat, as soon os
notice is published.

. 10. Acquisition of Tender File:
The file may be obtained from the Mbengwi Council, secretariat, as soon as this notice is publis
against payment of the sum of forty four thousand {44,000) CFA Francs, payable at the Mbengwi co

. Municipal Treasury, representing the cost of purchasing the Tender File.

‘11,  Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 {one) original and 06 (
copies marked as such, should reach the Mbengwi Council, Secretariat not later than 10/03/2021
10:00am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE N° 002/ONIT/MC/ITB/20

OF 18/02/2021 FOR THE RURAL ELECTRIFICATION OF ZANG TEMBENG IN MBENGWI SUBDIVISIOJ
MOMO DIVISION. >>

“To be Open only during the bid-opening session"

12. Admissibility of bids
Under penalty of being rejected, only originals or certified true copies signed by the issuing service

administrative authorities {Governor, Senior Divisional Officer, Divisional Officers) must imperatively

produced in accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or m

be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especic

to the absence of a bid bond issved by a first-rate bank approved by the Minister in charge of Finance.

- 13. Opening of bids:
The bids shall be Open in a single phase. The opening of the administrative documents, the Technical a
Financial offers will take place on the 10/03/2021 at 11:00am local time, in the conference hall of t
Mbengwi Council, by its competent Tender Board Members. Only bidders may attend or be represented
duly mandated persons of their choice and having a good knowledge of their files.

14. Evaluation eriteria r«,‘ﬁ;&;';“- N .
i o
The bids shall be evaluated accordlng,"ro the main cnterm ‘as follows:
J. g?{ - “., L
A. Elimingatory criteria ; 4 ,, '-ﬁ,

¢ L] ]

|§‘
‘!‘ i
1. Absence ofl bid bondrln the c:dmlmsrrctwe flle,
2. Decdllne for delivery hlgher than prestrlbed
3 False declaratjon.or folslfted"documenrs,.




»

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 33/44 (75%) of essential criterig;

Suspended by MINMAP in 2020.

®No

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements visa by the competent authority;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site; .y
7- Llogistics; i
8- Attestation of sites visit duly signed on honour by the bidder and repoert of site visit with
3pictures each;

9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

15. Awaord

This evaluation will be done in o binary way (yes) or (no) with an acceptable minimum of
33/44(75%) of the essential criteria taken in account.

The Contract will be awarded fo the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

16, Validity of bids

Bidders will remain committed to their offers for One Hundred and Twenty (120} days from 'the
deadline set for the submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the Mbengwi

Council.
Done at Mbengwi on l%\()z 202’\
The Mayor of Mbengwi Council
{The Delegated Contraciing Authority)
Copies:

- ARMP Bomenda ‘

- Chairperson of TB Y il y /
- MINMAP ) '

- Notice Board
- File/archive

‘. . "?R
Cuti @
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- AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 002/AONO/CM/CIPM/2021 DU 09/02/ 2021 POUR
L'ELECTRIFICATION RURALE DE VILLAGE ZANG TEMBENG DE L'ARRONDISSEMENT DE MBENGWI,
DEPARTEMENT DE LA MOMO.

Financement : Budget d’Investissement Public 2021

1. Objet de I'Appel d'Offre

Dans le cadre de 'exercice budgétaire 2021, le Maire de Mbengwi, Autorité Contractante lance v
Appel d’Offres National Quvert pour les travaux d’élecirification rurale des villages Zang Tembeng dan
I'Arrondissement de Mbengwi, Département de la Momo.

2. Consistance des fravaux
Les travaux comprennent notamment :
- Construction d'une ligne Moyenne Tension monophasée sur une distance de 1000m avec du cabl
Almelec 1x34,4mm2;
- Construction d'une ligne mixte Moyenne Tension/Basse Tension monophasée sur une distance d
500m avec des c@bles Almelec 1x34,4mm? et Aluminium torsadé 4x25mm?2;
- Construction d’une ligne Basse Tension monophasée sur une distance de 1500m avec du cabl
Aluminium torsadé 4x25mm?;
- Rehabilitation d’une ligne existante de basse tension sur une distance de 300m avec du cdabl
. Aluminium torsadé 4x25mm?2;
- Construction d'un poste de deux postes de transformation monophasés équipés de deux
transformateurs H61-25kVA/17,320kV /B2 ;
- Les prestations diverse comprennent :
o Abattage et élagage de 7m sur-chaque cote du réseau.
o Transport des poteaux bois, matériels and ouvriers,

ne

3. Délais d’exécution -
Le délai maximum prévu par le Maitre d'Ouvrage pour la réalisation des travaux objet du présent
appel d’offres est de cent vingt (120) jours. - T e
':‘N.-m’:"‘ '“ s
. i 3 v - L] ! ‘.
4. Allotissement ) . . _
Letrmyail est gi-apr’e‘:% d&fini .




Travaux d’électrification rurale du village Zang Tembeng dans ['Arrondissement de Mbengwi, Département
de la Momo.

5. Coit prévisionnel
Le coit prévisionnel de I'opération & I'issue des études préalables est de vingt-six million deux
cent seixante mille trois cent quarante (26,260,340) FCFA.,
6. Participafion et origine
Lo participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINDDEVEL du Cameroun de I'exercice 2021.

8. Cavutionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une Institution financiére de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piéce 12 du DAC, d'un montant de cing cent vingt-cinqg mille deux cent {525,200) FCFA et
valable pendant cent vingt (120) jours av-deléd de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut 8tre consulté et obtenu aux heures ouvrables & la Mairie de
Mbengwi, Service de Passation des Marchés Publics dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut &tre obtenu aux heures ouvrabies & la Marie de la Commune de Mbengwi,
Secrétariat dés Publication du présent avis, contre présentation d'une quittance de versement au Trésor de
la commune de Mbengwi de la somme non remboursable de quarante-quatre mille (44 000) Franes CFA.

11.  Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé & la Mairie de Mbengwi, Service
de Passation des Marchés Publics au plus tard le 10/03/2021 & 10h00, heure locale et devra porter la
mention svivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 002/AONO/MC/CIPMM/2021 du 18/02/2021 POUR
L'’ELECTRIFICATION RURALE DE ZANG TEMBENG DANS L’ARRONDISSEMENT DE MBENGWI,
DEPARTEMENT DE LA MOMO.»

{tA N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»?

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépdt des offres
ou avoir été établies postérieurement a la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finanges.

13. OQuverture des plis .o,

- Y8 ‘,'L’éyv‘eﬂure" de§ plis se fera en un temps.- L'ouverture des piéces administratives et des offres
'_t'é;hni_ques' et financiéres, gura lieu le 10/03/2021 & 11h0O, heure locale, dans la salle de conférence de la
"Mairie de Mbengwi? par la Commission;d‘é}Pcs&Jﬂion de Marchés siégeant en présence des soumissionnaires
ov de leurs représentants diment mondctéit‘e}t ayant Unf parfaite connaissance du dossier.

. O
14. Critéres d'évaluation . "

Les offres seront évaluées selon les principaux critéres suivants :

I

- -, el Vi :.lq

'y
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A - Critéres éliminatoires
Il s'agit notamment:

1- Absence de la caution proviscire de soumission dans le dossier administrative ;
2- Délai d'exécution supérieur & celul prescrit (supérieur & trois mois) ;

3- Fausses dédarations ou piéces falsifiées;
4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconngaitre le Soumissionnaire;
5- Offres financiére incompléte,

6- Le changement d'une unité ou d'une quantité dans I'offre financiére ;

7- Le non-respect de 33/44(75%) des critéres essentiels ;
8- Suspendu par le MINMAP en 2020.

B - Critéres essentiels

_Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :

i 1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de 'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Crganisation technique des travaux ;
é- Sécurité av chantier ;
7- Moyens logistiques ;
8- Attestation de visite de site signée sur [honneur par le soumissionnaire.

accompagnée d'un rapport de visite du site avec des 3 photos par site ;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque poge ;
10-Cahier des Clauses Administratives Particulléres complété et paraphé & chaque page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particuli
de I'Appel d'Offres (RPAQ).

15.  Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimu
acceptable d'au moins 33/44(75%) de 'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pou
Iessentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoire
et au moins 33/44(75%) des critéres essentiels.
16. Durée de validité des offres

Les soumisslonnaires restent engagés par leur offre pendant 120 jours & partir de la date limit
fixée pour la remise des offres.

17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la Mairie d
Mbengwi.

Fait & Mbengwi, le \%\ 02\9—09'\
Le Maire de Mbengwi
ctante Delegue)

Copie :

- ARMP M .

- Président CPM AYHE‘

- Affichage. Cﬂlh@l{

- Chrono/archive
- MINMAP
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Atlicle 1: Scope of the tender

1.1 The Delegated Contracting Authority, The Mayor of MBENGWI Council hereby launches an OPEN
NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE No 002/ONIT/MC/ITB/2021 OF
18/02/2021 for the Rural Electrification of Zang Tembeng in Mbengwi Subdivision, Momo Division.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term "day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Delegated Contracting Autherity requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;

ii) s involved in “fraudulent manceuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iif) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Delegated Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids et levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm agcinst persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder

is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Centract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2} years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Aticle 4: Candidates allowed to compete

4.1 If the Invitation to Tender is Open, consultation is addressed to all candidates retained after a pre-
qualification procedure.

12




4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the follo
provisions:

{a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bi
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bi
must not be In a situation of conflict of interest, subject to disqualification. A bidder shal
judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise)
provided consultancy services for the conception, preparation of specifications and
documents used within the scope of Contracts awarded for this Invitation to Tender; or

" i) Presents more than one bid within the context of Invitation to Tender, except authorised vari
according to article 17, where need be; meanwhile, this does not prevent the participatio
. sub-Contractors in more than one bid.

iii) The Delegated Contracting Authority or Project Owner has financial interests in the capital
- way as to compromise the transparency of the procedures of award of Public Contracts

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate th
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
under the direct supervisory authority of the Delegated Contracting Authority or Project Ow

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the sub
of this Contract must originate from countries meeting the criteria of origin defined in the Spe
Regulations of the Invitation to Tender and all expenditure done within the context of
Contract shall be limited to the said building materials, materials, supplies, equipment

services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
goods are extracted, cultivated, produced, manufactured and from where the serv
originate,

Article 6: Qualification of bidder
6.1  As an integral part of their bid, bidders must:

(b) provide all information {complete or update information included in their request for p
qualification which may have changed in the case where the candidates took part in p
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order
establish their qualification to execute the Contract.

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;
{iii} Orders acquired and Contracts awarded;

{iv) Pending litigations;

{v) Availability of indispensable equipment.




6.2  Bids presented by two or mere associated undertokings (jeint-Contracting) must satisfy the
following conditions:

{a) The bid must include all the information listed in article 6{1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

{b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (jeint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Delegated Contracting Authority with regard to the execution of the
Contract;

(&) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender,

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Aticle 7: Visit of wotks site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bld and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibllity that may ensue and indemnify
them If necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material domages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contracters and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

Document No. 1. The Tender Noftice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Speciai Regulations of the Invitation to Tender;
Document No. 4, The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document Ne. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:
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. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;

h. Model Contract;

@ ™o o oo

Document No, 10, Models to be used by bidders;
a. Model Contract;
Document No, 11, Justifications of preliminary studies; to be filled by the Project Owner or Deleg
Project Owner;
Document Ne, 12, List of first grade banking establishments or financial institutions approved by
e Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted
the Delegated Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Ten
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all asp
« of the said file.

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegated
Contracting Authority in writing or by electronic mail (fax or e-mail) info@mbenewicouncil.net at the Delegated
Contracting Authority’s address indicated in the Special Regulations of the Invitation to Tender and send a
copy to the Project Owner. The Delegated Contracting Authority replies in writing to any request for
clarification received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Delegated Contracting Authority’s response, indicating the question posed but not mention
the author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodg
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Delegated Contracting Authority and to the bo
in charge of the Regulation of Public Contracts and the chairperson of the Tenders Beard.

9.4 The Delegated Contracting Authority has five (5) days to react. A copy of the reaction shall
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Delegated Contracting Authority may at any moment, prior to the deadline for the submission
bids and for any reason, be it at his Initiative or in reply to & request for clarification formulated by
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
the General Regulations of the Invitation to Tender and must be communicated in writing or made known 4
o traceable means to all bidders who bought the Tender File,

10.3 In order to give bidders sufficient time to take account of the oddendum in the preparation of the
bids, the Delegated Contracting Authority may postpone as is necessary, the deadline for the submission
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Anticle 11: Tender costs




The condidate sholl bear the costs related to the preparation ond presentation of his bid and the
Delegated Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or ocutcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Delegated Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on cendition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- 1s not the subject of an exclusion order or forfeiture provided for by the law in force;

ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of [nvitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6{1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
{installations, schedvule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
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The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;
The prolected sthedule of payments, where need be.

AW

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the o
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender,
bidders present bids for several lots of the same Invitation to Tender, they could indic
rebates offered in case of award of more than one lot.

Aricle 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the w
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of
’ price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
) estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Spe
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause Is provided for in the Contract, the date of establishment of
initial price, as well as the price revision/updating conditions for the said price must be specifi
This is with the understanding that any Contract of duration less than one (1) year shall not
subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure propos
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions

either Option A or Option B below, the applicable option being that retained in the Spe
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
. The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities a
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to com
expenditures in other currencies for the execution of the works shall indicate in the annex to t
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currenci
without exceeding the maximum of the three currencies of member countries of the fundi
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid inte the natienal currency shall
specified by the bidder in an annex to the bid in compliance with the specifications of {
Special Regulations. These rates shall be applied for any payment within the framework of t
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at t
rates fixed in the Special Regulations.




The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Delegated Contracting Authority’s country shall be in currency of the Delegated Centracting
Authority's country specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Delegated Contracting Authority's country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Delegated Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices ond
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Delegated Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within the
context of the Contract.

Anticle 16: Validity of bids

16.1

16.2

16.3

Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Delegated Contracting Authority, in application of article 22 of the Special
Regulations. A bid valid for a shorter period shall be rejected by the Delegated Contracting Authority
or Delegated Contracting Authority as not being in compliance.

Under exceptional circumstances, the Delegated Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall be in
writing {or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of
his bid without losing his bid bond. A bidder who consents to an extenslon shall not be asked to modify
his bid nor shall he be authorised to do so.

Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than One Twenty (120) days, the amounts payable to the bidder retained shall be
vpdated by application of the related formula featuring in the request for extension that the
Delegated Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of One Twenty (120) days te the date of
notification of the Contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

17.1

17.2

17.3

In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid
for thirty (30) days beyond the original date set for the validity of bids or any other validity time-
limit requested by the Delegated Contracting Authority and accepted by the bidder, in accordance
with the provisions of article 16 (2) of the General Regulations.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.
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17.4 The bid bonds of bidders who are not retained shall be returned within Ten {10) days
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;

(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the Gen

Regulations;
i) fails in his obligation to furnish the required final bond in application of article 38 of
General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall spe
these deadlines and shall indicate the method retained for the evaluation of the completion dead
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those speci
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
first assess the basic solution of the Delegated Contracting Authority as described in the Tender File
furnish in addition all the information which the Delegated Contracting Authority needs for a compl
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-detail
prices and proposed construction methods and all other useful information. If necessary, the Delega
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance

the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the techni
variants for certain parts of the works, these parts of the works must be described in the techn
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of art
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part i
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions w
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach
Delegated Contracting Authority at least one week before the meeting The Delegated Contract
Authority may not reply to questions received too late. In this case, the questions and answers shall
transmitted according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, includi
questions prepared after the meeting, shall be forwarded immediately to everyone who bought
Tender File. Any modification of documents of the Tender File listed in article 8 of the Gene
Regulations which may prove to be necessary at the end of the preparatory meeting shall be do
by the Delegated Contracting Authority by publishing an addendum in accordance with the provisig
of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
a reason for disqualification.




ficle 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{1a) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory {ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Aricle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Delegated Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPEN ONLY DURING THE BID-OPENING SESSION" as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in @ way as to enable
the Delegated Contracting Authority return the sealed bid if it is late in accordance with article 23 and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Delegated Contracting Authority shall not be responsible if the bid is misplaced or Open
prematurely.

Anticle 22: Date and time-limi! for submission of bids
22.1 The bids must be received by the Delegated Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authority may, postpone the deadline set for the submission of the bids by
publishing an addendum In accordance with the previsions of article 10 of the General Regulations. in
this case, all the rights and obligations of the Delegated Contracting Authority and bidders previously
governed by the initial date will henceforth be governed by the new date.

Aricle 23: Late bids
Any bid received by the Delegated Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Anticle 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Delegated Contracting Authority prior to the end of
the time-limit prescribed for the submission of the bids. The said notification must be signed by an
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authorised representative in application of article 20(2) of the General Regulations. The modificati
the corresponding replacement bid must be attached to the written notification. As the case may b
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID" or “MODIFICATI

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prep

sealed, marked and forwarded in accordance with the provisions of article 21 of the Ge
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed
duly signed written notification whose date, post mark being authentic, shall not be posterior t
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be return

them unOpen.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry o

validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this int
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) o
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The Mbengwi Council Internal Tenders Board shall Open the envelopes in single or double phases an

25.2

the presence of the representatives of bidders who wish to attend at the date, time and add
specified in the Special Regulations. Representatives of bidders shall sign a register aftesting to t
presence.

Firstly, envelopes marked “withdrawal” shall be Open and the contents announced to the hearin
everyone, while the envelope containing the corresponding bid shall be returned to the bidde
Open. Withdrawal shall be allowed only if the corresponding nofification contains a v
empowerment of the signatory to request this withdrawal and if this nofification is read to the hea
of everyone. Then the envelopes marked “Replacement bid” are Open and announced to the hea
of everyone and the new corresponding bid substituted for the preceding one which will be sent to
bidder concerned unOpen. The replacement of the bid shall only be allowed if the correspon
notification contains a valid empowerment of the signatory requesting the replacement and read to
hearing of everyone. Lastly, the envelopes marked “modification” shall be Open and their cont
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only
allowed if the corresponding notification contains a valid empowerment of the signatory requesting
modification and read to the hearing of everyone. Only bids which were Open and announced to
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be Open successively and the name of the bidder announced aloud as well as

possible modification mentioned, the price offered, including any rebates [in case of opening of finan
bids] and any variant, where necessary, the existence of a guarantee of the bid if it Is required
any other details which the Delegated Contracting Authority deems useful to be mentioned. O
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the Gene

Regulations) which were not Open and read to the hearing of everyone during the bid- opening sess
for whatever reason, shall not be submitted for evaluation,

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrat]

regularity, prices, rebates and time-limits as well as the compeosition of the Evaluation sub-committee
copy of the said minutes to which is attached the attendance sheet is handed over to all the participa
at the end of the session. :




5.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy
of the bids presented by bidders.

5.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

[t must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Adicle 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Delegated Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority for
reasons having to with his bid may do so in writing.

Adicle 27: Clarifications on the bids and contact with the Delegated Contracting Authority

27.1 To eaose the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract,

Aricle 28: Determinafion of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correcily signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the confent without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;
ii) which substantially limits, contrary to the Tender File, the rights of the Delegated Contracting
Authority or his obligations in relation to the Contract;
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fil Whose correction would unjustly affect the competitiveness of the other bidders
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and s
not subsequently be rendered in compliance.

28.5 The Delegated Contracting Authority reserves the right to accept or reject any modificati
divergence or reservation. Modifications, divergences, varlants and other factors which are bey
the requirements of the Tender File shall not be considered during the evaluation of bids.

Anrticle 29: Qualification of the bidder -
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitte
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification crite
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender F
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in f
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the u
price by the quantity, the unit price being authentic, the fotal price shall be corrected, unless t
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in whi
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals Is not exact, the sub totals shall
considered authentic and the total corrected.

(¢) where there is a difference between the price indicated in letters and in figures, the amount
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirm
by the sub-detail of the said price, in which case the amount in figures shall prevail subject
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordan
with the error correction procedure above and with confirmation by the bidder, the said amount sh
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
bid shall be rejected and the bid bond may be seized.

Adicle 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEA(
under the conditions defined by the Special Regulations.

Adicle 32: Evaluation and comparison of financial bids .
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the Geners
Regulations, shall be evalvated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluate
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the Generd
Regulations;




b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢} By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31{2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking Into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, In accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evalvated
on their own merit -and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Delegated Contracting Autherity in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Delegated Contracting
Avthority may reject the bid after the technical opinion of the Public Contracts Regulatery Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Anticle 34: Award
34.1 The Delegated Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfacterily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot,

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Delegated Contracting Authority to declare an Invilation to Tender
unsuccessful or cancel a procedure

The Delegated Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been Open or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained,

Aricle 36: Nofification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Delegated Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means
that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit.
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Article 37: Publication of results of award and petitions

37.1 The Delegated Contracting Authority shall communicate to any bidder or administration concer
upon request addressed to it within @ maximum deadline of five (5) days after Publication of the aw
results, the Independent Observer's report as well as the minutes of the award session of the related Cont
to which shall be attached the evaluation report of the bids.

37.2 The Delegated Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall
destroyed, without any claims for compensation being entertained. Only the copy destined for the bod
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the bod
charge of the regulation of Public Contracts, the Delegated Contracting Authority and the chairperson of

Tenders Board concerned.
It must take place within a maximum deadline of five {5) working days after the Publication of the results.

Arficle 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted
the Delegated Contracting Authority for prior endorsement after visa from Finance Controller.

38.2 The Delegated Contracting Authority has a deadline of seven (7) days to sign the Contract from
date of reception of the draft Contract examined by the competent Tenders Board and subscribed by
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Delegated Contracting Autherity, the Contrac

shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of
taxes, may be replaced by a guarantee from a banking establishment approved according to the instrume|
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises {SME) constituted of national capltal and managed by nation

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or f

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination
the Contract under the terms laid down in the General Administrative Conditions.




Document N°. 3
SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:
Rural electrification of the ZANG TEMBENG In Mbengwi Subdivision, Momo Division.

MName and address of the Delegated Contracting Authority: The Mayor of Mbengwi

Counil
Reference of Invitation to Tender: N° 002 /ONIT/MC/ITB/2021 OF 09/03/2021

2 Execution deadline: one hundred and twenty (120) days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the 202
Public Investment Budget of MINDDEVEL

4 List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

D. Essential criteria

Pwp

K Now

Absence of bid bond in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of th
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 33/44(75%) of essential criteriq;
Suspended by MINMAP in 2020.

1-
2.

(RPAO).

General presentation of the Tender Files;

References of the company in similar achievements visa by the competent administrat
authority;

Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation of sites visit duly signed on honour by the bidder and report of site visit with 3 ead
pictures;
Special Technical Clauses initialed in all the pages and signed at the last page;
10-Special Administrative Clauses completed and initialed in all the pages and signed at the I
page.

The criteria relating te the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulati

Financial capacity;




This evaluation will be done in a purely positive way (yes) or negative (no} with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in English or French. The complementary documents and
the printed papers form provided by the Bidder can be written in another language on condition of being
accompanied by a precise translation in English or French; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one {01) original and six (06)
copies marked thus, shail be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documenis
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three {03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE No 002/ONIT/MC/ITB/2021
OF 18/02/2021 FOR THE RURAL ELECTRIFICATION OF ZANG TEMBENG, MBENGWI SUBDIVISION,
MOMO DIVISION, >>
“TO BE OPEN ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2  Interncl envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise, These documents shall be criginal or copies certified by competent authorities not more
than three months,

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

NO

Al Certifled Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stomped and dated with the tariff in force (written by

i the bidder) with a fiscal stamp.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03} months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by o foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File(25 000) issued by Mbengwi Council treasury

Ab A bid bond of five hundred thousand (500,000) CFAF issued by a first rate-financial
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institution approved by the Ministry in charge of Finance in conformity with COBAC
conditions (see document No 12)

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all h

i obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

Al Attestation of site visit signed and dated with 3 pictures each

A2 Plan and attestation of location of the Company signed by the Chief of Taxation

Al3 Power of attorney if necessary

A4 Special Technical Clauses initialed in all the pages and signed at the last page

A5 lSpeciol Administrative Clauses completed and initialed in all the pages and signed at th
ast page

The Absence or the Nonconformity of one of these documents will result 1o the elimination of the of
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and s

contain the following:

General presentaiion of bids

- Presence of all documents ...... cereierenes Ciiearrens Ceesranans Cierersres iearaeess T Cereieenet o | YES/D
- Properly bound....... Sresrerens T yes/n
- Table of content ....vveeeanree Crisreeane i eraeseans N creraes Ceeraienns Ceeranaene T ., | yes/n
- Separators in colour apart from white..... Cerirrerasraseesent ST cienaeas Ciesrreerurnanaeres ceeens | yES/N
- Order prescribed respected...... erriene evveeaes rereerravesterane teierieamaraseaeseatobstssranan e yes/n
- Clearness of the documents.....ocreennen.. cieerrnes Ceisrrerreassecns Cenereiens Cereeers SO B 4 =L TAL
TOTAL 1 /6
a. The company references
References of the company in electrification works or similar works for the past five years:
-At least 01 certified copy of similar contract with bill of quantities and cost estimates visa and
legalized by o competent administrative authority equal or above 5O0million involving
installation of a step down transformer (1¢ pages, bill of quantities and last pages) and minutes yes/no
of final reception for works realized before 2020 and provisional reception for works realized
in 2020.
-At least O1 certified copy of similar contract with bill of quantities and cost estimates visa and
legalized by a competent administrative authority below 50million and more than 25 million
involving at least 1km of medium voltage transportation (1* pages, bill of quantities and last yes/ng
pages) and minutes of final reception for works realized before 2020 and provisional
reception for works realized in 2020,
-At least 01 certified copy of similar contract with bill of quantities and cost estimates visa and
legalized by a competent administrative authority equal or below 25million and above
05million involving at least 500m of low voltage transportation line {1% pages, bill of quantifies yes/no

and last pages) and minutes of final reception for works realized before 2020 and provisional
reception for works realized in 2020.

TOTAL 2

/3

h. Equipment




- Proof of ownership or hire of a yarp truck .ocveviieieaniiianens crreens e ertamarisnressasenranesees yes/no
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ....eeuvun yes/no
- Proof of ownership or hire of an electric drill ........ce.vuvan.s P T T T T LTI I e T T I yes/no
- Proof of ownership of @NgiNe SOW vvveerisrerivinrsnirercsrseesiriasiieiesseierossssrossssasenssrensanee Yes/no
- Proof of ownership of GPS device .civieiiiieiinenniiiiiiaieniannns Ceeeiaiaiatsiseraisiireertsestsnsnas yes/no
- Proof of ownership of an e.lectriccl tool kid comprising: .climb'ers, spades, dig axes, drill, yes/no
service cord, set of screws drivers, pegging markers, fork, signalling cones, pliers.
TOTAL3| /6
c. Qualification of site personnel
- Organizational Chart of the enterprise. .. iviieiciiiiiiieiiiisiiiiiiiiesirsrarrerimmereneasss verens .. | ves/no
- Organizational Chart of site with comments .vviieeririiieriinsiinnns, eeerraniserana feeenreeeeeaann yes/no
Works Director: Electrical or Rural Engineer with at least 05 yrs experience
- Diploma of work Director certified...c.covviriiiiinnierirasiinesinns reasenans eeae mmeeeresenaacas ... | yes/no
- CV signed and dated by works Director..viviiviieiciiisiiiiciiiiesiinraiserarsrmserrinsrsressnrsss yes/no
- Professional experience of works Director at least five Years....ciuiiiiiiisinivsmnisiessniaiiee yes/no
- Attestation of availability dully signed by the bedarer cvvviviiiiiiiiiiiiiiieiiiiiiieririiisiesmn, yes/no
- Attestation of presentation of originals ....vviiiiiiiiiisiiiiiiiiiiiiisiiisiiiiiieiiis e yes/no
Site foreman: Senior Electrical Engineering technician with at least 03 yrs experience
- Certified copy of certificate of Foreman...... N itieitestesesiuinierestasetanesnarararosrararranaranass yes/no
- CV signed and dated by site foreman. . .eiiiscisseiiiiiiieiisisesrisieierssssstiarosammarrssesennns yes/no
- Professional experience of site foreman at least three years vvoviviiiiiiiiiiiiiniriiisnnian. yes/no
- Attestation of availability cvvcvveeiieriiririiaiiiieircreneeiina. te e eevenatreveerantateaantaeaaeanens yes/no
~ attestation of presentation of originals yes/no
Chief technician; at least BAC in electricity and at least 03 yrs of experience
- Certified copy of diplom@ .i.civiiiiaiiniiiiiiiiiiiiiasisniiieinieainas Ceeaireiianieseriasiieraasas yes/no
- CV signed and dated .....ccceivivinienn T ITCIIITT i iesasisissierasribsterennnrsnrnrantas veveeeeenn | YES/MO
- Attestation of availability vivviieaiviirireriverersiniisrmerneraneine, fe st e tieeeaarasrarsantaa i rans yes/no
- Attestation of presentation of orlgiNGls .uui e iei e iaaeisrarrs et rarrrrast s traraen yes/no
- Professional experience of chief technician at least three years vvvveviieriieraieiieeiiciian, yes/no
TOTAL4 | /17
d The methedology of intervention and execution of work
- Site Visit report signed and dated plus 3 pictures each by the bidde..vveiviriiaiieciiinniinnnaa, yes/no
- Detailed technical note on the organization and execution of Works...vvveiviriresriisiireiiinainns yes/no
- Coherence of synchronized Planning of execution of works....ccvaciiiiiriiiiiiiaiiniiiieiiicnan, yes/no
- Coherence of individual protection plan (IPP) within the project site...cvieveriaiirniiiiiaiinnesnn. yes/no
- Coherence of the General Security and Safety Plan {GSSP) within the project site..vvvevveiaion yes/no
- Description of the socio - environment measures for the site protection..vecvaieireciiiesiaienioion. yes/no
- Attestation of site visit signed by the traditional ruler of ZANG TEMBENG village or signed on yes/no
honour by the bidder ....civciiiiierieniiiiiiiioiiisraiirimniiass
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- Coherence in the planning of execution..ceiessesiereriareraaiiiasisiserisirtearsesiinessenrsrenesen yes/

- Plan of supply of Materials...um i “ yes/n

- Detailed manpower deployment Plan....ccviiieiirssrirssrscsntneiasiriasuriesaioisumissarorsonmisssnns yes/n

-Technical note drawn from site observations and recommendotions....ccceeveiienciiiisivimisnians yes/n

e— Pre-financing

Attestation of credibility shall be at least 85% of the bid priceiumumuimmiumimmssimssssseneions yes/n

TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTAL6 /44

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) an
with taxes {TTC}).

C4 Sub details of unit prices.

e The bidders will use for this purpose the documents and models envisaged in the Tender Docume
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of
bond.

e The various parts of the same file must be separated with colour sheets as well in the original a
the copies, so as to facilitate its examination.

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all tax
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation
Tender,

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligator
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined
the offer. In the event of error between the prices in figures and letters, the latter will precede and be us
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition in force in t
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at five hundred thousa

(500,000) CFAF.




The time of validity of this guarantee is One Twenty (120) days as from the date of depositing of the
offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
contract.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up In the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for One Twenty {120) days as from the handover
date of the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have te be given in seven {07) copies, including one
(01) original and six {06) copies. The bidder will present his file inside a sealed outer jacket being marked:
<< OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE No 002/ONIT/MC/ITB/2021
OF 18/02/2021 FOR THE RURAL ELECTRIFICATION OF ZANG TEMBENG, MBENGWI SUBDIVISION,
MOMO DIVISION. >>
“TO BE OPEN ONLY DURING THE OPENING SESSION"

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 21/02/2021 ot 10:00am, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE OFFICE OF THE DELEGATED CONTRACTING AUTHORITY, MBENGW] COUNCIL
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Mbengwi Council on
21/02/2021 as from 11:00am, by the Council Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Delegated Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 33/44(75%) of the
essential criteria taken into account,

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Delegated
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee itself
against the real overrun costs of the alternative compared to his estimate of origin. In the absence of these
last precise details, any additional charge due to an alternative will be Inadmissible.
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To this end, it is specified that a bidder cannot claim to be compensated, If it is not taken action
his offer.

The Delegated Contracting Authority reserves the right not to take action on an Invitation to Tender, if it
not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following commiss|
members:

e

'

The Authorizing Officer or his representative, Mayor of Mbengwi Council;
The Contract Engineer, Divisional Delegate MINEE Momo;

The project manager

The Divisional Delegate MINMAP Momo or his representative;

The Divisicnal Delegate of MINDDEVEL Momo or his representative
Representative of ENEQ North-West;

The Contractor or his Representative

e
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Document N°. 4
SPECIAL ADMINISTRATIVE CONDITIONS

(SAC)
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be the Rural Electrification of Zang Tembeng in Mbengwi
Subdivision, Momo Division,

Article 2: Contract award procedure
This Contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
Ne 0O20NIT/MC/ITB/2021 OF 18/02/2021,

Article 3: Definitions and duties {article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v’ The Delegated Contracting Authority shall be the Mayor Mbengwi Council; in this respect he
preserves the original documents relating to the contract and transmits copies to the Public Contracts
Regulatory Agency.

v' The Contract Manager shall be the Council Development Officer Council. In this capacity, he shall
prepare and provide documents in respect to the administrative, technical and financial clauses of
this contract.

v" The Contract Engineer shall be the Divisional Delegate of Water resources and Energy for Momo.
He shall, with ENEQ validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception {Connection to the National Grid and Energizing of
new line).

v The Contractor shall be [fo be specified].

3.2 Security
This Contract may be secured by the use of any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall he the Mayor Mbengwi Council (Authorizing
Officer);
- The authority in charge of clearance shall be the Divisional Finance Controller for Momo;
- The body or official in charge of payment shall be the Mbengwi Council treasury;
- The official competent to furnish information within the context of execution of this Contract shall be
the Mayor Mbengwi Council.

Adicle 4: Language, applicable law and regulation
1.2 The language to be used shall be English or French,

1.3 The Contractor shall be baund to observe the law, regulations and ordinances in force in Cameroon
both within his own erganization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Anricle 5: Constituent document!s of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
1) The tender or commitment letter;

2} The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technica! Conditions {STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditicns (STC);
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5) The particular elements necessary for the determination of the Contract price, such as, in order
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of al
in prices and the sub-details of unit prices;

é) Plans, calculation notes, trial documents, geotechnical documents;
7} The General Administrative Conditions applicable on Public works Contracts that went into effect b

Order Ne. 033/CAB/PM of 13 February 2007;
8) The General Technical Condition(s) applicable on the services forming the subject of the Contract,

Adicle 6: General instruments in force
This Contract shall be governed by the following general instruments:

Framework Law No. 96/12 of 5t August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23/ February 2001 relating to the Setting up, Organization an

Functioning of the Public Contracts Regulatory Agency

Decree N°, 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Ta

and Customs System applicable to Public Contracts;

. Decree Ne. 2018/366 of 20" June 2018 to institute the Public Contracts Code;

7. Decree N°, 2012/075 of 8™ March 2012 to organise the Ministry in charge of Public Contracts;

8. Law No 2019/024 of 24/12/ 2019 bearing on the General code of Regional and Lloc
Authorities.

9. Letter No, 00908,/MINTP/DR of 1997 to publish guidelines for the consideration of environment
impact of road maintenance;

10. Circular Ne 00000242 /C/MINFi of 30 December 2020 on instructions relating to the execution ¢
Finance laws, the Monitoring and control of the execution of the Budgets of the State and othe
entities for the 2021 fiscal year.

11.Unified Technical Documents (DTU) for building works;

12.Applicable standards;

13.Other instruments specific to the domain concerned with the Contract.

hLbd =

o

Anticle 7: Communication (Articles 6 and 10 supplemented)
7.1 Al notifications and written communication within the framework of this Jobbing order shall be se
to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Articl
6 (1) of the GAC to make his domicile known fo the Contract manager and immediately afte
completion of the works, correspondences shall be validly address to council where the Contracto
Resides.

b) In the case where the Delegated Contracting Authority In the addressee: Mayor Mbengwi Counc
with copies addressed to the Contract manager and the Engineer.

7 2The contractor shall address all written notifications or correspondences to the Engineer with a cop

to the Contract manager.

Adicle 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and nofified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Delegated Contractin
Authority and nofified to the Contractor by the Project Owner with a copy to the Delegate
Contracting Authority, the Contract Manager, Centract Engineer, the Paying Body and the Proje

Manager, where applicable.

8.2  Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, th
amount and execution deadline shall be signed by Delegated Contracting Authority and notified b
the Project Qwner to the Contractor with a copy to the Delegated Contracting Autherity, th
Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prio
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8.3

B.4

8.5

8.6

8.7

8.8

endorsement of the Paying Body shall possibly be required before the signature of those that have
an incidence on the amount,

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager ({where applicable} with o copy to the Delegated
Contracting Autherity and Contract Manager,

Administrative Orders serving as warnings shall be signed by the Delegated Contracting Authority
and notified to the Contractor by the Contract Engineer with a copy to the Project Owner and
Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Delegated Contracting Autherity and notified by the
Contract Engineer to the Contractor with a copy to the Project Owner, Contract Manager and
Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal vsage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen {15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Delegated Contracting Authority and notified by the
Project Owner, the nofification must be done within a maximum of 30 days from the date of
transmission by the Delegated Contracting Authority to the Project Manager. Beyond this deadline,
the Delegated Contracting Authotity shall establish the defaull of the Project Owner, take over
from him and carry out the said notification.

Aricle 9: Contracts with conditional phases (Article 9 of GAC)

9.1

This Confract has one phase.
At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

2.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Article 10: Contractor's equipment and personnel (Adicle 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by @
member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has five (5) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prier to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties [to be specified where need be).

Chapter lI: Financial conditions

Anlicle 11 Guarantees and bonds (Aricles 29 and 41 of GAC)
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11.1 Final bond
The final bend shall be set at 2% of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20) da
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisi
acceptance of the works, following a release Issued by the Delegated Contracting Authority upon re
by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final accept
by release issued by the Delegated Contraciing Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of ta
vpon request,
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Minist
charge of Finance,

Article 12: Amount of the Contract {Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [defail or estimales] is

figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( } CFA F.
- Amount of AIR CFAF

- Net to be paid= EVAT- AIR

Adicle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (omount in figures and letfers exclusive of taxes) by credit fo acc
Ne, Open in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letiers exclusive of faxes) by credit
account Ne, Open in the name of the Contractor in bank.

Article 14: Price variation (Atticle 20 of GAC)
13.1 Prices shall be firm.

a. Payments on account made to the Contracter as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of pr
reductions.

13.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
{not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)




17.1The percentage of works under State supervision shall be 2 % of the amount of the Contract and its
additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of jcint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
{40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calclated, including the hours put by heavy equipment shall be
marked up by 25 % to tcke into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works {(arlicle 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1  Materials supplied shall be received by the competent technical commission made up of the Contract
engineer and Eneo representative. The contractor shall present purchase receipts for these materials,
certificate of treatment for poles and transformer test from Eneo.

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (arlicle 28 of the GAC)
20.1The Delegated Contracting Authority may grant a start-off advance equal to 20 % of the amount of
the Contrach,

20.2 This advance whose value cannot exceed twenty (20) percent of the Initial amount inclusive of all
taxes shall be guaranteed at one hundred {100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor,

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.
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21.2Monthly detailed account

No later than the fifth (5%) of the month following the month of the services, the Contractor shall hand o
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detail
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishi
the total amount of the sums to which he may lay claim as a result of the execution of the Contract since t
start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Confractor. The detailed account of t
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2/5.5% paid directly into the account of the Contractor;

- 2.2 or 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried o
Payment on account may be spread over the duration of the execution of the Jobbing Order according
technical execution phases as defined In the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of transmission to the compet
accounting officer, of the documents giving entitiement to payment.

The contractor shall transmit seven (7) coples of the partial invoices to the Engineer for approval before f
5th of the month following the works executed.

The Engineer shall within @ time-limit of seven (7) days forward the approved partial invoices to t
Contract manager.

The Contract manager has a maximum time-limit of twenty-one (21) days to sign the partial invoice and
produce the documents giving entitlement to payment on account and transmit same to the compet
accounting officer.

21.3Detailed account of start-off account {if applicable).

Aricle 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
Decree Ne. 2018/366 of 20% June 2018 to institute the Public Contracts Code.
Adicle 23: Penalties {Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™) of the initial Contract amount all taxes inclusive per calend
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000%) of the iniial amount of the Contract inclusive of all taxes p
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the init}
Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable f
the following special penalties for the non-observation of the provisions of the Contract, especially

- Late submission of final bond;

- late submission of insurances, shall be one five thousandth {1/5000%) of the initial Contrg
amount all taxes inclusive per calendar day of delay from the first to the 30" day beyond t
Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor sh
be one five thousandth (1/5000™) of the itial Contract amount all taxes inclusive per calend
day of delay from the first to the 30" day beyond the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)




1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Centracters,
where need be.
2. Indicate the method of payment of sub-Contracters, where need be.

Article 25: Final detailed account {adicle 34 of the GAC)

251 After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed occount summarises the total sums to which the
Contracter may be entitled as a result of the execution of the whele Contract,

25.2 The Contract Engineer has up to fhirty (30) days to notify the corrected and approved draff to the
Project owner.

25.3 The Confractor has up lo thirty (30} days to return the corrected and approved final detailed account
to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAQC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward fo the Coniractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Delegated Contracting Authority. This detailed account includes:

- the final detalled account,

- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Anrticle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract

include notably:

- Taxes and dues relating to industrial and commercial profits, including the [AR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes con its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Arlicle 28: Stamp duty and registration of Coniracts (article 37 of GAC)
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Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor,
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works {aricle 46 of GAC)
The works shall include especially:
Work to be done consists of
v Construction of a MV single phase line covering a distance of 1000m, with 1x34.4mm? Almel
cable from PCC MEH;
v’ Construction of a MVY/LV mix single phase line covering a distance of 500m, with 1x34.4m
Almelec and 4x25mm? twisted Aluminum cables;
Construction of a LV single phase line covering a distance of 1500m with 4x25mm? twisted Aluminum cab

v Maintenance of existing LV network covering a distance of 300m, with 4x25mm? twisted Alumin
cables;
v Construction of a single phase transformation substation equipped with a transformer H6
25kVA/17.32kV /B2;
v The Sundry expenses will consist of :
» Clearing and pruning 8m width on each side of the network.
» Transportation of wooden poles, materials and workers.

Article 30: Roles and responsibilifies of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contracter with information necessary for t
execution of his mission and to guararitee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assa
and battery, slander or defamation of which he could be victim by reason of or during the exercise of
mission.

Adicle 31: Execulion time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundr
and twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrativer Order to commen
execution of the works.

Atticle 32: Roles and responsibilities of the Contractor {arlicle 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer
five (05} copies at the beginning of each month.

Article 33: Provision of documents and site {article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Controct Engmeer

The Project Owner shall make available the site and access ways to the Contractor at the appropriate tl
as the works progress.

Article 34: Insurance of structures and civil liabilities (asticle 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from
Tnsurance company governed by the “CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor {Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.




a) Within a maximum deadline of fifteen (15) days from the date of nofification of the Administrative
Order to commence execution, the Contractor shall submit in six {6) copies for the approval of preoject
owner after the endorsement of the Contact Engineer the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Pian, where applicable and
the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within o deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GQOQOD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments, Delay in approving
the draft execution schedule shall stay the execution deadline,

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the contract engineer. After approval of the execution schedule by the Contract Manager, the lotter shall
transmit it within five (5) days to the Delegated Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Delegated Contracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fifteen [15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditiens of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Confract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b} The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of {04) four days to present a new file including the said
observations,

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safely of sites (arlicle 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2 The services fo inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC],
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36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the G.
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of struciures
The Project Owner shall notify within [five] days following the date of notification of the Administrati
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and
additional clauses.

Article 39: Site laboratory and trials {article 55 of GAC)
39.1 Indicate if necessary the modalities for corrymg out the trials and geotechnical studies provided for
the Special Technical Conditions.

39.2The Project Manager has a deadline of three days to approve the Contractor's personnel «
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, whe|
need be and the Contractor's representative each day.

40.2 It is o joint document in a single copy. Its pages must be numbered and initialled. No page should §
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer,
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor,
- MINMAP.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and ti
corresponding works to be effected before the reception. The Mayor shall fix the reception date
collaboration with the Engineer.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Delegated Contracting Awuthority or his representative ....icoieeneennennn.
(Chairman)

2- The Contract ENgineerime e s s s ssvsnsssessrirsasrrsrnies SO TR {Secretary)

3. The Project MONGQer..ccurersrrcreraresecniensinressens e Member)

4- The Contract manager............ RPN ¢ T 11 T-1 |




5- The Stores accountant at Mbengwi Council vvviviieiiiiieiiieiiisiiireriieriiereerenad {Member)

6- The Contractor or his Representative.wimee - ..Member)
The commission shall examine the report of the pre ccceptance and shcll proceed to fhe acceptance. An
acceptance report [process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members,

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works five (05) copies of «ll
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above.

Arlicle 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance {aricle 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Anrticle 46: Termination of the Contract (aricle 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree N°., 2018/366 of 20"
June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Aricle 47: Case of force majeure [arficle 75 of the GAC)
If the Contractor were to raise the Issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Roinfall: 200 millimetres in 24 hours;

- Wind: 40 meires per second;

- Flood: decennial flood frequency.

Arlicle 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Delegated Contracting Authority. It shall enter into
force as soon as it is notified to the Contractor by the Delegated Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)




A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological opticns for achieving the proposed work has the sole concern to ensure o better
functionality of fadilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French ANOR standards;
- The decision of 20 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Cireular Ne. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978
- Standards Approved French NFC;
- French UTE standards and in particular;

-C10-100;
-C10-107;
-C10 - 200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indcor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

¥ Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist
of compact units with low voltage three-phase output or separote elements with o low voltage general
control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder {detailed technical definition of the consistency of the work and execution
plans,} approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the environment and
economic climate of Cameroon;

43




~t

hwg [ -;Www 47 3|qpd Jaddod pajo|nsy| .

ud g'g x 7 YBU3| SZ@DAd 2anl .

iopg@edid paziupapb agny salnb Jo uojpajold |RIUDYIBW ¥ «

{Bujpuncif Yyupa Jo USHDNUSUOD 1| [OZ09 -

finoyna sesny asoyd a|Buis Buyosuuod puo dn Bulss :800209 -

{AY £7 121s9.4up abans Buyssuuod pup Buixid :£00Z09 -

ts19BipYRsIP $o uoup||osul pup A1ddng 900Z09 -

tBupriod jo proddns 103 Q09 X 0L SIG WO UOKP||DIsUl pup A|ddng :900Z09 -
170/ A OZE"£1 Jouuojsuply YA GZ 4o uouo|joisul puo Aiddng 700209 -
100€-9 | Jowsoysunly BuiBuDY Jo4 Si|oq OM} JO UOLD]|BIsU puD Ajddng :z200209 -
105z~ | DO |104Bid uoup||pyisul pup Addng :100Z09 -

3UOP 3¢ O} JIOAA *BJDIoUCD PIjOs

I J9ANSUDW O} WICHD|D B Yilm Pa||Risul Pun pud Sy 4o 1o Jisund} ul 150d (] SSDP D uo aq o} papadxs s |

asoqd A7/ AW UONDISNs JOUIGSUBI]

*}N2aP
unolB sy pub aspyd SUC UBBMISG PBIIJUUOD PUD JBUIOISUDIL Bt 5P Hoddns awps 3yl uo pajunowl ) j|
‘AY /7 S| 9BDJjOA [DUIWOU SY} PUD PUBISYIM UDD (ANST 1) 42wIojsun.y

byt 26.Ns JO [SAS| BY} SBUILLIBIIP PIYM 13453110 2BIns PAIDIDOSSD AJJUDISISUCD ST JBWIOISUDIL A /AW o2 1y
(¥ 1'€ $97I5) S1ouoysunis AT/AW (10 Y| -

*sIaWIoysuDY) [pIaARs Bugk|ddns asoyl pup poo|-Buo| Jo4 sSBP yg Jswioysunly 3|Buls o Buipoaj
100G S UOUDALISP BY) J0j YT SSPIP {Ypubiq Y2038 Jo BuluumBag sy wosy Pa[|pIsul 3 |[IM JNOIND $350) BY|
UOIDPUNO) S§S42UOD JO UCHINISUCD (SO0 101 -
tuipaay Axpol ul uoppApdXy 00 LOL -
fuipaiay Aypod JWes Ul UoKBARIX] (Z00101 -
U118y [PINJOU Ul UOHYDADIXT ({00 LOL -
f1sou1Bud JopIUCD DY

.q peAé.:ddo aq o} un|d uoypuBWA|dW] UD JO JUBUYSIADISD Y O Buippal BuibBad puo saipnig 000001 -
1q ssop - w | ojod uspoom umy Buyuold puo Alddng (0109 -

1q ssop - w| | ajod uapoom ajduns Buyuo|d pun Alddng 210109 -

taspyd-a|Bujs ssndAq pup uopounl AW :Z 10109 -

fa1qpa d9pPWY LW g Jo BuiBuis puo Aiddng 2| 10109 -

fuolaauuod Bulpndul 19353110 3Buns AX /7 JO UOHD||BISUl pUD Aiddng 010109 -
153110859000 |0 Buipn|du] jnosnd sasny aspyd-a|Buls uoup]|visu} puR Aiddng :600109 -
!sj93a01q Buyunow uoyo(iRisul pup Ajddng :800 109 -

1009/0/ 9Bmjpaiq uour|psut puo Addng :£00109 -

fsajod uspoom uo ajojd Jaqunu uoyo|ipisul pue Ajddng :900109 -

foip|d yipaQ jo J2BuRQ, UoUD||RIsUl PUD Alddng 600109 -

ta|puids yioddns poaysaA0 jo uoypypisu; puo Ajddng 00109 -

) 'sioq
haziupApB uonp|pisuj puo Ajddns Buipnjaul ‘ujpyd uoyDdINSUL JO4 SHOq [ UOHB[[RISU] pup Ajddng 00109 -
1$104D|NSU| D3JY) JO UIBYD ANOE $O uouB|pIsul pud Addng ;700109 -
Liogp| pup Ajddns jo sjuipaysuod

0 pup juawypoyp pajolopiad Bulpnpul sioipnsut sspjB piBp jo uoyp|pisu] puo Addng (00109 -
JDA[OAU] JO SIOM S BUI| Ui Ut SNDY DY 34PI0| A[IS0D PUD I|qIsIA Buuado asny sy Bupjow

UIMS [[1# 1Oy 35N} D YMm ssodAq D SO SpoW SI UOUDALRP Y *s3jod uspoom uo a|pulds uo pajunow Jopd|nsu]
spjb pibl B UO pPaypIals ‘DgpI JWW FpE IBBWIY pup g SO ‘sojod uspoom W | Ul pPaanisucd aqg
M 4 ~ouyupw asoyd ajduy ayy jo esoyd O woip POANSP B ||IM BUUDIUL aspyd-aaayy so aspyd-o1Buis ay|

INIT ASVHA-3IYHL 40 ISVHJ-ITONIS AW

'saBIDY2 |DUCHIPPD
noyym Joppauos sy Agq paindaxa 3¢ O} SJUBWNDOP JOPJJUCT) PIOS SY} JO JUS4U] JDSPD Sy YA SIUDPIOIID Ul
Jom oy aje|dwod o} paiinbal ag p|nom jpyi pup siayio Aq padlou Jng ‘awos Aq passitu 8¢ pnom oyl ||y

‘pautoyrad g o} SHIOM Yy SUYSP O} 19PJO U] JDYI0 YOB3 juawajdwod
uo upjdxe Aayl ‘sjoym b so paydeddn aq ssnw pus Aspuawa|dwiod a0 spuBNdop JoBHUCD Byl
uoosawn) U 2|gpanddo suoyp|nBas uoydsiold |PIUSWUCHAUS PUD Lagos ‘Aoyinp Jamod |p30| Y] -



* Two copper fittings.

- 602013: Making a grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting;

- 602021: Full equipment of a post three-phase 25 kVA, 17.32 kV/210V with an earth type 2BH;

The transformer should be new and tested in one of the ENEO testing Centers.

LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 4x25mm?2 twisted cable
for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP preassembled cable for Three-
phase lines. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with a
maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm?2 a cable, which allows for long lines in the order of 2
to 3km from the MV / LV.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of ancher arms BOR@ 1 2L including a hook 250, an anchoring clamp 27
or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm2 Aly twisted cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles $m closs C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 V counter or 4'wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply te the construction site including
distribution of wooden poles to their holes

DIMENSIONNEMENT DU RESEAU

v Réseaux meoyenne tension et basse tension

La tension de service du réseau monophasée est de : 17,32kV

FLECHE POUISSANCE | INTENSITE | BOUT CHUTE
ﬁg’;ﬂ‘:ﬂ:g“ DE Rffh'lgggs INSTALEE | NOMINALE | RESEAU TENSION

POSE KVA | (A) PLUS LONG | ADMISSIBLE
Céble torsadé 0.47 m _ 20%
Alb 4x25mm? R=1.20C0km 20 -25 KW 06 1km (380/220V)
Céble almélecde | 0.30m | o_p o5804m |  75kvA 0.7 5km 20%
34mm?2

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux (mise & la
terre type copperweld & tous les trois cent métres et un support aprés le transformateur).
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Portée équivalente en MT: 100 — 110m (ligne sur isolateurs rigides) cable almélec 34.4mm?
masse =0.258kg,/ml ou en céble almélec 54.6mm2,
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 élémen
pour les lignes 30 kY.

HAUTEUR HAUTEUR | OBSERVATION
PROFONDEUR | HOR SOL HOR SOL
SUPPORTS | CLASSEC | CLASSED | AN
GLE FOUILLES (M) | (TERRAIN | (YTRAVERSEE
NORMAL) ROUTE)
Potequx | 190 300 A”slo Chols poteaux
bols 9m/s | DAN DAN gnement | H/10 +0.5 6,15m 820m | omsimple
Classe D
Poteaux 570 ° 2 an® 9m jumelés aux
bols 9m/| | DAN 900 DAN | 457490 H/10 + 0.5 6,15m 8,20m angles

Poteaux 1450 9m contrefichés

2250DAN 45" & 90°

bols 9m/x | DAN H/10 + 0.5 6,15m 8,20m aux arréts
Poteaux

1000 ° 3 2m® Terrain
bots DAN 1250 DAN | 257 460 H/10 + 0.5 7,95m 10m latérifique
11m/s
Potecux 1500 ° 2 ono Calage a lo
bolst 1m/{ | DAN 2250DAN | 607 a 90 H/10 + 0.5 7.95m 10m pierre séche

v DIMENSIONNEMENT DES OUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA, Compte tenu des pertes dans les résecux et le degré d
charge d'vn transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit v
transformateur monophasé de 25 KVA.

Cependant, le présent projet prévoit de safisfaire dans un premier temps, uniquement la demande ¢
énergie domestique d'une partie de la population du secteur et il aura un transformateur monophasé d
25KYA.

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par extension & |
demande des populations bénéficiaires.

Coupe-circuits
Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-circuits :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

A A N s o e e e ———

Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseau ENEO, car cet
société insiste sur Paspect normalisation des équipements et des installations électriques avant to
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations, ain
qu'a assurer la fourniture d’une énergie de qualité aqux consemmateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur.
faudra simplement veiller & leur respect et & I'acquisition du matériel électrique répondant & ces normes.
Ces préoccupations justifient les recommandations majeures ci-aprés :

+  Pose d'un coupe-circuit @ expulsion au point de raccordement ef & chaque transformateur po
isoler des trongons de réseau en cds de problémes ;

+ Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

" Utilisation des poteaux normalisés de 1Tmetres pour les lignes MT et mixtes ; 9métres pour |
trongons BT simples;

» Pose d'équipement de mise & la terre en arrét des lignes, sur chaque poteau-transformateur et s
chaque poteau entourant un transformateur ;

« Cable almélec 1%34 mm? pour la ligne moyenne tension et cdble torsadé 4X 25 mm? en aluminiu

pour le transport BT.



* Les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne tension et ligne mixte.

* Poteau simple (S) de 11métres avec isolateur suspendu et équipement d'ancrage, pour alignement

droit et angle jusqu’a 10°;

* Poteau jumelé (J) de 11métres avec isclateur suspendu et équipement d'ancrage, pour angle entre

60° a 90°;
Ligne basse tension

* Poteau simple (S) de 9métres avec console de suspension et pince d’alignement, pour alignement

droit et angle jusqu’a 10°;

* Poteau jumelé (J) de 9métres avec console de suspension et pince d'alignement, pour angle 10° et

45° et pour dérivations (= 90°).

MATERIELS POUR LA MISE EN CEUVRE DU PROJET.

En conformité avec les normes utilisée au Comeroun, les différents types d'assemblage pour le réseau

électrique, sont listés dans le tableau ci-aprés :

1. POTEAU SIMPLE 11metres EN ALIGNEMENT DROIT (angle jusqu'a 25°)
Code MT-101

Elément

Console de téte

Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)

2. POTEAU SIMPLE 11 métres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102

Eléement

Crochet d'ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)

Pince d'angle

Petits accessoires (ball sockets, roulet, plaguette galva, rondelle)

3. POTEAU JUMELE 11meétres EN ANGLE VERTICAL (angle 60° a 90°)
Code MT-103
Elément
Crochet d'ancroge type queue de cochon 14 x 450
lsolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4, POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)

Code MT-104
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments {suspendu horizontalement)
Pince de renvei
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE {angle plus de 90°)
Code MT-105

Elément

Crochet d’ancrage type queve de cochon 14 x 450

Quantité
1
1
2

Quantité
1

[ p—y

Quantité
2
2
2
1
1

4

Quantité

| N B N

—

Quantité
2

52



Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301
Elément
Console de suspension
Pince d’alignement
Petits accessoires (attache, boulen, plaquette galvan, rondelle)

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT (angle de 10° a 45°)
Code BT-302
Elément
Console de suspension
Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° & 45°)
Code BT-303
Elément
Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulen, plaquette galvan, rondelle)
Ferrure de contrefichage en acler galvanisé

9. POTEAU JUMELE 9métres DE DERIVATION BT

Code  BT-304
Elément
Console d’ancrage
Pince d'ancrage
Petits accessoires {attache, boulon, plaquette galvan, rondelle)
Console de suspension
Pince d'alignement

10. POTEAU JUMELE 9métres EN ARRET BT
Code BT-305
Elément
Consocle d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

11. MISE A LA TERRE
Code BT-306
Elément
Quantité
Cenducteur en cuivre 29 m
Connecteur & griffes
Crampe de fixation
Feuillard de 20 mm
Protecteur mécanique
Raccord de dérivation alu-cuivre

A a—pnWN

Quantité
1
1
1

Quantité
1
1
1

Quantité

— W RN

Quantité
1
1
2
1

Quantité
1

1
2
6
1

—_— =~




Tube isolant 1
Piquet terre _ 1

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106
Elément Quantité
Crochet d’ancrage type queue de cochon 14X450Q
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelie)
Coupe-circuit & expulsion
Bras incliné bis

—l_lM_._.—l_._l

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304

Elément Quanlite
Crochet d’ancrage type queve de cochon 14 X 450 1
Isolateurs & 3 éléments (suspendu horizontalement) 1

Pince d'arrét

Console de téte

Isolateur en verre renforcé
Petits accessoires (attache, boulen, plaquette galva, rondelle)
Console d'ancrage

Pince d'ancrage

Console de suspension
Pince d'alignement
Parafoudre 27 KV
Transformateur monophasé
Coupe-circuit & expulsion
Bras incliné bis

—

—_— e i e e ety oy OO =
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Document N°. 6

SCHEDULE OF UNIT PRICES




RURAL ELECTRIFICATION OF ZANG TEMBENG IN MBENGWI SUBDIVISION, MOMO

DIVISION

UNIT PRICE SCHEDULE

WORK DESCRIPTION AND THE UNIT PRICES
{Exeluding taxes all in words )

SUPPLY

LABOUR

Unit Price excluding taxes
(in figures and in words)

Unit Price excluding taxes
{in figures and In words)

CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm?2 ALMELEC CABLE

TERMS OF REFERENCE
-Preparation of TOR
-Payment of TOR upon o receipt to the councl treasury

ENVIRONMENTAL IMPACT NOTICE
~Preparation of EIN
-Payment of EIN upon a receipt to the council treqsury

103

Studies and Pegging
This unit price remunerates :
- the Studies ond Pegging
It is applied os a Linear Kilometer 1o the task.
The Linear Kilomeler: ....... Francs CFA

104

Excavation works

This unit price remunerates :

-the cost of excavation of holes for poles and earthling.
It Is applied as o Meter cube to the task,

The Meter Cube: .......uvviees, Frones CFA

105

§ & | Galvanized U bolt

This unit price remunerates :

-the cost of supply and Installation of a galvanized U bolt with
all accessories.

It is applied as a Unit to the task.

The Unit: ivueiieneiesiaal Frangs CFA

106

§ & 1 Single 11m wooden poles class D

This unit price remunerates :

-the supply and installation of an 11m single treated wooden
class D pole.

It is applied as a Unit to the task.

Tho Unit: voviiniiiiirinierannn Francs CFA

107

5 & | Twin 11m wooden peles class D

This unit price remunerates :

-the supply and installation of an 11m twin treated wooden class
D pole.

It Is applied as a Unit to the task.

The Unit: cocverevneiareninaiann Frones CFA

108

S & 1 Strut 11 m wooden poles class D

This unit price remunerates :

~the supply and Installation of an 11m sirut treated wooden class
D pole.

It is applied as a Unit to the task.

The Unit: «.ovvevnnens . +e0n Frones CFA

109

$ & [ Rigid glass insulatar 30kY

This vnit price remunerates 1

-the supply and installation of o 30kv Rigid glass insulater which
Insulates the cable from the poles.

It Is applied as a Unit to the task.

The Unit: ...vvens s ruaea e Francs CFA

110

$ & | Chain of three insulators I0kv

This unit price remunerates:

-the supply and the installation of the chain of three insulators. It
is applied as o Unit to the task.

The Unit: voevveenrerrsasaan Francs CFA

1M1

S & | Spindle

This unit price remunerates :

-the supply and installation of o spindle on which a rigid glass
insulator is fixed.

It is applied as a Unit to the task.

The Unit: vovvieneennannrn Franes CFA

12

S & | Mounting brackets

This unit price remunerates :

-the supply and Installation of @ mounting bracket.
It is applied as a Unit to the task.

The Unit: voveeverennns +«or Francs CFA

113

$ & [ Warning plates DM
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This unit price remunerates :

-the supply and installation of a Warning Plate.
It is opplied as a Unit to the task.

The Unlt: ..v.tieeaiasaeo0. Franes CFA

$ & | Number plate + Numbering
This unit price remunerates :

114 -the supply and Installation of a Number plate and numbering.
It is applied as a Unit to the task. ’
The Units corvieiiracsonncens Francs CFA

S & | MV Fuse cutout

This unit price remunerates :

115 -the supply and Installation of a MV Fuse cutout. It is applied as
a Unit to the task.

The Unit: ...... Francs CFA

S & stringing of 34.4 mm? Almelec cable

This unit price remunerates :

-the supply and the stringing of 34.4 mm? Almelec cable. it Is
opplied as a Linear Meter to the task.

The Linear Meter: ...... Francs CFA

Manipulation of pinning-wheel

This unit price remunerates :

-the handling of cable drum, It is applied as a Unit te the task.
The Unit: ...... Francs CFA

200 CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC & 4x25 mm?* ALUMINUM CABLES

Studies and Pegging

This wnit price remunerates :

201 - the Swdies and Pegging

It is applied as a Linear Kilometer to the task.
The Linear Kilometer: ....... Francs CFA

Excavation works

This unlt price remunerates :

202 -the cost of excavation of holes for poles and earthling.
I is applied s o Meter cube to the task.

The Meler Cuber ,...oveeniennn Froncs CFA

$ & | Galvanized U bolt

This unlt price remunerates :

203 -the cost of supply and Installation of galvanized U boll.
it is applied as a Unit to the task.

The Unit: ...... vvesreasnFrancs CFA

S & | Single 11m wooden poles class D

This unit price remunerates :

-the supply and installation of an 11m single treated wooden
class D pole.

it is applied as a Unit to the task,

The Unif: «.ovevevernneasnaans ... Francs CFA

204

S & [ Twin 11m wooden poles closs D

This unit price remunercies :

-the supply and installation of an 11m twin treated wooden class
D pole.

It 1s applied as a Unit to the task.

The Unit: voveverersrivaaanes vos, Franes CFA

205

$ & I Rigid glass insulator 30kY

This unit price remunerates :

-the supply and Installation of a 30kv Rigid glass insulator which
insulates the cable from the poles.

It is applied as a Unit to the task.

The Units veereeeeasaenm, +vas Francs CFA

206

S & | Chain of three insulators 30kv

This unit price remunerates:

207 -the supply and the installation of the chain of three insulators, It
is applied as a Unit to the task.

The UNitz vuseeeseennresss s Francs CFA

S & [ Spindle

This unit price remunerates :

-the supply and installation of a spindle on which a rigid glass
insulator is fixed.

It is applied as a Unit to the task,

The Unit: voceneasaaeas .+ Francs CFA

208

$ & | Warning plates DM

This unit price remunerates :

209 -the supply and installation of a Warning Plate.
it is applied as a Unit o the task.

The Units «oeveverammanans . Francs CFA

210 S & | Number plate + Numbering




This unit price remunerates :

-the supply and installation of a Number plate and numbering.
It is applied as a Unit to the task.

The Uniti cevveererrresanson Francs CFA

211

5 & 134.4 mm? Almelec cable

This unit price remunerates :

-the supply and the stringing of 34.4 mm? Almelec cable, It is
applied as a Linear Meter to the task.

The Linear Meter: ...... Francs CFA

212

§ & | LV suspension clamp

This unit price remunerates :

-the supply and fixation of the LV suspension clamp.
It is applied as o Unit 1o the task.

The Unili .....vsivessnniasensn. Franes CFA

213

$ & I LV Tensioning clamp Code 603004)

This unit price remunerates :

-the supply and installation of the LY Tensioning clamp.
It is applied as a Unit to the task,

The Unit: cccviviiaianiann vr.. Frones CFA

214

LV Set of four Line taps (D1D76)

This unit price remunerates :

-the supply and installation of Set of four line taps (D1D76).
It is applied as a Unit to the task.

The Uit veverecrernmnrennensn Franes CFA

215

S & stringing 4x25 mm? Aluminum cable This vnit price
remunercates :

-the supply and the stringing of 4x25 mm? twisted cable. It s
applied as a linear Meter to the task.

The Linear Meter: voccvevennnnn Francs CFA

216

Electrical caps with retractable ends

This unit price remunerates the supply of Electrical caps with
retractable ends and its installation.

It Is applied as a Unit to the task.

The Unit: ooveereenrmimnererenn francs CFA)

217

§ & | Type C earh plug

This unit price remunerates :

-the supply of elements constituting an earth plug and is
installation.

It is applied as a Unit to the task.

The Unil: ..viiainaan. rersssrsess Francs CFA)

218

S & | Type C earth plug {Code 603007)

300

CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM CABLE

301

Studies and Pegging

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer 1o the task.

The Lineor Kilometer: ....... Froncs CFA

302

Excavation works

This enit price remunerates :

-the cost of excavatlon of holes for poles and earthling.
It is applied as o Meter cube to the task.

The Meler Cube: .............. Frones CFA

303

S & [ LV suspension clamp

This unit price remunerates :

-the supply and installatlon of the LY suspension clamp.
It is applied as a Unit to the task.

The Unit: vovveerenseiinninnsannes Francs CFA

304

S & ] LV Tensioning clamp Code 603004)

This unit price remunerates :

-the supply and installation of the LY Tensioning clamp.
it is applied as a Unit to the task.

The Uit v.vvenevscsnsiisnesen. Frones CFA

305

$ &1 Single $m woaden poles class C

This unit price remunerates :

-the supply and installation of a 9m treated wooden class C pole.
It is applied as a Unit to the task,

The Unilt vviinvarninraninacn Frones CFA

306

$ & | Twin 9m wooden poles class D

This unit price remunerates :

-the supply and installation of o ?m twin treated wooden class D
pole.

It is applied as a Unit to the task.

The Unil: vvvesssasacoseraanssn Francs CFA

307

LV Set of four Line taps (D1D76)
This unit price remunerates :
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-the supply and installation of Set of four Line taps (D1D76).
It is applied as a Unit to the task.
The Unit: .......... verrveasvasas Franes CFA

§ & | Number plate + Numbering
This unit price remunerates :

308 -the supply ond Installation of @ Number plate and numbering.
It is applied as a Unit to the task.
The Unik: siessernrenreananes Francs CFA

§ & | Stringing 4x25 mm? Aluminum cable This unit price
remunerates :

309 -the supply and the stringing of 4x25 mm? twisted cable, It is
applied as a Linear Meter 1o the task.

The Linear Mefer: ............. Francs CFA

Electrical caps with retractable ends

This unit price remunerates the supply of Electrical caps with
310 retractable ends and its installation.

It is applied as a Unit to the task.

The Unili «ovevienarnnes vevessena Francs CFA)

§ & | Type C earth plug

This unit price remunerates :

3 -the supply of elements constituting an earth plug and its
Installation.

It is applied as a Unit 1o the 1ask.

The Unit: ...vecvrreainnnvnnansns. Francs CFA)

CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE TRANSFORMER H61-25KVA

400 17.32KV/B2

Transformer H61-25KVA 17.32KV/B2
This unit price remunerates :
-the supply and the installation of a 25 kYA 17.32kV
Transformers.
It 1s applied as & Unit to the task.
The Unit: ..ovvan.s ceemsoravasas Froncs CFA

401

$ & | Twin 12m wooden poles cluss E

This unit price remunerates

-the supply and Installation of a 12m twin treated wooden class E
pole.

It is applied as a Unit to the task.

The Unit: ........ vesreiraraaasane Francs CFA

402

S & [ Chain of three insulators discharger
This unit price remunerates :
-the supply and installation of a chaln of three insulators
403 discharger which is used to protect the transformer from current
surges and overloads.
It is applied as o Unit to the task.
The Unit: ..covvenscsmmmennennnns Francs CFA

S & | Type 2BH earth plug

This unit price remunerates :

-the supply of element constituting the earth plug and its
installation,

It is applied as a Unir to the task.

The Unit: vooeviivmerricinnaren Francs CFA

404

$ & |1 27KV Surge arrestor

This unit price remunerates :

405 -the supply of a Surge arrester and its installation.
It is applied as a Unit to the task.

The Unil: ..ceuvees tersessrvenn Francs CFA

Full equipment of single phase station

This unit price remunerates :

-the supply of all the complementary components used for the
complete installation of the single phase station. It is applied as a
Unit to the task.

The Unit: ....... veriesmsorrrrrases ... Francs CFA

406

5 & | Fuse cutout

This wnit price remunerates :

-the supply ond Installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.
It is applied as a Unit to the task.

The Uniti .ocovvinreninran veensns Franes CFA

407

500 MAINTENANCE OF EXISTING LV LINE

501

Replacement of fallen poles

This unit price remunerates :

-the supply and installation of a 9m twin treated wooden class D
pole.




It is applied as a Unit to the task.

502

Replacement of LV Alignment support {Code 603001)
This unit price remunerates :

-the supply and installation of the LY Alignment clamp.
It is applied as a Unit to the task,

The Unil: cuvevvevresmmnnsens +oun Francs CFA

503

Replacement of LY Anchoring ¢lamp (Code 603004)
This unit price remunerates :

-the supply and instaliation of the LV anchoring clamp.
It is applied as a Unit to the task.

The Unit: «....covvevenenns.... Francs CFA

504

$ & F Number plate + Numbering (Code 601006)

This unit price remunerates :

-the supply ond installation of a Number plate and numbering.
It is applied as a Unit to the task.

The Unit: vicievnieineenen Francs CFA

505

$ & F Stringing 4x25 mm? twisted cable (Code 601011)

This unit price remunerates :

-the supply and the stringing of 4x25 mm? twisted cable. It is
applied as a Linear Meter 1o the task.

The Linear Meters .......... +.. Franes CFA

506

Installation of type C earth plug [Code 603007)

This unit price remunerates ;

-the supply of elements censtituting an earth plug and its
installation.

It is applied as a Unit to the task.

Theo Unit: veeieviveerinernecnnn Francs CFA)

600

SUNDRY EXPENSES

601

Connection to ENEQ Network

This unit price remunerates :

-the works for the interruption of electricity on the existing line for
the connection of the newly constructed cne.

It is applied as a Unit to the task.

The Unit: ..... cereeerannee caeens francs CFA

602

Clearing and pruning

This unit price remunerates :

-the works of cutting and clearing of trees, including bushes with
an opening of a corridor of 6 meters.

It is applied as a Linear Kilometer to the task.

The Linear Kilomeler: ....... Franes CFA

4603

Transport and handling material

This unit price remunerates :

-the transportation of the material and its handling from the
place of supply to the construction site.

It is applied os a Ton per Kilometer to the task.

The Ton per Kilomeler: ....... Francs CFA

604

Transpor of wooden poles

This unit price remunerates :

-the transportation of the poles and its handling from the place
of supply to the construction site and their distribution.

It is applied as a Ton per Kilometer to the task.

The Ton per Kilomeler: ....... Francs CFA

405

Site installation

This unit price remunerates :

-the installation and dismeounting of all necessary structures in
order to provide offices, ledging and stores facilities for workers
and materials as well as project sign boards

It is applied as per day to the task.

Lump Sum: ........ veaensssensenfrancs CFA

606

Preparation and submission of work execution documents (&
coples)

This unit price remunerates the preparation and submission of &
copies of work execution documents before and after execution
It is opplied as per day to the task.

Lump Sum: oovvainnsns venssassnfroncs CFA

607

Transportation of workers

This unit price remunerates :

-the transportation of workers on the worl site and their return.
It is applied as per doy 1o the task.

Per Day: v..ooivivensasanransas Francs CFA

COMPANY:
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. BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE RURAL ELECTRIFICATION OF ZANG TAMBENG

VILLAGE

Ref SUPPLY LABOUR S&L
N® DESCRIPTION OF WORKS UNIT ary up . op 7 TOTAL
100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC CABLE
101 | Studies and Pegging (Code 10000) Km 1
102 | Excavation works (Code 100001) m3 4,340
103 | S &1 U bolt (Code 60113) u 2
104 | S & Single 11m wooden poles class D (Code 601014) u 8
105 | § &1 Twin 11m wooden poles class D {Code 60101 5) u 2
107 ] § & | Rigid glass insulator 30KV (Code 401001) u 10
108 | S & | Chain of three insulatars (Code 607002) u 2
109 | S & Spindle (Code 501004) U 10
110 | § & | Mounting brackets (Code 601007) U 2
111 | § & | Warning plates DM (Code 401005) U 10
112 | § & | Number plate + Numbering (Code 601004) u 10
113 | S & | Pole saver sleeves (Code 113016) Lm 10
114 | § & | MV Fuse cutout (Ref 44001010046) u 2
115 | § & Stringing 34.4 mm? Almelec cable (Code 601011) LM 1,200

Sub-Tolal 100
200 CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC & 4x25 mm? ALUMINUM CABLES
201 | Studies and Pegging (Code 10000) Km 0.5
202 | Excavation works (Code 100001) m? 4,340
203 | 5 &1U bolt (Code 60113} U 2
204 | S & Single 11m wooden poles class D (Code 601014) U 8
205 | § & Twin 1 1m wooden poles class D (Code 60101 5) ] 2
206 | § & | Rigid glass insulator 30KV {Code 601001) u 10
207 | § & | Chain of three insulators (Code 6071002) u 2
208 | S & | Spindle (Code 601004) u 10
209 | S & | Warning plates DM {Code 601005) U 10
210 | S & | Nymber plate + Numbering (Code 601006) U 10
211 | S & | Pole saver sleeves (Code 113016) LM 10
212 | S & Stringing 34.4 mm? Almelec cable (Code 601011) LM 525
213 | § &1LV Suspension clomp (Code 603001) u 10
214 | S & | LV Tensioning clamp (Code 603004) U 10
215 | S & | Set of four LV line taps {Code 3504035} U 2
214 | S &1 Stringing 4x25 mm? twisted cable (Code 601011) M 550
217 | § & | Elecirical caps with retractable ends (Code 6030117) u i
218 | § & | Type C earth plug (Code §03007) u 2
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Sub-Total 200

| | | |

300 CONSTRUCTION OF A LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM TWISTED CABLE
301 | Studies and Pegging (Code 10000} Km 1.5
302 | Excavation works (Code 100001) m?3 6.076
303 | S & | LV Suspension clomp (Code 603001) u 30
304 | 5 &1LV Tensioning clamp (Code 603004) U 14
305 | S &1Single $m wooden poles <lass C {Code 603008} u 12
306 | $ & | Twin 9m wocden poles class C (Code 603009) U 2
307 | S & | Set of four LY line taps (Code 3504035) U 2
308 | § & | Number plate + Numberling (Code 6010046) U 14
309 | S & | Pole saver sleeves (Code 1130716) LM 14
310 | S & | Siringing 4x25 mm? twisted cable (Code 60107 1) LM 1,750.0
311 | S & | Electrical caps with retractable ends (Code 603011) U 2
312 | S & | Type C earth plug (Code 603007) U 3

Sub-Tolal 300
400 CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV
401 | § & | 25KVA Transformer (Ref 22 001 050048) v 1
402 | 5 & | Twin 12m wooden poles class E V] 1
403 | S & | Chain of three insulators discharger U 1
404 | § &1 Type 2BH earth plug (Ref 22 001 050049} U 1
405 | S & | 27KV Surge arrestor (Ref 21005010007) U 1
406 | S & | Fuse cutout (Ref 22 001 050038) U 1
407 | Full equipment of single phase statlon (Ref 22 001 050002) Set 1

Sub-Total 400
500 MAINTENANCE OF EXISTING LV NETWORK
501 | Replacement of fallen poles U 6
502 | Replucement of LV Alignment support U 6
503 | Replacement of LY Anchoring clamp U 6
504 | S &1 Number plate + Numbering U 6
505 | § & Stringing 4x25 mm? twisted cable (Code 607011) V] 6
506 | $ & | Installation of type C earth plug (Code 603007) U 3

Sub-Total 500

600 SUNDRY EXPENSES
601 | Connection to ENEQ Network (Ref 22 001 050022) U 1
602 | Clearing and pruning (Code 801002) Km 2.325
603 | Transport and hendling material (Code 2003) T/Km 3
604 | Transport wooden peles (Code 2004) T/Km 4
605 | Transport of workers (Code 2005) Day 2
606 I::;;i:;;oﬂon and submission of work execution documents (& LS 1
607 | Site Installation LS 1

Sub-Total 500

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%)

TOTAL WITH TAXES

NET PAYMENT




The present bill is fixed at the sum all taxes inclusive of ..eoviiiiiiiiniiiiiiseniinn.

Document N°. 8
SUB-DETAIL OF PRICES '
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SUBDETAILS OF PRICES

PIICE N weenrertiuessesserasanransasoncaestesssssassareraensesessesesiiotersnasnsotssnsnsanasassisresnennses
Designation of Work..ievevivereeniiieiaiiiiiiiiiiiiiiieiis s e s ey
LTIt 4 aenncnnosorssosssorssnssacassesannsssssisesssssnnssesansrsasisssstsrassasnesstenessnrissttosssnaroansaces
QUONTITY ereeertosissssesrsiarensnserriatsieresiesrnsnisestnscsstbostoresensiarsesrartitisistestsissiocs
DAl OUIPUL tauturvainrsnensrreneraiteorireetmirnsietmceeriostsiiertisannnesesnnstiisstistisessiosastornaes
DUPGHON OF ©XECUNON 4 1aerureteeunsnensisersrastaasesessiosssosssrasannsanrorbsssasssatossnnsentsrtesss
DESIGNATION :
No Daily out put Total quaniity | Unit Duration of activity
No .
Category Daily wage Days break up | Amount
o.
I
n
=z
«
=
b4
-4
o]
=
TOTAL A
E Type No [ Daily rate Days break up | Amount
X
(&)
w
=
Ewn
z
1Y)
=
o
=
¢ [rtotaLs
2 Type Unit | Unit cost Quantity Amount
o
=z
by
o
[TT]
)
]
=
[a]
=
<
-t
<
[+ 4
[V 1]
<
= TOTALC
DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
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F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/QTY

Document N°. 9

MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN
Paix — Travail - Patrie

MINISTERE DE LA DECENTRALISATION

ET DU DEVELOPPEMENT LOCAL
REGION DU NORD QUEST

DEPARTEMENT DE LA MOMO

COMMUNE DE MBENGWI

B.P 02 MBENGWI

EMAIL : info@mbengwicouncil.net

WEBSITE: www.mbengwicouncil.net

JOBBING ORDER N°

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT
NORTH WEST REGION
MOMO DIVISION
MBENGWI COUNCIL

P.O BOX 02 MBENGWI

EMAIL : infofdmbengwicouncil.net
WEBSITE : www. mbengwicouncil.net

C/MC/iTB/2021 OF ........ 2021

Awarded after OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE No
02/ONIT/MC/ITB/2021 OF 18/02/2021 FOR THE RURAL ELECTRIFICATION OF ZANG TEMBENG IN
MBENGWI SUBDIVISION, MOMO DIVISION.

Project Owner: THE LORD MAYOR OF MBENGW!I COUNCIL

Tel: viiiieniineriencnns
HOLDER :
P.O. Box , Tel: Fax:
Business Registry N, at

Taxpayer's No,

SUBIJECT : Execution of works;

PLACE :

EXECUTION DEADLINE :

) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR {Income tax) (2,2%)

Net to be paid

FINANCING

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

SIGMNED ON:

; [indicate the source of financing]

NOTIFIED ON:

REGISTERED ON:




Belween:

The Government of the Republic of Cameroon, represented by

the “Delegated Contracting Authority”

On the ene hand,

And

{enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer’s No,

hereinafter referred to

Represented by M , Its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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Summary

Part I  Special Administrative Conditions (SAC)

Part ll: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates



Page and last of Jobbing Order Ne C/MC/ITB/2021 OF avrvrererrrserans 2021

Awarded after OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE No
002/ONIT/MC/ITB/2021 OF 18/02/2021 for the Rural Electrification of Zang Tembeng in Mbengwi
Subdivision, Momo Division.

With

For the execution of works

EXECUTION DEADLINE { ) months

Amount of Contract in CFA F: *
IAT -
EVAT -
VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) {date)

Signature of Delegated Contracting Authority

(place of signature) (date)

Registration .
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Annex N° é:  Schedule framework
Annex N° 7:  Model attestation of site visit
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. Annex N° 9:  Model table of reference

Annex N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, ..vvrereirreierearieiisniiiiciiiiiri i sesrienraan (indicate the name and capacity
of signatory),

Nationality «oucoeiviiiiiiinnieiiiineiinee

Representing the ..ivcceiviiiiiiiiiiiiiiiiiiieinic e company or enterprise or group with head office at
................................... registered in the trade register of ....ccvivivviiiiiiiiinian. Under the number
In My copacity G5  .cciiniereiriescsicniinniencieen Of i s e PO
BOXirrererenrsnariaineanns ., hereby acknowledge receipt of the file for OPEN NATIONAL INVITATION TO
TENDER, EMERGENCY PROCEDURE NP .. uiiiiieiiiiiiiineniainens for the

And hereby declare my intention to tender for the said contract.

Signature of veevveiineririeiiiieiieiiae..
In the capacity of ciiviiviieiinieniniannis
Duly cuthorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking ....vvoiviiiiinniiinnnis veevas Hereinafter referred to as the "bidder” has submitted
his tender on ..... vsseasransn Tor the Rural Electrification of Zang Tembeng in Mbengwi Subdlvision, Momo
Division of the North West Region, hereinafter referred to as “the tender” and to which must be attached a
bid bond equivalent 10 c.vvvvvreiiiiiiennn.. CFAF.

We tiiiiiiinnians (nome and address of the bank), represented by ..ooccviviiiiiiiiiiiiiiiniin, {names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of ........ Ceerrieiesierarrerireererearer , that the bank pledges to pay

in full to the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

¢ Fails or refuses to sign the contract, even though required to do so;

» Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him is due, because one or the other or both of the above condition(s) has
(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remaln valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Camercon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

o 1 <] ) SR veerenas
{Bank’s signature
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Annex N° 4: MODEL FINAL BOND

Addressed to the Mayor of Mbengwi Council “Delegated Contracting Authority”

Whereas ...covvunnnnens veeereeee. (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Rural Electrification of Zang Tembeng in
Mbengwl Subdivision, Momo Division of the North West Region.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting
Authority a final bond of two percent (2%) of the amount of the Contract as security for compliance with
the Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We, veerreneinne. cersriseines Cirerssraesns crraireeenes veeese.o. (name and address of bank),

Represented by ....... Ceessreasanies cerasareratae creaeen {(name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of ... crerereens e eerrsrensieeneiann Cererrenasesesnents veees {in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the petiod of

validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ......... ceveraraanes ON tiviennns trenesnas ciraes
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)
Bank: covevivinrressnecnessonn
Reference of the Bond NO: vevvivieiieeeriencneanennns crreneasean

Addressed to The Mayor of Mbengwi Council
Hereinafter referred to as “The Delegated Contracting Authority”

WHEreds iiivreriivieieiainnennns (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works of the Rural Electrification of Zang Tembeng in

Mbengwl Subdivision, Momo Division Division of the North-West .

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by o joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

R L= e ere--e (name and address of bank]),
Represented by ..coiiviiiiiieriiiieriienirerannrane. ... {name of signatories) and hereinafter referred fo as
“the Bank";

Hence, we hereby aoffirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of .......... T, (in figures and in
letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the
total amount of the works featuring in the final detailed account, without the Delegated Contfracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the noftification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (3C) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ...vciiiiiiiinianenns ON tevrenanirraarannarsnans
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the d
interruptions must be clearly brought out in the schedules,

The financial schedules resulting from the schedules of works must indicate month by month, the estimate|
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence
rainy seasons for the basic solution and possibly variant solution.




Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

----------------------------------------------------------------------------------------------------------------------

Manager/Technical Director/Engineer of «iioiieiuniiminiiciiiiii e

[ ]
Has effectively visited the site fOr cvuiereieriiiniiiiiiii e s e s e
.............................................................................................................................. »
...................... in view to tender for the said project.
This attestation is issued to serve the purpose for which it is intended for.

The Director
vt
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Annex N° 8: MODEL SITE VISIT REPORT

[} INTRODUCTION
TENDER NOsuiiiiinrieiiciiieisissnsivianecrssssicenn

NAME OF THE ENTERPRISE: «.vveeverervrmsrecesnneenenes
DATE: eevreresvssssnsssrasesnennnns
) COMMENTARY

1- Nature of the project site:

2. Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

) AVAILABILITY OF SERVICES

IV) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI) CONCLUSION

Signature of the contractors' enginee




Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF CONTRACT | CONTRACT DATE OF
o
N YEAR THE PROJECT NAME OF THE PROJECT OWHER AMOUNT DURATION | ACCEPTANCE
DONE ON 41eerieerrorerarsrasserssesssssssans AT o enersrernerssmessssesensans
AT it ttnesssrnrrsnnnnenansesesenrtonsasasssrsressssressssasnsossasesesseasnantis
SIGNATURE 4 1vterrinserresoerrosersnssioirssiersnsernanrrsssssesssassrenssrnss
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LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

Annex N° 10: MODEL TABLE OF EQUIPMENT

(project NAME).ivierireariaeieenriransariisaronn
DESIGNATION OF AGEAND | NUMBER OWNER OR
lo]
N | iEEQUIPMENT | DESCRIPTION, MARK | oratE AVAILABLE NOT
F1
i
DONE ON voveeveeseesmessessessessessesneses AT .

| Il et eiertesansesnssonronransssnsisessssssserrararsaetassanssonsertosserssanenss
SIGNATURE vterereeeseesesessssnesesssessseessnnssesneesssssesesssseesnnens
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ANNEX No. 6: Framework of schedules

DESIGNATION :
. . . Duration
No Daily out put Total quantity | Unit of activity
No .
Category Daily wage Days break up | Amount
&
X
(/]
=z
!
=
X
e
o
=
TOTAL A
wvI
= | Type No Daily rate Days break up | Amoun!
T
Q
<
=
o,
-
-
LU
=
a
e
g |ToraLB
Type Unit Unit cost Quantity Amount
23
< O
- =
23
w ka
Z 2
==
TOTALC
D DJRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/QTY
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
commencing the procedure to award Contracts or refer o the competent Tenders Board, ensure that dra
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanled by justifications of the sai
studies.

Annex No, 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as th

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities o
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document N°.12
LIST OF BANKING ESTABLISHMENTS AND

FINANCIAL BODIES AUTHORISED TO ISSUE
BONDS FOR PUBLIC CONTRACTS

BANKS

1. Afriland First Bank (AFB)

2, Bangue Atlantique Cameroun (BACM)

3. Banque International du Cameroun pour I'Epargne et e Crédit (BICEC)
4, CITI Bank N.A. CAMEROON

5. Commercial Bank of Cameroon (CBC)

6. Ecobank Cameroon (EBC)

7. National Financial Credit Bank (NFC BANK)

8. Société Commercial de Banques Cameroun (CA-SCB)

9. Société Générale Cameroun (SGC)

10. Standard Chartered Bank Cameroon (SCBC)

11.  Union Bank of Cameroon PLC (SCBC)

12.  United Bank for Africa (UBA)

13.  Bank of Africa Cameroun(BOA-C)

14.  Credit Communautaire d'Afrique (CCA)

15. BGFI. Banque Gabonaise pour le financement International
16. Banque Camerounaise des PME. IBEPME

lI- Insurance companies

Chanas Assurances S.A. BP 109/Douala;
Activa Assurances S.A. BP 12970/Douala ;
Zenithe Insurance S.A. BP 1540/Doual.
Area Assurance

Atlantique Assurance

Beneficial General Insurance

CPA Sa

NSIA Assurance

. Pro- Assurance

10. SAAR Assurance

11.SAHAM Assurance

©OONDOPWN =
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PLANS
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