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TENDER NOTICE
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REPUBLIC OF CAMEROON

Peace-Work-Fatherland resvan Paix-Travail-Patrie
MINISTRY OF DECENTRALIZATION AND ey uOux ..:'3{% MINISTERE DE LA DECENTRALISATION
73 s ET DU DEVELOPPEMENT LOCAL

LOCAL DEVELOPMENT

NORTH WEST REGION REGION DU NORD QUEST

MEZAM DIVISION DEPARTEMENT DE LA MEZAM
BAL| COUNCIL COMMUNE DE BALI
P.0O. Box 156 Bali B.P. Box 156 Balj

. TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER
N°0F _/ONIT/BC/BCITB/2021 OFYS /9] 2021 |
FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE WATER SUPPLY
SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH
WEST REGION. | -

Financing: Public Investment Budget.(MINEE) - 2021 .

1, Subject of the Invitation to Tender: '

Within the framework of 2021 Public Investment Budget, The Governor of the North-West Region,
Contracting Authorlty, hereby launches an Opened National Invitation to Tender FOR THE
CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE WATER SUPPLY SCHEME, BAL] COUNCIL
AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION,

Nature of work:
Work to be done consists of: -

Construction works

Two (02) spring catchments with 1me collection chamber.

Five (05) stand taps

3,088m of pipeline excavation and backfilling.

Supply and laying of 1450m of PVC Dia. 90 NP10Q.

Supply ond laying of 785m of PVC Dia. 40 NP10.

Supply and laying of é73m of PVC Dia. 32 NP10.

Supply and laying of 180m of PVC Dia, 25 NP12.5.

Supply and installation of 62 pipeline indicators in reinforced concrete at 50m each.
Water quality test,

Two (02) Catchments demarcation and protection,

€leaning and disinfection of pipeline.

Supply of complete toolbox,

Training and putting in place of Water Management Committee.
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2, Execution deadline

The maximum -deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to Tender is one hundred and twenty (120) days.



3. lot - 1
The work is as follows: THE CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE WATER

SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

4, Estimated cost

The estimated cost after preliminary studles Is 44 710 000 FCFA (Forty Four Million Seven Hundred

and Ten Thousand).
5.  Participation and origin

Participation to this Invitation to Tender Is opened to Cameroonian enterprises that are In

compliance with the Cameroon laws.
6. Financing

Works which form the subject of this Invitation to Tender shall be financed by the 2021 Public
Investment Budget [MINEE).

7. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list Is found in document N°. 12 of
the Tender File, of an amount of Eight Hundred and Ninsty Four Thousand (894,000) francs CFA) and
valid for thirty (30) days beyond the date of validity of bids. gCFLIL ey
8.  Consultation of Tender File:
The file may be consulted during working hours at the BALI Council in BAL] Sub Division, as soon as
this notice Is published.
10, Acquisition of Tender File:
'The file shall be obtained from the BALI Councll Office in BALl Sub Division, as soon as this notice is
published against payment of the sum of 60-000-CFA francs {Sixty thousand Francs CFA), payable at the
BALI Municlpal Treasury, representing ‘the cost of purchasing the Tender File.

Fo, TP0
11. Submission of bids:

Each offer drafted in English or French in 07 (seven} copies including Q1 {one) original and 06 (s:x)
coples marked as such, should reach the BALI Councll Office in BALI Sub Division, not later than __/__ /2021
at 12:00 noon local time and should carry the inscriptlon: %/5/2/

‘<< OPENED NATIONAL INVITATION TO TENDER N°©_J/ ONIT/BC/BCITB/2021 OF 2.5 782/ 2021
FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTS| POTABLE WATER SUPPLY SCHEME,. BALI
COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION. >>

“To be opened only during the bid-opening session"

12. Admissibility of bids -

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
admlnlstrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three {3) months preceding the date of submission of bids or may
be established after the signature of the tender notice

Any Bid not In compliance with the prescriptions of the Tender File shall be refected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

13. Opening of bids: '

The blids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the’ _b’___/202] at 1: 00PM local time, in the conference hall of the BAL
Council Office Internal Tenders' Board, by its competent Members. Only bidders may attend or be
represented by duly mandated persons of thelr cholce and having a good knowledge of their files,

14. Evaluation criteria .
The bids shall be evaluated according to the main criterla as follows:



. L |
| A Eliminatory :rlie[ta F, 5
! - 1. Absence'or nontconformity of an element In ihe qdmlmstr‘bﬂve file; |
| 2. Deadline for delivery higher thon preseribed;:, { .
| 3. False detlaratidn or falsified documents;’ ey -_ “x ‘ T ‘ S
E ‘4, Absence or insufficient bid bond; S = : |-
: 3. A bid with the gxternal enve[ope carrying a 5|gn or ma;k Ieddlng to the i;dentiflcaﬁon of the
: bidder; . :ji . R I
: 6. lncomplete financial file; ' B o
' 7. Change of quantity or unit; , S
: 8. Non respect of B7/43 (85%) of éssential criterla; b .
E 9. Non completion|of any project in:the previous years in the North Wast, Feglon and suspended
' by MINMAP In 2021, ‘ ;
| B Essential criferla |
¢ 1- General presentatlon of the. Tender Flles;

: 2- Financial capacity !
E 3- References of the ¢ompany In similar achlevements;
. 4« Quality of the perjonnel; X
" 5. Technlcal organtzation of the works; o ;
6- Safety measures op the site; '
7- Loglstics; E ) . _
. 8- "Attestation of site yisit duly slgned by the Mayor of BALI Councll or by horll\bur dand report of site
visit; ) . .
9- Spéclal Technical Clauses Initialed in all the pages; o
10-Speclal Administrative Clauses completed and inltaled in all the pages.
15. Award '

This evaluation will be done’ In a binary wuy (yes) or (no) with an ccceptable minimum of 37/43
(85%) of the essentlal criterie| taken In account.

The Contract will be qwarded to the bidder who would have proposed then offer with the lowest
I amount, in conformity with the regulations of the Tender Documents and having satisfled to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria. :
16, Validity of bids

Bidders will remaln committed to thelr offers for slxty (60) days from the! deadline set for the

; submission of tenders.

i 17. Complementary information

: Complementary technital Information may be obtalned during working hours from the Mayor of
i BALI Coundll offlce In BAL! Sub|Division,

Done arl Bcrmer;dc: ongls//aay/%fﬂj

The Mayor BA’L: Cunil

(The Contract] ng Authoority)—
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P.O. Box 156 Ball

AVIS D'APPEL D'OFFRES N
LES TRAVAUX DE CONSTR
DANS LA MUNICIPALITE

REGION DU NORD-OUEST,

Financement : Budget d’'Inv

1. Objet de I'Appel d'q
Dans le cadre de

Contractante lance un Appel
DE LU'ADDUCTION D'EA
L'’ARRONDISSEMENT DE BA

2, Consistance des tray

Les travaux comprennent notamment ; i
Construction des deux (02) captahes avec 1m3 de chamber de co
Cing (05) borne fontcines, .
Foulile et remblayage pour la pose des tuyaux sur une longueur d
Fourniture de 1450m|des tayaux PVYC Dig, 90 PN10

Fournlture de 785m des tayaux PVC Dla, 40 PN10

Fourniture de 673m des tayaux PYC Dla. 32 PN10

Fourniture de 180m des tayaux PVC Dla, 25 PN12.5

on des 62 Indicateurs.pour la pose des tuyay

Fournlture et Installat
Test pour déterminer
Démarcation et prote
Nettoyage et désinfe
Fourniture de boite &
Formation et mettre e
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Délais d'exécution
le délal maximum
appel d'offres est de cent vi

3.

4, Allotissement

Le travall est ci-apré

|
LES TRAVAUX DE CONSTRJ

DANS LA MUNICIPALITE
REGION DU NORD-OUEST.

ATIONAL QUVERT N°
UCTION ET EXTENSION DE L"ADDUCTION]
DE BALI, L'ARRONDISSEMENT DE BALI,

astissement Public 2021

J POTABLE DE KUTADNTSI

ctlon du tayauterle.,

AVIS D'APPEL D'OFFRES
4/aoNo/ca/cIpA

fire

‘'exercice budgétalre 2021 le Malre de
d'Offres Natlonal POUR LES TRAVAUX DE
DANS
LI, DEPARTEMENT DE LA MEZAM, REGION

aux

la, qualité de l'eau
ctlon des deux {02) captages.

outll,
n place de 'Comité de Gesﬂon

Févy le. Mgitre d'Quvrage pour la réalisat
ngt (120) jours.’

1

défini :
JGTION ET EXTENSION DE L'ADDUCTION
DE BALI, L'ARRONDISSEMENT DE BALI, I

DEPARTEMENT DE LA MEZAM

a 3,088 m

REPUBLIQUE DU CAMEP.OUN ;
Palx-Travall- Patrle
MINISTERE DE lA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

REGION DU NORD QUEST

DEPARTEMENT DE LA MEZAM

COMMUNE DE BALI

B.P. Box 156 Balj

1c3/2021 DYALT6072021. POUR

D'EAU POTABLE DE KUTADNTSI

F‘*n

la Commune de BALl, Autorité
CONSTRUCTlON ET EXTENSION
LA MUNICIPAUTE ‘DE BALI
DU NORD-OUEST.

lecte,
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.50 - Colt prévisionn%l

le colt prévisionnel

6, Participation et origline -

La-participation & cette con

7. Financement
Les trovoux. objet du
MINEE duv Cameroun de I'ex

de lopération & I'issue des études préalables est de Quarante-quatre Millions
_ Sept Cent Dix Mille frangs @

FA (44 710 000 FCFA) :

vltation est ouverte aux entreprises de drol

{
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présent appel d'offres sont financés par le Budget d'Investissement Publics

ercice 2021,

8. . Caulionnement proyisoire

Chaque soumissionna
par une banque de premier
la piéce 12 duv DAQ, d'un
valable pendant trente {30

Le dossler peut &tre
Marchés Publics dés Publlca

Ire doit |oindre & ses piéces qdminisrrctivés, une cautlon de soumission établie
ordre agréée par le Ministére chargé des finances et dont la liste figure dans

montant de Huit Cent Quatre-vingt Quatorze Mille FCFA (894 000 FCFA) et

jours au-deld de la date orlginale de validité des offres.

9. Consultation du Do isleﬁ d'Appel d'Offres :

" Le Dossier d'Appel ?’Offres peut étre consulté et obtenu aux heures ouvrables & Ic.CEo.mmu_ne de
BALI dés Publication du présent avls. - ' © a
‘1_0. Acquisition duv Dossier d'Appel d'Qffres

obtenu cux heures ouvrables & la Commune de BALI, Service de Passation des
fon du présent avls, contre présentation d'une quittance de versement au Trésor

Public de la somme non remboursable de F CFA 60 000 (Soixante mille Francs CFA).

11, Remise des offres

* Chaque offre rédigée en frangals ou en anglals en sept (07) exemplaires dont un (01) original et

six (06) coples marquées comme' telles, devra parvenir contre récéplssé & la Commune de BALI au plus tard

I/ 4 /0%2021 12 h 00, h

<<AVIS 'D'APPEL D'OFFRES NATIONAL OUVERT N°
POUR LES TRAVAUX DE|CONSTRUCTION ET EXTENSION DE

ure locale et devra porter la mention suivante _
Q] /AONO/CB/CIPMCB/2021 DU2S /222021
L’ADDUCTION D'EAU POTABLE DE

KUTADNTSI DANS LA MUNICIPALITE DE BALI, L'ARRONDISSEMENT DE BALI, DEPARTEMENT DE LA

MEZAM, REGION DU NORD-OUEST.>>-
#A N'OUVYRIR QU'EN SEANGE DE DEPOUILLEMENT

Recevabilité des offres

" Sous pelne de refet, [es pidces du dossler admlinistratif requlses dolvent &tre:produites en origlnaux
ou en coples certlfiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...); conformément auk stipulations du Réglement Partlculier de I'Appel d'Offres.

Eiles dolvent.dater de mains de trols (03) mois précédant la date originale de dépdt des offres

oy avolr éte établles postéripurement & la date de signature de I'Avis d'Appel
‘ Toute offre incompléte
irrecévable. Notamment I'abfencé de la caution de soumisston dalivrée

d'Offres.
conformément aux prescriptions du Dossler d'Appel d'Offres sera déclarée

par une banque de premier ordre

agréée par le Ministére chatgé des Finances.

12.  Ouverture des plis

L'ouverture des plis [se fera en un temps.
techniques et flnanciéres auta lieu le%jﬂfﬁOﬂ a
Commune de BALI, Service {e‘ Passation des Marchés Publics,

L'ouverture des pléces administratives et des offres
13h00, heure locale, dans la salle de conférence de la
par la Commission Interne de Passation de

Marchés siégeant en présence des soymissionnaires ou de leurs représentants doment mandatés et ayant

R 5 LI
une parfalte connalssance dy dossier.

13,

A - Critéres éliminalojres i

_ Critéres d'évalvuation
Les offres seront évc
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Il s'agit notomment;

1- Absence ou non-conformlité d'une pléce administrative ; ;
2- Deélai d'exécution supérieur & celyl prescrit {supérleur & trols molsj; i
3- Fausses déclarations ou pléces falsifiées;

v g sy

4- Absence ou Insuffisance de la caution provisoire de soumission;

3- Ofires dont I'enveloppe extérleure porte des mentlons permettdnt de Feconnaiire |e Soumisslonnaire;.
6+ Offres flnanclére incompléte, -

7- Le changement d'une unité ou d'une quantité dans ['offre financiére ; _
8- Le non-respect de 37/43 (85%) des critéros essentels ; b

9- 'Non achévement d'un prolet pendant les années antérieures sur l'étendle du Terrltolre Natlonal
et suspendu par le MINMAP en 202]

B - Critéres essentlels

Les critéres relatlfs & la quallfication des candlidats porteront & titre Indlcatif sur ; .
"1- Présentatlon générale de 'offre :
2- Capacité financlére ;

- 3- Références de I'entreprise dans les réallsatlons simllalres ;
4- Qudlité du personnel ;
- Organisation technique des travaux ;
6- Sécurlté qu chantier ;
7- Moyens loglstiques ; : '
8- Attestation de visite du site signée par le Président de-L'Assocleitlon Culturelle et
Développement d'Aghem ou par I'honneur et rapport de visite du slte ; '
9+ Cahler des Clauses Techniques Particullores paraphé & chaque page|; - _ L
-10-Cahler des Clauses Administratives Partlevliéres complété et paraphé & chaque page. - i

_ " Les critéres essentiels sont soumis & des minima dont le détq]] est donné dans le Réglement quﬁcullerf-
de I'Appel d'Offres {RPAO). ’ - 5%

14.  “Attribution P SO

£ 4 iy : : .
Cette évaluation se fera de manidre purement. positive (oul} ou ndgatlve {non) avee Un minimum: _
acceptable d'av moins 37/43 (85%) de I'ensemble des.critéres essentlels pris en compte. : .
~ Lle marché sera attribué au soumissionnaire qul aura proposé I'offre la |moirs disante, conforme pour'
I'essentlel aux prescriptions du Dossler d'Appel d'Qffres, ayant satlsfalt & 100% des cn[%res;éﬂﬁﬁatolres- :
et au molns 37/43 (85%) des critéres essentlels, o '
15.  Durée de validité des offres

Les soumisslonnaires restent engageés pﬁr leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.

16,  Renseignements complémentaires

Les renselgnements complémentalres d'ordre technlque peuvent étre gbtenus auprés de la Commune
de BALI, Service Interne de Passation des Marchés Publlcs, .

. — / : . .
Falt & Bamenda, 1ot/ 4 /0 2]
Le Majre de BALI
. (Autorité Contractante)
TR

- ARMP

- DDMINMAP-Mezam

- Présidents CIPM CBALI
- Affichage,

- Chrono/archive
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GENERAL RULES OF THE INVITATION TO TENDER

b

A. General

Article 1: Scope of the tender

The Contracting Authority, The Mayor of BALl Council hereby launches an OPENED Nationai Invitation to
Tender N° / ONIT/BC/BCITB/2021 OF /__ [ 2021 FOR THE CONSTRUCTION AND
EXTENSION OF KUTADNTSI POTABLE WATER SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-
DIVISION, MEZAM DIYISION OF THE NORTH WEST REGION.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day" means o calendar day.

Article 2: Financing -
The source of financing of the works forming the subject of this invitation to Tender shall be speclfied in the

Special Regulations, -

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

.a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the -action of a Public official during the award or execution of a
Contract;

ii) Isinvolved in “fraudulent manceuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders {whether the Contracting Authority is aware or not) aimed at artificlally maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence thelr action during the award or execution of a.
Contract.

b) Any proposed award shall be rejected if It Is proved that the proposed preferred bidder

Is directly or through an Intermediary, gullty of corruption or is involved In fraudulent

manoeuvres, collusive or coercive practices for the award of this Contract. . .

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take

a declsion of exclusion from bidding for a period not exceeding two (2) years against any bidder

found guilty of influence peddling, of conflicts of Interest, inslder trading, fraud, corruption or

production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.
4.2 Generally, the Invitation to Tender is addressed to qll entrepreneurs, subject to the following

provisions:

12



* T

TR
e

g_’
{e} A bidder {including all members of a group of enterprlses ‘ond all sub- Contractors to the bidder} -
must be from on eligible country, in accordance with the fundmg agreement.

. )

Wn“.*

(b) A bidder {including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of Interest, subject to disqualification, ‘A bidder shall be
judged to be In a situation of conflict of Interest If he:

1) s or was associated in the past with an enterprise {or a subsidiary of this enterprise} which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

11} Presents more than one bid within the context of Invitation to Tender, except avthorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors In more than one bid,

lil) The Contracting Authority or Project Owner has financlal interests In the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bldding for Public Contracts.

(d} A Cameroonian Public emerprlse may participate ‘in the consultation if it can demonstrate that it
is {i) legally and financially autonomous (li) managed according to commercial |GWS cnd {ifi) not
under the direct supervisory authorlty of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and auihorised services .
5.1 Building materials, the Contracter's materlals, supplies, equipment and services forming the sub[ecr
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done wnhln_the context of the,‘
Contract shall be limited to the sald bullding materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate,

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and '_ J
(b) provide all information (complete or update information included In “their request for pre-
qualification which may have changed In the case where the candidates took part in pre-
qualification) requested of bidders In the Special Regulations of the Invitation to Tender, in order fo
establish thelr qualification to execute the Contract.

Where necessary, bidders should provide Information relating to the following points:

() The production of certifled balance sheets and recent turnovers;

(li} Access to a line of credit or avallabllity of other financial resources;
{iii) Orders acquired and Contracts awarded; ‘

(iv) Pending litigations;

(v) Availability of indispensable equipment,

6.2  Bids presented by two or more assoclated undertakings (jolnt- Contrachng) must satisfy the
following conditions:
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(@) The bid must include all the information listed in article 6{1) gbove. The Special Regulations must

indicate the information to be furnished by the group and that to be furnished by each member of the

group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

{d)The member of the group designated as the representative will represent ail the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

{e) In case of joint co-Contracting, the co-Contractors shall share the sums which are pald by the

* 'Project Owner into a single account, On the other hand, each undertaking is paid into its own

account by the Project Owner where it Is joInt co-Contracting.

©.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender. ‘

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site .
7.1 The bidder Is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works, The related cost of the visit of the site shall be borne by the bidder.,

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the sald visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The ProJect Owner may organise a visit of the site of the works during the preporcior'y meeting to
establishing the bids mentioned in article 19 of the General Regulatlons of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
B.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum {addenda)
Ppublished in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents: '
Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Adminlstrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
. The execution scheduie;
- Model of forms presenting the equipment, personnel and references;
Model bidding letter;
. Model bid bond;
. Model final bond;
Model of bond of start-off advance;

o 00 oo
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g. Model of guarantee in replacement of the retenhon fund
h. Mode! Contract; . ¥ oA

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of prellminary studles; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorlised to [ssue bonds for Public Contracts to be inserted by
the Contracting Autherity.
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. it Is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Atticle 9: Clarifications on the Tender File and complaints

?.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority In writing or by electronic mail (fax or e-mall) at the Contracting Authority's address indicated in
+ the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting -
Authorlty replies in writing to any request for clarification recelved at least fourteen (14) days prior to the
deadline for the submission of bids,

A copy of the Contracting Authority—'s response, Indicating the question posed but not mentioning the author,
Is addressed to all bidders who bought the Tender Flle.

9.2 Between the Publication of the tender notice Including the pre-qualification phase of candidates and 1}1_'9
opening of bids, any bidder who feels aggrieved In the Public Contracts award procedure may lodge d
" compldint to the Minlster in charge of Public Contracts. -

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the’ body in charge of
the Regu[ation of Public Contracts and the chalrperson of the Bameda Ill Council Internal Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File )
10.1 The Contracting Authority may at any moment, prior to the deadline for the submlssmn of bids and
for any reason, be it at his Initiative or in reply to o request for clarification formulated by a ‘bidder, .

amend the Tender File by publishing an addendum. .

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a tracecble means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficlent time to take account of the addendum in the preparation of thelr
bids, the Contracting Authority may postpone as Is necessary, the deadline for the submission of b:ds, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall In no case be responsible for these costs nor pqy for them
whatever the evolution or outcome of the Invitation to Tender procedure.

o or
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Article 12: Language of bid I
The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of

interpretation, the translation shall be considered to be authentic.

Article 13: Conslituent documents of the bid '
13.1 The bid presented by the bidder shall include the documents detalled in the Special Regulations of
the Invitation to Tender, duly filled and put together In three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the hidder:
- has subscribed to all declaratlons provided for by the laws and regulations in force;
= pald all taxes, dutles, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
= is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

fif} the written confirmation empowering the signatory of the bld to commit the bidder, in
accordance with the provisions of article 6{1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications . .
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentloned in article 6(1} of the Special Regulations of the Invitation to Tender.

b.2 Methodology ; .

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: o methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
{Installations, schedule, Quality Assurance Plan {QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc). .

1

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled coples of the administrative and technical documents relating to
the Contract, namely: o

1.. The Special Administrative Conditions (SAC);
2, The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Speclal Regulations specify the elements that will help In Justifying the cost of the works, namely: .
1. The signed and dated original bid prepared according to the attached model, stamped at the
. prevailing rate;
2. The duly filled Unit Price schedule;

16
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3. The duly fllled detailed esﬁmates, .o
4. The sub-details of prices and/or breakdown of all in p;ices,
5. The projected schedule of payments, where need be, ~ "

In this regard, the bidders will use the documents and models provided In the Tender File, subject to the
provisions of article 17{2) of the General Regulations of the lnvltuﬂon to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Reéulcﬂons of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could mdlcate
rebates offered in case of award of more than one lot.. :

Article 14: Bid price
14,1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule c:nd bill of quantities und
" estimates. .

143  Sublect to contrary provisions provided for In the Special Regulations and In the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty {30) days prior to the submission of the bids, shall be

, . included in the prices and In the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause Is provided for in the Contract, the date of establishment of the

Initlal price, as well as the price revision/updating conditions for the said price must be specified.
This Is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14,5 All unit prices must be justified by sub-detalls established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of International invitations to tender, the currencles of the bid shall follow the provisions of
either Optlon A or Option B below, the applicable optlon being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made In the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities und
esﬂmates are completely made in CFA francs In the following manner:

a) Prices shall be entirely drawn in the natlonal currency. The bidder who intends to commit
expenditures in other currencles for the execution of the works shall indicate in the annex to the
bid the percentage(s} of the amount of the bld necessary to cover the needs in foreign currenc:es,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract,

b) The exchange rates used by the bidder to convert his bid Into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change In the exchange rate.

15.3 Option B: The amount of the bid shall be dlrecﬂy made in the national and forelgn currency at Ihe
rates fixed in the Special Regulations,

17
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The bidder shall draw the unit prices of the price schedule and:the’ prices of the bill of quantities and
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estimates in the following manner: = 0
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{a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
 specified in the Special Regulations and colled “national currency™;
(a)y The prices of inputs necessary for works which bidder Intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs In national and foreign
currencies and to justify that the amounts Included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid.as part of Contract.
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.,

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated In the Speclal Regulations from the date of submission of -
the bids fixed by the Contracting Authority, In application of article 22 of the Special Regulations. A
bid walid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as -
not being In compliance. . ' -

16.2 Under exceptional circumstances, the Contracting Authorlty may seek the czpbrovql of bidders to extend
the validity time-limit. The request and the responses that will be given shail be in writing (or by fax),
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond., A bidder who consents to an extenslon shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the Contract does not include @ price revision clause and that the period of validity of bids is -
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders,

» The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
" Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaludtion of bids. B

Article 17: Bid bond :
1L7.1 In application of article 13 of the General Regulations, the bidder shall. furnish a bid. bond of the
amount specified in the Special Regulations and which bid bond shall be o full part of his bid. '

17.2 The bid bond must conform to the model presented in the Tender File; other models may be alithorised
subject to the prior approval of the Contracting Authority. The bid bond will rémain valid for thirty.
(30) days beyond the original date set for the validity of bids or any other validity time-iimit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be refected by the Tenders Board as not in conformity: '

The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

18
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17.5 The b:d bond of the successful bidder shall be released as socn as the latter woutd have mgned the
Contract and furnished the required final bond. -ar

17.6 * The bid bond may be selzed: - . S

(a) if the bidder withdraws his bid during the period of validity;
(b} 1f the retained bidden ’
) falils In his obllgation to reglster the Contract In application of article 38 of the
General Regulations;

it} fails In his obligation to furnish the required final bond In application of article 38 of
the General Regulatlons;

fii) refuses to receive notification of the Administrative Order to commence execution,

1 ..
~

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within varlable deadlines, the Special Regulations shall specn‘y
these deadlines and shall indicate the method retalned for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Blds that propose deadlines beyond those specifled
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18{3} below, bidders wishing to offer technical variants must
flrst assess the basic solution of the Contracting Authority as described in the Tender File and furnish in -
addition all the Information which™ the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, culculatlons, technical specifications, sub-details of prices and
proposed construction methods and all other useful Information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid s in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described In the technlcal
specifications. Such varlants shall be evaluated on their own merit in accordance with the provisions of urﬂcle :
31(2) (g) of the General Regulations. . -
Article 19: Preparatory meeting to the establishment of bids "
19.1 Except otherwise stipulated in the Speclal Regulations, a bidder may be Invited to take pcm in g':

preparatory meeting which will hold at the date and place Indlcated'in the Special Regulaﬂons CY

19.2 The sublect of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be ralsed at this stage.

19.3 As much as possible, the bidder Is requested to submit any question lq' a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply.
to questions recelved too late. In this case, the questions and answers shall be transmitted according to
the methods set in articie 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately. to everyone who bought the .
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of erticle

10 of the Generc:[ Regulations and not through the minutes of the preparatory meeting.
1

R
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19.5 The fact that o bidder‘does not attend a prepcrmor;.y m‘e'e:ating fobr the establishment of bids shall not be
a reason for disqualification. ) S ¢

1)
r

Article 20: Form and signature of bid :

20.1 The bidder shall prepare an original of the constituent documents:described in artlcle 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”, In addition,ithe bidder shall submit the number
required in the General Regulations, bearing “COPY". In 'cose,i; oftdlscrepancy, the original shall be

1"

. considered as authentic, v 4 i
20.2 The original and copies of the bid must be typed or written in indelible ink (photocoples shalli be
-+ accepted in the case of copies) and shall be signed by the person(s).duly empowered to sign on behalf
: of the bidder, in accordance with article é{1a) or 6{2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be Initialled by the signatory {les) of the
! bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
' the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

A/rﬁcle' 21: Sealing and marking of bids

21.1 The bidder shall seal the orlginal and each copy of the bid In separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and "COPY", as the case may be. The envelopes shall then-
be placed In another envelope which will equally be sealed but which will not give any Indication -’
regarding the identity of the bidder. :

21.2 The external and Internal envelopes: . )
’ a) should be addressed to the Contracting Authority at the address indicated in the Special
- Regulations; ’ ‘

b) should bear the nome and identification number of the project as indicated in the Special

Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

as specified In the Special Regulations. : A

21.3 The Internal envelopes should equally carry the name and address of the bidder In a way as to enable

the Contracting Authority return the sealed bid if it is late In accordance with article 23 and 24 of the
General Regulations. '

21.4 If the external envelope Is not sealed and marked as Indicated in paragraphs 21(1) and 21(2) above, .
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely,

Article 22: Date and time-limit for submission of bids
22.1 The blds must be received by the Contracting Authorlty at the address specified In article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date,

Article 23: Late bids
Any bid received by the Contractifig Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected,
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Article - 24; Modtf'canon, substitution and withdrawal of bids .
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24.1 A bidder may mod|fy or withdraw his bld after submlh‘lng it, on condlfion that fhe written notification of

the modification or withdrawal Is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the blds, The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the Inscription “WITHDRAWAL", and “REPLACEMENT BID” or "MODIFICATION".

24,2 Notification of modlfication, replacement or withdrawal of the bid by the bidder should be prepared,

sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations, Withdrawal may equally be notifled by telex but should in this case be confirmed by a
duly signed wrltten notification whose date, post mark belng authentic, shall not be posterior to the
time-limit set for the submission of bids,

24.3 In epplication of article 24{1), blds being requested to be withdrawn by bidders shall be returned to

244"

E. Opening of envelopes and evaluation of bids

them unopened.

No bld may be withdrawn during the Interval between the submission of bids and the expiry of the
validity of bids specified by the model tender, The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of. the
General Regulations,

L P

Article 25: Opening of envelopes and petitions
25 1 The BALI Council Internal Tenders Board shall opened the envelopes in single or double phases and. in

" the presence of the representatives of bidders who wish to attend at the date, time and cddress

* specified In the Special Regulations. Representatlyes of bidders shall sign a register cﬂesnng to therr

presence on

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only If the corresponding notification contains a valid
empowerment of the signatory to request thls withdrawal and if this nofification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid" are opened and announced to the hearing
of -everyone and the new corresponding bid substituted for the preceding one which will be sent to the .
bldder concerned unopened. The replacement of the bid shall enly be allowed if the correspondlng_

notification contains a valid empowerment of the signatery requesting the replacement and read to the

+ hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents

read to the hearing of everyone with the corresponding bid. The modification of the bid shali only be
allowed If the corresponding notiflcation contalns a valld empowerment of the signatory requesting the
modification and read to the hearing of everyone, Only bids which were opened and cnnounced to the _

~ hearing of everyone during the opening of bids shall ihen be evaluated

25".3 All envelopes shall be opened successively and the name of the bidder unnounced aloud as weII as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required ahd
any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation,

25.4 Bids {and modifications recelved in accordance with the provislons of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid- open:ng '
sesslon for whatever reason, shall not be submitted for evaluation.
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25.5 Bid- opening minutes are recorded on the spot mentioning the ddmissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-commitiee. A
copy of the said minutes to which is attached the attendance sheet is handed over to dll the participants
at the end of the session. ' ) -

25.6 At the end of each bid- opening session, the chairperson of the BALl Council Internal Tenders Board
immediately hands over to the focal point designated by the body In charge of regulation of Public
Contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
‘Delegate in charge of Public Contracts with a coples to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned..

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and pessibly by the chairperson of the Tenders Board. '

The Independent Observer attaches to his report the sheet that was handed to him, Including any
related commentaries or observations.

. Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, -evaluation and comparison of blds and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the’'
authors from all actlvities in the domain of Public Contracts.

-~

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the,
Contracting Authority in its award decision may lead to the rejection of his bid. ' '

26,3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may deo so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarlfication and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except It Is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article. 30 of the
General Regulations, )

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

1.
Article 28: Determination of compliance of bids
2@.1 The Evaluation sub-committee shall carry out a detailed examination of blds to determine if they are

complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order. '

28.2 The'Evaluaiion sub-committee shall determine if the bid is essentially in compliance with the conditions
e fixed_ in the Tender File based on the content without recourse, to external elements of proof.

o
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-3 A bid that complies with the Tender File shall essentially be o bid that respects all the terms, conditions
end spedfications of the Tender File, without substunﬂal divergence or reservation, A substantial
divergence or reservation is thot:

%3
FL

i) which substantially limits the scope, quality or realisation of the works;

if)  which substantially llmits, contrary to the Tender File, the rights of the Contracting Authorify
or his obligations In relation to the Contract;

ili) Whose correction would unjustly offect the competitiveness of the other bidders who
presented bids that essentlally complied with the Tender File. .

28.4 It a bid Is essentlally not in compliance, It shall be rejected by the competent Tenders Board and shall
not subsequently be rendered In compllance.

28,5 The Contracting Authority reserves the right to accept or relect any modification, divergence or
reservation, Modlfications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered durlng the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submlt'red a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification crlterla
stipulated in article 6 of the Special Regulations. It Is essential to avoid any arbitrariness ‘in
determining quallf:catlon

bae
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Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify blds considered essentially in compliance with the Tender File

to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) ‘where there Is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the.
Evaluation sub-committee judges that It is a gross error of decimal polint in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected,

(e} where there is a difference between the price Indicated in letters and in figures, the amount In
letters shall be considered authentic, unless the.amount Is linked to an arithmetical error conﬂrmed
by the sub-detall of the said price, In which case the amount in figures shall prevall subject to
paragraphs (a) and (b) above.

:30 2 The amount featuring In the bid shall be corrected by the Evaluation sub- commiﬂee In accordance
with the error correction procedure above and with confirmation by the bidder, the sald amount shcll
be deemed to commit him. '

30.3 If the bidder who presented the bld evaluated as the lowest refuses the correction thus carried out, his
bid shall be refected and the bld bond may be selzed.

Article 31: Conversion into a single currency _

31.1 To fadllitate the evaluation and comparlson of blds, the Evaluation sub-committee shall convert the
_prices of bids expressed in various currencles into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations. .

23
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Arficle 32: Evaluation and comparison of financial bids ‘
"'132,1 Only bids considered as being in compliance, as per the jpravisions of article 28 of the General
Regulations, shall be evalvated and compared by the Evaluation'sub-committee.

ez

7,32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
: amount of the bid by rectifying the amount as follows: o .

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations; o T

b)' By excluding projected sums and where necessary provisfons" for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the ‘amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations,

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,

N in accordance with the provisions of article 31{2) of the General Regulations;

d) 8y appropriately adjusting any other modiflcation, divergence or quantifiable reservation on
technical or financial basls.

e] By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Speclal Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying thé rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender Is launched simultaneously for several lots.

g) If need be, In accordance with the provisions of article 18(3) of the Special Regulations and the

<+ Technical Specifications, the proposed technical variants, If they are permitted, shall be evaluated

" on thelr own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations, .

-32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid [udged the lowest bid is considered abnormally low or strongly unbalanced In relation to the

estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
 the sub-details of prices furnished by the bidder for any element'or all the elements of the bill of ‘quantities’
and estimates, verify if these prices are compatible with the construction methods and proposed calendar,
In the case where the [ustifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technlcal opinion of the Public Contracts Regulatory Agency. ‘
"Article 33: Preference granted national bidders

National Centractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code. '

Article 34: Award )

34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by Including, where ne'cessory, proposed
rebates - '

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several

lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded

concurrently, by taking into account the rebates offered by the bidders In the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capccifies-
. _ required resulting from the evaluation criteria and presenting the bid evaluated as the lowest,

“Atticle 35: The right by the Contracting Authority to declare an Invitation to Tender vnsuccessful or
.. cancel a procedure ‘ .

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
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been opened or 1o declure an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being enterfained. . ;_ 5 .

F

_ Arhcle 36: Notification of award of the Contract

Before the explry of the validity of the bids set In the Special Regulations, the Contructlng Authorlty shall
notify the preferred bldder by telecopy confirmed by registered mail or by any other means that his bid
was retained, This letter will Indicate the amount the Project Owner will pay the Coniractor to execute the
works and the execution time-limit. .

Article 37: Publication of results of award and petitions .

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of flve {§) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids,

37.2 The Contracting Authority 1s bound to communlcate the reasons for the rejectlon of bids of the bidders
concerned who so request.

373 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation beling entertained. Only the copy destined for the body in

" charge of regulation shall be kept.

37.4 In case of petitlon, it should be addressed to the Public Contracts Authority, wnh copies to 1he body In
charge of the regulation of Public Contracts, the Contracting Authority and the chc:lrperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bldder is submitfed to -

the Tenders Board for examination and where applicable, to the Minister In charge of Public Contrc:cts for- -
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the da're of
receptlon of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5} days of its date of sigﬁc;fure: ‘

Atticle 39: Final Bond

39.1  Within twenty (20) days of the nofificatlon by the Contracting Authority, the Contractor shall furmsh-
the Project Owner with a final bond, to guarantee the complete execution of the works. .

39.2  The bond whose rate varles between 2 and 5 percent of the amount of the Contract Inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
In force with the Project Owner as beneficiary or by o Joint or several guarantee.

39.3 Smadll and medium-sized enterprises (SME) constltuted of national capltal and managed by ncmonals
may, in liev of the guarantee, provide a statutory llen or a bond issued by a banking establishment or first
rate financial Institution approved In accordance with the Instruments in force. -
39.4  Fallure to produce the final bond within the prescribed time limit shall likely cause the termination of .
the Contract under the terms laid down in the General: Administrative Conditions.
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SPECIAL REGULATIONS OF THE
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Special reguloﬁons: of the Invitation {o Tender

R

| pentarades Uz et
o

References of | General
the General
regulations

Definition of works:

FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTS! POTABLE WATER
I SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION
| OF THE NORTH WEST REGION,

Name and address of the Contracting Authority: The Mayor of Ball Council
Reference of Invitation to Tender by Emergency Procedure:

N° / ONIT/BC/BCITB/2021 OF [ /2021
2 Execution deadline: one hundred and twenty (120) days

Source of Financing
3 Works which form the subject of this Invitation to Tender shall be financed by the
' 2021 Public Investment Budget (MINEE)

List of pre-qualified candidates, not applicable
Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon,

ati teri ‘ _
The bids shall be evaluated according to the main criteria as follows: .

CEhmmst.r.wﬂgng

1. Absence or non-conformity of a document in the administrative file;
- 2, Deadline for delivery higher than prescribed;

3. False declaration or falsified documents;

4. Absence or insufficient bid bond;

S. A bid with the external envelope carrying a srgn or mark leading to the identification of the
bidder;

6. Incomplete financial file; ',

7. Change of quantity or unit;

8. Non respect of 37/43 (85%) of essentlal criteria; )

9. Non completion of any project in previous years in the Country and suspended hy MINMAP |n
2021 i

D. Essential criteria i

1- General presentation of the Tender Filas;

2-  Financial capacity;

3- References of the company In simllar achlevements;
4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the sIte,

7- logistles; .
8- Attestatlon of site visit duly signed by the Mayor of BALI Councl or by honour and report of site
visit;

9- Speclal Technical Clauses initialed in all the pages and signed at the last page; i

10-Special Administrative Clauses completed and initicled in all the pages and signed at the Iusr
page. LR et !

The criteria relating to the quallf:cuhon of candidates could be indicative on the following: '

The essential criteria are subjected to minima whose detail Is given In the Special Tender Regulation,
(RPAQ). . ‘

27



. Py
This evaluation will be done in o purely posi}ive way (yé"s) or negative {no) with an acceptable
minimum from at least 37 /43 (85%) of the essential criteria taken if account, '
The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
elimingtory criteria and ot least 37/43 (85%) of the essential criteria. ‘

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, éxchcnged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
-the printed papers form provided by the Bidder can be written in- another language In condition of being
* accompanied by a precise translation in French or English; In which case and for purposes of Interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
' The bids prepared in English or French and in seven (07) copies with one [01) original and six {06)
+ copies marked thus, shall be presented In three {03) volumes as follows:

A) Administrative Documents
B) Technical Documents
.C) Financial Documents

5.1  Exfernal envelope.
Each bidder shall seal these three {03) envelopes (A, B and C) in one common envelope on-which-
shall.be written, ‘

<< OPENED NATIONAL INVITATION TO TENDER N° / ONIT/BC/BCITB/2021 OF I |
2021 OF ___ / ___ /2021 FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE
WATER SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION, >>

““TO BE OPENEDED ONLY DURING THE BID-OPENEDING SESSION"

"N.B: _ The external envelope should not carry any mark or sign that can lead to the Identification of the _
bidder. '

82  Internal envelopes -

Three (03} internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled; :
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or coples certified by competent authorities not more
than three months. : :

AbMINISTTRATIVE DOCUMENTS,

DOCUMENT | DESCRIPTION -

N° . |

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tarlff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of Tst instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three

(03) months,
Attestation of bank account of the bidder, issued by o first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months,

A5 Purchase receipt of Tender File issved by Public treasury

Ab: ‘A bid bond of 894,000 FCFA (Eight Hundred and Ninety Four Thousand FCFA)issued by

¥
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a first rate-bank cpproved by the Ministry in chcxrge of Finance in conformity with COBAC
conditions .

‘A7

An attestation of non-excluslon from Public Confrccts issued by the Public Comracf

| Regulatory Board (ARMP) ;
:A 8 An Attestation of the National Soclal Insurance Fund stating that the bldder has met all hns
) obligations vis a vis the Fund; the attestation valid within the given time.
AQ Certified Copy of a valid (Matriculation Certificate) taxpayers card, delivered by the
' chief of center of Taxes or obtalned online and validated by chief of center of Taxes.
A Clearance Certificate signed by the chlef of Centre of Taxes or obtained online that the,
A0 bidder has met all the statutory declarations In Issues of taxes In the current financial year;
this certificate should be less than three menths old.
All Plan and attestation of location of the Company signed by the Chief of Taxation
A2 Power of attorney If necessary

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following: references of the company, permanent or mobilisable material means, qualification. of
site personnel, methodology of intervention and exacution of the works and capacity of self-financing.
The evaluation grid Is as follows :

vy
[}

S

b
'

MARKING GRID

N©

CRITERIA

CONFORMITY

YES |NO

_| OBSERVATIONS

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

Properly bind

Table of content

Page seperaters in colour apart from white

Order prescribed respected

Clearness of the documents

[« SIS IENIATLS] E

Presence of all the documents

REFERENCES OF THE COMPANY

7 - | Minimum two (02) registered contract of similar

: works (1% and last pages) certified by a
competent authority

8 Minimum two (02) PV of reception of similar

works corresponding to the jolnt contracts
certified by a competent authority

PERMANENT OR MOBILISABLE MATERIAL MEANS

9 Proof of a vibrator in good operating condition
(own)

10 Proof of a vehicle (pick up 4 X 4 or a van) {own
or hire)

1 Proof of g, head pans, rubber buckets, spades,
shovels, dig axes, hammers

12 Proof or ownership of water testing KIT capable
of testing Bacteriological and Physico- Chemical
properties of water,

QUALIFICATION OF SITE PERSONNEL

13 Organizational chart of the company

14 Organizatlonal chart of site with comments
Works director (Rural or Hydraulic engineer with

at least 03 years of experience with similar
works)
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116 Certified copy of national identity card signed | £ b .
three times by the bearer not more than three"' ‘ 4 i’ i
months old CE '
117 Certified copy of the diploma of Work Director
; signed by the competent administrative quthority
. (Governor, SDO or Divisional Officer) :
18 CV signed and dated by the Works Director R
19 Attestation of avdilability signed by the owner - by
20 Presentation of original of diploma
21 Site foremon (at least Higher Technician in Rural
Engineering with at least 03 years of experience
with similar works) '
22 Certitied copy of certificate of Foreman signed
| by the competent administrative authority
{Governor, SDO or Divistonal Officer)
423 Certifted copy of notlonal identity card signed
three times by the bearer not more than three
) months old
24 CV signed and dated by the site foreman
125 - | Certificate of availability signed by the owner
it 26 . Presentation of original of Diploma
127 . | Assistant site foreman {at least a technician In
" | Rural or Civil Engineering with at lsast 03 years
4 .of experlence)
-1 28 - | Certified copy of certificate of ossistant site
S Foreman signed by the competent administrative
.| authority (Governor, SDO or Divisional Officer) .
29 Certifled copy of national identity card signed
‘ - .| by the bearer not more than three months old
130 - CV signed and dated by the site foreman
{31 . | Certificates of avallability signed by the owner
132 Presentation of original of Diplomd
. METHODOLOGY OF INTERVENTION AND EXECUTION OF THE WORKS
133 Attestation of site visit
1-:34 . | Site visit report
.35 |Detailed technical note concerning the :
1 organlzation and the execution of works 3
36 | Planning of execution of works A
137 Respect of the duration of work
{138 - | Description of safety measures at the bullding
[ site
1,39 Description of socio-environmental measures for
L the protecilon of site
i40 Coherence In the execution of works
41 Coherence In the organization of the site
--}42, .| CCTP duly inltialed on edch page and signed
and dated on the last page
CAPACITY OF SELF-FINANCING
43 | Attestation of credibllity minimum 85% of the
: bid price in FCFA

30 .



R e

ENVELOPE C- FINANCIAL FILE
No | DESIGNATION.

B PR AT

Cl A submission letter, signed, dated and stamped.{see ANNEX 3)
C2 | Completed and signed frame work of unit prices.

C3 | Signed Bills of quantities and cost estimates Indlcating the total amount without taxes (HT) and
with taxes (TTC)

C4 | Sub details of unit prices

# The bidders will use for this purpose the documents and models envisaged in the Tender Documents,

* ‘sublect to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

¢ The various parts of the same file must be separated with colour guides from as well in the original
as In the coples, so as to facilitate its examination

‘Supply price

-ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on totel and Contractual price, inclusive of all mmes,i '

firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to:
Tender, : :

The corresponding amount will be calculated Inclusive of all taxes and the prices will be o.bligcforily
expressed In francs CFA,

The unit schedule price expressed out In figures and letters and In seven (07) copies will be joined to
the offer, In the event of error between the prices In figures and letters, the latter will precede and be used,
as a basis of calculation of the amount of the offer. ' . s

The establishment of the prices will be done on the basis of economic condition into force in Republic,
of Cameroon at the handover date of the offers. ’

ARTICLE 9: [ransgoﬂ and delivery

The materials for work must be protected during transportation through packaging whether by air,
rallway or road according as the case may be. The condltions of storage must be of tropical type,

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee

" The amount of the provisional guarantee or guarantee of tender is fixed at 894 000 CFA (Eight’
hundred and Ninety Four thousand CFA}. '

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

+ The final Bond is fixed at two percent (2%} of the Inltial amount of the services envisoéed lr; the
contract, '

It could be replaced by a guarantee personal and Interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions,

It will have to be made up In the twenty {20) days following the notification of the signature of the
Contract in a bank approved by the Minister In charge of Finances.

10.3 Guarantee Retention

" Gudrantee Retention of ten percent {(10%) will be operated on-amount Including «all taxés of the

~'Contract, The corresponding sum will be paid or the released guarantee, with the final acceptance of
~ work.
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ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty {60) days as from the handover date of the
offers.

k]

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for o new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be Filled and sent

The tender, as all the parts accompanying it will have to be given in seven {07} copies, including one
{01) original and six {06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:
<< OPENED NATIONAL INVITATION TO TENDER N° / ONIT/BC/BCITB/2021 OF [/
2021 OF __ [ __ / 2021 FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE
'WATER SUPPLY SCHEME, BALlI COUNCIL AREA, BALl SUB-DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION,>>
({TO BE OPENEDED ONLY DURING THE OPENEDING SESSION))

ARTICLE 13: Date and latest time of deposit o
The offers will have to arrive under closed fold and seal latest __/_ /2021 at 12:00AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE MAYOR OF BALI COUNCIL
Beyondthis time no offer will be recelved nor accepted.

ARTICLE 14: Opening of the tenders

. The opening of the folds will be carried out in the conference room of the BALl Council on
—/{__/2021 as from 1: 0OPM, by the BALI Council Internal Tender's Board sitting in the presence of the duly
elected bidders or their representatives and having @ good knowledge of the file. ' -

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Confract ] .

. The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 37/43 (85%) of the essential
criteria taken into account.

The decision carrying attribution. of the Contract will be published by way of press release or any
other means of Publication of use in the Administration. :

If the Contract passed on the basis of technical alternative suggested by the bldder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of. origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bldder cannot claim to be compensated, if it Is not taken action on
his ‘offer,
The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:
%+ the Contrating Authority or his representative, the Mayor BALl Council; :
the\ALuho/rEing_Ofﬁcé?‘fBroiecf\Owner)ﬁor-hjs'r-ep(esenmﬁverthe;Mq-yor-BAl;LCfounéii;
the Contract Engineer or his respresentative, the DDMINEE for Mezam;
Follow-Up Engineer, the BALI Councll Development QOfficer {CDOY);
the DDMINMAP for Mezam or his representative
representative of the beneficlary community;

1he"DMsIom:xllDeIegutésofﬂMlNE_EAI_or—his-reﬁresenfc;ﬁ\@j.or'-MezarQ;
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| Document N°. 4 |
SPECIAL ADMINISTRATIVE CONDITIONS
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Chapter |: Genercl| : :
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Arficle 1: Subject of Contract
The subject of this Contract shall be the FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTSI
POTABLE WATER SUPPLY SCHEME, BALI COUNCIL AREA, BAL! SUB-DIVISION, MEZAM DIVISION OF
THE NORTH WEST REGION.

ot
Arficle 2: Contract award procedure ’ i

This Contract shall be awarded by OPENED National lnvncmon to Tender ONIT/BC/BCITB/202] OF
/__/20210F___ /____[2021 ‘

Article 3: Definitions and duties (article 2 of GAC supplemenfe"d) )

3.1 General definitions (cf. Code)

v’ The Contracting Authority shall be the Mayor of BALl Council; In this respect he preserves the
original documents relating to the Jobbing Order and transmits coples to the Public Contract
Regulatory Agency.

v' The Chlef of Service shall be the Mayor of BALI Council {Authorizing Officer). In this capacity, he
shall respect the administrative, technlcal and financial clauses of this Jobbing Order.

The Contract Engineer shall be the Divisional Delegate of Water Resources and Energy for Mezam
who shall validate the different crucial phases of work done, from the installchon of the Controdor
to the Provisional Technical Reception,

v' The Follow- -Up Engineer shall be the BALl Council Development Officer (CDO). In ‘this capacity, he
shall see into the proper execution of the sald project and inform the Contract Engineer within 48

hours. He shall take care of the regular follow-up of work at the site.
¥ The Contractor shall be [fo be specified].

-

3.2 Security
This Contract may be used security subject to any form of transfer of the debt,
ln this case:

- The authority In charge of ordering payment shall be the Mc:yor of BALlI Councll (Authorlzmg
Officer).

- The body or official in charge of payment shall be the Bemenda Regional Treasury.
- The official competent to furnish information within the context of execut:on of this Contract shall be -

the Mayor of BALl Council {Authorizing Offlcer) - - i
3.3 Dulles of the Control Mission, Project Manager
3.3.1 Missions [not applicable].
3.3.2 Means put at the disposal of the Control Mission [not applicable]. ,

Article 4: Language, applicable law and regulation
1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
- both within his own organization and in the execution of the Contract.

i the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resuiting costs shail be taken into account without gain or loss
for either party.

Article 5: Constituent documents of the Contract (Atticle 4 of GAC) t .

The constituent Contractual documents of this Contract are in order of priority: (fo be adapted fo the noture
of the works). '

1) The tender or cormmitment letter;
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2) The bidder's tender cnd its annexes in all provisions not cént?'c:ry to the Special Administrative -

Conditions (GAC) and the Special Technical Conditions (STC) heréunaer;
3) The Special Administrative Conditions {SAC);
~ 4) The Speciol Technical Conditions {STC);
'5) The particulor elements necessary for the determination of the Contract price, such as, in order of

prioriry: the unir price schedule, the statement of all-in prices, detailed estimates, the breakdown of.all-

in prices and the sub-derails of unit prices;

. 6) Plans, caleviction notes, trial documents, geotechnical documents; _
7) The General Administrative Conditions applicable on Public works-Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007; '
8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Aricle 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the case]:

5.

1. Framework Law No. 26/12 of 5 August 1994 on the management of the environment;
2. The Mining Code;
.3
4. Decree No. 2001/048 of 23" February 2001 relating to the Setting up, Organization and

Instruments governing the various professional bodies; ;

Functioning of the Public Contracts Regulatory Agency
Decree No. 2003/651 /PM of 16" April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

6. Decree No. 2004 /275 of 24" September 2004 to institute the Public Contracts (fode;
7.

Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation and Functioning of
Tenders Boards amended and supplemented by Decree No, 201 3/271 of 5 August 2013;

8. Decree No, 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;
2.

Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of
Public Contracts;

10.Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental

Impact of road maintenance;

11.Circular [to be indicated as applicable] relating to the ‘Execution, and Control of Execution of the

Budget of the State, Public Administrative Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14, Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)

7.

T All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address: .
a} In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article

6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to councll where thé Contractor
‘Resides.

b) In the case where the Contracting Authority in the addressee: The Mayor of BALI Council with copies

addressed to the Chief of Service and the Engineer.

7.2The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Chief of Service.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

“The Administrative Order to start execution of works shall be signed by the Contracting Authority
and nofifled to the Contractor by the Project Owner with a copy to the Contracting Authority, the

Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.
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8.2

8.3

8.4

8.5

8.6

- 87

8.8

Aficle 9: Contracts with conditional phases (Article 9 of GAC)

2.1

Upon proposal by the Project Owner, Administrative Ordérs with an incldence on the objective, the
amount and eéxecution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, -the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financlal Incidence shall be signed directly by Contract Manager and notifled to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager,

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notifled
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrotive Orders for suspension or resumptlon of work as a result of the weather or any other -
case of force majeure shall be signed by the Contracting Authority and nofified by the Contract
Engineer to the Contractor. with a copy to the Project Owner, Contract Manager and Project
Manager.

[Ty
A

Administrative Orders prescribing works necessary to remedy disorders which could'cppg_ofipj&
structures during the guarantee perlod and not related to normal usage shall be signed by the.
Contract Manager upon the proposal of the Contract Engineer and nptified to the Contractor by the
Contract Engineer. T

The Contractor has a time-limit of fifteen (15} days to issue reservations on any Administrét!?é: _
Order received. Having reservations shall not free the enterprise of executing the Administrative
Qrders received. h

Concerning Administrative Order signed by the Contracting Authority and notified by the Profect
Owner, the notification must be dene within @ maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the.
said notification. B

Y

[Specify if the Coniract has one or several phases] NOT APPLICABLE

9.2 The time-limit granted for notification of the Administrative Order to start execution of a_t‘:éridiﬁ‘on_"c’:l"

phase shall be five (5) days.

e

Article 10; Contractor's equipment and personnel (Ariicle 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only oceur after the written approval
of the Contract Manager. In case of modiflcation, the Contractor shall have himself replaced by Q
member of staff of equal conipetence {qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval-of the Project
Owner in the days following notification of the Administrative Order fo start execution. The Project
Manager has 5 (five) days to notify his oplnion In writing with a copy sent to the Contract Munuger.‘f
Beyond this time-limit, the staff list shall be considered as approved. o

Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penaities [to be specified where need be),

37



v

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.
i o
it is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be returned or the guarantee released within ocne month following the date of provisional
acceptance of the works, following a release Issued by the Contracting Authority upon request by the
Contractor,

1.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor. .

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request, )

The start-off payment shall be guaranteed at 100% by a Camerconian bank recognized by the Ministry in
,‘chorge_ of Finance. )

Arﬁcle‘l‘.Q: Amount of the Contract (Articles 18 and 19 of GA(f supplemented)

The amount of this Jobbing Order as Indicated by the attached [defail or estimates] s . fin.
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { }CFAF
- Amount of VAT: { ) CFA F.
- Amount of TSR and/or CFAF

- Net to be pald= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letfers exclusive of faxes) b-y credit to account
No. openad in the name of the Contractor in the bank.

‘b, For payments in foreign currencies (amount in figures and letters exclusive of foxes) by credit to
account Ne, opened In the name of the Contractor in bank,

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable,

b. Revision shall be “frozen" upon expiry of the Contractual time-limlt, except In the case of price
reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
{not applicabie)

Article 16: Price updating formulae {article 21 of the GAC)
{not applicable)
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Article 17: Works under State supervision (Articlie 22 of GAC sdppl'_emen’ted)
17.1The percentage of works under State supervision shall be 2: % of the amount of the Contract and its
additional clauses, where applicable.

17.2In the case where the Contractor was invited to execute works under State supervislon, the submmed
and duly justified expenditures shall be reimbursed to him under-the following conditions:

- The quantitles considered shall be the hours used or ithe quantities of building materials and
materlals used that was the subject of joint iob cost sheets;

- The remunerations and salaries effectively pald to local labour shall be Increased by forty percent
(40 %) to tcke account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materlals shall be relmbursed at cost price duly justified at the place of use,
' marked up by ten percent for loss, stocking and hc:ndllng, '

- .- The amount for services thus caleulated, Includlng the hours put by heavy equipment shall be N
marked up by 25 % to take Into account the overheads, profits and the Contractor's unforeseen. -

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemenfed) )

19.1 [indicate, where applicable, the moddlities for payment of supplies]. Payment shall be made depending
on the acfual quantities realised or supplied by the contractor on the field. . —

719.2 No security shall be requested for payments on account on supplies. '

Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the Confracf

20.2 This advance whose value cannot exceed twenty {20) percent of the initial amount inclusive of .all
_ taxes shall be guaranteed at one hundred {100) percent by a banking establishment governed by_
Cameroon law or a first-rate financlal Institution In accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be pald to the Contractor during the
execution of the Contract according to the modalities laid down In the Special Admmisfrutive .
Conditicns. :
20. -3 The total amount of the advance must be reimbursed not later than when the value In Basic price of.
‘the works reaches eighty (80) percent of the amount of the Contract,

20.4 As the relmbursement advances, the Project Owner shall Issue the release of the corresponding part of.
the guarantee upon the express request by the Contractor,

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File,

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed

Before the 30 of each month, the Coniractor and the Project Engineer shall jointly establish.a job cost sheet
which summarises and fixes the quantities execufed and estoblished for each item on the schedule during fhe :
month and capable of giving enfitlement to payment.
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21.2 Monthly detailed account :

No later than the fifth (5%) of the month following the monih of the serwces, the Contractor shall hand over fo
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model ond esfcbhshmg the fofal
amount of the sums to which he may lay claim os a resulf of the execuhon of the Contract since the start of the
Confract.

Only the defailed account exclusive of VAT shall be paid fo the Contractor. The detailed account of the amount
of the laxes shall be the subject of an entry into the budgefs of the Minisiry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-2.2 or 5.5% paid directly info the account of the Contracior;

- 2.2 0r 5.5 % puaid to the Public treasury as AIR due by the Coniractor.
The omount of poyment on account shall not exceed the value of the technical execution phoses corried out.
Payment on account may be spreod over the duration of the execution of the Jobbing Order according to
technical execution phases as defined in the Jobbing order.
Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement fo payment. '
The contractor shall Iransmit seven (7) copies of the partial invoices to the Engineer for approval' before the 5th. .
of the month following the works execufed.
The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of
‘Service,
The Chief of Service has a maximum fime-limit of twenty-one (21) days fo sign the partial invoice and fo
produce the documents giving enfitlement fo payment on account and transmit same to the competent
accounfing officer.
21.3Detailed account of start-off account (if applicable),

Atficle 22: Interest on overdue payments (Article 31 of the GAC) .
Possible inferests on overdue payments are paid by statement of sums due in accordance with article 88 -of
Decree No. 2004/275 of 24 September 2004 to Institute the Public Contracts Code.

Arficle 23; Penalties (Article 32 of the GAC supplemented)
‘A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes Inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;”

b) One thousandth (1/]000“‘1 “of the initial amount of the Contract inclusive of c:ll taxes per
calendar day beyond the 30t day, :

. 23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the Initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23 3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond,
' - Late submission of insurances;
- Late submission of the draft execution schedule if the lateness Is caused by the Contractor.

Atticle 24: Payment in case of a group of enterprises (article 33 of the GAC)
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1. In the case of a group of enterprises, signatory on behalf of! fhe enterprlses shall be responsible of

payment of co- and sub-Contractors based on the works executed and in line with agreement of
understanding.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within @ maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on [oint reports, the draft final detailed
account of works executed and which detailed account ‘summarlses the tota!l sums to which the
Contractor may be entitled as a result of the execution of the whole Contract, : g

25.2  The Confract Engineer has up to thirty (30) days to notify the corrected and' approved draft to the
Project owner.

25.3 The Contractor has up to thirty (30) days to return the corrected and approved final detailed account
to the competent cccounting officer,

Article 26: General and final detailed account {article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30} days to establish the general
detailed account and forward to the Contractor ofter final acceptance.

At the end of the guarantee petiod which results In the final acceptance of the works, the Authorising
Officer draws up the general and final detalled accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account Includes:

- the final detalled cccount,

= the balance

- the summary of monthly payments on account.

]

e
The signing of the general and final detailed account without reservation by the Contractor definitely binds -
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax -

regulations and Customs Procedures applicable to Publle Contracts. The taxes applicable to this Contract
Include notably:

-" Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

= Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Centract;
o Duties and taxes of entry Into Cameroonlan territory (customs dutles, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes,

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts {article 37 of GAC)

Seven (7} original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations,
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"Chapter IlI: Execution of works : '

“Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
Ywo [02) spring cotchments with 1me collection chamber.

Five (05) stand taps

3,088m of pipeline excavation and backfilling.

Supply and laying of 1450m of PVC Dia, 90 NP10.

Supply and laying of 785m of PYC Dia, 40 NP10,

Supply ond laying of 673m of PVC Dia. 32 NPiO.

Supply and laying of 180m of PYC Dia, 25 NP12.5. )
Supply and installation of 62 pipeline Indicators in reinforced concrete at 50m each.
Water quality test.

Two (02} Catchments demarcation and protection.

Cleaning and disinfection of pipeline.

Supply of complete toolbox,

Training and putting in place of Water Management Committee.

AN N NS NN SN NN

{To be specified cf. Special Technical Conditions)

Adticle 30: Roles and responsibilities of the Project Owner {CAC supplemented) .
'30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

‘30.2 The Project Owner shall ensure the Contractor of protection against threats, Insults, violence, assault.
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his-
mission, ) '

Article 31: éxecuﬁon time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works,

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG}
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) coples at the beginning of each.

{-\i't:icle 33: Provision of documents and site {(article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confroct Engineer.

The Pro]ecf Owner shall make avatlable the site and access ways to the Contractor at the appropriate time
as the works progress, o

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk Insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Asticle 49 of the GAC supplemented)

35.1Programme of works, Quality Assurance Plan and Situation Plan. -

a) Within a minimum deadline of fifieen (15) days from the date of nofification of, the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner
ofter the endorsement of the Contact Engineer the execution programme of the works, hlis supply ccilendc:r,'
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his crcﬁ GQuality Assuronce Plan and the Environment Management Plcm, where cxpphcqble and the, wuter
supply network situation plan at scale 1,/2500, .

This programme shall be exclusively presented according to the furnlshed models.

Two (2) coples of these documents will be returned to him within a deadline of fifteen (15) days from ihe
date of reception with:

- Elther the Iindication *GOQOD FOR EXECUTION";
- Or the indication of their re[ection Including the reasons for the said refection,

The Contractor has eight {8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to glve his approval or possibly make comments. Delay in approving
the drcft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not In any way release the Contractor of his respensibllities.
Meanwhile, works executed before the approval of the programme shall nelther be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule,

The ‘Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon recelving the approval of
the Project englneer. After approval of the executlon schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However,-if -
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authorlty shall return the execution schedule accompanled by reservations to be lifted within fifteen {15)
days of the date of reception.

b}  The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
Installation sites.

<) The Contractor shall indicate In this schedule the equipment and methods whlch he intends to use as -
well as the personnel he Intends to employ

d) The approval granted by the Contract Engineer shall in no way diminish the responsnblllty of the
Contractor with regard to the harmful consequences which thelr implementation may cause both towards )
third parties and the respect of clauses of the Contract.

Il

35.2 Execution draft ' o h}

a) The execution plan documents (calculations and drawings) necessary for the rechsclhon of o[l 1h
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the correspondlng part of the
structure,

b} The Contract Engineer has a deadline of five (05) doys to examine and make known his
observations. The Contractor then has a deadline of {04) four days to present a new file including the suld
observahons

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites {article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It mist-have’ the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5¢cm at 1.20m above the
ground level, The Contract Engineer shall put the Contractors' disposal the text to be used. :

.8

36.2 The services to Inform in case of interruption of traffic or along the deviated itinerary: The D.O BAU
Sub Division and the Mayor of BAL! Council in accordance with article 50(2) of the GAC].
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36.3 Indicate the special measures demanded of the Contractor, pth}fer- than those provided for In the GAC,

A

b for rules of hygiene and safety and for circulation around or in 't_he sSite,

Article 37: Implantation of structures _
The Project Manager shcll notify within (five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Arficle 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 20 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials {article 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
" the Special Technical Conditions.

139.2The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor's representative each day.

40.2 It Is a joint document in a 'single copy. Its pages must be nimbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qudlitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the fleld, signed by the following.
-Contract Engineer,
- Project Manager,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to.be lifted and the

corresponding works to be effected before the reception, The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2° Acceptance
The acceptance commission shall comprise:

" 1- The Authorizing Officer or his representative sreserrrirarsiessins e (Chairman)
2-\The-Céhtracting-Authority-or-his-repre Senl_QﬁVQ,..\..a....r:g.‘._....‘gu....m..«:..ﬁ.‘{.).(MembeF)-(
3- The Contract ENgineer...ummmmes s s s o ssesmeemeene siesersrsssnsesnrnes e Secretary)
. 4- The DDMINMAP for Mezam or his representative.......cveerueeseernnsersonnn. (Observer)
5- The Follow-Up ENgineer. s s suesomemeesmsssssssseesssensens s {Member)

6- Ifhe’Store-AEcountenHor,BaIi'coumllm,mm.u...m..ﬂmg.mmd-Member~)L
7~ The Contractor or his Representative....m.. crrrestinecien s e [Member)
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Tre commission shali examine the report of the pre-acceptance, and shall proceed to the acceptance.-An-
ccceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members, .

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within ene (1) month after completion of the works three (3) coples of all
warking documents and drawings as executed, especlc:lly those relevant to the exploitation and
mainténance of the works.

43.2 A penalty of 30% of the guarantee retentlon shall be retalned in the event where the contracior
fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee perlod Is one {01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen {15) days] from the date of expiry
of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (articlo 74 of the GAC)
The Contract may be terminated as provided for In Part Il Paragraph IV of Decree No. 2004/275 of 24
Sepfember 2004 and equally under the conditions lald down in articles 74, 75 and 76 of the GAC
especially in one of the following cases: ..
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order “or
unjustified stoppage of more than seven {7} calendar days; =

- Delay in work resulting In penaililes of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
-. Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)

If the Contractor were to raise the Issue of force majeure, the thresholds below which claims shall not be -
admitted are:

- Roainfall: 200 millimetres in 24 hours; ; ‘
-~  Wind: 40 meires per second; :
- Flood: decennial flocd frequency,

*

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, It is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49; Production and dissemination of this Contract

Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager,

Article 49 and last: Entry into force of the Contraet
This Contract shall be final only upon its signature by. the Contracting Authority. It shall enter into force as
soon as-it is notified to the Contracror by the Contracting Authority.

!
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"INTRODUCTION gt

The technical specifications presented herein below define the works that shall be executed during the
:'CONSTRUCTION AND EXTENSION OF KUTADNTS! POTABLE WATER SUPPLY SCHEME, BALI COUNCIL
-AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION and the manner in which
these works shall be carried out. So the Contractor is expected to read these specifications eritically and
tidentify all the articles-that are applicable to his job. A
~CHAPTER |: GENERAL INFORMATION

"Ardicle 1: Velume of Work to be executed. i

in each case, the volume of work to be executed Is indicated In the bill of quantities and cost estimates,
‘network map and/or plans that are provided. The various works to be executed shall conform to the
relevant terms of the technical specifications given herein below,

Ardicle 2: General instructions :
It should be understood that the provision of the blll of quantities does not absolve the potentlal Contractor
of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the
conditions prevailing on the terrain. This knowledge shall come in handy when preparing the List of Tasks
and the Unit Price Schedule. Potential Contractors {or Bidders) shall provide a detailed and sequénced List
of Tasks to be effected on each component of the project. Within fifteen (15) days from the date of .
notification to start work, the Contractor. shall provide the Control Englineer with: :
-A detailed plan of the work, showing the scheduling of the various works to be executed In time
-Detalled technical drawing of the works to be realized )
-A manpower deployment plan
© -A schedvule of the delivery of materials to the project site, showing possible delays
. -Failure to forward the foregoing documents shall engender the postponement of the reception of
. - project materials, which could result in a punishable overall delay in the executlon of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Control Engineer. ’ :
The Control Engineer reserves the right to modify the plans and Work schedule provided by the Contractor, :
which modification shall first be submitted to the Authorisig Officer for approval. Under exceptional .
circumstances, the Control Englneer may suggest modifications to the technical specifications for any -
component of a project to the Authorisig Officer, while making sure that the overall cost of the project stays -
within the limits of the financial bid of the Contractor. ' : -

4

Any modification must be done in writing, with sufficlent justification. For this purpose, a numbered page
book (thé project log book) shall be kept on site in which the Control Engineer shall write hls approved
instructions. Both the Contractor, or his representative, and the Control Engineer shall initial every page of
the project loghook

It is therefore obligatory for the contractor to execute the works in conformity with:
. ~The Bills of Quantities and Estimates,
-The Special Administrative Clauses
" -The Special Technlcal Clauses stated herein,

-Any other special rules and regulations that may be applicable to thls job,
.*"  -The work schedule,

. -The detailed technical drawings,

Subject to any approved modifications indicated in the project log book by the Control Engineer.

The Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned In the preceding paragraph, which omisslon or discrepancies could fundamentally affect the
technical or aesthetlc quality of the works executed to his detriment, and call the attention of the

Supervisory Engineers who shall remain at his disposal of the Contractor for necessary information and
inquiries through the duration of the project.

In this regard, the Contractor shall not absclve himself of the responsibility for poor quality work Ey citing
Trz'nprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in the'
project log book by the Control Engineer.

i
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Any works effected without regard for the foregolng Instructions & 'or f;rovmons shall bé demolished ‘ut"thé‘ :
expense of the Contractor ' .

CHAPTER Il - WORKS TO BE DONE BY THE CONTRACTOR

Atticle 3: Role of the Contractor ' : :
The Contractor who shall be chosen after this call for tender, shall be responsible to execute all the works
outlined here. These include all the phases from the valve chamber, standplpe and washhand facility
constructions through to the distribution network and measures for the project sustainability.

A;_ti_qj_ed : Work plan
The Contractor shall execute the work within a deadline of four {04) months as from the date of nofification
of the service order to start work.

r

Article 5 : Guarantee of works
The Contractor shall take an engagement to construct the Potable Water Supply Scheme with the materials
proposed and to respect all the technical norms In force,

In case of an accident leading to the abandonment of any of the working site, the Contractor is not
compeled to another site. The Contractor shall not be entltled to any remuneration for the abandoned od .
the project site.

The obligations of the Contractor during the guarantee period consist of changing, or reparing the worn out
parts or those that have been damaged dve to an error by the manufacturer.

CHAPTER [1: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT . :
Article 6 : The Conformity Visit, } » : B
A conformlty vislt of all the equipments and materlals shall be done at the beginning of the work execution
inorder to verify:

® their conformity with those proposed in the Contractor's bid,

» the relationship between the capacities of these equipments and materials, the prescriptions in thg.
Technical Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not In any way set free the
Comroctor from his engagements, -

Arlicle 7: Quality and quantity of Geomaterials -
The Contractor shall supply all the pipes, cement, sand, stones and gravel that may be requ1red for the
execution of any component of the project. He shall also be responsible for the excavation and backflllmg
of the pipeline under the supervision of the Follow-up Englneer. In that regard, it Is obligatory -for the
potential Contractor (or bidder) to visit the project slte, at his own expense, before preparing his bids, in

order to verify whether available geo-material are of good quality and of suffment quantity. He shc:ll .

make any reservations concerning geo-materials In his bid,

Article 8: Origin and quulity of sand - : .
The nature and origin of sand remain subject to the approval of the Control Engineer. Sand shall be
obtained only from the rivers. The sand shall be of high qudlity. It shall be crunchy, stable, clean and shall
be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall contain neither
sulphur compound no substances that can react with cement or metallic reinforcements. The sand component
shall be more than 80% and the very fine constltuents, with a dimension not exceeding eighty {80) microns
that can be eliminated by settling, should be less than four percent (4%). No grain of sand should have a
dimension greater than four (4) millimeters. if deemed necessary by the Control Engineer, the sand shall be
sleved and washed thoroughly before use,

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore,_jt

shall be fried in order to eliminate algae zygospores; bacteria und/or bacteria spores, fungl cnd/or
fungal hyphae.
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Article 9: Origin and qudlify of gravel. L _
fGrcve[ shall be crushed from black stones obtained from quarries chosen by the contractor and approved
"by the Control Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impuritles.

_Constityents that can be eliminated through settling should be less than 2%.lts grading should be suited to its
“Use. |f deemed necessary by the Control Engineer, it shall be washed before use.

Article 10: Origin and quality of Stone.

Stones shall be obtained from black stone quarries chosen by the Contractor and approved by the Control
Engineer. No stone shall have o dimension less than twenty (20) centimeters. These black stones known
commenly as Basalts stones are highly recommended nothing more out of this,

Article 11: Origin and qudlity of Cement, : .

The cement to be used shail of the type PORTLAND artificiel CPA 325, It should be obtalned in bags of
50kg. Any bag with hardened fragments shall be rejected, The recuperation of cement dust that has fallen
on the ground shall be prohibited

Article 12: Origin and quality of pipes..
The pipes to be used shall of the type dia. 75mm and 90mm.NP10. It should be obtained in from a pipe
rﬁcnufccturing company approved by the Project Engineer, '

-

CHAPTER Ill: CONCRETE WORKS
‘Arficle 12: Preparation of concrefe,
Concrete works shall be of three (3) kinds:

o) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m3 of
R sand and of appropriate thickness, . T
) i) Re-enforced concrete for slab covers for valve chambers, pump sump dnd storage tank; they

. shall be a mixture of 350kg of cement per m? and shall be of appropriate thickness as
s ' shown on the plans. ’ .

CHAPTER [V: METHOD OF EXECUTION

Article 13: General Information.

13.1 Securily at Worksife, . '
The Contractor shall place at the entrance to work site signboards in bold letters indicating that work s
underway and prohibiting the public ond unauthorized persons from entering the work site. He-shali be
responsible for any accident that may occur on the work site or may be suffered by a third party, his staff
and employees or officials of the Administration as a result of their presence on the work site. Organization
of work and security on the work site shall therefore be the sole responsibillty of the Contractor.
Furthermore, the Contractor shall be bound by the labour legislation Tn Comeroon vis-a-vis his workers and

t‘he‘Admlnlstrcrion. Moreover, his insurance policy shall cover any damages he could cause to any one
during the execution of the [ob. -

13.2, Organizafion ot Worksife. -

The success of this project largely depends on the perfect coordination of the different activities by the
Contractor (the Supply and the Installation of the piping, the control valve chamber respecting the
appropriate hydraulic technics, the appropriate gradient profil design, the construction of the
superstructures with good drainage systems, project sustainability). This coordination requires the strict

respect of the execution plan of the Water Supply Scheme which contalns the outlined execution plans of
the different activities,

The Enterprise shall place its Technical Director who shall be responsible to the Adminisiration and on the
worksite, the work execution shall be supervised by a Foreman who is well qualified and experienced in
the domain of Potable Water Supply Scheme by the Pumping and Gravity Methods. The execution plan
should be concleved In such a way that the different phases will be done without any break. i -
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The state of work progression shall be established monthly and If after two months, the progression rate is
considered low, the Contractor will be asked to deploy additional: means to the worksite so as fo accelerate
work progression and meet up with the deadline.

During the work execution, the Administration has the right to modify the work.

13.3. Working Time

The general conditions fixed for workers by the Cameroon Legxslqﬂon also applies to the Contractor's
workers in the worksite. There shall be no work at night,

!

13.4. Detailed technical description of the works to be executed.
It should be taken into consideration that these descriptions complete the plans and the plans complete the
specifications.
Site installation
This Involves bringing to the sites our equipment and personnel
® Acquisition of office space within the project
Site installation commision report
Packing and storage facilities for materlals and equipment
Construction and demolition of temporary structures needed for the works
Putting In place information board
Signpost, signaling construction works where necessary
Putting the site back to its original state,
Other related works as instructed by the follow-up Engineer.

Catchment construction
The works comprise; :
* Appropriate excavation to length and depihs 10 the impermeable stratum to trace the spring source,

¢ Excavation shall be along the spring route, Serlous care shall be taken to identify the impermecblé
stratum.

* ®  Removal of excavated soll

Stabilising the walls of the channel

Laying the appropriate concrete foundation

Construction of the dam on the impermeable stratum from stone masonry _ )

Permeable back filling of the channel walls with gravel for the channel catchment Cu
Construction of a dry stone.masonry channpel

Placing of a layer of mass concrete on the ¢channel

Placing of a layer of soil on the mass concrete and planting of grass

Construction of retaining walls {dam) and collection chamber

Installation of plumbing accessories approved by the control engineer and as directed by him,

Cpnsirdciion of standlaps
The position of the control valve chambers shall be Indicated on the situation pian.
The works comprise

s Excavation of the foundation to a dept of 50cm., - wo
¢ Placing of a 10cm lean concrete
o Construction of pavement in mass concrete,

* Construction of valve chamber behind the standtap in mass concrete with a reinforced concrete slap
equipped with locking device.

e Contruction of 20x20x100cm column in reinforced concrete,

o Construction of basin in reinforced concrete,

e Provide provision for drainage pipe non pressure diameter 63mm
» Installations of appropriate 34 tap.
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Pipeline Construction '
» _Excavation of trenches to o maximum depth of 80cm ond 40cm wide

-Jeining the pipes according to their sizes and pressure ratings as shown on the situation plans,

Installation of the necessary volve,

3,
[}

Backfilling of the pipeline.

Catchment protection
* Plonting of shrubs and water friendly trees
¢ Fencing of the immediate cotchment aarea with barb wire and live fence

‘Article 14 : Traffic .

‘The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work
‘site throughout the duration of the work, right up till provisional reception. No obstruction of traffic shall be
allowed for more than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In
case of any breach of contract in this matter , the Control Engineer may bring In a third party to correct any
shortcomings that may be impeding the traffic flow, and related expenses shall be borne by the Contractor.
Where interference of the traffic flow for a given period Is Inevitable, the Control Engineer shall be
informed of the situation at least 7 days In advance, so that he can seek the opinion of local Administrative . -
authorities and get everything arranged beforehand, . a
In case a deviation has to be used, the contractor shall submit to the Control Engineer for approval after
consultation with local administrative authorlties, the deviation route and his plan for maintalning the
devigtion throughout the duration of the works that have necessitated the deviation,

Article 15: Stone Masonry

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules. _
Binding mortar shall be a mixture of 400kg of cement per m? of sand, no grain of which shall have a - -
dimenslon exceeding 4mm. : ’ -
Mortar containing a mixture of 450kg of cement per m3 of sand shall be used for the finishing of the,
external joints of non-visible walls of stone masonry ' '

Arficle 16: Pointing and Plastering
16.1 Painting . ,
The [olnts of all external walls of stone masonry that are visible shall be carefully pointed to give them an '
aesthetic look, Mortar containing 600kg of cement per m3 of sand shail be used for pointing with a cement -
paste (1:0) finish ) ’
16.2 Plastering _
Plastering of surfaces in contact with water shall comprise polnting of the mortar [oints followed by a 1em
thick layer of spatter dash 1:2 (mé25). This shall then be followed by the application of @ rendering coat of
2¢m thick 1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m425).The walls shall then be finished with
ement paste. Plastering of surfaces not In contact with water, such as chambers for control vaives and shall
consist of 1 coat of plaster Tem thick and a mixture of 1:3 (m400) )

Arficle 17: Plumbing Works
By plumbing works include:
: i) Laying of pipes in the trenches

it} Coenstruction and Installation of chamber for control valve,
17.1 Resisfance to corrosion
All the materials to be'used ought to be resistant to water and air corrosion {in this case, the Contractor is
asked to present documents to ascertain that control tests were carried out in the factory on the supplied
mcterie!s or thelr equivalents to be supplied). The Contractor shall attach to his bid the list of parts that shall
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e In contoct with waoter and specify their component elements c:nd the anti-corrosion process to be applied

on them.

17.3 Pipe Specifications
Pipes should meet the physical characterlstics presented In table1 below :

Table 1 : Physical Characteristics of pipes

Internal @ & | Thickness (mm) Socket Nominal Length of
external O length service pipe (m)
(mm) Minimum | Nominal | Maximum | (mm) pressure
‘(bars)

21x25 1.9 2.0 2.3 28 10 6
'28x32 1.9 2.0 2.3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6

35x40 2.3 2.5 2,8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 b
43.6x50 3.0 3.2 3.5 50 6 6
42x50 7 4.0 4.3 S0 10 6
56.6x63 3.0 3.2 3.5 63 6 6 -
93x63 4.7 50 - 5.4 63 10 6
68.6x75 3.0 3.2 3.5 75 6 6
66.6x75 3.8 L 4.2 4.5 75 10 6
63.2x75 55 5.9 6.3 75 10 ]
- 80.6x90 4.3 4.7 5.0 Q0 6 6
110x125 6.5 6.9 7.5 125 10 6

Tolerances

. Ovalization: = Tmm

Length of pipe: £ 1% =>%éem

" Socket length: + 0.6mm
17.3. Conirol tests for Pipes

i} Length

The tolerance for pipe lengths shall be £ 1% (& 6cm) For every 100 pipes, if the number of pipes not
respecting this tolerance Is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the

- Control Engineer shall request that as many pipes as possible be tested in the lot,

ii) Extemuf Diameter
The' tolercnce shall be £ 0.3mm for pipes of external diameters between 25mm and 50mm, and * 0.6mm .

for pipes between 75mm and 125mm in external diameter, Before reception, the Control Engineer shall
verlfy the external diameters of 15 pipes for every 300 pipes. If é or more pipes fall to meet the
tolerances prescribed above, he shall reserve the right to reject the whole lot, If 5 pipes fail to meet the

tolerance stipulated above, 15 other pipes shall be selected at random from the same lot and verlfied. If
the same results are obtained for 5 pipes, the whole lot shall be rejecied.

iii) Thickness

Thickness verification should adhere to the specifications presented In table Il below.

Table U; Thickness Verification

No." of pipes in the | No. of pipes randomly | No of bad pipes X
lot selected for verification | Lot accepted if Lot  rejected if
_ X max = Xmin=

100-199 10 2 3

200-299 15 3 4

300-499 20 3 4

500-89¢9 25 5 6

899-1300 30 6 7

1300-3200 40 - 8 Q
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:
,-'The Control Engineer shall carry out thickness verification in: qctordgncg with table Il above
+iv) Socket length ) ‘
-The socket length shall be verified cccording to agreed norms. The value obtained should have the
. .theorefical value of the diometer of the tube plus 1.3mm. The tolerancé shall be 0.6mm
v) Shrinkage crocks : o
- Shrinkage cracks tests should be carried out according to agreed methods by the Control Engineer on a 15-

*~30cm long sample. No shrinkage cracks should occur if the pipe is:at 90° to its horlzontal axis, If this occurs
- "'for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of
“every five samples ruptures, another set of five shall be selected for retest. If the second set respects the
‘specified relation with the service pressure, the set shall be considered satisfactory. Otherwise, elther
necessary adjustments shall be carrled out to meet the required specifications, or the lot shall be rejected.

vii} Impoct . , Co

{This test shall be carried out on three samples, one from each extremity and the third, from the center, all .
three, one meter long. Perpendicular masses shall be dropped from a helght of one meter onto the samples
‘as shown in table Il -
: -Table ll: Impact Test Schedule

| Pipe diameler Mass (kg)
32 i
75 7.5
Q0 7.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not -
exceed 40% :

viii) Labels - . o
The Contractor shall ensure that all pipes for this project are labeled <H>.The Control Engineer shall reject
any pipe not labeled as such. .

The Contractor shall furnish the Control Engineer with information {name, address, phone, efc) on the.factory
being used to procure pipes.

The..Contractor shall present to the Control Engineer a guarantee certificate from the factory of orlgin -
ascertaining that the pipes meet the required standards as described in the forgolng sections. The -
Contractor shall arrange for free access to the factory for the Control Engineer to enable him request, as
required, for all factory tests described in the aforementioned sections to be carried out by the
manufacturer.

The performance guarantee of works shall cover all defects in pipes, thelr handling and workmanship.

* Fittings Specifications _
The fittings required for these works, are presented in Table IV below. Contractors are required to strictly.
respect these specifications. . '
All fittings shall be approved by the Control Engineer before use. All fittings not cdnforming to those
specifled in Table IV shall be refected. The performance guarantee of work shall cover all defects_In
fittings, their handling and workmanship. C

Table IV Specifications for Fittings

Description of Good One Description of Good One.

ADAPTOR UNION 25.34" NIPPLE 2"

ADAPTOR UNION 32-1" NIPPLE 21»"

ADAPTOR UNION 40-1 /" PYC ELBOW 63 .
ADAPTOR UNION 50-1 -14" -. | .LPYC RED SOCKET 40-32
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. 2DAPTOR UNION 63.2°
ADAPTOR UNION 75-275"

E
i

PYC_RED SOCKET. 50-40
PVC RED SOCKET63-50

: AJIR VALVES

PYC RED SOCKET 75-50

{ BALL VALVE 1 14"

BALL VALVE 2"

PYC RED SOCKET 75-63

. DEC VALVE 0%"

PYC TEE 32

DEC VALVE 1 14»

PYC TEE 40

‘DEC VALVE 114"

PYC TEE 50

. [ DEC VALVE 2"

PYC TEE 63

DEC VALVE 2,"

PYC TEE 75

ELBOW 034"

PYC YALVE 32

ELBOW 1 14"

PYC VALVE 40

ELBOW 1 15"

PYC VALVE 50

" ELBOW 2"

PYC VALVE 63

ELBOW 2 1n"

PYC VALYE 75

FLOAT VALVE 63

PYC VALVE 125 {mark :Union UK}

REDUCER G.l.1"-34"

G.I_PIPE 034"

G.l PIPE 1"

PYC RED SOCKET 75-63

G.| PIPE 1V4"

SADLE PIECE 32-1"

G.I_PIPE 15"

SADLE PIECE 40-1

G.I PIPE 2"

SADLE PIECE 50 -

G.l_PIPE 214"

G.| SOCKET 0%"

SADLE PIECE 50-1"
SADLE PIECE 63

G.I" SOCKET V4"

SADLE PIECE 63-1"

|G| SOCKET 14"

SADLE PIECE 75-1"

[ G.I SOCKET 2

SADLE PIECE 125-1"

LG TEE 1"

TAP Q34"

LG TEE 114"

TG TEE 1%

UNION 034"

UNION 1" -

T Gl TEE 27

UNION T V4"

Gl TEE 24

UNION 1 12"

NIPPLE 034"

UNION 2 ¢

NIPPLE 1"

UNION 215"

NIPPLE " ] 14"

NON_RETURN VALVE 2"

NIEPLE 1"

GEBAJOINT

GLUE 1 kg

HERM (ROLL)

Arlicle 18: Piping
18.1 Description

. This item shall consist of the su
couplings, tees, reducers,

SAND PAPER { ml)

PRIy and lying of qll pipes,
etc. to entirely complete thls ltem as P

including the Installation of accessories like
er these specifications and plans provided.

+ 18.2.Core/Laying of Pipes -

The soll in the bottom of the trench shall be lightly scarlfied before laying the pipes or other hydraulic
.elements, : .

During transport, sforage, and assembling of Piplng element care shail be taken to avold seil and other
_contamination from entering the system. "

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be
executed during dry weather conditions.

Pipe elements and connecting accessorles shall be assembled in such @ way that no tension can occur in the
separate elements,

Only skilled plumbers shall be employed on any plumbing work,
Pipe [oints, reducers, tees, etc shall be connected In conformity with the manufacturer’s prescriptions

55



'18 3 Method of determining quantity of G.I and PVC Piping laid. .ot
The quantity of PYC and G.I piping laid shall be measured per linear mefer of laid pipe. Measurements
‘rshall be made for each class of pipe and each diameter of pipe separately.

o
[

- CHAPTER V: CONSTRUCTION METHODS
Adu]_e_LE SeMing out of Works.

. The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points
and levels that may be required for the proper and accurate positioning of all the structures on the work
site. The works so set out shall be received by the Control Engineer before construction work actually begins

Article 20: Excovation of Trenches, .
Pipe trenches shall be excavated to a depth of at mest BOem and width of 40cm.The bottom of each trench
shall be free of any stones or other materlals which could damage the pipes.

' Article 21: Backfil

The Contractor shall be responsible for all backfill operations. However, such operations shall only be
carried out after the dimensions and depth of the trenches have been approved by the Control Engineer.
Aﬂer the pipes have been lald In the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soil and rammed In, in soil layers of 20cm thick.

The backfilllng of pipes crossing motor able roads shall be done in conformity with lald down norms. The
.compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density. -

‘Article 22: Maintenance of Excavation

The Contractor shall bear the risk associated with the collapse of cny surface exposed as a result of
"excavation effected anywhere on the work site, whether or not he takes any precautions against such
accidents. The nature of the precautions he may take shall be entirely at his discretion. No water -shall be
.dllowed to accumulate in any part of an excavation. For that reason, every excavation shall be protected
against- flooding, seepage, run-off, etc. should water accidentally enter any excavation; it shall be
immediately removed by pumping or bailing at the expense of the Contractor.

CHAPTER VI: WORK EVALUATION METHOD

Lﬁl&& Conirol of the Works.

The supervision and control of the works shall be done by Follow-up Engineers under the coordlnotlon of the
Comruct Engineer.

Article 24 Worksite logbook. - .
[norder to carry out an effective follow-up of the execution of the project, the Contractor shall make
cvqilcble In the worksite a logbook on which shall be recorded everything concerning work progression,
This log book will help the Controler, on arrival in the worksite, to exactly know the state of evolution of the
project. -

The book WI|| be held by the "Recorder”, an employee of the Enterprise, and that will be his sole task in the
worksite. The Recorder shall always put in writing all the dally activities in this book, as operations evolve,

In.this book shall be recorded the following informations:

* Name of worksite (name of village),

¢ Serlal number of Potable Water Supply Scheme in the Council,

e, Dates and time of commencement of work at the valve chamber, pump sump and sforqge tank,
. “ Length of piping (transportation) system and diameter of pipes,

». Length of distribution network and diameter of pipes,

*’ Number of valve chamber, ump sump and storage tank {and their altitudes),

*, Nature of rock formations cut through "driller’s cross-section",

0 In short, ll the technical details, incidents, breakdowns, difficulties specific to the evolt;fion of the project,
Indlccnng the time these occurred.
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; &
The book shall be signed by the Representatives of the Admlmstrctlon and that of the Contractor, and shall
serve gs the basis for the establissement of vouchers. '

Remarks and reserves made by the Contractor and/or the Adminlstration shall be recorded in this book.
Article 25: Control and Supervision

The control of works shall be carried out by a Contract and Follow -up. Engineers and shall be based on the
following items:

* Definition of the work plan and Its executlon calendar in agreement with the Contractor.

* Choice of the configuration of the network and superstructures {construction of valve chamber, pump
sump, storage tank etc.) depending on the [andscape (topography).

Article 26: Calculation of the overall level of Realization.

Each month, the overall level of realization shall be colculated using fleld data and the unit prices quoted
by the Contracter In the Unit Price Scheduls,

Atticle 27: Provisional Receplion

The materlels to be used ought to undergo a qualitatlve provisional reception, which shall be based on the
administrative and technical documents justifying the quality of the materials used are In conformity with the,
technical objectives. _ _
This reception shall be later followed by a_technical reception which shali take place in the worksite after
the completion of all infrastructure and after observing the whole disinfected system functioning, with water
flowing in the entire piping network and no leakages on the pump sump and storage tank.

The declsion taken during this reception does not liberate the Contractor from his engagements with respect,
to the deadline as well as the technical specifications.

Any change of materiul that was proposed in the bid (type, characterlistics, origin, etc.} before or after the
conformity visit and during the execution of the project, Is forbidden except authorized in writing by the’
Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can refect them and usk .
for their remplucement or necessary modifications, without any extra charge for this. . o

Article 28: Conditions for the Final reception

The final reception shall be pronounced after the explration of the guarantee date which comes one year
after the provisional recepticon. There shail be no speclfic test during the final reception, but g survey among
the populahon to confirm the good working order of the Scheme during the one year guarantee period.
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Document N°. 6
SCHEDULE OF UNIT PRICES
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THE CONSTRUCTION AND EXTENSION OF KUTADNTSI PbTABLE WATER SUPPLY

COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

SCHEME, BALI

UNIT PRICE SCHEDULE :
Unit Price | Unit Price
ITEM ' DESCRIPTION OF WORKS Unit | qTy | excluding | excluding
taxes (in | taxes (in
figures ) words )
. LOT 100 : PREPARATORY WORKS ' e
101 Studies of Project Execution LS 1
102 Site installation 7 LS 1
103 Mobillsation of material and Personnel LS 1
Sub total 100
LOT 200 : CONSTRUCTION WORKS
Construction of spring catchment with 1m3 :
201 u 1
x collection chamber :
202 Construction of stand taps with chamber U 5
Sub Total 200
LOT 300 : PIPING NETWORK
301 Pipeline excavation at 80cm depth and backfilling | ML 3088 a
302 Supply of laying of PYC Dia, 20 NP10 ML 1450
303 Supply of laying of PYC Dia. 40 NP1Q ML 785
304 Supply of laying of PYC Did. 32 NP10 ML 673
305 | Supply of laying of PVC Dia. 25 NP12.5 ML 180
306 Su.pply and instollation of pipeline Indlcators in U 69
reinforced concrete at 50m each.
307 Plumbing accessories {Gl and PVC) LS 1
Sub Total 300
LOT 400 : ENVIRONMENTAL AND MITIGATION
MEASURES )
401 Water quality test including Physico-Chemical ad
U 1
bacteriological analyses of the sample water.
Demarcation and protection of the water
402 catchment area with concrete pillars each{2.5m u 2
high} and planting of water friendly trees,
403 Cleaning and disinfection of pipeline LS 1 :
Sub Total 400 |
LOT 500 : PROJECT SUSTAiNABILITY
Supply of a complete toolbox and spare parts
501 (List of tools and spare parts to be obtained at the LS 1
reglonal Delegation og MINEE NW). Equipments to
be officially handed to the chairman of the WMC.
502 Training and putting in place of a Water LS !
. Management Committee {WMC).
Sub Total 500
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Document N°. 7

BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION AND EXTENSION OF
KUTADNTS| POTABLE WATER SUPPLY SCHEME, BAL] COUNCIL AREA BALI SUB-DIVISION, MEZAM’
DIVISION OF THE NORTH WEST REGION,

4

| TEM | WORK DESCRIPTION UNIT QUANTITY | U.P (FCFA) TOTAL COST :
| ITEM | DESCRIPTION OF WORKS Unit Q'TY - g
LOT 100 : PREPARATCRY WORKS '
101 Studies of Project Execution LS 1
102 Site Installation LS 1
103 Mobilisation of material and Personnel LS 1
Sub total 100
LOT 200 : CONSTRUCTICN WORKS
\ Construction of spring catchment with ' .
201 ; . u 1. -
1m3 collection chamber '
502 Construction of stand taps with U 5_'
~ 7 | chamber
Sub Total 200
LOT 300 : PIPING NETWORK
301 Pipeline excavation at 80cm depth and ML 3088
backfilling
1302 Supply of laying of PYC Dia. 0 NP10 | ML 1450
303 Supply of laying of PYC Dia. 40 NP10 | ML 785
304 Supply of laying of PVYC Dia. 32 NP10 | ML 673
Supply of laying of PVC Dia. 25
305 NP12.5 ML 180
Supply and installation of pipeline
306 indicators in reinforced concrete at | U 62
50m each,
307 Plumbing accessories (Gl and PVC) LS 1
Sub Total 300
LOT 400: ENVIRONMENTAL AND
MITIGATION MEASURES
' Woater quality test including Physico-
401 Chemical ad bactericlogical analyses U 1
of the sample water. '
Demarcation and protection of the
402 water catchment area with concrete U 2
pillars each (2.5m high) and planting of
water friendly trees.
403 Cleaning and disinfection of pipeline LS 1
" Sub Total 400

6}
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LOT 500 : PROJECT SUSTAINABILITY

Supply of a complete toclbox and
spare parts (lList of tools and spore
parts to be obtained at the regional

501 | Delegation og MINEE NW). Equipments | 15
to be officially handed to the chairman
of the WMC. , ]
Training and putting in place’ of «
‘ 502 Water Management Committee LS
! (WMC). '

Sub Total 500 |

Total exclusive tax

VAT (19.25%) -

AR (2.2%)

Total inclusive tax

INET TO BE PAID

The present estimates is closed at the sum with all taxes inclusive of

-----------------------------
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SHEDULE OF SUB-DETAIL OF PRICES
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SUBDETAILS OF PRIGES

Price N® L. iivieiiiiiriiierieniinrieneersiersearans Ee e e EE e E YT E e reran e e e R et e b eethatareehien
Designation of work...iviiiceiiieiieicnsensrasense NN NN e NN E IR E e e e et bt b rrerrarrtrasntons
o teresnns T
QUANITY cieieeenieireirarsnrinssrrersonressrenses evsrrrarsveryIraTesasesacaas fererersrrsrtnrersienrarenen
Daily outpUL wvviiiiiieiciirc s e LT T T L P T PSP P PP PP P TP R IEE I SU P PP DS PR PD
Duration of executlon vuiveivieiiarviieriiiiieians T

DESIGNATION :

Duration of

No Daily out. put Total quantity | Unit activity
N
Category ° Daily wage E:‘eﬁ( up Amount
N -
I
7
A
<
=
b4
e
2 [yotaLA
, E Type ] No Daily rate bD;‘:;‘ up Amount
X
L
. W
[Ty
A
i
=
o
=2
o TOTAL B .
3 Type . Unit Unit cost Quantity | Amount
o -
=
<
—
W
2
wu
=
Q
=
<
-
< ]
[+ 4
=
£ [voraLc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS - Gx%
P TOTAL COST (HT) G+H -
Vo UNIT COST (HT) P/QTY
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MODEL CONTRACT
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REPUBLIC OF CAMEROON ST REPUBLIQUE DU CAMERQUN
., Peace-Work-Fatherland . . ' ' Paix-Travail-Patrie
MINISTRY.OF DECENTRALIZATION AND MINISTERE DE LA DECENTRALISATION
LOCAL DEVELOPMENT ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGION REGION DU NORD QUEST

MEZAM DIVISION DEPARTEMENT DE LA MEZAM
BALI COUNCIL COMMUNE DE BALI
P.O. Box 156 Bali B.P. Box 156 Bali
'{ "% JOBBING ORDER Ne__. /JO/MINDDEVEL/BC/BSD/MD/2021 OF __/___2021

. ." Awarded after OPENED NATIONAL INVITATION TO TENDER N° /ONIT/BC/BCITB/2021 OF ___ [ .
.. —— [ 2021 FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTS| POTABLE WATER SUPPLY
~ 'SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
Project Owner; THE MAYOR BALI COUNCIL

HOLDER :

.5 . P.O.Box ; Tel: Fax:

. ABusinelss Registry Ne, at
+  Haxpayer's No,

-SUBJECT-: Execution of works for THE CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE
WATER SUPPLY SCHEME, BALI COUNCIL AREA, BALlI SUB-DIVISION, MEZAM DIVISION OF THE :
NORTH WEST REGION. .

ENI

.+ "PLACE : KUTADNTSI'VILLAGE

EXECUTION DEADLINE : FOUR {04) months

AMOUNT IN CFA F:
: IAT
EVAT
VAT (19.25%) -
AlR {Income tax) {2.2%)
Net to be paid

FINANCING : PUBLIC INVESTMENT BUDGET (MINEE} - 2021
BUDGET HEAD : AUTHORIZATION NUMBER:

IMPUTATION:

SUBSCRIBED ON:

SIGNED ON: _ o
NOTIFIED ON:
REGISTERED ON:

-
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The Government of the Republic of Cameroon, represented by the Mayor of BALI Council

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No,
Taxpayer's No. '
Represented by M ; its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
Summary

Partl:  Special Administrative Conditions (SAC)
Part Hl: Special Technical Conditions (STC)

Pdr.f lli: Schedule of Unit Prices (SUP)

Part IV: Detuails or Estimates
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b
- Page '
{207
Awarded after OPENED NATIONAL INVITATION TO TENDER N° / ONIT/BC/BCITB/2021 OF ./
./ 2021 FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE WATER SUPPLY
SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

and last of JOBBING ORDER Ne / .;O/MINDDEVEL/BC/BSD/MD/2021 OF

With

For the execution of works for THE CONSTRUCTION AND EXTENSION OF KUTADNTS! POTABLE. WATER
- SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
- REGION.

EXECUTION DEADLINE Four (04) months
Amount of Contract in CFA F;

IAT
EVAT ]
WAT (19.25)

AlR (2.2 or 5.5 %)
Net to be paid

-

.| Read ‘and accepted by the Contractor

(place of signature) (date)

- | Signature of Contracting Authority

{place of signature) (date)

Registration
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FORMS AND MODELS TO BE USED BY
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Annex N° 1:  Model of declaration to Tender
Annex N° 2:  Model Bid
Annex N° 3:  Model Bid Bond
Annex N° 4:  Model Final Bond
Annex N° 5:  Model Retention fund {Guarantee Retention)
Annex N° &:  Schedule framework
Annex N° 7:  Model attestation of site visit
. Annex N° 8: Model site visit report
" Amnex N° 9: Model table of reference

Annex N° 10: Model table of equipment
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DECLARATION OF THE INTENTION TO TENDER

| the undersigned, ....ceeveririinrcnnenncnens veenes R, findicate the name and capacity
of signatory),

Nationality veviireseerieireniareeirecssanans

Representing the .ci.ciecveiiniiicririincvanrernns < COMpany or enterprise or group with head office at
...................... vresesannas registered in the trade register of ...cocvvvvvicirvninnrvennn, Under the number
In my cepacity as  ieeeiesiiienens . | Cerererverereertrearares PO
BOXiiiiuiieneriraireiesanns , hereby acknowledge receipt of the file for Opened National Invitation to Tender
R for the...... veraeras e everaerarrrerarensrans

And hereby declare my intention to tender for the sald contract.

Done at cevavvesssivossisrrmsescsssnsan =

Signature of iiveriiriercrserisiionseesnen

In the capacity of .vveviviiniiiiininians

Duly authorized to sign the tenders on behclf of
i
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_ Annex N° 2: MODEL BID-
Banke vovevensiveienssessons vere -

Reference of the Bond Nt .uivireriiieiiiiiererreoseesrenseosno

Addréssed 1.0 the' Mayor of BALI Council “Contracting Authority"

| the undersié.ned, ................................... {indicate the name and capacity of signatory)
Representing the ....coiuui. sreerees COMpany or enterprise or group with head office at vvcvcvvvan
© -aew registered in the trade register of ....vciviiieniincinninsane. Under the number ....viivevinernnns

Having taken cognizance of all the documents featured or mentioned In the Tender file: tender N°® /
ONIT/BC/BCITB/2021 OF ___/___ /2021 FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTSI
POTABLE WATER SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF
THE.NORTH WEST REGION.

After having personally taking account of the situation of the site and evalvated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

¢ Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File; .

"~ & Submit and commit myself to execute the works In accordance with the Tender File, In return for the

prices which | myself establish for each type of structure which prices reveal the amount of the

“tender ot ciicicivieiieen. { In figures and words) FCFA exclusive of VAT and at
....................... ( in figures and in words) FCFA inclusive of all taxes.
s | plledge to execute the works within a deadline of ..cevvvviiiiniinnn months.
¢ | pledge to maintain my offer for a duration of Ninety {90) days from the deadline of submission of
. tenders; - .
" . ‘The Contracting Authority shall pay the sums due for this Contract by crediting Account N%....uvvunnen....
~opened N Leviiierieninieiiean. Bank ...vveiiiinninnin, Branch, :

. _Fsrior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

DOne Ot vvieatisnsvnernanrnnrenssencarm

Signature of 1uviieiiiieniniiiiiieiiiinien..
In the capacity of vvvivviiviininiiiiiennen
Duly authorized to sign the tenders on behalf of
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Bank: voveverrrrrirenrnennare -
Reference of the Bond N°: ............ Teerererererierires erreceene -

Addressed to the Mayor of BALl Council “Contracting Authority”

Whereas the undertaking .oociveviiiniinianinn, wearere Herelnafter referred to as the "bidder” has submitted
his tender on tender N°_____ / ONIT/BC/BCITB/2021 OF __ / ___/ 2021 FOR THE CONSTRUCTION
AND EXTENSION OF KUTADNTSI POTABLE WATER SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-

DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION,
» hereinafter referred to as “the tender" and to which must be attached a bid bond equivalent to

We tiivaiieeninin (name and address of the bank), represented by ...iiciiiiiiiinniniiiniiann (names of
signatories), hereinafter referred to as “the Bank" hereby declare to guarantee payment to the Contracting
Autharity of the maximum sum of «ovivieiiiverarennn trresrereseserere , that the bank pledges to pay in full to the
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder In ‘the tender, or

If the Bidder, having been notified of Ihe award of the contract by the Contractmg Authority during the *

period of Bid validity:
® Fails or refuses to sign the contract, even though required to do so;

. o Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract:

We undertake to pay the Contracting Authority an amount up to the maximum of the sum- referred to
above upon receipt of his first written demand, without the Contracting Authority having to substantiate his
demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is
due, because one or the other or both of the above condition(s) has (have) been- fulfilled and-he- shall
specify which condition(s) took effect:

This bond shall enter into force from the date of signature and from the date set by the Contracting

Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Centracting Authority to cause Tt to take

effect should reach the bank by registered mall with an acknowledgement of receipt before the end of fhls

period of validity.

This bond shall, for purposes of Its interpretation, be submitted to Cameroon law. Cdmeroon courts shcll be
the only jurisdictions competent to rule on this commitment and its consequences. H

Signed and authenticated by the bank
= | = 1 N
{Bank’s signature
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Annex N° 4: MODEL FINAL BOND

Banki i ieaenn
lR'efér'ence Of the Bond N viviiieeeirrnrorererensensnrarsenes

‘Addressed to the Mayor of BALI Council “"Contracting Authority”

Whereas ............ Cererreeiien (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the 'works FOR THE CONSTRUCTION AND EXTENSION
OF KUTADNTSI POTABLE WATER SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM
DIVISION OF THE NORTH WEST REGION. ‘

- Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Autherity a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor's
performance obligations in accordance with the Contract.

‘Whereas we have agreed to provide the Contractor with this guarantee;

o We, v, A eresrerieeiete e (name and address of bank]

. Represented by «.c.ccovvvniiiiiiiniianniens teereriiiensaas (name of signatories) '

hereinafter referréd to as “the Bank”, and we pledge to pay to the Contracting Authority within' a
‘maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not
-fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, e SUM Of .iuiiviiiiiieieeiieiiinn cerieiieeeraeeronrsnsessssesrensennsnnsons {in letters and -in
. twords),

We heréby agree that no change or addendum or any other amendment shall release us of any obligation

* . ‘Incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any

. amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from the date of
the Provisional Reception of the works.

© After this date the caution shall no longer be valld and shall be returned to us without any request on our
part. | -

VL Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
‘registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its Interpretation and execution, be subject to Cameroon law, Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .......ccvvivinienen. ON tiviveenanrearsssasnanes
[signature of the bank]



Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: v.evee... rravenn arerrasane
Reference of the Bond Not v.vvvveviinrierenens Crrrererearreens

Addressed to the Governor of North West Reglon,
Herelnafter referred to as “The Comrc:cﬂng Authorlty”

Whereas ..... Cierssatsiirrerinaes {name and address of Contractor) hereinafter referred to “the Contractor® g
pledge , in execution of the Contract, to carry out the works FOR THE CONSTRUCTION AND EXTENSION
OF KUTADNTSI POTABLE WATER SUPPLY SCHEME, BALI COUNCIL AREA, BALI SUB-DIVISION, MEZAM
DIVISION OF THE NORTH WEST REGION,

Whereas it is stipulated In the Contract that the Guarantee Retention fixed at ten percen'f {10%) of the
amount of the Contract may be replaced by a |oint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

WY@, cvrrerererrneeisranrsierestesiariernrerinrarensras vererere (name and address of bank),
Represented by ........... T :.' ..... (name of slgnatorles) and hereinafter referred lo cs. :
“the Bank"; -

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum dmoUNt Of .eeieerereerernsivesseerennenn (in figures and in letters)
corresponding to ten percent (10%) of the Jobbing Order amount. )

And we pledge to pay to the Contracting Authorlty within a maximum deadline of eight {8) weeks.upon his
simple written request declaring that the contractor has ‘not fulfilled his contractual obhgcmons or is
indebted to the Contracting Authority within the meaning of the confract, amended where need be, by’ its,
additional clauses, without being able to defer the payment nor raise any contest for whatevet reason, cmy
sum(s) within the {imits of the amount equal to ten percent (10%) of the total amount of the works featuring
in the final detailed account, without the Contracting Authority hqvlng to prove or give the reasons nor the
moﬂve for the amount of the sum Indicated above.

We hereby agree that no changée or addendum or any other amendment shall release us or any obligation
incumbent onus by virtue ‘of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force vgon_signature. It shall be released within thirty (30) days from the date of
the flnal acceptance of the works and upon released issued by the Contracting Authority.

Any requesf for payment formulated by the Contracting Authority by virtue of this bond should ‘be done by
registered mail with acknowledgement of récelpt to reach the bank during the ‘period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Ccmeroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences,

Slgned and authenticated by the bank at ..cccvviivnrinnens ON cveusernnrvranarrranensee
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
Interruptions must be clearly brought out In the schedules,

The flnancial schedules resulting from the schedules of works must indicate month by month, the estimated
.~ amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
: rainy seasons for the basic solution and possibly variant solution.
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LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify
Manager/Technical Director/Engineer
Has effectively visited the
...................... In view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficlary

that Mr
of
site for

the Entrepreneur
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.Annex N° 8: MODEL SITE VISIT REPORT"

) INTRODUCTION

TENDER NO...vvieeerrenniereenens e re———————
NAME OF THE ENTERPRISE: 1evvvrvvvevevsennrnnsennsein
-DATE; ...... reerferaenirareenenenns

I} COMMENTARY '

"1- Natire of the project site:

2

Accessibility to the project site:

Vegetation:

3

4

Topegraphy of the site:

_-._m)' AYAIL).\BILITY. oE SERQICES
IV).- AVAILABILITY OF MATERIALS
Q.)- DIFFICULTIES

VI CONCLUSION

Signature of the contractors' engineer
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LIST OF WATER SUPPLY PROJECTS EXECUTED BY THE COMPANY

Annex N° 9: MODEL TABLE OF REFERENCE

- NAME OF | NAME OF THE PROJECT )
{No | YEAR | THE OWNER AND TELEPHONE iﬁgLRﬁTCT gﬁgﬁgﬂ i’ézw ANSEF
PROJECT | NUMBER
DONE ON 1uvvvreireeeeneeenveesennseens . AT.
T ettt st ittt ettt s v serarree e sasssensenransansanrsnsannsnnens
SIGNATURE 1vvvvuievtneerreneressrssssersnneeennsonsessnssssssemmnnsessnnnns e
79



Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE
FOR THE CONSTRUCTION AND EXTENSION OF KUTADNTS! POTABLE WATER SUPPLY SCHEME, BALI
COUNCIL AREA, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

DESIGNATION  OF AGE AND | NUMBER OWNER OR
o
N .| THE EQUIPMENT DESCRIPTION, MARK STATE AVAILABLE NOT
DONE ON.utinrivniiisenneineiisiisieniieneen AT ot -
11 P

. SIGNATURE ......... e sttt saneseees
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Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary sfudies
In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to

commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies,

These studles must be required during the examination of the Tender File {TF) by the Tenders Board.

The Project Owner Is bound to fill the questionnaire In annex 1 accompanied by justifications of the said
studies,

Annex Ne°. 7: Justification of preliminary studies

1. Attach the preliminary studies,
2. Indicate
2.1.. _The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4, If maintenance works
.7 1i4.1  Description of the studies;

1.4.2 Attach the outline of the Itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works
1.5.1 Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
' 1.5.3  Attach-the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chdirperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studfies,
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Document N°.12

TO ISSUE BONDS FOR PUBLIC
CONTRACTS

LIST OF BANKING ESTABLISHMENTS ||
AND FINANCIAL BODIES AUTHORISED
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oIl

s

"List of credit establishments approved and authorized to issue bonds

. 14‘

'N°_. List of accredited establishments Acronym
01 lAfriland First Bank (FIRST BANK) B.P. 11 834, Yaoundé FIRST BANK
02 (Banque Atlantique Cameroun (BACM) B.P. 2 933, Douala BACM
03 ga;qluze ggzmil"zg:;rz::is: des Petites et Moyennes Entreprises (BC- PME)B C-PME
04 ga;qggoGSgig?;se pour le Financement Internanonal (BGFIBANK)BGFIBANK
05 - ?glncqgé ) Igf;fn]atglgg?l'gog:laCameroun pour [’Epargne et le credltBICEC
06 Bank Of Africa Cameroun (BOA Cameroun) B.P. 4 593, Douala BOA Cameroun
07 (Citibank Cameroun (CITIGROUP) B.P. 4 571, Douala CITIGROUP
|08 .(!Zo'mmercial Bank-Cameroun (CBC) B.P. 4 004, Douala CBC
09, [Ecobank Cameroun (ECOBANK) B.P. 582, Douala ] ECOBANK
National Financial Credit-Bank (NFC-Bank) B.P. 6 578, Yaoundé INFC-Bank
gg(c):léltjeou(;cl);nmerclale de Banques-Cameroun (SCB-Cameroun) B.P.S CB-Cameroun
|12 |Société Générale Cameroun (SGC) B.P. 4 042, Douala SGC
13 {Standard Chatered Bank Cameroon (SCBC) B.P. | 784, Douala SCBC
Union Bank of Cameroon (UBC) B.P. 15 569, Douala UBC
United Bank for Africa (UBA) B.P. 2 088, Douala UBA

* "List of insurance companies approved and authorized to issue bonds
N°

List of insurancecompanies .

01

Activa Assiuirances, B.P. 12 970, Douala

o3

los

s

02  ‘|Area Assurances S.A, B.P. 1 531, Douala -
Atlantique Assurances S.A, B.P. 2 933, Douala

04 .Beneﬁcial General Insurance S.A, B.P. 2 328, Douala
Chanas Assurances S.A, B.P. 109, Douala

[06  |CPA S.A, B.P. 54, Douala

07 [Nsia Assurances S.A, B.P. 2 759, Douala
Pro Assur S.A, B.P. 5 963, Douala

09 [SAAR S.A, B.P. 1011, Douala

10" [Saham Assurances S.A, B.P. 11 315, Douala

11

Zenithelnsurance S.A, B.P. 1 540, Douala
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EVALUATION GRID

Opened National Invitation to Tender N° /ONIT/BC/BCITB/2021 OF ___ / ___ /2021 FOR THE
CONSTRUCTION AND EXTENSION OF KUTADNTSI POTABLE WATER SUPPLY SCHEME, BAL! COUNClL
AREA BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

:
1

ADMINISTTRATIVE DOCUMENTS.

‘DOCUMENT | DESCRIPTION
NO
Al Certified Copy of the Business Reglstration, not more than three months old.
A2 Declaration of Intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the biddef, not more than three
{03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
AS Purchase recelpt of Tender Flle Issued by Public treasury
A bid bond of 894,000 FCFA (Eight Hundred and Ninety Four Thousand FCFA)issued by
Ab a first rate-bank approved by the MInistry in charge of Finance in conformity with COBAC!
conditions :
A7 An ottestation of non-exclusion from Public Contracts issued by the Public Contrcci'
' Regulatory Board (ARMP)
A8 An Attestation of the National Soclal Insurance Fund stating that the bidder has met all hxs
' obligations vis a vis the Fund; the aftestation valid within the given time.
AD Certified Copy of a valid (Matriculation Certificate) faxpayers card, delivered by the,
) chief of center of Taxes or obtained'online and validated by chief 'of center of Taxes.

- A Clearance Certificate signed by the chief of Centre of Taxes or obtained online that the
A0 bidder has met all the statutory declarations in issues of taxes in the current financial yeur
this certificate should be less than three months old. . '

All Plan and attestation of location of the Compuany signed by the Chief of Taxation
Al2 Power of attorney if necessary -

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contaln the following: references of the company, permanent or mobilisable material means, qualification of
site personnel, methodology of intervention and execution of the works and capacity of self- flnuncmg

The evaluation grid is as follows : v E
MARKING GRID : i oo
NO CRITERIA ) CONFORMITY QBSERVATIONS

YES | NO .

GENERAL PRESENTATION OF THE BIDS i

Presence of all the documents . o

Properly bind :

Table of content

Page seperators in colour apart from white

Order prescribed respected

Clearness of the documents

oo | [eafn]—

Presence of all the documents

REFERENCES OF THE COMPANY

7 Minimum two (02) registered contract of similar
“| works (1% and last pages) certified by a
competent authority
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organization and the execution of works

36 Planning of execution of works

37 Respect of the duration of work

38 Description of safety measures at the bullding
site

39 Description of socio-environmental measures for
the protection of site

40 Coherence in the execution of works

41 Coherence in the organization of the site

42 CCTP duly initialed on each page and signed

and dated on the last page

CAPACITY OF SELF-FINANCING

43

Attestation of credibillty minimum 85% of the
bid price in FCFA

ENVELOPE C- FINANCIAL FILE

No | DESIGNATION,

C1 | A submission letter, signed, doted and stampad.(see ANNEX 3)

C2 | Completed and signed frame work of unlt prices.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC) :

C4 | Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an uccepiuble
minimum from at least 37/43 (85%) of the essenhal criteria taken in account. -

The Contract will be awarded to the bidder who would have proposed the offer with the Iowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37 /43 (85%) of the essential criferia.

A. Eliminatory criteria

-

B.

i-

Absence or non-conformity of an element In the administrative file;

PRI

2- Deadline for delivery higher than preseribed; ;

3- False declaration or falsified documents; 1

4- Absence or insufficient bid bond; '

5- A bid with the external envelope carrylng a sign or mark leading to the identification of the
bidder; , s

é- Incomplete financial file. E

7- Non respect of 37/43 (85%) of essential criteria f

8- Change of quantity or unit . !

9- Non completion of any pro[ect in the previous year in the Country and suspended by MINMAP in
2021 , o

Essential criteria . ;

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel; ;

5- Technical organization of the works;

6- Safety measures on the site; :

7- Llogistics; :

8- Attestatlon and report of site visit; ‘{

9- Special Technical Clauses initialed in all the pages; i

oo
N J



10-Special Administrative Clauses completed and initialed in all the pages.

11, Main gualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

" The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
{RPAQ),

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (85%) of the essential criteria taken in dccount,

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria,
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KUTADNSTI WATER SUPPLY IN BALI
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