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Document No. 1
Tender Notice
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

Peace — Work — Fatherland Paix — Travail — Patrie
MINISTRY OF DECENTRALIZATION AND L »4}$14FINIST ERE DE LA DECENTRALISATION ET
LOCAL DEVELOPMENT ".-»‘ Ny DU DEVELOPPEMENT LOCAL

REGION DU NORD-OUEST

ARRONDISSEMENT DE NJINIKOM

COMMUNE DE NJINIKOM
NJINIKOM COUNCIL INTERNAL COMMISSION INTERNE DE PASSATION
TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
NJINIKOM

@ OTICE

NJINIK oM C 0 UNCIL

OVER THE IKAM RIVER ON THE

SECTIGN: JINIKOM MUNICIPALITY OF BOYO
iﬂ_@ H 'WEST REGION..

Financing: MINDDEVEL Public Investment Budget of 2021

1. Subject of the invitation to tender: Within the framework of 2021 Investment Budget, the Mayor
NJINIKOM  Council hereby launches an OPEN NATIONAL [INVITATION TO TENDER BY
EMERGENCY PROCEDURE for the CONSTRUCTION OF A PERMANENT BRIDGE OVER THE IKAM
RIVER ON THE MBUENI- MUGHOM ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO
DIVISION OF NORTH WEST REGION.

2. Nature of work:

Work to be done consists of preparatory works, foundation works, and Masonry
elevation, decking works, backfilling and finishing works.

3. Execulion deadline
The maximum deadline provided by the Contracting Authority for the execution of the
works forming the subject of this invitation to tender is FOUR (04) calendar months

4. Estimated cos?
The estimated cost after preliminary studies is 35 000,000 (THIRTY FIVE million) CFA

FRANCS.

5. Paricipation and origin
Participation to this invitation to tender is open to Carneroonian enterprises that are in
compliance with the fiscal laws.

6. Financing
Works which form the subject of this invitation to tender shall be financed by the 2021 Public
Investment Budget of the Ministry of Decentralisation and Local Development.

7. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an amount of 700,000 CFA (SEVEN HUNDRED
THOUSANDFRANCS CFA, valid for thirty (30) days beyond the date of validity of bids. As per
article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June 2018), certified
cheques or bank cheques are acceptable in the place of bid bond.

8. Consultation of Tender File:
The file may be consulted during working hours at the Mayor’s Secretariat of the NJINIKOM
Council,, Telephone N° (237) 670294650as soon as this notice is published.
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9. 10. Acquisition of tender file:

The file may be obtained from the Mayor's Secretariat of the NJINIKOM Council,
Telephone N° (237) 670294650 as soon as this notice is published against payment of the
sum of 70,000 CFA francs, payable at the NIJINIKOM Council Municipal Treasury,
representing the cost of purchasing the tender file. ‘

10. Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original
and_06 (SIX) copies should reach the conference hall of the Njinikom council not later than
_?0 /£5 /2021 at 10 a.m. local time and should carry the |nscr|pt|on

« OPEN NATIONAL INVITATION TO T
N°004/ONIT/MINDDEVEL /ONIT/N

b Al
FOR THE CONSTRUCTION OF AP R'M _ ;».,:: THE IKAM

RIVER ON THE MBUENI- MUGHOM\;Q, JONIN NJINIKOM
MUNICIPALITY OF BOYO DIVISION ‘S {WEST REGION-

\‘40&. e S *
“To be opened only during the bid-opening session”

1. Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must
imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of LAUNCHING
OF THE TENDERS or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance. .

2. Opening of bids:

The bids shall be opened in a single phase. The opening af the administrative
documents, the Technical and Financial offers will take place on the 3 185 12021 at 11
A.M. local time, at the Conference hall of NJINIKOM Council by the NJINIKOM Council
Internal Tenders’ Board. Only bidders may attend or be represented by duly mandated persons
of their choice.

3. 14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

e Qutright elimination during the opening session of the bids

1. Absence of the bid bond

o Elimination during the evaluation of bids by the adhoc committee
Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed,;
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid,;
Non respect of 75%of essential criteria;
During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty eight (48) hours to produce or
replace the said document else it will be eliminated during the evaluation of the bids.
No such document will be accepted after this deadline.
B. Essential criteria

1. General presentation of the tender files;

2. Financial capacity 25% of the project;
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References of the company in similar achievements;
Quality of the personnel,

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit; justified with photos

Special Technical Clauses initialed in all the pages, signed, dated, and stamped on
the last page

10. Special Administrative Clauses completed and initialed in all the pages..
These essential criteria are subject to lower limits, the details of which are spelled out in the
Special Regulations of the invitation to tender
4. Award

This evaluation will be done in a purely binary method with a positive (yes) or negative
(no) with an acceptable minimum of 76% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 76%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Regulations of the invitation to tender of this consultation.

© N RO

5. 16.Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for
the submission of tenders.

6. 17.Complementary information

Complementary technical information may be obtained during working hours at the
Mayor's Secretariat of the NJINIKOM Council Telephone N°(237) 670294650

Done at NJINIKOM on the,__f) & MARS 2074

MAYOR NJINIKOM COUNCIL

Copies:

- MINMAP

-  MINDDEVEL

- ARMP

- Contracting Entity
- Chairperson of TB
- Notice Boards
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

Peace — Work — Fatherland Paix — Travail — Patrie
MINISTRY OF DECENTRALIZATION AND RO . %{MINISTERE DE LA DECENTRALISATION ET
LOCAL DEVELOPMENT '?Pfﬁ" B2 DU DEVELOPPEMENT LOCAL

REGION DU NORD-OUEST

ARRONDISSEMENT DE NJINIKOM

COMMUNE DE NJINIKOM

NORTH-WEST REGION

NJINIKOM SUB DIVISION

NJINIKOM COUNCIL

NJINIKOM COUNCIL INTE
TENDERS’ BOARD

N\ COMMISSION INTERNE DE PASSATION
| DES MARCHES DE LA COMMUNE DE
! NJINIKOM

AVIS D’APPEL D’OF RES NATIONAL OUVERT

(PROCES D’URGENCE)

N°004/ONIT/MINDDEVEL/ONIT/NC/NCTB/PIB/2021 DU %./03./2021
POUR LES TRAVAUX DE CONSTUCTION D'UN PONT SUR RIVERE IKAM SUR LE TRONCON
MBUENI- MUGHOM ARRONDESSEMENT DE NJINIKOM«DEPARTEMENT DE LBOYO, REGION DU
NORD-QUEST.

Financement : MINTP. - EXERCICE 2021

1. Objet de I'Appel d'Offres

Dans le cadre de I'exercice budgétaire 2021, Monsieur le Maire de la commune de
NJINIKOM, Maitre d’Ouvrage et autorité contractante lance un Appel d’Offres National Ouvert
pour les travaux de CONSTRUCTION D'UN PONT SUR LA ROUTE MBUENI-MUGHOM MUNICIPALITE DE
NJINIKOM du département de la BOYO, Région du Nord-Ouest

2. Consistance des travaux
Les travaux comprennent notamment les travaux préparatoires, de fondations, Magonneries de
moellons en élévation, de tablier, de remblaiement et de la superstructure du pont.

3. Délais d’exécution

Le délai maximum prévu le Maitre d’Ouvrage pour la réalisation des travaux objet du
présent appel d'offres est de QUATRE (04) mois calendaires et court a compter de la date
de notification de I'ordre de service de démarrage des travaux.

4, Colt prévisionnel
Le colt prévisionnel de !'opération a lissue des études préalables est de 35,
000,000(TRENTE CINQ MILLION) de Francs CFA

5. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concerné et ayant réalisées des opérations
similaires et qui sont en régle fiscal.

6. Financement

Les travaux objet du présent appel d'offres sont finances par le budget
d'investissement public du Ministere de la Deécentralisation et du Développement Local de
I'exercice2021.

7. Cautionnement de soumission
Chaque soumissionnaire doit joindre a ses piéces administratives, une cautlon de
soumission établie par une banque de premier ordre agréée par le Ministére chargé des
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finances et dont la liste figure danslapiece12 du DAQ, d'un montant de sept cent mille
(700,000) FCFA et valable pendant trente(30) jours au-dela de la date de validité des offres.
Conformément & article 90 (9) du code des Marchés Publics {(Décret No. 2018/366 du20
June 2018), des chéques certifiés et chéques-banques sont admis & la place du
cautionnement de soumission.

8. Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la
Section Techniqgue de la commune NJINIKOM, Téléphone N° (237) 670294650, dés
publication du present avis.

9. Acquisition du Dossier d'Appel d 'Offres

Le dossier d'Appel d'Offres peut étre obtenu aux heures ouvrables la Section
Technique de la commune NJINIKOM, Tél. N® {237) 670294650, dés publication du présent
avis, sous présentation d'une quittance de versement a la recette municipale de la commune de
Njinikom la somme non remboursable de soixante-dix mille (70,000)F CFA de frais
d’acquisition du Dossier

10. Remise des offres

Chaque offre rédigée en frangais ou en anglaise sept (07) exemplaires dont un (01)
original et (06)copies marquée somme telles, devra parvenir contre récépisse a la commune de
Njinikom au plus tard Ie»_?)7 0 10312021 a ,};B'neure locale et devra porter la mention suivante :

2 2 I L)
A MONSIEUR LE MAITRE D'OUVRAGE
#APPEL D'OFFRES NATIONAL OUVERT N°004/ONIT/MINDDEVEL/ONIT/NC/NCTB/PIB/2021 DU
%/93/2021 POUR LES TRAVAUX CONSTRUCTION D'UN PONT SUR LA ROUTE MBUEN| ~MUGHOM
MUNICIPALITE DE NJINIKOM DU DEPARTEMENT DE LA BOYO, REGION DU NORD-OUEST»

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

11. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites
en originaux ou en copies certifiees conformes parle service émetteur ou une autorité
administrative (Préfet, Sous-préfet,...), conformément aux stipulations du Reglement Particulier
de I'Appel d’Offres. oUE B S ey

La date limite de validité des piéce gm s\usvisées doit &tre postérieure celle
de lancement de la consultation (date deég‘“a\;@,@\bé‘ssier d'Appel d'Offres sera déclarée
irrecevable. L'absence de la caution defsou i%sjo,mdé‘livré,e_%ar une banque de premier ordre

. . e . . ’-l"-'ﬁfn abis- B E = . ,

agréée par le Ministére chargé des Fin g%es‘eqfté‘_rg,%;a Mhirejet séance tenante de l'ouverture

a

!

{

des plis. EES AN §§
. % A,
12. Ouverture des plis o5 S
L'ouverture des plis se fera en un sgt *ig'ffff}g;‘ L'gyVerture des piéces administratives et
des offres techniques et financiéres aura lieu Tez S 152120214 B2 heures précises, dans la salle

de conférences de la commune de NJINIKOM,  par la Comrr{i’ sion internée Passation des
Marchés de la commune de NJINIKOM siégeant en présence des soumissionnaires ou de
leurs représentants diiment mandatés et ayant une parfaite connaissance de leurs offres.

13. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
[ sar NOtamment de:
PENDANT LA SEANCE D’OUVERTURE DES OFFRES

1- Absence de la caution de soumission ;

PENDANT L’EVALUATION DES OFFRES EN SOUS-COMISSION D'ANALYSE DES OFFRES
1. Absence ou non-conformité du dossier administratif

2. Délai d’exécution supérieur a celui prescrit (supérieur a trois mois) ;

3. Fausses déclarations ou piéces falsifices;

4. Offre dont I'enveloppe extérieure porte des mentions permettant de

reconnaitre le Soumissionnaire;

Offres financiére incompléte,

Le changement d’'une unité ou d'une quantité du DAO dans l'offre

financiere ;

o o
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7. Le non-respect de 75% des critéres essentiels ;

N.B. En cas d’'absence ou de non-conformité d’une piéce du dossier administratif lors de
Pouverture des plis, un délai de quarante-huit (48) heures est accordé aux
soumissionnaires concernés pour remplacer la piéce en question. Passé ce désaila
piéce ne sera plus accéptée et ['offre ne sera éliminé que lors de I'evaluation des of
en sous-commission d’analyse.

B - Critéeres essentiels
Les critéres relatifs a la qualification des candidats porteront a titre indicatif sur:
1- Présentation générale de l'offre ;
2- Financial capacity of at least 25% of project cost;
3- References of the company in similar achievements;
4- Quality of the personnel,
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Aftestation and report of site visit;
9- Special Technical Clauses initialed in all the pages;
10- Special Administrative Clauses completed and initialed in all the pages.
Les critéres essentiels sont soumis a des minima dont le détail est donné dans le
Réglement Particulier de I'Appel d’Offres (RPAO).

14. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (oui) ou negatifs
(non) et dont le minimum des « oui » acceptable est d’au moins 75% de 'ensemble des critéres
essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé |'offre ia moins distante, conforme
pour I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait a 100% des
critéres éliminatoires et au moins 75% des critéres essentiels.

15. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date
limite fixée pour la remise des offres.

16, Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de
Secrétariat de Maire de la commune de NJINIKOM Tél.: N° (237) 67029%%%) 20
Fait & NJINIKOM, le f} B

ire de la commune de NJINIKOM

o
ag,

\3
\0\3 of CAMES,
b
)

- MINMAP

- MINDDEVEL

- ARMP;

- Maitre d'Ouvrage
- Présidents CPM;

- Affichage.

i e

N4
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~ DOCUMENTNO.2:
- GENERAL REGULATIONS OF THE INVITATION TO
 TENDER
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A. General
Arficle 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term "day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Arficle 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders ond contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be cdmitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iiiy “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Avuthority is aware or not} aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of o
contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.,

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder {including all members of a group of enterprises and all sub-contractors to the bidder),
in accordance with the funding agreement.
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(b) a bidder (including all members of a group of enterprises and all sub-contractors te the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or o subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iy The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Camerconian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial [aws and (iii)
not under the direct supervisory authority of the Centracting Authority or Project Owner,

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’'s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure dene within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services,

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Atticle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
{a) submit a power of attorney making the signatory of the bid bound by the bid; and

{b) Provide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract,

Where necessary, bidders should provide information relating to the following points:

{i) The production of certified balance sheets and recent turnovers;
(ii) Access fo a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v} Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings {joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6{1} above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis
& vis the Project Owner and Coentracting Authority with regard to the execution of the Contract;
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(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner Into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to bhenefit from the margin of preference must furnish oll the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit,

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No, é. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter;
d. Model bid bond;
e. Model final bond;
f. Model of hond of start-off advance;
g. Meodel of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financiol institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.
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8.2 The bidder must examine dll the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts,

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5} days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in repiy to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.,

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Arficle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Autherity and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

" Article 12: Language of bid

The bid as well as any correspondence ond any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case fer reasons of
interpretation, the transiation shall be considered te be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume 1; Administrative file
It includes:

i) all documents attesting that the bidder:
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- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- s not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

lii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitatien to
tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation
of visit of the site, where necessary, etc).

5.3 Proof of acceptance of conditions of the coniract

The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract, namely:

1.The Special Administrative Conditions (SAC};
2.The Special Technical Conditions (STC).

8.4 Commentaries (opfional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-detuails of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

nhwn

In this regard, the bidders will use the documents and models provided in the Tender File, subject fo the
provisions of article 17({2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the

bidders present bids for several lots of the same Invitation to tender, they could indicate
rebotes offered in case of award of more than cne lot.

Aricle 14: Bid price

Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder .
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14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of gquantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

" Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b} The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specificotions of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

{a)  The prices of inputs necessary for the waorks which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called "national currency™;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely vsed in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in
way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for o shorter period shall be rejected by the Contracting Authority as not being in
compliance.
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16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing {or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not Include o price revision clouse and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the asseciated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result,

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a} if the bidder withdraws his bid during the period of validity;
{b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

iy refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Autharity as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for o complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated os the lowest bid.
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18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below,

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any medification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Ferm and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY". In case of discrepancy, the original
shall be considered as authentic,

20.2 The origina! and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the persen(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6{1a) or 6(2c) of the General Regulations, as the case
may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and "COPY", as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a} Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21({1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.
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Article 22: Date and time-limit for submission of bids

22.1 The bids must be recefved by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date ahd time stated in the Special Regulations.

" 22,2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accorddnce with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Autherity prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the: inscription “WITHDRAWAL”, and “REPLACEMENT BID" or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be nofified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope contalning the corresponding bid shall be returned to the bidder
vnopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible medification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variont, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
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rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened ond read to the hearing of everyone during the bid-apening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.4 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and pessibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shail be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts. t

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, If it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 ahove, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed aond if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;
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which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligaticns in relation to the contract;

j—
—

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 |f a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Auvthority reserves the right to accept or refect any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted «
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

{a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail ‘of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) ond (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount

shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States {BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparisen of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evoluating the hids, the Evaluation Sub-committee shall determine for each bid the evalvated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;
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b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special
Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2} of the General Regulations;

d)By appropriately adijusting any other modification, divergence or quantifioble reservation on
technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they dre
autheorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultanecusly for several lots.

g) If need be, In accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify If these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Arlicle 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfacterily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2} of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial copacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

. Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation te tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered matl or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit,

Article 37: Publication of results of award and pefitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request

addressed to it within @ maximum deadline of five (5) days ofter publication of the award results, the
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Independent Cbserver’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must toke place within a maximum deadline of five (5} working days after the publication of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five {5) days of its date of signature.
Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises {SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bend issuved by a banking

establishment or first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE TENDER
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Special regulations of the invitation to tender

Table of contents

References of General
the General
regulations
1.1 Definition of works:

CONSTRUCTION OF A PERMANENT BRIDGE OVER THE IKAM RIVER ON THE MBUENI-
MUGHOM ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO DIVISION OF
NORTH WEST REGION.

Name and address of the Contracting Authority: The MAYOR NJINIKOM COUNCIL

Reference of lnvitation to tender:
N°004/ONIT/MINDDEVEL/ONIT/NC/NCTB/PIB/2021 OF .../..../2021

1.2 ‘ Execution deadline: FOUR (04) calendar months

2.1 Source of financing
Works which form the subject of this invitation to tender shall be financed by the 2021
Public investment Budget of Ministry of DECENTRALISATION AND LOCAL

DEVELOPMENT
4.1 List of pre-qualified candidates, not applicable
51 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated accerding to the main criteria as follows:

Eliminatory criteria
e OQutright elimination during the opening session of the bids
1. Absence of the bid bond
e Elimination during_the evaluation of bids by the Ddhoc committee

2. Absence or non-conformity of an element in the administrative file;

3. Deadline for delivery higher than prescribed,

4. False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mark leading to the identification

of the bidder;

8. Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial bid;

8. Non respect of 75%of essential criteria,;
During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given fourth eight (48) hours to produce or
replace said document else will be eliminated during the evaluation of the bids. No
Such document will be accepted after this deadline.

Essential criteria
1. General presentation of the tender files;

Financial capacity of at least 25% of project cost;
References of the company in similar achievements;
Quality of the personnel,

Technical organization of the works;
Safety measures on the site;
Logistics;

Attestation and report of site visit;

O NOOR D
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9. Special Technical Clauses initialed in all the pages;
10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely a purely binary method with a positive (yes) or
negative (no) with an acceptable minimum of 75% of the essential criteria taken into
account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 756%of the essential criteria.

ARTICLE é: Language_of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompeanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six
{06) copies marked thus, shall be presented in three {03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

TO THE PROJECT OWNER
« OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
004/ONIT/MINDDEVEL/ONIT/NC/NCTB/PIB/20210F ___/__ /2021
FOR THE CONSTRUCTION OF A PERMANENT BRIDGE OVER THE IKAM RIVER ON THE MBUENI-
MUGHOM ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO DIVISION OF NORTH WEST
REGION."

“To be opened only during the bid-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
8.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months,

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by NJINIKOM Municipal treasury
A bid bond of 700,000 FCFA {Seven hundred thousand five FCFA), certified cheque or
A.b bank cheque issued by o first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP)
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An Attestation of the National Social Insurance Fund stating that the bidder has met all his

A8 obligations vis a vis the Fund; the attestation should be less than three months old.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A0 Business License (photocopy certified by the chief of center of Taxes, not more than three
months).

A1 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

Al3 An Attestation of site visit signed by director of the company

Al4 An attestation and plan of localization of business

AlS Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
OF the offer either during the opening session of the bids {absence of BID bond) or during the

evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1

General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

~-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts {first and last
pages) and minutes of reception or aftestation of clearances of works executed. Show
B.2.1 prove of executing projects ranging from 25 million over the last 05 years.
1+ Reference
2rd Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at [east HND or equivalent cerificate)
Qualification of the works supervisor: {Senior Technician certificate in Civil
or Rural Engineering (BAC +2)
Professional experience of the project engineer = 03 years (signed CV)
» CV signed by the candidate,
» certified ID dated
> presentation of originals dated
¥ A certified copy of the technical diploma
> An aftestation of availability signed by the candidate
B.3.2 01 Site foreman(Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

CV signed by the candidate,

certified ID dated

presentation of originals dated

A certified copy of the technical diploma

An attestation of availability signed by the candidate

vVVVY
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B.3.3 Other personnel
» 02 two bricklayers with 3 years professional experience in building
construction or simifar works. Only( CVs signed by the candidote)
> Olone Carpenters with 3 years professional experience on
carpenfry or similar works. Only CVs signed by the candidate,
{Only CVs signed by the candidate){ ALL Personnel on B 3.3 must
be holders of at least CAP certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300¢g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency} of the enterprise issued by
B.&.1 a 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. = 25% of project cost
B.7 Attestation of site visit signed by the bidder
B.8 Comprehensive report of site visit signed by the company administrator
: justified by pictures of the site
B.9 Special Technical Clauses initialed in all the pages signed and stamped
i on the last page
B.10 Special Administrative Clauses completed and initialed in all the pages

and last page signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAOG concerning the other possible
forms of bid bond.

The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,

firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to

tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be

obligatorily expressed in francs CFA.
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The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,

railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional quarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 700,000 FCFA (seven hundred
thousand, FCFA). As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June
2018), certified cheques or bank cheques are acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The fina! Bond is fixed at Two percent {2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 GuaranteeRetention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the

offers.
If at the end of this period, the contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7} copies, including one

(01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jucket being
marked:

TO THEPROJECT OWNER
¢ OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
004/ONIT/MINDDEVEL/ONIT/NC/NCTB/PIB/20210F ___/___ /2021
FOR THE CONSTRUCTION OF A PERMANENT BRIDGE OVER THE IKAM RIVER ON THE MBUENI-
MUGHOM ROAD SECTION IN NJINIKOM MUNICIPALITY OF BOYO DIVISION OF NORTH WEST
REGION.”
<<TQ BE OPENED ONLY DURING THE OPENING SESSION>>
ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal iatest / {2021at 10 AM, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

NJINIKOM Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the NJINIKOM
Councilon ___/ _ /2021as from ...... 11 AM, by the NJINIKOM CouncilTenders Board
sitting in the presence of the duly elected bidders or their representatives and having a good
knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
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regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and a! least
75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not

accepted.
The contracting authority reserves the right not to take action on an Invitation to tender, if

it did not obtain a proposal which appears acceptable to him.
Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be

rejected by the Project Owner as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written
justification(s) and that these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the
unit price, its mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicians and labourers
- comparative advantages or favourable exceptional conditions that the bldder has
for the realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner
decides but before the reject, he can only decide when the Public Contracts Regulatory
Agency(ARMP) must have examined the unconvincing justification(s) and given his opinion in
seven (07) working days from the date of receipt of these justifications from the project. (The
Tenders Board requests for justifications, bidder replies by writing, board examines and
if not convincing, proposes reject to contracting Authority who decides after consulting
ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she respects the
elements of maturity of the project especially the location of the structure shown to him during the
site visit,

However if for one reason or the other the initial location shown to the contractor during
the site visit has to change at this phase, the following adhoc commission members will be
convened to established a report of the change:

% The authorizing authority.....ccoieeiiiiiiinna, (chairperson)

%+ The Divisional Delegate of MINMAP or his representative;............. (Member)
+* The Divisional Delegate of MINTP or his representative.......cooiiai (secretary)
+ The Divisional delegate of MINEPAT or his representative.............. {member)
% The divisional delegate of MINDDEVEL for Boyo.....ccccvvnannen. (Member)

s+ The CONTRACT MANAGER (SG NINIKOM COUNCIL) «vevverrinenreenss (member)
%+ The Project Manoger....ccoveiniiiviiniinierennsneen (member)

¢ The CDO of Njinikom Council v.vvrvvrinrnieininiiniiianiann. (Member)

% The representative of the civil society....ccoeiiiiiiiiiiinnoe. {member)

B THE COMPIACION. i vrtrerrneeeressaterasnssaraiasassarasnsretissassasssronserase {observer)

Tender File IKAM Bridge NJINIKOM PiB MINDDEVEL 2021



DOCUMENT No. 5: SPECIAL ADMINISTRATIVE
CONDITIONS
(SAC)

Tender File IKAM Bridge NJINIKOM PIB MINDDEVEL 2027



Table of contents
Chapter I: General

Article 1 - Subject of the contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the contract {article 4 of GAC)
Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented])
Article 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor's personnel {article 15 of GAC supplemented)
Chapter II: Financial conditions
Article 11 - Guarantees and bonds {articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)
Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Article 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)
Article 19 - Evaluation of supplies {article 24 of GAC) supplemented)
Article 20 - Advances {article 28 of GAC)
Article 21 - Payments for the works {articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay {article 32 of GAC supplemented)
Arficle 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)
Article 26 - General detailed account {article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Article 28 - Stamp duty and registration (article 37 of GAC)
Chapter ll1: Execution of the works
Article 29 - Nature of works
Article 30 - Obligations of the Project Owner {GAC supplemented)
Article 31 - Execution deadline of contract {article 38 of GAC)
Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites {article 50 of GAC)
Article 37 - Implantation of structures [article 52 of GAC)
Article 38 - Sub-contracting (article 54 of GAC)
Article 39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook {article 56 of GAC supplemented)
Article 41 - Use of explosives [article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution {article 68 of GAC)
Article 44 - Guarantee time-limit {article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
Chapter V: Miscelluneous provisions
Article 45 - Termination of the contract {article 74 of GAC)
Article 46 - Force majeure (article 75 of GAC)
Article 47 - Differences and disputes {article 79 of GAC)
Article 48 - Drofting and dissemination of this contract
Article 49 and last: Entry into force of the contract
Chapter I: General

Tender File IKAM Bridge NJNIKOM PIB MINDDEVEL 202]



Article 1: Subject of contract

The subject of this contract shall be the CONSTRUCTION OF A PERMANENT BRIDGE OVER THE
IKAM RIVER ON THE MBUENI-MUGHOM ROAD SECTION IN NJINIKOM MUNICIPALITY OF
BOYO DIVISION OF NORTH WEST REGION

Article 2: Contract award procedure
This contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE N° 004/ONIT/MINDDEVEL/ONIT/NC/NCTB/PIB/20210F ___/ /2021

Article 3: Definitions and dulies (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor NJINIKOM Council
He awards the contract, ensures the preservation of originals of said contract
documents and the fransmission of copies to Ministry in charge of Public Contracts
and to the body in charge of Public Contracts regulation.

- The Contract Manager shall be the secretary General of the NIJINIKOM Council
who shall represent the Project Owner in all the levels of the project notably by
ensuring the respect of the administrative, technical and financial conditions and
contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Public Works for

BOYO hereinafter referred to as the Engineer.

- The Project Owner is the Mayor NJINIKOM Council. He represents the beneficiary
administration of the works.

- The CDO of Njinikom Council shall be in charge of the day-to-day follow up of
the effectiveness of the project;

- The Project Manager shall be at the same time the: a technician at the DDMINTP
boyo designated by the delegate. He ensures respect of the administrative, technical
and financial conditions and contractual deadlines. He ensures the interest of the
project owner at the definition, preparation, execution and acceptance stages

- The Service in charge of ensuring the effectiveness of the execution of works shall
be the Divisional Delegate of Public Contracts for BOYO.

- The contractor shall be [to be specified].

3.2 Securily
This contract may be used security subject to any form of transfer of the debt.
In this cases
- The authority in charge of ordering payment shall be the Mayor NJINIKOM
Council

- The authority in charge of the clearance of expenditures shall be the DIVISIONAL
CONTROLLER OF FINANCE - BOYO

- The body or official in charge of payment shall be the Municipal Treasurer
NJINIKOM Council.

- The official competent to furnish information within the context of execution of this
contract shall be the Project Owner (Mayor NJINIKOM Cauncil).

3.3 Duties of the Control Mission, Project Manager

3.3.1  Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the
project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public
contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the
Contract Engineer as well as the other persons in charge of the control and follow up of
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the project shall perceive indemnities as well as logistics support for the realisation of the
project from that shall be fixed by a decision of the Project Owner or Project Owner.

Atticle 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (fo be adapted to the
nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions {(STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where
need be, names ond references].

7) The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033 /CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
contract [insert and indicate, where need be, names and references].

Atticle 6: General instruments in force
This contract shall be governed by the following general instruments fto be odapted according fo
the case]:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. lInsfrumenis governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing
the fax and customs system applicable to public contracts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and

functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Contracts;

9. Circular No. 0071 /CAB/PR of 19 June 2012 relating to the award and control of execution
of Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 fo publish guidelines for the consideration of
environmental impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the execution, and control of execution of
the budget of the State, Public Administrative Establishments ond Regional and Local
Authorities and other bodies receiving government subsidies

12, Unified Technical Documents (DTU) for building works;
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13. Applicable standards;
14. Other instruments specific to the domain concerned with the confract.

Aplicle 7: Communication (Articles 6 and 10 supplemented)

1.1

1.2

All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam.........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shall be validly addressed to the [to the specified] council, chief town of the
Region in which the work was done;

b} In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

c) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable

The contractor shall address all written notifications or correspondences to the
Project Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to
the contractor by the Contract Engineer or Project Manager (where applicable) with a
copy to the Contracting Autherity and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could
oppear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and

notified to the contractor by the Contract Engineer.
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8.7  The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
execufing the Administrative Orders received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said nofification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.

2.2  The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five {5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the contractor shall have
himself replaced by o member of staff of equal competence (qualifications and
experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following netification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinion in writing with a
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article
45 below or the application of penalties [to be specified where need bel.

Chapter ll: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.7 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty
{20} days of the notification of the contract.

The bond shall be returned or the guarantee released within one month foliowing the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guaranfee of start-off advance .
[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
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The amount of this contract as indicated by the attached [detail or estimates] is (in

figures) cfa {in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: { ) CFAF
- Amount of VAT: { ) CFA F.
- Amount of TSR and/or CFA F

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of toxes) by credit

to account No. opened in the name of the contractor in the
bank.
b. For payments in foreign currencies {amount in figures and letters exclusive of faxes) by
credit to account No. opened in the nome of the contractor in
bank.

Article 14: Price variation {Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

14.2 Price updating modalities (not applicable)

Article 15; Price revision formulae {article 21 of GAC)
(Not applicable)}

Article 16: Price updating formulae (article 21 of the GAC)
{Not applicable)

Article 17: Works under State supervision {Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the
amount of the contract and its additional clouses, where applicable.

17.2In the case where the contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint jeb cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to toke into account the overheads, profits and the controctor’s
unforeseen.

Aricle 18: Evaluation of works (article 23 of the GAC)
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. This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [Indicate, where applicable, the moddlities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may gront a start-off advance equal to 20 % of the amount of the
contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entiflement to paymeni. This sheet shall be based on the
certification of the various tasks jointly established by the contractor and the Project Monager

21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the
project owner, the confractor shall hand over to the Confract Engineer two draft provisional monthly
detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of
taxes), according to the agreed model and establishing the total amount of the sums to which he may
lay claim as o result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the confractor. The detailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the confractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the contractor;

- 2.2 % paid to the public treasury os AIR due by the confractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.
The Project Manager has o time-limit of seven (7) days fo forward to the Contract Manager the
detailed accounts he hos approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the defailed
accounts he approved such that they are in his possession not later than the twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounfs.

Payments shall be done by the Municipal Treasurer NJINIKOM Council within a maximum deadline of
calendar days from the date of submission of the approved detailed accounts.
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21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes
per calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
contract, especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be,
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account {(article 34 of the GAC)
25.1 [Indicate the time-limit available to the contractor to forward the draft to the Project
Manager, after the dufe of provisional acceptance of the works (maximum 1 monih)].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the contractor shall establish, based on joint reports, the draft
final detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be entitled as a result of the execution of the whole contract.

25,2  The Coniract Manager has up to thirty (30) days to notify the corrected and approved drofi
fo the Project Manager.

25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Anrticle 26: General and final detailed account {article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had
signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.
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The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments.

26.2The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for

implementing the tax regulations and customs procedures applicable to public contracts. The

taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry infto Cameroonian territory (customs duties, VAT, computer
tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.
Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: {position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission,

Article 31: Execution time-limit of the contract {article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be one
hundred and forty (140) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works [or that fixed in this Administrafive Order- to be specified].

Arficle 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Arficle 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.,
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The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen {15) days of the notification of the contract (to be
adapied):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its fen-yeor obligation, where applicable.
Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to
be designated]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifieen (15) days] from the date of nofification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager affer the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication “"GCQD FOR EXECUTION";
- Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release
the contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important moedifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall refurn the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b} The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
contract.

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract
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Manager or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisalion and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the nofification of the Administrative Order to commence
work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of nofification of the
Administrative Order to commence work, the basic points and levels of the project.

Atticle 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the

contract and its additional clauses (the ceiling is 30 %).

Arlicle 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor’s personnel
and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site loghook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Aricle 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Quualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer
-project manager,
~Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to he lifted

and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the contract.

42.2 Acceptance
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The acceptance commission shall comprise:

%+ The Representation of the contracting authority...cceveieviaiiaiiii... (chairperson)
% The Contract Manager (Secretary General of the council).................. (member)
<+ The Divisional Delegate of MINMAP or his representative;............. {observer)

% The Divisional Delegate of MINTP ....cciviiiiiiiiiiiiiiiniiiiiiianiiien {secretary)
¢+ The Divisional Delegate of MINEPAT Boyo....c.vevvinniiiinininnnnn. { MEMBER)

< The project MANOGEr tuvieeeiiieiiiiieieret i ersiteaas (MEMBER)

% The CDO of Nijinikom Council .. cocvvvviiiiiiiiiiiinin (Member)

** The Stores Accountant of Njinikom Council .....covvvvviiins {Member)

+»* The representative of the civil society...vveviiiiiiiiiiiiiinin (member)

S 1 P oYY 1o o T (observer)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and signed by all the commission membaers.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including
the chairperson append their signatures.
The chairperson can only convene the acceptance of works when he must have received from the
Contfract Engineer the report (process - verbal) of the technical acceptance of works with no
reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the
acceptance of works’ report {attached to acceptance of works report) and shall accompany the
bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT t
N/B Where the case may be, 2/3 of the members of the committee shall constitute a quorum. The
minutes of the above process must mention clearly that the process took place in the presence of
MINMAP as an OBSERVER, stating his name, function and grade. The representative of MINMAP shall
not sign the attendance sheet buf shall sign a separate page attached to the minutes.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee.

44,2 The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions
Anrticle 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018
of the Public contract Code and equally under the conditions laid down in articles 74, 75 and 76
of the GAC especially in one of the following cases:

- dead of the contractor

- bankruptcy of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub-contracting of works without the authorisation of the project owner
Incompetence of the contractor duly notified by the Project owner

- Non respect of labour code rules and regulations

- fraud and corruption duly nofticed
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Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:
- Rainfall: 200 millimeires in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
-  SOCIAL UNREST
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroocnian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
[Twenty (20)] copies of this contract shall be produced at the cost of the contractor and furnished
to the Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions
(STC)
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TECHNICAL SPECIFICATIONS

GENERALITIES
PREPARATORY WORKS
ORIGIN, QUALITY AND PREPARATION OF MATERIALS
MODE OF EXECUTION OF THE VARIOUS TASKS
v' 001 Site Installation
v' 002 Mobilisation and demobilisation of equipment
v" 002 Geotechnical
Series 100- Site Preparation
v 101 Site Clearance
v 102 Felling of trees
v’ 103 Traffic flow {Diversion of water course/road)
v’ 105 Setting out of the bridge
Series 200 ~General Earth Works
v" 201 Excavation of trenches
v 202 Bakfill of excavation
v' 203 Opening complete of the right of way 10m wide of the
acess road on both sides of the bridge and molding of
the road to 7m wide
Series 300-Foundations- Abutment-deck-wing walls
v" 301 Hard core
v' 302 Stone masonry works for foundation, abutment and
wing walls
v" 303 Mass concrete dosed at 400kg/m3 as for base of the
footings
v" 304 Lean concrete floor dosed at 150kg/m3
v" 305 Reinforced concrete dosed at 400kg/m3 for the
footings and other parts of the bridge
v" 306 Reinforced concrete 20cm thick dosed at 350kg/m3
for raft
v" 307 |IPE 280 for rib beams
v' 308 IPE 450 for beams including all subjections
v" 309 Archor of rods HA25 to a rock
v" 310 Drainage material behind the abutment
Series 400-Equipment
v 401 Mixt guard rails (RC+iron tubes 60)
v’ 402 Weep holes
v" 403 Drainage pipes
v’ 404 Sign posts
v' 405 Post marker(Balises)

Tender File IKAM Bridge NINIKOM PIB MINDDEVEL 2021



5 PROTECTION OF THE ENVIRONMENT

1 — GENERALITIES: This present special technical specifications concern the CONSTRUCTION OF A
PERMANENT BRIDGE OVER THE IKAM RIVER ON THE MBUENI-MUGHOM ROAD SECTION IN NJINIKOM
MUNICIPALITY OF BOYQO DIVISION OF NORTH WEST REGION

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by
the competent authority and sample models of equipments and furniture provided by the project owner,
Through the Project Engineer, the contractor shall furnish the owner of the project and other project team
members within the shortest possible time with an execution plan showing clearly how he intends to run the
work site. A fence in local materials shall enclose the whole work site to aveid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity with
the plans put at his dispesal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing o
temporal pit lattine and putting up o temporal fence around the project site If that be the case.

The contractor shail be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site, He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the
contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with a
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall inform the Project Engineer of any changes
that he considers necessary.

All modifications accepted by the contracter shall be accomplished in a specified duration and at his cost
without modification of the contract amaunt. The owner of the project shall have the right to the final choice
in case of any modification.

2 PREPARATORY WORKS — SETTING OUT:

These works concern the clearing of the site and evacuation of the rubbles to the public discharge, the
clearing and leveling of the site where necessary. The setting out will be in respect to the technical plans.
The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching and
other earthworks and good circulation. The commencement of excavation will be accepted by the Project
Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of as will be specified by the geotechnical studies to
be carried out by the contractor before the commencement of works to precise the soil bearing capacity.

Where there is black cotten soil or soil with low bearing capacity at the bottom of the trench, the
contractor shall continue excavation up to a depth os will be approved by the Preject Engineer. The
excavations will be done manvally or mechanically and no concrete or mortar shall be laid on the bottom
of the trench without the acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in
accordance with the plans and according to technical norms for the construction of classroom buildings.

3 ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either
be from the river or quarry crushed and must be approved by the Project Engineer before any use on the
site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 and
15/25) shall be clean and well graded with very fine elements settlement of less than 2%. The cement
shall be CPA 325 class from CEMENCAM or from an approved factory.
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The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less than
35. Fill materials shall also be free from organic elements and shall have a good granularity grading. No
black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten
from the quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

Concrete:

-Ordinary concrete: specifically lean concrete shall be 5em thick and laidali round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m?3.

- Concrete for theRofi: shall be 15c¢m thick laid on the entire floor of the bridge between the 02 abutments
and dosed at 350kg/m3 over the entire surface.

NB: The inlet to the bridge shall be excavated at o depth of 60¢m below the natural soil and concreted
along the width of the bridge between the wings at O1m to the 02 abutments so as to resist the scouring
by water upfront. The raft will receive a longitudinal slope of 2%, slopping towards the outlet of the
bridge (flow of water).

-Reinforced concrete: shall be specifically for the footings, beams seatings and the slab of the bridge,
kerbs and pillars of the mixt guard rails and their mixture shall be in o proportion of 350kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule,

Transv | Longit
. SIZES | ersal | udinal | STIRRUP | SODCRETE |
N STRUCTURE RODS | RODS
Nos b Tors¢p | Spacings
T | Footing 10mm | 8mm 20em 350kg/m3 | Fe-E-400
3 | Beam seating 12mm | 10mm 20cm 400kg/m? | Fe-E-400
4 | Bridge slab 4 12mm | 10mm 15¢m 400kg/m3 | Fe-E-400
5 | Bridge raft 4 10mm | 10mm 20cm 350kg/m3 | Fe-E-400
Kerb 10mm | 8mm 20cm 350kg/m3 | Fe-E-400
Pillars guard rails 12mm 8mm 20cm 350kg/m3 Fe-E-400

NB: All rods should preferably be imported

Aggregute

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from vary
from 0.16 — 5mm. It shall be a mix of river and crushed sand mixed to the proportion as designed.

- Gravel: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave {dust)
shall be removed by sieving, blowing or washing. It shall a mix of 5/15 and 15/25

Waler:

- To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from
impurities ; meaning potable water.

Cement:

To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions [aid down
by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven
mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

Rods:

shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be
perfectly clean without any trace of rust, non-adhesive fo paint or grease.

Shuttering:

hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of
vibration and weight of workers involved in setting it up.

MASONRY:

Stones- shall be as specified above

Wood — Material:
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The wood must be pure and should not have nedes, foreign bodies or fractures due to sawing. This shall be
locally sawn eucalyptus.

4 - MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROOI1.1 - Sife installation
Description of works
These works consist of the mobilization of materials and personnel, the realization of geotechnical and technical
studies for the project as well as the performance program and final report, the construction of o hut for site
meeting, Etc...

2) TROO1.2- Project information sign post
Description of works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the variocus roads
and eventually at the post of works {bridge) so as to furnish the populations with all information concerning the

project.
The beards will carry the following information:
North-West Region Republic of Cameroon
rpREERE Peace-Work-Fatherland
defockespsdh gl
Project name CONSTRUCTION OF A PERMANENT BRIDGE OVER THE IKAM RIVER

ON THE NJINIKOM- IKAM ROAD SECTION IN MBUENI-MUGHOM
NJINIKOM MUNICIPALITY CF BOYO DIVISION OF NORTH WEST

REGION.
Owner of the project Mayor NJINIKOM COUNCIL
Funding body PIB — MINDDEVEL 2021
Chief of service Secretary General NJINIKOM Council
Project Engineer Div. Del. P. Works-BOYO
Duration of the contract FOUR (04) months

Contractor

3) TMOO02 - Mobhilization and folding up of equipment
Deseription of works
This task consists of the mobilization of equipment to the site through a loader and at the end of the works
the folding up of the equipment by same means and the realization of all the werks necessary to re-
establish the lieu to their initial state.

4) 101 - BUSH CLEARING
Description of works
These works consist of removing vegetation and cleaning the edges of the road as well as on its immediate
surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.

Mode of execution of works
Thisconsists of clearing all vegetation at a width of two meters form the outer edge of the gutter and
scraping and discarding vegetative soil from the road surface. These are labour intensive works carried
out by groups of workers recruited from the community and equipped with the necessary tools to carry out
the job.

5) 103 - Setting out of the structure
Description of works
Thisconsists of carrying out activities geared at positioning the bridge at the coordinates such that the its
axis will aligned with that of the access road from the both sides. Also the characteristics of the structure as
designed should be respected.
Mode of execution of works
Thisconsists of using pegs and lines and with the help of o levels position the bridge such it should be at
right angle relative to the road with the wing walls at 45 degrees relative to the road or front walls of the
bridge. Equally, the position of the areas to be excavated for the abutment including the working space
should be materialized. As such the length and span of the bridge as well as the wing walls, the front wall
and the abutment as a whole will be positioned. After the excavation these parameters will be verified firs
before the bridge works proper starts
So done, the following data will be verified before the excavation

S/N ltem to verify Expected result Person Person to prove
responsible

1 Setting out Respect of specifications
2 Alignment of axis aligned
3 Distance in to in between the 2
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footings 7.6m
4 Distance in to in between the 2
front walls of the abutments 06 m
5 Footings [front wall and wing
walls)
5.1 | Width 2.3m
5.2 | Thickness 50cm
-] Length of the wing walls
6.1 | Upstream 4,0m
6.2 | Downstream 3.5m
7 Stone masonry (front wall and
wing walls)
7.1 | Big base of stone masonry part of
the cbutment and wings ( down 2.0m
i.e.in contact with footing)
7.2 | Small base of stone masenry part
of the cbutment and wings (top
i.e. beam seating support) 1.1m
7.3 | Height of the stone masonry 6m
abutment + wings {same height)
No difference in the heigts of the front
wall and wing walls will be tolerated
8 Deck of the bridge
Beam seating in L form (RC) ~
8.1 horizontal par
8.1.1 | Thickness of the base of the beam
seating 40cm
8.1.2 | Thickness shock absorbers on base
beam seating 05cm
8.1.3 | Height of the vertical part of the
beam seating 5+45+25=75cm
8.1.4 | Thickness slab 25cm
8.2 Beams
8.2.1 | Height | beam 45cm
8.2.2 | Height rib beam
9 Fittings
2.1 | Kerb base=20cm height=10cm 20x10cm
9.2 | Guard rails
9.2.1 | RC pillars spaced at Tm 10cmx10em
9.2.2 | |ron tubes Diam. 60mm
10 Expected height of the bridge | 3.85+0.44+0.05+.45+.25
from the footing =5.0m
11 Expected span of the bridge 09m
12 Expected length of the bridge
(spantthickness vertical parts of
the beam seatings 6+1.1x2=8.2M
13 Expected carringe way of the
bridge (width slab-widths of
kerbs) 06m
14 Width of slab of the bridge 6.4m

Works
Manager
enterprise

Project Manager
— DDMINTP-
BOYO

NB: These works, and this, at every stage must be received by the Contract Engineer before the next
phase can continue

6) 203.1 - Excavation in ordinary terrain for the abutments and for the deviation of the existing river

bed

Description of worls
Thisconsists of digging to free the space set for the construction of the bridge. The various parameters set
out will be respected in the excavation. Also the depth of the foundation as per the results of geotechnical
studies should be respected i.e. 1.6m from the bed of the river

Mode of execution of works
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Thisconsists of excavating in ordinary terrcin for the abutments and for the deviation of the existing river
bed and also for the creation of a bed off stream to deviate the existing stream to join the main bed
Length=50m, width=1m depth=1m.

NB: The excavation must be received by the Project Manager before the next phase can continue

7) 205 — 207 Backfilling of the bridge and filling and resurfacing of the accesses to the bridge

Description of works

This involves realization of the technical bloc and the linking to the existing carriage way (road)
These works shall be executed mechanically and manually with material extracted from a borrow pit
approved by the project manager. The soil used for the fill shall present the following characteristics:

s CBR at 95% of OPM after four days of immersion = 40

e  Maximum dry density at 95% OPM (T/M3) >1,8

s  Plasticity index(IP) <25

* Percentage of fine grains<0.08mm F 5<F<30

e Module of plasticity F.IP <500

e Llinear inflation % <]

*  Maximum diameter of grains mm 40

e % passing through a sieve of 10mm <10 35-90
s % passing through a sieve of 5mm <5 20 - 460
* Residue at a sieve of 2mm >2 10 - 40

The selected material from the borrow pit shall be laid on o trench and plat form previously shaped and
compacted at a dry density of at least 0% OPM. The material shall be laid in horizontal layers of 20cm
thick and having a water content equal to that of OPM before compaction (2%}

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction shall be
verified in -situ with @ membrane densitometer at every 1000m2 A sample compaction test shall be
carried out to determine of passes necessary to obtain the required compaction rate.

B) 305 — Stone masonry

Description of works
Thisconsists of realizing the parts of the bridge with well shaped and assembled stones according to
the esthetic and type of the structure [form, dimension of stones, joints,Etc...) while respecting the works
of arts

The mortar will be dosed at three hundred and fifty (350)kg of cement per m3 of sand.

The visible faces of the stones masonry should be regular. The minimum height of the shaped stones should

not be less than fifteen (15) em.

The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works

Thisconsists of

Mode of execution of works

These works shall be done exclusively manually (shaping of stones, humidification, elevation, beonding,

pointing)

9) 309a, 30%b, 309c and 309d - Lean concrete dosed at 150Kg/m3, Mass concrete dosed at
350Kg/m3, Reinforced cancrete dosed at 400Kg/m3 and Reinforced concrete dosed ot 350Kg/m?2
for the bridge's raft

Description of works

These works consist of the supply and putting in place of concrete 150Kg/m3 for the lean concrete, at

350Kg/m3 for the mass concrete and 400Kg/m3 for the reinforced concrete .

The concretes A.400 for the reinforced concrete must have a minimum compression resistance of 270 bars

at 28 days.

This task comprises notably the:

* supply including the transport to the site of materials { cement, sand, gravel etc) and the tools necessary
for the precast of the slabs;

* form works with planed planks;

s transport and the putting in place of the stones including all contingencies;.

* execution of all contingencies related to traffic flow and to the respect of environmental prescriptions;

* And all other contingencies.
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Coffrages - Form waork

Cette opération consiste & coffrer les différentes surfaces quand cela est nécessaire avant bétonnage.
Les parties d'ouvrage nécessitant un coffrage seront approuvées par le Mdaitre d’ceuvre. Les coffrages
seront de construction robuste car ils sont appelés & supporter, selon le cas, la poussée du béton frais ou le
poids de la construction jusqu’au décintrage de I'ouvrage,
Les différentes piéces seront assemblées de fagen simple pour permetire de procéder au décoffrage sans
épaufrer le béton. Cette simplicité n'autorisera toutefois aucune négligence dans la distribution des joints.
Les panneaux déjé employés, seront voilés et les bords écaillent.
Il sera utilise pour certaines catégories de coffrages des produits de démoulage gras ou plastique. Ces
produits devront étre agrés par le Maftre d'cevvre.
La construction des coffrages sera aussi précisée qu'il est prescrit par e CCTP, selon la catégorie, ofin de
préserver, entre autres, 'enrobage homogéne des armatures et les démentions finales des ouvrage.
Les fixations du coffrage intérieur ou béton devront étre uniquement celles qui figurent sur les dessins
d’exécution visés par le maitre d'eeuvre.
Pour maintenir les armatures & distance fixe des coffrages, on pourra employer des cales en béton (ou en
tout autre matériau agrée par le Mdiire d’eeuvre, matiére plastique par exemple) dans lesquelles on aura
préalablement noyé des ligatures en fil de fer. En aucune cas, aucune élément métallique ne se trouvera &
une distance inferieure a I'enrobage minimal prévu pour les armatures,

504b - Putting in place of metallic | beam 400 including the bracing
Description of works
Pouirelles en acier : IPE - Metallic | beam 400 including the bracing
Ces fravaux consistent & poser des poutres IPE. Avant tout commencement des travaux, le maitre d'ceuvre

devra définir ou approuvé la poutre IPE & pose. Les nouvelles poutres IPE seront directement protégées
contre la rouille par une couche de peinture anti-corrosive.

Lles aciers utilisés sont des laminés marchands, en acier doux soudable, dont la nuance est soumise a
l'agrément du Maitre d'Oeuvre . lls doivent répondre aux prescriptions du chapitre [l du fascicule 4 du
CCTG frangais. En particulier, les caractéristiques mécaniques de ces profilés doivent satisfaire aux normes
NF A 35-501 ou NF A 36-201.

10) 601 and 601b - Anti-rust paint and Qil Paint

Paints

Les peintures de protection & metire en ceuvre sur les profilés métalliques préalablement brossés & blang,
sont de type glycérophtalique, et doivent &tre soumises & l'agrément préalable du Maitre d'CEuvre
Délégué.

Dans tous les cas une sous-couche antirouille d'une couleur différente sera mise en place préalablement.

11) 901¢ - Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

Cette opération comprend le remplacement ou la fourniture et pose des gardes corps sur ouvrage. Ces
travaux seront définis lors de I'établissement des schémas d’aménagement. Les éléments des garde corps
seront posés et réglés en alignement et en altitude. Il sera vérifie que les montants seront bien verticaux.
Les sceltements des montant sera réalise en béton dose a 400kg/m3 et devra &tre conforme au plan type.
Le scellement de mentants n'interviendra qu'@pres vérification par le Maitre d'ceuvre du parfait
alignement du gorde-corps. Le surfagage du béton de scellement sera soigne de telle sorte que 'eau ne
puisse séjourner a I'encastrement des montants.

Selon leur état, et Gipres agrément du Maitre d'ceuvre, les gardes corps pourront receveir une peinture
anti-corrosive de protection.

12) 902a - Triangular sign pos!s type A ou AB

Panneavu triangulaire - Triangular sign posts type A ou AB

Les panneaux de danger seront placé & 150m du point au début de la zone & signaliser en rase
campagne et a 50m dans I'agglomération.

Les panneaux de prescription, sauf pour certains panneaux notamment d’obligation qui deivent étre
implanté comme panneaux de danger.

Les panneaux de direction seront placés & 100m du point au début de la zone a signaler dans le cas de
rase campagne et a 40m dans 'agglomération.

La signalisation verticale comprend les panneaux en téle galvanisée retro fléchissant de signalisation, de
pré signalisation, de localisation ou directionnel. La localisation des différent panneaux est désignée du
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Maitre d'ceuvre Délégue. Les fravaux consistent a placer le long de la chossée dans I'accotement, aux
endroits prévus par maitre d’ceuvre, des panneaux de signalisation, de pré-signalisation, de localisation ou
directionnel.

Les panneaux et leur mise en ceuvre seront conformes aux prescriptions techniques.

13) 905b - Wooden post markers

Balises - Wooden post markers

Les balises de virage sont des balises J1 du type 2 de section circulaire (diamétre 150 mm) de hauteur 80
cm par rapport au niveau de 'accotement. Les NJINIKOMses sont en fibro-ciment, en téle émaillée ou
galvanisée, en matiére plastique, en béton B 300, ou en bols.

Parmi les essences de bois camerounais possédant ces caractéristiques requises, I'on peut citer : le Doussie,
le Moabi, le Tali, 'Azobé, l'lroko et le Bibinga. (voir le § 11.13 ci dessus)

Elles sont implantées sur I'accotement extérieur du virage, l'axe & un métre du bord extérieur de la couche
de roulement. L'espacement entre deux balises consécutives est égal @ 10 metres, sauf dérogation
accordée par le Maitre d'Euvre Délégué. Les balises portent un dispositif rétro réfléchissant constitué par
une bande de 100 mm de hauteur placée & 150 mm de la téte de la balise.

14) 909 - Weep holes
Barbacanes- Weep holes

Cette opération consiste a metire en place des barbacanes en tuyau PYC ¢ 40 pour drainage des
matériaux situes derrlére les culées ou les murs de souténement. Les travaux consistent a placer,

conformément aux prescriptions techniques et aux plans du dossier technique, des barbacanes en tuyau
PYC g 40

15) 910 - Drainage pipes

Gargouville- Drainage pipes

Cefte opération consiste a mettre en place des gargoville en tuyau PVC @ 100 pour I'évacuation des
eaux du tablier. Les travaux consistant a placer, conformément aux prescriptions techniques et aux plans
du dossier technique, des gargouvilles en tuyau PYC ¢ 100

16) 1001 - Deviation- pedesirians crossing of the bridge

Maintien de la circulation - Deviation- pedestrians crossing of the bridge

Cette tache s'envisage au cas ou il serait nécessaire o la construction et entretien des ouvrages provisoires
et d'une piste pour déviation éventuelle nécessaire av maintien de la circulation.

17) SAFETY AND ENVIRONMENTAL PROTECTION
Safety measures shall be put in place to safeguard the health of the workers. They shall be

equipped with personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first
aid box shall be provided on the site to render first aid services in case of any accident. Before the start
of each task, workers shall be reminded of the potential hazards associated to that task and the safety
measures to be taken to avoid possible accidents. Working points shall be well signalized to road users
using sign boards placed at adequate positions that can be visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the job to
facilitate the growth of vegetation and to avoid ereosion.
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Document No. 7:
Schedule of unit prices

Tender File IKAM Bridge NJINIKOM PIB MINDDEVEL 2021



FORMAT UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A PERMANENT BRIDGE
OVER THE IKAM RIVER ON THE MBUENI-MUGHOM ROAD SECTION IN NJNIKOM MUNICIPALITY OF
BOYO DiVISION OF NORTH WEST REGION

No : River H Width | Span Road KPpP Type
Permanent
1 Ikam 05m 6.4m 06m MBUENI - 0+500 bridge
MUGHOM
No U.P in
Designation Unit figures U.P in words

LOT 100; SITE INSTALATION

Site installation( construction of a site
office, base and store, cleaning of the
101 | site, works execution plan, and as built | FF
plan bringing in and folding up of
equipment)

Complementary studies(geotechnical
studies to determine the bearing
capacity and the anchorage depth of

102 the foundation, concrete mixe design, FF
done by an approved geotechnical
laboratory)

103 | Temporal deviation ff
LOT 200; EARTH WORK

201 Excavation of the footings for the M3

abutments and wing walls

Backfilling and compaction of the
202 | abutments’ walls with laterite from M3
borrowed pit

LOT 300; DRAINAGE WORKS

301 | Hard core with dry stone parking M3
Footings in reinforced concrete dosed

302 1 4t 375kg/m3 M3

303 Abutments and wing walls in black M3
stone masonry

304 Reinforced concrete crossbeams and M3

deck dosed at 375kg/m3(250mpa)

305 | IPE beams of 350 for the main beams | ML

306 | IPE 250 for the entreaties ml

LOT | o1 400; FINISHING

400

401 | Railing( stainless steel) ML
Bearings at all supports No

402 Protection poles places at all the four M2

corners of the bridge
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403 | Placing of road signs FF
404 | Weep holes Ml
405 | labeling of the project FF
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Document No. 8:
FORMAT Bill of quantities and
estimates
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BRIDGE
OVER RIVER IKAM IN MBUENI ON THE MBUENI-MUGHOM ROAD IN THE NJINIKOM
MUNICIPALITY, NJINIKOM SUBDIVISION BOYO DIVISION, NORTH WEST REGION., OF
SPAN 5.0M, WIDTH 5M, AND HEIGHT 7M

NO DESIGNATION UNIT | QUAN | U.COST T.COST
TITY
LOT 100; SITE INSTALATION
Site installation( construction of a site office,
base and store, cleaning of the site, works
101 . . o FF 1
execution plan, and as built plan bringing in
and folding up of equipment)
Complementary studies(geotechnical studies
to determine the bearing capacity and the
102 | anchorage depth of the foundation, concrete FF 1
mixe design, done by an approved
geotechnical laboratory)
103 | Temporal deviation ff 1
SUB TOTAL 100
LOT 200; EARTH WORK _
201 Excav-atlon of the footings for the abutments M3 55
and wing walls
Backfilling and compaction of the abutments’
202 walls with laterite from borrowed pit M3 140
TOTAL LOT 200
LOT 300; DRAINAGE WORKS
301 Hard core with dry stone parking M3 7.8
Footings in reinforced concrete dosed at
302 375kg/m3 M3 13.2
303 Abutments and wing walls in black stone M3 212
masonry
Reinforced concrete crossbeams and deck
304 | qosed at 375kg/m3(250mpa) M3 | 83
305 IPE beams of 350 for the main beams ML 24
306 IPE 250 for the entreaties ml 24
SUB TOTAL 300
LOT 1y 0T 400; FINISHING
400
401 Railing( stainless steel) ML 20
Bearings at all supports No 8
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Protection poles places at all the four corners

402 | of the bridge

M2 15

403 Placing of road signs FF 1

404 Weep holes Ml 18

405 labeling of the project FF 1

SUB TOTAL 400

TOTAL WITHOUT TAXE

TVA(19.25%)

AIR (2.2)

TOTAL WITH ALL TAXE

This present estimate is closed atthe sumof ...

FCFA all taxes included.
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Document No. 9:
Schedule of sub-detail of prices
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Format Schedule of sub-detail of prices

DESIGNATION
. Total . Duration
No Daily out put quantity Unit of aclivity
No Daily Days
Category wage break up Amount
o
I
7
=
<
=
¥
7
Q [totALA ‘
. Days
E Type No Daily rate break up Amouni
I
O
]
=
S
=
4
T3]
=
o
=2
S | TOTALB
3 Type Unit Unit cost Quantity | Amount
o)
4
<
=
B
Q
2]
=
(o]
b
<
-t
<
o
w
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/Q'TY
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Document No. 10:
Model contract

Tender File IKAM Bridge NJINIKOM PIB MINDDEVEL 202!



REPUBLIC OF CAMEROON
Peace — Work — Fatherland

REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

MINISTRY OF DECENTRALIZATIONAND "%, MINISTERE DE LA DECENTRALISATION ET
LOCAL DEVELOPMENT %% &% DUDEVELOPPEMENT LOCAL

i)
)

REGION DU NORD-OUEST

ARRONDISSEMENT DE NJINIKOM

NORTH-WEST REGION

NJINIKOM SUB DIVISION

NJINIKOM COUNCIL

NJINIKOM COUNCIL INTERNAL €55

TENDERS’ BOARD

COMMUNE DE NJINIKOM

COMMISSION INTERNE DE PASSATION
DES MARCHES DE LA COMMUNE DE

NJINIKOM

JOBBING ORDER N°
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY

PROCEDURE N° OF __ /2021 FOR THE

Project Owner [Indicate name and full address]

- HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. ; Network

PLACE ‘Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred to the “Contracting Authority”

On the one hand,

And

P.O. Box Tel:

(enterprise)
Fax:

Business Registry No.
Taxpayer's No.

, its General Manager, hereinafter referred to

Represented by M
as the “Contractor”

On the other hand,

Agree on the following:
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Summary

Part I: Special Administrative Conditions (SAC)
Part ii: Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)

Part IV: Details or Est'imates
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Page and last of JOBBING ORDER N°
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°

OF FOR THE
With ,
For the execution of works
EXECUTION DEADLINE ( Yy months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2% or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

{place of signature) (date)

Registration
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Document No. 11:
Forms and models to be used by
bidders

Table of models
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Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. 8: Framework of schedule

Annex No. 7. Evaluation grid
Annex No. 8: Attestation of site visite
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Annex No. 1: Model tender

[, the undersigned lindicate the name and capacity of signatory]

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File
including the addendum (addenda): the invitation to tender [recall the subject of the invitation fo
fender]

e After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried out;

e Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.

e Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices

reveal the amount of the tender for lot No. at [in figures

and words] CFA francs exclusive of VAT and at CFA francs

Inclusive of all Taxes. [In figures and words].

» [ pledge to execute the works within a deadline of ............... months.

[ pledge to maintain my bid for [indicate duration of validity, in principle 90days for
national invitations fo tender 120 days for international invitations fo tender] from the
deadline of submission of bids.

* Rebates and the modalities of application the said rebates shall be the following (in case

of the possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account

NO......coevevicopenedin.. Bank...........oooi Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement

between us.

Doneat. oo (o) o HRU TR
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Confracting Authority and his address] “Contracting
Authority”

Whereas the underiaking hereinafter referred to as the “bidder” has
submitted his bid on for frecall the subject of the invitation to tender],
hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent
to findicate the amount] CFA francs.

We [name and address of the bank], represented by fnames of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of findicate the amoun{] CFA francs, that the
bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:
» Fails or refuses to sign the contract, even though required to do so;
» Fails or refuses to furnish the final bond for the contract (final bond) as provided
for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the
sum referred to above upon reception of the his first written request, without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth
day inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to
Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this
commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank's signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [name and address of Conltractor], hereafter referred to
as “the Contractor”, has committed himself, in execution of the contract referred to as
“the contract”, to carry out findicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project
Owner a final bond of an amount equal fo findicate the percentage between 2 and 5%]
of the amount of the corresponding portion of the contract, as guarantee of the
execution of his full abligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner,
within a maximum deadline of eight (8) weeks, upon the simple written request
declaring that the Contractor has not satisfied his contractual commitments within the
meaning of the contract, without being able to defer the payment nor raise any
contests for whatever reason, any sum up to the sum of [in figures
and words] .

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of findicate the deadline] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the
express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

Tender File IKAM Bridge NJINIKOM PIB MINDDEVEL 2021



ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on

behalf of [the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of contract
No. of relating to works [indicate the

subject of the works, the references of the invitation to tender and the lot, if possible] of
the total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive
of all taxes of contract No. , payable upon notification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No. :

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proporticnately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to "the
contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject
of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % fo
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred
to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to
the Project Owner for a maximum amount of
fin figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within a maximum deadiine of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfiled his contractual
obligations or is indebted to theProject Owner within the meaning of the contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage
below 10 % to be specified] of the total amount of the works featuring in the final detailed
account, without theProject Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity
of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its

consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be
executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM of

18 April 2008 relating to the respect of rules governing the award, execution and control
of public contracts]
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Note on preliminary studies

In accordance with the Pubiic Contracts Code, the Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as

well as the approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of
calculation of quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies.
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Document No. 13:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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I- BANKS

1. Afriland First Bank

2. Banque Atlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)

4, Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
5. CITI Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9. Société Camerounaise de Bangue au Cameroun

10.  Société Générale de Banque au Cameroun
11.  Standard Chartered Bank Cameroon

12.  Union Bank of Cameroon

13.  United Bank for Africa.

II- Insurance companies

14. Chanas Insurance;
15.  Activa Insurance
16. Zenith insurance

17. Beneficial life Insurance
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ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Declaration of intention to tender stamped with the tariff in force {written by the bidder
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by o foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by NJINIKOM Municipal treasury
A bid bond of 700,000 FCFA {SEVEN HUNDRED THOUSAND FCFA), certified cheque or
Ab bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) abligations vis « vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months).
A1 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three menths old.
Al13 An Attestation of site visit signed by director of the company
A4 An attestation and plan of localization of business
Al5 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
OF the offer either during the opening session of the bids (absence of BID bond) or during the

evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1 General presentation of the tender files
-Document slotted or spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last
B.2.1 pages) and minutes of reception or attestation of clearances of works executed.
i Reference
2nd Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least HND or equivalent certificate)
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Qualification of the works supervisor: (Senior Technician certificate in Civil
or Rural Engineering (BAC +2)

Professional experience of the project engineer = 03 years [signed CV)

» CV signed by the candidate,
¥ certified ID dated
» presentation of originals dated
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
» CV signed by the candidate,
» certified ID dated
> presentation of originals dated
» A cerfified copy of the technical diploma
> An aHestation of availability signed by the candidate
B.3.3 Other personnel
> 02 two bricklayers with 3 years professional experience in building
construction or similar works. Only( CVs signed by the candidate)
» OTone Carpenters with 3 yeors professional experience on
carpentry or similar works. Only CVs signed by the candidafe.
(Only CVs signed by the condidafe){ ALL Personnel on B 3.3 must
be holders of at least CAP certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety ot the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, ete.
Carpentry Kit : carpentry clamps, saws, harmers, efc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 a 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. = 30,000,000
B.7 Aflestation of site visit signed by the bidder
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages
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B.10 Special Administrative Clauses completed and initialed in all the pages
i and last page signed
ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.{see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely binary (yes) or (no) with an acceptable minimum from

at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

Eliminatory criteria

¢ Outright elimination during the opening session of the bids

1. Absence of the bid bon

¢ Elimination during the evaluation of bids by the Adhac committee

2. Absence or non-conformity of an element in the administrative file

3. Deadiine for delivery higher than prescribed;

4, False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

6. Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial bid;

8. Non respect of 75%of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent
or noncompliant, the bidder will be given forty eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the bids. No such document will be accepted after this
deadiline.

C. Essential criteria

1. General presentation of the tender files;
Financial capacity of at least 25% of project cost;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;

2

3

4

5

6. Safety measures on the site;
7. logistics;

B. Attestation and report of site visit; signed by the contractor and justified by site photos

9. Special Technical Clauses initialed in all the pages; signed ond stamped on the last page,
1

0. Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criterio are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely binary (yes) or {ne) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the

eliminatory criteria and at least 75% of the essential criteria.
Abnormally low costing will be refected as per the special tender regulations

Tender File IKAM Bridge NJINIKOM PIB MINDDEVEL 2021




PLANS
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