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TENDER NOTICE
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OPEN NATIONAL INVITATION TO TENDER

N° 02/ONiT/01/ONIT/MINDDEVEL/l\/IC/l\/ICITB/2021of 5th march 2021 for the extension of
ELECTRICITY FROM WAI-LAM TO TANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN MBVEN SUB DIVISION,
BUI DIVISION OF THE NORTH WEST REGION

1. Subject of the Invitation to Tender:
Within the framework of 2021 Public Investment Budget, The Mayor of Mblame Council, Contracting Authority hereby

launches an Open National Invitation To Tender N° 02/ON1T/MBIAME COUNCIL/MCITB/2021 of 5™ March 2021 For The
Extension Of Electricity From Wal-Lam To Tanyar, Kovkl Village And Ngongbar Quarter In Mbven Sub Division, Bui Division
OfThe North West Region

NO Project Locality Amount for

bid bond

Project
amount

Budget
heads

Duration In

months

01 Extension of electricity
from Wai-Lam to Tanyar,
Kovki village and
Ngongbar quarter, Mbven
Sub Division.

Wai-Lam to Tanyar,
Kovki village and
Ngongbar quarter,
Mbven Sub Division.

1,160,000 58,000,000 1W03340 04

3.

Nature of work:

Work to be done consists of

y Construction of MV Single Phase Line on a distance of 4,095m with 1x34,4mm^Almelec Cables.
Construction of MV/LV Single Phase Line on a distance of 1,365m With 1x34.4mm^ Almelec and 4x25 Mm^
Aluminum Twisted Cables.

Construction of an LV single phase line on a distance of 2,950mwith 4x25mm^ twisted Aluminum cable.
^ Supplyand Installation of three (3) H61-25KVA 17.32KV/B2 Single Phase Transformers.

The Sundry expenses will consist of:
> Clearing and pruning 8m width on each side of the network.
> Transportatlon of wooden poles, materials and workers.

Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of the works forming the
subjectof this Invitation to TenderIsfour (04) months

4. Lot

The work Is as follows:

forthe Extension ofelectricity from Wal-Lam to Tanyar, Kovkl village and Ngongbar quarter, Mbven Sub Division.



5. Estimated cost

The estimated costafter preliminary studies is58,000,000 FCFA (Fifty-eight million FCFA)

6. Participation and origin
Participation to this Invitation toTender is opened to Cameroonian enterprises that are in compliance with the Cameroon
laws.

7. Financing
Works which form the subject ofthis Invitation to Tender shall befinanced by the PIB MINDDEVEL 2021. Budget head

number 5527351 01 64li329 2254 821
8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment
approved by the Ministry in charge of Finance and whose list is found in document No. 12 of the Tender File, of an amount of
1,160,000 FCFA (one million, one hundred and sixty thousand FCFA) and valid for thirty (30) days beyond the date of validity
of bids

9. Consultation of Tender File;

The file may beconsulted during working hours at the office ofthe Mbiame Council, Contract Award Service, as soon as
this notice is published.

10. Acquisition of Tender File:
The file may be obtained from the sen/ice of award office Mbiame Council, as soon as this notice is published

against payment of the sum of 70,000 Francs CFA (seventy thousand Francs CFA), payable at the Mbiame Council
Treasury, representing thecost ofpurchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six) copies marked
as such, should reach the. Service of award Mbiame Council not later than 26*' March 2021 at 10:00 am local time and
should carrythe inscription:

« OPEN NATIONAL INVITATION TO TENDER N° 02/ONiT/MiNDDEVEL/l\/iC/MCITB/2021 of 5'" March 2021 FOR THE
EXTENSION OF ELECTRICITY FROM WAI-LAM TO TANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN
MBVEN SUBDIVISION, BUI DIVISION OFTHE NORTH WEST REGION
»

"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

12. Admlsslblllty of bids
Under penalty of being rejected, only originals or certified true copies signed by the issuing service or administrative

authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the Special
Regulations ofthe Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be established
afterthe signature ofthe tendernotice
Any bid not in compliance with the prescriptions ofthe Tender File shall be rejected. This refers especially to the absence of
a bid bond issued bya first-rate bankapproved bythe Minister incharge of Finance..

13. Opening of bids:
The bids shall be opened in a single phase. The opening ofthe administrative documents, the Technical and Financial offers
will take place onthe26 March at 11 AM local time, in theconference hall ofthe Mbiame Council Intemal Tenders' Board, by
its competent Members. Only bidders may attend orbe represented by duly mandated persons oftheir choice.
14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
A. Ellmlnatorv criteria

1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;
3. -Absence or insufficient bid bond;
4. -A bid with theexternal envelope carrying a sign or mark leading to the identification ofthe bidder;
5. -Incomplete financial file;
6. -Change ofquantity or unit;



7. -Non respectof22/27 (80%) ofessential criteria;

B. Essential criteria

1- General presentation ofthe TenderFiles;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality ofthe personnel;

5- Technical organization of the works;

6- Safetymeasures on the site;

7- Logistics;

8- Attestation and reportof site visit;

9- Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 22/27 (80%) of the
essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity
with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and atleast 22/27 (80%)
of the essential criteria.

16. Validity of bids
Bidders will remain committed totheir offers for sixty (60) days from thedeadline set for thesubmission oftenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the Mbiame Council's Contract

Award Service. Tel.: 677740854

Copies:
- MINMAP BUI

- ARMP

- MINEE BUI

- Chairman MCITB

- Notice Board

- File/archive

Done at Mbiame on

The Mayor, Mbiame Council
(TheContracting Authority)
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«AVIS D'APPEL D'OFFRES NATIONAL GUVERT

N° 02/AONO/MINDDEVEL/i\IIC/MCITB/2021 DE 5 MARS2021 POUR LES TRAVAUX D'EXTENSION DE L'ELECTRICITE
DE Wal- Lam au Villages Tanyar, Kovki, et quartler Ngongbar DANS L'ARRONDISSEMENT DE MBVEN, REGION DU

NORD GUEST

(EMERGENCY PROCEDURE)
1. OBJET D'AVIS D'APPEL D'OFFRES :

Dans le cadre du budget d'investissement public 2021 du Ministers de L'eau et de L'energie, Le Maire de la
commune de Mbiame lance un Avis d'Appel d'Offres National ouvert Pour Les Travaux D'extension De L'electricite De Wai-
Lam au Villages Tanyar, Kovki, et quartier Ngongbar Dans L'arrondissement De Mbven, Region Du Nord Quest

Get appel d'offres est constitue d'un lot ainsi qu'il suit:

Lot Project Localilite
Caution

banc ire

Gout du

projet Imputation
Duree

(mols)

01

D'extension De

L'dectricite De Wai-

Lam au Villages
Tanyar, Kovki, et
quartier Ngongbar Dans
L'arrondissement De

Mbven, Region Du
Nord Quest

Wai- Lam au Villages
Tanyar, Kovki, et
quartier Ngongbar
Dans

L'arrondissement De

Mbven, Region Du
Nord Quest

1,160,000 58,000,000 IW03340 04

1. 2. Consistance des travaux: Consistance des travaux

Les travaux comprennent notamment:
- Construction d'une ligne MT Monophasee sur unedistance de 4,095m avecdu cableAlmelec 1x34,4mm^
- Construction d'une ligne MT/BT Monophasee sur une distance de 1,365m avec des cables Almelec 1x34,4mm^ &

4x25 mm^ d'Aluminium torsadee

- Construction d'une ligne BT Monophasee sur une distance de 2,950m avec des cables d'Aluminium torsade de
4x25mm^

- Foumiture et Pose du trois (3) Transformateurs Monophasees H61-25KVA17.32KV/B2.
- Les prestationsdiverses comprennent:

o Abattage et elagagede 8msur chaquecotedu reseau.
o Transport des poteaux bois, materials and ouvriers.

3. Delai d'executlon des travaux

Le delai global d'executlon des travaux est de trois (04) mois calendaires. Ce delai comprend les periodes des
pluies, toutes les intemperies et sujetions diverses et court a compter de la date de notification de I'ordre de service de
commencer les travaux.



4. Participation et oriqine:

La participation au present Appel d'Offres est ouverte aux entreprises de droit camerounais ayant une experience
averee dans le domaine concerneet ayant realise des operations similaires.
5. Financement:

Les prestations, objet du present Appel d'Offres, sont financees par le budget d'investissement public (BIP)-
exercice 2020 du Ministere de L'eau et de I'energie N" 55 27 351 641629 2254821

6. Cautionnement provisoire

> Chaque soumissionnaire devra joindre a ses pieces administratives, une caution de soumission de FCFA
1,160,000 FCFA [ un million, cent solxante mllles francs) etablie parune institution bancaire de premier
ordre agree parleMinistere encharge des Finances aux conditions de laCOBAC.

Sous peine de rejet, les autres pieces administratives requises devront etre imperativement produites en originaux
ou encopies certifiees conformes par leservice emetteur ou une autorite administrative Commune de Mbiame conformement
au listing prevu au Reglement Particulier deI'Appei d'Offres (R.P.A.O). Eiles devront obiigatoirement etre datees demoins de
trois (03) mois ou avoir ete etablies posterieurement a la date designature de I'Avis d'Appel d'Offres.

Toute offre non conforme aux prescriptions du present avis et du Dossier d'Appel d'Offres sera declaree irrecevable.
Notamment, I'absence de caution de soumission delivree par une banque de premier ordre agreee par le Ministere charge
des Finances ou le non respect des modeles des pieces du Dossier d'Appel d'Offres, entramera le rejet pur et simple de
I'offre.

7. Consuitation du Dossier d'Appel d'Offres.

Le Dossier d'Appel d'Offres peut etre consuite aux heures ouvrabies a la Commune de Mbiame, Service de
Passationdes Marches Publics Tel.: N" 677740 854 des publication du presentavis.
8. Acquisition du Dossier d'Appel d'Offres:

Le Dossier d'Appel d'Offres peut etre obtenu a la Commune de Mbiame, Service de Passation des Marches
Publics Tel.: N" 677740 854des publication du present avis, centre presentation d'une quittance de versement au Tresor de
la commune de Mbiame, de la somme non remboursable de 70 000 (soixante-dix miile francs cfa) representant les frais
d'achat du dossier.

9. Remise des offres :

Chaque offre, redigee en frangais ou en anglais en Sept (07) exemplaires dont un (1) original et Six (6) copies
marquee comme telle, devra parvenir centre recepisse a la Commune de Mbiame, Service de Passation des Marches
Publics Tel: N" 677 740 854 plus tard le26 Mars 2021 a 10h00 heure locale et devra porter la mention suivante:

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT

N° 02/AONO/iVliNDDEVEUMC/MCITB/2021 OF 2021 DE5 MARS POUR LES TRAVAUX D'EXTENSION DE
L'ELECTRiCITE DE Wai- Lamau Villages Tanyar, Kovki, et quartier Ngongbar DANS L'ARRONDiSSEMENT DE

MBVEN, REGION DU NORD OUEST
10 Recevabiiite des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en originaux ou en copies
certifiees conformes parleservice emetteur conformement auxstipulations du Reglement Particulier de I'Appei d'Offres.

Elles doivent dater de moins de trois (03) mois precedentla date originale de depot des offres ou avoir ete etablies
posterieurement a ladatede signature de I'Avis d'Appel d'Offres.

Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera declaree irrecevable.
Notamment I'absence de la caution de soumission delivree par une banque de premier ordre agreee par le Ministere charge
des Finances.



11. Ouverture des offres:

L'ouverture des plis se fera en un temps. L'ouverture des pieces adminlstratives, des offres techniques et financieres
aura lieu 26 Mars 2021 a 11hOO heure locale, par la Commission de Passation des Marches Public local de la commune
De Mbiame, siegeant en presence des soumissionnaires ou de leurs representants dument mandates et ayant une parfaite
connaissance du dossier, dans la salle de conference de la commune Mbiame.

12. Criteres d'evaluation:

Les criteres d'evaluation sont constitues de deux types: les criteres eliminatoires et les criteres essentiels. Ces
criteres ontpour objet d'identifier et de rejeter les offres incompletes ou non conformes pour I'essentiel aux conditions fixees
dans le Dossier d'Appel d'Offres. CONTACT 677740854

I Criteres eliminatoires

Les criteres eliminatoires fixent les conditions minimales a remplir pouretre admisa revaluation suivant les citernes
essentielles. Le non-respect de ces criteres entrame le rejet de I'offre dusoumissionnaire.
II s'agit notamment:

Delai d'execution superieur a celui prescrit (superieur a quatre mois);

Fausses declarations ou pieces falsifiees;

Absence ou insuffisance de la caution provisoire de soumission;

Deux Entreprises avec le meme personnel;

Offres dont I'enveloppe exterieure porte des mentions permettant I'identification du Soumissionnaire;

// Criteres essentiels

Les criteres ditsessentiels sont ceux primordiaux ou cles pour jugerde la capacitetechnico-financiere des
candidatsa executerles travaux, objetde I'appel d'offres.

Les criteresessentiels de qualification sont tel qu'il suit;

Presentationgenerate de I'offre;

References de I'entreprise dans les realisations similaires;

Qualite du personnel cle;

Moyens logistiques;

Methodologie;

Capacite financiere;

Attestation de visite du site signe' par le responsable de I'Entreprise;

Rapport de visite du site signe' par le responsable de I'Entreprise

Cahierdes Clauses Techniques Particulieres paraphea chaque page, signee et cachetee a la fin;

Cahierdes ClausesAdminlstratives Particulieres complete, paraphea chaque page et signee a la fin;

Attestation de surfacefinanciere superieure ou egale 75% du montant de I'offre

Les criteres essentiels sont soumis a des minima dont le detail est donne dans le Reglement Particulier de I'Appel d'Offres
(RPAO).

ill Criteres de qualification

Cette evaluation se fera de maniere purement positive (oui) ou negative (non) avec un minimum acceptable d'au
moins 70% de I'ensemble des criteres essentiels pris en compte.

Le marche sera attribue au soumissionnaire qui aura propose I'offre la moins disant, conforme pour I'essentiei aux
prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des criteres eliminatoires et au moins 70% des criteres
essentiels.



13. Attribution de la lettre commande

La lettre commande sera attribuee au soumlssionnaire dent Toffre est conforme pour['essentiel aux dispositions du
Dossier d'Appel d'Offres, et qui aura presente i'offre evaiuee la moins-disant et techniquement qualifiee, conformement a
rarticle 33 du Code des lettre commandes Publics.

14. Delai de validite des offres

Les soumissionnaires restent engagees par leurs offres pendant une periode de cing -vingt dix Calendre (120)
jours, a compter de la date limite fixee pour laremise desoffres

15. Renseiqnements complementaires:

Les renseignements complementaires d'ordre technique peuvent etre obtenus aupres de la Commission de

Passation des Marches Public local de la commune de Mbiame,- Service de Passation des Marches Publics, Tel:

N" 677 740 854

Fait a Mbiame ie

' commune de Mbiame,

Ampiiations:

-ARMP

-JDM (pour pubiication)

-President CPM

-DDMiNMAPBui

-iBEMiNEEBUi

-Affichage
-Chrono / Archives.

mi
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender
1.1 The Contracting Authority, The Mayor of Mbiame Council hereby launchesan

OPEN NATIONAL INVITATION TO TENDER

N° 02/ONIT/MINDDEVEUIVIC/IVICITB/2021 OF 5^" MARCH 2021 FOR THE EXTENSION OF ELECTRICITY FROM WAI-
LAM TO TANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN MBVEN SUB DIVISION, BUI DIVISION OF THE
NORTH WEST REGION

The bidder retained or the preferred bidder must complete theworks within the time- limit indicated in the Special Regulations
which runs from the date of notification of the Administrative Order.

In this Tender File, the term "day" means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the Special
Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and Contractors the strict respectof rules of professional ethics during

the award and execution of Public Contracts. By virtue of this principle:

a) Thefollowing definitions shall be admitted:

i) Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in view of
influencing the action ofa Public official during the award orexecution ofa Contract;

ii) Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award or
execution of a Contract;

iii) "Collusive practices" shall mean anyform ofagreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

iv) "Coercive practices" shall mean any form of harm against personsor their property or threats against them
in order to influence theiraction during the awardor execution ofa Contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the
award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidderfound guilty of influence peddling,
of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without
prejudice to criminal proceedings that maybe brought againsthim

Article 4; Candidates aiiowed to compete
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a pre-qualification

procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) Abidder (including all members ofa group ofenterprises and all sub-Contractors to the bidder) must be from an
eligible country, in accordance with the funding agreement.

13



(b) A bidder (Including all members of a group ofenterprises and all sub-Contractors to the bidder) mustnot be in a
situation of conflict of interest, subject to disqualification. A biddershall be judged to be in a situation of conflict of
interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope ofContracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, exceptauthorised variants according to
article 17, where need be; meanwhile, this does not prevent the participation of sub-Contractors in more than
one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the
transparency ofthe procedures ofaward ofPublic Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and
financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article5; Building materiais, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject of this

Contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
Invitation to Tender and all expenditure done within the context of the Contract shall be limited to the said
building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from wherethe services originate.

Article 6: Qualification of bidder

6.1 As an integral partof theirbid, bidders must:

(a) submit a power ofattorney making the signatory of the bid bound bythe bid; and

(b) provide all information (complete or update information included intheirrequestforpre-qualification which mayhave
changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special
Regulations of the Invitation to Tender, in order to establishtheirqualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production ofcertified balancesheets and recenttumovers;
(ii) Access to a lineof credit or availability of other financial resources;
(ill) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or moreassociated undertakings (joint-Contracting) mustsatisfythe following conditions:

The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be fumished bythe groupand that to be fumished byeach memberof the group;

(b) The bid and the Contract mustbe signed in a way that is binding on all members ofthe group;
(c) The nature of the group Ooint or several) must be specified in the Special Regulations and justified with the

production ofa joint venture agreement in due form;
(d) The member of the group designated as the representative will represent all the undertakings vis a vis the Project

Owner and Contracting Authority with regard to the execution of the Contract;
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(e) In case ofjoint co-Contracting, the co-Contractors shall share the sumswhich are paid by the Project Owner into a
single account. Onthe otherhand, each undertaking is paid into itsown account bythe Project Owner where it is
jointco-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations ofthe Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that
theysatisfy the eligibility criteria set inarticle 33 ofthe General Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works.
The related cost of the visit of the site shall be bome by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the
said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents ofany responsibility that may ensue and indemnify them ifnecessary and that they shall remain
responsible for anydeadly or corporal accident, lossor material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit ofthe site ofthe works during the preparatory meeting to establishing the bids
mentioned in article 19of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender Filedescribes the worksforming the subject of the Contract, sets the consultation procedure of Contractors
and specifies the terms of the Contract. Besidesthe addendum (addenda) published in accordance with article 10 of
the General Regulations ofthe Invitation to Tender, it includes the following documents:

Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The SpecialAdministrative Conditions;
Document No. 5. The SpecialTechnical Conditions;
DocumentNo. 6. The schedule of unitprices;
DocumentNo. 7. The bill of quantitiesand estimates;
Document No. 8. Thesub detailsof unit prices;
Document No. 9. Model documents of the Contract:

a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;
d. Model bid bond;

e. Model final bond;
f. Model of bond of start-off advance;
g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document No. 10. Modelsto be used by bidders;
a. Model Contract;

Document No. 11. Justifications of preliminary studies; to be filled bythe Project Owneror Delegated ProjectOwner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister in charge

of Finance authorised to issue bondsfor Public Contracts to be inserted bythe Contracting Authority.

8.2 The biddermust examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to
him to furnish all the Information requestedand preparea bid incompliance with all aspects ofthe said file.

Article 9: Clarifications on the Tender Fileand complaints
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9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in
writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the
Invitation to Tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for
clarification received at least fourteen (14) days prior to the deadlineforthe submission of bids.

Acopyof the Contracting Authority's response, indicating the question posed but not mentioning the author, is addressed to
all bidderswho boughtthe Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the opening of bids,
any bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint to the Minister in charge of
Public Contracts.

9.3 A copyof the complaint should be addressed to the Contracting Authority and to the body in charge of the Regulation of
Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. Acopy ofthe reaction shall be forwarded to MINMAP and the body in
chargeofthe regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority mayat any moment, prior to the deadline forthe submission of bids and for any reason, be it
at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an
addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General
Regulations of the Invitation to Tender and must be communicated in writing or made known by a traceable means to all
bidderswhoboughtthe Tender File.
10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority maypostpone as is necessary, the deadline for the submission of bids, inaccordance with provisions of
article 22 of the General Regulations of the Invitation to Tender

0 Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparationand presentation of his bid and the Contracting Authority and the
Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the
Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any documentexchanged between the bidderand the Contracting Authority shall
be written in English or French. Complementary documents and the forms provided by the biddermay be written in another
language on condition that a precisetranslation into either English or French of the passages concerning the bid is included;
inwhich case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation to
Tender, duly filled and put together inthree volumes:

a. Volume 1: Administrative file

It includes:

i) all documents attesting thatthe bidder:
- has subscribed to all declarations provided forbythe lawsand regulations inforce;
- paid all taxes,duties, contributions, fees or deductions ofwhatever nature;
- is notwinding up or bankrupt;
- is notthe subject ofan exclusion orderor forfeiture provided for by the law in force;
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ii) The bid bond established in accordance with the provisions ofarticle 17oftheGeneral Regulations ofthe Invitation
to Tender;

ill) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions ofarticle 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list thedocuments to be furnished by bidders tojustify thequalification criteria mentioned in
article 6(1) ofthe Special Regulations ofthe Invitation to Tender.

b.2 Methodology
The Special Conditions ofthe Invitation to Tender specifies the constituent elements ofthe technical bid ofthe bidders
especially; a methodological statement on an analysis of the works and specifying the organisation and programme
which the bidderintends to put in place or use to execute the works (installations, schedule. Quality Assurance Plan
(GAP), sub-Contracting, attestation ofvisit ofthesite, where necessary, etc).

b.3 Proofofacceptance ofconditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the Contract,
namely:

1.The Special Administrative Conditions (SAC);
2.TheSpecial Technical Conditions (STC).

b.4 Commentaries (optional)
Acommentary on the technical choicesofthe project and possible proposals,

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost ofthe works, namely:
1. Thesigned anddatedoriginal bid prepared according to the attached model, stamped at the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected scheduleof payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article
17(2) ofthe General Regulations ofthe Invitation to Tender conceming theother possible forms ofguarantees.

13.2 If in accordance with the provisions of the SpecialRegulations of the Invitation to Tender, the bidders present bids for
several lots of the same Invitation to Tender, they could indicate rebates offered in case of award of more than
one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works described in article

1.1 of the General Regulations of the Invitation to Tender, on the basis of the price schedule and the detailed bill
ofquantities and estimates presented bythe bidder.

14.2 The bidder shall fill the unit prices and totals ofall items on the scheduleand bill ofquantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions,
all dues, taxes and fees payable bythe bidder on grounds of the Contract or on any otherground, thirty (30) days
prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by
the bidder.
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14.4 If a price revision/updating clause Is provided for in the Contract, thedate ofestablishment ofthe initial price, as well
as the price revision/updating conditions for the said price must be specified. This is with the understanding that
anyContract ofduration less than one (1) yearshall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established In accordance with the structure proposed in document 8 of
the Tender File.

Article15: Currency of bid and payment
15.1 In case of international invitations to tender, the currenciesof the bid shall follow the provisions of either Option A or

Option Bbelow, theapplicable option being thatretained in theSpecial Regulations ofthe Invitation toTender.

15.2Option A: The amount ofthe bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made inCPA francs inthe following manner;

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate inthe annex to the bid the percentage(s) ofthe amount of
the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three
currencies of member countries ofthe funding institution ofthe Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications ofthe Special Regulations. These rates shall
be applied for any payment within the framework ofthe Contract so that the retained bidder does notbear any
change inthe exchange rate.

15.3 Option B: The amount ofthe bid shall be directly made in the national and foreign currency at the rates fixed in the
Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the
following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations andcalled "national currency":

The prices of inputs necessary for works which bidder intends to procure outofthe Contracting Authority's
country shall be in the currency ofthe country oforigin ofthe bidder or ofthe currency of an eligible member
country widely used ininternational trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to
justify that the amounts included In the unit and total prices and indicated in annex to the bids are reasonable; to this
end, a detailed statement oftheir needs in foreign currencies shall be furnished bythe bidder.

15.5 During the execution ofthe works, most ofthe foreign currency to be paid as part ofContract may be revised by
mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any
modification in the foreign currency needs within the context ofthe Contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date ofsubmission of the bids fixed by

the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorterperiod shall be
rejected by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-
limit. The request and the responses thatwill be given shall be in writing (or by fax). The validity ofthe bid bond provided
for in article 17ofthe General Regulations shall equally be extended for a corresponding duration. A bidder may refuse
to extend the validity ofhis bid without losing his bid bond. Abidder who consents to an extension shall not be asked to
modify his bid norshall he be authorised to doso.
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16.3Where the Contract does not include a price revision clause and that the period of validity of bidsis extended by more than
sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula
featuring inthe requestforextension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the Contract or the
Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative
Conditions. The effectof updating shall not be taken into accountfor purposes ofevaluation of bids.

Article 17: Bid bond

17.1 In application ofarticle 13ofthe General Regulations, the bidder shall furnish a bid bond ofthe amount specified in the
Special Regulations and which bid bond shall be a full part ofhis bid.

17.2The bid bond must conform to the model presented in the Tender File; othermodels may be authorised subject to the prior
approval oftheContracting Authority. The bid bond will remain valid for thirty (30) days beyond the original dateset for
thevalidity ofbids orany other validity time-limit requested by the Contracting Authority and accepted by the bidder,
in accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of
associated enterprises must be established in the nameof the group submitting the bid and mention each member of
the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after Publication of the award
result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract and
fumished the required final bond.

17.6 The bid bond may be seized:

ifthe bidderwithdraws his bid during the period ofvalidity;
(b) ifthe retained bidder:

i) fails in his obligation to register the Contract in application of article 38ofthe General Regulations;

ii) fails in his obligation to fumish the required final bond in application of article 38 of the General
Regulations;

iii) refuses to receive notification ofthe Administrative Orderto commence execution.

Article 18: Varying proposais of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and
shall indicate the method retained for the evaluation of the completion deadline proposed by the bidderwithin the specified
deadlines. Bids that proposedeadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the
basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the
Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the
Contracting Authority will examine only the technical variants of the bidder whose bid is incompliance with the basicsolution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the biddersare authorised to directly submitthe technical variants forcertain
parts ofthe works, these parts ofthe works must be described in the technical specifications. Such variants shall be evaluated
on theirown merit inaccordance with the provisions of article 31(2) (g) ofthe General Regulations.

Article 19: Preparatory meeting to the establishmentof bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting

which will hold at the date and place indicated inthe Special Regulations.
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19.2 The subject ofthe preparatory meeting shall be to fumlsh clarifications and answer anyquestions which may be raised at
this stage.

19.3 As much as possible, the bidder Is requested to submit any question In a wayas to reach the Contracting Authority at
least one weekbefore the meeting The Contracting Authority maynot reply to questions received too late. In thiscase,
the questions and answers shall be transmitted according to the methods set In article 19(4) below.

19.4 The minutes ofthe meeting. Including the textofthe questions asked and the replies given. Including questions prepared
after the meeting, shall be forwarded Immediately to everyone who bought the Tender File. Any modification of
documentsof the Tender File listed In article 8 of the General Regulations which may proveto be necessary at the end
of the preparatory meeting shall be done bythe Contracting Authority by publishing an addendum In accordance with
the provisions ofarticle 10ofthe General Regulations and not through the minutes ofthe preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described In article 13 ofthe General Regulations In a

volume clearly Indicated "ORIGINAL". In addition, the bidder shall submit the number required In the General
Regulations, bearing "COPY". In case ofdiscrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written In Indelible Ink (photocopies shall be accepted In the case of
copies) and shall be signed by the person(s) duly empowered to sign on behalf ofthe bidder. In accordance with article
6(1 a) or 6(2c) ofthe General Regulations, as thecase may be. All the pagesofthe bid containing alterations orchanges
mustbe Initialled bythe signatory (les) ofthe bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are Initialled bythe slgnatory(les)
of the bid.

D. SUBMISSION OF BIDS

Article21; Sealing and markingof bids
21.1 The bidder shall seal the original and each copyof the bid In separate envelopes (Intemal envelopes) bymarking on these

envelopes"ORIGINAL" and "COPY', as the case maybe. Theenvelopes shall then be placed In anotherenvelope which
will equally be sealed butwhich will notgive any Indication regarding the Identity of the bidder.

21.2 The external and Intemal envelopes:
a) should be addressed to the Contracting Authority at the address Indicated In the Special Regulations;

b)should bear the nameand Identification number ofthe project as Indicated In the Special Regulations and bear
the Inscription "TO BE OPENED ONLY DURING THE BID-OPENING SESSION' as specified In the Special
Regulations.

21.3 The Internal envelopes should equally carry the name and address of the bidder In a way as to enable the Contracting
Authority retum the sealed bid If It Is late In accordancewith article 23 and 24 ofthe General Regulations.

21.4 If the extemal envelope Is not sealed and marked as Indicated In paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible If the bid Is misplaced or opened prematurely.

Article 22; Date and time-llmit for submission of bids

22.1 The bids mustbe received bythe Contracting Authority at the address specified In article 21(2) ofthe Special Regulations
not laterthan the date and timestated In the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission ofthe bids bypublishing an
addendum In accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and
obligations ofthe Contracting Authority and bidders previously govemed bythe Initial datewill henceforth be govemed by
the new date.
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Article 23; Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids In accordance with article
22 of the General Regulations shall be declared lateand consequently rejected.

Article 24: Modification,substitution and withdrawai of bids
24.1 Abidder may modify orwithdraw his bid after submitting It, on condition that the written notification ofthe modification or

withdrawal Is received by the Contracting Authority prior to the end ofthe time-llmit prescribed for the submission ofthe
bids. The said notification must be signed by an authorised representative In application of article 20(2) of the General
Regulations. The modification or thecorresponding replacement bid must be attached to the written notification. As the
case may be, the envelopes must bear the Inscription "WITHDRAWAL", and "REPLACEMENT BID" or
"MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and
forwarded In accordance with the provisions ofarticle 21 ofthe General Regulations. Withdrawal may equally be notified
by telex but should In this case beconfirmed by a duly signed written notification whose date, post mark being authentic,
shall notbe posterior to the time-llmit set for the submission ofbids.

24.3 In application ofarticle 24(1), bids being requested tobewithdrawn by bidders shall be returned tothem unopened.

24.4 No bid may bewithdrawn during the Interval between the submission ofbids and the expiry ofthe validity ofbids specified
by the model tender. The withdrawal ofa bid by a bidder during this Interval may lead tothe confiscation ofthe bid bond
In accordance with the provisions ofarticle 17(6) ofthe General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The Mblame Tenders Board shall open the envelopes In single or double phases and In the presence of the

representatives of bidders who wish to attend at the date, time and address specified In the Special Regulations.
Representatives ofbidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced tothe hearing ofeveryone, while the
envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only If
the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and If this
notification Is read to the hearing of everyone. Then the envelopes marked "Replacement bid" are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement ofthe bid shall only be allowed If the corresponding notification
contains a valid empowerment of the signatory requesting the replacement and read to the hearing ofeveryone. Lastly,
the envelopes marked "modification" shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed If the corresponding notification contains a valid
empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing ofeveryone during the opening ofbids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered. Including any rebates [in case of opening of financial bids] and any variant,
where necessary, the existence of a guarantee of the bid If It Is required and any otherdetails which the Contracting
Authority deems useful to be mentioned. Only rebates and variants ofbids announced to the hearing ofeveryone during
the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received In accordance with the provisions of article 24 ofthe General Regulations) which were
not opened and read to the hearing of everyone during the bId-openIng session for whatever reason, shall not be
submitted for evaluation.

25.5 BId-openIng minutes are recorded on the spot mentioning the admlsslblllty of bids, their administrative regularity, prices,
rebates and time-llmlts as well as the composition of the Evaluation sub-committee. Acopyof the said minutes to which
Isattached the attendance sheet Is handed over to all the participants at the end of the session.
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25.6 Atthe end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point
designated bythe bodyincharge of regulation of Public Contractan initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, itshould be addressed to the Minister Delegate incharge
of Public Contracts with a copies to the body in charge of the regulation of Public Contracts, the head of structure to
which is attached the Tenders Board concemed.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to
which is obligatorily attached a sheet of the petition form duly signed bythe petitioner and possibly bythe chairperson of
the Tenders Board.

The Independent Observer attaches to his report the sheet thatwas handed to him, including any related commentaries
or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the

qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not
concemed with the said procedure as long as the preferred bidder has not been made Public, subject to the
disqualification ofthe bid ofthe bidder andsuspension ofthe authors from all activities in thedomain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting
Authority in itsaward decision may lead to the rejection ofhis bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the Contract, if a
bidderwishes to enter into contactwith the Contracting Authority for reasons having to with his bid maydo so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 Toease the examination, evaluation and comparison of bids, the Tenders Board may, ifitso desires, request any bidderto

give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no
change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the
correction of calculation errors discovered bythe Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the
Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the

required guarantees are furnished, ifthe documents werecorrectly signedand ifgenerally the bids are inproperorder.

28.2 The Evaluation sub-committee shalldetermine ifthe bid is essentially incompliance with the conditions fixed in the Tender
File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications
of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the TenderFile.

28.4 If a bid is essentially not in compliance, itshall be rejected bythe competent Tenders Board and shall notsubsequently
be rendered in compliance.
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28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications,
divergences, variants and other factors which are beyond the requirements ofthe Tender File shall not be considered
during the evaluation of bids.

Article 29; Qualification of the bidder
The Evaluation sub-committeeshall ensure that the successful bidder retained for having submitted a bid substantially

in compliance with the provisions ofthe Tender File, fulfils the qualification criteria stipulated in article 6 ofthe Special
Regulations. It is essential to avoid anyarbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the
possible calculation errors. The Evaluation sub-committee shall correct the errors in thefollowing manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee
judges that it is a gross error ofdecimal point in the unit price in which case the total price as presented shall be
authentic and the unitpricecorrected.

(b) if the total obtained by addition orsubtraction ofthe totals is not exact, thesubtotals shall be considered authentic
and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case theamount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be
rejected and the bid bond maybe seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids

expressed in various currencies into those in which the bid is payable in CFA francs.
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAG) under the

conditions defined bythe Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 ofthe General Regulations, shall be

evaluated and compared bythe Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by
rectifying the amount as follows:

a) By correcting any possible errorinaccordance with the provisions ofarticle 30.2ofthe General Regulations;
b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of

quantities and estimates but by adding the amount ofworks done under State supervision where theyare costed
in a competitive manner as specified inthe Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance
with the provisions ofarticle 31(2) ofthe General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial
basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the
Special Regulations;

f) If need be, in accordance with the provisions ofarticle 13(2) ofthe General Regulations and theSpecial Regulations
by applying the rebates offered by the bidder for the award of more than one lot, if this Invitation to Tender is
launchedsimultaneously forseveral lots.
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g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on theirown merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the SpecialRegulations.

32.3 The estimated effect of price revision formulae featuring in the GAG and SAC applied during the period of execution of
the Contractshall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the
Project Owner for the works to be executed in this Contract, the Tenders Board may, from the sub-details of prices
furnished by the bidder for anyelement or all the elements ofthe bill ofquantities and estimates, verify if these prices
are compatible with theconstruction methods and proposed calendar. In the case where thejustifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in
the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in compliance with
the Tender File and who has the required technical and financial capacities to execute the Contract satisfactorily
and whose bid was evaluated as the lowestby including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots, the lowest bid
shall be determined by evaluating this Contract with other lots to be awarded concurrently, by taking into account
the rebates offered bythe bidders in the case of morethan one lot.

34.3 Any award ofContract shall be madeto the bidder fulfilling the technical and financial capacities required resulting from
the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation ofthe Minister
Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an Invitation to
Tender unsuccessful after theadvice ofthecompetent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred
bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the
amount the ProjectOwnerwill pay the Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concemed, upon request addressed to it
within a maximum deadline of five (5) days after Publication of the award results, the Independent Observer's report as well as
the minutes ofthe award session ofthe related Contract towhich shall be attached the evaluation report ofthe bids.

37.2The Contracting Authority is bound to communicate the reasons forthe rejection of bids ofthe bidders concemedwho so
request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any
claims for compensation being entertained. Only the copy destined for the body in chargeofregulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the
regulation ofPublic Contracts, the Contracting Authority and thechairperson oftheTenders Board concemed.

It must take place within a maximum deadline offive (5) working daysafter the Publication ofthe results.

Article38: Signing of the Contract
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38.1 After Publication of ttie results, the draft Contract subscribed bythe successful bidder is submitted to the Tenders Board
forexamination and whereapplicable, to the Minister in chargeof Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline ofseven (7) days to sign the Contract from the date of reception ofthe draft
Contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable,
the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract mustbe notified to the successful bidder within five (5) days of itsdate of signature.

Article 39: Final Bond

39.1 Within twenty (20) days ofthe notification by the Contracting Authority, the Contractor shall furnish the Project Owner
with a final bond, to guarantee the complete execution ofthe works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the
Project Owner as beneficiary or bya joint orseveral guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the
guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution
approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination ofthe Contract under
the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the invitation to Tender

References of the

General

regulations

General

1.1 Definition of works:

For THE EXTENSION OF ELECTRICITY FROM WAI-LAM TO TANYAR, KOVKI VILLAGE AND
NGONGBAR QUARTER IN MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST
REGION

Name and address of the Contracting Authority: The Lord Mayor, Mbiame Council

Reference of Invitation to Tender: N° 02/ONIT/MINDDEVEUMC/MCITB/2021 of 5th 2021 FOR THE

EXTENSION OF ELECTRICITY FROM WAI-LAM TO TANYAR, KOVKI VILLAGE AND
NGONGBAR QUARTER IN MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST
REGION

1.2 Execution deadline: four months

2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2021 Public
Investment Budget55 27 351 01 6416292254 821

4.1 List of pre-qualified candidates, not applicable
5.1 Origin of Electrical materials, supplies and equipments: The materials will generally be from natural

sources in Cameroon.

6.1 Evaiuation criteria

The bidsshall be evaluatedaccording to the main criteria as follows;
C. Eliminatorv criteria

1. -Deadline fordelivery higherthan prescribed;
2. -False declaration or falsified documents;
3. -Absence or insufficient bid bond;
4. -Abid with the external envelopecarrying a sign or mark leading to the identification ofthe bidder;
5. -Incomplete financial file;
6. -Change ofquantity or unit;
7. -Non respect of 22/27 (80%) ofessential criteria;

D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similarachievements;

4- Quality of the personnel;

5- Technicalorganization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and reportof site visit;

9- SpecialTechnical Glauses initialed In all the pages and signed at the last page;

10- Special Administrative Clauses completed and initialed in all the pages and signed at the lastpage.

Thecriteria relating to the qualification ofcandidates could be Indicative on the following:
The essential criteria are subjected to minima whose detail isgiven in the Special Tender Regulation (RPAO).

This evaluation will be done ina purely positive way(yes) or negative (no) with an acceptable minimum from at least
22/27 (80%) ofthe essential criteria taken in account.
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The Contractwill be awarded to the bidderwho would have proposed the offerwith the lowestamount, in conformity
with the regulations of the Tender Documents and having satisfied to 100%of the eliminatory criteria and at least 22/27 (80%)
of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the renderer and
the Project Owner will be written in French or English. The complementary documents and the printed papers form provided
by the Bidder can be written in another language in condition of being accompanied by a precise translation in French or
English; in which case andfor purposes of interpretation ofthe offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked
thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, Band C) in one common envelope on which shall be written.

« OPEN NATIONAL INVITATION TO TENDER N° N° 02/ONIT/MINDDEVEUMC/MCITB/2021 of 5™ MARCH 2021 FOR

THE EXTENSION OF ELECTRICITY FROM WAI-UM TO TANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN
MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION»

TO BE OPENED ONLY DURING THE BID-OPENING SESSION'

N.B: The external envelopeshould not carryany markor sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three(03) internal envelopes mustbe sealed inan extemal envelope.
The first internal envelopeshall be labeled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents of the enterprise.
These documentsshall be original or copies certified bycompetentauthorities not morethan three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT

N°

DESCRIPTION

A.I Certified Copy of the Business Registration, not more than three months old.
A.2 Declaration of intention to tender stamped with the tariff inforce (written by the bidder).

A.3
Certificate of non-bankruptcy established bythe Court of 1st instance or the ChamberCommerce, Industry
and Trade of the place of residence of the bidder, not more than three (03) months.

A.4
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
Finance or by a foreign bank the firstorder not more than three months.

A.5 Purchase receipt of Tender File issued by Public treasury

A.6
A bid bond of 1,160,000 FCFA (one million, one hundred and sixty thousand FCFA) issued by a first rate-
bank approved by the Ministry in charge of Finance inconformity with COBAC conditions

A.7
An attestationof non-exclusion from Public Contracts issued bythe Public Contract Regulatory Board
(ARMP)

A.8
An Attestation of the National Social InsuranceFund stating that the bidderhas met all his obligations visa
vis the Fund; the attestation valid within the given time.

A.9 A valid Certificate of imposition certified by the chief of center for taxation
A.10 Business License (photocopy certified by the chiefofcenter of Taxes, not more than three months).

A.11 Certified Copy ofa valid taxpayers card, delivered bythe chiefofcenterofTaxes.

A.12

A Clearance Certificate signed bythe chiefof Centreof Taxes that the bidder has met all the statutory
declarations in issues of taxes in the currentfinancial year; this certificate should be less than three months
old.
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The absence or the nonconformity of the one of these documents will result to the eliminationof the offer
The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUiVlENT» and shall contain the
following;

EVALUATION GRID OF TECHNICAL BID

N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO

ESSENTIAL CRITERIA

8.1 General presentation of the tender files

B.1.1

-Document spirally bound
-Table of content page

B.I.2 -Coloursheets separation
- Presentation of documents in the order given inthis tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references ofthe enterprise in similar jobs (Single phase MV &LV ofat least 3km) justified bysigned
contracts (first and last pages) and minutes of reception or attestation ofclearancesofworks executed,
(minutes offinal reception for upto 2019 projects)
Minimum acceptable: 02 Contracts realized inthe domain of rural Electrification over the past years

1=^ Reference

2"'' reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least ENGINEER or equivalent certificate)

Qualification ofthe works supervisor: Electrical or Rural engineer(BAC +3)
Professional experience of the project engineer^ 05 years (signed CV)

> A certiried copyof the technical diploma,

> Certified copy of ID card

> An Attestation of presentation of original of the technical diploma

> CVsiqned and dated by the candidate,

B.3.2 01 Site foreman(Electrical Engineering Senior Technician)

Qualification ofthe Siteforeman: (Senior Technician certificate in Electrical or rural Engineering (BAC +2or
equivalent certificate)
Professional experience of the Site foreman &03 years (signed CV)

> A certified copy of the technicaldiploma,

> Certifiedcopy of 1D card

> An Attestation of presentation of original of the technical diploma

> CV signed and dated bythe candidate,

B.3.3 01 Technician(Eiectricai Engineering)

Qualification of the Technician: Certificate in Electrical Engineering Technician (BAC F3or equivalent
certificate)
Professionalexperience of the Technician s 02 years (signed CV)

> Acertified copyof the technical diploma,

> Certified copy of ID card
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> AnAttestation of presentation of original of the technical diploma

> CVsiqned and dated by the candidate,

B.3.4 OTHER PERSONNEL

List of other personnel signed by the company

B.4 TECHNICAL PROPOSALS

B.4.2 Organizational chart of the project

B.4.3 Manpower deployment schedule

B.4.5 Execution timeframe with a maximum deadlineof three (03) months

B.4.7 Environmental protection measures

B.4.8 Acceptable planning

B.4.9 Genuine Report of Worksite

B.5 LOGISTICS (Equipmentput aside for this project)

B.5.1 Proof of ownershipor rentalof a pick-up or other vans

B.5.2 Proofof ownership or rentalof a Yard truck

B.5.3 Proofof ownershipor rentalof a electricdrill

B.5.4 Proofofownership or rental ofan engine saw

B.5.5 Electrical kit: GPS device, climbers, spades, dig axes, drill, service cord,set ofscrews
drivers, pegging markers, fork, signalling cones, pliersetc.

B.6 FINANCIAL CAPACITY

B.6.1

An attestationoffinancial capacity(solvency) of the enterprise issued by a 1st class bank
located in any area inCameroon and approved bythe Ministry of Finance and respect
COBAC conditions. 100 %

B.7 Attestation of site visit signed by the company

B.8
Comprehensive reportof site visit signed bythe companyadministrator and justified by
photos

B.9 Special Technical Clauses initialed in all the pages and last page signed and dated

B.10
SpecialAdministrative Clauses completed and initialed in all the pages and last page
signed and dated

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame workof unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (NT) and with taxes

(TTC)
C4 Sub details of unit prices

The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the
provisions ofArticle 19.2ofthe RGAG conceming the otherpossible forms of bid bond.
The various parts of the same file mustbe separated with colour guidesfrom as well inthe original as in the copies,
so as to facilitate its examination
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Supply price

ARTICLE 8: Currency of payment

This National invitation to Tender is awardedon total and Contractual price, inclusive of ail taxes, firm and non-
revisable forthe whole of the works and the equipment defined inthe present Invitation to Tender.

Thecorresponding amount will be calculated inclusive ofall taxes and the prices will be obligatorily expressed in
francs CPA.

The unit Schedule price expressed out infigures and letters and inseven (07) copies will be joined to the offer. In the
eventoferrorbetween the prices infigures and letters, the latterwill precedeand be used as a basis ofcalculation of the
amount of the offer.

The establishment of the priceswill be done on the basis ofeconomic condition into force in Republic of Cameroon
at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work mustbe protected during transportation through packaging whether byair, railway or road
according as the case may be. The conditions ofstorage mustbe oftropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Proylslonal guarantee
The amountof the provisional guarantee or guarantee of tender is fixed at 624280(sixhundred and twenty-four

thousand, two hundred and eighty FCFA) The time ofvalidity of thisguarantee is Ninety (90) days as from the date of
depositing ofthe offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amountof the services envisaged inthe country.

Itcould be replaced bya guarantee personaland interdependent ofa banking house approved bythe Ministry of
Finances following COBAC conditions.

Itwill have to be made up inthe twenty (20) days following the notification of the signature ofthe Contract in a bank
approved bythe Minister incharge of Finances.

10.3 Guarantee Retention

Guarantee Retention often percent (10%) will be operated on amount including all taxes ofthe Contract. The
corresponding sum will be paid or the released guarantee, with the final acceptance ofwork.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to hisoffer forsixty (60) days as from the handover date of the offers.

If at the end of this period, the Contractwere not notified to him, the bidderwill be able, eitherto cancel his offer, or
to ask for a new negotiation of the unitprices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying itwill have to be given in six (0 7) copies, including one (01)original and
five (06) copies.The bidder will present hisdossier inside a sealed outerjacketbeing marked:

« OPEN NATIONAL INVITATION TO TENDER N° 02 /ONIT/I\/IINDDEVEL/I\/1C/I\/ICITB/2021 OF 5™ MARCH 2021 FOR

THE EXTENSION OF ELECTRICITY FROM WAI-LAM TO TANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN
MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION»

"TO BE OPENED ONLY DURING THE OPENING SESSION"

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive underclosed fold and seal latest 26^" MARCH 2021 at lOiAM, by mail registered with
acknowledgement ofdelivery or bydeposit againstreceipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR, MBIAME COUNCIL
Beyond thistimeno offer will be received noraccepted.

ARTICLE 14: Opening of the tenders
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The opening of the folds will be carried out in the conference room of Mbiame Council Intemal Tenders' Board on
. as from 11: AM, by the Tender Board sitting in the presence of the duly elected bidders or their

representatives and having a good knowledge ofthe file.

AWARD OF THE CONTRACT

ARTICLE 15; Award of the Contract

TheTenders Board will propose to the Contracting Authority to award the Contract to the bidder who will
have presented theoffer with the lowest offer, essentially conforming tothe regulations theTender File, having satisfied to
100% of all the eliminatory criteriaand at least 22/27 (70%) of the essential criteria taken into account.

Thedecision carrying attribution ofthe Contract will be published byway of press releaseor anyother
means of Publication of use in the Administration.

If the Contract passed on the basisoftechnical altemative suggested bythe bidder, the Contracting Authority
reserves the right to introduce all the provisions there allowing him toguarantee itself against the real overrun costsofthe
alternative compared to his estimate oforigin. In the absenceofthese lastprecise details, anyadditional charge duetoan
altemative will be inadmissible.

Tothisend, it is specified thata bidder cannotclaim to be compensated, ifit is nottaken action on hisoffer.

TheContracting Authority reserves the right notto takeaction on an Invitation to Tender, ifit did notobtain
a proposal which appears acceptableto him.

ARTICLE 16; COMMENCEMENT OF WORK;

Before the commencement ofwork the Contractor must be installed on the site bythe following:
❖ The Authorizing Officer; Chairperson
❖ TheControl Engineer, DD MINEE Secretary
❖ The Divisional Delegate of MINEPAT Member
❖ The Divisional Delegateof Environment or his representative Member

The Divisional Delegate MINMAP Observant
❖ Representative of ENEO Member
❖ Representative of the community Member
❖ Contractor or epresentative Member

The project manager Member
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Article 1: Subject of Contract
The subject of this Contract shall be The Extension Of Electricity From Wai-Lam To Tanyar, Kovki Village And Ngongbar
Quarter In Mbven Sub Division, Bui Division OfThe North West Region

Article 2; Contract award procedure
This Contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER

N°02/ONIT/IV1INDDEVEUI\I1C/MCITB/2021 of 5th March 2021

Article3; Definitions and duties (article 2 of GAC supplemented)
3.1 Generaldefinitions (of. Code)

- TheContracting Authority shall bethe Lord mayor of Mblame Council
He awards the Contract, ensures the preservation of originals of said Contract documents and the
transmission ofcopies to Ministry incharge of Public Contracts and to the body in chargeof regulation.

- TheContractEngineershall be the Divisional Delegate ofWater Resources and Energy for BUI
He ensures respectofthe administrative, technical and financial conditions and Contractual deadlines.
He ensures the interest of the project owner at the definition, preparation, execution and acceptance
stages

- The Project Manager shall be the Divisional Chief of Service of Energies hereinafter referred to as the
Follow up Engineer.

- The control brigade of MINMAP shall carry out regular unannounced control visit to the site to ensure the
respect of this jobbing order.

- The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to anyform oftransfer ofthe debt.
In this case:

- Theauthority in chargeofordering payment shall be The Mayor of Mblame Council.
- The authority in charge of the clearance of expenditures shall be the Municipal Treasurer Mblame

Council

- The body or official inchargeof payment shall be them Mblame Municipal treasury.
- The official competent to fumish information within the context of execution of this Contract shall be the

Lord Mayorof Mblame Council.

3.3 Duties of the Control Mission, ProjectManager

3.3.1 Missions [to be completed, whereneed be]

3.3.2 Means putat the disposal ofthe Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation

1.1 The languageto be used shallbe [English and/orFrench].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own
organization and in the execution ofthe Contract.

If the laws and regulations in force at the date of signature of this Contract are amended afterthe signature of the Contract,
the possible direct resulting costs shall be taken into accountwithout gain or loss foreitherparty.

Article 5: Constituent documents of the Contract (Article4 of GAC)
The constituentContractual documentsof this Contractare in orderof priority: (tobe adapted to the nature of the works).
1) Thetenderor commitment letter;
2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the

Special Technical Conditions (STC) hereunder;
3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);
5) The particular elements necessary for the determination ofthe Contract price, such as, in order of priority: the unit price

schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit
prices;
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6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names and
references],

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract [insert and indicate,
where need be, names and references].

Article 6: General Instruments In force

This Contract shall be governed by thefollowing general instruments [to be adapted according tothecase]:

1. Framework Law No. 96/12 of5^ August 1996on the management ofthe environment;
2. The Mining Code;
3. Instruments goveming the various professional bodies;
4. Decree No. 2001/048 of 23 '̂' February 2001 relating to the Setting up. Organization and Functioning of the Public

Contracts Regulatory Agency
5. Decree No. 2003/651/PM of 16*'' April 2003 to lay down the Procedure for Implementing the Tax and Customs

Systemapplicable to Public Contracts;
6. Decree No. 2018/366 of 20"' June 2018 to institute the Public Contracts Code;
7. Decree No. 2012/074 of 8"' March 2012 relating to the Creation, Organisation and Functioning of Tenders Boards

amended andsupplemented by Decree No. 2013/271 of5 August 2013;
8. Decree No. 2012/075 of8"'March 2012to organise the Ministry incharge of Public Contracts;
9. Circuiar No. 001/CAB/PR of 19"' June 2012 relating to the Award and Control of Execution of Public Contracts;
10. Letter No; 00908/MINTP/DR of 1997 to pubiish guidelines for the consideration of environmental impact of road

maintenance;
11.The circular N° 00000242/C//AINFI of 30th December 2020 on instructions relating to the

execution of the finance law, the monitoring and execution of the State Budget, Administrative,

Public Establishment, Regional and local Authorities for the 2021 financial Year;

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Otherinstruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles6 and 10 supplemented)
1.1 Ail communications within the framework of this Contract shali be written and notifications sent to the following

address:

a) In the case where the Contractor is the addressee: Sir/Madam
Beyond the time-limit of15days fixed in article 6(1) ofthe GAC to make his domicile known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to the [to the specified\ council,
chief town of the

Region inwhich the work was done;
b) inthe case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copyaddressed to the Contracting Authority, Contract Manager,
Contract Engineer, Project Manager and where need be, within the same deadline.

c) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner, Contract
Manager, Contract Engineer and Project Manager, where applicable

1.2 The Contractor shall address all written notifications or correspondences to the Project Managerwith a copy to the
Contract Manager.

Article8: AdministrativeOrders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Orderto start execution of works shall be signed bythe Contracting Authority and notified to the
Contractor by the Project Owner with a copy to the Contracting Authority, theContract Manager, Contract Engineer,
the Paying Body and the Project Manager, where applicable.
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8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and
execution deadline shall be signed byContracting Authority and notified bythe Project Owner to the Contractor with
a copy to the Contracting Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement ofthe Paying Body shall possibly be required before the signature ofthose that
have an incidence on the amount.

8.3 Administrative Ordersof a technical nature linked to the normal progress of the work and without financial incidence
shall be signed directly by Contract Manager and notified to the Contractor by the Contract Engineer or Project
Manager (where applicable) with a copy to the Contracting Authority and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed bythe Project Owner and notified to the Contractor bythe
Contract Manager with a copyto the Contracting Authority, the Contract Engineer and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force
majeure shall be signed bythe Contracting Authority and notified byhisservices to the Contractor with a copy to the
Project Owner, Contract Manager, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorderswhich could appear on structures during the
guarantee period and not related to normal usage shall be signed bythe Contract Manager upon the proposal of the
Contract Engineer and notified to the Contractor bythe Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received.
Having reservations shall notfree the enterprise ofexecuting the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission bythe Contracting Authority
to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the
Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAG)
9.1 [Specify ifthe Contract has one orseveralphases]

At the end of a phase, the Project Ownershall carry out the acceptance of the works and issue an attestation of
properexecution to the Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification ofthe Administrative Orderto start execution ofa conditional phase shall be five (5)
days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)
10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract

Manager. In case of modification, the Contractor shall have himself replaced by a member of staff of equal
competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staffto be used shali be subjectto the approval of the Project Owner inthe days
following notification of the Administrative Order to start execution. The ProjectManagerhas 5 (five) days to notify
his opinion in writing with a copy sent to the Contract Manager. Beyond this time-iimit, the staff list shali be
considered as approved.

10.3 Any unilateral modification onthe supervisory staff made in the technical bid prior to and during the works shall be a
reason fortermination of the Contract as mentioned in article 45 below or the application of penalties [tobe specified
where need be].

Chapter 11: Financial conditions

Article11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
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The final bond shall be set at 2 % of the amount of the Contract, inclusiveof all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of
the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the
works, following a release issued bythe Contracting Authority upon request bythe Contractor.

11.2 Performance bond

The retention fund shall be set at f 0 %of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month afterfinal acceptance by release issued
by the Contracting Authority upon request by the Contractor.

11.3 Guarantee ofstart-offadvance

[Specify, ifneed be, ffie rates (20% maximum ofthe amount ofthe Contract inctusive ofailtaxes guaranteed at 100%) and
conditions forthe returnof the guarantee]

Article12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in figures) (in letters) CFA
francs Inclusiveof All Taxes; that is:

- Amount exclusive ofVAT: ( ) CFA F
- Amount ofVAT: ( ) CFA F.
- Amount of TSR and/or CFA F
- Net to be paid= EVAT-TSR and/orAIR

Article 13: Place and method of payment
TheProject Owner shall releasethe sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and tetters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on accountmadeto the Contractor as advances shall notbe revisable.
b. Revision shall be "frozen" upon expiry of the Contractual time-llmit, except in the case of price reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(notapplicable)

Article16: Price updating formulae (article 21 of the GAC)
(notapplicable)

Article 17: Works under State supervision (Article22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount ofthe Contract and Its

additional clauses, where applicable.

17.2 In the case wherethe Contractor were invited to executeworks underState supervision, the submitted and duly justified
expenditures shall be reimbursed to him under thefollowing conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that
was the subjectofjointjob cost sheets;
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The remunerations and salaries effectively paid to local labour shall be Increased by forty percent (40 %) to take
account of social benefits;

- The hours put In bythe heavy equipment shall be counted at the rate featuring In the sub-detail ofprices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by
ten percentforloss, stocking and handling;

- Theamount for services thus calculated, Including the hours put by heavy equipment shall be marked up by25 %
to take Into account the overheads, profits and the Contractor's unforeseens.

Article 18: Evaluation of works (article 23 of the GAG)
This Contract is at [unit price, all-in priceor unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAG supplemented)
19.1 [Indicate, where applicable, the modalities for payment ofsupplies].
19.2 No security shall be requested for payments on accounton supplies.

Article 20: Advances (article 28 of the GAG)
20.1 TheContracting Authority maygranta start-off advance equalto 20 %ofthe amount ofthe Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the Initial amount Inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate
financial Institution In accordance with the Instruments In force and reimbursed by deduction of the payments on
accounts to be paid to the Contractor during the execution of the Contract according to the modalities laid down In the
SpecialAdministrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value In basic priceof the works reaches
eighty (80) percentofthe amount ofthe Contract.

20.4 As the reimbursement advances, the Project Ownershall Issue the release of the corresponding part of the guarantee
upon the express request bythe Contractor.

20.5 The possibility ofgranting start-off advanceor advanceforsupplies mustbe expressly stipulated In the TenderFile.

Article21: Payment for works (articles 26,27 and 30 of the GAG supplemented)
21.1 Establishment of works executed

Before the 30'̂ of each month, the Contractor and the Project l\/lanager shall jointly establish a job cost sheet which
summarisesand fixes the quantities executedand established foreach Item on the scheduleduring the month and capableof
giving entitlementto payment.

21.2 llffonthlydetailed account
No later than the fifth (&^) of the month following the month of the services, the Contractor shall hand over to the Project
Managertwo draft provisional monthly detailed accounts In seven copies (one detailed account exclusive of VAT and the
other Inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay
claim as a result of the execution of the Contract since the start of the Contract.

Only the detailed accountexclusive of VAT shall be paid to the Contractor. The detailed accountof the amount of the taxes
shall be the subject ofan entryInto the budgets of the Ministry Incharge of Finance

Only theamount exclusive ofVATshallbepaidto the Contractor as follows:

- [100-1.1 and/or- (7.5 or 15%)] paiddirectly Into theaccount ofthe Contractor;
- 2.2 Or5.5% paid to the Public treasuryas AIR due by the Contractor.

7.5% or 15%) paid Into the Public treasury as TSR due bythe Contractor.
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The Project Manager has a time-limit of seven (7) days to fon/vard to the Contract Manager the detailed accounts he has
approved.

The Contract Engineer has a maximum time-limit oftwenty-one (21) days to forward the detailed accounts he approved such
thattheyare inhispossession notlaterthan the twelfth ofthemonth.
The Contract Manager has a deadline offourteen (14) daysmaximum tosignthe detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date ofsubmission of
the approveddetailedaccounts.

21.3 Detailed account of start-off account (ifapplicable).

Article 22: Interest on overdue payments (Article 31 of the GAG)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No.
2004/275 of24 September 2004 to institute the Public Contracts Code.

Article23; Penalties (Articie 32 of the GAG suppiemented)

A. Penaities for deiay

23.1 The amount set for penalties for delaysshallbe set as follows:

a) One two thousandth (1/2000"i) ofthe initial Contract amount ail taxes inclusive percalendar day ofdelay from
the first to the 30"^ day beyond the Contractual time-limit;

b) One thousandth (1/1000"') ofthe initial amount ofthe Contract inclusive ofall taxes percalendar day beyond the
301" day.

23.2 The cumulated amounts ofpenaities for delay shall be limited to ten percent (10 %) ofthe initial Contract inclusive of
ail taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently ofpenaities for overrun ofContractual time-limit, the Contractor shall be liable for the following special
penaities for the non-observation ofthe provisions ofthe Contract, especially:

- Late submission of final bond;

Late submission of insurances;

Late submissionof the draftexecutionschedule ifthe lateness is caused by the Contractor.

Article 24: Payment in case of a group of enterprises (articie33 of the GAG)

1. In the case ofa group ofenterprises, indicate the method ofpayment ofco-and sub-Contractors, where need be.
2. Indicate the method of paymentof sub-Contractors, where need be.

Article25: Finaldetailed account (article34 of the GAG)
25.1 [indicate the time-limit available to the Contractor to fomvard the draft to the Project Manager, after the date of

provisional acceptance ofthe works (maximum 1 month)].
After completion of the works and within a maximum time-limit offourteen (14) days afterthe date of provisional acceptance,
the Contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed
account summarises the total sums to which the Contractor maybe entitled as a resultof the execution of the wholeContract.

25.2 The Contract Manager has up to thirty (30) days tonotify thecorrected and approved draft to the Project Manager.

25.3 The Contractor has up to thirty (30) days to return thesignedfinal detailed account.

Article26: General and finaldetailed account (article35 of the GAG)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and

forward to the Contractor after final acceptance.
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Atthe end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the
general and final detailed accounts of the Contract which he has had signed jointly by the Contractor and the Contracting
Authority. This detailed account includes:

- the final detailed account,
- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds the two parties,
putsan end to the Contract, exceptwith regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signedfinal detailed account.

Article27; Tax and customs regulations (article36 of the GAG)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax regulations and
Customs Procedures applicable to Public Contracts. Thetaxes applicable to thisContract include notably:

- Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on company taxes;

- Registration dues in accordance with the TaxCode;

- Dues and taxes attached to the execution ofservices provided for inthe Contract;
o Duties and taxes ofentry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the
elements of the sub-details of pricesexciusive of taxes.

All taxes inclusive pricesmeans VAT included.
Article28: Stamp duty and registration of Contracts (article37 of GAG)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with the
applicable regulations.

Chapter ill: Execution of works
Article 29: Nature of the works (article 46 of GAG)
The works shall include especially: (position or volume ofworks)
(To be specified of. Special Technical Conditions)

Article30: Roles and responsibilities of the Project Owner(GAG supplemented)
30.1 The Project Owner shall be bound to fumish the Contractor with information necessary for the execution of his mission
and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason ofor during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAG)
31.1 The time-limit for the execution of the worksforming the subject of this Contract shall be one hundred and twenty (120)
days.

31.2 Thistime-limit shall runfrom the date of notification of the Administrative Orderto commenceexecution of the works [or
that fixed in thisAdministrative Order-to be specified].

Article 32: Roles and responsibilities of the Contractor (article 40 of the GAG)
The detailed and general plan of progress ofthe works shall be communicated to the Project Manager in five (05) copies at
the beginning ofeach.
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Article 33: Provision of documents and site (article 42 of the GAC)
Areproducible copy of the plansfeaturing inthe TenderFile shall be submitted bythe Contract t\/lanager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the works
progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following Insurance policies are required within the scope of this Contract in the minimum amounts indicated hereafter
within fifteen (15) daysofthe notification ofthe Contract {to be adapted):

Liability insurance, business manager;
Comprehensive insurance of the site;
insurance covering its ten-yearobligation, whereapplicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify thedeadlines for thetransmission ofdocuments as well as thoseofapproval bypersons tobe designated)

35.1 Programme ofworks, Quality Assurance Planand others (tobe specified).
a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative Order to

commence execution, the Contractor shall submit in [six (6)] copies for the approval of [Contract Manager after the
endorsementof the Project Engineer] the execution programme ofthe works, hissupply calendar, hisdraft Quality Assurance
Plan and the Environment Management Plan,where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be retumed to him within a deadline of fifteen (15) days from the date of reception
with:

Either the indication"GOOD FOR EXECUTION":
- Orthe indication of their rejection including the reasons forthe said rejection.

The Contractor has eight (8) days to presenta newdraft. The Contract Manager or the Project Manager then has a deadline
offive (5) days to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay
the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the Contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedulewill become the Contractual schedule.
The Contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the Contractual programme upon receiving the approval of the Project Manager. After
approval ofthe execution schedule by the Contract Manager, the latter shall transmit ifwithin five (5) days to the Contracting
Authority without staying its execution. However, if important modifications alterthe objective of the Contract or the nature of
the works, the Contracting Authority shall return the execution scheduleaccompanied byreservations to be iifted within fifteen
(15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and basic
life, conditions of the backfill of the extraction sites and conditions for reinstating the worksand instaliation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as weli as the
personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards third parties and
the respect ofclauses of the Contract.

35.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realisation of ali the parts of the
structure must be submitted for the endorsement of the [Confracf Manageror Project Manager] at mostfifteen (15)
days prior to the date provided for the commencement ofexecution ofthe corresponding partofthe structure.
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b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make known his
observations. The Contractor then has a deadline of [04) four days] to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36; Organisation and safety of sites (article50 of the GAG)
36.1 Signboards at the beginning and end ofeach section must be placed within a maximum deadline offifteen days after

the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance
with article 50(2) ofthe GACJ.

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules of
hygiene and safetyand forcirculation around or inthe site.

Article 37: implantation of structures
The Project Manager shall notify within [five] days following the dateofnotification oftheAdministrative Order to commence

work, the basic points and levels of the project.

Article38: Sub-Contracting (article54 of the GAC)
The partofthe works to be sub-Contracted shall be [specify] %ofthe initial amount ofthe Contract and its additional clauses
(the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special

Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor's personnel and laboratory as soon as
the request is made.

Article40: Site logbook (article56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the

Contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The
erased or cancelled parts must be mentioned on the margin forvalidation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV; Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the ContractEngineer, to organizea technical
visit forpre-acceptance. This visit shall include the following operations.

>Qualitative and quantitative evaluations ofthe different works that have been executed.
> Findings and statementof the unexecuted task envisaged in the presentjobbing order.
> Findings relative to the completion ofthe work
> Findings on the quantity ofworks thathavebeen effectively realized

Theseoperations shall be subject to a site report drawn uponthe field, signed bythe following.
-Contract Engineer,
-Contractor.

-Eneo

43



I
I During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the corresponding works

to be effected before the reception. The Engineer shall fix the reception date in collaboration with the chiefof service for the
Contract.
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Article 45: Termination of the Contract (article 74 of the GAG)I The Contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of 24 September 2004 and
equally under the conditions laid down in articles 74,75 and 76 of the GAC especially inone of the following cases:

Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustifiedI stoppage of more than seven (7) calendar days;
Delay inwork resulting in penaltiesof more than 10 % ofthe amountof the works;
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I
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42.2 Acceptance
The acceptance commission shall comprise:
1- TheAuthorizing Officer (Chairman)
2-The Control Engineer (Secretary)
3-The Representative of ENEO (Member)
4-The Project Manager (Member)
5-The Contractor or his Representative (Member)
6- MINMAP Observant

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An acceptance report
(process - verbal) ofthe works shall be prepared bythe Engineer and sign byall the commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadlineof [fifteen (15) days] from the date ofexpiry of the
guarantee.

44.2 The Project Manager[shall] be memberof the commission.

The procedure forfinal acceptanceshall be the same as for provisional acceptance

Chapter V: Sundry provisions

Refusal to repeat poorly executed works;

Defaultby the Contractor;

Persistent non-paymentforservices.

Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue offorce majeure, the thresholds below which claims shall not be admitted are:

Rainfall: 200 millimetres in 24 hours;
Wind: 40 metres per second;
Flood: decennialflood frequency.

Article 47: Disagreements and disputes (article79 of the GAC)
Disagreements and disputes resulting from the execution ofthisContract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent Gameroonian jurisdiction,
subject to the following provisions.' [to be filled, where need be],
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Article 48: Production and dissemination of this Contract

Uwenty (20)] copies ofthis Contract shall be produced at the costofthe Contractor andfamished to the Contract Manager.

Article 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enterinto force as soon as itis notified
to the Contractor bythe Contracting Authority.

Document No. 5

SPECIAL TECHNICAL CONDITIONS

(STC)
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A- INTRODUCTION.

This specification aims to define tfie mode ofexecution ofwork to bedone following the norms and approved standards,
according to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concern to ensure a better functionality of
facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings notwithstanding the
terms of the Contract.

B-MODE OF EXECUTION OF WORK

General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-phase and three-
phase lines, generator house, thermal electricity production, and security measures and environmental protection to be
observed, they must conform to the requirements, laws, decrees, orders, standards, norms and Publications in force in
Cameroon and for management oftheelectricity sector. In default thetexts will be applied in this order:
- The recommendations of the International Electro-technical Committee (lEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of2 April 1991 laying down the Technical Conditions to be satisfied by the distribution ofelectricity, published
in the Official Gazette ofthe French Republic on May 4,1991;
- Circular No. 78-79 of6''' July 1978 on the implementation ofthe Decree ofMay 26,1978'
- Standards Approved French NFC;
- French UTE standards and in particular;
-C 10-100;
-C10-101;
-C 10-200;
- Any othernorms recognized in the system (ISO).
All these rules may be modified under the responsibility oftheAdministration in charge ofelectricity to reflect local conditions,
knowing thattheworks will be built tosuitthe conditions defined below:
- Averagetemperature: 35° C
- Humidity correspondent: 98 %
- Extreme temperature(indoor):
- The Minimum + 10°C;
- Max + 50° C;
- Exceptional speed winds 180 km / h;
- Normal speed winds 5 to 35 km/h
Wooden polesshall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:
They are part ofthe internal electrical installations for power up to 100 KW (125 KVA). It will often consist ofcompact units
with low voltage three-phase output or separate elements with a low voltage general control board, transformer, three-phase
MV outlet.

Documents:

The Works will be performed according to the following documents;
- The technical offer of the bidder(detailed technical definition of the consistencyof the work and execution plans,) approved
and completed by the projectowner
- The attached cost estimates;
- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and mayapplyto the environment and economic climate
of Cameroon;
-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and mustbe accepted as a whole. They explain and complement each other in
order to definethe works to be performed.
All thatwould be missed by some, but noticed by others and thatwould be required to complete the work in accordance with
the clear intentof the said Contractdocuments to be executed by the Contractorwithout additional charges.
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MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase ofthe triple phase mainline. It will be constructed in
11 mwooden poles, class Dand Almelec 34.4 mm^ or30 mm^ aluminum or50 mm^ cables as the case, stretched on a rigid
giass insulator mounted on spindle onwooden poles. Aderivation is made as a bypass with a fuse thatwiil swing making the
fuseopening visible andeasily locate thefaults in the line. The works ofinvolve:
- 601001: Supply and installation of rigid glass insulators Including perforated attachment and all constraints of supply and
labor;
- 601002: Supply and installation of30K\/ 2 elements anchor earth string;
- 601003: Supply and installation Uiron anchor for insulation chain, inciuding supply and installation galvanized bolts;
- 601004: Supply and installation ofoverhead support console;
- 601005: Supply and installation "Danger of Death" plate;
- 601006: Supply and installation number plate onwooden poles;
- 601007: Supply and installation breakage 70/600;
- 601008: Supply and installation Uiron Bis Pole mounting arm;
- 601009: Supply andinstallation single-phase fuses cutout including all accessories;
- 601010: Supply and installation of27 KV surgearresterincluding connection;
- 601011: Supply and stringing of34.4mm2 Almelec cable;
- 601012: MV junction and bypass single-phase;
- 601013: Supply and planting simpie wooden pole 11m - class D;
- 601014: Supply and planting twin wooden pole 11m - class D;
- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by the Regional
Service of Energies;
-101001: Excavation in naturai terrain;
-101002: Excavation in semi rocky terrain;
-101004: Excavation in rocky terrain;
-101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m feeding a single
transformer.6A class for long-lead and those supplying severaltransformers.
- In all MV/LV transformers (Sizes2A)
At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the transformer
(125KV) can withstand andthe nominai voltage is27 KV.
It is mounted on the same support as the transformer and connected between one phase andthe ground circuit.

Transformer substation MV ILV phase

It isexpected to be ona classDpost in transit orat theendand instalied with a platform to maneuver in solid concrete. Work
to be done

- 602001: Supply and installation pigtaii BQC 14-250;
- 602002: Supply and installation oftwo bolts for hanging transformer 16-300;
- 602004: Suppiy and installation of25 KVA transformer 17.32 KV/B2;
- 602006: Supply and installation arm bis70 x 600for support ofpairing;
- 602007: Fixing and connecting surge arrester27 KV;
- 602008: Setting upand connecting single phasefuses cutout;
- 602011: construction of earth grounding;
• A mechanical protection or guttertube PVC04O;
• Tube PVC025 length 2 x 8.8 cm;
• Copper Cable 25 mm2-18m;
• Two copper fittings.
- 602013: Making a grounding type C, provided with cable straight and ievel inciuding;
• Acabie 29 mm^ bare copper intrench 0.5 x 0.80 of length equal to 2 x I5m;
•A copper fitting;
- 602017: Full equipment ofa poston post-17 single-phase 25 KVA, 32 KV/220V with a land type 2BH;
The transformer should be newand tested inone of the ENEO testingCenters.
BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm2 twisted cable for the Single-
phase and 3x50mm2+1NP+EP preassembled cable for the Three-phase. In case of mixed network MV/LV, the materials will
be 11 mpoles spacedapartwith a maximum distance of50 meters.
The cables will be assembled in pairs and connected to the terminals of the combined protection in order to build a cable
round trip, so itis electrically 2 x 25mm2a cable, which allows for long lines in the order of2 to 3km from the MV I LV.
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The works to be done;
- 603001: Supply and Installation of alignment support;
- 603002: Supply and Installation of anchoring clamp;
- 603003: Supply and Installation of all IT D76 4 connections;
- 603004: Supply and Installation of anchor arms BOR012L Including a hook 250, an anchoring clamp 27 or AFU PE3
(PE25);
- 603005: Providing and laying stringing 4x25 mm^ Alu twisted cable;
- 603007: Grounding type Ccable will work cable, compound cable numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class C;
- 603009: Supply and planting twin wooden poles 9m class C;
- 6030010: Supply and planting ofstrutted wooden poles 9m class C;
- 6030011: Supply and fitting endcap on retractable cable pre-assembled ortwisted;

HOUSEHOLD CONNECTIONS

This Is to cover aerial connections two or four wires. The work Involved will Include;
- 701001: Connecting household 2 wire 220V;
- 701003: Connecting aerial 2 wire 220Vcounter or4'wlre- 220/380V counter.

Clearing and pruning

It Involves the, cutting andclearing oftrees In urban and rural areas. Including bushes with opening oftransects 10meters In
width.

THE DELIVERIES AND HANDLING

The transportation of material and Its handling from the place of supply to the construction site Including distribution of
wooden poles to theirholes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or sheet aluminum In
accordance with the conditions of environmental protection and In accordance with plans approved by the Administration In
charge of electricity.

GENERATOR

a) Description and characteristics
• Diesel suitable power range meets the needs ofthe electrification of remote areas;
• Control paneland accessories to control the operation;
• Alternator excitation device and control systems;
• Control and monitoring electrical cabinetequipment;
• Common Chassis and Itscabinet, adapted to working conditions.
b) Types of uses:
- Continuous operation during 24/24. At thisstage the generatorshould notbe subjectto overload;
- Continuous operation limited to 3500h peryear and variable load. Ability to operate 24/24 during certain periods Possibility
oftransient overload of10%with a dally serviceless than orequal to 12 hours
c) Voltage supplied;
Plusor minus 15% of ratedvoltage forpower factor between 0.8 and 0.95and a balanced load ofabout 10%

a) Power; It Is expressed In KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR

Electrification of remote areas;

The means of production must be adapted to the nature of the proposed distribution.
Intermittent Distribution: 6h/24fordomestic lighting. Atthis level one generator will be sufficient. Butprovide maintenance

for a few daysa year. The power demand must not go Santaw 30-50% ofrated output;
Seml-contlnuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities such as water

pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between 50 and 100% of rated power
base.

Continuous distribution: 24/24, In cities where there Is an Industrial and craft activity large enough. Two generators
minimum are required. In principle, ofdifferent power to allow better adaptation to the charges and avoid operation below 30
to 50% of rated output. Thedistribution of powers within plus or minus 10% The need to choosea power supply less than or
equalto 0.85 x 0.9x E Generator power. Specific details will be given bythe manufacturer data sheets.
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For mini diesel central requiring voltage step up, specific details related to any facility will be given aftereach project by
the Delegated Contracting authority.

DIMENSIONNING OF THE NETWORK.

V Averageand lowtention networks

NORMALISE

CONDUCTORS

POSE

ARROW

LINEAR

RESISTANCE

POWER

INSTALLED

KVA

NORMAL

INTENSITY

(A)

LONGEST

NETWORK

END

ADMISSABLE

VOLTAGE

DROP

Torsade Alu cable

4x25mm^

0.47 m R=1.20Okm 20 -25 KW 96 1km 20%

(380/220V)
Almelec Cable of

34mm^

0.30 m R=0.958nkm 75KVA 0,7 5km 20%

Equivalent carriage in BT; 50- 60m ina mannerto avoid longitudinal effect (earting of typecopperweld everythree
hundred meters and supportafterthe transformerr).

Equivalent coverriage in MT; 100-110m (ligned on rigide isolators) almelec cable 34mm^: mass =0.258kg/ml.
The issolators in tempered glass oftype HT36 or HT38; the issolators chainsshall be in three elements for 30 KV.Iines

SUPPORTS CLASS C CLASS D ANGLE Excavated depth
(M)

Height
above the

soil

(NORMAL
environment

)

Height above
the soil (road

crossing)

OBSERVATION

S

Wooden poles
9m/s

190

DAN

300

DAN

<10°

Allgnement H/10+0.5 6,15m 8,20m
Choiceof poie
9m simple Class
D

Wooden poles
9m/j

570

DAN

900 DAN 45°a 90°

H/10 + 0.5 6,15m
8,20m 9m double at

angles

Wooden poles
9m/x

1450

DAN

2250

DAN

45° a 90°

H/10 + 0.5 6,15m 8,20m
9m struts at stop

Wooden poles
llm/s

1000

DAN

1250 DAN 25° a 60°

H/10 + 0.5 7,95m 10m

Lateritic soil

Wooden poles
llm/j

1500

DAN

2250

DAN

60°a 90°

H/10 + 0.5 7,95m 10m

Dry stone
wedging

V DIMENSIONNEMENT DES OUVRAGES.
Transformers

The required power is P = 90 KVA. Taking into consideration losses in the network and the and the degree of charge of a
transformer normalised at 80%the called poweris about 108 KVA forfourmonophase transformers of25 KVA.

As such, the present project foresee the earlier satisfaction , uniquely to the domestic energy demand of the part of the
population inthe area which will require two monophase transformerof 25KVA.

The dessert in BT-Mono of the rest of the community for this project will be by extension on the demand of the beneficiary
population.

Circuits-breakers

The norms previewed a circuit breaker for the mono phase ofmore than500m
Oneat the diviation point and one at the level ofthe transformer.
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PROTECTION AND NOMALISATION OF THE NETWORK.

This two preocupations should be taken into consideration while powering to ENEO, As such, thecompany insists onthe
aspectofequipment nomialisation and electrical installation before linking to hernetwork. The aim ofthis normalisation isto
protect andsecuredthe installation, and also tofinished herconsummers with quality energy.
The recommendations made inthe presentstudies respectthe norms inplace. They should simply be respected and ensure
that the aquisation ofelectrical materials responds to the norms.
This preocupation justifies the below major recommendations:

• install an explution circuit breaker at the linking point and at the level ofevery transformer to isolate the network trunk
problems;

• intallation of a double poleat the end ofevery lineand at deviations;
• Utilisation of11m normalised poles for MT and mixed lines, de 11 metres pour les lignes MT et mixtes; 9m for simple

trunck BT;
• installation ofearthing equipment at the stopofthe line, on every transformer pole andevery pole surrounding the

transformer;
• Almelec Cable 1x34 mm^ for lowtension lines and torsade 4'< 25 mm^ cable in aluminium for BT transport.
• poles are planted with respectto the normalised sketch.

Average and mixed tension Lignes.
• simple pole (S) de 11m with suspended isolator and fastening equipment, for right alignment and angles up to 10°;
• double poles (J) de 11m with suspended isolator and fastening equipment, for right alignment and angles betwen 60° to

90°;
Low tension line

• simple poles (S) of9m with console suspension and an alignement prince,for right alignment and angles upto 10°
• double pole (J) of9m console suspension and an alignement prince,for right alignment and, for angle 10° and 45°and

forderivations 90°).

MATERIALS FOR THE EXECUTION OF THE PROJECT.

In conformity with norms used in camerron, the different types of accessories for electrical network will be on the list seen
below;

1. SIMPLE POLE 11m ON RIGHT ALIGNEMENT (angle up to 25°)
Code MT-101

Element

Head console

Reinforced glass isolators
light accessoires (screws, boles, galva-plates, rondelle)

2. SIMPLE POLES 11m ON VERTICAL ANGLE (angle 25° to 60°)
Code MT-102

Element

Crochetd'ancrage type queue de cochon 14 x 450
Isolators of3 elements (horizontally suspended)
angle Pince
light accessoires (screws, boles, galva-plates, rondelle)

3. DOUBLE POLES 11MONVERTICAL ANGLE (angle 60° to 90°)
Code MT-103

Element

Crochetd'ancrage type queue de cochon 14 x 450
Isolators of3 elements (horizontally suspended)
Pince de renvoi

Head console

Reinforced Isolators in glass
Light accessoires (screws, boles, galva-plates, rondelle)

4. STRUTED POLES 11m ON VERTICAL ANGLE (angle more than 90°)
Code MT-104

Element

Crochetd'ancrage type queue de cochon 14 x 450

Quantity

1

1

2

Quantity
1

1

1

1

Quantity
2

2

2

1

1

4

Quantity
2
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1
Isolators of3 elements (horizontally suspended) 2

I Pince de renvoi 2

* Head console 1

Reinforced Isolators in glass 1

1 Light accessoires (screws, boles, galva-plates, rondelle)
• Counterfieting fitting in galvanised iron 4

• 5. HAUBANE POLES 11m ON VERTICALE ANGLE (angle MORE THAN 90°)
1 Code MT-105

Element Quantity
• Crochet d'ancrage type queuede cochon 14x 450 2

I Isolators of 3elements (horizontally suspended) 2

Pince de renvoi 2

_ Head console 1

1 Reinforced Isolators in glass 1

Light accessoires (screws, boles, galva-plates, rondelle)

1 6. SIMPLE POLES 9m ON RIGHT ALIGNEMENT (angle up to 10°)
• Code BT-301

Element Quantite

1 Suspension console 1

• Alignement Pince 1

Light accessoires (screws, boles, galva-plates, rondelle)
m

1

1 7. DOUBLE POLES 9m ON RIGHT ALIGNEMENT (angle of 10° to 45°)
Code BT-302

H Element Quantite

I Suspension console 1

Alignement Pince 1

_ Light accessoires (screws, boles, galva-plates, rondelle) 1

• 8. STRUTED POLES 9m ON VERTICAL ANGLE (angle of 10° to 45°)
Code BT-303

1 Element Quantity
• Suspended console 2

Alignement Pince 2

1 Light accessoires (screws, boles, galva-plates, rondelle) 3

• Counterfieting fitting in galvanised iron 1

• 9. DOUBLE POLES 9m FOR BT DERIVATION

1 Code BT-304
Element Quantity

H Suspension console 1

I Alignment Pince 1

Light accessoires (screws, boles, galva-plates, rondelle) 2

. Console de suspension 1

• 10. POTEAU JUMELE 9metres EN ARRET BT
Code BT-305

1 Element Quantity
• Suspension console 1

Alignment Pince 1

1 Light accessoires (screws, boles, galva-plates, rondelle) 2

1 Caps 6

Fixation BELT 1

1 11. EARTHING
Code BT-306
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Element

Conductors incopper 29 m
Handles conductors

Fixation cramps
Strips of 20 mm
Mechanic protectors
Raccord of derivation alu-copper
isolant tube

Earth rod

Quantity
1

1

2

1

12.P0WERING TOTHE MT NETWORK ON ALIGNEMENT (ON MTN transformer)
Code MT-106

Element Quantity
Crochet d'ancrage type queue de cochon 14^450 1
Isolators of3 elements(horizontally suspended) 1
Pince de renvoi 1

Head console 1

Reinforced isolateur inglass 1
light accessoires (attache, bouion, piaquette galva, rondelle) 2
Expulsion circuit-breaker 1
Bras incline bis 1

13. MONOPHASE TRANSFORMER AT THE END +BT DERIVATION

Code MT-108 + BT-304

Element

Crochet d'ancragetypequeue de cochon 14 x 450
Eclator 3 elements(horizontally suspended)
Fastening pince
Head console

Reinforced isolateuringlass
Light accessoires (attache, bouion, piaquette galva, rondelle)
Alignment console
Alignment Pince
Suspension console
Pince d'aiignement
Parafoudre 27 KV

Monophase Transformer
Expulsion circuit-breaker

Bras incline bis

Quantity
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EXTENSION OF ELECTRICITY FROM WAI-LAM TANYAR, KOVKI VILLAGES AND NGONGBAR QUARTER IN MBVEN
SUBDIVISION, BUI DIVISION, NORTH WEST REGION IN MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST

REGION.

UNIT PRICE SCHEDULE

Price

N°

WORK DESCRIPTION AND THE UNIT PRICES

(Excluding taxes all Inwords)
Amount in

figures
Amount In

words

100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm^ CABLES

101

Studies and Pegging
This unit price remunerates:

- the Studies and Pegging
Itis applied as a Linear Meter to the task.
The Linear Meter; Francs CPA

102

Site Installation

This unit price remunerates:
- the Installation of the Contractor on the Site

Itis applied as a LS to the task.
The LS: Francs CPA

103

Excavation of works

This unitprice remunerates:
-the cost ofexcavation of holesfor poles and earthling.
It is applied as a Meter cube to the task.

The Meter Cube: Francs CPA

104

U anchor iron

This unit price remunerates:
-the cost of supplyand installation of Uanchor iron.
It is applied as a Unit to the task.
The Unit Francs CFA

105

Single 11m wooden poles class D
Thisunit price remunerates:
-the supplyand fixing of an 11msingletreated wooden class D pole.
Itis applied as a Unit to the task.
The Unit: Francs CFA

106

Twin 11m wooden poles class D
This unitprice remunerates:
-the supply and fixing ofan 11 mtwin treatedwooden class Dpole.
Itis applied as a Unit to the task.
The Unit: Francs CFA

107

Rigid glass Insulator 30KV
This unitprice remunerates:

-the supply and installation of a 30kv Rigid glass insulatorwhich insulates
the cable from the poles.
Itis applied as a Unit to the task.
The Unit: Francs CFA

108

Chain of 3 insulators

This unit price remunerates:
-the supplyand the fixation of the chainof3 insulators. Itis applied as a
Unit to the task.

The Unit: Francs CFA

109

Spindle
This unit price remunerates:
-the supply and installation ofa spindle on which a rigid glass insulator is
fixed.

Itis applied as a Unit to the task.
The Unit: Francs CFA

110
Warning plates DM
This unit price remunerates:

54



-the supplyand fixing of a Warning Plate,
it is applied as a Unit to the task.
The Unit: Francs CFA

111

Number plate + Numbering
This unit price remunerates:
-the supplyand installation of a Numberplate and numbering.
it is applied as a Unit to the task.
The Unit: Francs CFA

112

WIV Fuse cutout

This unit price remunerates:
-the supply and installation ofa Fuse cutout which is used to protect the
transformer from currentsurges and overloads,
it is applied as a Unit to the task.
The Unit: Francs CFA

113

34.4 mm' Almeiec cable

This unitprice remunerates:
-the supply and the stringing of34.4 mm'Almeiec cable, it is applied as a
Linear Meter to the task.

The Linear Meter: Francs CFA

200
CONSTRUCTION OF MV/LVMIXSINGLE PHASE LINE WITH 1x34.4 mm' ALMELEC & 4x25 mm' ALUMINUM

CABLES

201

Studies and Pegging
This unitprice remunerates:

- the Studies and Pegging
it is applied as a Linear Meter to the task.
The Linear Meter; Francs CFA

202

Excavation of works

This unit price remunerates:
-the cost of excavation of holes for poles and earthiing.
it is applied as a Meter cube to the task.

The Meter Cube: Francs CFA

203

U anchor iron

This unit price remunerates:
-the cost ofsupply and installation of Uanchoriron.
It is applied as a Unit to the task.
The Unit Francs CFA

204

Single 11mwooden poles class D
This unitprice remunerates:
-the supplyand fixing ofan 11msingletreated wooden class D pole.
Itis applied as a Unit to the task.
The Unit: Francs CFA

205

Twin 11m wooden poles class D
This unitprice remunerates;
-the supplyand fixing of an 11 m twin treated wooden class D pole.
Itis applied as a Unit to the task.
The Unit: Francs CFA

206

Rigid glass insulator 30KV
This unitprice remunerates:
-the supply and installation ofa 30kv Rigid glass insulator which insulates
the cable from the poles.
Itis applied as a Unit to the task.
The Unit: Francs CFA

207

Chain of 3 insulators

This unit price remunerates:
-thesupply and the fixation ofthe chain of3 insulators. It is applied as a
Unit to the task.

The Unit: Francs CFA

208 Spindle
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This unit price remunerates :
-the supply and installation of a spindleon which a rigid glass insulator is
fixed.

It is applied as a Unit to the task.
The Unit: Francs CPA

209

Warning plates DM
This unitprice remunerates:
-the supplyand fixing ofa Waming Plate.
Itis applied as a Unit to the task.
The Unit: Francs CPA

210

Number plate + Numbering
This unitprice remunerates:
-the supplyand installation of a Number plateand numbering.
it is applied as a Unit to the task.
The Unit: Francs CFA

211

MV Fuse cutout

This unit price remunerates:
-the supplyand installation of a Fuse cutoutwhich is used to protectthe
transformerfrom current surges and overloads.
It is applied as a Unit to the task.

The Unit: Francs CFA

212

34.4 mm^ Almelec cable

This unitprice remunerates;
-the supplyand the stringing of34.4 mm^ Almelec cable. Itis applied as a
Linear Meter to the task.

The Linear Meter: Francs CFA

213

LV Alignment support
This unitprice remunerates:
-the supplyand fixation of the LV SupportAlignment.
It is applied as a Unit to the task.
The Unit: Francs CFA

214

LV Anchoring clamp Code 603004)
This unitprice remunerates:
-the supply and fixation ofthe LV Anchoring clamp.
It is applied as a Unit to the task.
The Unit: Francs CFA

215

Stringing 4x25 mm^ Aluminum cable This unitprice remunerates;
-the supply and the stringing of4x25mm^ twisted cable. It is applied as a
Linear Meter to the task.

The Linear Meter: Francs CFA

216

Set of Four Line Taps
This unit price remunerates;
-the supplyof Set of four Line Taps and its installation.
It is applied as a Unit to the task.
The Unit: Francs CFA)

217

Type C earth plug
This unit price remunerates :
-the supplyofelements constituting an earth plug and its installation.
Itis applied as a Unit to the task.
The Unit: Francs CFA)

300 CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm^ ALUMINUM TWISTED CABLE

301

Studies and Pegging
This unitprice remunerates:

- the Studies and Pegging
Itis applied as a Linear Meter to the task.
The Linear Kilometer: Francs CFA

302
Excavation of works

This unit price remunerates:
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-the cost of excavation of holes for poles and earthling.
Itis applied as a Metercube to the task.

The Meter Cube: Francs CPA

303

S&F LV Alignment support
This unit price remunerates:
-the supplyand fixation of the LV Support Alignment.
Itis applied as a Unit to the task.
The Unit: Francs CPA

304

LV Anchoring clamp Code 603004)
This unitprice remunerates:
-the supply and fixation ofthe LV Anchoring clamp.
It is applied as a Unit to the task.
The Unit: Francs CPA

305

Set of Four Line Taps
This unitprice remunerates:
-the supply ofSet offour Line Taps and its installation.
It is applied as a Unit to the task.
The Unit: Francs CPA)

306

Single 9m wooden poles class C
This unitprice remunerates:
-the supply and fixing ofa 9mtreated wooden class C pole.
It is applied as a Unit to the task.
The Unit: Francs CPA

307

Twin9m wooden poies ciass C
This unit price remunerates:
-the supplyand fixing ofa 9m twin treated wooden class C pole.
Itis applied as a Unit to the task.
The Unit: Francs CPA

308

Number plate + Numbering
This unitprice remunerates:
-the supply and installation ofa Number plateand numbering.
Itis applied as a Unit to the task.
The Unit: Francs CFA

309

Stringing 4x25 mm^ Aluminum cable This unit price remunerates:
-the supply and the stringing of4x25 mm^ twisted cable. Itis applied as a
Linear Meter to the task.

The Linear Meter: Francs CFA

310

Type C earth plug
This unit price remunerates;
-the supplyofelements constituting an earth plug and its installation.
It is applied as a Unit to the task.
The Unit: Francs CFA)

400
CONSTRUCTION OF TWO TRANSFORMATION SUBSTATIONS EQU

TRANSFORMERS H61-25KVA 17.32K\

PPED WITH TWO S

//B2

NGLE PHASE

401

Transformer H61-25KVA 17.32KV/B2

This unit price remunerates:
-the supplyand the fixation ofa 25 KVA 17.32KV Transformer.
It is applied as a Unit to the task.

The Unit: Francs CFA

402

Twin 12m wooden poles class E
This unit price remunerates:
-the supply and fixing ofa 12m twin treated wooden class E pole.
Itis applied as a Unit to the task.
The Unit: Francs CFA

403

Chain of three insulators discharger
This unitprice remunerates:
-the supply and installation ofa chain ofthree insulators discharger which
is used to protect the transformer from current surges and overloads.
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It Is applied as a Unit to ttie task.
The Unit: Francs CFA

404

Type 2BHearth plug
This unit price remunerates:
-the supplyofelementconstituting the earth plug and its installation.
It is applied as a Unit to the task.
The Unit: Francs CFA

405

27KV Surge arrester
This unit price remunerates:
-the supplyofa Surge arrester and its installation.
It is applied as a Unit to the task.
The Unit: Francs CFA

406

Fuse cutout

This unitprice remunerates:
-the supply and installation ofa Fuse cutout which is used to protect the
transformer from current surqes and overloads.

Itis applied as a Unit to the task.
The Unit: Francs CFA

407

Earth plug for masse
This unitprice remunerates:
-the supplyand fitting of Earth plug formasse
. It is applied as a Unit to the task.
The Unit: Francs CFA

408

Full equipment of single phase station
This unitprice remunerates:
-the supply ofall the complementary components used for the complete
installation of the three phase station.
Itis applied as a Set to the task.
The Set: Francs CFA

500 SUNDRY EXPENSES

501

Connection to ENEO Network

This unitprice remunerates:
-the worksfor the interruption of electricity on the existing line for the
connection of the newly constructed one.
Itis applied as a Unit to the task.
The Unit: Francs CFA

502

Clearing and pruning
This unit price remunerates:
-the works of cutting and clearing of trees, including bushes with an
opening of a corridor of6 meters.
Itis applied as a Linear Kilometer to the task.

The Linear Kiiometer: Francs CFA

503

Transport and handling material
This unitprice remunerates;
-the transportation of the material and its handling from the place of
supplyto the construction site.
It is applied as a IS to the task.
The LS: Francs CFA

504

Transport of wooden poles
This unitprice remunerates:
-the transportation ofthe polesand its handling from the place of supply
to the construction site and their distribution.

It is applied as a LS to the task.
The LS: Francs CFA

505

Testing point (complete ENEO subscription and connection set with
a single phase meter)
This unitprice remunerates:
-the supply and fixation of a complete connection test point.
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ItIsapplied as a Unit to the task.
The Unit: Francs CFA.

506

Transportation of workers
This unitprice remunerates:
-the transportation ofworkers on the work site and theirretum.
It is applied as per day to the task.

Per Day: Francs CFA
600 ENVIRGNEMENTAL IMPACT NOTICE

601

Production and validation of Environmental impact
notice

This unit price remunerates:
-the Productionand validation of Environmental impact
notice

Itis applied as a LS to the task.
The LS: Francs CFA

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE EXTENSION OF ELECTRICITY FROM WAI-LAM TANYAR, KOVKI VILLAGES AND
NGONGBAR QUARTER IN MBVEN SUBDIVISION, BUI DIVISION, NORTH WEST REGION

N° DESCRIPTION UNIT QTY
SUPPLY LABOUR

PU PT PU PT

100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm' ALMELEC CABLE

101 Studies and Pegging (Code 10000) LM 3,900 0 0 0 0

103 Excavation works (Code 100001) m' 21 0 0 0 0

104 S & F U anchor iron (Code 60113) U 20 0 0 0 0

S & FTwin 12m wooden poles class D (Code 601015) U 3 0 0 0 0

105 S & FSingle 11m wooden poles class D(Code 601014) U 41 0 0 0 0

106 S & FTwin 11m wooden poles class D (Code 601015) U 10 0 0 0 0

107 S 8i F Rigidglass insulator 30kV (Code 601001) U 51 0 0 0 0

108 S 8i F Chain of three insulators (Code 601002) U 20 0 0 0 0

109 S & F Spindle (Code 601004) U 51 0 0 0 0

110 S 8i F Warning plates DM (Code 601005) U 51 0 0 0 0

111 S 8c F Number plate + Numbering (Code 601006) U 51 0 0 0 0

113 S & Stringing 34.4 mm' Almeiec cable (Code 601011) LM 4,095 0 0 0 0

TOTAL ER -100 0 0 0

200 CONSTRUCTION OF A MV/LV SINGLE PHASE LINE

201 Studies and Pegging (Code 10000) LM 1,300 0 0 0 0

202 Excavation works (Code 100001) m^ 12 0 0 0 0

203 S 8i F U anchor iron (Code 60113) U 12 0 0 0 0

204 S & FSingle 11m wooden poles class D (Code 601014} U 26 0 0 0 0

205 S & FTwin 11m wooden poles class D (Code 601015) U 3 0 0 0 0

206 S 8c F Rigidglass insulator 30kV (Code 601001) U 29 0 0 0 0

207 S 8cF Chain of three insulators (Code 601002) U 12 0 0 0 0

208 S 8c F Spindle (Code 601004) U 29 0 0 0 0

209 S 8c F Warning plates DM (Code 601005) U 29 0 0 0 0

210 S 8cF Number plate + Numbering (Code 601006) U 29 0 0 0 0

211 S & Stringing 34.4 mm' Almeiec cable (Code 601011) LM 1,365 0 0 0 0

212 S Sc Stringing 4x25 mm' twisted cable (Code 601011) LM 1,365 0 0 0 0

213 S 8cF LV Alignment support (Code 603001) U 20 0 0 0 0

214 S 8c F LV Anchoring clamp (Code 603004) U 6 0 0 0 0

TOTAL ER - 200 0 0

300 CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm' ALUMINUM TWISTED CABLE

301 Studies and Pegging (Code 10000) LM 1,450.00 0 0 0 0

302 Excavation works (Code 100001) m' 10 0 0 0 0

303 S 8cF LV Alignment support (Code 603001) U 20 0 0 0 0

304 S 8c F LV Anchoring clamp (Code 603004) U 9 0 0 0 0

305 S 8cF Set of four LV line taps (Code 3504035) U 2 0 0 0 0

306 S Sc FSingle 9m wooden poles class C (Code 603008) U 60 0 0 0 0

307
S 8c FTwin 9m wooden poles class C (Code
603009)

U 9
0 0 0 0

308 S 8c F Number plate + Numbering (Code 601006) U 69 0 0 0 0

309 S Sc Stringing 4x25 mm' twisted cable (Code 601011) LM 69 0 0 0 0
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310 S St FType Cearth plug (Code 603007) U 9 0 0 0 0

311
Electrical caps with retractable ends (code
603011)

U 7
0 0 0 0

Sub-Total 300 0 0 0

400 CONSTRUCTION OF THREETRANSFORMATIONSUBSTATIONSEQUIPPED WITH TWO H61-25KVA 17.32KV/B2 SINGLE PHASETRANSFORMERS

401 S & F 25kVATransformer (Ref22 001 050048) u 3 0 0 0 0

402 5 8i F Twin 12m wooden poles class E u 3 0 0 0 0

403 5 & 1Chain of three insulators discharger u 3 0 0 0 0

404 S 8i FType 2BH earth plug (Ref22 001 050049) u 3 0 0 0 0

405 5 & F 27kV Surge arrestor (Ref21005010007) u 3 0 0 0 0

406 S & F Fuse cutout (Ref22 001 050038) u 3 0 0 0 0

407 5 & F Eqrth plug for masse u 3 0 0 0 0

408
Full equipment of single phase station (Ref22
001 050002)

Set 3
0 0 0 0

Sub-Total 400 0 0 0 0

500 SUNDRY EXPENSES

501
Connection to ENEONetwork (Ref22 001
050022)

U 1
0 0

502 Clearing and pruning (Code 801002) Km 1 0 0

503 Transport and handling material (Code 2003) T/Km 2 0 0

504 Transport wooden poles (Code 2004) T/Km 6 0 0

505 Transport of workers (Code 2005) Day 2 0 0

506
Production & validation of environmental

Impact notice
LS 1

0 0

Sub-Total 500
0

SUMMARY OF PAYMENTS 0 0

TOTAL WITH TAXES INCLUSIVE (A) 0

VAT (19.25%) (B) 0

I.R(2.2%)(C) 0

TOTAL WITH TAXES 0 0

NET PAYABLE 0

Thepresentbill is fixed at thesum all taxes inclusive of. FCFA
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Document No. 8

SCHEDULE OF SUB-DETAIL OF PRICES
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Price N°

Designationof work.
Unit

Quantity
Daily output

DESIGNATION :Studies and site installation

No Dailyout put Total quantity Unit
Duration of

activity

No

WORKMANSHIP
Category Daiiywage

Days break
up

Amount

TOTAL A

EQUIPMENT/MECHINES

Type No Daiiyrate
Days break
up

Amount

TOTAL B

MATERIALANDMISCELLANOUS

Type Unit Unit cost Quantity Amount

TOTAL 0

D DIRECT TOTAL COST A+B+C

E GENERAL SITE EXPENESES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST(HT) G+H

V UNIT COST(NT) P/Q'TY
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Document No. 9

MODEL CONTRACT

65



REPUBLIC OF CAMEROON
Peace-work-fatherland

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

North West Region
Bui Division

MBIAME COUNCIL

P.O. Box 155 Kumbo.Mbven Sub Division
Tel;

info@nfibiamecouncil.orq
e-mail:mbiamecouncil@yahoo.com

websiteimbiameCouncil.org

Coufjc,7
REPUBLIQUE DU CAMEROON

Paix-Travail-Patrie

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

Region du Nord-Ouest
Department de Bui

COMMUNE DE MBIAME

P.O. Box 155 Kumbo,A>Tondtssement de Mbven
Tel:

infQ@mbiamecauncil .org

e-mai!:mbiamecouncil@yahoo.com
siteweb:mbiamecouricil .org

JOBBING ORDER No. /JO/MINDDEVEL/MC/MCITB/2021 OF 5^" MARCH 2021

AWARDEDAFTER OPEN NATIONAL INVITATION TO TENDER
N° 02/ONITMINDDEVEL/CM/MCITB/2021 of MARCH 2021 FOR THE EXTENSION OF ELECTRICITY FROM WAI-LAM
TO TANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN MBVEN SUB DIVISION, BUI DIVISION OFTHE NORTH
WEST REGION

HOLDER: [indicate name and Mi address ofholder]

P.O. Box: Tel: Fax:

Business Registry No at..
Taxpayer's No

SUBJECT:

EXECUTION DEADLINE:

AMOUNT IN CFA F:

FINANCING:

BUDGET HEAD:....

SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:

Between:

Amount tax inclusive

Amount without taxes

VAT (19.25)
AIR (2.2 or 5.5%)
Net payable
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The Government of the Republic of Cameroon, represented by_
Authority"

On the one hand,

And

P.O. Box

(enterprise)
Tel: Fax:

Business Registry No..
Taxpayer's No.

hereinafter referred to the "Contracting

Represented by M. _, itsGeneral Manager, hereinafter referred to as the "Contractor"

On the other hand,

Agreeon the following:

Summary

Part I: Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Scheduleof Unit Prices (SUP)

Part IV: Details or Estimates

Page_ .and lastofJobbing Order NO. 04/JO/MBIAME COUNCIL/2020
Awarded after Invitation to Tender [specify references ofInvitation to Tender]

With

for the execution of work
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EXECUTION DEADLINE _(03) months

Amount of Contract in CPA F:

Amount tax inclusive

Amount without Taxes

VAT(
AIR (2.2 or 5.5%)
Netto be paid

Read and accepted by the Contractor

Mbiame _(date)

Signature of Contracting Authority

Mbiame Jdate)

Registration
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Document No. 10

FORMS AND MODELS TO BE USED BY
BIDDERS
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TABLE OF MODELS

Annex N°1: Model of declaration to Tender

Annex N° 2: Model Bid

Annex N° 3: Model Bid Bond

Annex N° 4: Model Final Bond

Annex N° 5: Model Retention fund (Guarantee Retention)

Annex N° 6: Schedule framework

Annex N° 7: Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9: Model table of reference

Annex N° 10: Model table ofequipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

Ithe undersigned, (indicate the name and capacity ofsignatory),
Nationality
Representing the companyor enterpriseor groupwith head office at

registered in the trade registerof Underthe number
In my capacity as of PC box , hereby
acknowledge receiptof the file forOpen National Invitation to Tender N" forthe

And herebydeclare myintention to tender forthe said contract.

Done at

Signatureof
In the capacityof
Duly authorized to sign the tenders on behalf of
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Annex N° 2: MODEL BID

Ithe undersigned, (indicate the name and capacityof signatory)
Representing the company or enterprise or group with head office at

registered inthe trade registerof Underthe number

Having taken cognizance of all the documents featured or mentioned in the TENDER N°
02/ONIT/MINDDEVEL/MC/MCITB/2021 of 26«' MARCH 2020 FOR THE EXTENSION OF ELECTRICITY FROM WAI-LAM

TO TANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH
WEST REGION

After having personally taking account of the situation of the site and evaluated from my point of view and under my
responsibility, the nature and difficulty of the works to be carried out;

• Hereby submit, bearing mysignature, the schedule of unit prices as well as the quotations in accordance with the
structure featuring inthe Tender File;

• Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices which I
myself establish for each type of structure which prices reveal the amount of the tender at (in
figures and words) FGFA exclusive of VAT and at (in figures and in words) FCFA inclusive of all
taxes.

• Ipledge to executethe works within a deadline of months.
• Ipledge to maintain my offer for a duration of Ninety (90) days from the deadline ofsubmission oftenders;

The Delegated Contracting Authority shall pay the sums due forthis Contractby crediting Account N°: Opened in
Bank Branch.

Priorto the signing ofthe Contract, this tender accepted byyoushall constitute an agreement betweenus.

Done at,

Signatureof
In the capacity of
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking Hereinafter referred to as the "bidder" has submitted his tender on
FOR THE EXTENSION OF ELECTRICITY FROM WAI-LAM TO TANYAR, KOVKI VILLAGE AND NGONGBAR

QUARTER IN MBVEN SUB DIVISION. BUI DIVISION OF THE NORTH WEST REGION

, hereinafter referred to as "the tender" and towhich must be attached a bid bond equivalent to FCFA.

We (name and address ofthe bank), represented by (names ofsignatories), hereinafter
referred to as "the Bank" hereby declare to guarantee payment to the Delegated Contracting Authority of the maximum sum
of that the bank pledges to pay in full to the Delegated Contracting Authority, bidding itself, its
successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws hisoffer during the validity period specified bythe Bidder inthe tender; or
If the Bidder, having been notified ofthe award ofthecontract by the Delegated Contracting Authority during the period ofBid
validity:

• Fails or refusesto signthe contract, even though required to do so;
• Fails or refusesto furnish the final bond forthe contract (final bond) as provided for bythe contract.

We undertake to pay the Delegated Contracting Authority an amount up to the maximum ofthe sum referred to above upon
receipt of his first written demand, without the Delegated Contracting Authority having to substantiate his demand, provided
that in its demand the Delegated Contracting Authority shall note that the amount claimed by him is due. becauseone or the
otheror both ofthe above condition(s) has (have) beenfulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated Contracting Authority for
the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the
validity oftenders. Any request by the Delegated Contracting Authority to cause it to take effect should reach the bank by
registered mail with an acknowledgement ofreceipt before the endofthis period ofvalidity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be the only
jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated bythe bank
at .on

(Bank's signature
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Bank:

Reference of the Bond N°:

Annex N° 4: MODEL FINAL BOND

Addressed to The Mayor ofMbiame Council "Delegated Contracting Authority"

Whereas (Name and address ofContractor) hereinafter referred to "the Contractor", pledge, in execution
ofthe Contract, to carry outthe works of FOR THE EXTENSION OF ELECTRICITY FROM WAI-LAM TO TANYAR. KOVKI
VILLAGE AND NGONGBAR QUARTER IN MBVEN SUB DIVISION. BUI DIVISION OF THE NORTH WEST REGION
Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority a final bond of

two percent (2%) ofthe amount ofthe Contract as security for compliance with the Contractor's performance obligations in
accordance with the Contract.

Whereas we haveagreed to provide the Contractor with thisguarantee;
We. (name and addressof bank).
Represented by (name ofsignatories)
hereinafter referred to as "the Bank", and we pledge to pay to the Delegated Contracting Authority within a maximum
deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his contractual
obligations, without being able to defer the payment nor raise any contest for whatever reason, the sum of

(in letters and in words).

We hereby agree thatno change oraddendum orany other amendment shall release us ofany obligation incumbent onus by
virtue ofthisbond and we hereby derogate by the present to the notification ofanyamendment, addendum orchange.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the Provisional
Receptionof the works.

After thisdate the caution shall no longer be valid and shall be returned to us without any requeston our part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement ofreceipt to reach the bank during theperiod ofvalidity ofthis commitment.

This bond shall, for purposes ofits interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the
only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated bythe bank at !. on
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank:

Reference of the Bond No:

Addressed to The Mayor of Mbiame Council
Hereinafter referred to as "The Delegated Contracting Authority"

Whereas (name and address of Contractor) hereinafter referred to "the Contractor", pledge , in execution
of the Contract, to carry out the works of THE EXTENSION OF ELECTRICITY FROM WAI-LAM TO TANYAR, KOVKI
VILLAGE AND NGONGBAR QUARTER IN MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the amount of the Contract
maybe replaced bya joint guarantee;

Whereas wehaveagreed to provide the Contractor with this guarantee;
We (name andaddress of bank),
Represented by (name of signatories) and hereinafter referred to as "the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Delegated Contracting
Authority for a maximum amount of (in figures and in letters) corresponding to ten percent (10%) of
the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Delegated
Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being
able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to ten
percent (10%) of the total amount of the works featuring in the final detailed account, without the Delegated Contracting
Authority having to prove orgive thereasons nor themotive for the amount ofthe sum indicated above.

We hereby agree that no change oraddendum orany other amendment shall release us of any obligation incumbent onus by
virtue ofthis bond and we hereby derogate by the present tothenotification ofany amendment, addendum orchange.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptance oftheworks and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes ofits interpretation and execution, besubject to Cameroon law. Cameroon courts shall be the
only jurisdictions competent to rule onthis pledge and its consequences.

Signed and authenticated bythe bankat on
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation ofschedules

The quantities, daily outputs, the duration ofexecution ofworks and the slowdowns or even the due interruptions must be
clearly brought out inthe schedules.

The financial schedule resulting from the schedule ofworks must indicate month by month, the estimated amounts ofthe
detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seasons for the basic
solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LEHER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager/Technicai Director/Engineer of

Has effectively visited the site for

tender for the said project.

This attestation is issuedto serve the purpose forwhich itis intended for.

The Beneficiary the Entrepreneur

in view to
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i Annex N° 8; MODEL SITE VISIT REPORT

1 1) INTRODUCTION
TENDER NO

1 NAME OF THE ENTERPRISE:

• DATE:

11) COMMENTARY

1 1- Nature of the project site:

1 2- Accessibility to the project site:

1 3- Vegetation:

H 4- Topography of the site:

1 III) AVAILABILITY OF SERVICES

• IV) AVAILABILITY OF MATERIALS

•
1

V) DIFFICULTIES

m

• VI) CONCLUSION

1

1

1

Signatureof the contractors' engineer

1

1

1

1
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NO YEAR

NAME OF

THE

PROJECT

NAME OF THE

PROJECT OWNER AND

TELEPHONE NUMBER

ORIGINAL

PROJECT

AMOUNT

CONTRACT

AMOUNT

CONTRACT

DURATION

DATE OF

ACCEPTANCE

DONE ON AT

Mr

SIGNATURE
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Annex r 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
(project name)

NO
DESIGNATION OF THE

EQUIPMENT
DESCRIPTION, MARK

AGE AND

STATE

NUMBER

AVAILABLE

OWNER OR

NOT

DONE ON AT ,

Mr

SIGNATURE
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ANNEX No. 6: Framework of schedule

DESIGNATION ;Studies and site Installation

No Daily out put
Total

quantity
Unit

Duration of

activity

No

WORKMANSHIP
Category Daiiywage

Days break
up

Amount

TOTAL A

EQUIPMENT/MECHINES

Type No Daiiy rate
Days break
up

Amount

TOTAL B

MATERIALANDMISCELLANOUS

Type Unit Unit cost Quantity Amount

TOTALC

D DIRECT TOTAL COST A+B+G

E GENERAL SITE EXPENESES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST(NT) G+H

V UNIT COST(HT) P/QTY
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Document No. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to commencing the
procedure to award Contracts or refer to the competent Tenders Board, ensure thatdraft Tender Files are prepared based on
preliminary studies.

These studies must be required during the examination ofthe Tender File (TF) bythe Tenders Board.

The Project Owner is bound tofill the questionnaire in annex 1 accompanied by justifications ofthesaid studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1. The date studies were carried out;

2.2. The name of the Public or private Project Manager

2.3. References of the Contract, ifPrivate Manager carried itout;

2.4. If maintenance works

2.4.1 Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved

programming documents.

2.5 Rehabilitation or new works

2.5.1 Arequantities inthe quotations the same as those ofthe studies?

2.5.2Description ofstudies: Draft Preliminary Study, Detailed Preliminary Study;

2.5.3 Attach the said studies.

N.B. Forservices of less scope, the Project Owner may fumish a justification ofcalculation ofquantities ofthe Tender File.

- The chairperson ofthe Tenders Board may, before taking a decision, seek expertadvice on the quality ofthestudies.
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Document No.12

LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED

TO ISSUE BONDS FOR PUBLIC

CONTRACTS
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I- BANKS

1. Afriland First Bank

2. Banque Atiantique

3. Banque Gabonaise pour leFinancement International (BGFI BANK)

4. Banque International du Gameroun pour I'Epargne et ie Credit (BICEC)

5. CITl Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9. Soclete Camerounalse de Banque au Cameroun

10. Soclete Generate de Banque au Cameroun

11. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

II- Insurance companies

14. Chanas Insurance;

15. Actlva Insurance

16. Zenlthe Insurance SA BP Douala
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REPUBLIC OF CAMEROON
Peace-work-fatherland

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

North West Region
Bui Division

MBIAME COUNCIL

P.O. Box 155 Kumbo.Mbven Sub Division
Tel:

info@mbiamecouncil.orQ

e-mail:mbiamecouncii@yahoo.com
websiteimbiamecouncii.org

^ouricf/

'rjifnune de

REPUBLIQUE DU CAMEROUN
Paix-Travall-Patrie

MINISTERS DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

Region du Nord-Ouest
Department de Bui

COMMUNE DE MBIAME

P.O. Box 155 Kuinfra,Arrondissement de Mbven

Tel:

info@mbiamecouncii.orq

e'mai!:mbiamecounci|@yahoo.com
siteweb:mbiamecouncil.org

EVALUATION GRID

OPEN NATIONAL INVITATION TO TENDER

N° 02/ONIT/MINDDEVEUMC/MCITB/2021 of 26"> MARCH 2020 FOR THE EXTENSION OF ELECTRICITY FROM WAI-

LAM TOTANYAR, KOVKI VILLAGE AND NGONGBAR QUARTER IN MBVEN SUB DIVISION, BUI DIVISION OF THE
NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT

N°

DESCRIPTION

A.1 Certified Copy of the Business Registration, not morethan three months old.
A.2 Declaration of intention to tender stamped with the tariff inforce (written by the bidder).

A.3
Certificate of non-bankruptcy established bythe Court of 1st instance or the ChamberCommerce. Industry
and Trade of the place of residence of the bidder, not more than three (03) months.

A.4
Attestation of bank accountofthe bidder, issued bya first rate-bank approved bythe Ministry in chargeof
Finance or bya foreign bank the first ordernotmore than three months.

A.5 Purchase receipt of Tender File issued by Publictreasury

A.6
A bid bond of 1,160,000 (one million, one hundred and sixty thousand FCFA) issued bya first rate-bank
approved by the Ministry in charge of Finance in conformity with COBAC conditions

A.7
An attestation of non-exclusion from Public Contracts issued bythe Public Contract Regulatory Board
(ARMP)

A.8
AnAttestation of the National Social Insurance Fundstating that the bidderhas met all his obligations vis a
vis the Fund; the attestation should be less than three months old.

A.9 A valid Certificate of imposition certified by the chief of center for taxation
A.10 Business License (photocopy certified bythe chiefofcenter of Taxes, not morethan three months).

A.11 Certified Copyofa valid taxpayerscard, delivered bythe chiefofcenter ofTaxes.

A.12

AClearance Certificate signed bythe chief ofCentre ofTaxesthat the bidder has metall the statutory
declarations in issues of taxes inthe currentfinancial year; this certificate should be less than three months
old.

The absence or the nonconformity of the one of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT» and shall contain the
following:

EVALUATION Grid OF TECHNICAL BID; '

N° ; EVALUATION CRITERIA AND SUB-CRITERIA / = YES NO

B) . . ESSENTIAL criteria

B.I General presentation of the tender files

B.1.1

-Documentspirally bound
-Table of content page
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B.1.2 -Coloursheets separation
- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references ofthe enterprise in similar jobs (Single phase MV &LV ofat least3km) justified by signed
contracts (first and lastpages) and minutes ofreception orattestation ofclearances ofworks executed,
(minutes offinal reception for upto 2019 projects)
Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the past 05 years

1=' Reference

2"'^ reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least ENGINEER or equivalent certificate)

Qualification ofthe works supervisor: Electrical or Rural engineer(BAC +3)
Professional experience ofthe project engineer^ 05years (signed CV)

> Acertified copyof the technical diploma,

> Certified copy of ID card

> An Attestation of presentation of original ofthe technical diploma

> CVsiqned and dated by the candidate,

B.3.2 01 Site foreman(Electrical EngineeringSenior Technician)

Qualification ofthe Site foreman: (Senior Technician certificate in Electrical OR Rural Engineering (BAC +2 or
equivalent certificate)
Professional experience ofthe Siteforeman ^ 03 years (signed CV)

> A certified copyof the technical diploma,

> Certified copy of 1D card

> An Attestation of presentation of original of the technical diploma

> CVsigned and dated by the candidate.

B.3.3 01 Technician(Electrical Engineering)

Qualification of the Technician: Certificate in Electrical Engineering Technician(BAC F3orequivalent certificate)
Professional experience of the Technician ^ 02 years (signed CV)

> A certified copy of the technicaldiploma,

> Certified copy of ID card

> An Attestation of presentation of originalof the technical diploma

> CVsigned and dated by the candidate.

B.3.4 OTHER PERSONNEL

List of other personal signed bythe company

B.4 TECHNICAL PROPOSALS

B.4.2 Organizational chartofthe project

B.4.3 Manpower deployment schedule

B.4.5 Execution timeframe with a maximum deadlineof three (03) months

B.4.7 Environmental protection measures

B.4.8 Acceptable planning

B.4.9 GenuineReport of Worksite
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B.5 LOGiSTiCS (Equipment put aside for this project)

B.5.1 Proof of ownership or rental of a pick-up or other vans

B.5.2 Proofof ownership or rental of a Yard truck

B.5.3 Proofof ownership or rental of a electricdrill

B.5.4 Proofofownership or rental ofan engine saw

B.5.5 Electrical kit: GPS device, climbers, spades, dig axes, drill, service cord,set of screws
drivers, pegging markers, fork, signalling cones, pliers etc.

B.6 FINANCIAL CAPACITY

B.6.1

An attestation offinancial capacity (solvency) ofthe enterprise Issued bya 1st class bank
located In any area In Cameroon and approved bythe Ministry of Financeand respect
GOBAC conditions. 100 %

B.7 Attestation of site visit signed bythe company

B.8
Comprehensive report ofsite visit signed bythe company administrator andjustified by
photos

B.9 Special Technical Clauses Initialed In all the pages and lastpagesigned and dated

B.10
Special Administrative Clauses completed and Initialed In all the pages and last page
signed and dated

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 Asubmission letter, signed,dated and stamped.(see ANNEX 3)
C2 Completed and signed framework of unit prices.
C3 Signed Bills ofquantities and cost estimates Indicating the total amount without taxes (HT) and with taxes

(TTC)
C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from
at least 22/27 (80%) of the essential criteria taken in account.

The Contractwill be awarded to the bidderwho would have proposed the offerwith the lowestamount, In conformity
with the regulations ofthe TenderDocuments and having satisfied to 100% ofthe ellmlnatory criteria and at least 23/27 (80%)
of the essential criteria.

A. Ellmlnatory criteria

1- Absence or non-conformity ofan element In the administrative file;
2- Deadlinefor delivery higherthan prescribed;
3- False declaration or falsified documents;
4- Absence or Insufficient bid bond;
5- A bid with the extemal envelope carrying a sign or mark leading to the Identification of the bidder;
6- Incompletefinancial file.
7- Non respect of 23/27(85%) ofessential criteria
8- Change ofquantity or unit

B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company In similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;
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6- Safety measures on the site;

7- Logistics;

8- Attestation and reportof site visit;

9- SpecialTechnical Clauses initialed inall the pages;

10- Special Administrative Clausescompleted and initialed inall the pages.

11. IVIain qualification criteria

The criteria relating to the qualification ofcandidatescould be indicative on the following:

Theessential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes)or negative (no)with an acceptable minimum from at least
22/27(80%) of the essentialcriteria taken inaccount.

The Contract will be awarded to the bidderwho would have proposed the offerwith the lowestamount, in conformity
with the regulations oftheTender Documents and having satisfied to 100% oftheeliminatory criteria and at least22/27 (80%)
of the essential criteria.
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