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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland

VIINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

MINISTERE DE L’ DECENTRALISATION
ET DU DEVEL.OPMENT LOCALE

REGION DU NORD-QUEST

DEPARTMENT DE LA MEZAM

COMMUNE DE BAMENDA |

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
N°25../ONIT/ BICITB /B1C /B1SD/MEZAM/NWR /2021
OF.?I../.‘?' 2021 FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE
II, IN BAMENDA | COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION
_-Financing: MINTP ROADOZLJND of 2021
. ¢
1. Subject of the Invitation to m e ~
Within the framework of 2021 Public Investment Budget, the Lord Mayor Baménda 1 Council,
the Contracting Authority /the Project Owner, hereby launches an Open National Invitation to tender
For the CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE 1], IN BAMENDA |
COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION
Nature of work:
Work to be done consists of
- Installation
- Site preparation
- General earth works
- Foundation-Abutment-deck-wing walls
- equipment

2.  Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this Invitation to tender is 120 Days

3. Lot

The works consist of a unique lot as follows:
The CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE I, In Bamenda | Council
Area, In Mezam Division of the North West Region

4.  Estimated cost
The estimated cost after preliminary studies is 40.000.000 (Forty Million Francs) FCFA.

5.  Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
complicnce with the fiscal laws.

6. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2021 MINTP

road fund budget heads NO wecieainieinan. ceseriniene cenrarenrrase
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7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a firsi-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an amount of 800 000 FCFA (eight hundred thousand Francs
CFA) and valid for thirty (30) days beyond the date of validity of bids

8. Consuliation of Tender File:
The file may be consulted during working hours at the Bamenda | Council, Contracts Award

Service, as soon as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the Bamenda | Council, Contracts Award Service as soon as this
Notice is published against payment of the non-refundable sum of. f@d’UCFA frc:ncs
(corerersasesernarsesansssansanse CFA), payable at the Bamenda | Council Treasury, representing the co;f of
purchasing the Tender File |

11. Submission of bids:

Each offer drafted in English or French in 07 {seven) copies including 01 (one) original and 07
(seven) copies marked as such, should reach the Bamenda | Council, Contracts Award Service not later
than 0.?79../.5:%./2021 at 10:00 AM local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER
THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE II, IN BAMENDA
COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION >>

“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing servi'ce or
administrative authorities {Senior Divisional Officer, Divisional Officers} must imperatively be produced
in accordance with the Special Regulations of the Invitation to Tender. |
They must obligatoerily not be older than three {3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by o first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids: ‘
The bids shall be opened in a single phcse The’spening of the administrative documents, the Tecthcal
and Financial offers will take place on 1he }@ /0 3/202101 11:00 AM local time, in the conference
hall of the Bamenda | Council, by the chenda I Inte¥nals Te'r\i‘ders Board. Only bidders may attend or
be represented by duly mandaoted persons of thelr ch0|ce who have knowledge about the bids

=% s
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14. Evaluation criteria . . ", 210 f
The bids shall be evclucted c:ccordmg i? 1he mcxln crlterlc'as'follows:
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A. Eliminatory criterig
1. Absence of a document in the administrative file;
2. False declaration or falsified documents;




3. A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

Non-compliance with model bid
Incomplete financial file;

Absence of a quantified unit price;
Non respect of 75% of essen?ic:l criteria; /fffmp

Name of company suspended by j\’\lNl‘\/\.ﬁ.[”,L or the non-completion of any project in
the previous years

9. Financial capacity below a third of the estimated cost

@ N, h

B. Essential criteria

1- General presentation of the Tender;

2~  Finoncial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Sofety measures on the site;

7- Logistics;

8- Attestation and report of site visit signed by the Contractor;

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the
last page.
15. Award
This evaluation will be done in a purely binary way yes or no with an acceptable minimum of
75% of the essential criteria taken into account.
The Contract will be awarded to the bidder who would have proposed the offer with the

lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
1009% of the eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty {60} days from the deadline set for the
submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the
Bamenda 1 Council Office.

Copies:
- MINMAP
- ARMP
- Chairperson of MDTB L Z

'3
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- Project Owner w
- Notice Boards

MAYOR
BAMENDA T Coung



REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland

MINISTERE DE [ DECENTRALISATION
ET DU DEVELOPMENT LOCALE

VIINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT |

NORTH WEST REGION |

REGION DU NORD-OUEST

DEPARTMENT DE LA MEZAM

COMMUNE DE BAMENDA |

AVIS D’APPEL D'OFFRES NATIONAL OUVERT |

N°.,§../ONIT/ BICITB /B1C /B1SD/MEZAM/NWR/2021 |
oF 29.7.6%/2021 FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE
Il, DANS L’ARRONDISSEMENT DE BAMENDA |, DEPARTEMENT DE MEZAM, REGION DU NORD

QUEST
L’LW

& 2, ¢ C '
Financement : BU%INT&QOAE?UND - EXERCICE 2021
1. Obijet de I'Appel d'Offre

Dans le cadre de l'exercice budgétaire 2021, le maire de la Commune de Bomer"dcT,
Autorité Contractante lance, un Appel d'Offres National OQOuvert pour les travaux de
CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE II, BANS
L’ARRONDISSEMENT DE BAMENDA |, DEPARTEMENT DE MEZAM, REGION DU NORD OUEST
2. Consistance des travaux
Les travaux comprennent notamment :

Les travaux comprennent notamment :
Travaux préparatoires

Terrassement

Fondations

Macgonneries en élévations
Charpente-couverture

Menuiserie métallique

Peinture

YVVVVVYVYY

3. Délais d'exécution
Le délai maximum prévu par le Maitre d’Ouvrage Délégué pour la rédlisation des 1rc1voux
objet du présent appel d'offres est de quatre-vingt~-dix (120) jours

4. Allotissement
Les travaux sont constitués en un (01) lot ci-aprés défini :
Nature of work:
Work to be done consists of

- Installation

- Site preparation

- General earth works

- Foundation-Abutment-deck-wing walls

- equipment
CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE I, Dans L'arrondissement De
Bamenda I, Departement De Mezam, Région Du Nord-Ouest
5. Co0t prévisionnel

Le colt prévisionnel de I'opération & l'issue des études préalables est de 40 000 000 (Forty

Million Francs) FCFA. |
|

6. Participation et origine |
La participation & ceite consultation est ouverte aux entreprises de droit camerounais
7. Financement



les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
de MINDEL de I'exercice 2019 sur la ligne d'imputation  budgétaires nes
srnrseresrensa Viretreeatesinasesnats vesesss CibHionnement provisoire '
Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
liste figure dans la piéce 12 du DAO, d'un montant de FCFA (i...iiiiiiiiiiiiiiiiiiiin FCFA) et
valable pendant trente 30 jours au-deld de la date originale de validité des offres.
8. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Commun de
Bamenda |, Service de Passation des Marchés Publics, dés publication du présent avis
9. Acquisition du Dossier d'Appel d'Offres
Le dossier peut &tre olsteny aux heures ouvrables & la Commun de Bamenda |, Service de
Passation des Marchés Publics, contre présentation d'une quittance de versement au Trésor de la
commune de Bamenda | de la somme non remboursable de ..ioaiiaiiin, F CFA '

10. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (02)
original et six {06) copies marquées comme telles, devra parvenir contre récépissé a la Délégation
Départementale des Marchés Publics de la Mezam, Service de Passation des Marchés Public au plus
tard le ... [eoniins /2021 & 10HOO, heure locale et devra porter la mention suivante : )

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N%ren JONIT/ BICITB /B1C /B1SD/MEZAM/NWR /2021
OF ~/.../2021 FOR THE CONSTRUCTION OF A BRIDGE
LINKING AKWENA 1 AND NTANCHE 1I,
DANS L’ARRONDISSEMENT DE BAMENDA |, DEPARTEMENT DE MEZAM, REGION DU NORD
QUESTY

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»?

11.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une avtorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier .d'Appel d'Offres sera
déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

12,  Quverlure des plis

L'ouveriure des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le ........ Joverann /2021 & 11h00, heure locale, dans la salle de
conférence de la Délégation Déportementole du MINMAP, par la Commission Départementale de
Passation de Marchés de lo Mezam siégeant en présence cdes soumissionnaires ou de leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier.

13.  Critéres d'évaluation’
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:

1- Absence d'une piéce administrative ;
2- Fausses déclarations ou pigces falsifiées;
3- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le

Soumissionnaire;



4- Non-conformité du model de soumission

5- Offres financiére incompléte, \
6- Absence d'un prix unitaire quantifié ;

7- Le non-respect de 75% des critéres essentiels ;

8- Entreprise suspendue par le MINMAP ou non achévement d'un projet pendant

les années antérieur
9- Copacité financiére inferieur au tiers duv cout prévisionnel.

B - Critéres essentiels *
Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur : |
1- Présentation générale de ["offre ;

2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Mayens logistiques ; .
8- Attestation et ropport de visite du site signe par |, entreprise;
9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et signé a
la derniére page ;
10-Cohier des Clauses Administratives Particuliéres complété et parapheé a chaque page
et signé a la derniére page.
Les critéres essentiels sont soumis & des minima dont le détail est denné dans le Reglement
Particulier de I'Appel d'Offres (RPAQ). I
14.  Attribution |
Cette évaluation se fera de maniére purement bingire oui ou non avec un minimum acceptable
d’av moins 75% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionngire qui aure proposé l'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant safisfait @ 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.
15. Durée de validité des offres
les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la ‘Llcﬂe
limite fixée pour la remise des offres.
16. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent é&tre obtenus auprés de [a
Délégation Départementale des Marches Publics de la Mezam - Services de Passation des Marchés
Publics, et la Commune de Bamendal.

Fait & la Commune de Bamenda 1, ]L? 3 EEEV 2021

Copie : LE MAIRE
- MINMAP '
- ARMP ;
- Maitre d’Ouvrage;

- Président CDPM ; ul A ,
- Affichage. §-_§-' /JZI%’
\& BAMENDA T COUNEY!. |
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Arlicle 1: Scope of the lender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender hereby
launches an Invitation to tender for the works described in the Tender File and briefly described in
the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “"day” meons a calendar day.

Articie 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a} The following definitions shall be admitted:

i) Shall be guilty of "corruption™ whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
Contract;

it} Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Controct;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a
precuaution, take a decision of exclusion from bidding for a period not exceeding two (2)
years against any bidder found guilty of influence peddling, of conflicts of interest, insider
trading, fraud, corruption or production of non-genuine documents in the hid, without
prejudice to ¢criminal proceedings that may be brought against him

Article 4: Candidates allowed 1o compete

4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after
a pre-qualification procedure.

12
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4.2 Generdlly, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

{a} A bidder (including all members of a group of enterprises and all sub-Contractors to the -
bidder) must be from an eligible country, in accordance with the funding agreement.

(b} A bidder (including cll members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conllict of interest if he:

i} is or was associated in the past with an enterprise (or a subsidiary of this enterprise)} which
provided consultancy services for the conception, preparation of specifications and c?ther
documents used within the scope of Contracts awarcled for this Invitation to Tender; or

ii) presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of Public Contrchs.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(¢} A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is {i) legally and financially autonomous, (i) managed according to commercial laws
and (jii) not under the direct supervisory authority of the Contracting Authority or Projecl
Owner.

Article 5: Building materials, materials, supplies, equipment und authorised services

5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the Invitation to tender and all expenditure done within the
context of the Contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place v'lfhc—:re
the goods are extracted, cultivated, produced, manufactured and from where the sefvices
originate.

Adlicle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(o) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for [pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in
order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources; |
{iii) Orders acquired and Contracts awarded; !
(iv) Pending litigations; |
{v) Avoilability of indispensable equipment.



6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions: '

(a) The bid must include all the information listed in article 6{1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

(b)The bid and the Contract must be signed in & way that is binding on all members of the group;

(€) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a jeint venlure agreement in due form;

{d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

{e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Article 71 Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of the
bid and the execution of the works. The related cost of the visit of the site shall be borne by the
bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the Invitation

to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Confractors and specifies the terms of the Contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents: -

Document Neo. 1. The tender notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Docurmnent No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;
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Document No. 8. The sub details of unit prices; '
Document No. 9. Model documents of the Contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;

Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance; |
. Model of guarantee in replacement of the retention fund;

Model Contract; ’

ST e 00 U0

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary siudies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue honds for Public Contracts t? he
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints |

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail {fax or e-mail) at the Contracting Au'rhc?rity’s
address indicated in the Special Regulations of the Invitation fo Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

0.2 Between the publication of the tender notice including the pre-qualification phase of ccndié]mes
ond the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five {5) days to react. A copy of the reaction shall be forword%:d to

MINMAP and the body in charge of the regulation of Public Contracts. I

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may al any moment, prior to the deadline for the submission of hicls
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum,

10.2 Any published addendum shall be an integral part of the Tender File, in accorcdance with article
8.1 of the General Regulations of the Invitation to Tender and must be communicated in writin{g or
made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Autherity may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.
10.4

iIS_
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o C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise transtation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documentis of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It incluctes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
~ is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

fii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6{1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Coniract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).
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b:4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared accorcling to the attached model, sicmps..d al
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

nhww

In this regard, the bidders will use the documents and medels provided in the Tender File, sub|ect to
the provisions of article 17(2) of the General Regulations of the Invitation to tender concermng the
other possible forms of guarantees. |

13.2- If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover c:l[ the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on the
basis of the price schedule and the detailed bill of quantities and estimates presented by

the bidder .

14.2 The bidder shall fill the unit prices and totals of al! items on the schedule and bill of quantities
and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be

_included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one {1) year
shall not be subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the strdj:!ure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained in

the Special Regulations of the Invitation to Tender. 1
15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following maonner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex 10
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the Contract.
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b} The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rales shall be applied for any payment within the framework of
the Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be direcily made in the national currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inpuls necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Avthority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Arlicle 16: Validity of bids

,16.1 Bids must remain valid during the period stated in the Special Regulations from the date of

submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contfracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to

exiend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids

is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty {60) days to the date of notification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, os
specified in the Special Administrafive Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
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17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the blddg-r in
accordance with the provisions of article 16 (2) of the General Regulations. ]

17.3  Any bid without an acceptable bid. bond shall be rejected by the Tenders Boord as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4 The bid bends of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of
the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

ii) Refuses to receive notification of the Administrative Order to commence
execution.

" Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender Flle| and
furnish in addition all the information which the Contracting Authority needs for a complete eval ation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain ports of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance witg the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any que%ﬁons
which may be raised at this stage. |
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19.3  As much as possible, the bidder is requested to submit any question in o way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shail be transmitted
according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend o preparatory meeting for the establishment of bids shall
' not be a reason for disqualification.

‘Arﬁcle 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on

! behalf of the bidder, in accordance with article 6(1a) or 6{2¢) of the General Regulations, os the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections ore initialled
by the signatory(ies) of the bid.

l D. SUBMISSION OF BIDS

’Arﬁcle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL”" and “COPY", as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
1| o) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription "TO BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
’ and 24 of the General Regulations.

|21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.
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22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligotions of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with orticle 22 of the General Regulations shall be declared late and consequently
rejected. I

Article 24: Modification, substitution and withdrawal of bids |

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written natification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and "REPLACEMENT
BID" or "MODIFICATION". .

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case bhe
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be ret$rngd
to them unopened. |

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid hond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Mezam Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in
the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned 1":0 the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contgins a
valid empowerment of the signatory to request this withdrawal and if this notification is read 1o
the- hearing of everyone. Then the envelopes marked “Replacement bid"” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresporﬁ'ding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaivated.
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25.3 All envelopes shall be opened successively and the name of the bidder announced cloud as well

' as the possible modification mentioned, the price offered, including any rebates [in case of

‘ opening of financial bids] and any variant, where necessary, the existence of a guarantee of the

bid if it is required and any other details which the Contracting Authority deems useful to be

mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
oepening of bids shall be submitied for evaluation.

1 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
l session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
‘ over to the focul point designated by the body in charge of regulation of Public Contract an
; initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

’ It must reach within @ maximum deadline of three {3} working days after the opening of bids in
| the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
' the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made publi¢, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

i
'

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

!26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
l award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and conlact with the Coniracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the Contract.
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Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out o detailed exomination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
+ conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i)  which substantiaily limits the scope, quality or realisation of the works; ’

ii) which substantially limits, contrary to the Tender File, the rights of the ConfrJ.cring
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly cffect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance. [

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, varionts and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfiis the
qualification criteria stipulated in article 6 of the Special Regulations. 1t is essential to uvoio;! any
arbitrariness in determining qualification. '

Article 30: Carrection of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount
in letters shall be considered authentic, unless the amount is linked to an arithmetical 5error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prievail
subject fo paragraphs {a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shaoll be deemed to commit him.

30.3 If the bidder who presented the bid evaluvated as the lowest refuses the correction thus corried
out, his bid shall be rejected and the bid bond may be seized. ‘ '
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Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert

the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States

(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1

Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-commitiee shall determine for each bid the evaluated

amount of the bid by rectifying the amouni as follows:

a) By correcting any possible error in accordance with the provisions of articie 30.2 of the
General Regulations;

b) By excluding projected sums and wheré necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31{2} of the General Regulations;

d} By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis. .

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If'need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordonce with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evoluated on their own meril and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations,

, 32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during

the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation

to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

| Aticle 34: Award
341

The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
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capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender com;Lr:ses
several lots, the lowest bid shall be determined by evaluating this Contract with other Igis fo
be awarded concurrently, by tcklng info account the rebates offered. by the bidders in the
case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evalualed as
the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessf"ltl or
cancel a procedure

The Contracting Authority reserves the right to cancel o procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation fo Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract |
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the Contracior 1o
execute the works and the execution time-limit.

Article 37: Publication of results of award and pelitians

37.1 The Contracting Authority shall communicate o any hidder or administration concerned, upen
request addressed to it within o maximum deadiine of five (5) days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the rel#:lred
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound te communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15} days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined fdr the
body in charge of regulation shall be kept. |

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies 1:0 the
body in charge of the regulation of Public Contracts, the Contracting Auvthority and the chairperson of
the Tenders Board concerned.

it must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the Contract

38.1 After publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examinaiion and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of acceptance of the draft Contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsemem‘ of the Minister in charé;e of
Public Contracts. ’ '



|
138.3 The Contract must be notified to the successful bidder within five (5) days of its date of

signature.

Aficle 39: Final Bond

39.1

Within twenty (20} days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of

39.3

all taxes, may be replaced by o guarantee from a banking establishment approved
atcording to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditions.
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Special regulations of the Invitation to Tender

References of
the General
regulations

General

1.1
|

Definition of works:

THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE I, IN
BAMENDA | COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION:
The Lord Mayor of Bamendal Council. —_—

Reference of Invilation to Tender: N° ...'>.../ONIT/ BICITB /B1C /B1SD/MEZAM/NWR
/2021 OF .¢2.7..../.2.%../2021

Execution deadline: one hundred and fifty {120) days

Source of financing
Works which form the subject of this Invitation to Tender is financed by the 2021 MINTP
road fund, budgel head No. ..o ceeesas ceresescresssesssans

4.1

List of pre-qualified candidates, not applicable

5.1

Origin of building materials, equipment, materials and supplies: The materials will
generally be from natural sources in Cameroon.

6.1 Evaluation: criteria
The bids shall be evaluated according to the main criteria as follows:
' C. Eliminatory criteria
1. Absence of a document in the administrative file;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;
4. Non-compliance with model bid
5. Incomplete financial file;
6. Absence of a quantified unit price;
! '7. Non respect of 75% of essential eriteria;
8. Name of company suspended by MINMAP or the non-completion of any project in the
previous years
@. Financial situation below a third of the estimated cost
D. Essential criteria

1-

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit signed by the Contractor;

Special Technical Clauses initialed in all the pages and signed at the last page;

| 10-Special Administrative Clauses completed and initialed in all the pages and signed at the

last page

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ),
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This evaluation will be done in a purely binary way (yes) or (no) with an acceptabkle minimum from at
least 75% of the essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having sotisfied to 100% of the

eliminatory criteria and at least 75% of the essential criteria |

ARTICLE &: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
Tenderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can ke written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE BID J
The bids prepared in English or French and in seven {07} copies with one (01 original and six {06)
copies marked thus, shall be presented in three (03) volumes as follows:

A} Administrative Documents i
8) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall
be written.

<< OPEN NATIONAL INVITATION TO TENDER
1 S JONIT/ BICITB /B1C /B1SD/MEZAM/NWR/2021 |
F..../..../2021 FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE I,
IN BAMENDA | COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION
>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope. |
The first internal envelope shall be labeled; |

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the
) bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than

three {03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved b)5 the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months. |

A5 Purchase receipt of Tender File issued by Bamenda 1 Municipal treasury

Ab A bid bond of 800 000 FCFA issued by o first rate-bank approved by the Ministry in

charge of Finance in conformity with COBAC conditions

An attestation of non-exclysion from Public Contracts issued by the Public contract

A7 Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has me all
' his obligations vis a vis the Fund; the attestation should be less than three months old.

A9 Business License (photocopy certified by the chief of center of Taxes, not more than
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three months).

A0 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
Al Plan of Attestation of localization of company stamped and signed

A2 A group agreement if necessary

A3 Power of attorney if necessary

The absence or the nonconformity of the one of these documents will result to the elimination of

the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

General presentation of the Tender Files

-Document spirally bound

-Table of content page

—Colour sheets separation

- Presentation of documents in the order given in this tender

B.1 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the en@?prise in similar jobs justified by signed contracts (first and
last pages) and minutes of acceptance or attestation of clearances of works executed.
B.1.1 (minutes of final acceptance for up to 20@4? projects)
Minimum acceptable: 02 Contracts realized in the domain of building consiruchon over
the past 03 years
1% Reference
2nd reference
B.2 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
B.2.1 01 works supervisor (at least Civil Engineer or equivalent certificate)
Qualification of the works supervisor: {civil engineer or Rural engineer
{(BAC +3)
Professional experience of the project engineer 2 05 years (signed
Cv)
- CV signed by the candidate,
- A certified copy of the technical diploma
- An Attestation of presentation of original of the technical
diploma
- An attestation of availability signed by the candidate
- Certified copy of ID card
B.2.2 01 Site foreman(Civil Engineering Senior Technician)
Qualification of the Site foreman: (HND in Civil Engineering (BTS
Genie civil or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
- CV signed by the candidate,
- A certified copy of the technical diploma
- An Attestation of presentation of original of the technical
diploma
- An attestation of availability signed by the candidate
- Certified copy of ID card
B.2.3 Other personnel ( T ACC Ul,(/\ A\ s \

- 04 four technicians with 3 years professmr’lc:l experience in
building construction or similar works{ CVs signed by the
candidate)

02 Two Carpenters with 3 years professional experience on
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carpentry or similar works. Only CVs signed by the candidate
B.3 TECHNICAL PROPOSALS I
B.3.1 Organigram of the project (Specify names of the personnel handling r
- the various functions)
B.3.2 Logical sequence for the execution of the task
B.3.3 Quality control method
B.3.4 Environnemental protection measures
B.3.5 Security and safety at the site
B.3.6 Duration of execution in respect with the Tender File '
B.4 LOGISTICS (Equipment put aside for this project)
B.4.1 Prove of ownership or rental of o pick-up or other vans
B.4.2 Prove of ownership or rental of a dump truck
B.4.3 Prove of ownership or rental of a Concrete mixer
B.4.4 Prove of ownership or rental of a concrete vibrator |
B.4.5 Prove of ownership or rental of a Hand compactor [
B.4.6 Prove of ownership or rental of a buldozer
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.4.7 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.5 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued
B.5.1 by a 1st class bank located in any areo in Cameroon and approved
by the Ministry of Finance and respect COBAC conditions.
B.6 Attesfation of site visit signed by the Contractor
B.7 Comprehensive report of site visit signed by the company
) administrator and justified by photos
B.8 Special Technical Clauses initialed in all the pages and last page
) signed |
B.9 Special Administrative Clauses completed and initialed in all the
) pages and last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.{see ANNEX)
C2 Completed and signed frame work of unit prices. g
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes {TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides form as well in the
original as in the copies, so as to facilitate its examination

Supply price '
ARTICLE 8: Currency of payment .




This National Invitation to tender is awarded on total and Contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

|
The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.
ARTICLE 9:_Transport and delivery

The materials for work must be protected during transportation through packaging whether by
aiir, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and_retention gquaraniee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at

................................ FCFA (. cccviviieieienaniinnesnrenenass FCFA)
The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent {2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty {20) days following the notification of the signature of
the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or released with the final acceptance of work and
upon demand by the contractor.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60} days as from the handover date of
the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able,
either to cancel his offer, or lo ask for a new negotiation of the unit prices.

ARTICLE 12: The_number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (0 7) copies,
including one (01) original and six (06} copies. The bidder will present his file inside a sealed outer
jacket being marked:

<< OPEN NATIONAL INVITATION TO TENDER
N°.,(/ONIT/ BICITB /B1C /B1SD/MEZAM/NWR/2021
OF i/.?.:s’2021 FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE II,
IN BAMENDA 1 COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION >>

TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and lalest time of deposit of offers



o o
The offers will have to arrive under closed fold and seal latest .ﬁ’.@../.'.o..g../2021 at
10: AM, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address:

MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT
BAMENDA | COUNCIL
MEZAM DIVSIONAL NORTH WEST REGION
BAMENDA | CONTRACTS AWARD SERVICE
TEL.: 676562533 L7591 ¢725 €

Beyond this time no offer will be received nor accepted. | .

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the BAMENDA |
COUNCIL, in Mezam on ..5@...../...21L../2021 as from 11:00 AM, by the Divisional Tender Board
sitting in the presence of the duly elected bidders or their representatives and having a good
knowledge of the file.

AWARD OF THE CONTRACT ’
ARTICLE 15: Award of the Contract |
The Tenders Board will propose to the Contracting Authority to award the Contract 1o
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and atleast 75%
of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press

release or any other means of publication of use in the Administration. i

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not
taken action on his offer.

The Contracting authority reserves the right not fo take action on an Invitation to |

Tender, if it did not obtain a proposal which appears acceptable to him. I
I

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Coniractor musi be installed on the site by the

following:

e

s

The Contracting Auvthority;

The Council Development Officer

Contract Engineer./p IMT—P\ .
DDMINMAP MEZAM

Chief of Technical Service B1C

*s

*

*
.'.

te

*

>
0.0
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract is THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND
NTANCHE Il, IN BAMENDA | COUNCIL AREA, IN-MEZAM DIVISION OF THE NORTH - WEST

REGION

Atticle 2: Contract award procedure

This Contract shall be awarded by Open National Invitation to Tender N° ...../ONIT/ BICITB /BIC
/BISD/MEZAM/NWR /2021 OF .......... y 12021

Article 3: Definitions and duties (atticle 2 of GAC supplemented)
3.1 General definitions (cf. Code)2

The Contracling Auvthority is the Lord Mayor of Bamenda 1 Council

He/she awards the Contraci, ensures the preservation of originals of said Contract
documents and the iransmission of copies to Ministry in charge of Public Contracts and
to the body in charge of regulation.

The Contract Engineer is the Divisional Delegate MINTP Mezam hereinafter referred
to as the Engineer.

The Project Owner is the Lord Mayor of Bamendal Council. She represents the
beneficiary administration of the works.

He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.
The Project Manager is the Council Development Officer

He ensures the interest of the project owner at the definition, preparation, execution

and acceptance stages

3.2 Security

The Contractor shall be [to be specified].

This Contract may use securily subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment is the Lord Mayor of Bamendal Council

The autherity in charge of the clearance of expenditures is DCF MEZAM

The body or official in charge of payment is the MT Bamenda |

The official competent to furnish information within the context of execution of this
Contract shall be the Mayor Baumenda 1 Council, CDO,CTS, And Divisional Delegate
MINTP MEZAM ’

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions {to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be {English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organizotion and in the execution of the Contract.



|

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken info account without gcm or
loss for either pcsrfy !

l
Aricle 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority: (fo be adopted io the
nature of the works).
1} The tender or commitment letter;

2} The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions {GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

4) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8} The General Technical Condition(s} applicable on the services forming the subject of the Contract
[inserf and indicate, where need be, names and rcferences).

Atticle 6: General instruments in force

This Contract shall be governed by the following general instruments fto be adapted according fo the

casel: .

Framework Law No. 926/12 of 5% August 1996 on the management of the environment;

The Mining Code;

Insfruments governing the various professional bodies;

Decree No. 2002/058 of 23 February 2002 relating to ihe seiting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16" April 2003 to lay down the procedure for implementing the
tax and customs system applicable to Public Contracts; |

hwh=

6. Decree No. 2018/366 of 20™ Juner 2018 io institute the Public Contracts Code;

7. Decree No, 2022/07 4 of 8% March 2022 relating to fhe creation, organisation and funclioning
‘'of Tenders Boards amended and supplemented by Decree No. 2023/271 of 5 August 2023;

8. Decree No. 2022/07 5 of 8" March 2022 1o organise the Ministry in charge of Public Contracts;

9. Circular No. 002/CAB/PR of 19% June 2022 relaling fo the award and control of execution of

Public Contracts;

10.letter No; Q0P08/MINTP/DR of 1997 to publish guidelines for the consideration of
environmenial impact of road maintenance;

11.Circular No.01/C of 28 December, 2018 relating to the execution of finonce law, monHJPn'ng
and confrol of execution of the budget of the Stale, Public Administrative Establishments and
Regional and Local Authorities and other public entities

12, Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14, Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6§ and 10 supplemented)

1.1 All communications within the fraomework of this Contract shall be written and notificoﬁon; sent
to the following address: !

a) In the case where the Contractor is the addressee: Sir/Madam.........



1.2

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his clomicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the
region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need be,
within the same deadline.

) In the case where the Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deodline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project Manger

with a copy to the Contract Manager.

Article 8: Administrative Orders {Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.

Administrative Orders of o technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and nofified to the
Contractor by the Contract Engineer or Project Manager {where applicable) with a copy to
the Contracting Authority and Contract Manager. :

Administrative Orders serving as warnings shall be signed by the Project Owner and nofified
to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary 1o remedy disorders which could appear on
structures during the guaraniee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor
by the Contract Engineer.

The Contractor has a time-limit of fifteen (15} days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the
Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.




Article 9: Contracts with conditional phases (Article 9 of GAC)

e.1 (Specify if the Confract has one or severol phoses]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution ,of a
conditional phase shall be five (5) days. |

Article 10: Confractor's equipment and personnel (Article 15 of GAC supplemented) ’
10,1  Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start execHﬁop.
The Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the
Contract Manager. Beyond this time-limit, the staff list shall be considered os approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be @ reason for termination of the Contract as mentioned in article 30
below or the application of penalties [to be specified where need be].

Chapter lI: Financial conditions |

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20}
days of the notification of the Contract. !

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one menth after!final
acceptance by release issued by the Contracting Authority upon request by the Contractor. |
11.3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes
guaranteed ot 100%) and conditions for the return of the guarantee)

Article 12: Amount of the Contract (Arlicles 18 and 12 of GAC supplemented)
The amount of this Contract as indicated by the afached [defail or estimates] is 4 (in

figures) (in letters) CFA francs Inclusive of All Taxes; that is: |
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( _)CFAF,
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR



Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letfers exclusive of faxes) by credit to
account No, opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letfers exclusive of faxes) by
credit to account No.__ _ opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

14.2 Price updating modalities (not applicable)

Asticle 15: Price revision formulae (article 21 of GAC)
{not applicable)

ol
Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the Contract and its additional clouses, where applicable.

| 17.2In the case where the Contractor were invited to execute works under State supervision, the
\ submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

! - The remunerations and salaries effectively paid to local labour shall be increased by forty
Co ‘percent (40 %) to take account of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

Building materials and materials shall be reimbursed at cost price duly |usnf|ed at the place
of use, marked up by ien percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be
| marked up by 25 % to take into account the overheads, profits and the Contractor's
unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unif price, afl-in price or unit and all-in price].

Atticle 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [Indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.
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Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive 4f all
taxes shall be guaranteed at one hundred {100) percent by a banking establishment governed
by Cameroon law or a first-rate financial institution in accordance with the instruments in force
and reimbursed by deduction of the payments on accounts to be paid to the Contractor during
the execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic |price
of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
pdrt of the guarantee upon the express request by the Contractor,

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC suppiemented}

21.1 Establishment of works executed

Before the 30t of each month, the Contractor and the Project Manager shall jointly establish o ;ob cost
sheet which summorises and fixes the quantities executed ond established for each item on the schedule
during the monith and copable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5™) of the monith following the month of the services, the Contractor shall hand
over fo the Project Manager two draft provisional monthly detailed accounts in seven copies {one defailed
accoun! exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the tofal amount of the sums to which he may lay claim as a result of the execufion of the
Contract since the start of the Confract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or — (7.5 or 15%]}] paid directly into the account of the Contractor;,
- 2.5% or 5.5 % paid to the public treasury as AIR due by the Contracior.
- 7.5% or 15% paid into the Public Treasury as TSR due by the Contractor.

The Project Manager has a time-limit of seven {7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen {14) doys maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days'from
the date of submission of the approved detailed accounts.

21.3Defailed account of start-off aceount (if applicable).
Atticle 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article
88 of Decree No. 2005/275 of 24 September 2005 to institute the Public Contracts Code. ‘-| !
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Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays is as follows:

a) One two thousandth (1/2000™ of the initial Contract omount all taxes inclusive per
calendar day of delay from the first to the 30* day beyond the Contractual time-limit;

b) One thousandth {1/1000M of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %} of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall ke liable
for the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Anrlicle 24: Payment in case of a group of enterprises (arlicle 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account {(article 34 of the GAC)
25.1 [IAdicate the time-limit available to the Contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shali establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Coniract Manager has up o thirty (30) days to notify the corrected and approved draft fo
the Project Manager.

25.3 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account {article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor affer final accepfance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
iointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parfies, puts an end to the Contract, except with regard to interest on overdue
payments.
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26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations {article 36 of the GAC)

Decree No. 2003/651 /PM of 16 April 2003 lays down the terms and conditions for lmplememmg the
tax regulations and customs procedures applicable to Public Contracts. The taxes applicable TT) this
Contract include notably:

-~ Taxes and dues relating to industrial and commercial profits, including the IAR which is o deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execulion of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory {customs duties, VAT, computer 14}(),'
o Council dues and taxes
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC) |
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations. |

Chapter lil: Execution of works

Article 29: Nature of the works {article 46 of GAC)
The works shall include especially: {position or volume of works)
{To be specified ¢f. Special Technical Conditions) |

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission. [f.'

Article 31: Execution time-limit of the Contract (urticle 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one
hundred and twenty (120) days.

31.2 This time-limit shall run from the date of notification of the Adminisirative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the Contractor (article 40 of the CAG) | L '
The detailed and general plaon of progress of the works shall be communicated to the Pr |ec1
Manager in five (05) copies at the beginning of each.

Aricle 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the Contractor at the approqncﬁe
time as the works progress.

Article 34: Insurance of structures and civil liabilities {article 30 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract {to be adaopfed):
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- Liability insurance, business manager;
- Comprehensive insurance’ of the sife;

- Insurance covering ifs ten-year obligation, where applicable.

Article 35: Documents 1o be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1 Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [fifleen (15) days] from the date of notification of the
Administrative Order to commence execulion, the Contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two {2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of acceptance with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight {8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted
within fifteen {15) days of the date of acceptance.

b) The Environment Management Plan should bring out notably the choice technical conditions of

the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the

works and installation sites.

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the [Contract Manager or
Project Manager] at most fifteen (15) days prior to the date provided for the commencement
of execution of the corresponding part of the structure.

b) The [Coniract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The Contractor then has a deadline of [05) four days] to present
a new file including the said observations.
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35.3 In case of the non-observance of the approval deadlines of the above documents b'r the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Qrder to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: {To be
specified in occordance with article 50(2) of the GAC]. '

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site. :

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification o[ the
Administrative Order to commence work, the basic points and levels of the project. I

Article 38: Sub-Contracting (article 54 of the GAC) !
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract
and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conclitions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel_cmd
laboratory as soon as the request is made. '

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site loghook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor's representative each day.

40.2 It is a joint document in a single copy. lts pages must be numbered and initialled. No poge
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation. [

Article 41: Use of explosives (article 60 of the GAC) J

[Specify the possible restrictions or bans] ‘;

Chapter IV

ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS t oo
Before the acceptance of the works the Contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present Jobbing Order.

¥ Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject fo o site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contracior. .

During this pre-acceptance, the engineer shall eventually specify the reserves to be lifted and

the corresponding works to be effected before the acceptance. The Contract Engineer shall fix the
acceptance date in collaboralion with the chief of service for the Contract.

45



42.2 Acceptance
The acceptance commission shall comprise:
1-  The Authorizing Officer i (Chairman)
2= The Contract ENgGINEer. . sisissce st st s svessassisnssssasssmesasssrsssssanes +sseess (FAPPOrtEUr)

3- The Project mantger ..ovecices siveiiissaiesssiasiissssissssrssssssssssssssssnna (Member)
4= DD MINMAP MEZOM. ot iieieieiieiaieatiaaiatesreierastiattranenentisntessaisss {Member)
5- CTS BAmMenda Taimmisnssimmnsessrsrssssisssasssrssrasssansasssnssessss(Member)

G- Store’s AcCoUnTaNt c ittt it iiit bt sie s a st aaes {Member)
7= The ContraciOrmincsssnsisessesseisnsassessssssssisassssssssrsssasssassansasssessnsasasssssases (Member)

The comniission shall examine the report of the pre-acceptance and shall proceed to the acceptance.
An acceptance report (process - verbal} of the works shall be prepared by the Contract Engineer and
sign by all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance for the
section of new civil Engineering works.

Article 44: Article 30: Final acceptance (article 72 of the GAC)
44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15) days]
from the date of expiry of the guarantee.

44.2 The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapfier V: Sundry provisions

Article 30 Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2005/275 of
24 September 2005 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative

Order or unjustified stoppage of more than seven (7} calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.
Arficle 46: Case of force majevre (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

I - Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].
Article 48: Production and dissemination of this Contract
08 copies of this Contract shall he produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and lasi: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the Contractor by the Contracting Authority.

46



Document No. 6: |
Special Technical Conditions (STC)
|
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6.1. TECHNICAL SPECIFICATIONS OF WORKS

6.1.1. OBJECT OF THIS DOCUMENT
This book of technical specification of works is aimed at setting the rules and techniques of

construction as well as the procedure of work envisaged for the Construction of a Bridge

Linking Akwena 1 and Ntanche I, in Bamenda 1 Subdivision.

6.1.2. PROCEDURE OF WORK

The realization of the works was conceived according to the principles of the construciion of bridges in
Cameroon.

6.1.3. CONSISTENCE OF WORK
The complete project comprises the following lots:
Series 100: Site preparation
Series 200: General Earth works
Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL-
Series 400 - EQUIPMENT
Series 500: SOCIO - ENVIROMENTAL MITIGATION MEASURES
These works shall be executed ¢s outlined in the next few paragraphs

6.1.4. WORK IN HIMO

The specificity of HIMO {high intensity of manual work) consists in fighting against poverty by
the creation of temporary employment for local unqualified Tabour and the use of local materials in
the building work. The recruitment of the unqualified personnel must be done through o convention of
local labour between the contractor and the representative of the beneficiaries.

In the case of this project, one of its objectives is the use of HIMO which is the creation of
temporary jobs in order to fight against poverty, the company should use only the unqualified local
labour of the project area for the completion of the work quoted with the following subparagraph.
The financial repercussions to the profit of the beneficiaries will have to be in theory from 5 to 15% of
the value of the tender, of which a part is assigned to the female labour.

Within the framework of the completion of the work, objects of this Invitation to tender, the following
tasks must be carried out manually:

1) Cleaning of the site of the infrastructure

2) felling/pronning of trees

3) Construction of the bridge

4) Participation as labourers in the realization of the body work
5) Participation as labourers in the realization of finishing works
6) Forestation

6.1.5. BASES FOR CALCULATION

While carrying out the work, the legislative, administrative ond technical texts in force in the Republic
of Cameroon must be respected: Most particularly, the technical specifications (D.T.U,) and the
recommendations of the C.5.T.B.

- Reinforced concrete:

Technical rules of Design and Calculation of the Reinforced Concrete Works, within the limit states Rule
BAEL 91 IIV\OD 99.

- Climatic requests

Rules defining the effects of winds known as, rules NV 635.
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- Evaluation of permanent charges and of exploitation overloads
The evaluation of permanent charges and exploitation overloads will be given from:
- Standard NF P 06 - 004 for permanent charges and the exploitation costs due to the forces of
gravity
- Standard NF P 06 - 001 for the running costs of the buildings .

6.2, EXECUTION OF WORKS

6.2.1. COMPLEMENTARY STUDIES

Before the commencement of works, the confractor must carry out a complementary
geotechnical study in the presence of the Contract Engineer and/or controller to determine the
baering capacity of the soil to receive the foundation f the bridge. The results of this geotechnicc{l test
shall be used to verify the actual calculations presented in this documents and if neec1 be,
modifications to the foundation of the bridge may he carried out. !

6.2.2 EXECUTION DOCUMENTS.

The execution documeents mentioned here shall be submitted by the contractor at most 7 days
after receiving the service order to start works and shall include:
1. The geotechnical studies of the soil;

2. The works execution program which shall comprise
the detailed calculations and studies carried out by the contractor, the personnel and equipment
which the contractor intends to use as well as the detailed plans of works to be executed.

The performance bon for the project.

4, An insurance policy for the project.

After the validation of our works execution plan by the control engineers of the proiecit, we
shall immediately deploy the different permanent and recruited Personnel for the Project to‘their
different work posts. The following work description and control below will be strictly adhered 1o, to

ensure that all civil Engineering norms are respected.

6.2.3 INSTALLATION OF THE WORKING SITE
The installation of the working site will be at the expenses of the executing enterprise. It will include:

¢ The construction or renting of a base were the equipment of the contractor shall be kept.

¢ The construction of o provisional fence round the base;

e Provisional water connections, electricity and telephone

e The cleaning and the guarding of the project site

e Necessary measures for the respect of legal/lawful provisions relating to hygiene and safety
on site. (Installation of a latrine, provision of drinkable water, provision of a first aid box
equipped with products such as: aspirin, nivaquine, adhesive plaster, bétadine, bands,
compress, alcohol...};

t

s Provisional access roads to the project site; ]

s A storeroom on site; |

* A site office, where the site book, the building plans will be available permanently throughout
all realization of works;

e An office or room of at least of 8 m2 equipped with o table office and two chairs reserved
with the Project superintendent;

* A meetings room for the building site which can receive at least 5 people quuipped With a

table, two benches of 1.5 m, a display board for plans and planning placed permanently.’
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Receptacles to receive waste are to be installed near the various installations. These receptacles are
to be emptied periodically and waste to be deposited in a vat for recovery or a dump (pit). This pit
must be located at least 100m installations und in the event of presence of river with at least 150m.
At the end of work, the pit is to be filled with ground up to the level of the original ground.

6.2.4 THE PROJECT SITE SIGNBOARDS
Two very visible site signboards shall be displayed on positions. indicated by the project manager.
These building site signboards shall be according to the model provided in the annexes.

6.2.5 ORGANISATION OF DIFFERENT WORK POST

The site installation will be done in order to ease our work and circulation in and out of the site. A site
barrack will be constructed; in which we will packed some of the construction materials. The site
installation will be done such that, the site functionality and coordination will be fluid. To better
illustrate this, we have established a site installation plan which will serve as a guide as we install the
site.

6.2.6 MODE OF EXECUTION OF WORKS

Concrete Works.

The scope of concrete works sholl include the following:

¢ [nstallation of concrete production units

* Procurement and delivery to site of cement, sand, aggregates and any other concrete
production ingredients

s Setting up of temporal workshop and production of formwork elements
e Setting up of unit for iron bending
1 ¢ Fixing of rods and divers embedded items
¢ Erection of formwork
s Production of concrete (batching)
e Casting of concrete

e Execution of surface finishes on concrete

Qur prime quality objectives for the concrete works shall be to ensure that all design specifications are
met, especially those relating to concrete strength and surface finishes.

To ensure that the specified physical characteristics of sand and aggregates are respected, all sand
and aggregates to be used for concrete production shall be well selected.

The required concrete shall be produced on site. Concrete production on site will of course require
stocking of sand, aggregates and cement on site. Within the space limitations on site, these concrete
production ingredients shall be stockpiled on site in sufficient quantities to pre-empt any interruption of
concrete works,

Once in place, the concrete shall be consolidated by means of simple vibration.

Formwork:
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Material for formwork shall be wood. This shall be cut, shaped and assembled on site
to the required forms and sizes. Simple conventional wooden formwork shall be used in
the construction of the various concrete structural elements (columns, beams, etc.). These

shall be fabricated in-sitv and, lifted into position,
. |

Reinforcement.

On the whole, reinforcement steel shall be cut and shaped using the simple conventional
methods and tools encountered on ordinary construction sites.

SUB STRUCTURE

EARTHWORKS

e We shall carry out the excavation works mechanically using excavation machines.
However, small excavations can also be done manually with the use of local labour strictly supervised
by the site Engineer, and the site foremen and skilled technicians. The sides and boﬂol'n of

excavations shall be well trimmed by skilled labour. |

|
FOUNDATION FOOTING

o Lying of blinding or lean concrete of 5 cm batched at 200 kg/m3.
¢ Realization of the iron works, form work and concreting of footings for the abutements and
wing walls batched at 350 kg/m3

e Realisation of reinforced concrete beams and bridge deck dosed at 400 kg/m3.

ABUTMENTS j
e Building of stone masonry aabutments which shall be built with shaped stones and cement
mortar dosed at 400kg/m3
¢ Casting of reinforced concrete pillars and beams for the abutments dosed at 400 kg/m3

|

¢ Provision of web holes

DECKING OF THE BRIDGE |
The bridge shall be decked with the following i

e The bridge rib beams with reinforced concrete of 0.3x0.5m and of length of 4.5m length. The
concrete beams shall be dosed at 400kg/m3.

¢ Reinforced concrete deck dosed at 400 kg/m3
* Provision of drainage holes to drain off water

e Shaping of the bridge deck so the easy evacuation of water

EQUIPMENT

e  Mixed handrails of reinforced concrete and 60mm metallic poles built according to the laid
down norms and painted.

e Reinforced concrete deck dosed at 400 kg/m3

e Provision of drainage holes to drain off water
¢ Shaping of the bridge deck so the easy evacuation of water }

6.2.7 - SUPPLY OF MATERIALS



Our construction materials will be bought from qualified suppliers approved by the state and
the control engineer and will be mainly from Bamenda and Santa. The sand will be gotten from
Wum, while the rest of the materials will be bought from Santa and Bamenda. All materials will be
from joinily control and approved sites by the contracting parties before usage.

The quality of building materials shall be controlled and accepted by the two parties before
stockpiled and eventual usage.

6.2.8 HEALTH AND SAFETY AT WORK
A first aid team will handle injuries sustain by workers during work while critical cases
will be taken to any nearby hospital. To avoid accidents on the project site, we shall
ensure that all our workers and visitors on site are in position of helmets, safety boots and
jackets. During weekly site meetings, safety topics will be introduced to all the workers on
site. The Population and our workers will be sensitized against the aids pandemic and
other sexually transmitted diseases. Prevention shall be our watch word.

6.2.9 SITE SECURITY

A direction board displaying site installation element, circulation trend, display of position
housing material deposit, offices and other facilities will future at the construction site. Access
roads easing internal circulation within the base and working areas will be constructed in
proximity of services, operating positions of warehouses, fabrication posts, offices, recreational
areas and material stockage areas to assure internal security of personnel's. Temporal
structures of wood will be put up to house offices, workstations, warehouses, dressing rooms
conference room for site meetings and fabrication post. A temporal wooden fence will be put
in place around the base boundary location. Concreting materials such as sand, gravel,
cement, concrete mixer and rod bending production post will be position in function of task
operation.  Environmental conservaotion, security measures and life protection will constitute
our watchword fixed at all offices, production post and open areas
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Document No. 6:
Scheduie of unit prices



BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA | AND
NTANCHE Il IN BAMENDA | COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION.

' HEIGHT | WIDTH( SPAN
No RIVER ROAD P Y
: (ML) ML) (ML) K JTYPE
1 AKWENA | 5 5 NJ:EN 14100 PERMANENT BRIDGE
s/No DESCRIPTION unit | Unitprice Total
) . In words In wards
Series 000-Installation
1 Site installations LS
mobilisation and demobilisation
2 of equipment LS
3, |j | Project information sign post LS
4 Geotechnical studies LS
Total installation
Series 100: Site preparation
101 Site clearance m2
102 | Traffic flow (diversion of water course/road) LS
B T
103 | | Setting out of the bridge LS
}_ Total Site preparation
| | series 200: General Earth waorks
201 Excavation of trenches m3
202 Backfilling of excavation m3
203 Provision for demaolition for the opening of the river bed
. downstream to construct the wing wall _ LS
70_?1 . Fill of the accesses of the bridge to raise the right of way 10m wide
: on both sides of the bridge and molding of the road to 7m wide m3
;05 Resurfacing of the filled accesses to the bridge with laterite from
o horrowed pit M3
| Total General Earth works
i Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL-
301 | ! Hard core M3
302 i Stone masonry works for foundation abutment and wing walls m3
Mass concrete 4cm thick dosed at 350Kg/m3 behind the stone
303 masonry wall to render it impermiable M3
304 Lean concrete dosed at 150Kg/m3 m3
305 reinforced concrete dosed at 350Kg/m3 for the footings M3
306 | Reinforcziad concrete dosed at 400Kg/m3 for the beam seat, slab
| and kerbs m3
307 reinforce concrete 15cm thick dosed at 350Kg/m3 for the bridge's
raft m3
308 reinforce concrete for beam seating m3
309 | | beams including all contigencies m3
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Archor of rods HA25 to a rock

ML
311 Drainage material behind the abutment M3
Total Fondations- abutments- deck- wing wall
Series 400 - EQUIPMENT .
401 Mix guard rails (concrete pillars and metallic pipes) ml
402 weep holes in PVC U I
403 Drainage pipes (PVC 100) ML
404 Metallic sign posts {type AB) U
405 Round post markers (Balises) in treated Eucalyptus well seasoned U

wood




Document No. 7:
Bill of quantities and estimates



ll
v |
)

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA | AND
NTANCHE Il IN BAMENDA 1 COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION.

H No RIVER H:EI:I?ST w:\I:I-SH( S(::I‘LI;I ROAD PK TYPE |
}1 ’
H 1 AKWENA | 5 5 NTAN 1+100 PERMANENT Bmm?'ll—:
) CHE !
S/No ' DESCRIPTION Unit | Quantity ;:z Total
Series 000-Installation
1 Site installations LS 1.00
mobilisation and demobilisation
2 of equipment LS 1.00 d o
3 Project information sign post LS 1.00 | ’
4 Geotechnical studies LS 1.00
| Total installation
H Series 100: Site preparation
w101 Site clearance m2 | 860.00
jl 102 Traffic flow (diversion of water course/road) LS 1.00
|} 103 Setting out of the bridge LS 1.00
| Total Site preparation
Series 200: General Earth works
201 Excavation of trenches m3 312.00
202 Backfilling of excavation m3 57.09
Provision for demolition for the opening of the river bed
p o 208 downstream to construct the wing wall LS 1.00 i
204 Fill of the accesses of the bridge to raise the right of way 10m wide v T! !
on both sides of the bridge and molding of the road to 7m wide m3 1291.00
205 Resurfacing of the filled accesses to the bridge with laterite from

” borrowed pit M3 180.67
Total General Earth works

Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL- |

| ‘ 301 Hard core M3 89.88
: Stone masonry works for foundaticn abutment and wing walls

302 m3 173.58
Mass concrete 4cm thick dosed at 350Kg/m3 behind the stone '
303 masonry wall to render it impermiable M3 4.93
304 Lean concrete dosed at 150Kg/m3 m3 2.50
305 reinforced concrete dosed at 350Kg/m3 for the footings M3 15.96
Y 306 Reinforced concrete dosed at 400Kg/m3 for the beam seat, slab 17.07 ‘ I
and kerbs m3 ’
307 reinforce concrete 15cm thick dosed at 350Kg/m3 for the bridge's
raft m3 | 9.99
308 reinforce concrete for beam seating m3 24.00
: 309 | beams including all contigencies . - m3 40.00
310 Archor of rods HA25 to a rock ML 12.00




311

Drainage material behind the abutm:ent

R

M3 8.00
Total Fondations- abutments- deck- wing wall
Series 400 - EQUIPMENT

4pi1 i Mix guard rails {concrete pillars and metallic p'ipes) ml 22.00
402 . | weep holesin PVC U 40.00
403 Drainage pipes (PVC 100) ML 8.00
404 | | Metallic sign posts {type AB) U 2.00
405 Round post markers {Balises) in treated Eucalyptus well seasoned U 12.00

wood

Total Equipment

TOTAL AMOUNT WITHOUT TAXES

VAT (19.25%)

AIR (2.2% or 5.5%)

AMOUNT ALL TAXES INCLUSIVE

NET TO BE PAID
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' Schedule of sub-detail of prices

DESIGNATION :Studies and site installation

. Total . Duration of
No Daily out put quantity Unit activity
No
Category Daily wage E:YS break Amount
. i
-]
XI
vy
Z
<
=
¥
o
= TOTAL A
Type No Daily rate E:ys break Amount
v
[41]
Z
T
3]
[17)
s
=z
23]
=
o
=
8 ,TOTALB
Type Unit Unit cost Quantity Amount
vy
o
O
Z
of
—
m
(3]
v
=
o]
=
<
—
o
o
=
. TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F [ GENERAL OFFICE EXPEMSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
A UNIT COST (HT) P/Q'TY
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

MINISTERE DE L’ DECENTRALISATION
ET DU DEVELOPMENT LOCALE

REGION DU NORD-QUEST

DEPARTMENT DE LA MEZAM

COMMUNE DE BAMENDA |

REF NO:

CONTRACT or JOBBING ORDER No

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

VIINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

Date

JO/BI/B/2018 OF ........ 2019

Awarded after OPEN NATIONAL INVITATION TO TENDER
N°.......JONIT/ BICITB /B1C /B1SD/MEZAM/NWR /2021
OF -—/...../2021 FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE I,
IN BAMENDA | COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION

Project Owner [/ndicate name and full address]

HOLDER

P.O. Box , Tel: Fax:
i

Business Registry No. at

Taxpayer's No.

SUBJECT - Execution of
Lot No. ; Network
PLACE ‘Region

: [indicate name and full address of holder]

works;

EXECUTION DEADLINE :

) months

AMOUNT iN CFA F:

AT

EVAT

! VAT

AIR (Income tax)

Net to be paid

FINANCING

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

SIGNED ON:

: [indicate the source of financing)

NOTIFIED ON:

REGISTERED ON:
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K

Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the

“Contractor’

On the other hand,

Agree on the following:



Part I:

Part Il

Part |ll:

Part V>

Summary

Special Administrative Conditions (SAC)
Special Technical Conditions (STC})
Schedule of Unit Prices (SUP)

'Details or Estimates
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Page and last of Contract No.

C or JO/CA/TB/0000
Awarded after Invitation to Tender [specify references of Invitation to Tender]

With ,
For the execution of works
Lot No. ; Network
Section No. Road No. Itinerary Length (km)
EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F;

IAT

EVAT

VAT (

AIR (2.2 or 5.5 %)

Net to be paid

Read and accepted by the Contractor

(place of signature) {date)

Signature of Contracting Authority

(place of signature) _ (date)

Registration




Document No. 10:
Models to be used by bidders

TABLE OF MODELS

1: Model Tender (Bid Letter)

2: Model bid bond

3: Model final bond

4; Model of Performance Bond (Model retention fund)
5. Model of start-off advance bond

6: Attestation of site visit

7; Model Declaration of Intention to Tender

8: Model Commitment of Availability of Personnel

?. Model Table of Equipment

10 Model Report of site visit
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1: Model tender (bid letter)

|, the undersigned [indcate the name and Capacity of signatory]
Representing the company or enferprise or group with head office
at registered in the trade register of under the number (No) e

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
cddencium {addenda): the Invitation to Tender [recall the subject of the Invitation to Tender]

. After having personally taken account of the situation of the site and evaluated
from my point of view and under my responsibility, the nature and difficulty of the works to be
carried out; | |

° Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.

L Submit and commit myself to execute the works in accordance with the Tender

File, in return for the prices which | myself established for each type of structure which prices

reveal the amount of the Tender No. at [in figures and vJ'ords]

CFA francs exclusive of VAT and at CFA francs Inclusive of all Tox%s. [in
!

-figures and words].
U | pledge to execute the works within a deadline of ............... months.
. | pledge to maintain my bid for {indcate duration of validity, in principle
90 days for national invitations to lender 120 days for international invitations to fender] from
the deadline of submission of bids. P I1 !

° Rebates and the modalities of application of the said rebates shall be

the following (in Case of the possibility of award of several lots).

Prior to the signing of the Contract, this tender accepted by me shall constitute an agreement befL«een

|
us.
|

Signature of ...viiviiiiiii i

in the Capacity of.coevviviiinniaen duly authorised fo sign the bids on behalf ll



2: MODEL BID BOND

Addressed to [indcate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his
bid on for [recall the subject of the Invitation to Tender], hereinafter referred to as "the
bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [nomes of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bicllder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority during
the validity period:
»  Fails or refuses to sign the Contract, even though required to do so;
v Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the
Contreoct;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he is due the
amount he is claiming because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bidls. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to CAuse it to
toke effekt should reach the bank by registered mail with an acknowledgement of receipt before the

end of this period of validity.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.

Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and authentiCAted by the bank at , on

[Bank's signature]
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3: Model final bond

Banlk:
Reference of the bond: No

Addressed to [Indcate the Project Owner and his address] Cameroon, hereinafter referred to as the

“Project Owner” , !

Whereas [name ond address of Contracior], hereafter referred to as “the
Contractor”, has committed himself, in execution of the Contract referred to as “the Contract”, to Carry
out [indicate the nature of the works].

Whereas it is stated in the Contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equal to [indicate the percentage between 2 and 5% ] of the amount of the corresponding
portion of the Contract, as guarantee of the execution of his full obligations in accordance with the
terms of the Controct,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signafories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his Contractual commitments within the meaning of the Contract, without being able to Jefér
the payment nor raise any contests for whatever reason, any sum up to the sum of
[in figures and words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change. ’

This final bond sholl enter into force upon signature and notification of the Contract. it shdll be
released within a deadline of findcate the deadline] from the date of the provisional acceptlance of the
works.

After this daie, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shali
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on |

[Signature of the bank] I
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4: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indcate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner"

Whereas name and address of Supplier] hereinafter referred to “the Contractor®,
pledged,lin execution of the Contract, to Carry out the works of [indicate fhe subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the Contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank], _
Represented by [names of signatories] and hereinafter referred to as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
{in figures and leters] corresponding to [percentage befow 10 % to be specified] of the Contract
price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the Contractor has not fulfilled his Contractual obligations or is
indebted to the Project Owner within the meaning of the Contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever
reason, any sum(s} within the limits of the amount equal to [percentage below 10 % to be specified] of
the total amount of the works featuring in the final detailed account, without the Project Owner having
to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shali release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from the
date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with’ acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank af_ ___ on

[Signature of the bank]
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5: Model of start-off advance bond

Bank: reference, address l

We, the undersigned, (bank, address) hereby declare by the present to guarantee on
behalf of [the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request byl the

beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of
Contract No. of relating to works

[indcate the subject of the works, the references of the Invitation fo Tender and the lot, if
possible] of the total sum corresponding to the advance of [twenty (20) %] of the

amount inclusive of all taxes of Contract No. , payable wupon
notification of the corresponding Administrative Order that is, CFA
francs. |

This bond shall enter into force and shall take effect upon reception of the respective

parts of this advance into the accounts of [the holder] opened in
the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on
the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on |

[Signature of the bank]
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6: MODEL ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs,/Miss....ceeiiiiiiiiiiiiiiiiii e s (Name)

‘l
Director Manager Engineer of the Company:....cciviiiiiiiiiiiniicininiiinnnen, (Name of Enterprise),

Confirm having actually visited the site for the structure relative to the;

OPEN NATIONMAL INVITATION TO TENDER
N°..#557. JONIT/ BICITB /B1C /B1SD/MEZAM/NWR /2021
OF éz-/qg./QOQI FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE I,
IN BAMENDA | COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION
|, the interested contractor declare:
- To have carried out g thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish my unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no account ask the Contracting Authority for any increase of

unit price.
i

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to

serve the purpose it deserves.

THE CONTRACTOR

SIGN

DATE

{COMPANY STAMP)
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. 7; Model Declaration of intention to Tender

[ the under signed (name)

Nationality Function {(manager or director etc) of the

(enterprise) acknowledged having received the ‘

(Tender File or Request for Quotation) No

| |
(reference) of ' _(date) '

For The (subject)

And hereby declare my intention to tender for the aforementioned project. ’

DONE IN

BY

ON ‘ ': !

SIGN
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8: MODEL COMMITMENT OF AVAILABILITY

SUBJECT: COMMITMENT OF AVAILABILITY

[, the UNAEISIGNEA,,,,110050rsarmm00000ssssarsasarssssrssssssssssssssssssasssssssssnissssssrssan
HOLDER OF A,.ovvosisssssmsssmssesssessessoosness, AND NATIONAL
IDENTITY CARD NO,,.,..00mmmmmss0msms1msssssss ISSUED ON yoivnsssninss
AT, i TEL 1,/ S COMMITTED AND
AVAILABLE TO WORK AS ,110000m000s00s01s00105s0s019190050001010000333000 10003005
Y 1 N 01017 | -7\ \ A (= AWARbED THE
CONTRACT FOR, . THIS 1S IN RESPONSE

TO TENDER NOI!!IIli!il’llH!!l!!I’l!!!!l!!l!)!l!!)l!”llll!l!OFl!!‘l!llli!i!!!!!!!?l!FOR

THE
IEERERE R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R EREERE R R R R ERERERE R

DONE IN 1nnH:n::HH:!HONH!!HHHHHHHHH“”

BYI’!I!?!!I’!!!ll!!?l!!f!!‘l?!I'Il!!!!l!ll!!l!l!!l

SIGN”!!'}HI!!’IT?!I'IIl’l!!’!!!!!!!’l!‘l!ll!l!!!
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9: MODEL TABLE OF EQUIPMENT:

LIST OF EQUIPMENT AND MATERIAL AVAILABLE FOR THE WORK

SN DESIGNATION MARK REGISTRATION | QUANTITY | STATUS |
Description & frame | &(Horse Power NUMBER (Hired or
(chdssis) number if vehicle) (if vehicle) owned)

—

[ (G [P [P N NS N W QN Y g =
Slo|xo|vlo|lo|ealon Do~ |w N

efc
| the undersigned, holder of Nalional
Identity Card Ne issued on at being
Managing Director of this Company called testifies that the ejibove

information is correct and commit myself to present any of the above equipment and tools at any given
time requested.
As well any of them must be present at the site before and during each phase at any given moment

required or requested by the Authorities in charge of the project | am tendering for. !
NOTE: for equipment, whether owned or hired | must certify justified documents (leased,

cartegresse etc) with the Tariff in force as spelt-out in the Tender File

Signature of Managing Director, name, date and Enterprise stamp I



\;

10-Model Report of site visit

I-INTRODUCTION

------------------------------------------------------------------------------------------------------------------------------

Il) COMMENTARY:
[I-1) Nature of the project Site.... .. e

[1-2) Accessibility to the project SHE: ..vvevvviviieer e e
[l-3) Vegetation (trees, shrubs etc)............coovi
|I-4) Topography of the site..........ccoceeiivcinnin

1Il) AVAILABILITY OF SERVICES (water, electricity, etc)

IV} AVAILABILITY OF CONSTRUCTIONAL MATERIAL (stones, sand, gravel, wood
etc)

V) DIFFICULTIES: oot e s e s

NB: ATTACH PICTURES SHOWING AND JUSTIFYING SOME SITE ELEMENTS

Signature of Managing Director, name, date and Enterprise stamp



ANNEX No. 6: Framework of schedule

DESIGNATION :Studies and site installation

|
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No Daily out put quantity Unit of activity
No Daily Days
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§ Type Unit Unit cost Quantity | Amount
~
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= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/Q'TY, I
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ANNEX 7: EVALUATION GRID
OPEN NATIONAL INVITATION TO TENDER
N°.5../ONIT/ BICITB /B1C /B1SD/MEZAM/NWR/2021

OF --/53/2021 FOR THE CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND NTANCHE Il,
IN BAMENDA | COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
No
Al Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the

A2 pidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by Bamenda 1 Municipal treasury
Ab A bid bond of 800 000 FCFA issued by a first rate-bank approved by the Ministry in
) charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP) :
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
] his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 Business License (photocopy certified by the chief of center of Taxes, not more than
i three months).
A0 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
Al Plan of Attestation of localization of company stamped and signed
A2 A group agreement if necessary
A3 Power of atforney if necessary

The absence or the nonconformily of the one of these documents will result to the elimination of

the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

General presentation of the Tender Files

-Document spirally bound

-Table of content page

~Colour sheets separation

- Presentation of documents in the order given in this tender

B.1

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.1.1

List of references of the enterprise in similar jobs justified by signed contracts (first and
last pages) and minutes of acceptance or attestation of clearances of works executed.
(minutes of final acceptance for up to 2018 projects)

Minimum acceptable: 02 Contracts realized in the domain of building construction over
the past 03 years

1+ Reference

2nd reference

B.2

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.2.1

01 works supervisor (at least Civil Engineer or equivalent certificate)
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Quualification of the works supervisor: {civil engineer or Rural engineer

(BAC +3)

Professional experience of the project engineer 2 05 years (signed
Cv)

- CV signed by the candidate,

- A certified copy of the technical diploma

- An Aftestation of presentation of original of the technical

diploma
- An attestation of availability signed by the candidate
- Certified copy of ID card

B.2.2 01 Site foreman(Civil Engineering Senior Techniciun) .
Qualification of the Site foreman: {(HND in Civil Engineering {BTS
Genie civil or equivalent certificate)
Professional experience of the Site foremon = 03 years (signed CV)
A certified copy of
- CV signed by the candidate,
- A certified copy of the technical diploma ‘
- An Attestation of presentation of original of the technical ‘
diploma ‘
- An attestation of availability signed by the candidate :
- Certified copy of ID card
B.2.3 Other personnel
- 04 four technicians with 3 years professional experience in
building construction or similar works.( CVs signed by the
candidate)
02 Two Carpenters with 3 years professional experience on | Iy
carpentry or similar works. Only CVs signed by the candidate -
B.3 TECHNICAL PROPQSALS
B.3.1 Organigram of the project (Specify names of the personnel handling
e the various functions)
B.3.2 Logical sequence for the execution of the task
B.3.3 Quality control method |
B.3.4 Environnemental protection measures I
B.3.5 Security and safety at the site !
B.3.6 Duration of execution in respect with the Tender File
B.4 LOGISTICS (Equipment put asicde for this project)
B.4.1 Prove of ownership ar rental of a pick-up or other vans
B.4.2 Prove of ownership or rental of a dump truck |
B.4.3 Prove of ownership or rental of o Concrete mixer i 1
B.4.4 Prove of ownership or rental of a concrete vibrator
B.4.5 Prove of ownership or rental of o Hand compacter
B.4.6 Prove of ownership or rental of a buldozer
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.4.7 : L
shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc,
B.5 FINANCIAL CAPACITY !
B.5.1 An attestation of financial capacity (solvency) of the enterprise issued

by a 1st class bank located in any area in Camerocon and approved




by the Ministry of Finance and respect COBAC conditions.

B.6 Attestation of site visit signed by the Contractor
B.7 Comprehensive report of site visit signed by the company
) administrator and justified by photos
B.8 Special Technical Ciauses initialed in all the pages and last page
signed
B.9 Special Administrative Clauses completed and initialed in all the
) . pages and last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.(see ANNEX}
Cc2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes (TTC)
C4 Sub details of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.
e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

This evaluation will be done in a purely binary way yes or no with an acceptable
minimum of at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

A. Eliminatory criteria

. 18. Name of company suspended by MINMAP of the non-completion of any project in the

1. Absence of a document in the administrative file;
2. False declaration or falsified documents;

3. A bid with the external envelope carrying a sign or mark leading to the identification of

the bidder;

4. Non-compliance with model bid

5. Incomplete financial file;

6. Absence of a quantified unit price;

7. Non respect of 75% of essential criteria;

previous years
9. Financial situation below a third of the estimated cost

B. Essential criteria

1-
2
3-
4-

General presentation of the Tender;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit signed by the Contractor;
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9- Special Technical Clauses initialed in all the pages and last page signed
10-Special Administrative Clauses completed and initialed in all the pages, and last ﬂoge
signed.

11, Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criterio are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely binary way yes or no with an acceptable minimum
from at least 75% of the essential criteria taken in account,

The Contract will be awarded to the bidder who would have proposed the offer witsw the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied 1o
100% of the eliminatory criteria and at least 75% of the essential criteric. -

Document No.11: |



Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be

executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM of
i 18™ April 2008 relating to the respect of rules governing the award, execution and control of
. Public Contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to award Contracts or refer to the competent Tenders Board,
ensure that draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

i The Proielct Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Justification of preliminary studies

1. Attach the preliminary studies.
| 2. Indicate
l 2.1.  The date studies were carried out;
2.2.  The nome of the public or private Project Manager

2.3. References of the Contract, if Privaote Manager carried it out;

2.4. f maintenance works
| ! 2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the
approved programming documents.
2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality
i of the studies.

82




|
Document No. 12; |
List of banking establishments and financial bodies authorised fo
issue bonds for Public Contracts

[I- BANKS

1. Afriland First Bank .

2. Banque Atlantique ' :| |

3. Banque Camerounaise des petites et moyennes entreprises (BC-PME)

4. Banque Gabonaise pour le Financement International (BGFI BANK)

5. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)

6. Bank of Africa Cameroon (BOA Cameroun) ‘

7. CITI Bank Cameroun .

8. Commercial Bank of Cameroon (CBC)

9. Ecobank Cameroun (ECOBANK)

10. National Financial Credit Bank (NFC)

11.  Société Camerounaise de Banque au Cameroun (SCB-Cameroun) - |

12. Société Générale de Banque au Cameroun(SGC)

13. Standard Chartered Bank Camercon (SCBC)

14. Union Bank of Cameroon{UBC)

15. United Bank for Africa(UBA)

I~ Insurance companies

16. Activa Insurance

17.  Zenithe Insurance SA BP Douala

18. Aréa Assurances S.A

19. Atlantique Asssurances S.A ,

20. Beneficial General Insurance S.A ;

21. Chanas Assurances S.A

22, CPAS.A

23. Nsia Assurancs S.A

24, Pro Assur S.A I

25. SAARS.A _ !

26. Saham Assurances S.A ,.f*’kug,’: . “ﬁf*fﬁ |
:f:g E‘ if“l%’}{s f 3 |
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie g Peace-Work-Fatherland

MINISTERE DE L’ DECENTRALISATION MINISTRY OF DECENTRALISATION
ET DU DEVELOPMENT LOCALE AND LOCAL DEVELOPMENT

REGION DU NORD-OUEST

MEZAM DIVISION

DEPARTMENT DE LA MEZAM

COMMUNE DE BAMENDA 1 BAMENDA 1 COUNCIL

. Tender Notice
Mezam Divisional Tenders’ Board

OPEN NATIONAL INVITATION TO TENDER N°..5.../ONIT/ BICITB
/BIC /B1SD/MEZAM/NWR/2021 OF 7./.3./2021 FOR THE
CONSTRUCTION OF A BRIDGE LINKING AKWENA 1 AND

3

TANCHE I, IN BAMENDA 1 COUNCIL AREA, IN MEZAM DIVISION
F THE NORTH WEST REGION

1. Contracting Authority: The Lord Mayor of Bamenda | Council

2.

Subjeck OPEN  NATIONAL INVITATION  TO  TENDER
N°..oo...n JONIT/BICITB/B1C  /B1SD/MEZAM/NWR/2021CF
....... /..../2021 FOR THE CONSTRUCTION OF A BRIDGE
LINKING AKWENA 1 AND NTANCHE I, IN BAMENDA |
COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST
REGION

3. Project Owner: The Lord Mayor of Bamenda | Council

4. Funding : MINTP ROAD FUND 2021

Lot No | Project Amount Duration of Bid bond DAO
(FCFA) execution (Month) Amount (FCFA)
1 40 000 000 04 800 000 LA J9D)

5. Place and time of Consultation: Bamenda | Council, Service of Award from 8a.m to
3:30 pm every working day.

6. Place, date and time of deposit: 10 a.m. local time on the .53../.9.:5.../202] at the
Bamenda | Council, Service of Award.

7. Place, Date and time of Bids Opening: 11am local time ..g.??../.Q.B../QONin the
Conference Hall Council, Service of Award.

8. Vulidity o

Bamenda | Council, the2 5 FEV 2021
The Lord Mayor (Contracting Avthority)
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