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OPEN NATIONAL INVITATION TO TENDER

N° 06/ONIT/MINDDEVEL/MC/MCITB/2021 OF 01/04/ 2021 FOR THE MAINTENANCE OF

THE STRETCH OF ROAD KiVKO JUNCTION-TIWONG IN MBIAME COUNCIL AREA,

BUI DIVISION, NORTH WEST REGION

(EMERGENCY PROCEDURE)

1. Subject of the invitation to tenden

Within the framework of the 2021 Public Investment Budget (PIB), the Mayor of Mbiame Council

"Contracting Authority" hereby launches by emergency procedure an open National Invitation to tender

for the MAINTENANCE OF THE STRETCH OF ROAD KIVKO JUNCTION-TIWONG IN MBIAME Council

Area. This invitation to tender shall be as follows:

N° Project Locality
Amount for

bid bond

Project

Amount
Duration in months

01

MAINTENANCE OF THE

STRETCH OF ROAD KIVKO

JUNCTION-TIWONG

KIVKO-TIWONG 1,000,000 50,000,000 04

2. Nature of services

Work to be done consists of maintenance of the stretch of rood KIVKO JUNCTION-TIWONG in

Mbiame Council Area, Bui Division. The works include the following:

Lot 100: Installation and studies

Lot 200: Clearing and earthworks

Lot 300: Draining works
Lot 400: Other works

3. Execution deadiine

The maximum execution deadline shall be four (04) calendar months, including the rainy season and

other vagaries, with effect from the date of notification of the administrative order of work
commencement.

4. Participation and origin:

Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance

with the fiscal laws and having a good experience in the domain concerned.

5. Financing



m

The said Works shall be financed with the Road Funds for the 2021 financial

Mayor of Mbiame Council as Contracting Authorizing officer with Budget Heads,

6. Bid Bond:

Each bidder should include in his administrative document, a bid bond of 1,000,00^
issued by a first rate-bank approved by the Ministry in charge of Finance in conformity
conditions.

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall

imperatively be produced in accordance with the Special Conditions of the invitation to tender. They shall
neither be older than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be
accepted, especially the absence of a bid bond issued by a first rate-bank, approved by the Ministry in
charge of Finance, or the non-respect of the model of the tender file documents, shall lead to a pure and
simple rejection of the offer without any appeal being entertained

7. Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Mbiame Council.

8. Acquisition of tender fiie:

The file may be obtained at the Mbiame Council, at the Service for the award of Public Contracts,
Telephone N® 677 740 854 as soon as this notice is published against payment of a non- refundable sum
of (60 000) Sixty Thousand CFA francs, payable at the Municipal Treasury Mbiame representing the cost
of purchasing the tender file.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the Service for the award of Public Contracts Mbiame Council, not

later than 21 /04/ 2021 at 10.00 am local time. It should be labelled as follows:

"OPEN NATIONAL INVITATION TO TENDER

W 06/ONiT/MINDDEVEL/MC/MCITB/2021 Of 0!1041 202! FOR THE MAINTENANCE OF THE

STRETCH OF ROAD KIVKO JUNCTION-TIWONG IN MBIAME COUNCIL AREA, BUI DIVISION, NORTH WEST

REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

10. Admissibilitv of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service

must imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids

or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.

This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance

fm
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11. Opening of bids
The bids shall be opened In single phase. The opening of the Administran^^^^l^f^^J

and Financial offers shall take place on the 21/04/2021 at 11 am local time]

Conference Hall.

Only bidders may attend or be represented by duly mandated persons of

12. Evaluation criteria

There ore two types of evaluation criteria: eliminatory and essential criteria. [The aim of these
criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.

/. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according
of the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the
bidder.

They refer especially to:

♦ Absence of bid bond

♦ False declaration or forged document

♦ Non compliance with major technical specifications (to be listed)
♦ Non-respect of X essential criteria (X being greater than or equal to 1)
♦ Absence of quantified unit price)

4 Non compliance with the model bid

♦ Technical assessment mark lower than 80% of "Yes".

♦ Suspension of the enterprise

if. Essential criteria

Essential criteria are primordial in the judgment of the technical and financial capacity of candidates to

execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

General presentation of the tender files;

References of the company in similar achievements;

Experience of supervisory staff ;

Logistics (Equipment);

Methodology;

Financial capacity;

Attestation of site visit signed by both the Contractor

Report of site visit signed by the Contractor

The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed and stamped);

Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped);

Pre —Financing capacity not less than 75% of the amount required in the offer
The essential criteria are subjected to minima whose detail is given in the Special Regulation of the

Invitation to tender (RPAO).

lii Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

V



This evaluation shall be done in a purely binary method with a (yes) or a (
minimum of 80% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed th
amount, in conformity with the regulations of the Tender Documents and having
eliminatory criteria and at least 80% of the essential criteria

13. Award of the jobbing order
The jobbing order shall be awarded to the bidder whose bid is in conformity with the dispositions

of the tender file and on the basis of the lowest bid and technical quality. (See article 33 of the public
contracts code).

14. Period of validity of bids

The bidders shall remain committed to their offers during a period of (ninety) 90 days from the
deadline set for the submission of bids.

15. Complementary information
Complementary technical information may be obtained during working hours at the Mbiame

Council, Service of award of Public Contracts.

16. Delivery deadline

The maximum execution deadline provided for by the Contracting Authority shall be One Hundred

and Twenty (120) days maximum, as from the date of notification of the service order.

0 1 AVR 2021
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AVIS D'APPEL D'OFFRES NATIONAL OUVERT

NQ 06/AONO/ MINDDEVEUCM/CIPMM/2021 01/04/ 2021 POUR LES TRAVAUX DE LA

REHABILITATION DE LA ROUTE KIVKO JUNCTION -TIWONG DANS LE COMMUNE DE

MBIAME, DEPARTEMENT DE BUI, REGION DU NORD OUEST

(EN PROCEDURE D'URGENCE).

1, OBJET DWiS D'APPEL D'OFFRES ;

Dans le cadre du budget d'investissement public 2021, Le /V\ere de la commune de Mbiame lance

en procedure d'urgence un Avis d'Appel d'Offres National ouvert pour les travaux de LA

REHABILITATION DE LA ROUTE KIVKO JUNCTION - TIWONG dans la Commune de

/Abiame, Departement de Bui.

Get appel d'offres est constitue ainsi qu'il suit:

N° Projet Localite

Montant

Caution de

Soumission

Montant du

Projet
DeTai en Jour

01
REHABILITATION DE LA ROUTE

KIVKO JUNCTION -TIWONG

KIVKO-

TIWONG
1,000,000 50, 000, 000 120

2. Consistance des travaux;

Les prestations du present marche comprennent les travaux des LA REHABILITATION DE LA ROUTE
KIVKO JUNCTION -TIWONG dans I'Arrondissement de A/\bven, Departement de Bui., Les
prestations comprennent les operations suivantes :

Lot 100:Travaux preparatoires et etudes ;

Lot 200: Travaux de terrassements ;

Lot 300: Drainages ;
Lot 400: Autres ;

3. Peiai d'execution des travaux

Le delai global d'execution des travaux est de quatre (04) mois calendaires. Ce d^lai comprend les
periodes des pluies, toutes les intemperies et sujetions diverses et court a compter de la date de
notification de I'ordre de service de commencer les travaux.

4. Participation et oriqine s

La participation au present Appel d'Offres est ouverte aux entreprises de droit camerounais ayant
une experience averee dans le domaine concerne et ayant realise des operations similaires.



5. Financement;

Les prestations, objet du present Appel d'Offres, sont financees par -
exercice 2021,

6. Cautionnement provisoire

Cheque soumissionnolre devrc joindre d ses pieces adminlstratives, une de
de FCFA 1,000,000 (UN MILLION), etoblle par une Institution bancaire de premier ordre agree par le

Ministere en charge des Finances aux conditions de la COBAC.

Sous peine de rejet, les autres pieces adminlstratives requises devront etre imperativement
produites en originaux ou en copies certifiees conformes par le service emetteur ou une autorite
administrative (Prefet, Sous - prefet ), conformement au listing prevu au Reglement Particulier de

I'Appel d'Offres (R.P.A.O). Elles devront obligatoirement etre datees de moins de trois (03) mois ou avoir
ete etablies posterieurement a la date de signature de I'Avis d'Appel d'Offres.

Toute offre non conforme aux prescriptions du present avis et du Dossier d'Appel d'Offres sera

declaree irrecevable. Notamment, I'absence de caution de soumission delivree par une banque de

premier ordre agreee par le Ministere charge des Finances ou le non respect des modeles des pieces du

Dossier d'Appel d'Offres, entramera le rejet pur et simple de I'offre.

7. Consultation du Dossier d'Appel d'Offres.

Le Dossier d'Appel d'Offres peut etre consulte aux heures ouvrables a la Commune de Mbiame,

Service de Passation des Marches Publics Tel.: N° 677 740 854. Des publication du present Avis.

8. Acquisition du Dossier d'Appel d'Offres ;

Le Dossier d'Appel d'Offres peut etre obtenu d la Commune de Mbiame, Service de Passation des
Marches Publics Tel.: N° 677 740 854, des publication du present avis, contre presentation d'une
quittance de versement au Tresor de la Commune de Mbiame, de la somme non remboursable de FCFA
(60.000) Soixante Mille Francs representant les frais d'achat du dossier.

9. Remise des offres :

Chaque offre, redigee en frangais ou en anglais en Sept (07) exemplaires dont un (1) original et

Six (6) copies marquee comme telle, devra parvenir contre recepisse a la Commune de Mbiame, Service

de Passation des Marches Publics au plus tard le 21/04/2021 a 10 heures, heure locale et devra porter
la mention suivante :

« AVIS D'APPEL D'OFFPES NATIONAL OUVERT
N°06/AONOf MINDDEVELICMiaPMMI2021 DE0!1041202! POUR LES TRAVAUX DELA REHABILITATION

DE LA ROUTE KIVKO JUNCTION -TIWONG DANS LE CO/mUNE DE MBIAME, DEPARTEMENT DE BUI,

REGION DU NORD OUEST

A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT »

10 Recevabilite des offffres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en originaux
ou en copies certifiees conformes par le service emetteur conformement aux stipulations du Reglement
Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois precedent la date originale de depot des offres ou
avoir ete etablies posterieurement d la date de signature de I'Avis d'Appel d'Offres.

Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera declaree
irrecevable. Notamment I'absence de la caution de soumission delivree par une banque de premier ordre

i



agreee par le Ministere charge des Finances.

11. Ouverture des offres ; f£SI
\

L'ouverture des plis se fera en un temps. L'ouverture des pieces admir^s|r<^?ves5r d|
techniques et financleres aura lieu 21/04/2021 a llhOO, heure locale, par la Cotr^^si^
des Marches de la Commune de Mblame, slegeant en presence des soumlsslonnditi^
representants dOment mandates et ayant une parfalte connalssance du dossier, dans la salle de
Conference de la Commune de Mblame

12. Criteres d'evaluation ;

Les criteres d'evaluation sont constltues de deux types : les criteres ellmlnatolres et les criteres

essentlels. Ces criteres ont pour objet d'Identlfler et de rejeter les offres Incompletes ou non conformes

pour I'essentlel aux conditions fixees dans le Dossier d'Appel d'Offres

i Criteres eliminafoires

Les criteres ellmlnatolres fixent les conditions minlmales d rempllr pour etre admis d revaluation
sulvant les citernes essentlelles. Le non-respect de ces criteres entrame le rejet de I'offre du
soumlsslonnaire.

II s'agit notamment:

• Delal d'executlon superleur d celul prescrit (superleur d trols mols) ;

• Pousses declarations ou pieces falslflees;

• Absence ou Insufflsance de la caution provlsoire de soumlsslon;

• Deux Entreprlses avec le meme personnel;

• Offres dont I'enveloppe exterleure porte des mentions permettant I'Identlflcatlon du
Soumlsslonnaire;

if Criteres essentiels

Les criteres dits essentlels sont ceux primordlaux ou cles pour |uger de la capaclte technlco-
flnanclere des candldats d executer les travaux, objet de I'appel d'offres.

Les criteres essentlels de qualification sont tel qu'll suit;

• Presentation genera le de I'offre ;

• References de I'entreprlse dans les realisations simllalres ;

• Quallte du personnel cle ;

• Moyens loglstlques ;

• Methodologle;

• Capaclte financlere ;

• Attestation de vislte du site signe' par le responsable de I'Entreprlse;

• Rapport de vislte du site sIgne' par le responsable de I'Entreprlse

• Cahler des Clauses Techniques Partlculleres paraphe d chaque page, signee et cachetee d la fin ;

• Cahler des Clauses Admlnlstratlves Partlculleres complete, paraphe d chaque page et signee a la
fin ;

• Attestation de surface financlere superieure ou egale 75% du montant de I'offre

Les criteres essentlels sont soumis d des minima dont le detail est donne dans le Reglement Partlculler de

I'Appel d'Offres (RPAO).

iii Criteres de qualification

Cette evaluation se fera de manlere purement positive (oul) ou negative (non) avec un minimum

acceptable d'au molns 80% de I'ensemble des criteres essentlels pris en compte.

s/r5?oO-:;
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Le marche sera atti;ibue au soumissionnaire qui aura propose I'offre la moins disante, conforme

pour ressentiel aux prescriptions du Dossier d'Appel d'Offres, oyont satisfait d ^00% des criteres
eliminatoires et au moins 80% des criteres essentiels.

13. Attribution de la lettre commande

La lettre commande sera attribuee au soumissionnaire dont I'offre est conforme pour I'essentiel aux

dispositions du Dossier d'Appel d'Offres, et qui aura presente I'offre evaluee la moins-disante et
techniquement qualifiee, conformement a I'article 33 du Code des lettres commandes Publics.

14. Delai de validite des offres

Les soumissioimaires restent engagees par leurs offres pendant une periode de Cent vingt (120)

jours, a compter de la date limite fixee pour la remise des offres

15. Renseignements complementaires ;

Les renseignements complementaires d'ordre technique peuvent etre obtenus aupres de la

commune de Mbidme Service de Passation des Marches Publics, Tel: N° 677 740 854

0 1 AVR 2021
Fait a Mbiame, le 2021

Ampliations:

ARMP

JDM (pour publication)
President CPM

DD MINMAP Bui

DD MINTP Bui

Affichage
Chrono / Archives.

^tfj^^^la COMMUNE DE MBIAME,
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DOCUMENT NO. 2:

GENERAL REGULATIONS OF THE INVITATION

TO TENDER (GRIT)
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GENERAL RULES OF THE INVITATION TO TE^IDi^ "
li^( . Jt^iii
^L'A

Article 1; Scope of the tender w%\

1.1 The Contracting Authority as defined in the Special Regulations of the invitafion^f^^jtendei' hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.
The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term "day" means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

I. Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

II. Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to

influence the award or execution of a contract;

III. "Collusive practices" shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

IV. "Coercive practices" shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder

is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,

take a decision of exclusion from bidding for a period not exceeding two (2) years against any

bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or

production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

14



Article 4: Candidates allowed to compete .. c

4.1 If the invitation to tender is restricted, consultation is addressed to all
pre-qualification procedure.

candKteie^ t^tdlheil, after^i

IIV
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, su^

provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the invitation to tender and all expenditure done within the context of
the contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included In their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
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(Hi) Orders acquired and contracts awarded;
(Iv) Pending litigations; and
(v) Availability of indispensable equipment.
(iv) Pending litigations; and

6.2 Bids presented by two or more associated undertakings (ioint-comj|Cifating)f>;must>jsat|s|y/jjthe
following conditions: I ^ \ Jf!

(a) The bid must include all the information listed in article 6(1) above. The ^^^^-Ipl^^^&l^ti^a^must
indicate the information to be furnished by the group and that to^^^rjSfll^^d^y each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all the undertakings vis

a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the

Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1: Invitation to tender

Document No. 2: General Regulations of the invitation to tender
Document No. 3: Special Regulations of the invitation to tender
Document No. 4: Special Administrative Conditions
Document No. 5: Special Technical Conditions
Document No. 6: Schedule of prices
Document No. 7: Bill of quantities and estimates
Document No. 8: The sub-detail of prices
Document No. 9: Model Jobbing Order
Document No. 10: Forms and Standard documents to be used
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Document No. 11: Preliminat7 studies v
Document No. 12: Other Document \

Document No. 13: List of banking establishments and financial bodies ai|if^<^{s%cf't0|i||iip bonX^/jfo''._. j, --5-5.--,-

public contracts ||||
Document No. 14: Graphic Plan. » A AAI'//

8.2 The bidder must examine all the regulations, forms, conditions and specifie^^g |̂̂ p!|§^09 in the
Tender File. It is up to him to furnish all the information requested and prepare a bid ih"^cdmplidnce with all
aspects of the said file.

Article 9: Clarifications on the'Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.
A copy of the Contracting Authority's response, indicating the question posed but not mentioning the

author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their

bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.
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Article 13: Constituent documents of the offer '

13.1 The offer presented by the bidder shall include the documents detailed Re^O|,ibf|ons of
the invitation to tender, duly filled and put together in three volumes: ^ ^ -

if ^ CJ i
Volume 1: Administrative documents

They include:
V-,

? uj d:

I. All documents stating that the bidder:

^ Has complied with all declarations provided for by the laws and regulations in force;
> I current with his taxes, contributions, fees or levies of any kind whatsoever;

> Is not in a State of liquidation or bankruptcy;

^ Is not struck by one of the prohibitions and disqualifications criteria provided for by the legislation
in force.

II. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;

III. A written confirmation authorizing the signatory of the offer to engage the bidder

IV. The CCAP is duly initialled on each page and signed on the last page.

V. Localization plan is duly signed by the authority concern.

b. Volume II: Technical Offer

It includes:

I. References of the company (the contractor will provide contracts or Jobbing orders for similar work
carried out as well as related minutes of reception);

II. Personnel: the contractor will present the competent technical staff and workers he intends to

employ before the beginning of the work (attach to each staff CV signed by the candidate,
certified copy of technical diploma attestation of presentation of original of the technical diploma,
and the attestation of availability signed by the candidate);

III. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work (providing registration certificates, invoices and certificates of
road worthiness (visit technique) of rolling equipment;

IV. The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the execution plan of the expected output, provision of materials or site materials,

the potential advantages in terms of safety of the environment and the Organization of the
company,

V. Attestation of site visit and the site visit report;

Vi The CCTP duly initialled on each page and signed on the last page

Vii Attestation of solvency of the contractor.

c. Volume 3: Financial offer

It includes: , .

I. The submission letter, in original drafted according to the model attached, stamped at the rate in

force, signed and dated;

II. The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters

and figures;

III. Detail Bill of Quantities and cost estimate of the work completed;

IV. Sub-details of the different prices according to the model attached;
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In this regard, the bidders will use the documents and models provid^^^^ '̂'̂ ^Sn^r-^^^>;^subject
to the provisions of article 17(1) of the General Regulations of the invitation ]|gfe^i|fj^f|̂ §rn]f\i§^t,h^ other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of ln>^dt]^ toT^^nae '̂̂ ^)pidders
present offers for several lots of the same invitation to tender, ^
offered in case of award of more than one lot. - ft. 'l.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year shall
not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called "national currency";
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i'-(a) The prices of inputs necessary for works which bidder intends ^JP^^ocyrei OuT ^
Contracting Authority's country shall be in the currency of the country pi^^r^gjrt gf^the bidd^^
ofthe currency of an eligible member country widely used in internatioigyi^ •

y 4/ <?
15.4 The Contracting Authority may request the bidders to explain the needsy- ' ~
currencies and to justify that the amounts included in the unit and total prices
to the bids are reasonable; to this end, a detailed statement of their needs in fdi
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission

of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
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(b) if the retained bidder:
i) foils in his obligation to register the contract in applicatior^"§/^^j?5^^^ ot the
General Regulations; luiKf *•

i) fails in his obligation to furnish the required final bond in ap^iSmfen m
of the General Regulations;

ii) Refuses to receive notification of the Administrative Order to commei^^^^nlitton.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in

addition all the information which the Contracting Authority needs for a complete evaluation of the

proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31 (2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit
the number required in the General Regulations, bearing "COPY". In case of discrepancy, the original
shall be considered as authentic.
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20.2 The original and copies of the bid must be typed or written in indelible ink^tohii^gcjepie,^^ be
accepted in the case of copies) and shall be signed by the person(s) dul^^^gowered td\Sign\on
behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the Gener<|l^t^lbtpns>|3S thfe Cqse
may be. All the pages of the bid containing alterations or changes must be iniMl ygnqtory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such correa^^^^§{Jh^fqfled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription "TO BE OPENED ONLYDURING THE BID-OPENING SESSION"
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21 (2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21 (2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Arficle 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or
"MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
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Regulations. Withdrawal may equally be notified by telex but should in this
duly signed written notification whose date, post mark being authentic, shall|
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bid
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and tR^^^i^pIfy of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked "modification" shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [/n case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copy to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

CvP
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".V -.;..Ci.v'-It must reach within a maximum deadline of three (3) working days after th^^^R^^ing^cof bid '̂i^^^
form of a letter to which is obligatorily attached a sheet of the petition fpoH'/^uiiy; t)«|ne
petitioner and possibly by the chairperson of the Tenders Board. 1^°^ ' .l.vJ'l;? .. S;

\ 'i'"'The Independent Observer attaches to his report the sheet that was handea\?[:^^Wm,^Jn5j^i^^
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given

to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons

having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.
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28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors jvhich'v are beyond the
requirements of the Tender File shall not be considered during the evaluatiofeqfjbids;.^ '̂̂ ^;:',;^

'i\\ •'XL • t: t'j'- "f ' "I-• I .< ii/ f

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained fb^jja^inj^u^^^ a
bid substantially in compliance with the provisions of the Tender File, fulfils the qu^lifl^Shdn'criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31 (2) of the General Regulations;
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d) By appropriately adjusting any other modification, divergence or quanti|j^l^^^^Jfjfvbtigjr.^on
technical orfinancial basis. ^'\^%

e)By taking into consideration the various execution time-limits proposed by |fe^lb^^p^^^^they" |̂'e
authorised by the Special Regulations; |ihl[

f) If need be, in accordance v/ith the provisions of article 13(2) of the Gene|aliflteguifbti^ns'cm '̂j
Special Regulations by applying the rebates offered by the bidder for th^^^i(dc^^>^<;mpn
one lot, if this invitation to tender is launched simultaneously for several lots-^-^-C^oaanT'-^gs^^

g) If need be, in accordance with the provisions of article 18(3) of the Special Re^&lattb'n^and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formuiae featuring in the GAG and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will Indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.
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37.2 The Contracting Authority is bound to communicate the reasons for the rejectioni^df/|)fi^i^lrthe^ bidders
concerned who so request. ifS''

fi 03 $ /a- <
W

37.3 After publication of the award results, bids that are not withdrawn within ^j1
destroyed, without any claims for compensation being entertained. Only the copy\3esVine3...
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copiferJoi^He^body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT N». 3:

SPECIAL REGULATIONS OF THE INVITATION

TO TENDER
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Special regulations of the invitation to

1) PURPOSE OF THE TENDERS:

'? 'X /* ••cl lij I
!i,i c:

The purpose of this tender is the MAINTENANCE OF THE STRETCH OF ROAD KIVK^^uNOTfC
in Mbiame Council Area, Mbven Sub Division, iounched by the Mayor of Mbiome Cbuffdf;

Division Within the framework of 2021 Public investment Budget (PIB) by emergency procedure, with

Invitation to tender Reference: N® 06/ONIT/MINDDEVEL/MC/MCITB/2021 of 01/04/2021

This invitation to tender comprises three (03) as follows:

N° Project Locality
Amount for

bid bond

Project

Amount
Duration in months

01

MAINTENANCE OF THE

STRETCH OF ROAD KIVKO

JUNCTION-TIWONG
KIVKO-TIWONG 1,000,000 50, 000, 000 04

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authority shall be One hundred

and twenty days (120) days maximum as from the date of notification of the service order.

3) SOURCE OF FINANCING

The said Works shall be financed with Road Funds for the 2021 financial year assigned to the Mayor

of Mbiame Council as Contracting Authorizing officer.

4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the services of award for Mbiame Council, not later than 21/04/

2021 at 10.00 am, local time. It should be labelled as follows:

"OPEN NATIONAL INVITATION TO TENDER

N° 06IONITlMINDDEVELlMCIMaTBI2021 OF 0!1041 2021 FOR THE MAINTENANCE OF THE STRETCH OF

ROAD KIVKO JUNCTION-TIWONG IN MBIAME COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of

the bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;

<< A: Administrative tender» and shall contain the administrative documents of the enterprise. These

documents shall be original or copies certified by competent authorities not more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS
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Mr:.-' :4k
DOCUMENT

N°

DESCRIPTION llSSr'r ^

p( --rM
A.1 Certified Copy of the Business Registration, not more than three

A.2
Declaration of intention to tender stamped with the tariff in force{.dated , signed And
stamped by the contractor)

A.3

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

A.4

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank of first order not more than three
months.

A.5 Purchase receipt of tender file issued by public treasury

A.6
A bid bond of 1,000,000 (One million) CPA francs issued by a first rate-bank approved
by the Ministry in charge of Finance in conformity with COBAC conditions

A.7
An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

A.8
Valid attestation for submission by the Social Insurance Fund, certifying that the bidder
satisfied his obligations with respect to the aforementioned Social Insurance

A.9 Business License (photocopy certified by chief of centre, not more than three months).

A.10
Certified Copy of a valid tax payers card, delivered by the chief of centre. Dated at
most 3 months.

A.11 Plan and attestation of localization signed by the taxation authorities

NB:

The above administrative documents should be forwarded in their originals or certified true copies dating

not more than three months old.

The absence or the nonconformity of one of these documents will result to the elimination of the offer

ENVELOPE B: - VOLUME II TECHNICAL OFFER

Doc H"

B1

DESIGNATION

General presentation of bids

^ Properly bound.

^ Table of content.

^ Separators in color apart from white

^ Presentation of documents in the order given in this tender.

^ Clearness of the documents
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B.2

B.3

B.4

REFERENCES OF SIMILAR WORKS EXECUTED
I

^ List of references of similar works executed. The c^
//a

evidence of similar work carried out during the Past y^fys
cohtractor will prdVide

ibrs \

\

Show proof of similar projects executed by presenting^g,tj^least tv/o cppfg/|?
liiretfeatiw^ordifferent Contracts and reception minutes (provisional brjfijic

the past projects) and related contracts or jobbing orders^irs^bn^il^^
PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to each staff a CV signed by the candidate, a
certified copy of the technical diploma, attestation of presentation of original of the
technical diploma, an attestation of availability signed by candidate and Certified
copy of ID card) notably.

^ A works supervisor with at least the level of a senior technician in civil
engineering or Rural Engineering with at least three (03) years'

professional experience in the domain of civil construction or similar
works.

> A foreman with at least the level of a technician in civil engineering or

Rural Engineering with at least three (03) years of professional
experience in the domain of civil construction or similar works.

^ Other support staff or semi-skilled workers

02 (Two) builders with 3 years' professional experience on building

construction or similar works. Only CVs signed by the candidates

02 (Two) Carpenters with 3 years' professional experience on carpentry

or similar works. Only CVs signed by the candidates

Equipment and construction tools

The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work to be carried out.

> Equipment:

- Legalized Registration document (buldozer, Frontend loader, pickup, truck or van,

vibrator and a hand Compactor etc.) or Legalized document to hire equipment.

> Construction Tools

List of small construction tools or assorted tools signed by the head of the

company.

The bidder Should show justification of construction tools by producing

legalized receipts of : (Wheel barrows; Spades; Hammers; Trowels;

Tapes; Spirit levels; Squares; Lines; Buckets ;Chisels; Cutlasses, clamps

and Saws etc)
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B.5

Technical notes on the methodology and the execilfiph^^
The bidder will produce a technical note dated and signed;,;dh,,the lasfc'page

providing all the following information. t;i i ;' : .y? f ?;•!

The mode of execution of the works

The planning of intervention, the expected outpuf^v74r '̂a7;7"^7^^^^
supply of materials or site equipment

Measures of safety and protection of the environment

Administrative and technical organization of the enterprise

B.6

Attestation of site visit and site visit report
^ Attestation of site visit signed by the contractor or their representatives

> Site visits Report .The bidder shall under his responsibility visit the site and
gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where

the classrooms are to be constructed, consistency of work and execution

plans).

B.7

Financial Capacity of the Bidder
Pre —Financing capacity from a banking institution of first order approved by the

Ministry in charge of finance, not less than 75% of the amount required in the offer.

B.8
The Special Administrative Clauses (SAC); (each page should be initialed and the last

page signed And stamped).

B.9
The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed And stamped).

ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION

C.1
The bid itself according to the model attached, stamped at the rate in force,

dated, signed And stamped by the contractor.

C.2
The unit price schedule duly completed, with an indication of the unit price
excluding VAT in words and in figures, (signed And stamped)

C.3 Detail quantities and cost estimates of works completed(signed And stamped)

C.4 The sub-details of prices according to the model attached( signed And stomped)

5) Currency of bid and settlement

5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices,

the price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the follov/ing

manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other

currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the

amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of

three currencies of Member countries of the institution financing the contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.
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The contract prices are firm and no-revisable.

6) Submission of Bids;

Each offer drafted in English or French in 07 (Seven) copies including 01

copies marked as such, should reach the Service of Award Mbiame Couri]

2021 at 10 am local time. It should be labelled as follows

"OPEN NATIONAL INVITATION TO TENDER

N" 06lONITlMINDDEVELIMClMaTBl2021 OF 0110412021 FOR THE MAINTENANCE OF THE STRETCH OF

ROAD KIVKO JUNCnON-TIWONG IN MBIAME COUNCIL AREA, BUI DIVISION, NORTH WESTREGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

7) EVALUATION OF TENDERS

7.1. Opening of bids

The bids shall be opened in single phase. The opening of the administrative documents and the

Technical and Financial offers shall take place on the 21/04/ 2021 at 11am local time, by the Mbiame

Council Internal Tender Board in the conference hall

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend

this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer
price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders' board shall examine the bids to determine if they are complete, if the required
guarantees have been provided, if the documents were produced following the tender file requirements,
whether they contain calculation errors and if the bids are generally in good order. Any calculation errors
will be corrected on the following bases:

If there is a calculation error, the total price will be corrected on the basis of the unit price.

If there is a contradiction between the price in words and the price in figures, the price in word will
govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and
will not take into consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.

7.4. 1. Technical evaluation

7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

• Absence of bid bond

• False declaration or forged document

• Non compiiance with major technicai specifications (to be iisted)

/f/^/>y-^-- ,••<!•' \ v. V,
jfj &!Ij r'• \ ',. i'I'j

-_^r,i..i.' _-ii Ail ,-,
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• Non-respect of X essential criteria (X being greater than or equal to 1)^<
• Absence of quantified unit price] I -

• Non compliance with the model bid <

• Technical assessment mark lower than 80% of "Yes".

• Suspension of the enterprise

7.4.1. 2 Essential criteria ^ ^ _
The criteria relating to the qualification of candidates could indicatively be on"fh#iPdlfowing:

General presentation of the tender files;

References of the company in the similar achievements;

Experience of supervisory staff ;

Logistics;

Methodology;

Financial capacity;

Attestation of site visit signed by both the Head teacher of the school and the company

administrator or their representatives;

Report of site visit signed by the company administrator

The Special Technical Clauses (STC). (Each page should be initialed and the last page

signed and stamped).

The Special Administrative Clauses (SAC); (each page should be initialed and the last page
signed And stamped);

Pre —Financing capacity not less than 75% of the amount required in the offer
7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable

minimum of 80% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.

A) The company's references:

Similar works in the Past years . The bidder shall justify its turnover either by a document from an expert

or by submitting documents that can be used to appreciate the amounts from the realizations and the
quality of the work (certificate of completion and/or minutes of (provisional or final) reception and related
contracts, and jobbing orders).

b) Essential equipment

Essential equipment that the contractor shall make available for the contract (registration documents,

purchase receipt) shall be the following: 4x4 pickup vehicle or van for the transportation of personnel

and other materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:

A works supervisor with at least the level of senior technician in civil engineering or Rural Engineering with
at least three (03) years' professional experience in the domain of civil construction or similar works.
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(Attached a certified copy of certificate, CV, attestation of presentation of orjgihdl

diploma, an attestation of availability signs by candidate and a Certified copy of|̂ ^cgrd)>
SS"',.
i'Ky S

certified copy of certificate, CV, attestation of presentation „

attestation of availability signs by candidate and a Certified copy of ID card)

Other support staff or semi-skilled workers

> 02 (Two) builders with 3 years' professional experience on building construction or similar works.

Only CVs signed by the candidates

02 (Two) Carpenters with 3 years' professional experience on carpentry or similar works. Only

CVs signed by the candidates

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

V. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or

of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the

contract.)

The available amount shall be at least more than or equal to amount required in the offer.

7.4.1. 3 Other criteria

7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis

of the coherence of prices as well as the amounts of the totals.

Award of Contract

Subject to the clause of article 6 of the present OMPP, the Contracting authority will award the contract to
the bidder whose offer has been recognized substantially responsive to the requirement of the Tender file

and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders

affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.

Aforeman with at least the level of a technician in civil engineering or Rural Eh^ineerihg'with dViM^t
three (03) years of professional experience in the domain
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II
12) Performance guaranteeI Within fifteen (15) days from the date of notification of the contract, the ^jfd^factor shall provjclle a
guarantee of three percent (3%) of the amount of the contract (all taxel/ariclusiVfe),;^^^^
implementation.

13) COMMENCEMENT OF WORK;

Before the commencement of work, the contractor shall be installed on the site by the followmg:

• The authorizing officer;

• Control engineer,

• The Project Manager;

• The Divisional Delegate of MINEPAT or his representative;
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Article 35 -Use of explosives (article 60 of the GAC)

Article 36 -Provisional Acceptance (article 67 of the GAC)

CHAPTER V: MISCELLANEOUS PROViSiONS

Article 37 - Documents to be furnished after execution (article 68 of GAC)

Article 38 - Guarantee time-limit (article 70 of GAC)

Article 39 - Final Acceptance (article 72 of GAC)

Article 40 - Termination of the contract (article 74 of GAC)

Article 41 - Force majeure (article 75 of GAC)

Article 42 - Disagreements and Disputes (article 79 of the GAC)

Article 43 - Differences and Disputes

Article 44 - Production and dissemination of this contract

Article 41 and last; Entry into force this jobbing order
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CHAPTER 1j GENERAL PROVISIONS tn
ARTICLE!: SUBJECT OF CONTRACT:

The Subject of the present jobbing order is the maintenance of the stretch of road Kivlcb' JOhction-
Tiwong in Mbiame Council Area Bui Division.

ARTICLE 2: AWARD PROCEDURE

The present jobbing order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Mayor of MBIAME COUNCIL; He ensures the preservation of

originals of contract documents and the transmission of copies to ARMP through the focal point

designated to this effect.

The authority in charge of the effective execution of the v/orks: The Divisional Delegate of Public
Contracts for Bui

- The Control Engineer shall be. The Divisional Delegate of Public Works Bui hereinafter referred to as
the Engineer

- The Project Owner shall be the Lord Mayor Mbiame Council. He represents the beneficiary
administration of the works. [Authorising Officer].

The Project Managershall be the Council Development Officer Mbiame Council

The contractor shall be X

3.2 Security

- The authority in charge of ordering payment shall be: The Administrator ofRoad Fund(Administrateur

Fond Routeir).

The authority in charge of the clearance of expenditures shall be The Administrator of Road Fund

(AdministrateurFond Routeir).

The body or official in charge of payment shall be the RoadFund.

The official competent to furnish information within the context of execution of this contract shall be

the Mayor of MBIAME COUNCIL.

3.3 Duties of the Control Engineer, Project Manager

i. Missions; To ensure the qualitative and quantitative execution according to the terms of this

contract and the respect of time limits

ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French
4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon

both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.
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1) The Bid or commitment letter;

A

ti: a;- •'f

2) The bidder's tender and its annexes in all provisions not contrary to th4-v$b^al\%^

Conditions (SAC) and the Special Technical Conditions (STC) hereunder;
|\ ^ \ Sj'0M

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC); ^

5) The particular element necessary for the determination of the contract price, in order dfpriority are

the unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum

prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by

Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing

order.

ARTICLE 6: GENERAL APPLICABLE TEXTS

This contract shall be governed by the following general instruments [to be adapted according to the case]:
Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
The Mining Code;
Instruments governing the various professional bodies;
Decree No. 2001 /048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency
Decree No. 2003/651 /PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;
The Decree N ° 2018/366 of 20 June 201 8 to institute the Public Contracts Code;
Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;
The circular N° 00000242/C/MINFI of 30th December 2020 on instructions relating to the
execution of the finance law, the monitoring and execution of the State Budget, Administrative,
Public Establishment, Regional and local Authorities for the 2021 financial Year
Unified Technical Documents (DTU) for building works;
Applicable standards;
Other instruments specific to the domain concerned with the contract.

Article 7: COMMUNICATION

7.1 All notifications and written communication within the framework of this jobbing order shall be sent

to the following address;

a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in Article

6 (1) of the GAG to make his domicile known to the Chief of Service and immediately after

completion of the works, correspondences shall be validly address to Mbiame Council.

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the same

deadline
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c) In the case where the Contracting Authority is the addressee: The Divis|,ohdN^§^^^ Public
Contracts for Bui with copies addressed to the Chief of Service and the Engih^^^r^# '..-s'- \

ilS
7.2 The contractor shall address all written notifications or correspondencesfr^fhelEnfiheijiy wiM|'lfcopy

\ SI §3
to the Chief ofService. % \ ^ «,#' /y

v" . -d V <'-v

ARTICLE 8: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Contracting Authority and

notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract

Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the

amount and execution deadline shall be signed by Contracting Authority and notified by the Project

Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control

Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall

possibly be required before the signature of those that have an incidence on the amount.

8.1 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Control Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

8.2 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

8.3 Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to

the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.4 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Control Engineer.

8.5 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative

Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.6 Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

9.1 [Specify if ibe contract has one or several phases]
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At the end of a phase, the Project Owner shall carry out the acceptance o£ tlie:-works-^hd an
attestation of proper execution to the contractor. This attestation shall ,eo'n.ditiQn the start ofvthe

r-l 'I / 'v'" .-v';, <•< "? !='j TTj
following conditional phase. ^

\ ^ ^ M/
9.2 The time-limit granted for notification of the Administrative Order to start execution of a cpndlfi^Jhal

phase shall be [to be specified].

ARTICLE 10: CONTRACTOR'S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the contractor shall have the personnel replaced by

a staff of equal competence (qualifications and experiences).

10.2 In any case, the list of supervisory staff to be used shall be subject to the approval of the Project

Owner in the days following notification of the Administrative Order to start execution. The Project

Manager has Seven (07) days to notify his opinion in writing with a copy sent to the Contract

Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during

the works shall be a reason for termination of the jobbing order as mentioned in article 45 below

or the application of penalties [to be specified where need be].



CHAPTER 2: FINANCIAL CONDITSl^ If
\K\

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAG) V A

11.1 Final bond

The final bond shell be set at 2 % of the amount of the contract. Inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority v/ithin a maximum deadline of twenty (20)
days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond (Guarantee Retention)

The retention fund shall be set at 70 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon

request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry

in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CPA francs Inclusive of All Taxes; that is:

Amount exclusive of VAT: ( ) CPA P
Amount of VAT: ( ) CPA P.
Amount of TSR and/or CPA P
Net to be paid= EVAT-TSR and/or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums due in the following manner:

a. For payments in CPA francs {amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAG)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractor's advances shall not be revisable.
b. Revision shall be "frozen" upon expiry of the contractual time-limit, except in the case of price

reductions.

1.1 Price updating modalities (not applicable)
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The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAG)

16.1The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

^6.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAG supplemented)

17.1 Establishment of works executed

Before the 30"^ of each month, the contractor and the Project Manager shall jointly establish a job cost

sheet which summarises and fixes the quantities executed and established for each item on the schedule

during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5"^) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing

the total amount of the sums to which he may lay claim as a result of the execution of the contract since the
start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of on entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

[100-1.1 and/or —(7.5 or 15%)] paid directly into the account of the contractor;
1.1 % paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

li#-:
t?'?/«-v'- -

ARTICLE 15: EVALUATION OF WORK DONE
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17.3 Detailed account of start-off account (if applicable).

ARTICLE 18: PENALTIES FOR DELAY l®V#^
A. Penalties for lateness.

i ^ \18.1 The amount set for penalties for delays is set as follows: .
a) One two thousandth (1 /2000th) of the initial jobbing order amo^^^KldXS^^ICisive per

calendar day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual
time-limit.

b) One one thousandth (1 /1000th) of the initial amount of the jobbing Order inclusive of all taxes

per calendar day beyond the 30th day.

18.2The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial

jobbing order inclusive of all taxes.

B. Specific penalties.

18.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

Late submission of final bond;

Late submission of insurances;

Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 19: FINAL DETAILED ACCOUNT (article 34 of the GAG)

19.1 [Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after

the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of provisional

acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works

executed and which detailed account summarises the total sums to which the contractor may be entitled as

a result of the execution of the whole contract.

19.2[lndicate the time-limit available to the Contract Manager to notify the corrected and approved draft

to the Project Manager (maximum one month)].

19.3[lndicate the time-limit available to the contractor to return the signed final detailed account

(maximum 1 month)].

ARTICLE 20: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)

20.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract

Manager draws up the general and final detailed accounts of the contract which he has had signed jointly

by the contractor and the Contracting Authority. This detailed account includes:

The final detailed account.

The balance

The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or definitely
binds the two parties puts an end to the contract, except with regard to interest on overdue payments.
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20.2 The contractor has up to thirty (30) days to return the signed final detailed qctpyhfe

[aS ' . U'̂ 15
Cii»c: i KiK • 2 S

ItX .4^^ARTICLE 21: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implemehTO;g^^h^J&S^ |̂f|W^ions
and customs procedures applicable to public contracts. The taxes applicable to^t^i|r^6h^^^^clude
notably:

• Taxes and dues relating to industrial and commercial projects, including the AIR which is a
deduction on company taxes;

• Registration dues in accordance with the tax code;

• Dues and taxes attached to the execution of services provided for in the jobbing order;

• Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);
• Council dues and taxes;
• Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes
mean VAT included.

ARTICLE 22: REGISTRATION AND STAMP DUTY

Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of

the contractor, in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF THE WORKS

ARTICLE 23: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 24: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

24.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

24.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

ARTICLE 25: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

25.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred
and twenty (120) days.

25.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 26: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the

regulation and standards in force and in respect to the work schedule. The contractor shall also be
expected to carry out all the necessary calculations, chose and buy all machines, adequate materials etc.
required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is

reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt action to

request irrespective of whether he has to use his own equipment or hire equipment to execute the work. To
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this end, he cannot use any omission or under estimation of the works to make an^rcfdims of dri^jmature

whatsoever.

Removal of equipment, materials, installations and work site waste shc|jl^elis0rried Gutjt
before reception, failing which the Contracting Authority shall autorda#<^lly procefewj|W itcontractor

soon after the expiry date, at the contractor's expense

ARTICLE 27: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by fhe Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time
as the works progress.

ARTICLE 28: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

Liability insurance, business manager;

Comprehensive insurance of the site;

Insurance covering its ten-year obligation, where applicable.

ARTICLE 29: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC
supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

29.1 Programme of works. Quality Assurance Plan and others {fa be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Manager (or Project Engineer] the execution programme of
the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan,
where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

Either the indication "GOOD FOR EXECUTION";

Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
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transmit it within five (5) days to the Contracting Authority without staying its if
important modifications alter the obiective of the contract or the nature of thej'̂ prksj'̂ f^^
Authority shall return the execution schedule accompanied by reservations to be|lirt^,d'Withi |̂̂ j^^^

IiI Cl I I O IS
days of the date of reception. \ !

b) The Environment Management Plan should bring out notably the choice tecnnlcdl^Qfidjtt^
site and basic life, conditions of the backfill of the extraction sites and conditions for rein^Trrig :t^#works
and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Pro|ect Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

29.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month {specify the duration which must not exceed one month) prior to the
date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine and
make known his observations. The contractor then has a deadline of [e/ght days] to present a new

file including the said observations.

29.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved

ARTICLE 30: ORGANISATION AND SAFETY OF SITES (article 50 of the GAG)

30.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
(01) one month after the notification of the Administrative Order to commence work.

30.2 The contractor shall respect all standard safety measures during the execution and shall clear the site

upon completion of the works

ARTICLE 31: IMPLEMENTATION OF STRUCTURES

31.1 The engineer shall within a maximum of fifteen (07) days following the date of notification of the

service order to commence work, make himself available to the contractor for the setting out of the

structures

31.2 Commencement of work: Before the commencement of work, the authorizing officer shall convene
an enlarged site meeting with the following in attendance:

• The Project Owner (authorizing officer) Chairman
• Control Engineer or his representative , Secretary

• The Divisional Delegate of MINAAAP or his representative, Observer

• The Project Manager; Member

• The Divisional Delegate of MINEPAT or his representative; Member

• The Divisional Delegate of environment or his representative Member

• The Contractor or his Representative (Member)

ARTICLE 32: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of
30% of the initial jobbing order amount.
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However, any recourse to sub-contractors or placing of subsidiary orders shall
authorization of the Contracting Authority. Notwithstanding the recourse to sub-cc^lf^^^ig'̂ i^o^r^^
subsidiary orders, the contracting partner shall be responsible for the execution of^^^objlig^ti"
said jobbing order.

ARTICLE 33: WORKS SITE JOURNAL (LOG BOOKS)

33.1 The worksite journal shall be systematically jointly signed by the Engineer

representative each site visit.

33.2 It is a joint document in a single copy. Its pages shall be numbered and initialled. No page should

be removed. The erased or cancelled parts shall be mentioned on the margin for validation.

Article 34: Use of explosives (articie 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel
and third parties and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.

CHAPTER IV; ACCEPTANCE

ARTICLE 35: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- The Control Engineer or his representative (Secretary)
- The Contractor or his Representative (Member)
- The Project Manager (Member)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

35.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for
the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to
the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

• The Project Owner (authorizing officer) (Chairman)
• Control Engineer or his representative (Secretary)
• The Divisional Delegate of MINMAP or his representative, (Observer)
• The Project Manager; (Member)
• The Contractor or his Representative (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.
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of the works shall be prepared by the Contract Engineer and signed by all the,ebmmission members on
the site.

ARTICLE 36: DOCUMENTS TO BE FURNISHED AFTER EXECUTION |i^{ J ^
36.1 The contractor shall furnish within one (1) month after completion of the WiO^sVthrefe all
working documents and drawings as executed, especially those relevant to the tTj^J^:^igncg^l^^^^orks.
36.2 A penalty of 30% of the guarantee retention shall be retained In the event^li^^^^^^tractor

falls to comply with Article 34.1 above.

ARTICLE 37: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of the works.

ARTICLE 38: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee period.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS

ARTICLE 39: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for In Article 182 of Decree No. 2018/366 of 20

JUNE 2018 Instituting the Public Contracts Code and equally under the conditions laid down In Articles

74, 75 and 76 of the GAC especially In case of:

• Delay of more than fifteen (15) days In the execution of a Service Order or unjustified stoppage

of more than seven (7) calendar days;

• Delay In work resulting In penalties of more than 10% of the amount of the works;
t

• Refusal to repeat poorly executed works;

• Default by the contractor;

• Persistent on payment for services.

ARTICLE 40: FORCE MAJEURE (Unforeseen Circumstances)

If the contractor were to raise the Issue of force majeure, the thresholds below which claims shall not be

admitted are:

Rainfall: 200 millimetres In 24 hours;

Wind: 40 metres per second;

Flood: decennial flood frequency.

ARTICLE 41: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement. It Is brought before the competent court In
Bui Division of the Republic of Cameroon

ARTICLE 42: DIFFERENCES AND DISPUTES

Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise,

the matter shall be referred to the competent court In Bui Division of the Republic of Cameroon.

ARTICLE 43: PRODUCTION AND DISSEMINATION OF THIS CONTRACT
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The jobbing order shell be produced by the Contracting Authority and the conirgctpr shall rtiultiply

it in Ten (10) copies at his expenses. j:'; 3; p j j^1|)
ARTICLE 44 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER t V ^

This jobbing order shall be regarded as finally concluded after its signatufewby '̂̂ ^^^

Mbiame and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL SPECIFICATIONS

1 - GENERALITIES

TECHNICAL SPECIFICATIONS

This technical description of estimates is intended to define the content of the maintenance

road Kovki Junction-Tiwong in Mbiame Council Area,

It specifies the quality of materials and the mode of execution in keeping with the rules and in

compliance with the constituent documents of the contract.

CHAPTER I: GENERAL DISPOSITIONS

Article 1: OBJECT OF THIS DOCUMENT

This book of technical specification of works schedule is aimed at setting the rules and techniques of

construction of infrastructures in the zone of intervention of the public works projects. It is simplified and

indicates the procedure of work envisaged for road rehabilitation

Article 2: CONSISTENCE OF WORK

The complete project comprises the following lots:

Lot 100: Installation ;
Lot 200: Clearing/Earth Works ;
Lot 300: Drainage Works;
Lot 400: Other works ;

CHAPTER II: ORIGIN AND QUALITY OF MATERIALS

Article 4: Origin of materials

• The fine and coarse aggregates shall either be from a river or quarry crushed and has to be
approved by the project engineer.

• The necessary borrow pits shall be those indicated by the project engineer

• If need be, the contractor may choose other borrow pits and submit them for the approval of the
project engineer.

• When a borrow pit chosen by a contractor has been approved, he shall run the necessary
identification tests prescribed by the project engineer.

• The contractor may start exploiting an identified quarry only if the supervising Engineer has
carried out quality control and given his authorization.

• The Project engineer may withdraw the authorization at any time once the quarry no longer
provides good quality material. In that case, the contractor cannot claim any compensation.

• Bush clearing, top soil removal and tree felling required for the exploitation of borrow pits shall be
at the expense of the contractor and shall not be paid for as of right.

Article 5 : Quality of materials :

5.1 Fill Adjacent to Structures
Fill adjacent to structures shall meet the following basic specifications:

No particle shall have a dimension above 50 mm;

The Plasticity Index (PI) shall be below 30.
Moreover, fill shall be free of organic elements and be of well graded laterite identified and
approved by the project engineer.

5.2 Materials for mortar and concrete

> Fine aggregate (Sand):
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The nature and origin of sand shall besubjected to the Project engineer's appro,j^gl/lt sha bp^ined
from rivers or through crushing. The sand component shall be more than i8jp^>^ahbc-f^ verji^lij^ine
constituents eliminated by settling shall be less than 4%. ^
> Coarse aggregate (Gravel):

Aggregate shall be obtained from deposits or quarries chosen by the contract<is(^^q^
project engineer. It shall be clean (constituents eliminated through settling strap
Aggregate shall be well graded. The gravels (5/15 or 15/25) shall be clean and
fine elements settlement of less than 2%.

^ Cement:

Cement shall be of CPA 325 class and be obtained from an approved factory.
> Reinforcement rods:

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings.
Any fill material for the foundation and the surroundings structures shall have no particle dimension above
50mm and with plasticity index of less than 35. Fill materials shall also be free from organic elements and
shall have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

a) CONCRETE:
-Ordinary concrete specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.
- /Mass concrete shall be 8cm thick iaid over the entire floors and paved area between walls and
gutters at 300kg/m3.
MB: The external veranda shall be 5cm below the level of the internal floor with 2% slope.
-Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and ring
beams and their mixture shall be in a proportion of 350kg/m3.
MB: All concrete works should be properly cured (i.e. water three times a day for seven days)

5.3 Stones for masonry

Stones for masonry shall be non-porous basalt of hard river granite obtained from a quarry or deposit
approved by the project engineer and none shall be smaller than 20 cm.

5.4 Loferite

All materials used for backfilling and filling shall be free from deleterious material subject to termite
attack, rot, decay or corrosion, or objects which would prevent soiled compaction.
Materials for backfill and fill in various locations shall be as follows; -

a. For interior, under paving. Use sand or an approved, properly graded mixture of sand
and gravel. Foundry Sand shall not be used.

b. For exteriors, under paving. Use excavated material free from top oil, or other
materials approved by the architect.

CHAPTER III: EXECUTION OF WORKS

Generalities.

- Security
The contractor shall be required to place at the entrance of the project site and in its vicinity;

signboards' indicating that work is ongoing and shall be responsible for any accident that occur on
the project site and/or suffered by a third party, the staff and employees as a result of their
presence on the project site. Organization of work and security on the project site shall be the
responsibility of the contractor. The contractor shall also be expected to recruit guards to maintain
security during the day and night at the project site.

- Traffic

The contractor shall be responsible for ensuring that a deviation is created such that traffic is not
obstructed on the entire stretch of the project site throughout the period of work up till provisional
reception if the road was originally passable by traffic.

Where interference with traffic is inevitable, the opinion of local administrative authorities shall be
required for any obstruction for a given period.

- Work schedule - execution programme
The Contractor shall provide an execution programme and a work schedule which shall be followed up

daily and especially updated after precise definition of works and the execution documents.

d apdrdvedi'.bl^^he
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> PRELIMINARY WORKS

Preliminary works shall include; ?c <
• Reports drawn up by both parties of trees to be felled and the surfacetO:.beVcleared;a^^

deforestation required, then execution of such tasks.
• Positioning of the actual location of the bridge.

> DEFINITION WORKS «

After the general clearance of the site from the report drawn up during the preliminary visit, the
contractor and the project engineer shall carry out a penetrometer test (bearing capacity test) to
determine the actual depth at which the footing of the bridge would commence and there after a
report shall be signed on the basis of the final working document.

> EXECUTION DOCUMENTS

After definition of the works described by the Project engineer, the contractor shall prepare five copies
of the following performance documents, in accordance with the contract documents and submit them
to the project engineer within a period of at least 15 days before any start and performance of
corresponding works.

• Site log book

• Site minutes book

• Quantities corresponding to works.
• Registered JO

• Work program

> SITE INSTALLATIONS:

This should be done at least at 500m from an existing river and consist of:
The installation of personnel and site huts necessary for the accomplishment of the works closer to the site;
The fabrication of 02 project information boards to be placed at the two ends of road project;
The fabrication of small site signalization boards.
The project information boards have to be in conformity with the project model.
Site installation also consists of the putting in place, areas for the repair or maintenance and parking of
equipment. Installations for personnel and even equipment should be situated where the
equipment/materials will be secured and also where it will ease execution of work. The production of
documents site log books, project technical working documents (to be produced in four copies and
submitted to the project controllers for approval at the start of the project) and the as-built or as-
constructed project documents (to be produced in four copies and submitted to the project controllers for
approval at the end of the project), are also part of this present price.

> MOBILISATION AND DEMOBILISATION OF EQUIPMENT:

This shall consist of transporting all the equipment to the site at the start of works and the removal
of this equipment at the end of the works.

> CLEARING OF ROADS SIDES (CUTTING OF GRASS)

• the clearing, the pulling up of grasses, undergrowth, plantations and hedges on the influence of the
verges, the side ditches and the slopes,

• demolition, clearing, the removal of the roots, the cutting up of the trees whose diameter is less than 20
cm,

• the pruning of the trees except influence,
• the collecting, removal, transport, evacuation of the trees, shrubs, stocks and their placing on tip out of

the influence in a place approved by the Project supervisor,

• the removal of the products of clearing out of the ditches, its loading, its transport whatever the
distance, its unloading and its provisional or final placing on tip in a place approved by the Project
supervisor,

• all possible compensations for the residents,

> CUTTING DOWN OF TREES:

The works shall consist of the cutting down of trees of more than 20cm diameter and removing all
the tree trunks along the road surface of the project and which has the possibility to fall and block the
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road circulation. This activity consists of cutting down, off-rooting and reconstruction,of the gap of^th^
free.

> FILLING FROM BORROW PIT OR FROM CUTS: |l '̂ ( J
These works shall comprise of: ^
Provision of selected material (laterite) from an approved borrow pit or cut

quality agreed by the project team;
Spreading of the material on the road surface with the use of trucks and graders;
Watering of the road surface containing the material and
Compaction of the material with a cylinder compactor up to obtaining a compaction of 95%OPM and a
thickness of 20cm as the case may be. Note: the compaction of the rod will be done using local means.
The approval of the material and the borrow pits or talus cuts shall be done as work proceed by the
project team. At the end of this activity, the road surface should be moulded with a slope of 3% and shall
present a convex (curved outwards) shape to avoid water stagnation and enable drainage of the water
into the road side gutters for onward free flow evacuation.

> CREATION OF ROAD SIDE DITCHES AND OUTLETS:

This task shall consist of creating road side ordinary or earth ditches into existing ditches or into existing
road side structures and creating outlets from ditches to about 20m long into the verges of the road. This
task shall be realized mechanically or manually depending on the area of work and outlets should be
created at least at every 100m with a slope of at least 5% provided.

> SHAPING OF THE ROAD PLATFORM:

This activity consists of the opening up of the enclaved section of the road to the requested largeness of
5m, the cut and fill of some portions, shaping of the platform through cut or fill to the required slope
manually.

> CLEANING OF EXISTING DITCHES AND OUTLETS:

This activity shall comprise:
The Cleaning of existing road side ordinary ditches and outlet to about 20m long out of the road surface.
At the end of this activity, the road surface should be moulded with a slope of 3% and shall present a
convex (curved outwards) shape to avoid water stagnation and enable drainage of the water into the
road side gutters for onward free flow evacuation. The cleaning of the existing ditches and outlets can be
done mechanically or manually to remove all solid obstacles while providing a free flow slope of at least
3% in the ditches for water evacuation.

> METALLIC CULVERTS:

The installation of the tube will be carried out in the following way:

• Establishment of metallic culvert rings;

• Excavate with a loader or manually with shovels, spades and pix axes;

• Adjustment and compaction of the trench bottom;
• Provisioning, installation, adjustment and compaction of materials of the pipe bed;

• Pose tube assembled beforehand and having received a coat of bituminous paint cold on the two
faces interior and external;

• Fill of the technical block by successive layers of 15 cm carefully compacted with the hand roller;
• Fill of cover above the generator higher by successive layers of 20 cm carefully compacted than

the hand roller;

• Opening of the discharge system and general cleaning.

> HEAD/CHAMBERS OF CULVERTS IN MASONRY:
This price remunerates the execution of head in masonry for culvert in accordance with the standard plan
of the tender documents, with the file of execution and the specifications of this CCTP.
It includes in particular:

• supply of materials including the extraction, the manufacture and the selection of the
hardcore, their transport on-site.
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• execution of the excavations, whatever the nature of the ground, thejg^ding^fhe
of surplus spoil whatever the distance, the unloading instead of re-ei[p|»ioyment
deposit approved by the Project supervisor,

• the manufacture of the mortar proportioned to 400 kg of cemen'lypfV^cubic.m'e^l
implementation the neat of masonry including the chock, ad|ustment,^^^j,dif^gt:i"®
hardcores, the shaping of the joints by rejointing,

• all subjections in particular related to the environmental regulations.
These prices apply to the UNIT (U) really carried out and noted satisfactory.

> CLEANING OUT OF THE EXISTING STRUCTURES:

• It will consist with the release of any vegetable remains, sand, ground deposit and any other object
encumbering these works on a distance of the 10 m;

• Work will be carried out with the hand and the materials coming from the clearings out will be
evacuated out of the influence of the work in sites agreed by the work supervisor;

> PROTECTION OF THE ENVIRONMENT AND MANAGEMENT OF CIRCULATION:

The environmental protection will be assured and strictly in conformity with the regulation in force
and CCPT.

> MAINTENANCE OF CIRCULATION

In the working areas where any deviation is not possible, work will be carried out in half-roadway in
order to maintain circulation.

Thus, at least two traffic signs would be set up on both sides working area.
The principle of the flags would be used to have a circulation alternated on the free half-roadway.

The council shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his works site
throughout the period of work up till acceptance of works. No obstruction of traffic shall be allowed for more
than two hours. Maintenance of traffic flow shall be the responsibility and at the expense of the council.

Where interference with traffic is inevitable, the opinion of local administrative authorities shall be

required for any obstruction for a given period.

> CONSTRUCTION AND MANAGEMENT OF RAIN GATES

This task relates to the construction of the rain gates if necessary in accordance with the standard
plan in order to ensure the protection of the roads during and after the rainfall.

The management of the rain gates includes the recruitment of the Barrier Guards by the Nkor
Council, their training shall be the sole responsibility of the contractor as well as the purchase of the small
equipment (Torches, pens, log books, whistles...). The payment of Barriers Guards wages is the
responsibility of the Contracting Authority (during all the duration of the work.
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DOCUMENT NO. 6

SCHEDULE OF UNIT PRICES
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^

UNIT PRICE SCHEDULE FOR THE MAINTENANCE OF THE STRETCH

JUNCTION-TIWONG IN MBIAME COUNCIL AREA | ^
i •• 'V ' "•••••;-

No DESIGNATION UNIT UP IN FIGURB$|;^

SERIES 000: INSTALLATIONS

001 Installation of site FF

002
Bringing /folding-up equipment FF

SERIES 100: CLEANING AND EARTHWORKS

101

Bush cleaning along the right of way

102
Failing of trees

No

103

Widening of the road surface of 5 - 7 m width (
buldozing] Km

SERIES 200: DRAINAGE - STRUCTURES

201
Supply and laying of metallic culvert 01000mm

ml

202 Construction of culvert heads in stone U

203
Construction of sumps for metallic culvert 01000

U

204
Supply and laying of metallic culvert 0800

ml

205 Construction of culvert heads in stone U

206
Construction of sumps for metallic culvert 0800

U

207
Lean concrete

m3

SERIES 300: INDICATION, SAFETY EQUIPMENTS

301
Panels of the type A to C U
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BILL OF QUANTITIES AND ESTIMATES FOR THE MAINTENANCE OF THE^TRETGH OFr
ROAD KIVKO JUNCTION-TIWONG IN MBIAME COUNCIL Af^EA^v , t l ^

No DESIGNATION UNIT QTY U.PRIC^ KAMgUNT

SERIES 000: INSTALLATIONS

001 Installation of site FF 1

002
Bringing /folding-up equipment FF 1

TOTAL SERIES 000

SERIES 100: CLEANING AND EARTHWORKS

101
Bush cleaning along the right of way 65,000

102 Failing of trees No 30

103

Widening of the road surface of 5 - 7 m width (
bulldozing)

Km 13.8

TOTAL SERIES 100

SERIES 200: DRAINAGE - STRUCTURES

201
Supply and laying of metallic culvert 01000mm ml 29

202 Construction of culvert heads in stone U 4

203 Construction of sumps for metallic culvert 01000 U 4

204
Supply and laying of metallic culvert 0800

ml 110

205 Construction of culvert heads in stone U 15

206
Construction of sumps for metallic culvert 0800

U 15

207 Lean concrete m3 4

TOTAL SERIES 200

SERIES 300: INDICATION, SAFETY EQUIPMENTS

301
Panels of the type A to C U _

Sous total 300

TOTAL GENERAL HORS TAXES

TVA 19.25%

AIR 5.5%

TOTAL TTC

NETAMANDATER

This present estimate is closed at the sum of- -F.C.F.A all taxes included
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UNIT PRICE BREAKDOWN

e/
'ir/'S

s^riffi
DESIGNATION : Installation of the site

No 001 Daily out put
Total

quantity
Unit ^

No

WORKMANSHIP
Category

Daily
wage

Days
break up

Amount

TOTAL A

EQUIPMENT/MECHINES

Type No Daily rate
Days
break up

Amount

TOTAL B

MATERIALANDMISCELLANOUS

Type Unit Unit cost Quantity Amount

1

TOTAL C

D DIRECT TOTAL COST A+B+C

E GENERAL SITE EXPENESES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

V UNIT COST (HT) P/Q'TY
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Counc/f
REPUBLIQUE PI^GV^EROUN' A

Paix-T^^llT^ahie''''''
MINISTERE DE I%iSECEI^TRA£!SATIi '
ET DU DEVELOp;rE»AENT lk)CAL

ll I 'Region ^du Nord-Ouest'
Depar^ent de Bui"

REPUBUC OF CAMEROON
Peace-work-fatheiland

MINISTRY OF DECENTRALISATION
LOCAL DEVELOPMENT

North West Region
Bui Division

MBIAME COUNCIL

P.O. Box 155 Kumbo.Mbven Sub Division
Tel;

infQ@mbiamecouncil.ora
e-mail:mbiamecouncil@yahoo.com

wet»site:mbiamecouncil.org

COMMU!^E',D^MBIAMl^<#<i>^

^bvenP.O. Box 155 Kumbo,AiTd|{d<i

info@mbiamecouncil.ora

e-mail:mbiamecouncil@yahoo.com
siteweb:mbiamecouricil.org

MBIAME COUNCIL INTERNAL TENDERS BOARD.

JOBBING ORDER NO /JO/MiNDDEVEL/MC/MCITB/2021 OF_ 2021 FOR THE

MAINTENANCE OF THESTRETCHOF ROAD KiVKO JUNCTION-TIWONG IN MBIAME COUNCIL AREA

Awarded after an Open National Invitation to Tender

NO 06/ONIT/ MINDDEVEL/MC/MCITB/2021 OF 01/04/2021 FOR THE MAINTENANCE OF THE STRETCH

OF ROAD KIVKO JUNCTION-TIWONG IN MBIAME COUNCIL AREA, BUI DIVISION, NORTH WESTREGION

.FAX:

HOLDER (ETS ADDRESS);
P.OBOX TEL.

TRADE REGISTER N'CN" R.C.):
TAX PAYER N°:

BANK ACCOUNT N°:

AGENCY OF:

.AT (BANK)

SUBJECT:

EXECUTION DEADLINE:

AMOUNT IN FCFA:

Amount tax inclusive

Amount without Taxes

VAT (19.25)

A.I.R. (2.2 or 5.5 %)

Net Payable

FINANCING: ...

BUDGET HEAD:

LOCATION:

ENTERED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:
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"'MM J|i
The Government of the Republic of Cameroon, represented by the Mayor of ^MbIAME; C^.Uh;|CI^iy|
hereinafter referred to as the "The Contracting Authority" X •; '

ON THE ONE PART,

AND

Enterprise

Whose head office is at

Hereinafter referred to as the "Contractor"

Represented by its Director, Mr./Ms

Address; P.O. Box Tel Fax

Business Registry No

Tax Payers' Card No

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:
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SUMMARY

Part I: Special Administrative Clause (SAC)

Part II: Special technical Clauses (STC)

Part III: Schedule of Unit Prices

Part IV: Details or Estimates
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Page and last of Jobbing Order No

after an Open National Invitation toTender No 06/ONIT/ MINDDEVEL/MC/MCIT^/2P21
With •

_./JO/MINDDEVEL/MC/MCITB/2021 ay^drded

i^\ I'm
-TIWONG\f||#BIAMfcd|̂ ](LFOR THE MAINTENANCE OF THE STRETCH OF ROAD KIVKO JUNCTION

AREA, BUI DIVISION, NORTH WEST REGION

EXECUTION DEADLINE: FOUR (04) MONTHS

AMOUNT OF JOBBING ORDER IN FCFA:

Amount tax inclusive

Amount without Taxes

VAT (19.25)

A.I.R. (2.2 or 5.5%)

Net Payable

Read and accepted by the Contractor

MBIAME (date)

Signed by the ADMINISTRATOR ROAD FUNDS

Yaounde (date)

Signed by the LORD MAYOR MBIAME COUNCIL

MBIAME (date)

Registration
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Annex No. 1: Model tender
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Model No. 3: Model final bond
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I, the undersigned [indicate the name and capacity of signatory]

Representing the ^company or enterprise or group' with head offic^^

registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File;

[recall the subject of the invitation to tender]

• After having personally taking account of the situation of the site and evaluated from my point of

view and under my responsibility, the nature and difficulty of the works to be carried out;

• Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in

accordance with the structure featuring in the Tender File.

• Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which I myself establish for each type of structure which prices reveal the amount of the

tender for lot No. at [/n figures and words] CFA francs exclusive of

VAT and at CFA francs Inclusive of all Taxes, [/n figures and words],

• I pledge to execute the works within a deadline of months.

• I pledge to maintain my offer for [indicate duration of validity, in principle 90 days from the

deadline of submission of tenders.

• Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

The Project owner shall pay the sums due for this contract by crediting account No

opened in Bank Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Signature of in the

capacity of duly authorised to

sign the tenders on behalf

of2

' Deletewhere necessary
^Attach thePower of Attorney

V-? ' 1-. .L''-.•^>

••••f -o'-'.. c-C'-"-' ••'••o,, •^ \\p/.C?^.-,o ;v;:;::- -.i.^

1^1 'jflKI !|rt
Annex N". 1: Model tender
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ANNEX N°. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] "Contracting Authority"

Whereas the undertaking hereinafter referred to as the "bidder" has submitted his

tender on ^for [recall the subject of the invitation to tender], hereinafter referred to as "the

tender" and to which shall be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],

hereinafter referred to as "the bank" hereby declare to guarantee payment to the Contracting Authority

of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay In full to the

Contracting Authority, binding Itself, Its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his tender during the validity period specified by him In the tender; or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the

validity period:

• Falls or refuses to sign the contract, even though required to do so;

• Falls or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract;

We pledge to pay to the Contracting Authority an amount up to the maximum of the sum referred to

above upon reception of his first written request, without the Contracting Authority having to justify his

request, given, however, that In his request the Contracting Authority shall note that he Is due the amount

he Is claiming because one or the other or both of the above condltlon(s) has (have) been fulfilled and he

shall specify which condltlon(s) took effect.

This bond shall enter Into force from the date of signature and from the date set by the Contracting

Authority for the submission of tenders. It shall remain valid up till the thirtieth day Inclusive following the

end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause It to

take effect should reach the bank by registered mall with an acknowledgement of receipt before the end

of this period of validity.

This bond shall, for purposes of Its Interpretation, be submitted to Cameroon law. Cameroon courts shall be

the only jurisdictions competent to rule on this commitment and Its consequences.

Signed and authenticated by the bank at , on

[Bank's signature]
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ANNEX No. 4: Model of start-off advance bo

Bank: reference, address_

We, the undersigned, (bonk, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Contracting

Authority [address of the Contracting Authority] {the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring

that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and

the lot, if possible] of the total sum corresponding to the advance of [twenty (20) %] of the amount

Inclusive of all taxes of contract No. , payable upon notification of the corresponding

Administrative Order that Is, CFA francs.

This bond shall enter Into force and shall take effect upon reception of the respective parts of this advance

Into the accounts of [the holder] opened In the bank under No.

This bond shall remain In force up till the reimbursement of the advance In accordance with the SAC.

However, the amount of the guarantee shall be proportionately reduced on the progressive reimbursement

of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank
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ATTACHMENT No. 5: MODEL OF PERFORMANCE BOND (RETENTIOr^ R^D):
Bank: ''

\ 'Q .'tv ' tSp";!
Reference of the bond: No

Addressed to [Indicate the Contracting Authority]

[Address of Contracting Authority]

Hereinafter referred to as "the Contracting Authority"

Whereas name and address of Supplier] hereinafter referred to "the contractor", pledged, in

execution of the contract, to carry out the works of [indicate the subject of the work]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of

the amount of the contract may be replaced by a joint guarantee.

Whereas we have agreed to provide the Contractor with this guarantee.

We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred to as "the bank".

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting

Authority for a maximum amount of

[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price^.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum{s) within the limits of the
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall

be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

^In the casewhere the bondis established once uponstartof theworks andcovers the fullbond, that is, 10% ofthe amount of
the contract

75



I
ANNEX N°. 6: Schedule framework ,1.',^ G/<•'•'",>••• f- A ••• A.--•

l\x<^ Lft^uV^ 'I ^

The quantities, daily outputs, the duration of execution of works and the slowdcW(S^^;^^J#nf^^^^e
interruptions shall be clearly brought out in the schedules. is^

The financial schedule resulting from the schedule of works shall indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of

rainy seasons for the basic solution and possibly variant solution.

[Signature of the bank]



DOCUMENT N'' 11

PRELIMINARY SITE STUDIES

-W ^y-/ <' •••• If
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[To be sysiematically filled by the Project Owner based on the nature of services to be e^d^c^te'̂ dna^^^^
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2^0.^8/£eiaiji^^^
respect of rules governing the award, execution and control of public contracts]

-Wi rWii

In accordance with the Public Contracts Code, the Project Owner or Delegated Project O^Vier mo^^rior
to commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that
draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TP) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Note on preliminary studies

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1. The date studies were carried out;

2.2. The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works

1.4.1 Description of the studies;

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works

1.5.1 Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the tender file.

- The chairperson of the Tenders Board may, before talcing a decision, seek expert advice on the quality of
the studies.
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DOCUMENT N"" 12

LIST OF COMMERCIAL BANKS AND FINANCIAL

INSTITUTIONS
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LIST OF COMMERCIAL BANKS AND FINANCIAL INS

AUTHORIZED TO ISSUE BONDS FOR PUBLIC CON

I- BANKS

1. Afriiand First Bank

2. Bcnque Atlantique

3. Bcnque Gaboncise pour ie Ffnoncement International (BGFI BANK)

4. Bcnque international du Ccmeroun pour I'Epcrgne et Ie Credit (BICEC)

5. cm Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobcnk

8. National Financial Credit Bank

9. Societe Ccmerouncise de Bcnque cu Ccmeroun

10. Societe Genercle de Bcnque cu Ccmeroun

11. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

II- Insurance companies

14. Chcncs Insurance;

15. Active Insurance

16. Zenette Insurance

TIONS

rT<
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DOCUMENT N° 13

OTHER DOCUMENTS

I
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REPUBUC OF CAflflEROON
Peace-work-fatheilancl

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

North West Region
Bui Division

MBIAME COUNCIL

P.O. Box 155 Kumbo.Mbven Sub Division
Tel:

irrfo@mbiamecouncil.ora

e-mail:mbiamecouncil@yahoo.com
wet>site:mbiamecounciI.org

Cou/jc//

'•^orni 'mune de

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patiie

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCALV v:;v

'7 ••••• \i-ViRj^ion du Nord-Ouest i -li; >'
Department de Bui

COMMUNE DE' MBIAME/^^S-
P.O. Box 155 Kwltoi^rondisseiSig^

info@mbiamecdunGit!^q
e-mail:mbiamecouncil@yahoo.com

sitewebrmbiamecouricil.org

EVALUATION GRID

NO 06/ONIT/MINDDEVEL/MC/MCITB/2021 OF 01/04/2021 FOR THE MAINTENANCE OF THE

STRETCH OF ROAD KIVKO JUNCTION-TIWONG IN MBIAME COUNCIL AREA, BUI DIVISION, NORTH

WEST REGION

EVALUATION GRID FOR ELIMINATORY CRITERIA

DOCN° DESCRIPTION YES NO

A.1 Certified Copy of the Business Registration, not more than three months old.

A.2
Dedaration of intention to tender stamped with the tariff in force(.dated ,
signed And stamped by the contractor)

A.3

Certificate of non-bankruptcy established by the Court of 7st instance or the
Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

A.4

Attestation of bonk account of the bidder, issued by a first rate-bank
approved by the Ministry in charge of Finance or by a foreign bank of
first order not more than three months.

A.5 Purchase receipt of tender file issued by public treasury

A.6

A bid bond of 1,000,000 (One Million) CPA francs issued by a first rate-
bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions

A.7
An attestation of non-exclusion from Public Contracts issued by the Public
contract Regulatory Board (ARMP)

A.8

Valid attestation for submission by the Social Insurance Fund, certifying that
the bidder satisfied his obligations with respect to the aforementioned Social
Insurance

A.9
Business License (photocopy certified by the chief of centre, not more than
three months).

A.W Certified Copy of a valid tax payers card, delivered by the chief of centre.

A.n Plan and attestation of localization signed by the taxation authorities

A.12 Deadline for delivery higher than prescribed

A13 False declaration or falsified documents

A14 Two Bids with the same personnel
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6) EVALUATION GRID FOR ESSENTIAL CRITERIA

1 • ..''Y

• "• s.

N° il-ff YES m
B.l Generalpresentation of bids S

> Properly bind.

> Table of content. " ' ~

> Separators in color apart from white

y Order described respected

P- Clearness of the documents

W

B.2

REFERENCES OF SIMILAR WORKS EXECUTED

P List of references of similar works executed. The contractor will provide evidence of

similar work carried out during the past years.

> Show proof of similar projects executed by presenting at least two copies of different
Contracts and reception minutes (provisional or final reception for the past projects)
and related contracts or jobbing orders first and last pages

B.2.1 First Reference in the domains of construction

B.2.2 Second Reference in the domains of construction

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1

A works supervisor with at least the level of a senior technician in civil engineering
or Rural Engineering with at least three (03) Years' professional experience in the
domain of civil construction or similar works.

P CV signed by the candidate,

P A certified copy of the technical diploma

P An attestation of availability signed by the candidate notably.

B.3.2

A foreman with at least the level of a technician in civil engineering or Rural
Engineering with at least three (03) years of professional experience in the domain
of civil construction or similar works.

P CV signed by the candidate,

P A certified copy of the technical diploma

P An attestation of availability signed by the candidate notably.

B.3.3

Other support staff or semi-skilled workers

P 02 Two builders with 3 years' professional experience in building
construction or similar works. (Only CVs signed by the candidate)

P 02 Two Carpenters with 3 years professional experience on carpentry or
similar works. Only CVs signed by the candidate

B.4 TECHNICAL PROPOSALS

B.4.1 The mode of execution of the works

B.4.2 The planning of intervention, the expected output

B.4.3 supply of materials or site equipment

B.4.4 Measures of safety and protection of the environment

B.4.5 - Administrative and technical organization of the enterprise
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I
8.5 LOGISTICS (Equipment put aside for this project)

•;\L

8.5.7 Proof of ownership of a pickup truck or van, or showproof of ability to hi^d^,/ [ j .
\

1
8.5.2 Proof of ownership of a buldozer, or show proof of ability to hire f
8.5.3 Proof of ownership of a frontend loader, or show proof of ability to hire

B.5.4 Proof of ownership of a Concrete vibrator or show proof of ability to hire

8.5.5 Proof of ownership of a Hand compactor or show proof of ability to hire

B.5.6

Masonry Kit: Wheelbarrows, masonry clamps, masonry hammer 300g, shovel, dig
axe, building level, masonry bucket, trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY

8.6.7

Pre —Financing capacity from a banking or institutions of first order approved by
the Ministry in charge of finance, nof less than 75% to the amount required in the
offer.

B.7 ATTESTATION OF SITE VISIT AND SITE VISIT REPORT

B.7.1 Attestation of site visit signed by the contractor

B.7.2

Site visit Report of (The bidder shall under his responsibility visit the site and gather
all the information necessary for the preparation of his technical proposals signed
by the contractor and justified by pictures

B.8
The Special Administrative Clauses (SAC); (each page should be initialed and the
last page signed And stamped).

B.9
The Special Technical Clauses (STC). (Each page should be initialed and the last
page signed And stamped).

EVALUATION GRID OF FINANCIAL OFFER

C.l
The bid itself according to the model attached, shall be stamped at the rate in
force, dated, signed And stamped by the contractor

C.2
Unit price schedule duly completed, with an indication of the unitprice excluding
VATin words and in figures, (signed And stamped)

C.3 Detail quantities and cost estimated (signed And stamped)

C.4 The sub-details of prices( signed And stamped)

NB: Thefinancial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of the coherence of
prices as well as the amounts of the totals

Main Evaluation criteria's

The bids shall be evaluated according to the main criteria as follows:

A/ Eliminatorv criteria

♦ Absence of bid bond

♦ False declaration or forged document

♦ Non compliance with major technical specifications (to be listed)
♦ Non-respect of X essential criteria (X being greater than or equal to 1)
♦ Absence of quantified unit price)

♦ Non compliance with the model bid
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I
♦ Technical assessment mark lower than 80% of "Yes".

♦ Suspension of the enterprise

♦ Enterprises with ongoing projects for 2018/201 9 fiscal year within the fat^ision j
B/ Essential criteria . X'- ^ oi

The criteria relating to the qualification of candidates are based on the following:

General presentation of the tender files;

References of the company in the similar achievements;

Experience of supervisory staff ;

Logistics (Equipment) ;

Methodology;

Financial capacity;

Attestation of site visit signed by the contractor

Report of site visit signed by the Contractor

The Special Technical Clauses (STC). (Each page should be initialed and the last page signed and
stamped);

Special Administrative Clauses completed (each page should be initialed and the last page signed and
stamped);

Pre —Financing capacity greater or equal to the amount required in the offer
The essential criteria are subjected to minima whose detail is given in the Special Regulation of the Invitation to

tender (RPAO).

C/ Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.

i.^<i> ••. ~iv..-• iVi
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MODEL ATTESTATION OF SITE VISIT 4;

Ithe undersigned I ^ \ ^^ vJKk '^ijl

Engineer of the Company:

Has actually visited the site which is going to receive the structure relative
TENDER NO06/ONIT/MINDDEVEL/MC/MCITB/2021 OF 01/04/2021

FOR THE MAINTENANCE OF THE STRETCH OF ROAD KIVKO JUNCTION-TIWONG IN MBIAME

COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

The interested person declares:

To have carried out a thorough study of the site taking into consideration all the constraints relative

to the execution of |ob with respect to norms.

To establish his unit price schedules taking into account the difficulties of the site relative to the

execution of the works and shall in no condition claim the Delegated Contracting Authority for any

increase of unit price.

In Testimony Whereof, this present attestation of site visit is established and issued to serve the

purpose it deserves.

Date

Stamp of enterprise

Signature and Names of the Contractor or
his representative



SITE VISIT REPORT

Name of project —

Name of Enterprise

1. CONTEXT OF THE PROJECT

2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE

Date.

Name of Enterprise:

Stamp and signature of enterprise

'•5S

mi

m
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DOCUMENT N° 14

GRAPHIC PLANS
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Letter No

'Yaoendfis the.

./L/l^iIMTP/SG/DGET/I>l^^/CP/IE2/KYAf^.
•ts '"

THE MINISTER OF PUBLIC WORKS
TO

THE MAYOR OF MBIAME COUNCIL
- Wlhven -

Sufeject: Aw?ard ©f Cosjutracts and Mon'itoriog of tiieir Execytjon
under tlie 2821 Cornell Road Maintenance Programme
Financed by the Road Fond.

Sir^

As part of the 2021 Comdl Road Maintenance Programme financed by the Road
Fund^

I hereby request that, in your capacity as Project Owner and in conjunction with the
devolved services ofmy ministerial department, you should kindly award and monitor the
sxecotion of the contract lOr the mBintenance works of the Carrefour Kivko ~Tiwong
road, according to the following muiti-year program :

.Tots! , 1 ~ 2821 Frograro.. -_ 2022.Rr©§rsm--.. - •..

iSOOOOOOQ j 50 000 000 100 000 000

You will want to take this phasing of the work into account when developing the
Tender Documents. As regards the monitoring of the execution ofthese works, itshall be
ensured by public project management that you should set up and highlight as a provision
in the Tender Documents for the said works, according with articte 151 (6) of decree n°
2018/366 of 20^^ June 2018, of the Public Contract Code.

Moreover, in orderto avoid the foreclosure ofthese financial resources which are not
subject to any postponement, I would be grateful to you for all the necessary
arrangements you would make, to that effect in order to award the said contracts on or
before the 3.5^^ April 202X. The effective start of works and their execution during the
dry season, constituting the essential benchmarks to the success ofthis action.

Yours faithfully.

Copies:

- SDO/Bsas;
•'-{mm'fm
Yortp/nw;
- ODTP/Bjji,

XY/N\^ fYfn(?]antt6


