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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N-007/ONIT/NWR/DMD/NK.C/NK.CITB/2021
OF 30^" MARCH 2021 BEING SUPPORT TO NKAMBE COUNCIL FOR THE
CONSTRUCTION, EQUIPMENT AND MAINTENANCE (REHABILITATION) OF SOME
ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL
AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2021 state budget,
the State of Cameroon represented by the Mayor of Nkambe Councii hereby iaunches under emergency procedure
an open nationai invitation to tender being support to Nkambe Councii for the construction, equipment and
maintenance (rehabilitation) of some zootechnicai and veterinary centres (domains) in Nkambe Councii Area. Donga
Mantung Division. North WestRegion.

2) 2) NATURE OF SERVICE: Work to be done consists of the construction, equipment and maintenance
(rehabilitation) of some zootechnicai and veterinary centres (domains) in Nkambe Council Area, Donga Mantung
Division, North West Region.

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall
befour months (120 calendar days) with effect from date ofnotification ofthe Administrative Order tostart works.

4) LOTS: The work is in one (01) lotto be executed in five locations as follows;
S/N DESCRIPTION LOCATION

1 Construction of meat sales slab in Nkambe Nkambe old market

ii Construction of a cattle crutch at LAMiDO NDEMSA , Lamido Ndemsa

Hi Construction of a cattle crutch at BINJENG Binjeng
iV Maintenance of a cattle crutch at BiNSHUA Binshua

V Training and supportofsome female and young Muslims on milk processing Nkambe

in Nkambe Councii Area. Donga-Mantung Division. North West Region

5) ESTIMATED COST: The estimated cost after preliminary studies isThirty two million (32 000000)fcfa

Subject
Amount for

the Project
Vote of charge N°

Expenditure
authorization N°

3) support to Nkambe Councii for the
construction, equipment and maintenance
(rehabilitation) of some zootechnicai and
veterinary centres (domains) in Nkambe Councii
Area. Donga Mantung Division. North West
Region.

32 000 000

FCFA
iW04470

55 31 407 01

641648 2220 951



6) PARTICIPATION AND ORIGIN: Participation in this invitation to tender is open to competent Cameroonian
enterprises that are in compliance with the fiscal laws and who are not currently excluded from public procurement.

7) FINANCING: The said works shall be financed as per the programmed budget of the 2021 Public Investment
Budget (PIB 2021) of the Republic of Cameroon under MINEPIA assinged to the Mayor of NKAMBE Council.

8)-BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance - the list of which is found in document No. 12 of the
Tender File, in the amount of six hundred and forty thousand (640,000) francs CPA, and valid for thirty (30) days
beyond thedeadline ofvalidity ofbids.

9) CONSULTATION OF TENDER FILE: With respect to circular N°.000001/CL/PR/MINMAP/CAP of 15th January 2021,
relating to the issuance of tenders files purchase recept and making these files available to potential bidders, the Tender
documents may be consulted immediately after publication of this invitation to tender from the Services of the
Contracting Authority (Service in charge of the award of contracts ofNKAMBE Council), at the Divisional Delegation
ofPublic Contracts DONGA-MANTUNG and the Regional Office ofthe Public Contracts Regulatory Agency (ARMP)
for the North Westduring working hours.

10) ACQUISITION OF TENDER FILE: The Tender file may be obtained from the Premises of the Contracting
Authority (Service of Contracts award) of NKAMBE Council as soon as this notice is published against payment ofa
non-refundabie sum ofSixty four thousand (64,000Fcfa), CPA francs, and payable at Minicipal Treasury ofNKAMBE.

11) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly
authorized representative and presented in Seven (7) copies, that is one (01) original and six (06) copies labelled
as such. These shall be submitted in one external envelope - sealed, containing three (3) internal envelopes, that is.
Envelope A: Administrative Documents, Envelope B: Technical file and Envelope C: Financial file. The sealed
external envelope shall bear no information about the company and shall reach the Service of contracts award of
NKAMBE Council not later than the 20"^ April 2021 at 10am local time and note should be taken that in case ofany
ambiguities ordifferences during opening, only the original shall be considered authentic. The sealed pack shall bear
the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER No.007/ONIT/NWR/DMD/NK.C/NK.CITB/2021, OF 30™ MARCH
2021 BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND MAINTENANCE
(REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE
COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION

(Tobe opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of this Invitation to Tender. They must not be more than three (3) months
old as at the date of submission of bids or must not be established before the signature of the tender notice. Any bid
not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to
the absence ofa bid bond issued bya first-rate bankapproved bythe Minister in charge of Finance.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the conference hall of NKAMBE COUNCIL,
on 20"^ April 2021 at 11:00am. Only bidders or their authorized representatives, having a perfect knowledge of the
file may attend the bids opening session. Any bid which shall not comply with the requirements of the Tender File
shall be rejected.

14) Evaluation criteria The evaluation ofbids shall be carried outin three stages:
> 1s' Stage: verification ofthe conformity ofeach administrative document;
> 2"'' Stage: Evaluation of technical bids;



> 3^" Stage: Analyses ofFinancial bids.
The criteria of evaluation shall be as follows:

14.1-Eliminatory criteria

- Absence ofa document in the administrative file and notsubmitted within 48 hours on Request;
- Bids submitted after the deadiine for submission;

- Deadline ofexecution morethan the prescribed;
- False declaration or falsified documents;
- External envelope bearing identification marks of the Bidder;
- Absence of, or insufficient bid bond;
- Omission of a quantified task on the bill of quantities and cost estimates
- Enterprise with an abandoned or overdue contracts beyond contractual deadline.
- Failure toobtain at least 75% in the evaluation ofthe Technical proposal.

14.2. Main Quallfication criteria: The criteria relating to the qualification of candidates could indicatively be on the
following:
• Financial situation

• Experience
• Personnel

• Equipment.
• Methodology/organization ofthe site

15) Award: The evaluation wili be done in a purely binary manner - (yes) or (no). The contract shali be awarded to
the bidder who would have obtained a minimum technical score of 75% in the essential.criteria and 100% in the
eliminatory criteria, taken in consideration and who would have proposed a bid with the lowest amount, In conformity
with the regulations ofthe tenderdocuments

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90)
days from the last date of the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect
from their submission deadline.

17) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during working
hoursfrom the servicefor the award ofcontracts at the NKAMBE Council.

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to
subsequently amend this invitation to tender in comformity with the Public Contracts Code.

Copies:
- MINMAP

- MINEPIA

- ARMP

Chairperson ofNCITB
Local Media

Notice Boards

File/Chrono

3 0 *
NKAMBE, the

THE MAYOR

^ojitracting Authority)

NKAMB
COUNC
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REPUBLIC OF CAMEROON

Peace — Worfe - Fatherland

NORTH WEST REGION

DONGA MANTUNG DIVISION

NKAMBE COUNCIL

NKAMBE COUNCIL INTERNAL

TENDERS BOARD

REPUBLIQUE DU CAMEROUN

Paix — Travail —Patn'e

REGION DU NORD OUEST

DEPARTMENT DU DONGA MANTUNG

COMMUNE DE NKAMBE

COMMISSION INTERNE DE PASSASSION DES MARCHES
DE LA COMMUNE DE NKAMBE

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°.001/AONO/NWR/DMD/NK.C/NK.CITB/2021 DU
30 MARS 2021, COMME L'APPUl AU COMMUNE DE NKAMBE POUR LES TRAVAUX DE CONSTRUCTION,
EQUIPEMENT ET L'ENTRETIEN (REHABILITATION) DES CENTRES (DOMAIN) ZOOTECHNIQUES ET
VETERINAIRES DANS LE COMMUN DE NKAMBE DANS LE DEPARTEMENT DE DONGA-MANTUNG, REGION
DU NORD-OUEST

1) OBJET DE L'APPEL D'OFFRES: Dans le cadre de rexecutlon du Budget d'Investlssement Public 2021,1'Etat de
Cameroun represente par, le Maire de Nkambe lane en procedure d'urgence un Appel d'Offres natlorial ouvert pour
les travaux de L'APPUl AU COMMUNE DE NKAMBE POUR LES TRAVAUX DE CONSTRUCTION, EQUIPEMENT
ET L'ENTRETIEN (REHABILITATION) DES CENTRES (DOMAIN) ZOOTECHNIQUES ET VETERINAIRES DANS
LECOMMUN DE NKAMBE DANS LE DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST

2) Consistance des travaux: Les travaux comprennent notamment TRAVAUX DE CONSTRUCTION,
EQUIPEMENT ET L'ENTRETIEN (REHABILITATION) DES CENTRES (DOMAIN) ZOOTECHNIQUES ET
VETERINAIRES DANS LE COMMUN DE NKAMBE DANS LE DEPARTEMENT DE DONGA-MANTUNG, REGION
DU NORD-OUEST

3) DELAI D'EXECUTION : Le delal prevu pour I'achevement des travaux du present appel,d'offre est de Cent-vingt
jours continus (04 mols) a partir du jour de la notification de I'ordre de service de demarrage des travaux.

) Allot ssement: Les travaux et en un (01) lotdans cinq (05) locallte cl-apres deflnis:
LOT DESCRIPTION LOCALITE

1 Construction of meat sales slab In Nkambe Nkambe old market

II Construction of a cattle crutcfi at LAMIDO NDEMSA Lamldo Ndemsa

III Construction of a cattle crutch at BENJENG BInjeng
IV Maintenance of a cattle crutch at BINSHUA BInshua

V Training and supportof female and young Muslims on milk processing ' Nkambe

dans lacommune de Nkambe dans le Departement du Donga-Mantung, Region du Nord-Ouest

5) Coutprevisionnel: Le cout prevlslonnel de I'operatlon a Tissue des etudes prealables est de trente deux million
(32,000,000) fcfa;

6) Participation et origine: La participation a cette consultation est ouverte aux entreprlses de drolt camerounals
ayantune experience averee dans le domalne concerne et ayant reallseesdes operations simllalres.

7) FINANCEMENT; Lestravaux, objetdu present appel d'offres sont finances par le Budget d'Investlssement Public
de la Republlque du Cameroun, Budget du MINEPIA au titre de Texerclce 2021 asslgne au MaIre 'NKAMBE, sur la

Objet
cout

previsionnel
N" de r

Imputation
N° de Tauthorization

de depense

TRAVAUX DE CONSTRUCTION. EQUIPEMENT ET
L'ENTRETIEN (REHABILITATION) DES CENTRES
(DOMAIN) ZOOTECHNIQUES ET VETERINAIRES
DANS LE COMMUN DE NKAMBE

32,000,000
FCFA

IW04470

55 31 407 01 641648

2220 951

1
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8)CAUT10NNEMENT PROVISOIRE: Chaque soumissionnaire doit pour chaque lot Inclure dans ses documents
administratlfs, une garantie de soumission qui respecte le model prescrltes dans le DAO etabll par un etabllssement
bancaire agree par le MInlstere en charge des Finances d'un montant egal a 640,000F (six cent quarante mllle)
francs CFA. Les cautlonnements provlsolres seront llberes au plus tard trente (30) jours apres le delal de valldlte des
offres pour les soumissionnalres n'ayant pas ete retenus. Pour le soumissionnaire attrlbutaire du marche, le
cautionnement provisoire sera llbere apres constitution du cautlonnement deflnltlf.

9) CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Selon Lettre CIrculaIre N0.OOOOOI/CL/PR/MINMAP of 15
Janvier 2021, le dossier d'appel d'offres peut etre consulte des publication du present avis d'appel d'offre aux
services de I'Autorlte Contractant (Service de passatlon des marches de la marie DE NKAMBE), a la Delegation
Departementale des Marchees Publics du Donga Mantung et au Bureau Regional de I'Agence de Regullalsatlon des
Marches Publics (ARMP) Nord-Ouest pendant les heures ouvrables.

10) ACQUISITION DU DOSSIER D'APPEL D'OFFRES: Le dossier d'appel d'offres peut etre obtenu des publication
du present avis d'appel d'offres aux services de I'Autorlte Contractant (Service de passatlon des marches de la Marie
DE NKAMBE) pendant les heures ouvrables centre versement d'une somme non remboursable de soixante quatre
mllle (64,GOOF) francs cfa, payable a la Recette des Municipal DE NKAMBE.

11) REMISE DES OFFRES : Chaque offre redlgee en frangals ou en anglais en Sept (07) exemplalres, c.-a-d. Un
original et six copies marques comme tels sera remise au Service de Passatlon des Marches de la marie DE
NKAMBE, au plus tard le 20 Avril 2021 a lOheures. II dolt etre dans un paquet contenant trols enveloppes
marquees A: pour le dossier Admlnlstratif, B: pour le dossier technique etC: pour le dossier financier. Ce paquet
devra porter la mention :

AVIS D'APPEL D'OFFRES NATIONAL OUVERT No. 007/AONO/NWR/DMD/NK.C/NK.CITB/2021 DU
30 MARS 2021 COMME L'APPUl AU COMMUNE DE NKAMBE POUR LES TRAVAUX DE CONSTRUCTION,
EQUIPEMENT ET L'ENTRETIEN (REHABILITATION) DES CENTRES (DOMAIN) ZOOTECHNIQUES ET
VETERINAIRES DANS LE COMMUN DE NKAMBE DANS LE DEPARTEMENT DE DONGA-MANTUNG, REGION
DU NORD-OUEST

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

12) RECEVABILITE DES OFFRES: Sous pelne de rejet, les places du dossier admlnlstratif requlses dolvent etre
produltes en orlglnaux ou en copies certlflees conformes par le service emetteur ou une autorlte administrative
(Prefet, Sous-prefet,...), conformement aux stipulations du Reglement Partlculler de I'Appel d'Offres. Elles dolvent
dater de molns de trols (03) mols precedent la date orlglnale de depot des offres ou avoir ete etablles
posterleurement a la date de signature de I'AvIs d'Appel d'Offres. Toute offre Incomplete conformement aux
prescriptions du Dossier d'Appel d'Offres sera declaree Irrecevable. Notamment I'absence de la caution de
soumission delivree par une banque de premier ordre agreee par le MInlstere charge des Finances.

13) Ouverture des plls: L'ouverture des plls se fera le 20 Avril 2021 a llheures, heure locale en une phase par la
Commission Communal Interne de Passatlon des Marches de la Commune DE NKAMBE, (Salie de conference de
la marie) en presence de chaque soumissionnaire quI le desire, ou son representant dument mandate etayant une
parfalte connalssance des offres dont II a la charge. Une seule personne par offre remise, seule ou en groupement,
sera admlse. Les offres quI ne vont pas respecter les prescriptions du DAO seront rejetees. L'ouverture des plls sera
falte en une phase.

• les dossiers administratlfs et les offres techniques seront premlerement etudles par les membres de la Commission
Communale Interne de Passatlon des Marches. Les entreprlses n'ayant pas obtenu au molns 80% des points de la
notation sur des dossiers administratlfs et techniques seront ellmlnees.

14) EVALUATION DES OFFRES: L'evaluatlon des offres sefera en trols(03) etapes:



> 1ere etape :Verification de la conformite du dossier administratif de chaque soumissionnaire;
> 2e™ etape : Evaluation des offres techniques;
> 3e™ etape:Analyse des offres financieres.

Les criteres d'evaluation des offres sent les suivants:

14.1-Criteres eliminatoires

- Absence ou non-conformite d'une piece administrative etnon soumise dans ies 48 heures sur emande;
- Un depot apres la date limlte

- Delai d'execution superieur a celui present (superieur a trois mois);
- Fausses declarations ou pieces faisifiees;

- L'eneloppe avec ies signes d'identification du soumissionnaire;
- Absence ou insuffisance de iacaution provisoire de soumission;
- Omission d'un prix quantifie dans ledevis
- Entreprise avec un chantier abandonee ou avec un chantier incomplet au dele de deiai contractuelie.
- Non satisfaction d'au moins 75% des criteres d'exeperiences requis.

14.2 Criteres essentiels

devaluation sera faite sur la base des criteres techniques predefinis pour une note giobale de 100 points. Ces
criteres ont etegroupes par rubriques ainsi qu'ii suit:

• Capacite financiere;

• References de I'entreprise;

• Quaiite du personnel postule;

• Moyens logistiques/equipment;

• Methodologie/Organisation destravaux;

15) Attribution : Cette evaluation sera binaire (GUI ou NON). Le marche sera attribue au soumissionnaire qui aura
propose I'offre la moins disante, ayant satisfait a 100% des criteres eliminatoires et au moins 75% des criteres
essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par ieurs offres pendant quatre-vingt-
dix (90) jours a partir de la date limite fixee pour la remise des offres.

17) Les Renseignements Complementalres: Les renseignements complementaires d'ordre technique peuvent
etreobtenus auxheuresouvrables au Service de Passation des Marches de de marie DE NKAMBE

18) Addltif a j'appel D'offres: L'Autorite Contractante se reserve ie droit, en cas de necessite, d'apporter toute autre
modification ulterieure utile au present appei d'offres.

NKAMBE,. 3,0jftftS.,2021
Aalre

^NTRACTANTE)
Copies:

MINMAP;

MINEPIA

ARMP;

President de CIPMCNk.

Media Locaux „ ^

Affichage. MklOR HKAMBE COlWCIf
Chrono

nkambe
COUNCIL

\
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A. General

Article 1:Scopeofthe tender: . , , . . . j r .u
1.1, The Contracting Authority as defined in the Speciai Reguiations of the invitation to tender hereby iaunches an invitation to tender for the
construction of the works described in the Tender notice and briefly described in the Speciai Reguiations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Speciai Reguiations and which
time-limit runs from the date of notification of the Administrative Order or that indicated in the said Administrative Order.

1.3 in this Tender File, theterm "day" means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in the Speciai
Reguiations.

Article 3;Fraud and corruption: , . , . • ,u j j
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and
execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted: ... . • * ki'
a.1 Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public
official during theaward orexecution ofa contract;
a.2 Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award or execution of acontract;
a.3 "Collusive practices" shall mean any form of agreement between two or among several bidders (iwhether the Contracting Authority is
aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;
a.4 "Coercive practices" shall mean any form of harm against persons or their property or threats against them in order to influence their
action during the award orexecution ofa contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of
corruption or is Involved In fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as aprecaution, take adecision of exclusion from bidding for
a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender isrestricted, consultation isaddressed to ail candidates retained after a pre-quallfication procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. Abidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in
accordance with the funding agreement.

b. Abidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of
interest, subject to disqualification. Abidder shall be judged to be in asituation of conflict of interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the
conception, preparation of specifications and other documents used iwithin the scope of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within thecontext ofinvitation to tender, except authorised variants according to article 17, where need be;
meanwhile, this does not prevent theparticipation ofsub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the
procedures ofaward ofpublic contracts.

c. The bidder mustnot have been excluded from bidding forpublic contracts.

d. ACameroonlan public enterprise may participate In the consultation If it can demonstrate that it is (i) legally and financially autonomous,
(ii) managed according to commercial laws and (ill) not under the direct supervisory authority of the Contracting Authority or Project Owner.

I

Article 5: Building materials, materials, supplies, equipment and authorised services:
5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract must originate from
countries meeting the criteria of origin defined in the Speciai Regulations of the invitation to tender and all expenditure done vifithin the
context of the contract shall belimited to the said building materials, materials, supplies, equipment and services.

10



5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the goods are extracted, cultivated, produced,
manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 Asan integral partoftheirbid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update Information included in their request for pre-qualification which may have changed in the
case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
toestablish their qualification toexecute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit oravailability ofother financial resources;
(ill) Orders acquired andcontracts awarded;
(iv) Pending litigations; and
(v) Availability ofindispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed In article 6(1) above. The Special Regulations must indicate the information to be fumished
by the group and that to befumished by each member of the group;

b. The bid and thecontract must besigned in a way that is binding onail members ofthegroup;

c. The nature of the group Ooint or several) must be specified in the Special Regulations and justified with the production of a joint venture
agreement in due form;

d. The member of the group designated as the representative wili represent all the undertakings vis a vis the Project Ovmer and
Contracting Authority with regard totheexecution oftheContract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On
the other hand, each undertaking ispaid into its own account by the Project Owner where it isjoint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply \Aflth the technical specifications and
execution time-limits set in the Special Regulations ofthe invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish ail the necessary information to prove that they satisfy the
eligibility criteria setin article 33 of the General Regulations Governing the tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and Its environs and obtain by himself and under his own responsibility, all the
information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site
shall be bornebythe bidder.

7.2 The Project Owner shall authorize the bidder and his employees oragents toenter the premises and the land for the said visit but only
on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costsandfees Incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned In
article 19ofthe General Regulations Governing the tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, setsthe consultation procedure of contractors and specifies the
terms of the contract. Besides the addendum (addenda) published in accordance with article 10 ofthe General Regulations Governing the
tender, it includes the following documents:

Document No. 1.The letter ofinvitation totender (for restricted Invitation totender);
Document No. 2. The tender notice;
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Document No. 3.The General Regulations Goveming thetender;
Document No. 4.The Special Regulations of the invitation totender;
Document No. 5.The Special Administrative Clauses;
Document No. 6. The Special Technical Clauses;
Document No. 7. The schedule of unitprices;
Document No. 8.The bill ofquantities and estimates;
Document No. 9. Thesub details of unit prices;
Document No. 10. Model documentsofthe contract:
- The execution schedule;
-'Model of forms presenting the equipment, personnel and references;
- Model bidding letter;
- Model bid bond;

- Model final bond;

- Modelof bond of start-off advance;
- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11.Models to be used bybidders;
- Model contract; , „ , x . r, • i ^

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Qwner; ....
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authonzed
to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine ail the regulations, forms, conditions and specifications contained in the Tender Fiie. it is up to him to furnish
aii the information requested and prepare a bid in compliance with ail aspects of the said fiie.

Article 9: Clarifications on the Tender File and complaints v u
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in wnting or by
electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the invitation to tender and send
acopy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at ieast fourteen (14) days
prior to the deadline for the submission of bids. Acopy of the Contracting Authority's response, indicating the question posed but not
mentioning the author, is addressed to aii bidders who bought the Tender Fiie.

9.2 Between the publication of the tender notice including the pre-quaiification phase of candidates and the opening of bids, any bidder who
feels aggrieved in the public contracts award procedure may lodge acomplaint to the Minister in charge of Public Contracts.

9.3 Acopy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts
and thechairperson oftheTenders Board.

9.4 The Contracting Authority has five (5) days to react. Acopy of the reaction shall be forwarded to MINMAP and the body in charge of the
regulation ofpublic contracts.

Article 10: Amendment oftheTender File . iu. • v ••
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of t)ids and for any reason, be it at his initiative
or in reply to arequest for clarification formulated by abidder, amend the Tender Fiie by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender Fiie, in accordance with article 8.1 of the General Regulations
Governing the tender and must be communicated in writing or made known by atraceable means to aii bidders who bought the Tender Fiie.

in order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may
postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations
Governing the tender.

C PREPARATION OF BIDS

Arllcle 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the
invitation to tender procedure.

Article 12: Lanquaqe of bid: The bid as well as any correspondence and any document exchanged'between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written
in another language on condition that aprecise translation into either English or French of the passages conceming the bid is included; in
which case for reasons of interpretation, the translation shall be considered to be authentic.

12



Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall Include the documents detailed in the Special Regulations of the invitation to tender, duly filled
and put together in three volumes:

a. Volume 1; Administrative file: It Includes:

a.1 All documents attesting thatthe bidder:
- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, feesordeductions ofwhatever nature;
- Isnotwinding upor bankrupt;
- Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established In accordance with the provisions of article 17 of the General Regulations Governing the tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder. In accordance with the provisions of article 6(1) the
General Regulations ofinvitation totender.

b. Volume 2; Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to tender.

b.2 Methodology: The Special Conditions of the Invitation to tender specifies the constituent elements of the technical bid of the bidders
especially: amethodological statement on an analysis of the works and specifying the organization and programme which the bidder intends
to put in place or use to execute the works (installations, schedule. Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the
site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative and technical
documents relating tothecontract, namely;

- The Special Administrative Glauses (SAC);
- The Special Technical Clauses (STC).

b.4 Commentaries (optional): Acommentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
- The duly filled Unit Price Schedule;
- The duly filled detailed estimates;
- The sub-details ofprices and/or breakdown ofall-in prices;
- The projected schedule ofpayments, where need be.

In this regard, the bidders will use the documents and models provided In the Tender File, subject to the provisions of article 17(2) of the
General Regulations Governing the tender concerning the other possible forms of guarantees.

13.2 If In accordance with the provisions of the Speciai Regulations of the invitation to tender, the bidders present bids for several lots of the
same Invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:
14.1 Except othervrise stated In the Tender File, the amount of the contract shall cover all the works described in articie 1.1 of the General
Regulations Governing the tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the
bidder.

14.2 The bidder shall fill the unit prices and totals ofall items on the schedule and bill ofquantities and estimates.
14.3 Subject to contrary provisions provided for In the Special Regulations and in the Special Administrative Clauses, all dues, taxes and
fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.
14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as weli as the price
revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one
(1) year shall not be subject toprice revision. ,
14.5 All unit prices must be justified by sub-details established In accordance with the structure proposed in document 8of the Tender Fiie.
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Article 15: Currency of bid and payment
15.1 In case of intematlonal Invitations totender, the currencies of the bid shall follow the provisions of either Option AorOption Bbelow,
the applicable option being that retained In the Special Regulations of the Invitation to tender.
15.2 Option A: The amount of the bid shall beentirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CPA
francs In the following manner:
a. Prices shall be entirely drawn In the national currency. The bidder who Intends to commit expenditures in other currencies for the
execution of the works shall indicate In the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in
foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the contract.
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the
bid In compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of
the contract so thatthe retained bidder does notbear anychange inthe exchange rate.

15.3 Option B: The amount of the bid shall be directly made In the national and foreign currency at the rates fixed in the Special
Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates In the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country shall be In
currency of the Contracting Authority's country specified in the Special Regulations and called "national currency";
b. The prices of inputs necessary for works which bidder Intends to procure out of the Contracting Authority's country shall be in the
currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs In national and foreign currencies and to justify that the
amounts Included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign currencies shall befurnished by thebidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement
between the Contracting Authority and the entrepreneur in away astake account of any modification in the foreign currency needs within the
context of the contract.

Article16: Validity of bids:
16.1 Bids must remain valid during the period stated In the Special Regulations from the date of submission of the bids fixed by the
Contracting Authority, in application of article 22 of the Special Regulations. Abid valid for a shorter period shall be rejected by the
Contracting Authority orDelegated Contracting Authority as not being in compliance.
16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The
request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the
General Regulations shall equally be extended for a corresponding duration. Abidder may refuse to extend the validity of his bid without
losing his bid bond. Abidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids isextended by more than sixty (60)
days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension
that the Contracting Authority addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special
Administrative Clauses. The effect ofupdating shall not betaken Into account for purposes ofevaluation ofbids.

I

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special
Regulations andwhich bid bond shall be a full partofhisbid.
17.2 The bid bond must conform tothemodel presented in theTender File; other models may be authorised subject totheprior approval of
the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date setfor the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder. In accordance with the provisions of article 16 (2) of
the General Regulations.
17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as. not In conformity. The bid bond of associated
enterprises must be established in the name of the group submitting the bid and mention each member of the pssociated grouping.
17.4 The bid bonds ofbidders who are notretained shall be returned within fifteen (15) daysafter publication ofthe award result.
17.5 The bid bond ofthe successful bidder shall be released as soon as the latter would havesigned the contract and furnished the required
final bond.

17.6 The bid bond maybe seized:

(a) if the bidder withdraws his bid during the period ofvalidity;
(b) If the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
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b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses to receive notification ofthe Administrative Order tocommence execution.

Article 18: Varying proposals of bidders ^ u „ • j. .
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate
the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shali be considered asnot being in conformity.

18 2Except in the case mentioned in articie 18(3) beiow, bidders wishing to offer technical variants must first assess the Secondary solution
of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs
for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and ail other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest t)id.
18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the
works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in
accordance with the provisions of article 31 (2) (g) of the General Regulations.

Articie 19: Preparatory meeting tothe estabiishment ofbids •• u> u n u u »
19.1 Except otherwise stipulated in the Special Regulations, abidder may be invited to take part in apreparatory meeting which will hold at
the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shali be to furnish clarifications and answer any questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in away as to reach the Contracting Authority at least one week
before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below. . a .u
19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the
meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in
articie 8of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes
of the preparatory meeting.

19.5 The fact that abidder does not attend apreparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature ofbid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in avolume clearly
indicated "ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing "COPY". In case of
discrepancy, the original shall be considered as authentic.

20.2 The originai and copies of the bid must be typed or written in indelible ink (photocopies shali be accepted in the case of copies) and
shaii be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the General
Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the signatory (i.e.) of the bid.

D. SUBMiSSiON OF BIDS

Articie 21: Sealing and marking of bids
21.1 The bidder shali seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes
"ORIGINAL" and "COPY", as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The external and internai enveiopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription "TO BE
OPENED ONLY DURING THE BID-OPENING SESSION" asspecified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in away as to enable the Contracting Authority return
the sealed bid if it is iate in accordance with article 23 and 24 of the General Regulations.
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21.4 If the external envelope Is not sealed and marked as Indicated In paragraphs 21(1) and 21(2) above, the Contracting Authority shall not
be responsible If the bid Is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified In article 21(2) of the Special Regulations not later than
the date and time stated In the Special Regulations. _ ^ j •
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in
accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting
Authority and bidders previously governed by the Initial date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids In accordance with
article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids
24.1 Abidder may modify or withdraw his bid after submitting It, on condition that the written notification of the modification or wthdrawal Is
received by the Contracting Authority prior to the end of the time-llmit prescribed for the submission of the bids. The said notification must be
signed by an authorized representative In application of article 20(2) of the General Regulations. The modification or the corresponding
replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the Inscription "WITHDRAWAL",
and "REPLACEMENT BID" or "MODIFICATION".
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should In this case
be confirmed by aduly signed written notification whose date, post mark being authentic, shall not be posterior to the time-llmit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
24.4 No bid may be withdrawn during the Interval between the submission of bids and the expiry of the validity of bids specified by the model
tender. The withdrawal of abid by a bidder during this Interval may lead to the confiscation of the bid bond In accordance with the provisions
ofarticle 17(6) ofthe General Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening of the bids and petitions
25.1 The competent Tenders Board shall open the envelopes In single or double phases and In the presence of the representatives of
bidders who wish to attend at the date, time and address specified In the Special Regulations. Representatives of bidders shall sign a
register attesting to their presence.
25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of everyone, while the envelope
containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains avalid empowerment of the signatory to request this withdrawal and If this notification Is read to the hearing of everyone. Then the
envelopes marked "Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid substituted for
the preceding one which will be sent to the bidder concemed unopened. The replacement of the bid shall only be allowed If the
corresponding notification contains avalid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked "modification" shall be opened and their contents read to the hearing of everyone with the corresponding Irld.
The modification of the bid shall only be allowed If the corresponding notification contains avalid empowerment of the signatory requesting
the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the
opening ofbids shall then beevaluated.
25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible rriodlflcatlon
mentioned, the price offered, Including any rebates [In case of opening of financial bids] and any variant, where necessary, the existence of a
guarantee of the bid if It Is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
25.4 Bids (and modifications received In accordance with the provisions of article 24 of the General Regulations) which were not opened and
read to the hearing of everyone during the bId-openIng session for whatever reason, shall not be submitted for evaluation.
25.5 BId-openIng minutes are recorded on the spot mentioning the admlsslblllty of bids, their administrative regularity, prices, rebates and
time-llmlts as well asthe composition of the Evaluation sub-committee. Acopy of the said minutes to which Is attached the attendance sheet
Is handed over toall the participants at theendofthesession.
25.6 At the end of each bId-openIng session, the chairperson of the Tenders Board Immediately hands over to the focal point designated by
the body In charge of regulation of public contract an Initialed copy of the bids presented by bidders.
25.7 In case of petition as provided for by the Public Contracts Code, It should be addressed to the Minister Delegate In charge of Public
Contracts with a copies to the body In charge of the regulation of public contracts, the head of structure to which Is attached the Tenders
Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids In the form of a letter to which Is obligatorily
attached asheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

»'

The Independent Observer attaches to his report the sheet that was handed to him. Including any related commentaries or observations.
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Article 26: Confidential nature of the procedure rr <tu
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the
bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as
the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities inthe domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority In Its
award decision may lead totherejection ofhis bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if abidder wishes
to enter into contact with the Contracting Authority for reasons having to with his bid may do soin writing.

Article 27: Clarifications on the bids and contact withthe ContractingAuthority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give
clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or
content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1above, bidders shall not contact members of the Tenders Board and the Evaluation Sub
committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine If they are complete, if the required
guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed In the Tender File based
on the content without recourse to extemai elements of proof.

28.3 Abid that complies with the Tender File shall essentially be abid that respects all the terms, conditions and specifications of the Tender
File, without substantial divergence or resen/ation. Asubstantial divergence or reservation isthat:

- Which substantially limits the scope, quality orrealization ofthe works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the
Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in
compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences,
variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification ofthe biddeir: The Evaluation sub-committee shall ensure that the successful bidder retained for having subrnitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6of the Special
Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible
calculation errors. The Evaluation sub-committee shall correctthe errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price
being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the
unit price in which case the total price aspresented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total
corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic,
unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject to paragraphs (a) and (b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure
above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid
bond may be seized.

Article 31: Conversion into a single currency , . ^uj • •
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the pnces of bids expressed in various
currencies Into those in which the bid is payable In CPA francs. . .u j'.' j k.,
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
theSpecial Regulations.

Article 32: Evaluation and comparison offinancial bids , . j
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and
compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the
amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations,

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates
but by adding the amount of works done under State supervision where they are costed in acompetitive manner as specified in the Special
Regulations.

c. By converting into asingle currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of
article 31(2) oftheGeneral Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the Special Regulations,

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the
rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

g If need be, In accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed
technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAG and SAC applied during the period of execution of the contract
shall not be considered during the evaluation of bids. i.u n •
32 4 if the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Ovmer
for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices fumished by the bidder for any element
or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed
calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after
the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

F-AWARD OF THE CONTRACT

Article 34:Award .u t ^ ci
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender Hie
and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by Including, where necessary, proposed rebates

34 2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be
determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in
the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation
criteria and presenting the bid evaluated as the lowest.
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Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure: The
Contracting Authority reserves the right to cancel a procedure of Invitation to tender after the authorisation of the Minister Delegate at the
Presidency in charge of Public Contracts where the bids have been opened or to declare an Invitation to tender unsuccessful after the advice
of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This
letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.
Article37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a
maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well as the minutes of the
award session ofthe related contract to which shall be attached theevaluation report ofthe bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concemed who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for
compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of
public contracts, the Contracting Authority and the chairperson of the Tenders Board concemed. It must take place within a maximum
deadline of five (5) working days after the publication ofthe results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for examination
and where applicable, to the Minister In charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has adeadline of seven (7) days to sign the contract from the date of reception of the draft contract examined
by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge
of Public Contracts.

38.3 The contract must be notified tothesuccessful bidder within five (5) days ofitsdateofsignature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond,
toguarantee the complete execution oftheworks.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be replaced by a
guarantee from abanking establishment approved according to the instmments in force with the Project Owner as beneficiary or by ajoint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee,
provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid
down in the General Administrative Conditions.
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DOCUMENT No. 3;

SPECIAL REGULATIONS OF THE INVITATION TOTENDER

The following provisions are specific to the works forming the subject of this Invitation to Tender, supplement or if necessary modify the
provisions of the General Regulations Goveming the tender, in case of difference, the following provisions shall prevail over the clauses of
the General Regulations.

INTRODUCTION

Ref. of the

General
regulations

General

1.1

Definition of works: CONSTRUCTION, EQUIPMENT AND MAINTENANCE (REHABILITATION) OF
SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA,
DONGA MANTUNG DIVISION, NORTH WEST REGION

Name and address ofthe Contracting Authority:, The Mayor ofNKAMBE
Contracting Authority

Reference of Invitation to tender:007/ONIT/NWR/DMD/NK.C/NK.CITB/2021 of30"' March 2021
1.2 Executiondeadline: One Hundred and twenty(120)days
2 Source of financing: Works which form the subject of this Invitation to Tender shall be financed through the

2021 Public Investment Budget of the MinistryofLivestock, Fisheries and Animal Industry budget head No
1W04470

3 Origin ofbuilding materials and supplies: The materials shall generally befrom sources in Cameroon.

OPEN NATIONAL INViTATiON TO TENDER No.007 /ONIT/NWR/DMD/NK.C/NK.CITB/2021 OF 30™ MARCH 2021, BEING
SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND MAINTENANCE
(REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE
COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION

Article 4: CONSISTENCY OFTHE BIDS: The bid shall include a file for:

Envelope A: Administrative Documents: it shall consist of the following documents, stapled and arranged in the following order.

1. An undertaking by the bidder (declaration to tender), stamped, dated and signed by the bidder or group representative in
conformity with the model attached.

2. An attestation of non-bankruptcy not older that 03 months, issued by the chamber of commerce or court of competent
jurisdiction of the place ofresidence ofthe bidder.

3. An attestation of Bank account in the name of the enterprise issued by a bank orany first-order credit institution approved by
the Minster inchargeoffinance.

4. Bid security (bank guarantee) of Six hundred and forty thousand (640,000 FCFA) from a bank accredited by MINEFI and
recognised byCOBAC (Bank caution).

5. Treasury Receipt showing the payment of the tender fee as stipulated in the Tender Notice.
6. An attestation of CNPS: current certificate from the National Social Insurance Fund (CNPS) certifying that the bidder has

effectively paid his/her social contributions.
7. Certificate of non exclusion attesting that the bidder is not the subject of a temporary or perftianent exclusion from Public

Contracts, notolder thatthree (03) months issued byARMP.
8. Acertified copy of current Business Licence (2020 Patente) turnover up to the amount of the contract (TTC).
9. Acertified copy of Tax payer's card.

11. Attestation of Site Visitsigned bythe contractor.
12. Groupagreement as the case may be.
13. Power of Attoney as thecase may be signed bya notary.
14. The Special Administrative Clauses (SAC/CCAP), initialled on each page and signed, dated and stamped on the last page
15. Plan andAttestation of localization, signed by thetaxation authorities.

hLB:

Absence of the following documents shall results in out right rejection
Receipt for thepurchase ofTender File

V Bid bond
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-All bids not containing all the documents listed above or not in conformity with the models shall be simply rejected.
N.B' All documents shall be originals as-requested or certified true copies legalised by competent services or that which issued them and
tTuTst not be more than three (03) months old. The documents shall be arranged in the order listed below and. separated from each other by
colour separators. Any document with double certification shall not be accepted.

Envelope B: TECHNICAL PROPOSAL

No DOCUMENT OPERATION REQUESTED AUTHENTICATION

B1 Equipment list
It shall clearly show the means atthe disposal of the enterprise to
carry out the job (list ofequipment and tools)

Attach certified copiesof lease
agreements, receipts, etc. These
equipments and tools must be
present at thesite before and
during each phase

82 Personnel list

It shall contain:
Works Supervisor: at least a Senior Civil Engineering
Technician with at least5years' experience
Foreman: at least a Civil Engineering Technician with at least 5
years' experience in the domain of Construction.

®" Chiefmason- holder ofat least CAP/Probatoire/BAC
Chief carpenter - holder of atleast CAP/Probatoire/BAC
Chiefelectrician - holder ofat least CAP/Probatoire/BAC

®" Chief plumber - holder ofat least CAP/Probatoire/BAC

Attach for each person a CV
signed and dated, as well as a
certified copy ofcertificate.
(all key personnel must present a
commitment ofavailability duly
signed andmustpresenta
certified copy ofa valid National
Identity Card bearing 03
signatures of the bearer)

83

Organisationof
works/

methodology

In conformity with article 7 below, itshall clearly show the
organisation of the enterprise (methodology ofexecution, work
schedule, siteinstallation, supply ofmaterials, etc)

Date, signature and stamp of
bidder at the end of document

84 Sub-contracting
Information onthesub-contractor (equipment, personnel,
references,etc)

Dateand signature ofsub-
contractor.(only 30%ofthe
contract may besub-contracted)

85 Site Visit Report ASite Visit Report signed by the Contractor.( seeattached format)
Dated and signed on honour by
the contractor

86
References of the

enterprise.

List of similar jobs executed in the last three (03) years by the
enterprise and or other civil engineering works realised, (see
attachedformat)

Amount ofworks, copies of (1 '̂
and lastpages) and minutes of
Final Reception forall similar
works executed before 2020 and
minutes of Provisional Reception
for 2020 projects.

87 Financialcapability
Attestation of pre-financing delivered by a banking institution
recognised by tt/IINFI/COBAC

Date and signature ofbank
Managerincharge.

88
Technical

specifications
Provided in Tender File.

Initialled on everypage and
Signed andstamped onthelast
page'

ENVELOPE C: FINANCIAL PROPOSAL

No DOCUMENT OPERATION REQUESTED AUTHENTICATION

01
The tender
(Application letter)

Format to be completed andtender amount
inserted.

Signature, date and stamp ofbidder.
A Fiscal stamo of 1000 FCFA.

02 Unit Price Schedule
Format to be completed showing detail
breakdown of prices.

Initials oneach pageandsignature onlastpage, all
pages stamped with enterprise function stamp.

03
Bill of Quantities and

Cost Estimates
Format to be completed.

Initials oneach page and signature on last page, all
pagesstamped with enterprise function stamp.

04
Sub detail of Unit

Prices

Format to be completed showing the unit
prices.

Initials oneachpageandsignature on lastpage, all
pages stamped with enterprisefunction stamp.

All these documents are to be arranged in the above order and separated with colour separators other than white.

Note: Plans supplied with Tender File should not be submitted.

Building materials, materials, supplies equipment and authorised services: The taxes and duties on the importation of materials for
execution ofworks shall bein conformity with the legislation of the Republic ofCameroon. ;
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Article 5; Main qualification criteria of bidders;
5.1 The criteria relating to the quaiification ofcandidates could indicatively be on the following:

General presentation oftheTender Files;
Referencesof the company insimilar works;

Quality ofthe personnel proposed;

Attestation and report ofSite Visit,
Technical Organization of the works, .'I
Equipment put aside for this project, I
Special Technical Clauses Initialed in all the pages and signed, stamped and dated on the last page;
Special Administrative Ciauses completed and initialed in all the pages and signed, stamped and dated
on the last page;

Safety measures onthe site.
Pre-financial capability

Any bid that shall not obtain (80%) in the evaluation of the above criteria shall simply be eliminated.

5.2 Bidders shall remain bound by their bids for a period of ninety (90) days from the date of submission of the bids

ARTICLE 6: OBLIGATIONS ANDCONDITIONS TO TENDER
6.1 Any bid that does not respect any of the conditions for the tendering shall not be received.
6.2 The bidders shall submit seven (07) copies with one (01) original and six (06) copies (indicated on them as such) of his/her bids

drafted in English or French atthe Service for the award of NKAMBE Council, against a receipt onor before the20"' April 2021
at 10:00a.m prompt. No bid shaii be received after this time anddate.

6.3 After submission, no bid shaii be withdrawn, modified or corrected forany reason.
This condition shaii apply before and after thesubmission date.

ARTICLE 7: THE BIDDING DOCUMENTS J
7.1 Thedocuments that makeup thistenderare as follows:

Document N^: 1: invitation to Tender.

Document N^: 2: The GeneralTender Regulation
Document NS; 3: The SpecialTender Regulation
Document N2:4: TheSpecial Administrative Ciauses (SAC/CCAG)
Document NS: 5:Special Technical Ciauses (STC/CCTP)
Document NS; 6: Form for Bill of Quantities and Cost Estimates (BQCE)
Document MS; 7: Form forUnit PricesSchedule (UPS)
Document NS; 8: Model Forms

• General information Form

• Submission Form

• Bank Guarantee Forms (Bid bond. Guarantee retentions)
• Form for Price Elaboration (Detailed Unit Price) (DUP)

Document NS; 9: Execution plans.

ARTICLE 8: AMENDMENT OF BIDDING DOCUMENTS

8.1 At any time prior to the deadline for submission of bids, the Contracting Authority, may modify the bidding documents for any
reasons, whether at its own initiative, orin response toa clarification requested by a prospective bidder.

8.2 All prospective bidders that have received the bidding documents shall be notified of all amendments In writing or shall be
contacted by telephone to doso and ail such modifications will beconsidered as an integral part oftheir bidding documents.

8.3 in order to allow prospective bidders reasonable time in which to take the amendment into account in preparirig their bids, the
Contracting Authority at its discretion, may extend the deadline for thesubmission ofbids if there were any such amendments.

ARTICLE 9: CALCULATION OF PRICES

9.1 The amount shaii be calculated on the bases ofvariableprices.
The bidder shaii fill, in letters and in figures, the unit prices in the unit price schedule and the unit prices are to be multiplied bythe
quantities given in order toobtain theamount ofhis/her offer for each item.

9.2 The unit price schedule must becompleted. Any price lacking on this form shaii beconsidered as follows;
• The corresponding price onthe bill ofquantities and costs estimates;
• The highest corresponding price furnished by the bidder technically qualified, if it exist in the same lot,
• The average ofail the prices ofbidders in the same lot if the bidder isthe only qualified one.

9.3 The bidder shall express the prices in the UPS and BQCE in francs CFA excluding taxes before adding the taxes to the BQCE
only.
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The prices on the UPS in words shall have priority over those of the BQCE and.DUP, They shall serve asthe bases of calculation
of the bidding amount.

The eventual calculation errors shall becorrected by the Sub Committee for Analysis and the amount altered if necessary without
anycomplaints from the bidder.

ARTICALE 10: PRESENTATION OF BIDS

a. Signature of bids - Power of Attorney

10. a.1 All the signatures and initials needed for the tender and indicated in thisarticle must be those of the bidder himseif or his/her/her
representative duly mandated.

10. a.2 If the bidder is a group of enterprises, each group member or representative must sign the bidding documents such that the result
shall be a joint offer. The group shall choose a common representative who shall receive Service Orders and carry out all transactions in the
nameofthe group.

b. Presentation of bids: The bid shall be presented in seven (07) copies (one (01) original and six (06) copies) marked as such and put
inside three (03) sealed internal envelopes.

All thesedocuments are to be arranged in the above order andseparated with colour separators.
Note: Plans supplied with Tender File should notbe submitted.

c. Submission and opening ofbids: Envelopes A, B, and Care tobesealed and each envelope shall be marked "ADMINISTRATIVE
DOCUMENTS, TECHNICAL FILE or FINANCIAL FILE" as the case may be. The three envelopes shall be placed in a fourth envelope,
sealed and shall carrythe following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NO.007/ONIT/NWR/DIVID/NK.C/NK.CITB/2021 OF30TH MARCH 2021, BEING SUPPORT
TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND MAINTENANCE (REHABILITATION) OF SOME
ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH
WEST REGION

(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)
All bids shall be deposited at the Service of Contracts award of the NKAMBE Council, against a receipt according to the schedule in the
Tender Notice. In the case where the envelope shall not be sealed or without the inscription on it, the administration shall decline all
responsibility for misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the bidder. The bids shall
besubmitted in a sealed external envelop latest the 20"' April 2021 at 10:00am, with acknowledgement ofdelivery at thefollowing address:

NKAMBE COUNCIL

SERVICE OF PUBLIC CONTRACTS AWARD

No bidsshall be accepted, beyond the above stated date and time,.

ARTICLE 11: TECHNICAL PROPOSALS: Proposals for different variants can be accepted from the bidder but the bidder has the
obligation ofcosting the variant in the tenderfile.

ARTICLE 11: BID BOND: The bidder shall furnish a bid bond (provisional caution) ofSix hundred and forty thousand (640,000 FCFA) from
a banking institution ofthefirst order accredited bythe Ministry in charge ofFinance according tothecriteria ofCOBAC.

ARTICLE 11: TENDER: Each bidder shall tender following the conditions laid down inthis Tender File.

ARTICLE 12:CURRENCY: The unit prices shall becalculated in Francs CFA, and furnish in figures andwords without taxes, while thetotal
amount shall be calculated without taxes and then with taxes according to the BQCE. Thecurrency that shall be used for payment shall be
the FCFA.

ARTICLE 13: PAYMENT MODALITIES: The contractor shall be paid upon presentation of monthly instalments "Ddcomptes" established
from attachments signed by Project Manager and visa by the Contracting Authority showing the work progress, presented by the Contract
Engineer andcountersigned by the Contract Manager (Authorising Officer) andtheContractor.

ARTICLE 14: IMPORTATION OF MATERIALS: The taxes and duties on the importation of materials for execution of works shall be in
conformity with the legislation ofthe Republic ofCameroon.

ARTICLE 15:VERIFICATION OF BIDS: Theadministration has a period ofone (01) month to examine the bidsand make itschoice. Itshall
eventually rectify, as indicated in article 5.3, the bidding amount without any objection from the bidder.
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15.1 At the request of the Tender Board, the bidder shall furnish In writing, within seven (07) calendar days, any Information necessary
for the examination of his/her bid orconcerning errorsand omissions noted.
15.2 The Tender Board reserves the right to convoke the bidder at his/her expenditure for complementary explanations. Any errors
discovered by theTender Board shall be rectified as follows:

15.2.1 Where there exist a difference between the amount In figures and the amount In letters, the amount In letters shall be taken as
correct;

15.2.2 Where there exist a difference between a unit price and theamount obtained by the product ofunit price and thequantity, the unit
price shall be taken, except the Tender Board estimates that It Is an error of decimal point. In which case the amount Is taken and the unit
pricecorrected.

15.2.3 The sub-committee for the evaluation of bids, whose president shall be designated by the Tenders Board, shall be constituted
during the bid opening session

ARTICLE 16; VALIDITY OF BIDS: The bidder shall be bound by his/her bid for a period ofninety (90) days from theday ofsubmission of
bids. If atthe end of thisperiod the jobbing Order Is not notified to the bidder, he can withdraw his/her bid or accept the extension of duration
on thewritten request ofthe administration.

ARTICLE 17: OPENING/EVALUATION OF BIDS AND CHOICE OF CONTRACTOR: The opening ofbids shall take place onthedate and
place prescribed In the Tender File. Envelopes received from prospective bidders shall beopened atonce and evaluated In two stages.

1) OPENING OF ENVELOPES (A1 (B) and fCI (FIRST STAGE!

• OPENING/EXAMINATION OF ENVELOPE (A):
(Administrative documents) shall beopened and the conformity of the documents shall be verified. The administrative documents must be
complete, valid and authentic. The bid bond must conform tothe format submitted. Only bids with documents that meet these requirements
shall havetheir otherenvelopes evaluated.

. OPENING/EXAMINATION OF ENVELOPE (B)
(Technical Offer) shall be opened to determine whether the file Is complete with the authenticity of documents checked and whether the
documents are legalised bythe competent services concerned and placed In the recommended order.

. OPENING/EXAMINATION OF ENVELOPE (C)
(Financial Offer) shall beopened but evaluated only for bids that have sailed through thefirst two steps.

Bid amounts shall be read aloud as Inscribed In the Financial proposal ofthe bidder.

1^: Copies ofthe Financial proposal shall along side theAdministrative and Technical bids, be handed toa Sub-Technical committee
for verification and evaluation of the Technical and Financial Proposal.

The bidder shall do everything to facilitate the job of the Sub-Technical Committee for Analysis by using Coloured separators. Title pages
andsummaries where necessary and presentation ofdocuments according totheorder given In the Tender File.

17.1 EVALUATION OFTECHNICAL PROPOSAL (See evaluation grid)

17.2; Evaluation of Financial Proposai:

Careful study shall be carried out on the details of prices, unit prices, the bill of quantities and cost estimates
presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final
contract amount. The prices on the UPS shall have priority over those of the BQCE and DUP. They shall serve as
the bases of calculation of the bidding amount.

The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered if
necessary without any complaints from the bidder. Any laxity noticed at the study of prices shall lead to the
disqualification of the bid.
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17.3: CHOICE OF CONTRACTOR (CRITERIA OF AWARDING CONTRACT):
According to article 33(1) (a) of the Public Contract Code, the contract shall be awarded to the meritorious and lowest
bidder. Careful study must be carried out on the details of prices, unit prices, the bill of quantities and cost estimates
presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final
contract amount.

ARTICLE 18: PROCEDURE OF AWARD OF CONTRACT: The results from this tender shall be prepared, awarded
and executed according to the rules and procedures defined by the legislation in force for Public Contracts.

18.1 The winner shall be notified through his/her official address or public media. He shall in five (05) days fulfil the
formalities related to the awards, especially to submit seven (07) copies of the proposed contract that he/she has
completed and signed, to the office of the Contracting Authority for final signature.

18.2 In the case where the enterprise does not fulfil these conditions, his/her choice shall simply be annulled
without further notice and the next contender shall be called in for replacement.

Once the Contracting Authority has signed the contract, the contractor shall be notified with immediate effect. He has
three (03) days to contact the Authorising Officer for the beginning of execution of works following notification of the
Service Order to start work by the Project Manager. Failure to respect the date line shall call for withdrawal and
eventual cancellation of contract.

18.3 The present contract can be cancelled outright in the cases provided in the Public Contracts Code.
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is the support to nkambe council for lh6 constmction,^ equipment and
maintenance (rehabilitation) of some zootechnical and veterinary centres (domains) in Nkambe Council Area, Donga Mantung Division,
North West Region

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender

Article 3: Definitions and duties

3.1 General definitions

- The Contracting Authority: shall be the Mayor of NKAMBE: He awards the contract, ensures the preservation of originals of said
contract documents and the transmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.

- The Contract Engineer: shall be the Divisional Delegate of Public Works for Donga-Mantung, hereinafter referred to as the
Engineer.

- The Authorizing Officer: is the Mayor of NKAMBE. He/she represents the beneficiary administration of the works.

- The Contract Manager: shaii be Sub Delegate of MINEEPIA for Nkambe, He ensures respect of the administrative, technicai and
financial conditionsand contractual deadlines.

- The Project Manager shaii be The Council Development Officer for NKAMBE Council: He ensures the interest of the project owner
at the definition, preparation, execution and acceptance stages. He shaii sign the task sheet of executed works.

3.2 Security: This contract may be used as asecurity subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be the Mayor of NKAMBE
- The authority in charge of the clearance of expenditures shall be the Divisional Controller of Finance.
- The body or official in charge of payment shall be f/ie/Worr/c/pa/Treasurer NKAMBE Counc//.
- The official competent to furnish information within the context of execution of this contract shall be the fi/layor of Nkambe Council.

Article 4: Language, applicable law and regulation

1.4 The language to be used shall beEnglish or French.

15 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and
in the execution of the contract. If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shaii be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are in order of priority:
1) The tender orcommitment letter;
2) The bidder's tender and its annexes in ail provisions not contrary to the General Administrative Conditions (GAC) and the Special

. Technicai Clauses (STC) hereunder;
3) The Special Administrative Clauses (SAC);
4) The Special Technicai Clauses (STC);
5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the

statement of all-in prices, detailed estimates, the breakdown of aii-in prices and the sub-details of unit prices;
6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of 13
February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract.

Article 6: General instruments In force: This contract shaii be govemed by the following general instruments.

1. Framework Law No. 96/12 of 5August 1996 on the management ofthe environment:
2. The Mining Code;
3. Instruments governing the various professional bodies; n u,- ^ .
4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts

Regulatory Agency
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5. Decree No. 2003/651/PM of16 April 2003 to lay down the procedure for Implementing the tax and customs system applicable to
public contracts:

6. Decree No. 2018/366 of20'' June 2018 toInstitute thePublic Contracts Code;
7. Circular No. 001/CAB/PR of19 June 2012 relating to the award and control ofexecution ofPublic Contracts;
8. Letter No; 00908/MINTP/DR of1997 to publish guidelines for the consideration ofenvironmental Impact ofroad maintenance;
9. Circular 00000242/C/l/IINFI of30112/2020 relating to the execution, and control ofexecution ofthe budget ofthe State, Public

Administrative Establishments and Regional and Local Authorities and other bodies receiving government subsidies
10. Unified Technical Documents (DTU) forBuilding works;
11. Applicable standards;
12. Other instruments specific tothedomain concerned with thecontract.

Article 7: Communication

1.1 All communications within the framework of this contract shall bewritten and notifications sent tothe following address:

a) In the case where the contractor Is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-llmit of 15 days fixed In article 6(1) of the GAC to make his domicile known to the Project Owner and Contract Manager,
correspondences shall bevalldly addressed to Nwa Council;

b) In the case where the Project Owner is the addressee: Sir The Mayor of NKAMBE with acopy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

c) In the case where the Contracting Authority is: Sir The Mayor of NKAMBE with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Contract Engineer with a copy to the Contracting
Authority.

Article 8: Administrative Orders: The various Administrative Orders shall beestablished and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the
Project Owner with acopy to the Contracting Authority, the Contract Manager, Contract Engineer, the Project Manager and the Paying Body,
where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution deadline shall
be signed by Contracting Authority and notified by the Project Owner to the Contractor with acopy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be
required before the signature of those that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall besigned
directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
theContracting Authority and Contract Manager.

1.4 Administrative Orders serving aswarnings shall be signed by the Project Owner and notified to the contractor by the Contract Manager
with a copy to the Contracting Authority, the Contract Engineer and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be
signed by the Contracting Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period
and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor bytheContract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to Issue reservations on any Administrative Order received. Having reservations shall
not free theenterprise ofexecuting theAdministrative Orders received.

1.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be done
within a maximum of 30 days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Projeot Owner, take over from him and carry out the said notification.
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Article 9: Contracts with conditional phases:

9.1 This contract shall be in one phase only. At the end of aphase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the contractor. This attestation shaii condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of aconditionai phase shall be five (5) days.

Article 10:Contractor's equipmentand personnel:

10.1 Any modification, even partial, made to the technical-bid shall only occur after the written approval of the Contract Manager. In case of
modification, the contractor shall by himself replaced by amember of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following
notification of the Administrative Order to start execution. The Project Manager has 5(five) days to notify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered asapproved,

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for
termination of the contract asmentioned in article 45 below or the application of penalties: [fo be specified where need be).

Chapter II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes. It is constituted and transmitted to
the Contract Manager within amaximum deadline of twenty (20) days of the notification of the contract. The bond shall be returned or the
guarantee released within one month following the date of provisional acceptance of the works, follo\«ing arelease issued by the Contracting
Authority upon request bythe contractor.

11.2 Guarantee Retention: The retention fund shall be set at 10 %of the amount of the contract, inclusive of all taxes. The return or
release of the retention fund or security shall be done within one month after final acceptance by release issued by the Contracting
Authority upon request bythe contractor.

11.3 Guarantee of start-off advance: [Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of ali taxes
guaranteed at 100%) and conditions for the return ofthe guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities and estimates is (in
figures) (in letters) CPA francs Inclusive of All Taxes; that is:

Amount exclusive ofVAT: ( ) CPA P
Amount ofVAT: ( ) CPA P.
Amount ofTSR and/or CPAP
Net tobepaid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. Per payments in CPA francs (amount in figures and letters exclusive of taxes) by credit to account No. opened in the name of
the contractor in the bank.

b. Por payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account No. opened in the
name of the contractor in bank.

Article 14: Price variation:

12.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revlsable.
b. Revision shall be "frozen" upon expiry of the contractual time-limit, except in the case of price reductions.

12.2 Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable



Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract and its additional
clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under Statesupervision, the submitted and duly justified expenditures
shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint
jobcost sheets;

- The remunerations and salaries effectively paid to local labour shall be Increased by forty percent (40 %) to take account of social
benefits;

- The hours put in by the heavy equipment shall be counted atthe rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed atcost price duly justified atthe place of use, marked up by ten percent for loss,
stocking and handling;

- The amount for services thus calculated. Including the hours put by heavy equipment shall be marked up by 25 %totake into account
theoverheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation ofsupplies: No security shall be requested for payments onaccount onsupplies.

Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20%ofthe amount ofthe contract.

20.2 This advance whose value cannot exceed twenty (20) percent ofthe Initial amount Inclusive ofall taxes shall be guaranteed at one
hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial Institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the
contract according tothe modalities laid down In the Special Administrative Clauses.

20.3 The total amount of the advance must be reimbursed notlaterthan when the value In Secondary price of the works reaches eighty
(80) percent oftheamount ofthecontract.
20.4 As the reimbursement advances, the Project Owner shall Issue the release of the corresponding part of the guarantee upon the
express requestbythe contractor.

20.5 The possibility of granting start-off advance oradvance for supplies must beexpressly stipulated In theTender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30'" ofeach month, the contractor and the Project Managershalljointly establisha job
costsheetwhich summarises and fixes thequantities executed andestablished for each Item ontheschedule during the month and capable
of giving entitlement to payment.

21.2 Monthly detailed account: No later than the fifth (5'") ofthe month following the month oftheservices, the contractor shall hand over
tothe Project Manager two draft provisional monthly detailed accounts In seven copies (one detailed account exclusive ofVAT and theother
inclusive oftaxes), according totheagreed model and establishing thetotal amount ofthesums towhich he may lay claim as a result ofthe
execution of the contract since the start of the contract.

Only the detailed account exclusive ofVAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the
subject ofan entry into the budgets ofthe Ministry in charge ofFinance

Only theamount exclusive ofVAT shall be paid tothecontractor as follows;

[1-2.2 and/or - (7.5 or15%)] paid directly into theaccount ofthecontractor;
2.2%or5.5% paid to the public treasury as AIR due bythecontractor.
7.5% or 15% paid into the public treasury as TSR due bythe contractor.
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The Project Manager has a time-limit of seven (7) days to foiward to the Contract Manager the detailed accounts he has approved. The
Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his
possession not later than the twelfth of the month. The Contract Manager has adeadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the date of submission of the
approved detailed accounts.

21.3 Detailed account of start-off account; Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of sums due in accordance with
the Public Contracts Code.

Article 23: Penalties:

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000"') of the initial contract amount ail taxes inclusive per calendar day of delay from the first to the 30'" day
beyond the contractual time-limit;

b) One thousandth (1/1OOO"") of the initial amount of the contract inclusive of ail taxes per calendar day beyond the 30"' day.

23.2 The cumulated amounts ofpenalties for delay shall belimited toten percent (10 %) ofthe initial contract Inclusive ofall taxes.

B. Specific penalties

23.3 independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the
non observation ofthe provisions ofthe contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draftexecution schedule ifthe lateness is caused bythe contractor.

Article 24: Payment in case of a group of enterprises:

1. In the case ofa group ofenterprises, indicate the method of payment ofco-and sub-contractors, where need be.
2. indicate the method of payment ofsub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance, the
contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises
the total sums to which the contractor may be entitled as a resultof the execution of the whole contract.

25.2 TheContract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.

25.3 Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and fonvard to the
contractorafter final acceptance.
At the end oftheguarantee period which results in the final acceptance ofthe works, the Contract Manager draws up the general and final
detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting Authority. This detailed account
includes:

- the final detailed account,
- the balance

- the summaryof monthly payments on account.

The signing ofthegeneral andfinal detailed account without resen/ation by thecontractor definitely binds the two parties, puts an endto the
contract, exceptwith regard to interest on overdue payments.

26.2 The contractor has upto thirty (30) daysto return thesigned final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of16April 2003 lays down the terms andconditions for implementing
the tax regulations and customs procedures applicable topublic contracts. The taxes applicable tothis contract include notably;
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- Taxes and dues relating to industrial and commercial profits, including the AIR which is adeduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Duesand taxes attached to the executionof services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating totheextraction ofbuildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the
sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped by and at the cost of the
contractor, in accordance with the applicable regulations.

Chapter III: Execution ofworks

Article 29: Nature ofthe works: The works shall Include especially: (position or volume of works). SeeSpecial Technical Clauses.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to
guarantee, atthe cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation
ofwhich hecould bevictim by reason oforduring theexercise ofhis mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall befour (4) months • one hundred and twenty
(120) days.

31.2 This time-limit shall run from thedateofnotification oftheAdministrative Order tocommence execution oftheworks.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works shall be communicated to
the Project Manager in five (05) copies at thebeginning ofeach.

Article 33: Provision of documents and site: Areproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Manager. The Project Owner shall make available the site and access ways to the contractor atthe appropriate time asthe works
progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the scope ofthis contract in
the minimum amounts indicated hereafter within fifteen (15) days of thenotification ofthe contract (to beadapted):

Liability insurance, business manager;
Comprehensive insurance ofthesite;
Insurance covering itsten-year obligation, where appiicabie.

Article35: Documents to be furnished by the contractor:

35.1 Programme ofworks, Quality Assurance Planand others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution, the
contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the Contract Engineer the execution
programme of the works, his work calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within adeadline of fifteen (15) days from the date of receipt with;
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Eitherthe indication "GOOD FOR EXECUTION";
Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then have a deadline of five (5)
days each to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution
deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved
schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may
only be made on the contractual programme upon receiving the approval of the Project Manager. After approval of the execution schedule
by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and Secondary life, conditions of
thebackfill oftheextraction sitesandconditions for reinstating theworks and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to
employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the
contract..

35.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realisation of ail the parts of the structure must be
submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15) days prior to the date provided for the
commencement ofexecution ofthe corresponding partofthe structure.
b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The contractor then has a
deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these documents shall be
deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work. The services to inform in case of interruption of
traffic or along the deviated itinerary are the Delegated Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement ofwork: Before thecommencement ofwork, theauthorizing officer shall convene anenlarged site meeting
with the following in attendance:

The authorizing officer (Contracting Authority) or Rep ....(Chairperson)
❖ Contract Engineer or his representative (Secretary)

The Divisional Delegate of MINMAP orhis representative; (Member)
*:• The Project Manager (Member)

Arepresentative of the Control Brigade, DD MINMAP (Member)
❖ The Divisional Delegate of MINEPAT orhis representative; (Member)
❖ AStaff of the Control Brigade, MINMAP (Member)
❖ The contracting partener orduely authorized representative (Member)

The authorizing officer (Chairperson) shall schedule for this meeting and invite the members of the commission by a letter of invitation - not
more than five (5) working days, from the date of receipt of the contract documents transmitted by the Contracting Authority to the Project
owner. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner and shall take
responsibility tocarry out thesaid schedule and call for this sitemeeting. '

During this meeting, the commission shall do the following;
• install the project signpost;
• Fix the Building iine,which shall be with respect to main raods, existing structures or natural features on the site;
• Verify the harmony between the building plans and quantities/cost estimates, and note with recommendations any discripancies;

Present thesite log-book to the contractor;
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• Establish and sign an on-the-spot report (minutes).

Article 38: Settlngout of the structures: The Contract engineer, upon receipt of the contract documents transmitted by the Contracting
Authority shall, - within five (5) days verify the proper installation of the site by the contractor, verify the respect of the building line and all
other Secondary points and ievels of the project, and the accuracy of the settingout by the contractor.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 %of the initial amount of the contract and its
additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the contractor's personnel and
laboratory as soon as therequest is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor's
representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or
cancelled parts must be mentioned onthe margin for validation.

NB: the Site logbook most besuch that two carbon copies of each page are left behind.

Article 42: Use ofexplosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OFWORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written request to the Contract
Engineer, who shall then organize a technical visit for pre-acceptance. This visit shall include the following operations.
> Qualitative and quantitative evaluations ofthe different works that have been executed.
> Findings and statement ofthe unexecuted task envisaged in the present jobbing order.
> Findings relative tothecompletion ofthework
> Findings onthequantity ofworks that have been effectively realized.
These operations shall besubject toa site report dravm up and signed on the field, by the following.
- The Contract Engineer (Secretary)
- The Contract Manager (Member)
- The Contracting Authority orhis Rep (Member)
- The Project Manager (member)
- Astaff oftheControl Brigade MINMAP (Observer)
- The Contractor orhis Representative (Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding works to be effected
beforethe provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request theAuthorizing Officer In writing, to schedule and call for the provisional
acceplance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the said request. The Authorizing officer shall
then fix the date of acceptance in collaboration with the contract Engineer and call for the task by a letter of invitation. The Acceptance
Commission shall comprise the following;
-The Authorizing Officer (Contracting Authority) orhis Rep (Chairman)
-The Contract Engineer (Secretary)
- The Contract Manager (Member)
-The Divisional Delegate ofMINMAP orhis Rep (Observer)
-The Project manager (Member)
- Astaff oftheControl Brigate MINMAP (Observer)
-The Contractor orhis Representative (Member)

The commission shall examine thereport ofthe Pre-acceptance and shall proceed to the Provisional Acceptance If satisfied with the works
executed. An acceptance report (process -verbal) of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days from the.date of expiry of
the period of guarantee. The commission and procedure for final acceptance shall be the same as for Provisional Acceptance
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Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional acceptance.

ChapterV: SUNDRY PROVISIONS

Article 47:Termination of the contract (article 74 of the GAG)
The contract may beterminated as provided for in the Pubiic Contracts Code.

Article 48: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure, the threshoids below
which claims shaii not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metresper second;
- Flood; decennialflood frequency.

Article 49: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the execution of this contract
may be settied amicably. Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction.

Article 50: Production and dissemination ofthis contract: Ten (10) copies ofthis contract shaii be produced at thecost ofthecontractor
and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shaii be finai only upon its signature by the Contracting Authority. It shall enter
into force as soon as itis notified to thecontractor bythe Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: the Contractor shall put up a visible sign board (total height=2.80m, width=1.20m,
board thickness=2.5cm at 1,20m above the ground level with poles embedded In concrete) at the entrance fo the site on a place approved
by the Contract Engineer, bearing the foiiowing text written on one side of the board.

REPUBLIC OF CAMEROON

Peace - Work - Fatherland

SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND
MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES
(DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION

FINANCING: 2021 PUBLIC INVESTMENT BUDGET (MINPIA)

CONTRACTING AUTHORITY: THE MAYOR OF NKAMBE

AUTHORISING OFFICER: THE MAYOR OF NKAMBE

CONTRACT MANAGER: SUB DELEGATE OF MINEPIA, NKAMBE

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS DONGA-MANTUNG ,

PROJECT MANAGER: CDO NKAMBE COUNCIL

CONTRACTOR:

DURATION OFCONTRACT: FOUR MONTHS (120 CALENDAR DAYS)
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DOCUMENT NO. 5:

I- GENERALITIES

II- PREPARATORY WORKS-IMPLANTATION

III- FOUNDATION

IV- ELEVATION WORKS

V- ROOF TRUSS AND THE COVERING

VI - JOINERY AND METAL WORKS

Vli- ELECTRICAL INSTALLATION

Vlll - RENDERING (PLASTERING) AND COATING

IX- PAINTING

X- EXTERNAL WORKS

XI - PROTECTION OF THE ENVIRONMENT

XII - ORIGIN, QUALITY AND PREPARATION OF MATERIALS

1- GENERALITIES: This present special technical specifications concern the support to nkambe council for the
construction, equipment and maintenance (rehabilitation) of some zootechnical and veterinary centres (domains),
NKAMBE Council Area, Donga-Mantung Division, North West Region. It Is the duty of the contractor to realize the
structure as per the execution plans that shall be approved by the competent authority. Through the contract
Engineer, the contractor shall furnish the owner of the project and other project team members within 15 days from
the date of notification to start work with an execution plan showing clearly how he intends to run the work site.

SIGN-POSTS: The contractor shail put in piace athis expense a sign-posts indicating the ongoing work in conformity
with the plans put at his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a temporal
latrine and putting up a temporal fence around the project site If need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally
responsible for all tools and materials present at the work site. He shall seek an Insurance policy to cover theft and
fire incidence.

The contractor shali take ail preventive measures against accidents. The owner of the project has the right to
intervene in case of any emergency without necessary interfering with the activities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a scale
rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on pians to the
structure before work begins. He shall refer to the Project Engineer in case of any doubt. He shall not on his own
modify anything on the structure and shali inform the Project Engineer of any changes that he considers necessary.
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All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost without
modification of the contract amount. The owner of the project shall have the right to the final choice in case of any
modification.

3 • PREPARATORY WORKS - SETTING OUT: These works concern the ciearing of the site and evacuation ofthe
rubbles, the clearing and levelling of the site where necessary. The setting out will be in respect to the technical
plans.
The setting out profiie boards will be at least 1.20m from the outside axes, this to facilitate trenching and other earth
works and good circulation. The commencement of excavation will be accepted by the Project Engineer after
checking theconformity of the setting out.
The minimal depth of the excavation trenches shall be of 60cm, and depending on the bearing capacity of the
soii. Where there is black cotton soil orsoil with low bearing capacity at the bottom of the trench, the contractor shall
continue excavation up to a depth as will be approved by the Contractt Engineer. The excavations will be done
manually and no concrete or mortar shall be laid on the bottom of the trench without the acceptance of the trench
bottom ofexcavation by the Contract Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions
between the plans and the descriptive notice, the project team shall be contacted for examination, elaboration and
conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in
accordance with the plans and according to technical norms for the construction of classroom buildings.

3- FOUNDATION; Alayer of blinding concrete of 10cm thick, batched at 150 kg/m^ of firm consistency shall be laid
at the bottom of the trench, on which the footings shall rest. The foundation peripheral walls will be of stone masonry
or frog filled foundation blocks 20x20x40, laid with cement mortar, on which shall lay a continuous beam of 20 x
20cm in reinforced concrete batched at 350 kg/m^ ofconcrete.
The foundation wiii be filled with earth of good quality in successive compacted layers of20cm where the fill depth
exceeds 30cm. An over-site concrete ofthickness 12cm batched at 350kg/m' shall be laid over the entire compacted
surface of the foundation area.

The floor shall be in cement grout, smoothly trowel finished on a sand screedof3mm thick.

4 - ELEVATION WORKS: The elevation walls will be In agglomerated hollow blocks of15 x 20 x 40cm with a good
crushing resistance. The mix for block moulding should give at most 32 blocks per bag of cement for blocks of
,15x20x40 cm. They shall be cured for at least 21 days before lying on the elevation wails. The reinforced concrete
pillars of section 15x15 and 15x30 at 350 kg/m^ will be cast as one raises the agglomerated hollow blocks walls and
this is to permit a good adhesion. The characteristic strength of concrete at 28 days should hot be less than 16Mpa.
For the maximal spacing of the pillars see building plans. The lintels 15 x20 in reinforced concrete at350 kg/m' will
be levelled to + 2,10m above the level ofthe finished foundation.
The average height under the ceiling shall be 3,00m.
Abinding course of 15 x 20 cm in reinforced concrete at 350 kg/m^ will be laid above the finished level of the

agglomerated hollow blocks walls with fixing wires soas to receive the wooden roof truss.

5- ROOF TRUSS AND THE COVERING: The work ofthe roof truss shall commence 14 days after the concreting of
the wall plate, ie after the concreting of the wall plate, works shall halt for 14 days to allow the structure gain strength
before the roof truss is constructed.

- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose of single frame
rafters of 5cmx15cmx4m and spaced at 1.50m interval with a king-post of 200cm high. These rafters will be solidly
attached to the wall plate with the help of standby beam iron rods also spaced at1.50m spacing;
• Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from hard wood (eucalyptus inclusive). All
structural timber shall be treated with carbonyl. The timber for the roof work will be ofgood quality, with the straight
grain andfree ofanydefect.
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-Roofing sheets: shall be in high rib aluminum sheets (Tole Bac) of type 4/10mm. The sheets shall be fixed onto the
purlins using twisted zinc nails 90mm, equipped with bituminous rubbers caps.
-Facial board shall be 30cm wide and of high rib aluminum sheets (tole Bac) of 3.5/10mm thickness, including a
lining.

-Ceiling- shall be in 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to noggins of 4cm thick or
5x8 and treated with carbonyl. The noggins shall be spaced 60cm center to center and braced appropriately. Eaves
shall be equipped with ventilated pre-cast blocks. An access shall be provided Into the loft (celling of each
classroom). The external ceiling shall be in smooth aluminum sheets (tole llsse) nailed to noggins and fastened with
wooden ceiling battens.

6-JOINERY

Doors and Windows:

- Door shutters (400X300)cm, (200X300)cm and (90X220)cm shall be made of double metallic panels fixed on
metallic angle bars (35x35)mm securely anchored to the walls. The door shutter of the office shall open to the Inside
while the doors of the magazlns shall open to the outside.
-The window openings (150 X120)cm shall be fitted with sliding aluminum glazed panel shutters Internally and fixed
external window protectors (150 X220)cm of vertical striped metallic tubes (30mm) welded to aframe of angle bar
(35x35)mm

7- ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be executed according
to the norms and the rules concerning electricai instaliations at the time of the over-site concrete or as the
agglomerated hollow blocks walls are being raised. Accessories and luminous elements (sockets, switches etc...) will
be of good model. The set of facilities will be joined to a general earth hold.

8- RENDERING (PLASTERING)'AND COATINGS: The wall rendering (thickness at least 2cm cm on both sides of
the wails) will be of cement mortar at 400 kg/m^. There will be an under-coat layer and a finish layer floated and
foamed to finish. They must be well cut horizontally and vertically using a straight edge. All walls shall receive a
basecoat ofspatadash before plastering Is done.

9- PAINTING: Alayer of Impression in ordinary paint will be applied previously on all the walls as priming layer. The
interior walls will be painted In water paint (pantex 800). The external walls will be painted In water resistant paint
(pantex 1300 type). Colour tinted tubes will be chosen to achieve the desired magnolia colour. The celling shall be
painted in crystal white glue paint. All metal works shall be painted with oil paint -Glyptal reslen lacquer, in two coats.
Aprimary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at 20cm from the floor,
externally and internally with coffee brown colours.

10 - EXTERNAL WORKS: Gutters: To be excavated 40cm wide and 30cm deep at the rain drops. The walls of
gutters are to be constructed in concrete and the floor well rolled and smoothen out with ordinary cement concrete
providing a slope of 10% for the flow of water with an offshoot of at least 3m to the environment.
Prefabricated slabs of dimensions (60X50)cm wide each shall be provided at the doors of (90X220)cm and
(200X300)cm of the office and small magasin covering 1.5m and 3.0m respectively over the gutters at right angles.
Steps shall be constructed out of frog filled (15X20X40)cm blocks, 1,20m wide as the case
Equally, a ramps cast insitu of dimensions (4.0X2.1 X0.2)m shall be provided at the main entrance of the building for
the handlcaped on wheel chairs and also to enable trucks with goods to get right to the main door of the magasin.

11 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of environmental
impact notice from the council concerned, indicating that the environment impact notice has been carried out
by the project owner
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The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of bushes, the
setting out ofthe building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of washing
should be concreted. These maintenance areas should have a slope toward a cesspool provided for the purpose and
toward the Inside of the platform In order to avoid the out-flow of the polluting products toward the site and the
neighbourhood.
At the end the works, the entrepreneur will do all necessary works to the restoration of the various places of the site.
The entrepreneur should fold all his material, and equipment. He should demolish all stationary installation, as
foundation, support made of concrete or metallic, etc. in order to put back the site In its nearest Initial state. No
equipment nor materials should be abandoned on the site, nor in the vicinity after the execution of ail the works. Left
over materials are to be covered with a layer of earth, and the site has to receive an adequate drainage in order to
avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either be from
the river or quarry crushed and must be approved by the Contract Engineer before any use on the site. The sand
(0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 or 15/25) shall be clean and well
graded with very fine elements settlement of less than 2%. The cement shall be CPA 325 class from an approved
factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steei rods and
round-smooth RL E235 for the stirrup rings. Any fili materiai for the foundation and the surroundings structures shali
have no particle dimension above 50mm and with plasticity index of less than 35. Fill materials shaii also be free from
organic elements and shall have agood granularity grading. No black vegetable soli shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be estheticai and should be gotten from the
quarry or deposits approved by the Contract Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:
-Ordinary concrete: specifically lean concrete shall be 5cm thick and laid all round the excavated foundation
trenches before the block work is carried outand dosed at 150kg/m3.
- Over-site concrete: shall be8cm thick laid on the entire floors and paved area between walls and gutters dosed at
350kg/m2 over the entire surface.
NB; The external veranda shall be 5cm below the level ofthe Internal floor with 2% slope, slopping to the outside.
-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-beams and
their mixture shall be in a proportion of350kg/m3.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NO STRUCTURE

MAIN BARS ST! RRUP
Mix TYPE

Nos <t) Spacings

1 Damp proofcourse 4 8mm 6mm 20cm 350kq/m3 Fe-E-400

2 Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 Fe-E-400

3 Veranda Pillars 15x 30 6 8mm 6mm 20cm 350kp/m3 Fe-E-400

4 Wail pillars 15x15 4 8mm 6mm 20cm 350kg/m3 Fe-E-400

5 Wail plate (tie-beams) 15x20 4 8mm 6mm 20cm 350kg/m3 Fe-E-400

6 Beams 20x20 and 15x20 4 10mm 6mm 20cm 350kg/m3 Fe-E-400

NB: All rods should preferably be from the local markets.
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shali vary from 0.08 - 2.5mm for
mortar and other resisting surfaces like concrete structure shall vary from 0.16 - 5mm. it shall be river sand and
nothing else.
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- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave (dust)
shall be removed by sieving, blow/ing orwashing.
- Water. To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from
impurities; meaning potable water.
- Cement To be used mostly for cement mortar, ail concrete mixtures shall satisfy the general conditions laid down
by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven mixture.
Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an unsatisfactory
pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement. Tor or Steel in accordance with the R/C &3 rules. The steel shall be
perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the
effect of vibration and weight of workers involved in setting it up.
- MASONRY:

-Blocks- Load bearing wail shall be mounted in compressed cement blocks of (15x20x40) cm for load bearing
walls of PC300 Kg/m3 (at most 32 blocks per bag of cement). Blocks should show an appreciable degree of
resistance to violent pressure.

All blocks shall be cured for at least 21 davs before being used.

-Plastering: Ail plastering shall be applied using atrowel, float, straights edges and sponge. Cement mortar mix
in a proportion of 400kg/m3 will be used to piaster all previously rejoined areas on all masonry and concrete works,
and then thinly floated. The final thickness of the plastering shall not be less (02cm on both sides of the wails). The
external walls shall receive a coat of spatadash before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed AOOkg/m^ (1:2) finish shall be spread on the 8cm thick
concretefloor and the screed shall be 3cm thick.

13 GUTTERS; To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the two ends of the building as the topography of the terrain is relatively flat. The walls of gutters are to
be constructed In concrete and the floor will be rolled and smoothen out with ordinary cement concrete providing a
slope of 10% for the flow of water for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing.
This shall be locally sawn hard wood (eucalyptus inclusive).

SPECIAL TECHNICAL SPECIFICATIONS FOR THE TRAINING &SUPPORT OF FEMALE AND YOUNG
MUSLIMS ON MILK PROCESSING

The items to be bought for the training are as descripe on the bill of quantity and cost estimate.
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DOCUMENT N". 06

UNIT PRICE SCHEDULE FOR SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION,
EQUIPMENT AND MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND
VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION,
NORTH WEST REGION

LOT DESCRIPTION

1 CONSTRUCTION OF MEAT SALES SLAB IN NKAMBE
II CONSTRUCTION OF ACATTLE CRUTCH AT LAMIDO NDEMSA

111 CONSTRUCTION OF ACATTLE CRUTCH AT BENJENG
IV MAINTENANCE OF A CATTLECRUTCH AT BINSHUA

V TRAINING & SUPPORT OF FEMALE AND YOUNG MUSLIMS ON MILK PROCESSING

NO DESCRIPTION UNIT

U.Pin

figures U.P in words

LOT 1: CONSTRUCTION OF MEAT SALES SLAB IN NKAMBE

100 ; PREPARATORY WORKS

101 Site Installation, (information to be posted,
Execution programme, environmentai impact
notice, as-built-plan, etc), bringing andfolding up
of equipment

Ls

102 Settin out of the building Ls

200 : EARTH WORKS

202 Digging of foundation trenches and footings m3

203 Backfilling with selected laterite m3

300 : FOUNDATION WORKS

301 Blindingconcrete m3

302 Foundations in frog filied blocks of (20*20*40)cm m2

303 Reinforced concrete dosed at 350 kg/m3 for
footings.piilar kickers and ground beam

m3

304 Mass concrete floor (8 cmthick dosed at
350kq/m3 including hardcore)

m3

400: WALL MASONRY

401 Blocks of 15x20x40 for wall elevation m2

402 Plastering/rendering with cement mortar dosed at
350kq/m3

m2

403 Reinforced concrete for piliars, lintels, wallplate
and beams dosed at 350kg/m3

m3

404 Floor finish In cement screed at 3cm thickness m2

405 Reinforced concrete sales slab dosed at

350Kg/m3

m3

500 : ROOF WORKS

501 Assembled roof trusses in treated hard wood of
(5x15x400)cm

m3

502 Purlins/framing members in treated hard wood of
(5x8x400)cm

m3

503 Noggins (4x4) m3

504 Ceiling in hard piywood (4mm thick &red on both
sides)

m2
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505 External perimeter ceiling in smooth zinc sheet
(toie iisse) inciudinq ventilation

m2

506 Aluminium roofing sheets (toie Bac 4/10mm) and
its accessories

m2

507 Fascia board (Toie Bac 4/10mm of30cm height)
inciudinq lining

ml

508 Alu ridqe cap of 50cm large ml

509 Ventilation of roof With air block + mesh U

600 : METAL WORKS

601 Complete metal doors of (210x90)cm with
accessories (VACHETTE OR PACO), two pad
locks, etc

U

602 Complete window protectors of(120x120)cm of
tube 25mm mounted in an angle bar of 25mm
fitted externally

m2

603 Aluminium qiazed shutters fitted internally m2

700: ELECTRICAL INSTALLATIONS

701 Supply and fitting ofa 220V eletricity meter
inciuding connecting tothe network and protection

Ls

702 11mm PVC conduit pipes Rolls

703 Cables V.G.V 1.5mm2 for ceiling/lighting Roll

704 Cables TH 2.5 mm2 for sockets Roll

705 Energy serving bulbs (at least 15 watts) U

706 Two way switches built-in U

707 Complete sockets built-in U

708 Master switch for sockets U

709 4 ways main switch + accessories Ls

800: PAINTING

801 Priming coat in ordinary paint m2

802 Two coats ofcrystal white glue painton ceiling m2

803 Two coatsofwater paint on internal walls (KEL-
PRO Interior iatex or PANTEX 800)

m2

804 Two coats ofwaterresistant paint on external
walls (KEL-PRO Exterior latex or PANTEX 1300)

m2

805 Two coat ofchassis red oil paint on doors,
windows protectors and skirting

m2

900: EXTERNAL WORKS

901 Concreted rain water drainage gutters (30x40)cm mi

902 Concreting ofexternal veranda (8cm thick at 350
kq/m3)

m3

903 Concrete slab on gutterat entrances (1.2m wide) U

904 Concrete ramps (1.2m wide) U

LOTS II and III : CONSTRUCTION OF A CATTLE CRUTCH AT LAMIDO

NDEMSA AND AT BENJENG

100:PREPARATORY WORKS

101
Implantation ofthe structure and ali other
suggestions Ls 1

200: EARTH WORKS

201 Digging offoundation trenches and footings m3

202 Backfiliing with selected laterite m3

203 Stone pavement of the internal surface m2
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300 : REINFORCED CONCRETE

301 Blinding concrete at 150Kq/m3 m3

302
Reinforced concrete at 350Kg/m3 for footings,
pillar kickers, ground beam and pillars m3

303
Supply and fitting of galvanize pipes 66/79x5.8
including all othersuggestions ml

304 Metaliic doubie gate (1.50X4m) including locks Lumps

LOT \/ MAINTENANCE OF A CATTLE CRUTCH AT BINSHUA

200: EARTH WORKS

201 Digging of foundation trenches and footings m3

202 Backfilling with selected.laterite m3

300 : FOUNDATION WORKS
301 Blinding concreteat 150Kg/m3 m3

302 Reinforced concrete at 350Kg/m3 for footings and
pillar kickers

m3

400: ELEVATION

401 Reifnforced concrete for pillars and ground beam m3

402 Supply and fitting of galvanize pipes 66/79x5.8
including ail othersuggestions

ml

403 Metallic double gate (1.50X3m) including
locks

Ls

LOT V : TRAINING & SUPPORT OF FEMALE AND YOUNGMUSLIMS ON MILK
PROrFSSTNG

100 MILK COLLECTION

101 Milk collection kits (steel containers) No

102 Galons (10L) No

103 Galons (20L) No

200 MILK/YOGHURT/BUTTER TESTING

201 Lactometer No

202

CMT test kit/Rose Bengal milk ring test kit to test
for Brucellosis, a zoonoticdisease caused by
Brucella abortus

No

203 Steel dishes No

204 Lactometer iar No

205

Cultures (Mesophilic culture 1% concentration,
mother culture, lactic acid culture, bacterial culture
particularly Lactobacillus andstreptococcus)

LS

206

Reagents (Sodium thiocyanate. Sodium
percarbonate. Hydrogen peroxidase, Formol, 20%
brine solution. Powdered Rennet 3%
concentration from hansen Laboratory Denmark)

LS

300 MILK PROCESSING U

301 Milk liters

302 Steel pots (10L) No

303 Milk pasteurizer No

304 Thermometer (lOOoC) No

305 Scale No
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306 Basins/ water baths (20L) No

307 Cooking gas No

400 PACKAGING AND

CONSERVATION

401 Yogurt cans (500 ml) No

402 Labeis No

403 Gum No

404 Dry date stamp/ink No

405 Refrigerator with freezer No

500: OTHERS

501 Clean protective clothing No >

502 Gloves (Sterile disposable) Packet

503 Rain boots Pairs

504 Transport to Participants No

505 Feeding of participants (2 days)
No of

dishes

506 Renting of hail No

507
Production of manuals No

508 Renting of projector (2 days) No

509 Trainer/ Facilitator LS

510

General organization/ Supervision,
communication + generator

LS

44



^1'

• t

i!

DOCUMENT N°. 07

BILL OF QUANTITIES AND COST ESTIMATE FOR SUPPORT TO NKAMBE COUNCIL FOR THE
CONSTRUCTION, EQUIPMENT AND MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND
VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH
WFST RFfilON

LOT DESCRIPTION

1 CONSTRUCTION OF MEAT SALES SLAB IN NKAMBE
11 CONSTRUCTION OF ACATTLE CRUTCH AT LAMIDO NDEMSA
III CONSTRUCTION OFACATTLE CRUTCH AT BENJENG
IV MAINTENANCE OFACATTLE CRUTCH AT BINSHUA
V TRAINING & SUPPORT OF FEMALE AND YOUNG MUSLIMS ON MILK PROCESSING

NO DESCRIPTION UNIT QTY U.PRICE AMOUNT

i OT 1: CONSTRUCTION OF MEAT SALES SLAB IN NKAMB z

100 : PREPARATORY WORKS

101 Site Installation, (fencing, Information to beposted.
Execution programme, environmental Impact notice,
as-built-plan, etc), bringing and folding up of
equipment

Is 1

102 Settino out of the building Is 1

SUB-TOTAL PREPARATORY WORKS

200 : EARTH WORKS

202 Digging offoundation trenches and footings m3 13.54

203 Backfillina with selected laterlte m3 6.77

SUB-TOTAL EARTH WORKS

300 : FOUNDATION WORKS

301 Blinding concrete m3 1.02

302 Foundations in frog filled blocks of (20*20*40)cm m2 33.85

303 Reinforced concretedosed at 350 kg/m3 for
footinqs,plllar kickers and ground beam

m3 1.87

304 Mass concrete floor (8 cm thick dosed at 350kg/m3
including hardcore) , ,

m3 6.76

SUB-TOTAL FOUNDATION WORKS

400: WALL MASONRY

401 Blocks of 15x20x40 for wall elevation m2 87.34

402 Plastering/rendering with cement mortar dosed at
350kg/m3

m2 174.68

403 Reinforced concrete for pillars, lintels, wallplate and
beams dosed at 350kg/m3

m3 2.19

404 Floor finish in cement screed at 3cm thickness m2 84.46

405 Reinforced concrete sales slab dosed at 350Kg/m3 m3 3.7

407 Blackboard stages m2

SUB-TOTAL WALL MASONRY

^00 : ROOF WORKS

501 Assembled rooftrusses In treated hard wood of
(5x15x400)cm double

m3 2.7

502 Purlins/framing members in treated hard wood of
(5x8x400)cm

m3 0.58
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503 Noqqins (4x4) m3 0.96

504 Ceiling in hard plywood (4mm thick &red on both
sides)

m2 84

505 External perimeter ceiling in smooth zinc sheet (toie
lisse) including ventilation

m2 21.74

507 Aluminium roofing sheets(tole Bac 4/10mm) and its
accessories

m2 114.36

508 Fascia board (Tole Bac 4/10mm of 30cm height)
Including lining

ml 43.48

509 Alu ridge cap of 50cm large ml 23.4

511 Ventilation of roof With air block + mesh U 2

SUB-TOTAL ROOF WO IKS

finn ; METAL WORKS

601 Complete metal doors of (210x90)cm with
accessories (VACHETTE OR PACO), two pad locks,
etc

U 4

602 Complete aluminium glazed windows shutters m2 5.76

603 Complete window protectors of (120x120)cm of tube
25mm mounted In an angle barof25mm fitted
externaiiy

m2 5.76

SUBTOTAL METAL WOlRKS

70n: ELECTRICAL INSTALLATIONS

701 Supply and fitting of a 220V eietricity meter including
connecting to the network and protection

Ls 1

702 11mm PVC conduit pipes Rolls 1

703 Cables V.G.V 1,5mm2 for ceiling/lighting Roll 1

704 Cables TH 2.5 mm2 for sockets Roll 1

705 Energy serving bulbs(at least 15 watts) U 10

706 Two way switches built-in U 4

707 Complete sockets built-in U 8

708 Master switch for sockets U 2

709 4 wav main switch + accessories U 1

IR-TOTAI FT .FCTRICAL WORKS

son: PAINTING

801 Priming coat In ordinary paint m2 174.68

802 Two coats ofcrystal white glue painton ceiling m2 84.46

805 Two coats ofwater paint on internal wails (KEL-PRO
Interior latex or PANTEX 800)

m2 58.13

807 Two coats ofwater resistant paint on external walls
(KEL-PRO Exterior latex or PANTEX 1300)

m2 82.6

808 Two coatofchassis red oil paint on doors, windows
nrotectors and skirting

m2 20.88

SUB-TOTAL PAINTING

900: EXTERNAL WORKS

901 Concrete rain water drainage gutters ml 40

902 Concreting ofexternal veranda (8cm thick) m3 17.39

903 Concrete slabon gutter at entrances (1.2m wide) U 2

904 Concrete ramps (1.2m wide) U 2

SUB-TOTAL EXTERNAL WORKS
TOTAL LOT 1
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100 : PREPARATORY WORKS

101
Implantation of the structures and all other
suggestions Ls 1

SUB-TOTAL PREPARATORY WORKS

200: EARTH WORKS

201 nigging of foundation trenches and footings m3 20

202 Backfilling with selected laterite m3 .15

203 Stone oavement of the internal surface m2 200

SUB-TOTAL EARTH WORKS

300 : REINFORCED CONCRETE
301 Blinding concrete at 150Kg/m3 m3 2

302 Reinforced concrete at 350K9/m3 for footings, pillar
kickers, ground beam and pillars

m3

4

303 Supply and fitting of galvanize pipes 66/79x5.8
including all othersuggestions

ml

285

304 Metallic doublegate (1.50X4m) including locks Ls 1

SUB-TOTAL REINFORCED CONCRETE
TOTAL FOR LOT II

1 OT<5 III : CONSTRUCTION OF A CATTLE CRUTCH AT AT BINJENG

100 : PREPARATORY WORKS

101
implantation of the structures and all other
suggestions Ls 1

SUB-TOTAL PREPARATORY WORKS

200: EARTH WORKS

201 Digging offoundation trenches and footings m3 20

202 Backfilling with selected laterite m3 15

203 Stone oavement of the Internal surface m2 200

SUB-TOTAL EARTH WORKS

300: REINFORCED CONCRETE

301 Blinding concrete at 150Kg/m3 m3 2

302 Reinforced concrete at350Kg/m3 for footings, pillar
kickers, ground beam and pillars

m3

4

303 Supply and fitting of galvanize pipes 66/79x5.8
Including all other suggestions

ml

285

304 Metallic double gate (1.50X4m) including locks Ls 1

SUB-TOTAL REINFORCED CONCRETE 1
TOTAL FOR LOT III

LOT IV ; MAINTENANCE OF A CATTLE CRUTCH AT BINSHJA

200: EARTH WORKS

201 Digging of foundation trenches and footings m3 1

202 Backfilling with selected laterite m3
0.6

SUBTOTAL EARTH WORKS

300 :REINFORCED CONCRETE

301 Blinding concrete at 150Kg/m3 m3 0.5

302 Reinforced concrete at 350Kg/m3 for footings and
oiliar kickers

m3

0.5

SUB TOTALREINFORCED COfJCRETE

400: ELEVATION
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401 Reifnforced concrete for pillars and ground beam m3 1,2

402 Supply and fitting of galvanize pipes 66/79x5.8
Including all othersuggestions

ml

30

403 MPtalllr. double oate f1.50X3m1 Including locks Ls 1

SUB-TOTAL ELEVATION

TOTAL LOT IV

LOT V: TRAINING & SUPPORT OF FEMALE AND YOUNG MUSLIMS ON
Mil PRorFSSING

100 MILK COLLECTION

101 Milk collection kits (steel containers) No 30

102 Galons (10L) No 30

103 Galons (201) No 8

SUB-TOTAL MILK COLLECT ON

200 MILK/YOGHURT/BUTTER TESTING

201 Lactometer No 2

202

GMT test kit/Rose Bengal milk ring test kit to test for
Brucellosis, a zoonotic disease caused by Brucella
abortus

No

1

203 Steel dishes No 5

204 Lactometer jar No 1

. 205

Cultures (Mesophllic culture 1% concentration,
mother culture, lactic acid culture, bacterial culture
particularly Lactobaclllus and streptococcus)

LS

1

206

Reagents (Sodium thiocyanate. Sodium
percarbonate, Hydrogen peroxidase, Formol, 20%
brine solution. Powdered Rennet 3%concentration
from hansen Laboratory Denmark)

LS

1

SUB-TOTAL MILK/YOGHURT/BUTTER TESTINI

300 MILK PROCESSING

301 Milk liters 200

302 Steel pots (10L) No 3

303 Milk pasteurizer No 2

304 Thermometer (lOOoG) No 2

305 Scale No 1

306 Basins/ water baths (20L) No 4

307 Cookina aas No 1

SUB-TOTAL MILK PROCESSING

400 PACKAGING AND CONSERVATION
401 Yoghurt cans (500 ml) No 480

402 Labels No 480

403 Gum No 5

404 Dry date stamp/Ink No 1

405 Refrloerator with freezer No 1

SUB-TOTAL PACKAGING AND CONSERVATIC N

500: OTHERS

501 Glean protective clothing No 32

502 Gloves (Sterile disposable) Packet 1

503 Rain boots Pairs 32



i;
frl'
jj.i.

504 Transport to Participants No 30

505 Feeding ofparticipants (2days)
No of

dishes 64

506 Renting of hall No 2

507
Production of manuals No

30

508 Renting of projector (2days) No 1

509 Trainer/Facilitator LS 2

510

General organization/ Supervision, communication +
Generator

LS

1

SUB-TOTAL OTHERS

TOTAL LOT V

SUMMARY

LOT DESCRIPTION

I GONSTRUCTiON OF MEAT SALES SLAB IN NKAMBE
II CONSTRUCTiON OFACATTLE CRUTCH AT LAMIDO NDEMSA

III CONSTRUCTION OFACATTLE CRUTCH AT BENJENG
IV MAINTENANCE OF ACATTLE CRUTCH AT BiNSHUA

V TRAINING &SUPPORT OF FEMALE AND YOUNG MUSLIMS ON MILK PROCESSING
10TAL wn HOLT TAXES

VAT= 19.25%

AIR= 2.2% or 5.5%

TOTAL INCLUDING ALL TAXES
NET PAYABLE

Closed the present estimate at the sum of Francs CPA
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DOCUMENT N°. 8

DESIGNATION iStudies and site installation

No Daily out put
Total

quantity
Unit

Duration of

activity

No
Category Daily wage

Days break
up

Amount

CL

X
CO

•Z.
<

Is;
d;
o

TOTAL A

EQUIPMENT/MECHINES\

Type No Daily rate
Days break
up

Amount

TOTAL B

\^ATERIALANDMiSCELLANOUS1

Type Unit Unit cost Quantity Amount

TOTAL 0 .

D DIRECT TOTAL COST A+B+C

E GENERAL SITE EXPENESES Dx% •

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

V UNIT COST (HT) P/QTY
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace—Worfe —Fofher/ond Poix—Travail —Pafrie

NORTH WEST REGION . REGION DU NORD OUEST

DONGA MANTUNG DIVISION j DEPARTMENT DU DONGA MANTUNG
NKAMBE COUNCIL COMMUNE DE NKAMBE

NKAMBE COUNCIL INTERNAL COMMISSION INTERNE DE PASSASSION DES MARCHES
TENDERS BOARD DE LA COMMUNE DE NKAMBE

CONTRACT or JOBBING ORDER No /JO/ NWR/DMD/NK.C/NK.CITB/2021 OF 2021
Awarded following OPEN NATIONAL INVITATION TO TENDER No.007/ONIT/NWR/DMD/NK.C/NK.CITB/2021 of
the 30'̂ March 2021 BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND
MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN
NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION

Project Owner: THE MAYOR OF NKAMBE

HOLDER : [indicate name and fuli addressofholder]

P.O. Box , leL Fax:

Business Registration N°._
Taxpayer's N®.

at

SUBJECT

Lot No.

: Execution of _
. Network

yvorks;

PLACE: NKAMBE Subdivision Region: NORTH WEST
EXECUTION DEADLINE: One Hundred and twenty days (04) months
AMOUNT IN CPA F:

FINANCING

BUDGET HEAD

THT

TTTC

VAT (19.25%)
AIR (income tax) (5.5%or 2.2%)
NET PAYABLE

MINEPIA:BIP2021

IW04470/55 31 407 01 641648 2220 951
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED 0N:_
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Between;

The Government of the Republic of Cameroon, represented by_
"Contracting Authority"

On the one hand,

And

P.O. Box

(Contractor)
lei: Fax:

Business Registration N°..
Taxpayer's N°.

hereinafter referred to the

Represented by M. its Generai Manager, hereinafter referred to as the "Contractor"

On the other hand,

Agree on the following:

Part I: Speciai Administrative Ciauses (SAC)

Part II: Special Technical Clauses (STC)

Part III: Scheduleof Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates

Summary

Page,
2021

_ and last page of JOBBING ORDER No /JO/NWR/DMD/NK.C/NK.CiTB/2021 OF
AWARDED FOLLOWING OPEN NATIONAL INVITATION TO TENDER

NO.007/ONIT/NWR/DMD/NK.C/NK.CITB/2021 OF THE 30TH MARCH 2021 BEING SUPPORT TO NKAMBE
COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND MAINTENANCE (REHABILITATION) OF SOME
ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG
DIVISION, NORTH WEST REGION
With

EXECUTION DEADLINE 120days (04) months

Amount of contract in CFA F:

THT

TTTC

VAT (19.25%)
AIR (2.2 or 5.5%)

NET PAYABLE
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Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(piace of signature) (date)

Registration
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DOCUMENT No. 10

FORM N°1:

DECLARATION OF THE INTENTION TO TENDER

COMPANY'S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

I, the undersigned Mr,

Nationality

Function

in my capacity as General Manager of P.O. BOX TEL:.

Hereby acknowledge receiptof the file for Tender Notice

N° of

Concerning the

And hereby declare my intention to tender forthe said project.

Done at On the

General Manager

Fiscal stamp
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FORM N° 02

THE MODEL TENDER LETTER

I(We) the undersigned

Acting in the capacity of in the name and on behaif of
at RC N° by virtue of the power vested in me (us),

resident at (Town) P.O.Box telephone N° after having studied ail the
documents of the tender file relating to the Invitation to Tender N° and after having
assessed in my (our) point of view and under my (our) responsibility the nature and difficulties entailed with the
execution of the job, i(we) do hereby tender and commit myself (ourselves) to carry out works BEING SUPPORT TO
NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND MAINTENANCE (REHABILITATION) OF
SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA, DONGA
MANTUNG DIVISION, NORTH WEST REGION, in keeping with the terms and conditions of the tender file in return
for the sum of FCFA ( Francs) Ail Taxes inclusive, calculated on the basis
of the unit prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated
are tax inclusive.

Icommit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within three (03)
months as from the date of notification of the award of contract.

Ihereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a period of
sixty (60) days with effect from the deadline for submission of bids.

I(we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national currency
(FCFA) in account No opened in the name of in the records of (Bank)
at

Enclosed with this tender are;

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the

tender letter.

Done at on

Signature(s)

Bidder(s)

For companies, indicate:

The company (company ortrade name, form, nationality and registered office)

«represented by the undersigned »(Name, first name and status)
For companies without a ieaai status, indicate:

« We, the undersigned, »

(For each person: name, first name, company name, nationality, location of the registered office)
«Constituted in a group of companies for the execution ofthis contract, jointly commit ourselves »

Fiscal stamp
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FORM N° 03

THE MODEL SURETY BOND

Bank

Reference ofguarantee: No

To the Mayor of NKAMBE Council, Donga Mantung Division, North West Region, Republic of Cameroon
Invitation to Tender No

BID BOND BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND
MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN
NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION
The Contractor (5) hereby submits on to the Mayor of
NKAMBE a bid relating BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT
AND MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES
(DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION
To this effect, and In keeping with the conditions stated In the Tender file, the bidder shall present to the Mayor of
NKAMBE Council acting In the capacity of Contracting Authority, a bid bond amounting to CFA Francs

(6)-

By this guarantee, we the undersigned,(7) with our registered office In
are committed towards the Mayor of NKAMBE Council, through the bidder for the sum of

CFA Francs ('"
figures) ' (in words).
By this guarantee, we Irrevocably commit ourselves, without any argument or delay, to pay Into an account Indicated
by the Mayor of NKAMBE Council, the amount of the guarantee at the first written request, as soon as the latter shall
Inform us In writing that the bidder does not keep the commitment he took In his tender.
The request for payment of guarantee shall be countersigned by the Mayor of NKAMBE Council. This guarantee
shall be released latest thirty (30) days after the expiration of the validity of the tender or, In case the company shall
be the successful bidder, after presentation of the performance bond which shall be kept by the Mayor of NKAMBE
Council

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
Done at on

Mr (Messrs)..

Slgnature(s) &stamps,

(5) Bidder

(6) Stated in the Special regulations governing the Invitation to tender

(7) Bank
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FORM N° 04
MODEL BID BOND

Whereas (Hereafter called the "the
bidder") has submitted his bids dated .Here in after called "the bid")
KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at hereinafter called the Bank ,are
bound onto the Mayor of NKAMBE Council (hereinafter called "the Contracting Authority) In the sum of

for which payment will and truly be made to the said Contracting Authority,

the bank binds itseif, its successors, and assigns by the present if our client refuses or incapable of completing the

jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written demand,
without the Contracting Authority having to substantiate his demand, provided that in his demand the Contracting
Authority wili note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two
conditions, specifying the occurred condition orconditions

This guarantee will remain In force up to and including () days after the period of bid validity. Any
demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this dayof

SIGNATURE OF BANK AUTHORITY
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FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION BOND)

Bank

Reference ofguarantee: No.

To: THE MAYOR OF NKAMBE COUNCIL

REPUBLIC OF CAMEROON

Invitation to Tender No

PERFORMANCE BOND BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT
AND MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES
(DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION
We (Bank) have been Informed that a contract has been signed between the
Mayor of NKAMBE Council acting In the capacity of the Contracting Authority, and
acting as BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND
MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN
NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION
in compiiance with the provisions of Contract N° the contractor Is bound to present to the Mayor of
NKAMBE Council, Contracting Authority, a performance bond for the execution of work, covering security,
commitments and other obiigatlons Incumbent on the contractor under the contract, worth 3% of the amount of the
contract ail taxes Inclusive, I.e. CPA Francs

We (bank) do hereby commit ourselves Irrevocably and without arguing to pay to the
Mayor of NKAMBE, at his first written request, and for three (03) months the amount of this bond, that Is to say.

all the amounts that the contractor may owe the Contracting Authority for falling to
fulfil one or more ofhis obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his request.
This letter shall be countersigned by the Mayor ofNKAMBE Council. The bank guarantee shall take effect as from
the date of notification of the contract. The original of this guarantee shall be kept by the Mayor of NKAMBE Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After this
date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those ofthe Republic of Cameroon.
Done at on

Mr (Messrs)

Slgnature(s) &stamps
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Bank

Reference ofguarantee No.

To Mayor of NKAMBE Council, Donga-Mantung Division, North West Region,Republic of Cameroon

Invitation to Tender N°

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE CONSTRUCTION
WORKS

We (Bank) have been informed that a contract shall, be signed between the
Divisional Delegate of Public Contracts, acting in the capacity of Delegated Contracting Authority, and

acting as contractor BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION,
EQUIPMENT AND MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY
CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION
in compliance with the provisions of Article of Contract N" the contractor shall be bound to
present to the Mayor of NKAMBE Council, Contracting Authority, a bank guarantee with the purpose to assure the
refund of the start-off advance granted to the company and amounting to CPA Francs

We, (bank) do herebycommit ourselves, irrevocably and without arguing to pay to the
Mayor of NKAMBE Council, at the written request ofthe Mayor of NKAMBE Council, and within four (04) weeks the
amount of thisguarantee, that is to say all the amounts that the contractor may owe
the Contracting Authority for failing to fulfil one or more ofhisobligations underthe contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his request.
This lettershall be countersigned by the Mayor of NKAMBE Council.

The bankguarantee shall take effectas from the date of payment of the start-off advance. The original of this
guarantee shall be kept bythe NKAMBE Council Internal Tenders Board. The guarantee shall be released upon
refund of the full amount of the advance. Afterthis date, the guarantee shall no longer apply and shall be returned to
us without express request.

The lawsas well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

, Done at :..,on

Mr (Messrs)

Signature(s) &stamps
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FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

Name of project: Invitation to tender N".:

Construction of a ware tiouse at

I(We) the undersigned (8)

Acting in the capacity of (9) in the name and on behaif of (10) at RC N".
by virtue of the power vested in me (us), domiciied at P.O.Box (Town)

telephone No after having studied ali the documents of the tender fiie reiating to the invitation
to Tender No and after having assessed in my (our) point of view and under my (our)
responsibility the nature and difficulties entailed with the execution of the job, i (we) do hereby tender and commit
myself (ourselves) to carry out works BEING SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION,
EQUIPMENT AND MAINTENANCE (REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY
CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION
in keeping with the terms and conditions ofthe tender fiie.

i commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
( ) months as from the date ofnotification ofaward ofthe contract.

i hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty
(60) days with effect from the deadline for submission ofbids.

Done at on

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

«represented by the undersigned »(name, first name and status)

For companies without a ieqai status, indicate:

«We, the undersigned, » '

(For each person: name, first name, company name, nationality, location of the registered office)« Constituted in a
group ofcompanies for the execution ofthis contract, jointly commit ourselves »

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name
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FORM N° 08

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I the undersigned, a {specify diploma or certificate) and

holder of National Identity Card N° issued on at Tel:

is committed and available to work as {specify post to be occupied) with

{name of company) if awarded the contract for (indicate the name

of project) Donga-Mantung Division of the North West Region. This is in response to Tender N"

Done in the

Sign;,

Certified at On the

By

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or Commissioner)
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Name & First name :.

Date of birth :

Nationality

Level of education

DOCUMENT N°11: ANNEXES

ANNEX N° 01

THE MODEL CURRICULUM VITAE

Languages Spoken Level Verygood Good Average Poor

ENGLISH

Written

Read

Spoken

FRENCH

Written

Read

Spoken

LOCAL LANGUAGE OF

THE AREA OF THE

PROJECT

Written

Read

Spoken

Training school:

Date of admission

Date of graduation:,

Diploma obtained: _

Specific knowledge: Publication, research work.

Date of start of service:

Date

Nature of service rendered:

Numberofyears ofservice :

Number of years in the company :

Date of start of service in the company :

WORK EXPERIENCE (*)

(*) - Work attestations issued by the various employers shall beenclosed with this curriculum vitae which shall be
signed.

- The curriculum vitae shall highlight the importance ofprojects in which the personnel has worked and the
position he actually held in the said projects.
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ANNEX N° 02

THE MODEL PROFESSIONAL REFERENCES

N° Year Project

Name of Client,
Address and

Contactable

telephone N°

Budgeted
Project
amount

Contract

amount

Period of

the

contract

Acceptance
date

1

2

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional or final acceptance reportfas the case may be).

Done on ,at

Mr (Messrs)

Signature(s)

ANNEX N° 03

MODEL EQUIPMENT LIST

SN

DESIGNATION

Description &frame
(chassis) number

MARK (&
HORSE

POWER if

vehicie)

REGISTRATION

NUMBER

(ifvehicie)
QUANTITY

STATUS

(Hiredor
owned)

1

2

3

etc

I the undersigned,

issued on at

holder of National Identity Card No

being Managing Director of this Company
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called testifies that the above information is correct and commit myself to present any

of the above equipments and tools at any given time requested. As well any of them must be present at the site

before and during each phase at any given moment required orrequested by the Authorities in charge of the project I

am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified attestations (lease

documents) ofcommitment between Iand the Owner(s) of the equipment(s).

Done on. at.

Signed

ANNEX N° 04

KEY STAFF

DESCRiPTiON NAME QUALIFICATION EXPERIENCE FUNCTION

ADMINISTRATIVE

AND TECHNICAL

STAFF ON SITE

SUPPORT STAFF

,
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ANNEX N° 06

MODEL OF SITE VISIT REPORT

[notmore than five (05) pages]

I) INTRODUCTION

TENDER N° {with project tiWe)

NAME OF COMPANY

DATE: TIME:
II) COMMENTARY:

11-1) Nature ofthe project site

11-2) Accessibility to the project site:

11-3) Vegetation (trees, shrubsetc)

11-4) Topography ofthesite

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY
COMMENTARY ABOVE

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

V) DIFFICULTIES:

V) CONCLUSION

SIGNATURES:

Signature, Name and Stamp ofContractor's Engineer
Or

Technical Director, of Entreprise
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ANNEX N" 07

THE EVALUATION GRID

ANNEX 7: EVALUATION GRID

SUPPORT TO NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND MAINTENANCE
(REHABILITATION) OF SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE
COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

DOCUMEN

TN°

DESCRIPTION

A.1 Declaration of intention to tender, written bythe bidder, stampedwith the tariff in force

A.2
Purchase receipt of Tender File Issued by a the Municipal treasury NKAMBE in the
amountof Sixty-four thousand (64,000)Fcfa

A.3

Abid bond of640 DOG FCFA (Six hundred and forty thousand) FCFA issued by a
first rate-bank approved by the Ministry in charge ofFinance in conformity with COBAC
conditions

A.4 Certified Copy of the Business Registration, not more than three months old.

A.5
Business License (photocopy certified by the chief ofcenter ofTaxes, not more than
three months).

A.6 Certified Copy of a valid taxpayers card, delivered by the chief ofcenter ofTaxes.

A.7

Certificate ofnon-bankruptcy established by theCourt of1st instance or theChamber
Commerce, Ministry ofTrade ofthe piace ofresidence ofthe bidder, not more than
three (03) months.

A,8
Attestation ofbank account ofthe bidder, issued by a first rate-bank approved by the
Ministry in chargeofFinance, notmore thanthree months.

A.9
An attestation of non-exciusion from Pubiic Contracts issued bythe Pubiic contract
Regulatory Board (ARMP)

A.10
An Attestation of the National Social insurance Fund stating that the bidder has metail
his obligations vis a vis the Fund; the attestation should belessthan three months old.

A.11 Attestation of site visit

A.12 Plan and Attestation of localization

A.13 Special Administrative Clauses

TECHNICAL EVALUATION

NKAMBE COUNCIL INTERNAL TENDERS BOARD

TECHNICAL ANALYSIS SUB COMMISION

CONSTRUCTION, EQUIPMENT AND MAINTENCE OF CATTLE CRUTCHES, NKAMBE

SUBDIVISION. DONGA-MANTUNG DIVISION, NORTH WEST REGION

1 PRESIDENT:

2 SECRETARY:

3 MEMBER:

TENDER No: OF
CONTRACTORS:

A)
B)
0

Eliminatory Criteria (See evaluation of administrative files)

Designation
BIDDERS

ABC

a. General presentation of bids
EVALUATION (Yesor

No)
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a1 Presence of all documents

a2 Properlv bound
a3 Seoarators in colour apart from white

a4 Order prescribed respected
TOTALS /4 /4 14

b. The company references
EVALUATION (Yesor

No)

References ofthe company in civil construction or similar works
for the past Five years

b1
At least 02 copies of similar contracts equal to or above the cost of the
project (1='and last page).

b2
minutes of Provisional Reception for projects executed within the last
five yrs (plurl annual projects accepted)

h3 Proof of having constructed a structure similar nature
TOTAL b /3 13 13

c. Equipment
EVALUATION (Yes or

No)

c1
Proof of ownership orhire of a llason vehicle (Pick up 4x4orvan)
(Hired or owned)

c2 Proof ofownership or hire ofa truck ofat least 20tonnes capacity
C3 Proof ofownership or hire ofa manual compactor In good condition
C4 Proof ofownership ofa carpentrykit
C5 Profofownershipof a masonery kit

TOTAL 2 /5 15 15

d. Personnei of the Enterprise
EVALUATION (Yes or

No)

Works Engineer: Senior Civil Engineering Technician with at least
OSyrs of experience

• d1 Certified copyofvalid National Identity Card
d2 Diploma ofsenior civil engineering technician,ncertlfled
d3 CV signed and dated bythe Works Engineer
d4 Attestation ofavailability dully signed by bearerand dated

Site foreman: Civil Engineering Technician or HND with at least
Syrs experience

d5 Certified copy ofvalid National Identity Card
d6 Certified copy of certificate of Foreman
d7 CV signed anddated bv Site Foreman
d8 Attestation of availability dully signed bybearer and dated

TOTALd IS IS IS

e)Technical Proposals/ methodology of intervention and
execution of work

EVALUATION (Yes or
No)

e1 Site Visit reportwith pictures duelysigned by presenter
e2 Siteorganisation in teams or options
e3 Description ofthe socio - environment measures for site protection

e4
Dispositions previwed for the securisation of personnel and other
ussers

e5 Use of local manpower

e6 CCTP dully Initialled and dated on each page and signed on the last
page

TOTALf IS IS IS

g. Planning ofexecution ofworks
EVALUATION (Yesor

No)
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q1 Coherent planning with respectto tasks
q2 Manpower deployment plan
q3 Material deploymentplan
q4 Organisational chat of the enterprise

TOTALg /4 14 14

1. Pre-flnancing
EVALUATION (Yes or

No)

R1 Attestation ofcredibility shall be at least55% ofthe bid price
TOTAL /I /I l^

GRAND TOTAL /31 /31 /31

: The minimal technical acceptable mark Is 75% ofthetechnical mar
less than 80/100 of the technical marks shall be ellmlna

k, i.e. All bids having
ted.

Reso ution:

IV FINANCIAL ANALYSIS
EVALUATION

A B C

1 Tender(Submission) letter
2 Unit Price Schedule

3 Bill of Quantities and Cost Estimate
4 Sub Detail of Unit Prices

NB) The non existence or Laxity noticed at the study of prices and Arit
corrected bv the Technical Sub Committee with respect to the Invll

hmetic errors shall be
tation to Tender

FINAL RESOLUTION OF THE EVALUATION COMMISSION (use the corrected offer)
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT

Ithe undersigned Mr./Mrs./Mlss [Surname and Name) The Director of
[Name of Company] do testify on jny honour that, i

Mr./Mrs/Miss (Surname and Name)

Director or Engineer of the Company: (Name of Enterprise)

have actualiy visited the site which is going to receive the structure relative to OPEN NATIONAL INVITATION
TO TENDER No.007/ONIT/NWR/DMD/NK.C/NK.CITB/2021 OF SO^h MARCH 2021 BEING SUPPORT TO

NKAMBE COUNCIL FOR THE CONSTRUCTION, EQUIPMENT AND MAINTENANCE (REHABILITATION)

OF SOME ZOOTECHNICAL AND VETERINARY CENTRES (DOMAINS) IN NKAMBE COUNCIL AREA,

DONGA MANTUNG DIVISION, NORTH WEST REGION

I declare;

- To have carried out a thorough study of the site taking into consideration ail the constraints reiative to the

execution ofthe jobwith respectto norms.

- To estabiishe a unit price scheduies taking into account the difficuities of the site reiative to the execution

of the works and shail on no condition ciaim the Deiegated Contracting Authority for any increase of unit

price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is estabiished and issued to serve

the purpose it deserves.

Date

Stamp ofenterprise

J

Signature and Names ofthe Director
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DOCUMENT NO. 12:

List of banking estabiishments and financial bodies authorised to issue bonds for public contracts

i- BANKS

1. Afriland First Bank

2. Banque Atiantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)

4. Barique International du Cameroun pour I'Epargne etle Credit (BIGEG)

5. GUI Bank

6. Commercial Bank ofCameroon (GBG)

7. Ecobank

8. National Financial Credit Bank

9. Societe Camerounaise de Banque au Cameroun

10. Societe Generatede Banque au Cameroun

11. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

14. CCABank

II- Insurance companies

15. Chanas Insurance;

16. Activa Insurance

17. Zenith Insurance
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DOCUMENT N°13:

WORKING PLANS
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