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TENDER NOTICE
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0 1 FEV 2022No. OOOOl/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF

FOR THE COMPLETION OF THE STANDARD THEATRE AT THE FONFUKA MEDICALIZED

HEALTH CENTRE (CMA l)E FONFUKA)

^'‘To he opened only during the Bids~opening session^'’

NB: The fourth envelop siudl not bear any identification mark of the Bidder or any compromising
sign/indication of the Enterprise.

The fourth envelop should be a plain type and carrying no Trademark

12. Admissibilitv’ of Bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer. Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of launching of the tenders
or may be established after the signature of the tender notice

Any Bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a Bid Bond issued by a first-rate bank approved by the Minister
in charge of Finance.

13. Opening of Bids:
The Bids shall be opened in a Single Phase. The openin
Technical and Financial offers will take place on the 2 ?
Conference hall of Fonfuka Council by the Fonfiika Council Internal Tenders’ Board. Only Bidders
may attend or be represented by duly mandated persons of their choice having a sound knowledge of
the Bids.

g of the administrative documents, t
FEV 2022 at 11:00 a.m. local time, at t

le

le

14. Evaluation criteria

The Bids shall be evaluated according to the main criteria as follows:

A. Eliminator\ criteria

• Outright elimination during the opening session of the Bids
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;

3. A bid with the externa! envelope carrying a sign or mark leading to the identification ot the
bidder;

4. Incomplete financial file;
5. Change of quantity or unit of the Tender file in the financial bid;
6. Non-respect of 75%of essential criteria;

NB! During the opening session of the Bids, if a document of the administrative bid is absent
noncompliant, the bidder will be given fortj -eight (48) hours to produce or replace the said documejnt
else it will be eliminated during the evaluation of the Bids. No such document w ill be accepted aftjer
this deadline.

)r

B. Essential criteria

1. General presentation of the tender files;

2. Financial capacity;

3. References of the company in similar achievements;

4. Quality of the personnel;
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5. Technical organization of the works;

6. Safety measures on the site;

7. Logistics;

8. Attestation and report of site visit;

9. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.
Methodology; Methodological approach and relevance of proposed solutions;
Experience; References of the bidder (experience of at least three (02) years in similar
vorks) (attach proof)

Equipment; Availability of material and essential equipment (attach proof)
Personnel; Experience of key supervisory staff (at least Civil Engineer with 2 years’
experience or Senior Civil/Rural Technician with  3 years of experience. Proof with duly

Yes / No

Yes / No

Yes/No

Yes / No

signed CVs.

- Financial situation; Turnover, Financial capacity, Access to credits or other financial
Yes/No

sources to the tune of 40,000,000 FCFA (Forty Million Francs);

- Planning of works; Deadline of execution. Proof with GANTT and PERT planning
- Presentation of offer; packaging, binding, clear copies etc.

NB: The non-compliance with any three (03) criteria out of the Seven (07) above shall cause the
elimination of the bid.

These essential criteria are subject to lower limits, the details of which are spelled out in the Special
Regulations of the invitation to tender

Yes/No

Yes/No

15. Award

This evaluation will be done in a purely binary method with a positive (Yes) or negative (No) with an
acceptable minimum of (Yes) 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the eliminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted as
prescribed in the Special Regulations of the invitation to tender.

16. Validity of Bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Compicmentan information
Complementary technical information may be obtained during working hours at the Technical Service
of the Fonfuka Council, Telephone N®(237) 675 32 21 75

Done at Fonfuka on the, 0 1 FEV 2022
THP LORD WAYOR

COUMCILCopies:
The Mayor

'ptracting Authority
MINMAP

MINDDEVEL

ARMP

Supervisory Authority (SDO-Boyo)
Chairperson of TB

Notice Boards

File/Archive

•i

%
I Z

Ck\ t'-
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REPUBLIC OF CAMEROC N

Peace - Work - Fatherland
REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPMENT.

MINISTERS DE LA DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL,

FONR'KA COUNCIL.

INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE

MANAGEMENT ENTITY (SIGAMP)

COMMUNE DE FONFI KA.

STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES

MARCHES PUBLICS (SIGAMP),

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

(EN PROCEDURE D’URCENCE)

N°: 00001/AONO/IV1INDI)EVEL/CF/CIPIV1/BIP/2022 DU0 1 FEV 2022

POUR L’ACHEVEMENT DES TRAVAUX DE CONSTRUCTION DU BLOC OPERATOIRE

(CHIRUGIC) STANDARD DANS LE CENTRE MEDICAL D’ARRONDISSEMENT DE FONFUKA

(CMA FONFUKA)

FINANCEMENT : BUDGET DTNVESTISSEMENT PUBLIC - EXERCICE 2022 - MINSANTE

1. Objet de 1'Appel d'Offres
Dans le cadre de Fexecution du budget d’investissement public 2022, Monsieur le Maire de la

de Fonfuka, Maitre d'Ouvrage et autorite contractante lance un Appel d’Offres National
DES TRAVAUX DE

commune

(en procedure d’urgence) POUR L’ACHEVEMENTOuvert

CONSTRUCTION DU BLOC OPERATOIRE (CIURUGIC) STANDARD DANS LE CENTRE
MEDICAL D’ARRONDISSEMENT DE FONFUKA (CMA FONFUKA)

2. Consistance des travaux

Les travaux a faire consistents ; Elevation des murs, Refection de la toiture et du plafond. Refection c
portes et fenetres, Carrelage, Plomberie sanitaire et protection incendie, Electricite, Peinture 'et
vernissage, Crepissage et sol, Amenagement exterieur. Les travaux comprennent les etudes preliminaires
realisees sur le site et les informations d^aillfe fournies dans la specification technique et les
estimations quantitatives POUR L’ACHEVEMENT DES TRAVAUX DE CONSTRUCTION DU
BLOC OPERATOIRE (CHIRUGIC) STANDARD DANS LE CENTRE MEDICAL
D’ARRONDISSEMENT DE FONFUKA (CMA FONFUKA)

es

3. Dclais d’execution

Le delai maximum prevu par I’Autorite contractante pour Fexecution des travaux faisant Fobjet de cet
appel d’offres est de trois (03) mois calendaircs  a partir de la date de notification de Fordre de
service pour commenccr Ics travaux

4. Allotissement

Les travaux sont combines en un sent Lot;

5. Cout previsionnel
Le cout previsionnel de Foperation a Fissue des etudes prealables est de

Montant

(FCFA) TTC
DescriptionLOT En mot

of the Standard Theatre at the FonfukaFi le for the CompletionTender
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Trente-Huit Millions Six Cent

Quatre-Vingt-Dix-Neuf Mille
Deux Cent Soixante-Quinze
Francs

L’achevement des travaux de construction du
bloc operatoire (chirugic) standard dans le centre
medical d’arrondissement de fonfuka (CMA
Fonfiika)

Un 38,699,275
)eul

Participation et origine
La participation a cet appel d’offres est ouverte aux entreprises Camerounaises dument legalisees qui
remplissent les exigences de cet appel d'offres el exercent dans le domaine des travaux publics ayanl
la capacite flnanciere et technique, qui sont categorisees conformement au code des marches publics
de 2018 et qui ont rempli leurs obligations fiscales conformement a la Loi de finances 2022.

6.

7. Financcmcnt

Les travaux objet du present appel d’offres sont finances par le budget d’investissement public credits
decentralises du MINSANTE de Fexercice202Z

Ligne Budgetaire : CHAPTRE 40 5640100217 DU MINSANTE
Autorisation Budgetaire :
Imputation Budgetaire :

1X06046

56 40 047 06 641619 523316 611

Cautionncment dc soumission

Chaque soumissionnaire doit inclure dans ses documents administratifs une caution pour soumission
emise par un etablissement bancaire de premier ordre approuve par le ministere responsable des
Finances. Dont la liste se trouve dans le document No. 12 de ce dossier d’appel d’offres, d’un montant,
fixd a 2 % du montant estimatif, toutes taxes incluses, du montant du projet conformement a la
reglementation en vigueur (decret du Premier ministre n° 093/ACR/PM du 5/11/2002) comme suit;

8.

Montant

(FCFA) TTC
Caution (2%)DescriptionLOT

L’achevement des travaux de construction du bloc

operatoire (chirugic) standard dans le centre medical
d’arrondissement de fonfuka (CMA Fonfuka)

Valable trente (30) jours apres la date de validite des offres. Selon I’article 90 (9) du Code des marches
publics (decret n° 2018/366 du 20 Juin 2018), les cheques certifies ou les cheques bancaires sont
acceptables a la place de caution. Les cautions pour soumission doivent etre adressees a I’Autorite
contractante et selon les conditions de Fappel d’offres.

773,98538,699,275Un

seui

9. Consultation du Dossier d'AppcI d'Offres
Le Dossier d’Appel d’Offres peut etre consulte et obtenu aux heures ouvrables aupres du service
technique de la commune Fonfuka, Telephone N°(237) 675 32 21 75, des publication du present avis.

10. Acquisition du Dossier d’Appel d'Offres

Le dossier d’appel d’ofTres peut etre obtenu aupres du service technique de la Commune de Fonfuka,
Tel. N° (237) 675 32 21 75 des que cet avis est public contre la reception de paiement d’une somme
Non rcniboursablc dc 65,000 FCFA (Soixantc-Cinq Milk Francs), payable a la recette municipale
de la commune de Fonfuka, representant le cout d’achat du dossier d’appel d'offres.

11. Remise des offres

Chaque offre redigee en fran9ais ou en anglais en Sept (07) exemplaires dont un (01) original et Six
(06) copies marquees comme telles, devra parvenir contre recepisse a la commune de Fonfuka au plus

a 10 heurc, heure locale et devra porter la mention suivante :tard Ie2 2 F£V 2^22
Enveloppe A : Documents administratifs ;

Enveloppe B : Offre Technique ;

Enveloppe C : Offre Financiere.

Tender Fi le for the Completion of the Standard Theatre at the Fonfuka

Medicalized Health Centre (CMA de Fonfuka) Pag e 9 I 92



« APPEL D’OFFRES NATIONAL OUVERT »

(EN PROCEDURE D’URGENCE)

N°: OOOOl/AONO/iMINDDEVEL/CF/CIPlVl/BlP/2022 DU

POUR L’ACHEVEMENT DES TRAVAUX DE CONSTRUCTION DU BLOC OPERATOIRE

(CHIRUGIC) STANDARD DANS LE CENTRE MEDICAL D'ARRONDISSEMENT DE FONFUKA
(CMA FONFUKA)

« A n’ouvrir qu’en seance tie depouillement»

0 1 FEV 2022

NB ! La quatrleme enveloppc nc doit porter aucune marque d’idcntification du soumissionnaire ni
aucun signe ou indication compromettant de PEnterprise.
La quatrienie enveloppe doit etre un type Plaine et ne portant aucune marque

12. Reccvabilite des offres

Sous peine de rejel, les pieces du dossier administratif requises doivent etre produites en originaux ou
copies certifiees conformes par le service emetteur ou une autorite administrative (Prefet, Soi s-

prefet,), conformement aux stipulations du Reglement Particulier de I’Appel d’Offres.
La date limite de validite des pieces administratives susvisees doit etre posterieure a celle de lancemt nt
de la consultation (date de signature de TAvis d'Appel d’Offres).
Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera declarse
irrecevable. L’absence de la caution de soumission delivree par une banque de premier ordre agreee f ar
le Ministere en charge des Finances entrainera un rejet seance tenante de I’ouverture des plis.

en

13. Ouvcrture des plis
L’ouverture des plis se fera en un seitl temps. L’ouverture des pieces administratives et des offres
techniques et financieres aura lieu le 2 2 F F V 2Q??
conferences de la commune de Fonflika, par la Commission Interne de Passation des Marches de la
commune de Fonfuka siegeant en presence des soumissionnaires ou de leurs representants dument
mandates et ayant une parfaite connaissance de leurs offres.

a 11 heures precises, dans la salle de

14. Criteres d’evaluation

Les offres seront evaluees selon les principaux criteres suivants :

A - Criteres eliminatoires

II s'agit notamment de :
Pendant la seance d'ouverture des offres

1. Delai d’execution superieur a celui present;
2. Fausses declarations ou pieces falsifiees ;
3. Offre dont I’enveloppe exterieure porte des mentions permettant de

reconnaitre le Soumissionnaire;

4. Offres fmanciere incomplete,
5. Le changement d’une unite ou d’une quantite du DAO dans I’offre fmanciere ;
6. Le non-respect de 75% des criteres essentiels ;

N.B. En cas d’absence ou de non-conformitc d’une piece du dossier administratif lors de Fouverture
des plis, un delai de quarante-huit (48) heures est accorde aux soumissionnaires concernes pour
remplacer la piece en question. Passe ce delai, la piece ne sera plus acceptee et I’offre ne sera elimince

lors de revaluation en sous-commission d’analyse.que

B - Criteres essentiels

Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur :
1 - Presentation generale de I’offre ;
2- Capacite fmanciere ;

of the Standard Theatre at the FonfukaTender Fi le for the Completion
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3- References de I’entreprise dans les travaux similaires realise ;
4- Qualite du personnel;
5- L’organisation technique des travaux ;
6- Les mesures de securite dans le site ;
7- Logistiques ;
8- Attestation et rapport de visite du site ;
9- Cahier des clauses technique vise sur toutes les pages ;
10-Cahier des clauses administratives complete ct visee sur toutes les pages.

- Methodologie ; Approche methodologique ct pertinence des solutions proposees ;
- L’cxperiencc ; References du soumissionnaire (experience d’au moins deux (03) ans dans
des oeuvres similaires) (joindre la preuve)
- L^^quipemcnt; Disponibilite du materiel et de f equipement essentiel (joindre la preuve)
- Le personnel; Experience du personnel de supervision cle (au moins un ingenieur en genie

civil avec deux (02) ans d'experience ou technicien superieur civil/rural avec trois (03) ans
d’experience. La preuve avec des CV dument signes.
Situation financiere ; Chiffre d’affaires, capacite financiere, acces aux credits ou aulres

; ources financieres a hauteur de 40,000 000 FCFA (Quarente Millions de Francs);
' Planification des travaux ; Date limite d’execution. La preuve avec la planification
'jANTT et PERT

Presentation de Toffre ; emballage, reliurc. copies claires, etc.
NB : Le non-respect des trois criteres (03) sur les Sept (07) ci-dessus entrainera relimination de I’offre.
Les criteres essentiels sont soumis a des minima dont le detail est donne dans le Reglement Particulier
de I’Appel d’Offres (RPAO).

Oui / Non

Oui / Non

Oui / Non

Oui / Non

Oui / Non

Oui / Non

Oui / Non

15. Attribution

Cette evaluation se fera de maniere purement binaire avec des positifs (Oui) ou negatifs (Non) et dont
le minimum des « Oui » acceptable est d’au moins 75% de I’ensemble des criteres essentiels pris en
compte.

Le marche sera attribue au soumissionnaire qui aura propose I’offre le moins disant, conforme pour
I’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a 100% des criteres
eliminatoires et au moins 75% des criteres essentiels.

Conformement a la justification du soumissionnaire, les couts anormalement bas ne seront pas acceptes
comme present dans le reglement special de I’appel d’offres.

16. Duree de validite des offres

Les soumissionnaires restent engages par leur offre pendant 60 jours a partir de la date limite fixee
pour la remise des offres.

17. Renseignements complementnircs

Les renseignements complementaires d’ordre technique peuvent etre obtenus aupres du service
technique de la commune de Fonfuka Tel. : N°(237) 675 32 21 75

0 1 FEV 2022Fait a Fonfuka, le -  LORD MAYOR
E  COUNCIL

Conic:

MINMAP

MINDDEVEL

ARMP

Tutelle (Prefet de Boyo)

Presidents CPM

Affichage
Chrono/Archive
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DOCUMENT NO. 2:

GENERAL REGULATIONS OF THE INVITATION TO

TENDER (GRIT)

>
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GENEIML RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launch es
invitation to tender for the construction of the works described in the Tender File and briefly described

in the Special Regulations.

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations and which time limit runs from the date of notification of the Administrati^/e
Order.

l.l

an

1.2

In this Tender File, the term “day” means a calendar day.1.2

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

The Contracting Authority requires of bidders and contractors the strict respect of rules of professioi al3.1

ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
view of influencing the action of a public official during the award or execution of a
contract;

Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a contract;

“Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices
of Bids at levels not corresponding to those resulting from competition;

m
i)

ii)

iii)

“Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

Any proposed award shall be rejected if it is proved that the proposed preferred bidder is direc ly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive
or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought
against him

iv)

b)

of the Standard Theatre at the FonfukaTender Fi le for the Completion
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Article 4: Candidates allowed competing

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder), in
accordance with the funding agreement,

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub
contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts,

(c) The bidder must not have been excluded from bidding for public contracts,

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of Bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the invitation to tender, in order to establish their qualification
to execute the contract.
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Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;
(c)The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;
(d) The member of the group designated as the representative will represent all the undertakings vis a

vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
(e) In case ofjoint co-contracting, the co-contractors shall share the sums, which are paid by the Project

Owner into a single account. On the other hand, each undertaking is paid into its own account by the
Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary informatipn
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitati
to tender.

)n

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his o^|vn
responsibility, all the information that may be necessary for the preparation of the bid and the execution
the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
establishing the Bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

of

to

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedilre
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
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accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

a.

b.

c.

d.

e.

f.

g-
h.

Document No. 10. Models to be used by bidders;
a. Model contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

8l2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

^ rticic 9: Clarifications on the Tender File and complaints

9 1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of Bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9,.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
ODening of Bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
c )mplaint to the Minister in charge of Public Contracts.

9 3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
r igulation of public contracts and the chairperson of the Tenders Board.

9 4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.
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Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of Bids and 1 or
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend t le
Tender File by publishing an addendum.

of10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
the General Regulations of the invitation to tender and must be communicated in writing or made known b; ’ a
traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their10.3

Bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of Bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of Bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracti ig
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever t le
evolution or outcome of the invitation to tender procedure.

Article 12: Language of Bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the
bidder may be written in another language on condition that a precise translation into either English or French
of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall
be considered authentic.

Article 13: Constituent documents of the Bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

Volume I: Administrativefilea.

It includes:

i) all documents attesting that the bidder:

-  has subscribed to all declarations provided for by the laws and regulations in force;
-  paid all taxes, duties, contributions, fees or deductions of whatever nature;
-  is not winding up or bankrupt;
-  is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordan:e
with the provisions of article 6(1) the General Regulations of invitation to tender.
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b. Volume 2: Technical bid

b.l Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, etc.).

b. 3 Proof ofacceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the contract, namely:

l.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals,

c. Volume 3: Financial bid

1 he Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the

prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
f«t)rms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present Bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot.

A rticic 14: Bid Price

Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder.

;14.1

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.
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Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the Bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is w th
the understanding that any contract of duration less than one (1) year shall not be subject to price
revision.

14.3

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
document 8 of the Tender File.

m

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special Regulations
of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

Prices shall be entirely dravvm in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the 1 id
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, withe ut
exceeding the maximum of the three currencies of member countries of the funding institution of
the contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be specifi ;d
by the bidder in an annex to the bid in compliance with the specifications of the Spec al
Regulations. These rates shall be applied for any payment within the framework of the contract so
that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the Contract! ig
Authority’s country shall be in currency of the Contracting Authority’s country specified in tie
Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contract! ig
Authority’s country shall be in the currency of the country of origin of the bidder or of the curren ;y
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the Bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

a)

b)
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15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur ■" ^
take account of any modification in the foreign currency needs within the context of the contract,

icie 16: Validity of Bids
\ Bids must remain

m a way as

1 Bids must remain valid during the period stated in the Special Regtilarions from the date of °f
Ar

the Bids fixed by the Contracting Authority, irt application of article 22 of the Special RegulaUons. A
valid for a shorter period shall be rejected by the Contracting Authority as not being in compliance.

2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
'  the validity time limit. The request and the responses that will be given shall be m writing (or by tax)^

The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder v'ho consents to an extension shall not be asked to modify his bid nor shall he be authorised
to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of Bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application
of the related formula featuring in the request for extension that the Contracting Authority addressed to
bidders. , c ■ f u

The updating period shall run from the date of overrun of sixty (60) days to the date of notification ot the
c mtract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
e /aluation of Bids.

16.

16.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of Bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2)
of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17. \ The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract
and furnished the required final bond.

17.5

The bid bond may be seized:17.6

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

ails in his obligation to register the contract in application of article 38 of the General Regulations;i)
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ofii) fails in his obligation to furnish the required final bond in application of article 38
the General Regulations;

iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Vary ing proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered
as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess

all the information which the Contracting Authority needs for a complete evaluation of the proposed variaht.
including the plans, calculations, technical specifications, sub-details of prices and proposed conslructi m
methods and all other useful information. If necessary, the Contracting Authority will examine only t le
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as tie
lowest bid.

the basic solution of the Contracting Authority as described in the Tender File and furnish in additi )n

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31 (2) (g) of the
General Regulations.

Article 19: Preparator>’ meeting to the establishment of Bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions, whi:h
may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracti ig
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the metho|ds
set in article 19(4) below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the
Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of Bids shall not hi a
reason for disqualification.

19.3

19.4

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the Gene al
Regulations in a volume clearly indicated "ORIGINAL”. In addition, the bidder shall submit the number
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required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.1 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the case may be. All the pages of

'  the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

I). SUBMISSION OF BIDS

Article 21: Scaling and marking of Bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION' as specified in the Special Regulations.

21.p The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.1 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

icle 22: Date and time limit for submission of BidsAr

22.1 The Bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the Bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In
this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial date will henceforth be governed by the new date.

icic 23: Late BidsAr

Any bid received by the Contracting Authority beyond the deadline for the submission of Bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Ar icle 24: Modification, substitution and withdrawal of Bids
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24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time limit
prescribed for the submission of the Bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or tie
corresponding replacement bid must be attached to the written notification. As the case may be, t le
envelopes must bear the inscription
“MODIFICATION”.

WITHDRAWAL”, and “REPLACEMENT BID” or

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, seah d.
marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, postmark being authentic, shall not be posterior to the time-limit set for the
submission of Bids.

24.3 In application of article 24(1), Bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of Bids and the expiry of the validity
of Bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead
to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the Gene al
Regulations.

E. Opening of envelopes and evaluation of Bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the now
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopem d.
The replacement of the bid shall only be allowed if the corresponding notification contains a va id
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, t le
envelopes marked "modification” shall be opened and their contents read to the hearing of everyone w ’
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notificati
contains a valid empowerment of the signatory requesting the modification and read to the hearing
everyone. Only Bids, which were opened and announced, to the hearing of everyone during the openihg
of Bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case ofopening of financial
Bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
Bids announced to the hearing of everyone during the opening of Bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the Gene al
Regulations) which were not opened and read to the hearing of everyone during the bid-opening sessi
for whatever reason, shall not be submitted for evaluation.
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25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of Bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the
Bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.
It must reach within a maximum deadline of three (3) working days after the opening of Bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him. including any related
commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of Bids and

verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been
made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.

26.1 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of Bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.p Notwithstanding the provisions of paragraph 26.2 above, between the opening of Bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with
his bid may do so in writing.

Article 27: Clarifications on the Bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of Bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their Bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of Bids

28.1 The Evaluation sub-committee shall carry out  a detailed examination of Bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the Bids are in proper order.
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28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Author ty
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who present ̂d
Bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall i
subsequently be rendered in compliance.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors, which are beyond the requirements
of the Tender File, shall not be considered during the evaluation of Bids.

i)

,ot

28.5

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification crite ia
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determini ig
qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify Bids considered essentially in compliance with the Tender F le
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected,

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall
considered authentic and the total corrected,

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letti rs
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by tie
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs i a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

3e
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Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of Bids, the Evaluation sub-committee shall convert the prices
of Bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

rticlc 32: Evaluation and comparison of financial Bids

32.1 Only Bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the Bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations,

c) By converting into a single currency, the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

3 2.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of Bids.

3 2.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of

;  quantities and estimates, verify if these prices are compatible with the constmetion methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of Bids as
provided for in the Public Contracts Code.

icle 34: AwardAr
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The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execi te
the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessa y,
proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one

34.1

34.2

lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisati )n
of the Minister Delegate at the Presidency in charge of Public Contracts where the Bids have been opened or
declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claiilns
being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the Bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-limit.

34.3

Article

to

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, tie
Independent Observer’s report as well as the minutes of the award session of the related contract to which sh ill
be attached the evaluation report of the Bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of Bids of the bidders
concerned whom so request.

37.3 After publication of the award results. Bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge
of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body.in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Boqrd
concerned,

it must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

After publication of the results, the draft contract subscribed by the successful bidder is submitted to t le
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts 1 or
prior endorsement.

38.1
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38. > The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception
of the draft contract examined by the competent Tenders Board and subscribed by the successful bidder
and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.b The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.p Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-
rate financial institution approved in accordance with the instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.

39.^

I

i
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Special regulations of the invitation to tender

Table of contents

■References of
he General
regulations

General

Definition of works:
The works herein referred to are: FOR THE COMPLETION OF THE STANDARD
THEATRE AT THE FONFUKA MEDICALIZED HEALTH CENTRE (CMA DE
FONFUKA)
Reference of Invitation to tender: OOOOl/ONIT/MINDDEVEL/FC/FCITB/PIB/2022

5.1

OF

Execution deadline: Three (03) calendar Months per Lot as from the date of
notification of Sen ice Order to start works1.2

Source of financing
The MINSANTE Decentralised Credits -2022 Program shall finance the works, which
form the subject of this invitation to tender.

IA
BUDGET HEAD: 40 5640100217 OF MINSANTE
Budgetary Authorisation: 1X06046
Budgetary Imputation: 56 40 047 06 641619 523316 611

List of pre-qualified candidates, not applicable
LI

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.5.1

6.1 Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:

EHminatorv criteria

• Outright elimination during the opening session of the Bids
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
4. Incomplete financial file;
5. Change of quantity or unit of the Tender fi le in the financial bid;
6. Non-respect of 75%of essential criteria;

During the opening session of the Bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given fortj -eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the Bids. No such document will be accepted after
this deadline.

Essential criteria

1. General presentation of the tender files;
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2. Financial capacity;

3. References of the company in similar achievements;

4. Quality of the personnel;

5. Technical organization of the works;

6. Safety measures on the site;

7. Logistics;

8. Attestation and report of site visit:

9. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

- Methodology; Methodological approach and relevance of proposed solutions;
- Experience; References of the bidder (experience of at least two (02) years in similar

Yes/No

Yes / No
works) (attach proof)

Yes / No- Equipment; Availability of material and essential equipment (attach proof)
- Personnel; Experience of key supervisory staff (at least technician in Building construction
with 5 years' experience or Senior Civil/Rural Technician with three (03) years of Yes / No

experience. Proof with duly signed CVs.

- Financial situation; Turnover, Financial capacity. Access to credits or other financial
Yes / Noto the tune of 38,699,275 FCFA (Thirty-Eight Million Six Hundred and Ninety-sources

Nine Thousand Two Hundred and Seventy-Five Francs );
Yes/No- Planning of works; Deadline of execution. Proof with GANTT and PERT planning

- Presentation of offer; packaging, binding, clear copies etc.

This evaluation will be done in a purely a purely binary method with a positive (Yes) or negative (> o)
with an acceptable minimum of 75% of the essential criteria taken into account.
The contract will be awarded to the bidder who would have proposed the offer with the lowi :st

reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to 100 /o
of the eliminatory criteria and at least 75%of the essential criteria.

Yes / No

ARTICLE 6: Language of the Bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE TENDER. j

The Bids prepared in English or French and in SEVEN (07) copies with one (01) original and six (C6)
copies marked thus, shall be presented in three (03) volumes as follows:

Administrative Documents

Technical Documents

Financial Documents

A)

B)

C)

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall

5.1

be written.

« OPEN NATIONAL INVITATION TO TENDER »

BY THE EMERGENCY PROCEDURE

No. OOOOl/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF_
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FOR THE COMPLETION OF THE STANDARD THEATRE AT THE FONFUKA MEDICALIZED
HEALTH CENTRE (CMA DE FONFUKA)

To be opened only during the Bids-opening session

The external envelope should not carry any mark or sign that can lead to the identification of the bidder.^ .B:

Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled;

<;<ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

28

ADMINISTRATIVE DOCUMENTS.

DESCRIPTIONDOCUMENT
NO

Declaration of intention to tender stamped with the tariff in force (written by the bidder).A.l

Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.2

A.3

A.4

Purchase receipt of tender file issued by Fonfuka Municipal treasury
A Bid Bond of 773,985FCFA (Seven Hundred and Seventy-Three Thousand Nine
Hundred and Eighty-Five Francs), certified cheque or bank cheque issued by a first
rate-bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions

A.5

A.6

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

A.7

An Attestation of the National Social Insurance Fund stating that the bidder has met all
his obligations vis a vis the Fund; the attestation should be less than three months old.

A.8

An attestation of tax payers registration (attestation d’immatriculation) duly stamped
(fiscal stamp)
An attestation of Tax Clearance Certificate (attestation de non redevance) duly stamped
(fiscal stamp), signed by the chief of Centre of Taxes that the bidder has met all the
statutory declarations in issues of taxes in the current financial year; this certificate should
be less than three months old.

A.9

A.IO

Tax Notice (Avis D’imposition)A.ll

Plan localization of business signed by the Bidder and stamped (fiscal stamp)A.12

Power of attorney authorizing signatory to engage the enterprise in the TenderA.13

I uring the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given fort>’-eight (48) hours to produce or replace the said document
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else it will be eliminated during the evaluation of the Bids. No such document will be accepted after tl lis
deadline

The second Internal Envelope shall be labelled «ENVELOPE B: TECHNICAL DOCUIVIENT» aid
shall contain the following:

B.l General presentation of the tender files

-Document slotted or spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILA < JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first and 1 ist
pages) and minutes of reception or attestation of clearances of works executed.B.2.1

1 st ReferenceB.2.2

2nd ReferenceB.2.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

01 works supervisor (at least A BACHELOR IN CIVIL ENGINEERING or equivalmt
certificate)

B.3

B.3.1

Qualification of the works supervisor: (bachelor in Civil or Rural
Engineering (BAC +3) ^
Professional experience of the project engineer^ 02 years (signed CV)

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate |  1 l

01 Site foreman be a senior civil engineering technician (Civil Engineering BAC + 2)
Qualification of the Site foreman: (Technical certificate in Building (BAC
F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

B.3.2

TECHNICAL PROPOSALSB.4

Organigram of the projectB.4.1

Logical sequence for the execution of the taskB.4.2

Quality control methodB.4.3

Environmental protection measuresBAA

Security and safety at the siteB.4.5

Duration of execution in respect with the Tender file (GANTT and PERT
B.4.6

planning)

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vanB.5.1

Proof of ownership or rental of a Concrete mixerB.5.2

Proof of ownership or rental of a VibratorB.5.3

Proof of ownership or rental of a trolley tuck or wheelbarrowB.5.4
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Proof of ownership or rental of small equipment (dig axes, spades, iron bar,
cramps, clamps etc.

B.5.5

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.  = 38,699,275 FCFA
(Thirh'-Eight Million Six Hundred and Ninety-Nine Thousand Two
Hundred and Seventy-Five Francs )

Attestation of site visit signed by the bidder or mandated representative

B.6.1

B.7

Summary report of site visit signed by the bidder or mandated
representative

Special Technical Clauses initialled in all the pages

B.8

B.9

Special Administrative Clauses completed and initialled in all the pages
and last page signed

B.IO

ENVELOPE C- FINANCIAL FILE

DESIGNATION.Wo.

A submission letter, signed, dated and stamped, (see ANNEX 3):i

Completed and signed framework of unit prices.02

Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C3

Sub details of unit pricesC4
•  The bidders will use for this purpose the documents and models envisaged in the Tender Documents,

subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
•  The various parts of the same file must be separated with colour guides from as well in the original as

in the copies, so as to facilitate its examination

Supply price
RTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm
a id non-revisable for the whole of the works and the equipment defined in the present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
e ̂pressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a
basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9; Transport and dcliven

The materials for work must be protected during transportation through packaging whether by air,
r; lilway or road according as the case may be. The conditions of storage must be of tropical type.

^ RTICLE 10; Guarantee and retention guarantee

1 ).l Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 773,985FCFA (Seven

Hundred and Seventy-Three Thousand Nine Hundred and Eighty-Five Francs). As per article 90 (9) of
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the Public contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or bank cheques are
acceptable in the place of bid bond.
The time of validity of this guarantee is sixty (60) days, as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in tie

It could be replaced by a guarantee personal and interdependent of a banking house approved by t le
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional reception
of works.

country.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of tie
offers.

If at the end of this period, the contracts were not notified to him, the bidder will be able, either
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer, which must he filled and sent
The tender, as all the parts accompanying it will have to be given in six (07) copies, including one (Cjl)

original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked;

« OPEN NATIONAL INVITATION TO TENDER »

BY THE EMERGENCY PROCEDURE

No. OOOOl/ONIT/MINDDEVEL/FC/FCITB/PlB/2022 OF

FOR THE COMPLETION OF THE STANDARD THEATRE AT THE FONFUKA MEDICALIZED
HEALTH CENTRE (CMA DE FONFUKA) '

to

0 1 FEV 2022

To be opened only during the bid-opening session

ARTICLE 13: Date and latest time of deposit of offers .

The offers will have to arrive under closed fold and seal latest l r L V at lOa.ni., by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address;
Fonfuka Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the temders

The opening of the Bids will be carried out in the conference room of the Fonfuka Council. On the
o 2 as from 11a.m. prompt, by the Fonfuka Council Tenders Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTIMCT

ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to the bidder who
will have presented the offer with the lowest offer, essentially conforming to the regulations ̂ e Tender Fi
having satisfied to 100% of all the eliminatorv' criteria and at least 75% of the essential criteria taken ir
account.

e.
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The decision carrying attribution of the contract will be published by way of press release or any other
means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the contracting
authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not accepted.
The contracting authority reserves the right not to take action on an Invitation to tender, if it did not

obtain a proposal, which appears acceptable to him.
Pursuant to justification by bidder. Bids with unconvincing abnormally low costing will be rejected

b/ the Project Owner as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written justification(s) and that

these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others

-  The production of detailed pricing, its content and the coherency between the unit price, its
[  mode of realisation and its timing.

I

-  The purchase prices of materials

-  The cost of exploitation of equipment

-  The wages of technicians and labourers

comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works

measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner decides but before
the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must have examined
the unconvincing justification(s) and given his opinion in seven (07) working days from the date of receipt of
these justifications from the project. (The Tenders Board requests for justifications, bidder replies by
Mriting, board examines and if not convincing, proposes reject to contracting Authority who decides after
consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that he/she respects the elements
of maturity of the project especially the limits of the roads shown to him/her by the project owner during the
site visit. An update of quantities will be carried out before the start of works.

The contractor shall be officially installed on site after notification of service order to start works. The
site installation commission shall be setup by service note of the project owner.

The site installation commission shall be composed essentially as follows below respectively;
The Representative of the Contracting Authority
The Divisional Delegate of MINTP (Contract Engineer).
The representative of MINMAP
The representative of MINEPAT
The Contract Manager (Secretary General of the council)
The Project Manager (CDO of the council)
The representative of the Civil Society
The Contractor

(Chairp❖

❖

(obser

❖

❖

❖

erson)
, (Secretary)

ver)
(member)
(member)
.(member)
(member)
(member)
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DOCUMENT NO. 4: SPECIAL ADMINISTRATIVE

CONDITIONS

(SAC)
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Article 28 - Stamp duty and registration (article 37 of GAC)
Chapter III: Execution of the works
Article 29 - Nature of works

Article 30

Article 31

Article 32

Article 33

A rticle 34

A rticle 35

/ rticle 36

A rticle 37

A rticle 38

A rticle 39

A rticle 40

A rticle 41

(jhapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
Chapter V: Miscellaneous provisions
Article 45 - Termination of the contract (article 74 of GAC)
Article 46 - Force majeure (article 75 of GAC)
Article 47 - Differences and disputes (article 79 of GAC)
A rticle 48 - Drafting and dissemination of this contract
Article 49 - information to be posted
A rticle 50 and last: Entry into force of the contract

- Obligations of the Project Owner (GAC supplemented)
- Execution deadline of contract (article 38 of GAC)
- Roles and responsibilities of the contractor (article 40 of GAC)
- Making available documents and site (article 42 of GAC)
- Insurance of structures and civil responsibility (article 45 of GAC)
- Documents to be furnished by the contractor (article 49 supplemented)
- Organisation and security of sites (article 50 of GAC)
- Implantation of structures (article 52 of GAC)
- Sub-contracting (article 54 of GAC)
- Site laboratory and trials (article 55 of GAC)
- Site logbook (article 56 of GAC supplemented)
- Use of explosives (article 60 of GAC)
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Chapter I: General provisions

Article 1: Subject of contract

The subject of this contract shall be FOR THE COMPLETION OF THE STANDARD THEATRE AT
THE FONFUKA MEDICALIZED HEALTH CENTRE (CMA DE FONFUKA)

Article 2: Contract award procedure
This Jobbing Order shall be awarded by Open National Invitation to Tender by the emergency procedure No.
_0000l/ONIT/MINDDEVEL/FC/FCTTB/PIB/2022 OF
THE STANDARD THEATRE AT THE FONFUKA MEDICALIZED HEALTH CENTRE (CMA DE
FONFUKA)

FOR THE COMPLETION OF

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

-  The Contracting Authority shall be the Mayor Foiifuka Council
He awards the contract, ensures the preservation of originals of said contract documents aid
the transmission of copies to Ministry in charge of Public Contracts and to the body in char
of Public Contracts regulation.

-  The Contract Manager shall be the Secrctar>' General of the Fonfuka Council who shkll
represent the Project Owner in all the levels of the project notably by ensuring the respect of
the administrative, technical and financial conditions and contractual deadlines

-  The Contract Engineer shall be the Divisional Delegate of Public Works for Boyo
hereinafter referred to as the Engineer.

-  The Project Owner is the Mayor Fonfuka Council. He represents the beneficiary
administration of the works.

-  The Project Manager shall be the Council Development Officer (CDO) Fonfuka. He
respect of the administrative, technical and financial conditions and contractual

deadlines. He ensures the interest of the project owner at the definition, preparation, executi m
and acceptance stages

-  The Service head in charge of external control of the execution of works shall be the Divisioi al
Delegate of Public Contracts (MINMAP)-Boyo.

-  The contractor shall be [to be specified].
-  The Divisional Finance Controller for Boyo shall be the competent finance controller of tl is

jobbing order. In that capacity he shall visa the jobbing order prior to the signing by tie
contracting authority. (Line 113, 242 CIREX)

ensures

3.2 Security
This contract may be used as security subject to any form of transfer of claim. (Art 150 pcc)
In this case:

-  The authority in charge of ordering payment shall be the Mayor Fonfuka Council
-  The authority in charge of the clearance of expenditures shall be Municipal Treasurer

Fonfuka Council.

-  The body or official in charge of payment shall be the Municipal Treasurer Fonfu u
Council.

-  The official competent to furnish information within the context of execution of this contn ct
shall be the Project Owner (Mayor Fonfuka Council).

3.3 Duties of the Control Mission, Project Manager (Art 46 pcc)

3.3.1 Missions [to be completed, where need be]
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3 3.2 Means put at the disposal of the Control Mission and the other stake holders of the project: (Art 153-

1,2 pcc)

The Contract Manager, the Contract Engineer, the project manager as well as the other persons in

charge of the control and follow up of the project shall receive an allowance determined by decision

'  of the project owner. This allowance as well as equipment required for control shall be charged in the

budget of the project owner.

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1 3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

I  ‘the laws and regulations in force at the date of signature of this contract are amended after the signature of
tl le contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

A rticle 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent contractual documents of this contract are in order of priority: (to be adapted to the nature of
the works).
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions

(GAC) and the Special Technical Conditions (STC) hereunder;

The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5[) The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices

and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,

names and references].

The General Administrative Conditions applicable on public works contracts that went into effect by Order

No. 033/CAB/PM of 13 February 2007;

8j) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert
'  and indicate, where need be, names and references].

3)

6)

7)

Article 6; General instruments in force

The following general instruments [to be adapted according to tlie case] shall govern this contract:
•  Law No. 96/12 of 05'^ August 1996 on the management of the environment;
•  Law No. 98/013 of 14‘^ July 1998 relating to competition;
•  Law No. 2019/024 of 24‘^ December 2019 to institute the general code of Regional and Local

Authorities;

•  Law No. 2021/026 of 16**^ December 2021 bearing the finance law of the Republic of Cameroon for
the 2022 financial year;

• Decree No. 2003/651/PM of 16”’ April 2003 to lay down the procedure for implementing the Tax and
customs system applicable to public contracts;

•  Decree No. 2012/076 of OS'*’ March 2012 to amend and supplement some provisions of Decree No.
!  2001/048 of February 2001 relating to the setting up, organisation and functioning of the Public

Contracts Regulatory Agency (ARMP);
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Decree 2013/159 of IS*’’ May 2013 fixing the special regime of administrative control of public
finances;

Decree No. 2013/7987/PM of 13“^ September 2013 on the establishment, organisation and function! ig
of the monitoring committees for the physical and financial implementation of public investments;
Decree No. 2014/0611/PM of 24^'’ March 2014 fixing the conditions of use and application of hum in
intensive labour (HIMO);

Decree No. 2018/4992/PM of 2D' June 2018 setting out the modalities governing the maturation
process public investment projects;

Decree No. 2018/366 of 20"' June 2018 to institute the Public Contracts Code;

Decree No.2020/375 of 7"' July 2020 bearing general rules of public accounting;

Order No. 03/CAB/PM of 13'" February 2007 enforcing the General Administrative clauses applicable
to public works, supplies and services contract;

Order No. 402/A/ MINMAP/CAB of 2D' October 2019 to set out the nature and thresholds of the
reserved contracts;

Order No. 00000212/A/MINMAP of 28'^ September 2021 organising the functioning of Internal Public
Contracts Administrative Management Entity (SIGAMP);

Circular No. 001/CAB/PR/ of 19'^ June 2012 relating to the award and control of execution of pub ic
contracts;

Circular letter N0.OOOOO6/LC/PR/MINMAP/CAB of 17"’ August 2021 clarifying the control of pub ic
contracts award and the modalities of implementation nearby project owners and delegated projt ct
owners;

Circular No. 00000456 /C/MINFI of 30"' December 2021 bearing on the instructions relating to t^e
Execution of the Finance Laws, the Monitoring and Control of the Execution of the Budgets of the
State and Other Public Entities for the 2022 fiscal year, and the annex thereto;

Texts governed the various professional bodies;
National and International Norms and Standards (ANOR, NC etc.).

Article 7; Communication (Articles 6 and 10 supplemented)

All communications within the framework of this eontract shall be written and notifications sent
the following address:

In the case where the contractor is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known

the Project Owner and Contract Manager, correspondences shall be validly addressed to t le
[to the specified] council, chief town of the
Region in which the work was done;
In the case where the Project Owner is the addressee:

[to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

The contractor shall address all written notifications or correspondences to the Project Manaj er
with a copy to the Contract Manager.

to
1.1

a)

to

b)
Sir/Madam

c)

1.2
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Article 8; Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works: The Contracting Authority shall sign the service
order to start works and notify to the contractor by the Project Manager or Contract Manager, a copy
shall be forwarded, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

The Project Owner shall sign Administrative Orders with an incidence on the objective, the amount
and execution deadline, then notify to the Contractor with a copy to the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority.

Project Owner (Contracting Authority) shall sign Administrative Orders serving as warnings, and
notify to the Contractor by the Contract Manager with a copy to the Contract Engineer and Project
Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders, which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.1

82

83

8.4

8i5

86

8.7

Concerning Administrative Orders signed by the Contracting Authority and notified by the Project
Manager or Contract Manager, the notification must be done within a maximum of 30 days from the
date of transmission by the Contracting Authority to the Project Manager or contract manager. Beyond
this deadline, the Contracting Authority shall establish the default of the Project Manager or
Contract Manager, and take over from them and carr>’ out the said notification.

8.8

rticlej); Contracts with conditional phases (Article 9 of GAC)
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9 1

9v2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
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Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).
In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner
in the days following notification of the Administrative Order to start execution. The Project Manager
has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond
this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during tie
works shall be a reason for termination of the contract as mentioned in article 45 below or tie
application of penalties [lo be specified where need he].

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

10.1

10.2

10.3

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance Bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptar :e
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee ofStart-OffAdvance
Not required

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

(in figures)The amount of this contract as indicated by the attached [detail or estimates] is
^efa (in letters) CFA francs Inclusive of All Taxes; that is:

3CFAF.(Amount exclusive of VAT:

Amount of VAT:
Amount of TSR and/or
Net to be paid= EVAT-TSR and/or AIR

) CFA F.
CFAF

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

For payments in CFA, Francs {amount infigures and letters exclusive of taxes) by credit to account
opened in the name of the contractor in the bank,

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes) by credit to
opened in the name of the contractor in bank.

a.

No.

account No.
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Article 14: Price variation (Article 20 of GAC)
1.1 Prices shall be firm,

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time limit, except in the case of price

reductions.

1.2 Price updating modalities (not applicable)

A rticle 15: Price revision formulae (article 21 of GAC)
(■ vfot applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supcr\'ision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the

contract and its additional clauses, where applicable.

7.2 In the case where the contractor was invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:
-  The quantities considered shall be the hours used or the quantities of building materials and materials

used that was the subject of joint job cost sheets;

-  The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40
%) to take account of social benefits;

I

I  - The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

I  - The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

1

rticlc 18: Evaluation of works (article 23 of the GAC)
his contract is at [unit price, all-in price or unit and all-in price].1

A rticlc 19: Evaluation of supplies (article 24 of the GAC supplemented)
IP. I [Indicate, where applicable, the modalities for payment of supplies].

P.2No security shall be requested for payments on account on supplies./

Article 20: Advances (article 28 of the GAC)
20.1 The contracting authority shall not grant to the contractor a start-off advance, the contractor shall use his

own funds to start off the works

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of w orks executed
L efore the 30'^ of each month, the contractor and the Engineer shall jointly establish a job cost sheet which
s immarises andfixes the quantities executed and established for each item on the schedule during the month
a ^d capable of giving entitlement to payment. This sheet shall be based on the certification of the various tasks
ji nntly established by the contractor and the Project Manager

\
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21.2 Monthly detailed account
Every month of during a periodic sequence established by contractor and representative ofthe project own r.
the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed accounts in

copies (one detailed account exclusive of VA T and the other inclusive oftaxes), according to the agre ̂dseven

model and establishing the total amount of the sums to which he may lay claim as a result ofthe execution
the contract since the start ofthe contract.

of

Only the detailed account exclusive of VA T shall be paid to the contractor. The detailed account ofthe amount
ofthe taxes shall he the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VA T shall he paid to the contractor as follows: :

-  [100-2.2 and/or ~ (5.5 or J5%)j paid directly into the account of the contractor:
2.2 Vo paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detail ?d
accounts he has approved.

The Contract Engineer has a maximum time-limit oftwenty-one (21) days to forward the detailed accounts
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

The Municipal Treasurer Fonfuka Council shall do payments within a maximum deadline of
days from the date ofsubmission of the approved detailed accounts.

21.3 Detailed account of start-off account {ifapplicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 166
Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

he

calendar

of

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000'”) of the initial contract amount all taxes inclusive per calendar day
delay from the first to the 30'” day beyond the contractual time-limit;

b) One thousandth (1/1000'”) of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30'” day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes. I

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual lime-limit, the contractor shall be liable for tie
following special penalties for the non-observation of the provisions of the contract, especially:

-  Late submission of final bond;

-  Late submission of insurances;

-  Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
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and sub-contractors, where1. In the case of a group of enterprises, indicate the method of payment of co
need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

2(5.1 [Indicate the time-limit available to the contractor to, forward the draft to the Project Manager, after the
date of provisional acceptance of the works (maximum I month)].

time-limit of fourteen (14) days after the date ofAfter completion of the works and within a maximum u a r \ a taiUA nrrnnnt nf
provisional kcceptanee, the contractor shall establish, based on jotnt reports, the draft final detailed ̂ ccoun of
works executed and which detailed account summarises the total sums to which the contractor may be entit

result of the execution of the whole contract.as a

2 5.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

lyiThe contraclor- has up to thirty (30) days to reiwfi the signed final detailed account.

^ rticic 26: Gener al and final detailed account (article 35 of the GAC) , , »
2 5.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed

account and forward to the contractor afterfinal acceptance.
I

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

-  the final detailed account,

-  the balance

-  The summary of monthly payments on account.

1 he signing of the general and final detailed account without reservation by the contractor definitely binds the
l’ VO parties, puts an end to the contract, except with regard to interest on overdue payments.

25.2 The contractor has up to thirty (30) days to return the signed final detailed account.

A rticic 27: Tax and customs regulations (article 36 of the GAC)
E ecree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;
Dues and taxes attached to the execution of services provided for in the contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs, which the undertaking imputes on its running costs, and
c institute one of the elements of the sub-details of prices exclusive of taxes.

A 11 taxes inclusive prices means VAT included.
A rticle 28: Stamp duty and registration of contracts (article 37 of GAC)
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Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations. ,

Chapter 111: Execution of works

Article 29: Nature of the works (article 46 of GAC)
Works to be done consists of preparatory works, cleaning and earth works, grading and opening, part gradi ig
of the road works, drainage works, construction of pavement and culverts. The works shall include especial y:
(position or volume of works), {To be specified cf. Special Technical Conditions)

29.1 Before the effective commencement of works, the contractor shall be officially installed on site afer
notification of service order to start works. The site installation commission shall be setup by service note of
the project owner (art. 16 SRIT)

❖ The Representative of the Contracting Authority
<• The Divisional Delegate of MINT? (Contract Engineer)

The representative of MINMAP
❖ The representative of MINEPAT
•> The Contract Manager (Secretary General of the council)
•t* The Project Manager (CDO of the council)

The representative of the Civil Society
❖ The Contractor

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the executi m
of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim because of or during the exercise of his mission.

(Chairperson)
(Secretary)
.(observer)
, (member)
.(member)
..(member)
. (member)
. (member)

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days. I

This time-limit shall run from the date of notification of the Administrative Order to commeiY:e31.2

execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager \njive
(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract {to be adapted):

Liability insurance, business manager;
Comprehensive insurance of the site;
Insurance covering its ten-year obligation, where applicable.
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Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1 Programme of works, Quality Assurance Plan and others {to he specified).
a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative

Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
A tanager after the endorsement of the Project Engineer] the execution programme of the works, his supply
c ilendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.

(2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
olf reception with:
1wo

Either the indication “GOOD FOR EXECUTION”;
-  Alternatively, the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
a >certained nor paid for. The updated and approved schedule will become the contractual schedule.

1 he contractor shall constantly update on site,  a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit
il within five (5) days to the Contracting Authority without staying its execution. However, if important
niodifications alter the objective of the contract or the nature of the works, the Contracting Authority shall
ritum the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
reception.

The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

b)

The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

c

The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

d

35.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project

'  Manager] at most fifteen (15) days prior to the date provided for the commencement of execution of
the corresponding part of the structure,

b) The [Contract Manager or Project Manager] has  a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations.
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35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety’ of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen

days after the notification of the Administrative Order to commence work.
36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified

in accordance with article 50(2) ofthe GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, ; or
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: .Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its
additional clauses {the ceiling is 30 %).

Article 39: Site laboratory’ and trials (article 55 of GAC)
39.1 Indicate if necessary, the modalities for carrying out the trials and geotechnical studies provided for in

the Special Technical Conditions. ;

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and laboratcry
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where ne^d

be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

DC

Chapter IV: Acceptance (art 156, 157-1,2,3,4 pcc)
Article 42: Provisional Acceptance

42.1 Pre- Acceptance Operations
Before the acceptance of the works, the contractor shall ask in writing to the control Engineer, to organi ze

technical visit for pre-acceptance. This visit shall include the following operations.

Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

a

>

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be done before the reception. The Engineer shall fix the reception date in collaboration
with the chief of service for the contract.
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•  I

42.2 Acceptance

The acceptance commission shall comprise:
❖ The Representative of the Contracting Authority
❖ The Divisional Delegate of MINT? (Contract Engineer) .
<• The representative of MINMAP ■ ■
❖ The Contract Manager (Secretary General of the council)

The Project Manager (CDO of the council)
❖ The representative of the Civil Society
❖ The Contractor

(Chairperson)
(Secretary)
.(observer)
.(member)
.(member)
.(member)
..(member)

InIB! The reprcs;;ntative of MINMAP shall take part in the acceptance of services as an observer (Art
47-e pcc). His ragnature shall not be required in the reception report (process-verbal) (Line. 245
CIREX).

The commissio i shall examine the report of the pre-acceptance and shall proceed to the acceptance An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all the
commission members.

F owever, the i-eport (process - verbal) shall be valid if two third (2/3) of the members including the chairperson
a jpend their signatures.

1 he chairperson can only convene the acceptance of works when he must have received from the Contract
E ngineer the report (process - verbal) of the technical acceptance of works with no reserves pending clearance.
1 his report (process - verbal) of the technical acceptance of works shall be an integral part of the acceptance
of works’ report (attached to acceptance of works report) and shall accompany the bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT

Article 43: Guarantee Period.

The guarantee period is one (01) year from the date of the provisional reception for the section of new
civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

44.2The Project Manager [shall [not] be member of the commission.

1 he procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the Public
contract Code and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

dead of the contractor

bankruptcy of the contractor
-  judicial liquidation (contractor not authorised by court to exploit her enterprise

sub-contracting of works without the authorisation of the project owner Incompetence of the
contractor duly notified by the Project owner
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Non-respect of labour code rules and regulations
fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
admitted are:

3e

Rainfall: 200 millimetres in 24 hours;
Wind: 40 metres per second;
Flood; decennialfloodfrequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

I

Where no amicable solution can be found for a disagreement, it is brought before the competent Camerooni in
jurisdiction, subject to the following provisions.- [to be filled, where need be].

Article 48: Production and dissemination of this contract

[Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to the Contn ct
Manager.

Article 49: Information to be posted
The Contractor shall put up a visible information board {total height=2,80meters, width=l,20meters, board
thickness=2.5centimeters at l,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON

Peace - Work - Fatherland
o

JOBBING ORDER N

FOR THE COMPLETION OF THE STANDARD THEATRE AT THE FONFUKA
MEDICALIZED HEALTH CENTRE (CMA DE FONFUKA)

CONTRACTING AUTHORITY: THE MAYOR FONFUKA COUNCIL

CONTRACT MANAGER: SECRETARY GENERAL FONFUKA COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGA TE OF PUBLIC WORKS

PROJECT MANAGER: FONFUKA COUNCIL DEVELOPMENT OFFICER (CDO)

CONTIU\CTOR:

FINANCING: PUBLIC INVESTMENT BUDGET 2022 - MINSANTE

AMOUNT:

DURATION OF CONTIMCT: Three (03) Months

e 50 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
soon as the Contracting Authority notifies it to the contractor.

Artie
as
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DOCUMENT NO. 5:

SPECIAL TECHNICAL CONDITIONS (STC)

j

1

1

TECHNICAL SPECIFICATIONS

I

Completion of the Standard Theatre at the Fonfuka

Centre (CMA de Fonfuka) Pag
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Purpose of these Special Technical Conditions ;
These Special Technical Conditions is FOR THE COMPLETION OF THE STANDARD THEATRE AT
THE FONFUKA MEDICALIZED HEALTH CENTRE (CMA DE FONFUKA)
These special technical conditions are established with reference to the General Technical Conditions (GTC)

1 - GENERALITIES: This present special technical specification concerns THE COMPLETION OF Tf
STANDARD THEATRE AT THE FONFUKA MEDICALIZED HEALTH CENTRE (CMA I E
FONFUKA)

E

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by tfie
competent authority and sample models of equipment and furniture provided by the project owner. Through
the Project Engineer, the contractor shall furnish the owner of the project and other project team members
within the shortest possible time with an execution plan showing clearly how he intends to run the work site.
A fence in local materials shall enclose the whole work site to avoid trespassing.

SIGNPOSTS: The contractor shall put in place at his expense signposts indicating work in conformity with
the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the ri^ht
to intervene in case of any emergency without necessary interfering with the responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He shall
not on his own modify anything on the structure and shall inform the Project Engineer of any changes that he
considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his c( si
without modification of the contract amount. The owner of the project shall have the right to the final choice
in case of any modification.

3e

to

1. PRELIMINARY WORKS

Building Site Installations
The contractor shall set up temporal structure and facilities needed to execute the works, such as:

-  Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
Building site toilet facility (if it does not exist)
Storehouse for materials

Removal of temporary work (fences, field office, sheds, signs, ete.).

Sanitation

The contractor shall ensure the availability and use of toilet facilities at the works site.
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2. WORKS TO BE EXECUTED

2.1 Earth Works

Since the works involve mainly rehabilitation of existing Theatres, no major site clearance and excavation works
will be carried out. Earth works to be done shall only involve preparing the uncemented floors for concreting
and will be done under the close supervision of the site supervisor.

2,2 Blinding Concrete.
Since the works involve mainly reliabilitation of existing Theatres, no lean concrete shall be use except in special
unforeseen circumstances and will be done under the close supervision of the site supervisor.

3.3 Mass Concrete

The floors and outdoor pavements of this building to be rehabilitated will be of mass concrete of dosage
300kg/m3 and following the rules and regulations of pavements and done independently and with finishes as
specified in the bill of quantities.

3.4 Reinforced concrete

The R.C for beams and pillars, which must be cast in-situ is designed according to the rules of and CP 110 and
batching done according to trial batches or Dreux method, by weight and or volume, closely supervised by the
supervisor in charge. Mixing, transportation, placing and vibration of all concrete works shall be done manually
and or mechanically. A percentage loss due to waste, mixing and settlement has been envisaged in the quantities
which is 32%

Load evaluation has been limited to dead, live and service loads of the building. External horizontal and vertical
charges due to wind, rain etc have not been considered which is due to the negligible atmospheric conditions of
the area.

The aggregates will be of class 15/25 and free from organic impurities and any substance that may adversely
affect the strength and workability of the concrete. Cast concrete shall be cured as required to achieve its
maximum strength

3.5 Reception for Reinforcements
Before concrete is cast, the Contractor must inform the supervisor that work has been completed in the
assembling of reinforcements so that they can be approved. The Contracting Authority shall indicate the term
“Good for concreting” on the building site log, after reception, thereby authorizing the Contractor to proceed.

3.6 Formwork

All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise specified by
the supervisor and should meet the following requirements:

a) If the concrete box is made with timber that has simply been assembled, the boards must be of the same
level and properly joined. The maximum space between the joints should be 2 mm. The maximum
difference in level between two joint should be 3 mm.

b) If the ordinary form is made with fibreboard or plywood, the sides must be properly joined and be of
the same level. The tolerated space between Joints should be same as those between sawn timbers,

c) Formwork for Reservations or recesses
Recesses intended for masonry fittings or other uses should be made using appropriate forms. Such forms
should be put together in such a way that its parts can be removed with ease.

Pre-casting Preparations
a) Cleanness
The form must be free from hydrocarbon products such as grease, etc or by rust. The stains must be
thoroughly cleaned up, if need be.

b) Cleaning
Before concreting, the concrete boxes must be carefully cleaned to remove all dust and debris.
Compressed air should be used to finish the cleaning.

c) Watering

Timber forms must be sufficiently watered before concreting. It should be watered several times to make
the wood as wet as possible, causing it to swell and close the joint gaps.
The wet surfaces must not, however, be dripping with water. Excess water shall be blown out using
compressed air.

d) Coating with oil
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The following shall be oiled before concreting;
- Worked moulds of plywood or fibreboard and all moulds for fine dressing.
- Excess oil in the moulds must be drained before concreting. The oils used should be special stripping oils.
- The oil used must not touch the reinforcement rods.

• Maintenance

If the moulds are to be used more than once they should be properly cleaned, and if necessary, repaired before
being used again i

• Safety of Workers and Others
Nails, bolts or projections should immediately be removed from used fonns if they are to be used again.
Otherwise, the forms should be burnt immediately or stored at a distance from the building site, in a place that
is not accessible to the public.

3.7 Constituent Materials of Concrete

•  Crushed Aggregate

All crushed aggregate on the building site should be stored in the compartments intended for this purpose. 1 he
only aggregate authorized on the building site is the following:
-  Crushed 0/5 gravel (river sand)
- Crushed 5/15 fine gravel
- Crushed 15/25 coarse gravel
- Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10 %.

Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must approve the
origin of the aggregate. The aggregate should come from rivers, quarries or crushed stable rocks, free of foreign
bodies, organic material, dust, mud and clay, whether it sticks to grit or not. J

With respect to particle distribution, the following shall apply:

•  Sand (Fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean, hard, a id
sharp and must not stick to the hand. It must be free of any soil or limestone, wastes, debris and wood.
It should, if need be, be sieved and washed. The sand must come from approved quarries or from rivers. It m ist
not contain more than 5% weight of grit passing through a sieve with 900 meshes per cm^ and must not cont; in
particles, whose biggest dimensions exceed the following limits:
-  For mortar 0/2 mm

-  For reinforced concrete 0/5 mm

-  For non-reinforced concrete 10/5 mm

Cleanness; The sand must have sand equivalent (SE) higher than 75.

•  Cement

Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or equivalent.

The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be supplied to ihe
building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from he
building site.

The Contractor must inform the supervisor that he has received his supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR P. 15.301
Standard, at the contractor’s expense.

The lots that do not meet the standards must be removed from the stock and taken away from the building site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and completely
dry place, and on a raised plank surface, that is at least 10 cm above the ground.

of the Standard Theatre at the FonfukaTender Fi le for the Completion

M e d i c a I i z e d Heal th Centre (CMA de Fonfuka) Page 56 I 92



3.8 Reinforcements

All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French AFNOR
35.001 standard characteristics or similar. All reinforcements used in the construction project must be of the Fe
E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must be cut with shears.

The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high adhesive
rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to avoid
overheating, and on the approval of the supervisors.

The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval records.
Anchor tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The metal used shall be
clean and free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile strength
shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings.

Reinforcements must be assembled in the workshop at the building site. They should never be assembled inside
the form box if the cheek boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for elevation concrete
and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete or plastic shims,
whose dimension should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be enough
shims and mounting bars to prevent the reinforcements from being deformed during handling and concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could, ask for tensile strength tests on the samples taken from the batch. Such tests would be done
at the contractor’s expense. An approved body should carry out the tests.

For floor beam frames, all measures should be taken to keep the bars raised and properly positioned around the
supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps should comply
with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the forms. The
reinforcements, whether assembled or not, should be stored on boards and not on bare ground.

A reputable and approved manufacturer with guaranteed and stamped production quality must supply the iron
rods used. The 6 mm diameter iron rods could be used for circles with diameters of 200mm.

The iron rods supplied must be at least 11 m long

3.9 Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water content
fir more than thirty minutes. Storing it in containers for subsequent use after adding water is strictly prohibited. All
concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of the structure
in question. The Contractor shall take all measures to trim and position the reinforcements to prevent them from being
displaced during concreting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc) to keep the
structures set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
V heelbarrows or head pans.
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Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble usi ig
compressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be washed aid
scrubbed with an iron brush and thoroughly soaked. If necessary, admixtures for construction joints can be used, but
these must comply with producers’ instructions. No concreting of construction joints should be done on the visible pa is
of structures.

The formwork should be removed only after the concrete has acquired enough strength.

3. MASONRY

The foundation walls shall be done in black stones, shaped or unshaped where need be, and cement mortar while the
walls shall be erected in sun dried laterite blocks of 20x20x40cm as shown on the working drawings.

Locally produced bricks must respect the following conditions:
The supervisor must approve the soil type for the moulding of mud blocks.
The mould must be of the following dimensions 208cmx20cmx40cm.
They bricks must be laid using cement mortar as specified.

4. PLASTERING

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5cm thick shall be applied on the wells
respectively in cement mortar of400kg/m3 mix.

5. CARPENTRY AND JOINERY

Timber will be gotten locally, well seasoned and shall be free from shakes, defects, insects attack and dry rods. All
doorframes are of hardwood panel timber.

6. OPENINGS

6.1 WOODEN DOORS AND WINDOWS
All the wooden doors and windows shall be of hard wood properly finished respecting the dimensions on the
working drawings. They shall be received on site by the supervisor before fitting is carried out.

6.2 Cluster Windows

All the cluster windows openings shall be in concrete cluster blocks of 35cmx35cm as shown on the working
drawings.

6.3 Glass Windows

All the glass windows openings shall be in transparent glasses and of the dimensions shown on the working drawm »s.

7  PAINTING

The contractor must carefully examine the surface to be painted before work starts. The external wall surfaces
shall be done in advancing hues while the internal surfaces shall be done in receding hues. Colour pigments, lighting
systems, and their intensities shall enhance the value and intensity of colours. For the Theatres, the final colour for
these Theatres shall be The first or primary coal shall be done in weak glue (white wash) and
should be applied to receive the final or finishing double coats as follows:

External walls

Internal walls

Pantex 1300

Pantex 800

Wall base (Im from floor)Oil(alkyd) paint
Pantex 800

Oil(alkyd) paint
Ceilings
Door and windows

8. ROOF COVERING

All the timber for the roof trusses shall be of hard wood, well seasoned and shall be of straight grams, without
defects and treated against insect attack with carbonyl.
The roof trusses shall be triangular.
The rafters shall be of 2”x6” (3xl2cm) and the purlins2”x4” (4x8cm.)
Oblique, horizontal and vertical wind braces shall be done to secure the truss from possible up heave due to wind
pressures.

The roof shall be tied to the building by diameter 6mm-extended reinforcement bars.
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The roof slope, fall direction etc. is chosen in accordance with the manufacturers (AUBAC) specification,
atmospheric conditions aesthetic and longevity.
The sheathing shall be semi-circular corrugated three (3) m long aluminium sheets of 0.35.
It shall be screwed or nailed to the purlins by carefully chosen qualified and skilled technicians under the close
supervision of the supervisor.
The fascia boards shall be of metal sheets with a finish hue to be determined by the architect in close collaboration
with the client.

9. CEILING

The ceiling shall be executed with 4mm hard plywood fixed on solidly nailed noggins and painted as mentioned
above, locally sawn eucalyptus.

4 - MODE OF EXECUTION OF THE VARIOUS TASKS

1) Site installation
Description of works
These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of
a hut for site meeting, Etc...

2) Project information sign post
Description of works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
'various roads and eventually at the post of works (Culvert) so as to furnish the populations with all
information concerning the project.
The boards will carry the following information:

Republic of Cameroon
Peace-Work-Fatherland

North-West Region

COMPLETION OF THE STANDARD THEATRE AT THE FONFUKA

MEDICALIZED HEALTH CENTRE (CMA DE FONFUKA)
Project name

THE MAYOR FONFUKA COUNCILOwner of the project
PUBLIC INVESTMENT BUDGET 2021Funding

Contract Manager

Contract Engineer

Project Engineer

Duration of the contract

SECRETARY GENERAL FONFUKA COUNCIL

THE DIVISIONAL DELEGATE OF PUBLIC WORKS

COUNCIL DEVELOPMENT OFFICER (CDO)

Three (03) Months

Contractor

SAFETY AND ENVIRONMENTAL PROTECTION

Safety measures shall be put in place to safeguard the health of the workers. They shall be equipped with
personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first aid box shall be
provided on the site to render first aid services in case of any accident. Before the start of each task, workers
shall be reminded of the potential hazards associated to that task and the safety measures to be taken to avoid
possible accidents. Working points shall be well signalized to road users using sign boards placed at adequate
positions that can be visible to everybody.

E very area from which soil is to be extracted shall be covered with vegetative soil at the end of the job to
f; Lcilitate the growth of vegetation and to avoid erosion.

3)

i
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DOCUMENT NO. 6:

SCHEDULE OF UNIT PRICES
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SCHEDULE OF UNIT PRICES FOR THE COMPLETION OF THE THEATRE AT THE
FONFUKA MEDICALISED HEALTH CENTRE IN THE FONFUKA MUNICIPALITY OF BOYO

DIVISION, NORTH WEST REGION
PU en

Chrefres
PU en LetresUDESIGNATION DES OUVRAGESS/N

LOT 100: Travaux prcliminaires-tcrassements

FFInstallation de chantier101

FFAmenagement et assainissement de plate forme102

m3Fouilles en puite103

m3Fouilles en rigoles104

m3Remblaise des fouilles105

Sous-total LOT 100

LOT 200: Fondations

m3Beton de proprete dose a 150kg/m3
Beton arme de semelle dose a 250kg/m3

201

m3202

m2Agglos bourres de 20x20x40 en fondation

Beton arme pour longrine dose a350kg/m3

203

m3204

Sous-total LOT 200

LOT 300: Beton armeetmuren elevation

Agglos creux de 15x20x40 en elevation m2501

m3Dallage du sol dose a 300kg/m3502

Beton arme pour poteau et poutre chainage et
linteaux dose a 350kg/ni3

m3503

Beton arme pour longrine dose a 350kg/m3 m3504

Sous-total LOT 300

LOT 400 : Enduit, chapes et divers

m2Enduit au mortier de ciment sur murs401

m2Chappe sur solo (ep=5cm)402

Sous-total LOT 400

LOT 500 :Chapcnte - couverturc

Fourniture et pose du bois 8x8 traites au Xylamon
pour fermes triangles double

m3501

Fourniture et pose des pannes m3502

Fourniture et pose des bardages m2503

Tole faittiere et accessoires de pose m2504

Plafond en contre plaque m2505

m2Plafond exterieure606

m2Couveture en tole bac de 6/1 Oe507

Gouttier prefabriquee en acier ml508

mlDescente d'eau en PVC509

Sous-total LOT 500
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LOT 600:Revetenient scalles

Gres cerame antiderapant ler choix 5x5 pour sols
des toilettes

Faience 20x30cm pour murs du bloc operatoire et
toilettes

m2601

m2602

Careaux ceramique vitrifies 60x60cm sur sols y
compris plinthe

m2603

Sous-total LOT 600

LOT 700 Menuiseric bois

Serruresies de 80x210701 u

m2Placards en bois bien ponce702

Sous-total LOT 700

LOT 800 Menuiserie Aluminium Mctalique

Porte metallique de 80x210 y compnis huisseries et
serrureries

801 u

Porte metallique de 90x210 y compnis huisseries et
serrureries

802 u

Porte metallique de 90x210 y compnis huisseries et
serrureries

Fenetre en chassis alu y compris vitres claires de
4mm et toutes sujetions

803 u

m2804

m2Grilles antivols pour les fenetres807

Sous-total LOT 800

LOT 900: Plomberie sanitaire

Ens.Canalisation Generate901

Construction fosse sceptique 40 usagers

Construction puisards correspondant

u903

u904

Construction des regards u905

Lavabo complet u906

Dcolonne de douche avec bras mobile u907

Robinet d'eau dans la cour u908

Porte savon en porcelalne u909

FFRaccordement au reseau CAMWATER910

Sous-total LOT 900

LOT 1000-EIectricite

ffFouretage electrique en gaine orange1001

ffAccessoires de pose boitiers divers et electrique1002

Reglette complettes de 120 u1003

Hublots completes u1004

Interupteur divers u1005

uPrise de courant1006

ffRaccordement au reseau ENEO1007
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Sous-total LOT 1000

LOT 1100-Peinture

m2Badigeon a la chaux grasse1101

m2Peinture types pantex 800 sur plafond1102

m2Peinture types pantex 800 sur murs interieurs1103

Peinture a huile sur menuiserie bois et metalique m21104

Peinture types pantex 1300 sur murs exterieurs m21105

Sous-total LOT 1100

LOT 1200: Voiries et Rescaux Divers

Camiveaux betonnes de 30x20cm autour du batiment ml1201

Dallage au sol entre le batiment et le caniveau m21202

mlDallettes pour caniveau epaisseus de 12cm1203

Sous-total LOT 1200
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DOCUMENT NO. 7:

BILL OL QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE COMPLETION OF THE THEATRE
4T THE FONFUKA MEDICALISED HEALTH CENTRE IN THE FONFUKA MUNICIPALITY
OF ROYO DIVISION, NORTH WEST REGION

PRIX

TOTAL

PRIX

UNITAIRE
QteUDESIGNATION DES OUVRAGESS/N

LOT 100:Travaux preliminaires-
tcrassements

1FFInstallation de chantier101

Amenagement et assainissement de plate
forme

0FF102

0m3Fouilles en puite103

0m3Fouilles en rigoles104

0m3Remblaise des fouilles105

Sous-total LOT 100

LOT 200: Fondations

0m3Beton de proprete dose a 150kg/m3m

0Beton arme de semelle dose a 250kg/m3 m3!202
m2 0Agglos bourres de 20x20x40 en fondation

Beton arme pour longrine dose a 350kg/m3

203

0m3204

Sous-total LOT 200

LOT 300: Beton arme et niur en elevation

250Agglos creux de 15x20x40 en elevation m2501

6m3Dallage du sol dose a 300kg/m3502

Beton arme pour poteau et poutre chainage
et linteaux dose a 350kg/m3

m3 7.75503

0.55Beton arme pour longrine dose a 350kg/m3 m3504

Sous-total LOT 300

LOT 400 : Enduit, chapes et divers

640m2Enduit au mortier de ciment sur murs401

170m2Chappe sur solo (ep=5cm)402

Sous-total LOT 400

LOT 500 :Chapentc - couvcrtiire

Foumiture et pose du bois 8x8 traites au
Xylamon pour fermes triangles double

m3 8501

m3 4.5Foumiture et pose des pannes>02

Foumiture et pose des bardages m2 29.75>03

m2 225Tole faittiere et accessoires de pose504

m2 170Plafond en contre plaque505

m2 65Plafond exterieure506

Couveture en tole bac de 6/IOe m2 418.79507

Gouttier prefabriquee en acier ml 55508

ml 18.6Descente d'eau en PVC509
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Sous-total LOT 500

LOT 600:Revetcnient scalles

Gres cerame antiderapant ler choix 5x5
pour sols des toilettes

m2 4601

Faience 20x30cm pour murs du bloc
operatoire et toilettes

Careaux ceramique vitrifies 60x60cm sur sols
y compris plinthe

m2 95602

m2 175603

Sous-total LOT 600

LOT 700 Menuiserle bois

1Serruresies de 80x210701 u

24m2Placards en bois bien ponce702

Sous-total LOT 700

LOT 800 Menuiseric Aluminium

Metalique

Porte metallique de 80x210 y compnis
huisseries et serrureries

1801 u

Porte metallique de 90x210 y compnis
huisseries et serrureries

Porte metallique de 90x210 y compnis
huisseries et serrureries

3802 u

4803 u

Fenetre en chassis alu y compris vitres claires
de 4mm et toutes sujetions

32m2804

m2 28Grilles antivols pour les fenetres807

Sous-total LOT 800

LOT 900: Plomberie sanitaire

1Ens.Canalisation Generate901

2Construction fosse sceptique 40 usagers

Construction puisards correspondant
Construction des regards

903 u

1904 u

2u905

2Lavabo complet906 u

2Dcolonne de douche avec bras mobile907 u

2Robinet d'eau dans la cour908 u

4Porte savon en porcelaine
Raccordement au reseau CAMWATER

u909

1FF910

Sous-total LOT 900

LOT 1000-Electricite

ff 1Fouretage electrique en gaine orange1001

Accessoires de pose boitiers divers et
electrique

ff 11002

15Reglette complettes de 120 u1003

1Hublots completes1004 u

12Interupteur divers1005 u
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8uPrise de courantrt006
1ffRaccordement au.reseau ENEO1007

Sous-total LOT 1000

LOT 1100-Pcinlure
320-m2Badigeon a-la chaux grasse

Peinture types pantex 800 sur plafond
Peinture types pantex 800 sur murs
interi^urs
Peinture a huile sur menuiserie bois et
metal ique

Peinture types pantex 1300 sur
exterieurs

murs

1101
235m2

1102

160m2
1103

95m21104

160m21105

Sous-total LOT HOO

LOT 1200; Voiries et Rescaux Divers

Camiveaux betonnes de 30x20cm autour du
batiment .
Dallage au sol entre le batiment et le caniveau
Dallettes pour caniveau epaisseiis de 12cfil

70ml1201

40m21202

8ml1203

Sous-total LOT 1200

TOTAL HT

VAT (19.25%)

TOTAL TTC

FCFA all taxes included.This present estimate is closed at the sum of
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DOCUMENT NO. 8:

SCHEDULE OF SUB-DETAIL OF PRICES
, \
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DESIGNATION
Duration

of activity
Total

quantity
Unit

Daily outputNo

Days
break up

No AmountDaily wageCategory

Om

X
tfl

z
<

X
o

TOTAL A .. M

Days
break upNo AmountDaily rateType

Z
1-^

33
U
Es3

Z

0.

32
TOTAL BO'

AmountQuantityUnit costUnitType

Q ̂
PZ<o
z

p <
< p

2 H
p p

< 22

TOTAL C

A+B+CDIRECT TOTAL COSTD

Dx%GENERAL SITE EXPENESESE

Dx%GENERAL OFFICE EXPENSESF

D+E+FNET COSTG

Gx%RISK + BENEFITSH

G+HTOTAL COST (HT)P

P/Q’TYUNIT COST (HT)V

ender Fi le for the Completion of the Standard Theatre at the Fonfuka

edical ized Health Centre (CMA de Fonfuka) Pag
T

e 69 I 92N



DOCUMENT NO. 9:

MODEL CONTRACT
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IMVAa

REPUBLIC OF CAMEROON

Peace - Work - Fatherland
REPUBLIQUE DU CAMEROUN

Paix - Travail ~ Patrie

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPMENT,

MINISTERS DE LA DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL.

FONFUKA COUNCIL,

INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE

MANAGEMENT ENTITY (SIOAMP)

COMMUNE DE FONFUKA,

STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES

MARCHES PUBLICS (SIGAMP).

JOBBING ORDER N°

TO TENDER N°WARDED AFTER OPEN NATIONAL INVITATION
OF /2022 FOR THE

Project Owner [Indicate name and full address]

: [indicate name and full address ofholder]I OLDER

,1^ Fax:P.O. Box

Business Registry No.
Taxpayer’s No.

at

works;: Execution of
; Network

SUBJECT

Lot No.

: RegionPLACE

) monthsEXECUTION DEADLINE :

A MOUNT IN CFA F:

lAT

EVAT

VAT

AIR (Income tax)

Net to be paid

: [indicate the source of financing]FINANCING

UDGET HEAD : [to be completed]\

SUBSCRIBED ON:

SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

hereinafter referred to t leThe Government of the Republic of Cameroon, represented by
Contracting Authority9^

On the one hand.

And

(enterprise)
Fax:Tel:P.O. Box

Business Registry No.
Taxpayer’s No.

. its General Manager, hereinafter referred to as the “Contractor’'Represented by M

On the other hand,

Agree on the following:
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Summary

Part I: Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

P art IV: Details or Estimates

i

3

J

I

1
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and last of JOBBING ORDER N°
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°

FOR THE

Page
OF

With

worksFor the execution of

) monthsEXECUTION DEADLINE

Amount of contract in CFA F:

lAT

EVAT

VAT(

AIR (2.2% or 5.5%)

Net to be paid

Read and accepted by the contractor

(date)(place of signature)
Signature of Contracting Authority'

(date)(place of signature)

Registration
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DOCUMENT NO. 10:

FORMS AND MODEL DOCUMENTS TO BE USED BY

BIDDERS

\
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Table of models

Annex No. 1: Model Tender Letter

Annex No. 2: Model undertaking by the Bidder
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ANNEX NO. 1: MODEL TENDER LETTER

I,' the undersigned

Representing the

registered in the trade register of

[indicate the name and capacity ofsignatory]

company or enterprise or group with head office at

under the number No

F aving taken cognisance of all the documents featured or mentioned in the Tender File including the

a idendum (addenda): the invitation to tender [recall the subject ofthe invitation to tender]

•  After having personally taken account of the situation of the site and evaluated from my point of view

and under my responsibility, the nature and difficulty of the works to be carried out;

•  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in

accordance with the structure featuring in the Tender File.

•  Submit and commit myself to execute the works in accordance with the Tender File, in return for the

prices which I myself establish for each type of structure which prices reveal the amount of the tender

[in figures and words] CFA francs exclusive of VAT and

CFA francs Inclusive of all Taxes. [In figures and words].

I pledge to execute the works within a deadline of

I pledge to maintain my bid for [indicate duration of validity^ in principle 90days for national

invitations to tender 120 days for international invitations to tender] from the deadline of submission

of Bids.

Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

for lot No. at

at

months.

The Project Owner shall pay the sums due for this contract by crediting account No

BranchBankin

opened

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

E one at on
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ANNEX NO. 2: MODEL UNDERTAKING BY THE BIDDER

Lot NoInvitation to tender NoName of project

I (We) the undersigned (8)

Acting in the capacity of behalf ofin the name and on

TR No

(9)

at by(10)
, telephone(Town)virtue of the power vested in me (us), domiciled at P.O. Box

, after having studied all the documents of the tender file relating to the Invitation
and after having assessed in my (our) point of view and under my

No.

to Tender No

(our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tent
and commit myself (ourselves) to carry out works for the
keeping with the terms and conditions of the tender file.

er

m

1  (we) commit myself (ourselves) in case my (our) tender is retained, to execute the contract witl in
) months as from the date of notification of award of the contract.

I (we) hereby commit myself (ourselves) to maintain the amount of my (our) tender for a period of one hundi ;d
and twenty (120) days with effect from the deadline for submission of Bids.

(

Done at , on

Signature(s)
Biddder(s)..

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned

For companies without a letial status, indicate:

« We, the undersigned

(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves

» (name, first name and status)

»

»

Name, first name, profession, residence

Position in the enterprise

Company name
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ANNEX No. 3: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority "
p

\i^hereas the undertaking
for [recall the subject ofthe invitation to tender], hereinafter referred to as

ust be attached a bid bond equivalent to [indicate the amount] CFA francs.

hereinafter referred to as the “bidder” has subm

n I

itted his bid on
the bid” and to which

[names of signatories].\ /e [name and address of the bank], represented by
hereinafter refeiTf;d to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum

of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority,s im

b inding itself, its successors and assignees.

1 he conditions of this commitment are as follows:
I

If the bidder retires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period:

■  Fails or refuses to sign the contract, even though required to do so;
■  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract,

\ /e pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
reception of the his first written request, without the Contracting Authority having to justify his request,

g ven, however, that in his request the Contracting Authority shall note that he is due the amount he is claiming
b xause one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which
c )ndition(s) took effect.

7 his bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of Bids. It shall remain valid up till the thirtieth day inclusive following the end of the
dbadline for the validity of Bids. Any request by the Contracting Authority to cause it to take effect should
reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

UDon

5 gned and authenticated by the bank at , on

[Bank's signature]
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ANNEX NO. 4: MODEL FINAL BOND

Bank:

Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project
Owner”

[name and address ofContractor], hereafter referred to as “the Contractor”, \Whereas

committed himself, in execution of the contract referred to as “the contract”, to carry out [indicate the nati

as

re

ofthe works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of
amount equal to [indicate the percentage between  2 and 5%] of the amount of the corresponding portion
the contract, as guarantee of the execution of his full obligations in accordance with the terms of the contra

in

of

ct.

Whereas we have agreed to issue the Contractor this guarantee,

[name and address ofbank]
[name of signatories],

We,
Represented by
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum deadline
of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his
contractual commitments within the meaning of the contract, without being able to defer the payment nor rajse
any contests for whatever reason, any sum up to the sum of [in figures and words].

We agree that no change or addendum or any other amendment to the contract shall free us of any obligati )n
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or chang

This final bond shall enter into force upon signature and notification of the contract. It shall be released wit!
deadline oi [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be tie
only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at

[Signature of the bank]

in

a

on
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ANNEX NO. 5: MODEL OF START-OFF ADVANCE BOND

Eank: reference, address

the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
[the holder] to the benefit of the Project Owner

o

[(iddress of the Project Owner]
(, he beneficiary)

he payment, without contest and upon receipt of the first written request by the beneficiary, declaring
[the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

relating to

1

tl lat

a ivance according to the terms of contract No.
wTorks [indicate the subject of the works, the references of the invitation to tender and the lot, if possible] of
the total sum corresponding to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract

, payable upon notification of the corresponding Administrative Order that
CFA francs.

of

IS,
No.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into
[the holder] opened in the bank under No.tlie accounts of

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
T owever, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
a Ivance.

T he applicable law and jurisdiction shall be those of the Republic of Cameroon.

5 \gned and authenticated by the bank at on

[Signature of the bank]
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ANNEX NO. 6: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner

and address ofSupplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of [indicate the subject ofthe works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10% to be specifie d]
of the amount of the contract may be replaced by  a joint guarantee.

Whereas we have agreed to provide the Contractor with this guarantee,
We,
Represented by
bank”.

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of
[In figures and letters] corresponding to [percentage below 10% to be specified] of the contract price.

And we pledge to pay to the Project Owner within  a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, withe
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of t le
amount equal to [percentage below JO % to be specified] of the total amount of the works featuring in t le
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for t le
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligati m
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of aiy
amendment, addendum or change.

This bond shall enter into force upon signature, it shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon cou Is
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at

[Signature ofthe bank]

Whereas name

_ [name and address of the bank],
[names of signatories] and hereinafter referred to as “tie

ut

on
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ANNEX NO. 7: EVALUATION GRID

C ONTENT TO BE EVALUATED AS PER THE PROVISIONS OF THE SPECIAL REGULATIONS
OF THE TENDER (SRIT)

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

DOCUMENT
YES NODESCRIPTION

NO

Declaration of intention to tender stamped with the tariff in force (written by
the bidder).

Certified Copy of the Business Registration, not more than three months old.

A.l

A.2

Certificate of non-bankruptcy established by the Court of 1 st instance or the
Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved
by the Ministry in charge of Finance or by a foreign bank the first order not
more than three months.

A.4

Purchase receipt of tender file issued by Fonflika Municipal treasuryA.5

A Bid Bond of 773,985FCFA (Seven Hundred and Seventy-Three
Thousand Nine Hundred and Eighty-Five Francs), certified cheque or
bank cheque issued by a first rate-bank approved by the Ministry in charge of
Finance in conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public
contract Regulatory Board (ARMP)

A.7

An Attestation of the National Social Insurance Fund stating that the bidder
has met all his obligations vis a vis the Fund; the attestation should be less
than three months old.

A.8

An attestation of tax payers registration (attestation d’immatriculation) duly
stamped (fiscal stamp)

A.9

An attestation of Tax Clearance Certificate (attestation de non redevance) duly
stamped (fiscal stamp), signed by the chief of Centre of Taxes that the bidder
has met all the statutory declarations in issues of taxes in the current financial
year; this certificate should be less than three months old.

A.IO

Tax Notice (Avis D’imposition)A.ll

Plan localization of business signed by the Bidder and stamped (fiscal stamp)A.12

Power of attorney authorizing signatory to engage the enterprise in the TenderA.13

TOTAL

E uring the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace the said document
e se it w ill be eliminated during the evaluation of the Bids. No such document w'ill be accepted after this
deadline
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ENVELOPE B: TECHNICAL DOCUMENT

B.l YES PfOGeneral presentation of the tender files

-Document slotted or spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first and 1 ist
pages) and minutes of reception or attestation of clearances of works executed.B.2.1

D* ReferenceB.2.2

2"^* ReferenceB.2.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 Works Superv isor (at least A Bachelor in Civil Engineering or equivalent certific ite)

Qualification of the works supervisor: (bachelor in Civil or Rural
Engineering (BAG +3)
Professional experience of the project engineer > 02 years (signed CV)

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate ^ ^

01 Site Foreman be a Senior Civil Engineering Technician (Civil Engineering BAC - ■ 2)

Qualification of the Site foreman: (Technical certificate in Building (BAC
F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of
> CV signed by the candidate.
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

B.3.1

B.3.2

TECHNICAL PROPOSALSB.4

Organigram of the projectB.4.1

Logical sequence for the execution of the taskB.4.2

Quality control methodB.4.3

Environmental protection measuresB.4.4

Security and safety at the site

Duration of execution in respect with the Tender file (GANTT and PERT
planning)

B.4.5

B.4.6

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vanB.5.1

Proof of ownership or rental of a Concrete mixerB.5.2

Proof of ownership or rental of a VibratorB.5.3

Proof of ownership or rental of a trolley tuck or wheelbarrowB.5.4
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Proof of ownership or rental of small equipment (dig axes, spades, iron
bar, cramps, clamps etc.

FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.  = 38,699,275 FCFA
(Thirty-Eight Million Six Hundred and Ninety-Nine Thousand Two
Hundred and Seventy-Five Francs )

Attestation of site visit signed by the bidder or mandated representative

Summary report of site visit signed by the bidder or mandated
representative (with site pictures attached)

Special Technical Clauses initialled in all the pages

Special Administrative Clauses completed and initialled in all the pages
and last page signed

B.5.5

B.6

B.6.1

B.7

B.8

B.9

B.IO

TOTAL

The Third Internal Envelope shall be labelled «ENVELOPE C- FINANCIAL FILE » and shall contain
the following:

NOYESDESIGNATION.No.

A submission letter, signed, dated and stamped, (see ANNEX 3)

Completed and signed framework of unit prices.

Cl

C2

Signed Bills of quantities and cost estimates indicating the total amount
without taxes (HT) and with taxes (TTC), in figures and in words

C3

Sub details of unit prices all pages initialledC4

TOTAL

This evaluation will be done in a purely binary (YES) or (NO) with an acceptable minimum from

at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
c -iteria and at least 75%of the essential criteria.

Eliminatory criteria

• Outright elimination during the opening session of the Bids
1. Absence or non-conformity of an element in the administrative  file
2. Deadline for delivery higher than prescribed;
3. False declaration or falsified documents;

4. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
5. Incomplete financial file;
6. Change of quantity or unit of the Tender file in the financial bid;
7. Non-respect of 75%of essential criteria;

During the opening session of the Bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document else will be
eliminated during the evaluation of the Bids. No such document will be accepted after this deadline.

C. Essential criteria

1. General presentation of the tender files;
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Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialled in all the pages;

Special Administrative Clauses completed and initialled in all the pages.

2.

3.

4.

5.

6.

7.

8.

9.

10

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely binary (YES) or (NO) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75% of the essential criteria. ,

Abnormally low costing will be rejected as per the special tender regulations
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ANNEX NO. 8: MODEL ATTESTATION OF SITE VISITE

Company Letterhead

1 b whom it may concern

ATTESTATION OF SITE VISITE

representing (the company)l!, the undersign Mr/Mrs

hereby aUest on my honour to have today the (date)

qarried cut a visit to inspect the site for

per Open National Invitation

oloOOl/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF

as
Tender No.to

In testimony whereof, this attestation is issued to serve the purpose it is intended

f3r.

ATT:

Summary site visit report

Site pictures
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DOCUMENT NO. 11:

JUSTIFICATION OF PREFIMINARY STUDIES

I
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/fo be systematicallyfilled by the Project Owner based on the nature of services to be executed and
cording to the specifications of Point 5. a of Circular No. 003/CAB/PM of 18 April 2008 relating to the

r 'spect ofrules governing the award, execution and control of public contracts]
a:

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior to commencing the procedure to
award contracts or refer to the competent Tenders Board, ensure that draft tender files are prepared based on
preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
s udies.

Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved

programming documents.

2.4.1

2.5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

2.5.3 Attach the said studies.

> .B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the tender file.

The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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DOCUMENT NO. 12:

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL

BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC

CONTRACTS
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IL BANKS

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour FEpargne et le Credit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

1.

2.

3

4

5

6

7

8

9

n.

11.

12.

13.

![> Insurancecompanies

Chanas InsuranceU.

Activa Insurance15.

Zenith insurance15.

Beneficial life Insurance17.
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DOCUMENT NO. 13 PLANS, SKETCHES AND AERIAL
PHOTOGRAPS

I
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