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TENDER NOTICE
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REPUBLIC OF CAMEROON

Peace - Work - Fatherland
REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPMENT.

MINISTERE DE LA DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL.

FONFUKA COUNCIL,

INTERNAL PUBLIC CONTRACTS ADMINISTRATINGS
MANAGEMENT ENTITY (SIGAMP)

COMMUNE DE FONFUKA,

STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES

MARCHES PUBLICS (SIGAMP).

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER

(BY THE EMERGENCY PROCEDURE)

No. _00004/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF 0  1 FEV 2Q22
FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF TWO(02) CLASSROOMS

AT G.N.S SONGKA

FINANCING: PUBLIC INVESTMENT BUDGET 2022 - MINDDEVEL

Subject of the Invitation to Tender:
Within the framework of the execution of the 2022 Public Investment Budget, the Mayor of Fonfu|ca
Council Project Owner and Contracting Authority hereby launches an Open National Invitation
Tender (by the emergency procedure) FOR THE CONSTRUCTION OF A NURSERY SCHOOL
BLOCK OF TWO(02) CLASSROOMS AT G.N.S SONGKA

to

I.

Nature of Works:

Works to be done consists of; Preliminary work, Earth works, Construction of Foundation, Wa Is
masonry. Roofing, Metal work and joinery, Electricity, Painting, Drainage, Hygiene and
environmental protection etc. The works comprise the preliminary studies carried out on the site and
the detailed information provided in the technical specifications and the quantitative estimates FOR
THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF TWO(02) CLASSROOMS AT
G.N.S SONGKA

2.

Execution Deadline

The maximum deadline provided by the Contracting Authority for the execution of the works forming
the subject of this invitation to tender is Three (03) calendar Months from the date of notification
of Service Order to start works

3.

Allotment

Works are combined in a Single Lot,
4.

Estimated cost

The estimated cost after preliminary studies stands at:
5.

Amount

(FCFA) TI
In wordsDescriptionLOT

Twenty-Three Million
Francs

Construction of a Nursery school block of two(02)
classrooms at G.N.S Songka

23,000,000Single

6. Participation and origin

at G.N.S

Page

school block of two(02) classroomsof a NurseryConstruction
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Participation in this invitation to tender is opened to duly legalized Cameroonian based Companies

that fulfil the requirements of this invitation to tender and exercising in the domain of public works

having the financial and technical capacity, who are categorised as per the 2018 public contract code
and has fulfilled their fiscal obligations in accordance with the 2022 Finance Law.

7. Financing
The MINDDEVEL Decentralised Credits - 2022 Program shall finance the works, which form the
subject of this invitation to tender.
BUDGET HEAD: 27 5627100164 OF MINDDEVEL

Budgetary Authorisation: 1X03311
Budgetary Imputation: 56 27 100 02 641619 523314 821

8. Bid Bond

Each Bidder must include in his administrative documents, a Bid Bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance. Whose list is found in document No. 12
of this Tender File, of an amount, set at 2 % of the estimated amount, all taxes inclusive, of the project
amount in accordance with the Order in force (Prime Ministerial Order No. 093/CAB/PM of
5/11/2002) as follows; —

BID BOND

(2%) FCFA

Amount

(FCFA) TI
DescriptionLOT

Construction of a Nursery school block of two(02)
classrooms at G.N.S Songka

460,00023,000,000Single

Valid for thirty (30) days beyond the date of validity of Bids. As per article 90 (9) of the Public
contract Code (Decree No. 2018/366 of 20 June 2018), certified cheques or bank cheques are
acceptable in the place of Bid Bond. The Bid Bond shall be addressed to the Contracting Authority
and following the conditions of the invitation to tender.

9. Consultation of Tender File:

The file may be consulted during working hours at the technical service of the Fonfuka Council,
Telephone N‘’(237) 675 32 21 75 as soon as this notice is published.

10. Acquisition of Tender File:
The file may be obtained from the technical service of the Fonfuka Council, Telephone N°(237) 675
32 21 75 as soon as this notice is published against payment receipt of a Non-Rcfundable sum of
44,000 FCFA (Forty-Four Thousand Francs), payable at the Fonfuka Council Municipal Treasury,
representing the cost of purchasing the tender file.

11. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (One) original and 06 (Six)
copies should reach the Fonfuka Council premises at Fonfuka not later than? 2 FEV 2022 at 10 a.m.
local time and should carry the inscription:

Envelop A: Administrative Documents;

-  Envelop B: Technical Offer;

-  Envelop C: Financial Offer.

These three (03) envelopes containing the Bids will be put in a fourth one (Kaki colour) which shall

be sealed and labelled imperatively as follows:

« OPEN NATIONAL INVITATION TO TENDER »

(BY THE EMERGENCY PROCEDURE)

No. 00004/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF 0 1 FEV 2022

Construction of a Nursery schoo

Songka

block of two(02) classrooms at G.N.S
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FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF TWO(02) CLASSROOMS
AT G.N.S SONGKA

“TV? be opened only during the Bids-opening session'^

NB: The fourth envelop shall not bear any identification mark of the Bidder or any compromising
sign/indication of the Enterprise.

The fourth envelop should be a plain type and carrying no Trademark

12. Admissibility of Bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively :)e
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of launching of the tend( rs
or may be established after the signature of the tender notice

Any Bid not in compliance with the prescriptions of the Tender File shall be declared inadmissib e.
This refers especially to the absence of a Bid Bond issued by a first-rate bank approved by the Minister
in charge of Finance.

13. Opening of Bids:
The Bids shall be opened in a Single Phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the? ? FFV OWO at 11:00 a.m. local time, at the
Conference hall of Fonfuka Council by the Fonfuka Council Internal Tenders’ Board. Only Bidders
may attend or be represented by duly mandated persons of their choice having a sound knowledge of
the Bids.

14. Evaluation criteria

The Bids shall be evaluated according to the main criteria as follows:

A. Eliminatorv criteria

• Outright elimination during the opening session of the Bids
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;

3. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

4. Incomplete financial file;
5. Change of quantity or unit of the Tender file in the financial bid;
6. Non-respect of 75%of essential criteria;

NB! During the opening session of the Bids, if a document of the administrative bid is absent or
compliant, the bidder will be given forty-eight (48) hours to produce or replace the said document

else it will be eliminated during the evaluation of the Bids. No such document will be accepted after
this deadline.

non

B. Essential criteria

1. General presentation of the tender files;

2. Financial capacity;

3. References of the company in similar achievements;

4. Quality of the personnel;

5. Technical organization of the works;

school block of two(02) classrooms at G.N.SConstruction of a Nursery

S o n g k a
Page 6 I 92



6. Safety measures on the site;

7. Logistics;

8. Attestation and report of site visit;

9. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.
■ Methodology; Methodological approach and relevance of proposed solutions;
- Experience; References of the bidder (experience of at least two (02) years in similar

Yes / No

Yes /No

works) (attach proof)
Yes / No- Equipment; Availability of material and essential equipment (attach proof)

- Personnel; Experience of key supervisory staff (at least senior technician in Building
construction with two (02) years’ experience or Civil/Rural Technician with three (03) Yes / No

years of experience. Proof with duly signed CVs.
- Financial situation; Turnover, Financial capacity, Access to credits or other financial Yes / No

to the tune of 23,000,000 FCFA (Twenty Three Million Francs);

Planning of works; Deadline of execution. Proof with GANTT and PERT planning
sources

Yes/No

Yes/NoPresentation of offer; packaging, binding, clear copies etc.
NB: The non-compliance with any three (03) criteria out of the Seven (07) above shall cause the
elimination of the bid.

These essential criteria are subject to lower limits, the details of which are spelled out in the Special
Regulations of the invitation to tender

15. Award

This evaluation will be done in a purely binary method with a positive (Yes) or negative (No) with an
acceptable minimum of (Yes) 75% of the essential criteria taken into account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the eliminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted as
prescribed in the Special Regulations of the invitation to tender.

16. Validity of Bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours at the Technical Service
of the Fonfuka Council, Telephone N*^ (237) 675 32 21 75

Done at Fonfuka on the, 0 1 FEV 2022

jiJE LORD MAYOR
FUKA COUNCIL

Copies:
The Ma

ctingAuth
- MINMAP

-  MINDDEVEL

ARMP

Supervisory Authority (SDO-Boyo)

Chairperson of TB

Notice Boards

File/Archive

1 til
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REPUBLIC OF CAMEROON

Peace - Work - Fatherland
REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie

TSAVM.

MINISTRY OF DECENTRALIZATION AND LOCMINISTERE DE LA DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL. DEVELOPMENT,

FONFliKA COUNCIL.

INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE

MANAGEMENT ENTITY (SIGAMP)

COMMUNE DE FONFUKA,

STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES

MARCHES PUBLICS (SIGAMP).

AVIS D’APPEL D^OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

(EN PROCEDURE D’URGENCE)

N° : 00004/AONO/MINDDEVEL/CF/CIPM/BIP/2022 DU 0 1 FEV 2022

POUR LA CONSTRUCTION D’UN BLOC ECOLE MATERNELLE DE DEUX (02) SALLES DF
CLASSE A G.N.S SONGFCA

FINANCEMENT : BUDGET DTNVESTISSEMENT PUBLIC - EXERCICE 2022 - MINDDEVEL

1. Objet de I'Appel d'Offres
Dans le cadre de I’execution du budget d’investissement public 2022, Monsieur le Maire de la

de Fonfuka, Maitre d’Ouvrage et autorite contractante lance un Appel d’Offres Nationalcommune

Ouvert (en procedure d’urgence) POUR LA CONSTRUCTION D’UN BLOC ECOLE
MATERNELLE DE DEUX (02) SALLES DE CLASSE A G.N.S SONGKA

2. Consistance des travaux

Les travaux a faire consistents ; Travaux preliminaires, Travaux de terrassement. Construction de
fondations, Ma^onnerie de murs, Toiture, Metallurgie et menuiserie, Electricite, Peinture, Drainage,
Hygiene et protection de I’environnement, etc. Les travaux comprennent les etudes preliminaiies
realisees sur le site et les informations detaillees fournies dans la specification technique et les
estimations quantitatives POUR LA CONSTRUCTION D’UN BLOC ECOLE MATERNELLE DE
DEUX (02) SALLES DE CLASSE A G.N.S SONGKA

3. Delais d’execution

Le delai maximum prevu par I’Autorite contractante pour Pexecution des travaux faisant I’objet de cet
appel d’offres est de trois (03) mois calendaires  a partir de la date de notification de Pordre de
service pour commencer les travaux

4. Allotissement

Les travaux sont combines en un seal Lot;

5. Cout previsionnel
Le cout previsionnel de foperation a Tissue des etuces prealables est de

Montant

(FCFA) TTC
En motDescriptionLOT

CONSTRUCTION D’UN BLOC ECOLE
MATERNELLE DE DEUX (02) SALLES DE
CLASSE A G.N.S SONGKA

Vingt Trois Millions d^
Francs

Un 23,000,000
seul

school block of two(02) classrooms at G.N.SConstruction of a Nursery
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POUR CONSTRUCTION D’UN BLOC ECOLE MATERNELLE DE DEUX (02) SALLES DE

CLASSE A G.N.S SONGKA

« A n’ouvrir qu’en seance de depouillement»

NB ! La quatrieme enveloppe ne doit porter aucune marque d’identification du soumissionnaire
aucun signe ou indication compromettant de PEnterprise.
La quatrieme enveloppe doit etre un type Plaine et ne portant aucune marque

12. Recevabilite des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en originaux
en copies certifiees conformes par le service emetteur ou une autorite administrative (Prefet, Soi.s-
prefet,), conformement aux stipulations du Reglement Particulier de I’Appel d’Offres.
La date limite de validite des pieces administratives susvisees doit etre posterieure a celle de lancement
de la consultation (date de signature de TAvis d’Appel d’Offres).
Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera declaree
irrecevable. L'absence de la caution de soumission delivree par une banque de premier ordre agreee par
le Ministere en charge des Finances entrainera un rejet seance tenante de I’ouverture des plis.

ni

)U

13. Ouverturc des plis
L’ouverture des plis se fera en un sen! temps. L’ouverture des pieces administratives et des offtes
techniques et fmancieres aura lieu \e0 9 FFV 2022  a 11 heures precises, dans la salle |de
conferences de la commune de Fonfuka, par la Commission Interne de Passation des Marches de
commune de Fonfuka siegeant en presence des soumissionnaires ou de leurs representants dume nt
mandates et ayant une parfaite connaissance de leurs offres.

la

14. Criteres d’evaluation

Les offres seront evaluees selon les principaux criteres suivants :

A - Criteres eliminatoires

II s'agit notamment de :
Pendant la seance d'ouverture des offres

1. Delai d’execution superieur a celui present;
2. Fausses declarations ou pieces falsifiees ;
3. Offre dont I’enveloppe exterieure porte des mentions permettant de

reconnaitre le Soumissionnaire ;

4. Offres fmanciere incomplete,
5. Le changement d’une unite ou d’une quantite du DAO dans I’offre fmanciere ;
6. Le non-respect de 75% des criteres essentiels ;

de non-conformite d’une piece du dossier administratif lors de I’ouvertureN.B. En cas d’absence ou

des plis, un delai de quarantc-huit (48) heures est accorde aux soumissionnaires concernes po
remplacer la piece en question. Passe ce delai, la piece ne sera plus acceptee et I’offre ne sera climin

lors de revaluation en sous-commission d’analyse.que

ir

ee

B - Criteres essentiels

Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur .
1- Presentation generale de I’offre ;
2- Capacite fmanciere ;
3- References de I’entreprise dans les travaux similaires realise ;
4- Qualite du personnel ;
5- L’organisation technique des travaux ;
6- Les mesures de securite dans le site ;

at G.N.Sschool block of two(02) classroomsof a NurseryConstruction
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Participation et origine
La participation a cet appel d’offres est ouverte aux entreprises Camerounaises dument legalisees qui
remplissent les exigences de cet appel d’offres et exercent dans le domaine des travaux publics ayant
la capacite financiere et technique, qui sont categorisees conformement au code des marches publics
de 2018 et qui ont rempli leurs obligations fiscales conformement a la Loi de finances 2022.

6.

7. Financcmcnt

Les travaux objet du present appel d'offres sont finances par le budget d’investissement public credits
decentralises du MINDDEVEL de rexercice2022.

Ligne Budgetaire : CHAPTRE 27 5627100164 DU MINDDEVEL
Autorisation Budgetaire :
Imputation Budgetaire :

1X03311

56 27 100 02 641619 523314 821

Cautionnement dc soumission

Chaque soumissionnaire doit inclure dans ses documents administratifs une caution pour soumission
emise par un etablissement bancaire de premier ordre approuve par le ministere responsable des
Finances. Dont la liste se trouve dans le document No. 12 de ce dossier d’appel d’offres, d’un montant,
fixe a 2 % du montant estimatif, toutes taxes incluses, du montant du projet conformement a la
reglementation en vigueur (decret du Premier ministre n° 093/ACRyPM du 5/11/2002) comme suit;

8.

Montant

(FCFA) TTC
Caution (2%)DescriptionLOT

CONSTRUCTION D’UN BLOC ECOLE

MATERNELLE DE DEUX (02) SALLES DE CLASSE
A G.N.S SONGKA

Un
23,000,000 460,000

seul

Valable trente (30) jours apres la date de validite des offres. Selon Particle 90 (9) du Code des marches
publics (decret n° 2018/366 du 20 Juin 2018). les cheques certifies ou les cheques bancaires sont
acceptables a la place de caution. Les cautions pour soumission doivent etre adressees a PAutorite
contractante et selon les conditions de Pappel d’offres.

9. Consultation du Dossier d'Appel d’Offres
Le Dossier d’Appel d’Offres peut etre consulte et obtenu aux heures ouvrables aupres du service
technique de la commune Fonfuka, Telephone N°(237) 675 32 21 75, des publication du present avis.

10. Acquisition du Dossier d'Appel d'Offres
Le dossier d’appel d’offres peut etre obtenu aupres du service technique de la Commune de Fonfuka,
Tel. N° (237) 675 32 21 75 des que cet avis est public centre la reception de paiement d’une somme
Non remboursable de 44,000 FCFA (Quarante Quartre Mille Francs), payable a la recette
municipale de la commune de Fonfuka, representant le cout d’achat du dossier d’appel d’offres.

11. Remise dcs offres

Chaque offre redigee en fran9ais ou en anglais en Sept (07) exemplaires dont un (01) original et Six
(06) copies marquees comme telles, devra parvenir contre recepisse a la commune de Fonfuka au plus
tard le ̂  ̂  FrV 2022 a 10 heure, heure locale et devra porter la mention suivante :

Enveloppe A : Documents administratifs ;

-  Enveloppe B : Offre Technique ;

-  Enveloppe C : Offre Financiere.

« APPEL D’OFFRES NATIONAL OUVERT »

(EN PROCEDURE D’URGENCE)

N°: 00004/AONO/MINDDEVEL/CF/CIPM/BIP/2022 DU 0 1 FEV 2022

Construct ion of a Nursery school block of two(02) classrooms at G.N.S

S o n g k a Page 9 j 92

I



7- Logistiques ;
8- Attestation et rapport de visite du site ;
9- Cahier des clauses technique vise sur toutes les pages ;
10- Cahier des clauses administratives complete et visee sur toutes les pages.

- Methodologic ; Approche methodologique et pertinence des solutions proposees ;
- L’cxperience ; References du soumissiormaire (experience d’au moins deux (02) ans dans
des oeuvres similaires) (joindre la preuve)
■ L*equipemcnt; Disponibilite du materiel et de requipement essentiel (joindre la preuve)
' Le personnel ; Experience du personnel de supervision cle (au moins un technicien

superieur en construction de batiments avec deux (02) ans d experience ou technicien
civil/rural avec trois (03) ans d’experience. La preuve avec des CV dument signes.
Situation financiere ; Chiffre d’affaires, capacite financiere, acces aux credits ou autres

financieres a hauteur de 23,000 000 FCFA (Vingt Trois Millions de Francs);
Planification des travaux ; Date limite d’execution. La preuve avec la planification

GANTT et PERT
- Presentation de Toffre ; emballage, reliure, copies claires, etc. _

NB ; Le non-respect des trois criteres (03) sur les Sept (07) ci-dessus entrainera Lelimination de 1 offre.
Les criteres essentiels sont soumis a des minima dont le detail est donne dans le Reglement Particulier
de I’Appel d’Offres (RPAO).

Oui / Non

Oui / Non

Oui / Non

Oui / Non

Oui / Non

lources

Oui / Non

Oui / Non

15. Attribution

Cette evaluation se fera de maniere purement binaire avec des positifs (Oui) ou negatifs (Non) et dont
le minimum des « Oui » acceptable est d’au moins 75% de I’ensemble des criteres essentiels pris en
compte.

Le marche sera attribue au soumissionnaire qui aura propose I’offre le moins disant, conforme pour
I’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a 100% des criteres
eliminatoires et au moins 75% des criteres essentiels.

Conformement a la justification du soumissionnaire, les couts anormalement bas ne seront pas acceptes
comme prescrit dans le reglement special de I’appel d’offfes.

16. Durce de validite des offres

Les soumissionnaires restent engages par leur offre pendant 60 jours a partir de la date limite fixee
pour la remise des offres.

17. Renseignements complemcntaires

Les renseignements complementaires d’ordre technique peuvent etre obtenus aupres du service
technique de la commune de Fonfuka Tel. : N‘’(237) 675 32 21 75

Fait a Fonfuka, le fi 1 FEV 2022

Copie:
THE LORD MAYOR
FONFUKA

p^uto^te Contractante) COUNCIL

MINMAP
r.f.

MINDDEVEL

ARMP

Tutelle (Prefet de Boyo)

Presidents CPM

Affichage
Chrono/Archive

s b
z ?
(Jt jG

\\^ 9

O ~P

0 7/ < ^

0£n;'
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DOCUMENT NO. 2:

GENERAL REGULATIONS OF THE INVITATION TO

TENDER (GRIT)

at G . N . Shool block of two(02) classroomsConstruction of a Nursery sc
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches
an invitation to tender for the construction of the works described in the Tender File and briefly described
in the Special Regulations.

1.1

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations and which time limit runs from the date of notification of the Administrative
Order.

1.2

In this Tender File, the term “day” means a calendar day.1.2

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional3.1

ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution ol a
contract;

i)

Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influerice
the award or execution of a contract;

ii)

“Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices
of Bids at levels not corresponding to those resulting from competition; ^

iii)

“Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is direc ly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive

coercive practices for the award of this contract.
The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, taki: a

decision of exclusion from bidding for a period not exceeding two (2) years against any bidder foujid
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought
against him

iv)

or

3.2
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A rticle 4: Candidates allowed competing

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder), m
accordance with the funding agreement,

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the must
of conflict of interest, subject to disqualification. A bidder shall be judged to benot be in a situation

in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub
contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts,

(c) The bidder must not have been excluded fi-om bidding for public contracts,

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
1  (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not

under the direct supervisory authority of the Contracting Authority or Project Owner.

A rticle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

'  5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of Bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the invitation to tender, in order to establish their qualification
to execute the contract.
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1

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;
(c)The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;
(d) The member of the group designated as the representative will represent all the undertakings vi: a

vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
(e) In case ofjoint co-contracting, the co-contractors shall share the sums, which are paid by the Projt ct

Owner into a single account. On the other hand, each undertaking is paid into its own account by t le
Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitatipn
to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information that may be necessary for the preparation of the bid and the execution of
the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and  t le
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the Bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedi re
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
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accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents;

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;

Model final bond;

Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model contract;

a.

b.

c.

d.

e.

f.

g-

h.

Document No. 10. Models to be used by bidders;
a. Model contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

8 2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
o' the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of Bids.

I ̂  copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
5ening of Bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
)mplaint to the Minister in charge of Public Contracts.

9

o

c

9 3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.
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Article U): Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of Bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend me
Tender File by publishing an addendum.

of10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
the General Regulations of the invitation to tender and must be communicated in writing or made known b; a
traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of th dr10.3

Bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of Bids,
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

in

C Preparation of Bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever t^e
evolution or outcome of the invitation to tender procedure.

Article 12: Language of Bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracti ig
Authority shall be written in English or French. Complementary documents and the forms provided by t le
bidder may be written in another language on condition that a precise translation into either English or Fren :h
of the passages concerning the bid is included; in which case for reasons of interpretation, the translation sh ill
be considered authentic.

Article 13: Constituent documents of the Bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrativefilea.

It includes:

i) all documents attesting that the bidder:

-  has subscribed to all declarations provided for by the laws and regulations in force;
-  paid all taxes, duties, contributions, fees or deductions of whatever nature;
-  is not winding up or bankrupt;
-  is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordanice
with the provisions of article 6(1) the General Regulations of invitation to tender. !
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b. Volume 2: Technical bid

b. 1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6( 1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule. Quality Assurance Plan (QAP). sub-contracting, attestation of visit of the site,

'  where necessary, etc.).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the contract, namely:

1 .The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the

prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

1: \ this regard, the bidders will use the documents and models provided in the Tender File, subject to the
p ‘ovisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
fi tnns of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present Bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot.

Article 14: Bid Price

Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder.

14.1

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.
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Subject to contrary provisions provided for in the Special Regulations and in the Spec al
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contn ct
or on any other ground, thirty (30) days prior to the submission of the Bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with
the understanding that any contract of duration less than one (1) year shall not be subject to price
revision.

14.3

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
document 8 of the Tender File.

in

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special Regulatic ns
of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the I id
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, withe ut
exceeding the maximum of the three currencies of member countries of the funding institution of
the contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be specifi ?d
by the bidder in an annex to the bid in compliance with the specifications of the Spec al
Regulations. These rates shall be applied for any payment within the framework of the contract so
that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at t^e
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in tie
Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracti ig
Authority’s country shall be in the currency of the country of origin of the bidder or of the curren :y
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
the Bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

a)

b)

to
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15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the foreign currency needs within the context of the contract.

Ar icie 16: Validity of Bid.s
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of

the Bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised
to do so.

16.1 Where the contract does not include a price revision clause and that the period of validity of Bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application
of the related formula featuring in the request for extension that the Contracting Authority addressed to
bidders.

T he updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
c mtract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of Bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

I The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of Bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2)
of the General Regulations.

17.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.5

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result.

17.4

The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract
and furnished the required final bond.

17.5

The bid bond may be seized:17.)

(a) if the bidder vrithdraws his bid during the period of validity;
(b) if the retained bidder:

ails in his obligation to register the contract in application of article 38 of the General Regulations;i)
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ofii) fails in his obligation to furnish the required final bond in application of article 38
the General Regulations;

iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by t rie
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be consideifed
as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed constructi )n
methods and all other useful information. If necessary, the Contracting Authority will examine only tie
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as t le
lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the techni< al
variants for certain parts of the works, these parts of the works must be described in the technical specificatio; is.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of t le
General Regulations.

Article 19: Preparatorj' meeting to the establishment of Bids

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions, which
may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contract! ig
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methcds
set in article 19(4) below.

The minutes of the meeting, including the text of the questions asked and the replies given, includi ig
questions prepared after the meeting, shall be forwarded immediately to everyone who bought tic
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the
Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of Bids shall not be a
reason for disqualification.

19.1

19.3

19.4

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the Gene
Regulations in a volume clearly indicated "ORIGINAL”. In addition, the bidder shall submit the numl er

al
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required in the General Regulations, bearing “COPY’'. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the case may be. All the pages of
the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20. J The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

icle 21: Sealing and marking of Bids

1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes ‘'ORIGINAL” and “COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

Ar

21.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION' as specified in the Special Regulations.

21.1 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21. ̂ If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time limit for submission of Bids

22.1 The Bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.1 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the Bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In
this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial date will henceforth be governed by the new date.

icle 23: Late BidsAr

Any bid received by the Contracting Authority beyond the deadline for the submission of Bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of Bids I
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24.1 A bidder may modify or withdraw his bid after submitting it. on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time limit
prescribed for the submission of the Bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription
“MODIFICATION”.

WITHDRAWAL”, and “REPLACEMENT BID or

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, seah d,
marked and forwarded in accordance with the provisions of article 21 of the General Regulatio: is.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed writt m
notification whose date, postmark being authentic, shall not be posterior to the time-limit set for tie
submission of Bids.

24.3 In application of article 24(1), Bids being requested to be withdrawn by bidders shall be returned to thqm
unopened.

24.4 No bid may be withdrawn during the interval between the submission of Bids and the expiry of the validity
of Bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead
to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.

E. Opening of envelopes and evaluation of Bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of tie
representatives of bidders who wish to attend at the date, time and address specified in the Spec al
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a va
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, i le
envelopes marked "modification” shall be opened and their contents read to the hearing of everyone w th
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notificati m
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only Bids, which were opened and announced, to the hearing of everyone during the openi ig
of Bids shall then be evaluated.

id

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as tie
possible modification mentioned, the price offered, including any rebates [in case of opening offinanc al
Bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
Bids announced to the hearing of everyone during the opening of Bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the Genefal
Regulations) which were not opened and read to the hearing of everyone during the bid-opening sessi'
for whatever reason, shall not be submitted for evaluation.

)n

school block of two(02) classrooms at G.N.SConstruction of a Nursery

S 0 n g k a Page 24 I 92



25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of Bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.3 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the
Bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

'  It must reach within a maximum deadline of three (3) working days after the opening of Bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

,  The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Ar icie 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of Bids and

verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been
made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.

I Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of Bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of Bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with
his bid may do so in writing.

Ar icIe 27: Clarifications on the Bids and contact with the Contracting Authority

I To ease the examination, evaluation and comparison of Bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.

27.1 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their Bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of Bids

28.J The Evaluation sub-committee shall carry out  a detailed examination of Bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the Bids are in proper order.
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28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditic ns
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Author ty
or his obligations in relation to the contract;

i)

Whose correction would unjustly affect the competitiveness of the other bidders who present ;d
Bids that essentially complied with the Tender File.

iii)

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall r
subsequently be rendered in compliance.

ot

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors, which are beyond the requirements
of the Tender File, shall not be considered during the evaluation of Bids.

28.5

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determini ig
qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify Bids considered essentially in compliance with the Tender F le
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in t le
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the u lit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless t|ie
Evaluation sub-committee j udges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected,

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected. i

(c) Where there is a difference between the price indicated in letters and in figures, the amount in lettf rs
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by t le
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs ■ a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance w th
the error correction procedure above and with confirmation by the bidder, the said amount shall
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

3e
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^ rticle 31: Conversion into a single currency

3 I. I To facilitate the evaluation and comparison of Bids, the Evaluation sub-committee shall convert the prices
of Bids expressed in various currencies into those in which the bid is payable in CFA francs.

3 1.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

I

Article 32: Evaluation and comparison of financial Bids

Only Bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

3 2.2 By evaluating the Bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations,

c) Py converting into a single currency, the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

'  d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

I  f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

3 2.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of Bids.

3^.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.

32.1

P‘ rticle 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of Bids as
provided for in the Public Contracts Code.

Ar icie 34: Award
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The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execi te
the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessa y,
proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lo :s,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than o le

34.1

34.2

lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisati jn
of the Minister Delegate at the Presidency in charge of Public Contracts where the Bids have been opened or to
declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claii ns
being entertained.

34.3

Article

Article 36: Notification of award of the contract

Before the expiry of the validity of the Bids set in the Special Regulations, the Contracting Authority shall not fy
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retaim d.
This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-limit.

Article 37: Publication of results of aw ard and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, tie
Independent Observer’s report as well as the minutes of the award session of the related contract to which sh ill
be attached the evaluation report of the Bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of Bids of the bidders
concerned whom so request.

37.3 After publication of the award results, Bids that are not withdrawn within fifteen (15) days shall le
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in char le
of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

After publication of the results, the draft contract subscribed by the successful bidder is submitted to t le
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts 1 or
prior endorsement.

38.1
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I  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception
of the draft contract examined by the competent Tenders Board and subscribed by the successful bidder
and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39 1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.1 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39. J Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-
rate financial institution approved in accordance with the instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.

39.4
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DOCUMENT NO. 3:

SPECIAL REGULATIONS OF THE TENDER (SRIT)
1
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S pedal regulations of the invitation to tender

Table of contents

References of

:he General

regulations

General

Definition of works:

The works herein referred to are: FOR THE CONSTRUCTION OF A NURSERY

SCHOOL BLOCK OF T\VO(02) CLASSROOMS AT G.N.S SONGKA

Reference of Invitation to tender: N° /ONn7MINDDEVEL/FC/FCITB/PIB/20
1.1

22

OF

Execution deadline: Three (03) calendar Months per Lot as from the date of
notification of Serv ice Order to start works1.2

Source of financing
The MfNDDEVEL Decentralised Credits -2022 Program shall finance the works, which
form the subject of this invitation to tender.

BUDGET HEAD: 27 5627100164 OF MINDDEVEL

Budgetary Authorisation: 1X03311
Budgetary Imputation: 56 27 100 02 641619 523314 821

M

List of pre-qualified candidates, not applicable
4.1

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

5.1

6 1 Evaluation criteria

1 he Bids shall be evaluated according to the main criteria as follows:

B liminatorv criteria

• Outright elimination during the opening session of the Bids
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;

3. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
4. Incomplete financial file;
5. Change of quantity or unit of the Tender file in the financial bid;
6. Non-respect of 75"/oof essential criteria;

During the opening session of the Bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the Bids. No such document will be accepted after
this deadline.

Essential criteria

1. General presentation of the tender files;

2. Financial capacity;
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3. References of the company in similar achievements;

4. Quality of the personnel;

5. Technical organization of the works;

6. Safety measures on the site;

7. Logistics;

8. Attestation and report of site visit;

9. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.
Yes/No- Methodolog>’; Methodological approach and relevance of proposed solutions;

- Experience; References of the bidder (experience of at least two (02) years in similar
works) (attach proof)

- Equipment; Availability of material and essential equipment (attach proof)
- Personnel; Experience of key supervisory staff (at least technician in Building construction
with 5 years’ experience or Senior Civil/Rural Technician with three (03) years of

Yes / No

Yes / No

Yes/No

experience. Proof with duly signed CVs.

- Financial situation; Turnover, Financial capacity, Access to credits or other financial
Yes/No

sources to the tune of 23,000,000 FCFA (Twenty Three Million Francs);

- Planning of works; Deadline of execution. Proof with GANTT and PERT planning
- Presentation of offer; packaging, binding, clear copies etc.

Yes / No

Yes / No

This evaluation will be done in a purely a purely binary method with a positive (Yes) or negative (No)
with an acceptable minimum of 75% of the essential criteria taken into account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest

reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to 100
of the eliminatory criteria and at least 75%of the essential criteria.

Yo

ARTICLE 6: Language of the Bids;

The offer like any correspondence and all documents concerning the tender, exchanged between t le
renderer and the Project Owner will be written in French or English. The complementary documents and t le
printed papers form provided by the Bidder can be written in another language in condition of bei ig
accompanied by a precise translation in French or English; in which case and for purposes of interpretation __
the offer, the translation will be taken.

of

PRESENTATION OF THE TENDER.

The Bids prepared in English or French and in SEVEN (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows;

Administrative Documents

Technical Documents

Financial Documents

A)
B)

C)

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which sh ill

5.1

be written.

OPEN NATIONAL INVITATION TO TENDER »

BY THE EMERGENCY PROCEDURE

No. 00004/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF _

«

FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF TWO(02) CLASSROOMS
AT G.N.S SONGKA
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To be opened only during the Bids-opening session

The external envelope should not carry any mark or sign that can lead to the identification of the bidder..B:

Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled;

<i<ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

82

ADMINISTRATIVE DOCUMENTS.

DOCUMENT
DESCRIPTION

NO

Declaration of intention to tender stamped with the tariff in force (written by the bidder).A.l

Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber
Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.2

A.3

I

A.4

Purchase receipt of tender file issued by Fonfuka Municipal treasuryA.5

A Bid Bond of 540,000FCFA (Five Hundred and Forty Thousand Francs) or certified
cheque or bank cheque issued by a first rate-bank approved by the Ministry in charge of
Finance in conformity with COBAC conditions.

A.6

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

A.l
i

An Attestation of the National Social Insurance Fund stating that the bidder has met all
his obligations vis a vis the Fund; the attestation should be less than three months old.

A.8

An attestation of tax payers registration (attestation d’immatriculation) duly stamped
(fiscal stamp)

An attestation of Tax Clearance Certificate (attestation de non redevance) duly stamped
(fiscal stamp), signed by the chief of Centre of Taxes that the bidder has met all the
statutory declarations in issues of taxes in the current financial year; this certificate should
be less than three months old.

IA.9
3

A.IO

Tax Notice (Avis D'imposition)A.ll

Plan localization of business signed by the Bidder and stamped (fiscal stamp)A.12

Power of attorney authorizing signatory to engage the enterprise in the TenderA.13

E uring the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty -eight (48) hours to produce or replace the said document
e se it will be eliminated during the evaluation of the Bids. No such document will be accepted after this
deadline
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The second Internal Envelope shall be labelled «ENVELOPE B: TECHNICAL DOCUMENT» aid
shall contain the following:

B.l General presentation of the tender files

-Document slotted or spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILA ̂  JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed.

B.2.1

1*‘ Reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 works superv isor (at least Senior Civil Engineering Technician or equivalent
B.3.1

certificate)

Qualification of the works supervisor: (at least HND in Civil or Rural
Engineering (BAC +2)

Professional experience of the project engineer^ 02 years (signed CV)

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

01 Site foreman be a Civil Engineering Technician (Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building (BAC
F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

B.3.2

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

TECHNICAL PROPOSALSB.4

Organigram of the project

Logical sequence for the execution of the task

B.4.1

B.4.2

Quality control methodB.4.3

Environmental protection measuresBAA

Security and safety at the siteB.4.5

Duration of execution in respect with the Tender file (GANTT and PERT
planning)

B.4.6

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vanB.5.1

Proof of ownership or rental of a trolley tuck or wheelbarrow

Proof of ownership or rental of small equipment (dig axes, spades, iron bar,
cramps, clamps etc.

B.5.2

B.5.3

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by theB.6.1
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Ministry of Finance and respect COBAC conditions.  = 23,000,000 FCFA
(Twenty Three Million Francs)

Attestation of site visit signed by the bidder or mandated representative
Summary report of site visit signed by the bidder or mandated

. representative

Special Technical Clauses initialled in all the pages
Special Administrative Clauses completed and initialled in all the pages
and last page signed

B.7

B.8

B.9

B.IO

ENVELOPE C- FINANCIAL FILE
DESIGNATION.No.

A .submission letter, signed, dated and stamped, (see ANNEX 3)
Completed and signed framework of unit prices.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
Sub details of unit prices

•  The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

•  The various parts of the same file must be separated with colour guides from as well in the original as
in the copies, so as to facilitate its examination

Cl

C2

C3

C4

Supply price
RTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm
a id non-revisable for the whole of the works and the equipment defined in the present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
e (pressed in francs CFA.

The unit Schedule price ̂ pressed out in figures and letters and in six (07) copies will be joined to the
oTer. In the event of error between the prices in figures and letters, the latter will precede and be used as a
bisis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
niilway or road according as the case may be. The conditions of storage must be of tropical type.

/ RTICLE 10; Guarantee and retention guarantee

1 ).l Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 460,000FCFA (Four

f undred and Sixty Thousand Francs). As per article 90 (9) of the Public contract Code (Decree No.
2 )18/366 OF 20 June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.
1 he time of validity of this guarantee is sixty (60) days, as from the date of depositing of the offers.

lD.2 Final Bond
The final Bond is fixed at Two percent (2Vo) of the initial amount of the services envisaged in the

country.

c onstruction of a Nursery school block of two{02) classrooms at G.N.S

0 n g k a Page 35|92s



It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of tie
contract. The corresponding sum will be paid or the released guarantee, one year after provisional recepti in
of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of t le
offers.

If at the end of this period, the contracts were not notified to him, the bidder will be able, either
cancel his offer, or to ask for a new negotiation of the unit prices.

to

ARTICLE 12: A number of conics of the offer, which must he filled and sent

The tender, as all the parts accompanying it will have to be given in six (07) copies, including one (01)
original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:

OPEN NATIONAL INVITATION TO TENDER »

BY THE EMERGENCY PROCEDURE

No. _00004/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF

FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF TWO(02) CLASSROOMS
AT G.N.S SONGKA

«

To be opened only during the bid~opening session

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest

registered with acknowledgement of delivery or by deposit against receipt to the following address:

Fonfuka Council, beyond this time no offer will be received nor accepted.

at 10a.m., by mail

ARTICLE 14: Opening of the tenders

The opening of the Bids will be carried out in the conference room of the Fonfuka Council. On lie
as from lla.ni. prompt, by the Fonfuka Council Tenders Board sitting in the presence of

the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to the bidder w lo
will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender Fi e,
having satisfied to 100% of all the climinatory criteria and at least 75% of the essential criteria taken it to
account.

The decision carrying attribution of the contract will be published by way of press release or any other
means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the contracting
authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last prec: se
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not accepted
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The contracting authority reserves the right not to take action on an Invitation to tender, if it did not
obtain a proposal, which appears acceptable to him.

Pursuant to justification by bidder, Bids with unconvincing abnormally low costing will be rejected

b/ the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written justification(s) and that
tl ;ese justifications have been appreciated to be unconvincing.

These justifications will concern amongst others

-  The production of detailed pricing, its content and the coherency between the unit price, its
mode of realisation and its timing.

-  The purchase prices of materials

The cost of exploitation of equipment

The wages of technicians and labourers

comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works

measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner decides but before
the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must have examined
the unconvincing justification(s) and given his opinion in seven (07) working days from the date of receipt of
these justifications from the project. (The Tenders Board requests for justifications, bidder replies by
M riting, board examines and if not convincing, proposes reject to contracting Authority who decides after
c insulting ARMP)

^ RTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that he/she respects the elements
of maturity of the project especially the limits of the roads shown to him/her by the project owner during the
s te visit. An update of quantities will be carried out before the start of works.

The contractor shall be officially installed on site after notification of service order to start works. The
site installation commission shall be setup by service note of the project owner.

The site installation commission shall be composed essentially as follows below respectively;

(Chairperson)
. (Secretary)
.(observer)
. (member)
.(member)

..(member)
. (member)
. (member)

The Representative of the Contracting Authority
The Divisional Delegate of MINTP (Contract Engineer).
The representative of MINMAP
The representative of MINEPAT
The Contract Manager (Secretary General of the council)
The Project Manager (CDO of the council)
The representative of the Civil Society
The Contractor

<•

❖

❖

❖

❖

❖

❖

❖
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Chapter 1: General provisions

Article 1: Subject of contract
The subject of this contract shall be FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOC K
OF TWO(02) CLASSROOMS AT G.N.S SONGKA

Article 2: Contract award procedure
This Jobbing Order shall be awarded by Open National Invitation to Tender by the emergency procedure T o.

/ONIT/MINDI)EVEL/FC/FCITB/PIB/2022OF
A NURSERY SCHOOL BLOCK OF TWO(02) CLASSROOMS AT G.N.S SONGKA

FOR THE CONSTRUCTION OF

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

-  The Contracting Authority shall be the Mayor Fonfuka Council
He awards the contract, ensures the preservation of originals of said contract documents a id
the transmission of copies to Ministry in charge of Public Contracts and to the body in chaiL’e
of Public Contracts regulation.

•  The Contract Manager shall be the Secretary General of the Fonfuka Council who sh ill
represent the Project Owner in all the levels of the project notably by ensuring the respect of
the administrative, technical and financial conditions and contractual deadlines

-  The Contract Engineer shall be the Divisional Delegate of Public Works for Bo/o
hereinafter referred to as the Engineer.

-  The Project Owner is the Mayor Fonfuka Council. He represents the benefichry
administration of the works.

-  The Project Manager shall be the Council Development Officer (CDO) Fonfuka. He
respect of the administrative, technical and financial conditions and contractual

deadlines. He ensures the interest of the project owner at the definition, preparation, execution
and acceptance stages

-  The Service head in charge of external control of the execution of works shall be the Divisior al
Delegate of Public Contracts (MINMAP)-Boyo.

-  The contractor shall be [to be specified].
-  The Divisional Finance Controller for Boyo shall be the competent finance controller of tl is

jobbing order. In that capacity he shall visa the jobbing order prior to the signing by t le
contracting authority. (Line 113, 242 CIREX)

ensures

3.2 Security
This contract may be used as security subject to any form of transfer of claim. (Art 150 pcc)
In this case:

The authority in charge of ordering payment shall be the Mayor Fonfuka Council
The authority in charge of the clearance of expenditures shall be Municipal Treasurer
Fonfuka Council.

The body or official in charge of payment shall be the Municipal Treasurer Fonfuka
Council.

The official competent to furnish information within the context of execution of this contract
shall be the Project Ow ner (Mayor Fonfuka Council).

3.3 Duties of the Control Mission, Project Manager (Art 46 pcc)

3.3.1 Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project: (Art 1!

1,2 pcc)

3-
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The Contract Manager, the Contract Engineer, the project manager as well as the other persons in

charge of the control and follow up of the project shall receive an allowance determined by decision
of the project owner. This allowance as well as equipment required for control shall be charged in the
budget of th(e project owner.

Article 4: Language, applioble law and regulation

1 2 The language to be used shall be [English and/or French].

3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract,

the laws and regulations in force at the date of signature of this contract are amended after the signature of
the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
he constituent contractual documents of this contract are in order of priority: (to be adapted to the nature oj

the works).
1) The tender or commitment letter;
2) The bidder’s ter^der and its annexes in all provisions not contrary to the Special Administrative Conditions

(GAC) and the Special Technical Conditions (STC) hereunder;
3b The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);

The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

The General Administrative Conditions applicable on public works contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

81) The General Technical' Condition(s) applicable on the services forming the subject of the contract [insert
and indicate, where need be, names and references].

1

I

tl le contract,

T

5)

6)

7)

Article 6; General instruments in force

The following general instruments [to be adapted according to the case] shall govern this contract:
•  Law No. 96/12 of 05'^ August 1996 on the management of the environment;
•  Law No. 98/013 of 14“* July 1998 relating to competition;

•  Law No. 2010/002 of 13‘^ April 2010 bearing on the protection and promotion of persons with
disabilities in Cameroon;

•  Law No. 2019/024 of 24‘^ December 2019 to institute the general code of Regional and Local
Authorities;

•  Law No. 2021/026 of 16^^ December 2021 bearing the finance law of the Republic of Cameroon for
the 2022 financial year;

•  Decree No. 2003/651/PM of 16**^ April 2003 to lay down the procedure for implementing the Tax and
customs system applicable to public contracts;

•  Decree No. 2012/076 of OS**’ March 2012 to amend and supplement some provisions of Decree No
2001/048 of February 2001 relating to the setting up, organisation and functioning of the Pub*^
Contracts Regulatory Agency (ARMP);
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Decree 2013/159 of 15"' May 2013 fixing the special regime of administrative control of public
finances; ^
Decree No. 2013/7987/PM of 13'" September 2013 on the establishment, organisation and functioniig
of the monitoring committees for the physical and financial implementation of public investments;

Decree No. 2014/0611/PM of 24'" March 2014 fixing the conditions of use and application of human
intensive labour (HIMO);

Decree No. 2018/4992/PM of 2D' June 2018 setting out the modalities governing the maturati )n

process public investment projects;

Decree No. 2018/366 of 20'" June 2018 to institute the Public Contracts Code;

Decree No.2020/375 of 7'" July 2020 bearing general rules of public accounting;

Order No. 03/CAB/PM of 13'" February 2007 enforcing the General Administrative clauses applical le
to public works, supplies and services contract;

Order No. 402/A/ MINMAP/CAB of 2D* October 2019 to set out the nature and thresholds of the

reserved contracts;

Order No. 00000212/A/M INMAP of 28'" September 2021 organising the functioning of Internal Public
Contracts Administrative Management Entity (SIGAMP);

Circular No. 001/CAB/PR/ of 19'" June 2012 relating to the award and control of execution of pub ic
contracts;

Circular letter N0.OOOOO6/LC/PR/MINMAP/CAB of 17'" August 2021 clarifying the control of pub ic
contracts award and the modalities of implementation nearby project owners and delegated proj» ct

owners;

Circular No. 00000456 /C/MINFI of 30’" December 2021 bearing on the instructions relating to tie
Execution of the Finance Laws, the Monitoring and Control of the Execution of the Budgets of t le

State and Other Public Entities for the 2022 fiscal year, and the annex thereto;

Texts governed the various professional bodies;

National and International Norms and Standards (ANOR, NC etc.).

Article 7: Communication (Articles 6 and 10 supplemented)

All communications within the framework of this contract shall be written and notifications sent to
the following address:

In the case where the contractor is the addressee: Sir/Madam

Beyond the time-limit of 15 days fixed in article 6( 1) of the GAC to make his domicile kno^ m
to the Project Owner and Contract Manager, correspondences shall be validly addressed to t le
[to the specified] council, chief town of the
Region in which the work was done;
In the case where the Project Owner is the addressee:

[to be specified] with a copy addressed to the Contracting Authori y,
Contract Manager, Contract Engineer, Project Manager and where need be, within the sane
deadline.

In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

I

The contractor shall address all written notifications or correspondences to the Project Manaj er
with a copy to the Contract Manager.

1.1

a)

b)
Sir/Madam

c)

1.2
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Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works: The Contracting Authority shall sign the service
order to start works and notify to the contractor by the Project Manager or Contract Manager, a copy
shall be forwarded, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

The Project Owner shall sign Administrative Orders with an incidence on the objective, the amount
and execution deadline, then notify to the Contractor with a copy to the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority.

Project Owner (Contracting Authority) shall sign Administrative Orders serving as warnings, and
notify to the Contractor by the Contract Manager with a copy to the Contract Engineer and Project
Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case

contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders, which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

of force majeure shall be signed by the Contracting Authority and notified by his services to the

8 1

82

83

8,4

85

86

8:7

Concerning Administrative Orders signed by the Contracting Authority and notified by the Project
Manager or Contract Manager, the notification must be done within a maximum of 30 days from the
date of transmission by the Contracting Authority to the Project Manager or contract manager. Beyond
this deadline, the Contracting Authority shall establish the default of the Project Manager or
Contract Manager, and take over from them and carry out the said notification.

8 8

A rticle 9: Contracts with conditional phases (Article 9 of GAC)
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9 1

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

rticic 10; Contractor’s equipment and personnel (Article 15 of GAC supplemented)
1). 1 Any modification, even partial, made to the technical bid shall only occur after the written approval of

the Contract Manager. In case of modification, the contractor shall have himself replaced by a member

of staff of equal competence (qualifications and experiences).
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In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owi
in the days following notification of the Administrative Order to start execution. The Project Manaj er
has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyo id
this time-limit, the staff list shall be considered as approved. |
Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be].

\

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

er10.2

10.3

I LI Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
the notification of the contract.

of

The bond shall be returned or the guarantee released within one month following the date of provisiot al
acceptance of the works, following a release issued by the Contracting Authority upon request by t le
contractor.

11.2 Performance Bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

]

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of Start-Off Advance
Not required

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

(in figun s)The amount of this contract as indicated by the attached [detail or estimates] is
cfa (in letters) CFA francs Inclusive of All Taxes; that is:

) CFA F.(Amount exclusive of VAT:

Amount of VAT:
Amount of TSR and/or
Net to be paid= EVAT-TSR and/or AIR

) CFA F.
CFAF

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

For payments in CFA, Francs {amount infigures and letters exclusive oftaxes) by credit to accoi nt
opened in the name of the contractor in the bank,

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes) by credit
opened in the name of the contractor in bank.

a.

No.

to

account No.

Article 14: Price variation (Article 20 of GAC)
1.1 Prices shall be firm,

a. Payments on account made to the contractor as advances shall not be revisable.
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b. Revision shall be “frozen” upon expiry of the contractual time limit, except in the case of price
reductions.

1.2 Price updating modalities (not applicable)

rticle 15: Price revision formulae (article 21 of GAC)

('iot applicable)

A rticle 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supcr>’ision (Article 22 of GAC supplemented)
l7.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the

contract and its additional clauses, where applicable.

1 7.2 In the case where the contractor was invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:
-  The quantities considered shall be the hours used or the quantities of building materials and materials

used that was the subject ofjoint job cost sheets;

-  The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40
%) to take account of social benefits;

-  The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

A rticle 18: Evaluation of works (article 23 of the GAC)
1 his contract is at [unit price, all-in price or unit and all-in price].

A rticle 19: Evaluation of supplies (article 24 of the GAC supplemented)
?. 1 [Indicate, where applicable, the modalities for payment ofsupplies].1

12.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The contracting authority shall not grant to the contractor a start-off advance, the contractor shall use his

own funds to start off the works

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

L efore the of each month, the contractor and the Engineer shall jointly establish a job cost sheet which
s tmmarises and fixes the quantities executed and established for each item on the schedule during the month
a nd capable of giving entitlement to payment. This sheet shall be based on the certification of the various tasks
ji 'intly established by the contractor and the Project Manager

21.2 Monthly detailed account
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Every month ofduring a periodic sequence established by contractor and representative ofthe project own r,
the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed accounts in

copies (one detailed account exclusive of VAT and the other inclusive oftaxes), according to the agreedseven

model and establishing the total amount of the sums to which he may lay claim as a result of the execution
the contract since the start of the contract.

of

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amot nt
of the taxes shall be the subject ofan entry into the budgets of the Ministry in charge ofFinance

Only the amount exclusive of VA T shall be paid to the contractor as follows:

-  [100-2.2 and/or - ("5.5 or 15%)] paid directly into the account of the contractor;
2.2 % paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to jbrward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit oftwenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

The Municipal Treasurer Fonfuka Council shall do payments within a maximum deadline of
days from the date ofsubmission of the approved detailed accounts.

21.3 Detailed account of start-off account {ifapplicable).

calenc ar

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 166 of
Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000*'') of the initial contract amount all taxes inclusive per calendar day of
delay from the first to the 30*’’ day beyond the contractual time-limit;

b) One thousandth (I/IOOO"*) of the initial amount of the contract inclusive of all taxes per calenc ar
day beyond the 30"* day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for Ijhe
following special penalties for the non-observation of the provisions of the contract, especially:

Late submission of final bond;

-  Late submission of insurances;

-  Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
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I. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed accoint (article 34 of the GAC) , „ . r* .u
25.1 [Indicate the time-limit avaiable to the contractor to forward the draft to the Project Manager, after the

date ofprovisional acceptance ofthe works (maximum 1 month)].

fter completion of the works and within a maximum time-limit of fourteen (14) days after the date of
pbvisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account ot
orks executed and which detailed account summarises the total sums to which the contractor may be entitled

result of the execution of the whole contract.

2k .2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

2 5.3r/ze contractor has up to thirty (30) days to return the signed final detailed account.

A rticle 26: General and final detailed account (article 35 of the GAC)
2k I The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed

account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
d-aws up the general and final detailed accounts, of the contract which he has had signed Jointly by the
c )ntractor and the Contracting Authority. This detailed account includes:

-  the final detailed account,

-  the balance

The summary of monthly payments on account.

1 he signing of the general and final detailed account without reservation by the contractor definitely binds the
t' VO parties, puts an end to the contract, except with regard to interest on overdue payments.

25.2 The contractor has up to thirty (30) days to return the signed final detailed account.

A rticle 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;
Dues and taxes attached to the execution of services provided for in the contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and water.

A

V

a; a

hese elements must be included in the costs, which the undertaking imputes on its running costs, and
institute one of the elements of the sub-details of prices exclusive of taxes.

7

C'

11 taxes inclusive prices means VAT included,
rticle 28: Stamp duty and registration of contracts (article 37 of GAC)

/

A

I:
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r

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)
Works to be done consists of preparatory works, cleaning and earth works, grading and opening, part gradi ig
of the road works, drainage works, construction of pavement and culverts. The works shall include especial y:
(position or volume of works), (7b be specified cf Special Technical Conditions)

29.1 Before the effective commencement of works, the contractor shall be officially installed on site af er
notification of service order to start works. The site installation commission shall be setup by service note of
the project owner (Art. 16 SRIT)

(Chairperson)
(Secretary)
.(observer)
. (member)
.(member)
..(member)
. (member)
. (member)

The Representative of the Contracting Authority
The Divisional Delegate of MINTP (Contract Engineer).
The representative of MINMAP
The representative of MINEPAT
The Contract Manager (Secretary General of the council)
The Project Manager (CDO of the council)
The representative of the Civil Society
The Contractor

❖

❖

❖

❖

❖

*:•

❖

❖

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the executi m
of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault a id
battery, slander or defamation of which he could be victim because of or during the exercise of his mission,

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days.

This time-limit shall run from the date of notification of the Administrative Order to commence31.2

execution of the works [or thatfixed in this Administrative Order- to he specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager mf>ve
(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

Liability insurance, business manager;

Comprehensive insurance of the site:

Insurance covering its ten-year obligation, where applicable.

as
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Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

3|5 1 Programme of works, Quality Assurance Plan and others {to be specified).
■ a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative

C rder to commence execution, the contractor shall submit in [six (6)] copies for the approva of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
c ilendar.'his draft Quality Assurance Plan and the Environment Management Plan, where applicable.
1 his programme shall be exclusively presented according to the furnished models.

(2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the dateTwo

o "reception with:

Either the indication “GOOD FOR EXECUTION ;
I  - Alternatively, the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
hks a deadline of five (5) days to give his approval of possibly make comments. Delay in approving the draft
e cecution schedule shall stay the execution deadline.

7 he approval given by the Contract Manager or Project Manager does not in any way release the contractor
f his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be

a icertained nor paid for. The updated and approved schedule will become the contractual schedule.
0

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit

within five (5) days to the Contracting Authority without staying its execution. However, if important
nlodifications alter the :objectfVe of the contract or the nature of the works, the Contracting Authority shall

the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of

it

return

reception.

The Environment Management Plan should bring out notably the choice technical conditions of the
s te and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ,

di The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

3(5.2 Execution draft

The execution plan documents {calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most fifteen (15) days prior to the date provided for the commencement of execution of
the corresponding part of the structure.
The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations.

a)

b)
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35.3 In case of the non-observance of the approval deadlines of the above documents by the Administrati(
these documents shall be deemed to have been approved.

n.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fift^n

days after the notification of the Administrative Order to commence work.
36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified

in accordance with article 50(2) ofthe GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, : or
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrati v'e
Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and ,ts
additional clauses {the ceiling is 30 %).

Article 39: Site laboratory- and trials (article 55 of GAC)
39.1 Indicate if necessary, the modalities for carrying out the trials and geotechnical studies provided for'in

the Special Technical Conditions.
I

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and laboratc ry
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where ne ̂d

be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should 3e
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance (art 156, 157-1,2,3,4 pcc)
Article 42: Provisional Acceptance

42.1 Pre-Acceptance Operations
Before the acceptance of the works, the contractor shall ask in writing to the control Engineer, to organi ze

technical visit for pre-acceptance. This visit shall include the following operations.a

> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and t|he
corresponding works to be done before the reception. The Engineer shall fix the reception date in collaboration
with the chief of service for the contract.

school block of two(02) classrooms at G.N.SConstruction of a Nursery

S 0 n g k a Page 50 I 92



41.2 Acceptance
The acceptance commission shall comprise:

*:• The Representative of the Contracting Authority
*:• The Divisional Delegate of MINTP (Contract Engineer).
❖ The representative of MINMAP

The Contract Manager (Secretary General of the council)
❖ The Project Manager (CDO of the council)
❖ The representative of the Civil Society
❖ The Contractor

(Chairperson)
(Secretary)
.(observer)
.(member)
..(member)
..(member)
..(member)

NB! The representative of MINMAP shall take part in the acceptance of services as an obser\'er (Art
4i7-e pcc). His signature shall not be required in the reception report (process-verbal) (Line. 245
GIREX).

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
xeptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all the

commission members,

the report (process - verbal) shall be valid if two third (2/3) of the members including the chairperson
abpend their signatures.

1 he chairperson can only convene the acceptance of works when he must have received from the Contract
E ngineer the report (process - verbal) of the technical acceptance of works with no reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the acceptance
r works’ report (attached to acceptance of works report) and shall accompany the bills for settlement
,  An indemnity shall be perceived by the members as per specified in the SRT

a

E owever,

o

Article 43: Guarantee Period.

The guarantee period is one (01) year from the date of the provisional reception for the section of new
c vil Engineering works.

A rticle 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

44.2The Project Manager [shall [not] be member of the commission.

he procedure for final acceptance shall be the same as for provisional acceptanceT

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the Public
c mtract Code and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
0 le of the following cases:

dead of the contractor

-  bankruptcy of the contractor
-  judicial liquidation (contractor not authorised by court to exploit her enterprise
-  sub-contracting of works without the authorisation of the project owner Incompetence of the

contractor duly notified by the Project owner
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Non-respect of labour code rules and regulations
fraud and corruption duly noticed

Article 46: Case of force majcure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not De
admitted are:

Rainfall: 200 millimetres in 24 hours;
Wind: 40 metres per second:
Flood: decennialfloodfrequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

I

Where no amicable solution can be found for a disagreement, it is brought before the competent Camerooni an
jurisdiction, subject to the following provisions; [to be filled, where need be].

Article 48: Production and dissemination of this contract

(Seven (07)} copies of this contract shall be produced at the cost of the contractor and furnished to the Contn ct
Manager.

Article 49: Information to be posted
The Contractor shall put up a visible information board (total height=2,80meters, width=l,20meters, bocrd
thickness=2,5centimeters at l,20meters above the ground level with poles embedded in concrete) at tie

entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON

Peace - Work — Fatherland

)

JOBBING ORDER N^

FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF TWO(02)
CLASSROOMS AT G.N.S SONGKA

CONTRACTING AUTHORITY: THE MAYOR FONFUKA COUNCIL

CONTRACT MANAGER: SECRETARY GENERAL FONFUKA COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGA TE OF PUBLIC WORKS

PROJECT MANAGER: FONFUKA COUNCIL DEVELOPMENT OFFICER (CDO)

CONTRACTOR:

FINANCING: PUBLIC INVESTMENT BUDGET 2022 - MINDDEVEL

AMOUNT:

DURATION OF CONTIL\CT: Three (03) Months

Article 50 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
soon as the Contracting Authority notifies it to the contractor.

as
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DOCUMENT NO. 5: 1

SPECIAL TECHNICAL CONDITIONS (STC)

I

1

i
I
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TECHNICAL SPECIFICATIONS

Purpose of these Special Technical Conditions
These Special Technical Conditions is FOR THE CONSTRUCTION OF A NURSERY SCHOC h
BLOCK OF TWO(02) CLASSROOMS AT G.N.S SONGKA
These special technical conditions are established with reference to the General Technical Conditions (GT 1)

1 - GENERALITIES: This present special technical specification concerns THE CONSTRUCTION ('F
A NURSERY SCHOOL BLOCK OF TWO (02) CLASSROOMS AT G.N.S SONGKA

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by t le
competent authority and sample models of equipment and furniture provided by the project owner. Throu jh
the Project Engineer, the contractor shall furnish the owner of the project and other project team memb( rs
within the shortest possible time with an execution plan showing clearly how he intends to run the work site.
A fence in local materials shall enclose the whole work site to avoid trespassing.

SIGNPOSTS: The contractor shall put in place at his expense signposts indicating work in conformity w th
the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall le
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the ri^ ht
to intervene in case of any emergency without necessary interfering with the responsibilities of the contract' ir.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He sh ill
not on his own modify anything on the structure and shall inform the Project Engineer of any changes that le
considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cdst
without modification of the contract amount. The owner of the project shall have the right to the final choice
in case of any modification.

1. PRELIMINARY WORKS

Building Site Installations
The contractor shall set up temporal structure and facilities needed to execute the works, such as:

-  Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
-  Building site toilet facility (if it does not exist)

Storehouse for materials

Removal of temporary work (fences, field office, sheds, signs, etc.).

Sanitation

The contractor shall ensure the availability and use of toilet facilities at the works site.
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2. WORKS TO BE EXECUTED

2.1 Earth Works .

Since the works involve mainly rehabilitation of existing classrooms, no major site clearance and excavation
works will be carried out. Earth works to be done shall only involve preparing the uncemented floors for
concreting and will be done under the close supervision of the site supervisor.

2.2 Blinding Concrete.
Since the works involve mainly rehabilitation of existing classrooms, no lean concrete shall be use except m
special unforeseen circumstances and will be done under the close supervision of the site supervisor.

3.3 Mass Concrete

The floors and outdoor pavements of this building to be rehabilitated will be of mass concrete of dosage
300kg/m3 and following the rules and regulations of pavements and done independently and with finishes
specified in the bill of quantities.

3.4 Reinforced concrete r ji-nun ^
The R.C for beams and pillars, which must be cast in-situ is designed according to the rules of and CP 110 and
batching done according to trial batches or Dreux method, by weight and or volume, closely supervised by the
supervisor in charge. Mixing, transportation, placing and vibration of all concrete works shall be done manually
and or mechanically. A percentage loss due to waste, mixing and settlement has been envisage in the quantities
which is 32% ^
Load evaluation has been limited to dead, live and service loads of the building. External horizontal and vertical
charges due to wind, rain etc have not been considered which is due to the negligible atmospheric conditions of
the area.

The aggregates will be of class 15/25 and free from organic impurities and any substance that may adversely
affect the strength and workability of the concrete. Cast concrete shall be cured as required to achieve its
maximum strength ^ '

3.5 Reception for Reinforcements
Before concrete is cast, the Contractor must inform the supervisor that work has been completed in the
assembling of reinforcements so that they can be approved. The Contracting Authority shall indicate the term
“Good for concreting” on the building site log, after reception, thereby authorizing the Contractor to proceed.

as

3.6 Formwork

All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise specified by
the supervisor and should meet the following requirements:

a) If the concrete box is made with timber that has simply been assembled, the boards must be of the same
level and properly joined. The maximum space between the joints should be 2 mm. The maximum
difference in level between two joint should be 3 mm.
b) If the ordinary form is made with fibreboard or plywood, the sides must be properly joined and be of
the same level. The tolerated space between joints should be same as those between sawn timbers,

c) Formwork for Reservations or recesses
Recesses intended for masonry fittings or other uses should be made using appropriate forms. Such forms
should be put together in such a way that its parts can be removed with ease.

Pre-casting Preparations
a) Cleanness

The form must be free from hydrocarbon products such as grease, etc or by rust. The stains must be
thoroughly cleaned up, if need be.

b) Cleaning
Before concreting, the concrete boxes must be carefully cleaned to remove all dust and debris.
Compressed air should be used to finish the cleaning.

c) Watering
Timber forms must be sufficiently watered before concreting. It should be watered several times to make
the wood as wet as possible, causing it to swell and close the joint gaps.
The wet surfaces must not, however, be dripping with water. Excess water shall be blown out using
compressed air.
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d) Coating with oil
The following shall be oiled before concreting:

- Worked moulds of plywood or fibreboard and all moulds for fine dressing.
- Excess oil in the moulds must be drained before concreting. The oils used should be special stripping o Is.
- The oil used must not touch the reinforcement rods.

• Maintenance

If the moulds are to be used more than once they should be properly cleaned, and if necessary, repaired befbre
being used again '

• Safety of Workers and Others
Nails, bolts or projections should immediately be removed from used forms if they are to be used again.
Otherwise, the forms should be burnt immediately or stored at a distance from the building site, in a place t lat
is not accessible to the public.

3.7 Constituent Materials of Concrete

•  Crushed Aggregate

All crushed aggregate on the building site should be stored in the compartments intended for this purpose. 1 he
only aggregate authorized on the building site is the following:
- Crushed 0/5 gravel (river sand)
- Crushed 5/15 fine gravel
- Crushed 15/25 coarse gravel
- Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10 %.

Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must approve ̂ he
origin of the aggregate. The aggregate should come from rivers, quarries or crushed stable rocks, free of foreign
bodies, organic material, dust, mud and clay, whether it sticks to grit or not. |

With respect to particle distribution, the following shall apply:

1

•  Sand (Fine Aggregate)
Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean, hard, a id
sharp and must not stick to the hand. It must be free of any soil or limestone, wastes, debris and wood.
It should, if need be, be sieved and washed. The sand must come from approved quarries or from rivers. It m isl
not contain more than 5% weight of grit passing through a sieve with 900 meshes per cm^ and must not cont in
particles, whose biggest dimensions exceed the following limits:

0/2 mmFor mortar

For reinforced concrete 0/5 mm

10/5 mmFor non-reinforced concrete

Cleanness: The sand must have sand equivalent (SE) higher than 75.

Cement

Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or equivalent.

The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be supplied to he
building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from he
building site.

The Contractor must inform the supervisor that he has received his supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR P.l 5.3 )1
Standard, at the contractor’s expense.

The lots that do not meet the standards must be removed from the stock and taken away from the building si e.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and completely
dry place, and on a raised plank surface, that is at least 10 cm above the ground.
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3.8 Reinforcements

All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French AFNOR
35.001 standard characteristics or similar. All reinforcements used in the construction project must be of the Fe
E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must be cut with shears.

The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high adhesive
rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to avoid
overheating, and on the approval of the supervisors.

The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval records.
Anchor tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The metal used shall be
clean and free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile strength
shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings.

Reinforcements must be assembled in the workshop at the building site. They should never be assembled inside
the form box if the cheek boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for elevation concrete
and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete or plastic shims,
whose dimension should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be enough
shims and mounting bars to prevent the reinforcements from being deformed during handling and concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could, ask for tensile strength tests on the samples taken from the batch. Such tests would be done
at the contractor’s expense. An approved body should carry out the tests.

For floor beam frames, all measures should be taken to keep the bars raised and properly positioned around the
supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps should comply
with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the forms. The
reinforcements, whether assembled or not, should be stored on boards and not on bare ground.

A reputable and approved manufacturer with guaranteed and stamped production quality must supply the iron rods
u ;ed. The 6 mm diameter iron rods could be used for circles with diameters of 200mm.

The iron rods supplied must be at least 11 m long

3.9 Placing concrete
The concrete should be placed before its initial setting time, and never after it has contained its water content

for more than thirty minutes. Storing it in containers for subsequent use after adding water is strictly prohibited. All
concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of the structure
ir question. The Contractor shall take all measures to trim and position the reinforcements to prevent them from being
d splaced during concreting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc) to keep the
s ructures set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
heelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble using
c )mpressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be washed and
s rubbed with an iron brush and thoroughly soaked. If necessary, admixtures for construction joints can be used, but 1
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these must comply with producers’ instructions. No concreting of construction joints should be done pn the visible pa rts
of structures.

The formwork should be removed only after the concrete has acquired enough strength.

3. MASONRY

The foundation walls shall be done in black stones, shaped or unshaped where need be, and cement mortar while
walls shall be erected in sun dried laterite blocks of 20x20x40cm as shown on the working drawings.

he

Locally produced bricks must respect the following conditions:
The super\'isor must approve the soil type for the moulding of mud blocks.
The mould must be of the following dimensions 208cmx20cmx40cm.
They brick must be laid using cement mortar as specified.

4. PLASTERING

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5cm thick shall be applied on the wills
respectively in cement mortar of 400kg/m3 mix.

5. CARPENTRY AND JOINERY

Timber will be gotten locally, well seasoned and shall be free from shakes, defects, insects attack and dry rods. ■ i\\
doorframes are of hardwood panel timber.

6. OPENINGS

6.1 WOODEN DOORS AND WINDOWS

All the wooden doors and windows shall be of hard wood properly finished respecting the dimensions on he
working drawings. They shall be received on site by the supervisor before fitting is carried out.

6.2 Cluster Windows

All the cluster windows openings shall be in concrete cluster blocks of 35cmx35cm as shown on the working
drawings.

6.3 Glass Windows

All the glass windows openings shall be in transparent glasses and of the dimensions shown on the working drawin »s.

7. PAINTING

The contractor must carefully examine the surface to be painted before work starts. The external wall surfai es
shall be done in advancing hues while the internal surfaces shall be done in receding hues. Colour pigments, light
systems, and their intensities shall enhance the value and intensity of colours. For the classrooms, the final col( ur
for these classrooms shall be The first or primary coat shall be done in weak glue (white wa h)
and should be applied to receive the final or finishing double coats as follows:

External walls

Internal walls

Pantex 1300

Pantex 800

Wall base (Im from noor)Oii(alkyd) paint
Pantex 800Ceilings

Door and windows Oil(alkyd) paint

8. ROOF COVERING

All the timber for the roof trusses shall be of hard wood, well seasoned and shall be of straight grains, without
defects and treated against insect attack with carbonyl.
The roof trusses shall be triangular.
The rafters shall be of 2”x6” (3xl2cm) and the purlins2”x4” (4x8cm.)
Oblique, horizontal and vertical wind braces shall be done to secure the truss from possible up heave due to w: ad
pressures.

The roof shall be tied to the building by diameter 6mm-extended reinforcement bars.
The roof slope, fall direction etc. is chosen in accordance with the manufacturers (AUBAC) specificatii »n,
atmospheric conditions aesthetic and longevity.

school block of two(02) classrooms at G.N.SConstruction of a Nursery

S 0 n g k a Page 58 I 92



The sheathing shall be semi-circular corrugated three (3) m long aluminium sheets of 0.35. . . •
It shall be screwed or nailed to the purlins by carefully chosen qualified and skilled technicians under the close

The^fascirbolr^ shall be of metal sheets with a finish hue to be determined by the architect in close collaboration
with the client.

I

9  CEILrNG ' A

The ceiling shall be executed with 4mm hard plywood fixed on solidly nailed noggins and painted as mentioned
above, locally sawn eucalyptus.

- MODE OF EXECUTION OF THE VARIOUS TASKS
1) Site instullation

Description of works u • i j
These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of
a hut for site meeting. Etc...

4

2) Project information sign post
Description of w orks
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the

to furnish the populations with allvarious roads and eventually at the post of works (Culvert) so as

information concerning the project.
The boards will carry the following information:

Republic of Cameroon
Peace-Work-Fatherland

t 9|c * ])e * ̂ % 9|c

North-West Region
is it-k ic-k-k

CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF TWO(02)

CLASSROOMS AT G.N.S SONGKA
Project name

THE MAYOR FONFUKA COUNCIL

PUBLIC INVESTMENT BUDGET 2021

Ow ner of the project

Funding
SECRETARY GENERAL FONFUKA COUNCIL

THE DIVISIONAL DELEGATE OF PUBLIC WORKS

Contract Manager

Contract Engineer
COUNCIL DEVELOPMENT OFFICER (CDO)Project Engineer

Three (03) MonthsDuration of the contract

Contractor

SAFETY AND ENVIRONMENTAL PROTECTION

Safety measures shall be put in place to safeguard the health of the workers. They shall be equipped with
personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first aid box shall be
p*ovided on the site to render first aid services in case of any accident. Before the start of each task, workers
s lall be reminded of the potential hazards associated to that task and the safety measures to be taken to avoid
p jssible accidents. Working points shall be well signalized to road users using sign boards placed at adequate
p Dsitions that can be visible to everybody.

E very area from which soil is to be extracted shall be covered with vegetative soil at the end of the job to
fi .cilitate the growth of vegetation and to avoid erosion.

3)

5

I

i
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DOCUMENT NO. 6:

SCHEDULE OF UNIT PRICES
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SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK
OF TWO (02) CLASSROOMS AT G.N.S SONGKA

UP in
UP in WordUNITDESCRIPTION

Figures

LOT 100 :PREPARATORY WORKS AND STUDIES100

Site Clearing101

FFStudies102

FFSite installation103

FFImplantation of building

SUB -TOTAL LOT 100

104

LOT 200:EARTHWORKS200

Levelling of the Platform201

Excavation of trenches and footings203

Backfilling of the foundation204

SUB -TOTAL LOT 200

LOT 300:FOUNDATION WORKS300

Lean concrete301

Frog filled cement blocks 20x20x40302 1

Reinforced Concrete for footings, pillars and beams303

Concreting of Floor (8cm thick)304

SUB -TOTAL LOT 300

LOT 400:MASONERY-ELEVATION400

Blocks of 15X20X40401

Blocks of 10X20X40402

Reinforced Concrete for lintels, pillars and beams M3403

Plastering with cement mortar paste404 ■i

Flooring (Cement screen) M^405

UBlackboard( 1,20x5,00)m406

Claustras407

SUB -TOTAL LOT 400 I

LOT 500:ROOF AND CEILING WORKS500

Rafters M"501

Purlins and noggins502

Ceiling (5mm red plywood)503

Aluminium ceiling out side (Tole les 4/10)504

Fascia board and lining (Tole Bac 5/10) ML504

Aluminium sheets (Tole Bac 5/10) M2505
I Top ridge 50cm506 ML

Angle ridge507 ML

V. ridge507 ML

Other accessories508 FF

SUB -TOTAL LOT 500

LOT 600:METALLIC WORKS600

Metallic Door (1.50X2.20)m601 U
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uMetallic Door (1.20X2.20)ni602

MLThresholds603

Window protector anchor outside the wooden frame M2604

SUB -TOTAL LOT 600

LOT 700:WOOD/GALZED WORKS700

Panel wooden door shutter (0.70x2.20)m for the toilet U701

UPanel wooden door shutter (0.90x2.20)m702

UAluminum glazed window of (1.50x1.20)cm703

UAluminum glazed window of (1.20xl.20)cm704

SUB-TOTAL LOT 700

LOT 800:PLUMBING AND SANITARY WORKS800

P V C for evacuation and supply with accessories801 pairs

UWater closet English type complete802

UWash hand bassin803

UTowel and soap dish rail804

UShower complete805

UToilet mirrors806

USoak away pit807

USeptic tank808

UInspection chamber809

UTissue paper hangar810

FFOther accessories811

SUB -TOTAL LOT 800

LOT 900: ELECTRICITY900

ROLLConduit flexible pipes901

ROLLV.G.V l,5mm2 cables for lighting902

ROLLT.H 2.5mm2 for sockets and switches903

UFlourescent lamps 4ft complete904k

Flourescent lamps 2ft complete u905

URound bulbs906

USuckets and switches907

connectors,fuse box,cups pairs908

FFProvision to external network909

FFOther accessories909

SUB -TOTAL LOT 900

LOT lOOOtPAINTING AND TILLING1000

PAINTING1000-A

M2CeilinglOOOA-1

M2Painting of the suffit with pantex 800lOOOA-2

M2External wallslOOOA-3

M2Internal wallslOOOA-4

M2Metal and WoodworkslOOOA-5

M2Supplying and applying oil paint on wall skirting h-1.2lOOOA-6

SUB -TOTAL LOT 1000

TILLING1000-B

M2Vitrified tiles on toilet walls h=l .8lOOOB-1

M2Mosaic tiles on toilet floorlOOOB-2
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SUB-TOTAL LOT 1000

DRAINAGE1100

MlGutters all round the building
Concreting of the surrounding thickness 5cm

1101

1102

SUB-TOTAL LOT 1100

I

I
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BILL OL QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES FOR THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK OF
TWO (02) CLASSROOMS AT G.N.S SONGKA

TOTALQTY UPUNITDESCRIPTION

LOT 100 :PREPARATORY WORKS AND STUDIES100

1252Site Clearing101

FF 1Studies102

FF 1Site installation103

1FFImplantation of building

SUB -TOTAL LOT 100

LOT 200:EARTHWORKS

104

200

637Levelling of the Platform
Excavation of trenches and footings

Backfilling of the foundation

201

30M'203

80204

SUB -TOTAL LOT 200

LOT 300:FOUNDATION WORKS300

2.9301 Lean concrete

75Frog filled cement blocks 20x20x40302

5.75Reinforced Concrete for footings, pillars and beams303

195M"Concreting of Floor (8cm thick)304

SUB -TOTAL LOT 300

LOT 400:MASONERY-ELEVATION400

M" 240Blocks of 15X20X40401

35Blocks of 10X20X40402

7.30M3Reinforced Concrete for lintels, pillars and beams403

550Plastering with cement mortar paste404

223.00405 Flooring (Cement screen)

U 4Blackboard( 1,20x5,00)m406

M2 40407 Claustras

SUB -TOTAL LOT 400

LOT 500:ROOF AND CEILING WORKS500

M^ 4Rafters501

M^ 4502 Purlins and noggins
249M2Ceiling (5mm red plywood)503

Aluminium ceiling out side (Tole les 4/10) M2 65504

50Fascia board and lining (Tole Bac 5/10) ML504

270Aluminium sheets (Tole Bac 5/10) M2505

30MLTop ridge 50cm506

12Angle ridge ML507

ML 12507 V. ridge

508 Other accessories FF 1

SUB -TOTAL LOT 500

600 LOT 600:METALLIC WORKS

601 Metallic Door (1.50X2.20)m U 2

602 Metallic Door (1.20X2.20)m U 2
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33MLThresholds603

M^ 4Window protector anchor outside the wooden frame604

SUB -TOTAL LOT 600

LOT 700:W001)/GALZED WORKS700

0Panel wooden door shutter (0.70x2.20)m for the toilet U701

U 4Panel wooden door shutter (0.90x2.20)m702

1UAluminum glazed window of (1.50xl.20)cm703

U 1Aluminum glazed window of (1.20xl.20)cm704

SUB -TOTAL LOT 700

LOT 800:PLUMBING AND SANITARY WORKS800

1P V C for evacuation and supply with accessories801 pairs

U 4Water closet English type complete802

2UWash hand bassin803

2UTowel and soap dish rail804

2UShower complete805

2UToilet mirrors806

1USoak away pit807

U 1Septic tank808

U 4Inspection chamber809

4UTissue paper hangar810

1FFOther accessories811

SUB -TOTAL LOT 800

LOT 900: ELECTRICITY900

ROLL 3Conduit flexible pipes901

2ROLLV.G.V l,5mm^ cables for lighting902

3ROLLT.H 2.5mm^ for sockets and switches903

20UFlourescent lamps 4ft complete904

0Flourescent lamps 2ft complete905 u

3URound bulbs906

16USuckets and switches907

1connectors,fuse box,cups908 pairs

FF 1Provision to external network909

FF 1Other accessories909

SUB-TOTAL LOT 900

LOT 1000:PA!NTING AND TILLING1000

PAINTING1000-A

249CeilinglOOOA-1

0Painting of the suffit with pantex 800lOOOA-2

190External wallslOOOA-3

360M'Internal wallslOOOA-4

130M^Metal and WoodworkslOOOA-5

60M^Supplying and applying oil paint on wall skirting h-1.2lOOOA-6

SUB-TOTAL LOT 1000

TILLING1000-B

30M2Vitrified tiles on toilet walls h-L8lOOOB-1

31M2Mosaic tiles on toilet floorlOOOB-2

SUB-TOTAL LOT 1000
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DRAINAGE1100

75MIGutters all round the building1101

52Concreting of the surrounding thickness 5cm1102

SUB -TOTAL LOT 1100

SUMMARY

LOT 100: PREPARATORY WORKS AND STUDIES
LOT 200: EARTHWORKS

LOT 300: FOUNDATION WORKS

LOT 400:MASONERY - ELEVATION

LOT 500: ROOF AND CEILING WORKS

LOT 600: METALLIC WORKS

LOT 700: WOOD/ GALZED WORKS

LOT 800: PLUMBING AND SANITARY

LOT 900: ELECTRICITY

LOT 1000: PAINTING AND TILLING

LOT 1100: DRAINAGE

TOTAL WITHOUT TAXES

TVA: 19.25%

AIR : 2.2%

TOTAL WITH TAXES

NET TO BE PAID

FCFA all taxes included.1 his present estimate is closed at the sum of
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DESIGNATION

Duration

of activity
Total

quantity
UnitDaily out putNo

No Days
break up

AmountDaily wageCategory

a.

X
C/3

z
<

O

TOTAL A

Days

break up
iZ5

AmountDaily rateNoType
Z

X

H
Z

■H

TOTAL BO

Quantity AmountUnit Unit costType
1

c/3a
z

c
z
< i

<
M i

H
< ^

IS

TOTAL C

A+B+CDIRECT TOTAL COSTD

Dx%GENERAL SITE EXPENESESE

Dx%GENERAL OFFICE EXPENSESF

D+E+FNET COSTG i

Gx%H RISK + BENEFITS I
*
j

G+HTOTAL COST (HT)P

P/Q’TYV UNIT COST (HT)
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DOCUMENT NO. 9:

MODEL CONTRACT
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REPUBLIC OF CAMEROON
Peace - Work - Fatherland

nuvAa.

REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPMENT.
MINISTERE DE LA DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL.

FONFIIKA COUNCIL,

INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE

MANAGEMENT ENTITY (SIGAMP)

COMMUNE DE FONFUKA,

STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES

MARCHES PUBLICS (SIGAMP),

J 3BBING ORDER N°

TO TENDER N°OPEN NATIONAL INVITATION
OF /2022 FOR THE

^ WARDED AFTER

P reject Owner [Indicate name and full address]
j

: [indicate name and full address of holder]HOLDER

Fax:P.O. Box

E usiness Registry No.
1 axpayer’s No.

at

: Execution of
; Network^

works;S UBJECT

L 3t No.

: RegionPLACE

} months.(EXECUTION DEADLINE :

4MOUNT IN CFA F:

lAT

EVAT

VAT

AIR (Income tax)

Net to be paid

: [indicate the source of financing]FINANCING

: [to be completed]E UDGET HEAD

i

SUBSCRIBED ON:

SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

c onstruction of a Nursery school block
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Between:

hereinafter referred to theThe Government of the Republic of Cameroon, represented by
Contracting Authority9?

On the one hand.

And

(enterprise)
Fax:Tel:P.O. Box

Business Registry No.
Taxpayer’s No.

, its General Manager, hereinafter referred to as the “ContractorRepresented by M

On the other hand,

Agree on the following:

traction of a Nursery school block of two(02) classrooms at G.N.S
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Summary

Special Administrative Conditions (SAC)P art I:

P art II: Special Technical Conditions (STC)

Fart III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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and last of JOBBING ORDER N°
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDERN°

FOR THE

Page
OF

With

worksFor the execution of

) monthsEXECUTION DEADLINE

Amount of contract in CFA F:

lAT

EVAT

VAT(

AIR (2.2% or 5.5 %)

Net to be paid

Read and accepted by the contractor

(date)(place of signature)

Signature of Contracting Authority

(date)(place of signature)

Registration

Nursery school block of two(02) classrooms at G.N.SConstruct ion of a
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DOCUMENT NO. 10:

FORMS AND MODEL DOCUMENTS TO BE USED BY

BIDDERS

1

1
j
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Tabic of models

Annex No. I: Model Tender Letter

Annex No. 2: Model undertaking by the Bidder

Annex No. 3: Model Bid Bond

Annex No. 4: Model Final Bond

Annex No. 5: Model of start-off advance bond

Annex No. 6: Model Retention Fund

Annex No. 7: Evaluation grid

Annex No. 8: Model Attestation of site visit
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ANNEX NO. 1: MODEL TENDER LETTER

[indicate the name and capacity ofsignatory]

company or enterprise or group with head office at

under the number No

I. the undersigned^

Pepresenting the

n ;gistcred in the trade register of

of all the documents featured or mentioned in the Tender File including they aving taken cognisance

Idendum (addenda): the invitation to tender [recall the subject of the invitation to tender]a

After having personally taken account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance v/ith the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in return for the

prices which I myself establish for each type of structure which prices reveal the amount of the tender
[in figures and words] CFA francs exclusive of VAT and

CFA francs Inclusive of all Taxes. [In figures and words].

for lot No. at

at

months.I pledge to execute the works within a deadline of

I pledge to maintain my bid for [indicate duration of validity, in principle 90days for national

invitations to tender 120 days for international invitations to tender] from the deadline of submission

of Bids.

Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

opened1 he Project Owner shall pay the sums due for this contract by crediting account No

BranchBank11 ,

P rior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

E one at on
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ANNEX NO. 2: MODEL UNDERTAKING BY THE BIDDER

Invitation to tender No. Lot NoName of project

I (We) the undersigned (8)

Acting in the capacity of behalf ofin the name and on(9)

TR No.(10) at 5y

, telepho ie(Town)virtue of the power vested in me (us), domiciled at P.O. Box
, after having studied all the documents of the tender file relating to the Invitati )n

and after having assessed in my (our) point of view and under r ly
No.

to Tender No

(our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tenc
and commit myself (ourselves) to carry out works for the

keeping with the terms and conditions of the tender file.

er

in

I  (we) commit myself (ourselves) in case my (our) tender is retained, to execute the contract within
) months as from the date of notification of award of the contract.

I (we) hereby commit myself (ourselves) to maintain the amount of my (our) tender for a period of one hundi id
and twenty (120) days with effect from the deadline for submission of Bids.

(

Done at , on

Signature(s)
Biddder(s)..

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned

For companies without a letial status, indicate:

« We, the undersigned,

(For each person; name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of this contract, jointly commit ourselves

» (name, first name and status)

»

»

Name, first name, profession, residence

Position in the enterprise

Company name
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ANNEX No. 3: MODEL BID BOND

/ ddressed to [indicate the Contracting Authority and his address] “Contracting Authority

/hereas the undertaking hereinafter referred to as the “bidder has submitted his bid on
for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which

ust be attached a bid bond equivalent to [indicate the amount] CFA francs.

[name and address of the bank], represented by
h ;reinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum

of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority,
binding itself, its successors and assignees.

1 he conditions of this commitment are as follows:

I  the bidder retires his bid during the validity period provided for in the Tender File;

V

n,

fnames of signatories].V^e

s im

Cr

I the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
p jriod:

■  Fails or refuses to sign the contract, even though required to do so;
■  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

V^e pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
ubon
ven, however, that in his request the Contracting Authority shall note that he is due the amount he is claiming

bbcause one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which
c )ndition(s) took effect.

reception of the his first written request, without the Contracting Authority having to justify his request,
g

T his bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of Bids. It shall remain valid up till the thirtieth day inclusive following the end of the
d ;adline for the validity of Bids. Any request by the Contracting Authority to cause it to take effect should
r( ach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

his bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
lall be the only jurisdictions competent to rule on this commitment and its consequences.

1

s

S gned and authenticated by the bank at , on

[Bank's signature]
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ANNEX NO. 4: MODEL FINAL BOND

Bank:

Reference of the bond: No

Addressed to [Indicate the Project Chvner and his address] Cameroon, hereinafter referred to as the “Project
Owner”

[name and address ofContractor], hereafter referred to as “the Contractor”, \asWhereas
committed himself, in execution of the contract referred to as “the contract”, to carry out [indicate the natire

of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of in
amount equal to [indicate the percentage between  2 and 5%] of the amount of the corresponding portion of
the contract, as guarantee of the execution of his fiili obligations in accordance with the terms of the contra ;t.

Whereas we have agreed to issue the Contractor this guarantee,

[name and address of hank]
[name of signatories],

We,

Represented by
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum deadlihe
of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied liis
contractual commitments within the meaning of the contract, without being able to defer the payment nor ra: se

[in figures and words].any contests for whatever reason, any sum up to the sum of

We agree that no change or addendum or any other amendment to the contract shall free us of any obligati m
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or chang

This final bond shall enter into force upon signature and notification of the contract. It shall be released witi in
deadline oi [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our pe rt.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by register ;d
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be tie
only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at

[Signature ofthe bank]

a

on
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ANNEX NO. 5: MODEL OF START-OFF ADVANCE BOND

E ank; reference, address

undersigned, (bank, address) hereby declare by the present to guarantee on behalf
[the holder] to the benefit of the Project Owner

M'^e, the

of*

[< iddress ofthe Project Owner]
( he beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
[the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

a[lvance according to the terms of contract No. of relating to ^ ^
orks [indicate the subject of the works, the references of the invitation to tender and the lot, ifpossible] of

tl e total sum corresponding to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract
, payable upon notification of the corresponding Administrative Order that

CFA francs.

that

v

is.
o.

his bond shall enter into force and shall take effect upon reception of the respective parts of this advance into
[the holder] opened in the bank under No.

1

tl e accounts of

his bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
the amount of the bond shall be proportionately reduced on the progressive reimbursement of the

1

h owever,

a Ivance.

T he applicable law and jurisdiction shall be those of the Republic of Cameroon.

5 'gned and authenticated by the bank at on

[* Signature ofthe bank]
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ANNEX NO. 6: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner

name and address ofSupplier] hereinafter referred to “the contractor’*, pledge d.Whereas

in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified]
of the amount of the contract may be replaced by  a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We,
Represented by
bank”.

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of
[In figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within  a maximum deadline of eight (8) weeks upon his simj le
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to tie
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, withe ut
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of t le
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for tie
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of aiy
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date oft le
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered  m til
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon cou is
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at

[Signature of the bank]

_ [name and address of the bank],
[names of signatories] and hereinafter referred to as “t le

on
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ANNEX NO. 7: EVALUATION GRID

C ONTENT TO BE EVALUATED AS PER THE PROVISIONS OF THE SPECIAL REGULATIONS
OF THE TENDER (SRIT)

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

DOCUMENT YES NODESCRIPTION
NO

Declaration of intention to tender stamped with the tariff in force (written by
the bidder).

A.l

Certified Copy of the Business Registration, not more than three months old.A.2

Certificate of non-bankruptcy established by the Court of 1st instance or the
Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved
by the Ministry in charge of Finance or by a foreign bank the first order not
more than three months.

A.4

Purchase receipt of tender file issued by Fonfuka Municipal treasuryA.5

A Bid Bond of 540,000FCFA (Five Hundred and Forty Thousand Francs)
or certified cheque or bank cheque issued by a first rate-bank approved by the
Ministry in charge of Finance in conformity with COBAC conditions.

A.6

An attestation of non-exclusion from Public Contracts issued by the Public
contract Regulatory Board (ARMP)

A.7

An Attestation of the National Social Insurance Fund stating that the bidder
has met all his obligations vis a vis the Fund; the attestation should be less
than three months old.

A.8

An attestation of tax payers registration (attestation d’immatriculation) duly
stamped (fiscal stamp)

A.9

An attestation of Tax Clearance Certificate (attestation de non redevance) duly
stamped (fiscal stamp), signed by the chief of Centre of Taxes that the bidder
has met all the statutory declarations in issues of taxes in the current financial
year; this certificate should be less than three months old.

I

A.IO

Tax Notice (Avis D’imposition)A.ll

Plan localization of business signed by the Bidder and stamped (fiscal stamp)A.12

Power of attorney authorizing signatory to engage the enterprise in the TenderA.13

TOTAL

£ uring the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given fort>’-eight (48) hours to produce or replace the said document
c se it will be eliminated during the evaluation of the Bids. No such document w ill be accepted after this
deadline
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ENVELOPE B: TECHNICAL DOCUMENT

3.1 YES PfOGeneral presentation of the tender files

-Document slotted or spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first and 1 ist
pages) and minutes of reception or attestation of clearances of works executed.

B.2.1

1  ReferenceB.2.2

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 works supcr> isor (at least Senior Civil Engineering Technician or equivalent
B.3.1

certificate)

Qualification of the works supervisor: (at least HND in Civil or Rural
Engineering (BAC +2)
Professional experience of the project engineer > 02 years (signed CV)

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

01 Site foreman be a Civil Engineering Technician (Civil Engineering BAC)

Qualification of the Site foreman; (Technical certificate in Building (BAC
F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of
> CV signed by the candidate,
> A certified copy of the technical diploma

An attestation of availability signed by the candidate

B.3.2

TECHNICAL PROPOSALSB.4

Organigram of the projectBAl

Logical sequence for the execution of the taskB.4.2

Quality control methodB.4.3

Environmental protection measuresB.4.4

Security and safety at the siteB.4.5

Duration of execution in respect with the Tender file (GANTT and PERT
planning)

B.4.6

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other van
B.5.1

Proof of ownership or rental of a trolley tuck or wheelbarrow
B.5.2

Proof of ownership or rental of small equipment (dig axes, spades, iron
bar, cramps, clamps etc.

B.5.3

FINANCIAL CAPACITYB.6

school block of two{02) classrooms at G.N.SConstruct ion of a Nursery
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An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.  = 23,000,000 FCFA
(Twenty Three Million Francs)

Attestation of site visit signed by the bidder or mandated representative
Summary report of site visit signed by the bidder or mandated
representative (with site pictures attached) —

B.6.I

B.7

B.8

Special Technical Clauses initialled in all the pagesB.9

Special Administrative Clauses completed and initialled in all the pages
and last page signed

B.IO

TOTAL

ENVELOPE C- FINANCIAL FILE

NOYESDESIGNATION.No.

A submission letter, signed, dated and stamped, (see ANNEX 3)Cl

Completed and signed framework of unit prices.C2

Signed Bills of quantities and cost estimates indicating the total amount
without taxes (HT) and with taxes (TTC), in figures and in wordsC3

Sub details of unit prices all pages initialledC4

TOTAL

This evaluation will be done in a purely binary (YES) or (NO) with an acceptable minimum from

least 75% of the essential criteria taken in account.a

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory

chteria and at least 75%of the essential criteria.
Eliminatory criteria

• Outright elimination during the opening session of the Bids
1. Absence or non-conformity of an element in the administrative  file
2. Deadline for delivery higher than prescribed;
3. False declaration or falsified documents;

4. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
5. Incomplete financial file;
6. Change of quantity or unit of the Tender file in the financial bid;
7. Non-respect of 75yoof essential criteria;

During the opening session of the Bids if a document of the administrative bid is absent or
n uncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document else will be
e iminated during the evaluation of the Bids. No such document will be accepted after this deadline.

C. Essential criteria

1. General presentation of the tender files;

2. Financial capacity;

li 1
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3. References of the company in similar achievements;

4. Quality of the personnel;

5. Technical organization of the works;

6. Safety measures on the site;

7. Logistics;

8. Attestation and report of site visit;

9. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following;

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPA()).
This evaluation will be done in a purely binary (YES) or (NO) with an acceptable minimum from at

least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amou it,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminate ry
criteria and at least 75% of the essential criteria.

Abnormally low costing will be rejected as per the special tender regulations

at G. N . sschool block of two(02) classroomsConstruction of a Nursery

S o n g k a Page 86 I 92



ANNEX NO. 8: MODEL ATTESTATION OF SITE VISITE

Company Letterhead

T o whom it may concern

ATTESTATION OF SITE VISITE

representing (the company)1  the undersign Mr/Mrs

I ereby attest on my honour to have today the (date)

carried out a visit to inspect the site for

per Open National Invitation

d0004/ONIT/MINDDEVEL/FC/FCITB/PIB/2022 OF

ss Tender No.to

In testimony whereof, this attestation is issued to serve the purpose it is intended

f Dr.

/TJ:

*1^ Summary site visit report

Site pictures

i
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DOCUMENT NO. 11:

JUSTIFICATION OF PREFIMINARY STUDIES
1

f

11

i

!
I
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[  be systematically filled by the Project Owner based on the nature of services to be executed and
:cording to the specifications ofPoint 5.a ofCircular No. 003/CAB/P M of 18 April 2008 relating to the

n aspect of rules governing the award, execution and control ofpublic contracts]
a

Note on preliminary studies

I I accordance with the Public Contracts Code, the Project Owner must, prior to commencing the procedure to
a vard contracts or refer to the competent Tenders Board, ensure that draft lender files are prepared based on
P'eliminary studies.

1 hese studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
s udies.

Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved

programming documents.

2.4.1

2.5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

2.5.3 Attach the said studies.

.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
e tender file.til

The chairperson ofthe Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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DOCUMENT NO. 12:

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL

BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC

CONTRACTS
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I  BANKS

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour FEpargne et le Credit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

1

2

3

4

5

6

7

8

9

1 ).

11.

12.

n.

II- Insurancecompanies

Chanas InsuranceU.

Activa Insurance15.

15. Zenith insurance

Beneficial life Insurance17.
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DOCUMENT NO. 13 PLANS, SKETCHES AND AERIAL
PHOTOGRAPS
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