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REPUBLIC OF CAMEROON

Peace - Work - Fatherland

REPUBLIQUE DU CAMEROUN

Paix “ Travail - Patrie >s

MINISTRY OF DECENTRALIZATION AND

LOCAL DEVELOPMENT

MINISTERE DE LA DECENTRALISATIO

ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGIONREGION DU NORD QUEST

NGOKETUNJiA DIVISIONDEPARTEMENT DE NGOKETUNJIA

NDOP SUB DIVISIONARRONDISSEMENT DE NDOP

NDOP COUNCILCOMMUNE DE NDOP

NDOP COUNCIL INTERNAL

TENDERS' BAORD

COMMISSION INTERNE DE

PASSATION DES MARCHE

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N° 02/ONIT /NC/NCITB/2022 OF 1 8*»’ February 2022
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS IN GPNS BAMUNKA IN

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION IN NGOKETUNJIA DIVISION OF THE

NORTH WEST REGION.

Financing: MINEDUB Public Investment Budget of 2022

Subject of the invitation to tender:
Within the framework of 2022 public Investment Budget, the Lord Mayor of Ndop Council,

Contracting Authority, hereby launches by the emergency procedure an Open National Invitation to
Tender for the Construction of Classrooms in GPNS BAMUNKA In Ngoketunjia Division in the North
West Region.

1.

Nature of work:

Work to be done consists of

r- Preparatory works

r Earth works

^ Foundation

r Masonry elevation

'r Carpentry-roof works

r Metallicworks

r- Wood works

r- Electricity

r painting

r VDR drainage

2.

Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this invitation to tender is 3 (three) Months .

Lots

The works is in a single lot: THE CONSTRUCTION OF  A BLOCK OF TWO CLASSROOMS IN GPNS
BAMUNKA

3.

4.

Estimated cost5.

The estimated cost after preliminary studies is 21 000 000 (twenty one million).

Participation and origin

Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws.

6.
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7. Financing

Works which form the subject of this Invitation to tender shall be financed by the 2022 Public

investment Budget of the Ministry of Basic Education, budget head No. 56 1 5 64 1 6 38 281 1.

8. Bid bond

Each bidder must include in his administrative documents, a bid bond Issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list Is found in document No.
1 2 of the Tender File, of an amount of 420 000 CFA (four hundred and twenty thousand Francs CFA^
and valid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:

The file may be consulted during working hours at the Ndop Council, Mayor's Private Secretariat
Telephone N®675447413, as soon as this notice is published.

10. Acquisition of tender file:
The file may be obtained from the Ndop Council Mayor Private SecretarlatTelephone N°

675447413 as soon as this notice is published against payment of the sum of 35 500 CFA francs
(thirty five thousand five hundred Francs CFA), payable at the Ndop Council Treasury, representing
the cost of purchasing the tender file.

11. Submission of bids:

Each offer drafted In English or French in 07 (seven) copies including 01 (one) original and 06

(six) copies marked as such, should reach the Ndop council service of award not later than 22"** March
2022 at 10:00 AM local time and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER N® 02/ONIT /NC/NCITB/2022 OF 18'*’ FEBRUARY
2022 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS IN GPNS BAMUNKA IN

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

To be opened only during the bid-opening session"

Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must Imperatively be produced
in accordance with the Special Regulations of the Invitation to tender.

They must obligatorily be not older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice

a

12.

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 22"*^ March 2022 at 11:00 AM local time, in the Ndop
Council Hall, by the Ndop Council Internal Tenders Board. Only bidders may attend or be
represented by duly mandated persons of their choice.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eiiminatory criteria
1. -False declaratio^r'folsifled ctocurn^ts;
2. -Absence or fc

3. -Incomplete fjndWctal file,v
4. -Omission of p^jfe Ih.tne ̂ iflancIpj^Dld;
5. -Score less tf jin ^/25. w"

\
. t

X  ;Ok.
,  ‘^'<1
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B. Essential cnteria

1- General presentation of the tender files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the v/orks;

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialed in ail the pages;
9- Special Administrative Clauses completed and initialed in all the pages.

1 5.Award

This evaluation v^ill be done in a purely positive way (yes) or negative (no) with an
acceptable minimum of 20/25 of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 20/25 of the essential criteria.

16.Validity of bids

will remain committed to their offers for sixty (60) days from the deadline set for theBidders

submission of tenders.

1/.Complementary information

Complementary technical information may be obtained during working hours from the Ndop
Council, Service of Award of Public Contracts Telephone N®675447413

ft eftv 2Q2Z.
Done at Ndop on

The Lord Mayor Ndop council

O'

\

Copies; A. fI t:

MINMAP

ARMP

Choirpersons of TB

Notice Boards
hO) Surgery/Orthopsedic

THE MAYOR/LE.M.AIRr
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REPUBLIC OF CAMEROON

Peace - Work - Fatherland

REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie

MINISTRY OF DECENTRALIZATION AND

LOCAL DEVELOPMENT

MINISTERS DE LA DECENTRALISATIO

ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGIONREGION DU NORD OUEST

NGOKETUNJIA DIVISIONDEPARTEMENT DE NGOKETUNJIA

NDOP SUBDIVISIONARRONDISSEMENT DE NDOP

NDOP COUNCILCOMMUNE DE NDOP

NDOP COUNCIL INTERNAL

TENDERS' BAORD

COMMISSION INTERNE DE

PASSATION DES MARCHE

AVIS D’APPEL D’OFFRES

AVIS D'APPEL D’OFFRES NATIONAL OUVERT N“ 02/ AONO /CN/CIPMCN/2022 DU 1 8 FEVRIER
2022 POUR LES TRAVAUX DE CONSTRUCTION D’UN BLOC DE DEUX SALLES DE CLASSE A

L’ECOLES MATERNEL PUBLIQUE DE BAMUNKA DANS LE DEPARTEMENT DE NGOKETUNJIA,

REGION DU NORD OUEST

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2022

Objetde I'Appel d’Offre

Dans le cadre de I’exercice budgetaire 2022, le Maire de Ndop, Autorite Contractante lance,
par procedure d’urgence un Appel d'Offres National Ouvert pour les travaux de construction d'un

blocs de deux salles de classe 6 Tecoles maternel publique de Bamunka , du Departement de
Ngoketunjia, Region du Nord-Ouest.

1.

Consistence des travaux

Les travaux comprennent notamment:

5^ Travaux preparatoires
>■ Terrassement

y Fondations
y Ma^onneries en elevations
y Charpcnte-couverture
y Menuiserie metailique
V Menuiserie bois
V Electricite
V Peinture et Revetement
> VRD

Deiais d’execution
Le delai maximum prevu le MaTtre d’Ouvrage Delegue pour la realisation des travaux objet

du present appel d'offres est de 3 (trois) mois.

Allotissement

Les travaux sont d un soul lot ci-apres definis :
: Construction de deux (02) salles de classe d I’ecole maternel publique de Bamunka dans
I’arrondlssement do Ndop

2.

3.

4.

Cout previsionnel
Le cout previsionnel de I’operation 6 Tissue des etudes prealables est de vingt un millions (21

5.

000 000) .

Participation et origine
La participation d cette consultation est ouverte aux entreprises de droit camerounais.

6.

7. Financement
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Les travaux objet du present appol d'offres sent finances par lo Budget d’Investissement Publics du
Camcroun de I’cxercico 2022 sur les ligne d’imputation budgetaires N° 56 1 5 64 16 38 2811

Cautionnement provisoire

Chaque soumissionnaire doit joindre d ses pieces administrativos, une caution de soumission
etablie par une banque de premier ordre agreee par le Ministere charge des finances et dont la llste
figure dans la piece 1 2 du DAO, d’un montant de quatre cent vente mllle (420 000 FCFA) et valable
pendant tronte {30)jour sau-de Id de la date originate de validite des offres.

Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut etre consulte et obtenu aux heures ouvrables d la Mairie de

Ndop, Service de Passation des Marches (Secretariat Privc) Tdl. : N® 675447413, des publication du
present avis.

8.

9.

Acquisition du Dossier d'Appel d'Offres
Le dossier peut etre obtenu aux heures ouvrables  d la Mairie de Ndop, Service de Passation

des Marches Publics Tel.: N® 675447413, des publication du present avis, contre presentation d’une
quittance do verscmcnt de la somme non rcmboursablo de F CFA 35 500 (trente-cinq mille cinq cent
Francs CFA) a la Tresorerie do la municipalite de Ndop.

Remise des offres

Chaque offre redigee en fran^ais ou en anglais en sept (07) exemplaires dont un (01) original
et six (06) copies marquees comme telles, devra parvenir contre recepisse d la Mairie de Ndop,
Service de Passation des Marches Public Tel. : N°675447413 au plus tard
00, heure locale et devra porter la mention suivante :

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT N“ 02/ AONO /CN/CIPMCN/2022 DU 18
FEVRIER

DE CLASSE A L’ECOLES MATERNEL PUBLIQUE DE BAMUNKA DANS LE DEPARTEMENT DE
NGOKETUNJIA, REGION DU NORD OUEST»

10.

11.

le 22 mars 2022 d 10 h

2022 POUR LES TRAVAUX DE CONSTRUCTION D’UN BLOC DE DEUX SALLES

((A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT)>

Recevabilite des offres

Sous peine de rejet, les pieces du dossier administratif requiscs doivent etre produites en
copies certifiees conformes parle service emetteur ou une autorite administrative

12.

onginaux ou en

(Prefct, Sous-prefet,...}, conformemont aux stipulations du Roglemcnt Particulier de I’Appel d’Offres.
Elies doivent dater de moins de trois (03) mois precedent la date originale de depot des

offres ou avoir ete etablies posterieurement a la date de signature de I’Avis d’Appel d’Offres.
Toute offre incomplete conformemont aux prescriptions du Dossier d'Appel d'Offres sera

declaree irrecevable. Notamment I'obsence de la caution de soumission delivree par une banque de
premier ordre agreee par le Ministere charge des Finances.

Ouverture des plis13.

L’ouverture des plis se fera en un temps. L’ouverture des pieces administratives et des offres
techniques et financieres aura lieu 22 mars 2022  a 1 IhOO, heure locale, dans la salle de conference
de la Maire de Ndop, par la Commission interne de Passation de Marches de la commune de Ndop

de leurs representants dOment mandates et ayant unesiegeant en presence des soumissionnaircs ou
parfoite connaissance du dossier.

Criteres d’evaluation

Les offres seronf evo/uees se/on ies prmcipaux criferes suivanh

14.

A - Criferes e//m/nato/res

II s'agit notamment:

1 - Fausses declarations ou pieces falsifiees;

2- Absence ou insuffisance de la caution provisoire de soumission ;

3- Offres financiere incomplete,

4- L’omission d’une quantite dans I’offre financiere ;
8



5- Le non-respect c des^criferes esseritiils ;
I

i\

6 - Criteres essenfiely^

Les criteres relatifs o la ̂ ^t^^jct^tion des

\.

ididats porteront titre indicatif sur:

1- Presentation generale de I’offre ;
2- Capacite financiere ;

3- References de Tentreprise dans les realisations simllaires;

4- Qualite du personnel ;

5- Organisation technique des travaux ;

6- Moyens logistiques ;

7- Attestation et rapport de visite du site ;

8- Cahier des Clauses Techniques Particulieres paraphe a cheque page ;

9- Cahier des Clauses Administratives Particulieres complete et paraphe a cheque

page.

Les critdres essentiels sont soumis a des minima dont le detail est donne dans le Reglement Particuller
de I'Appel d’Offres (RPAO).

Attribution

Cette evaluation se fera de maniere purement positive (oui) ou negative (non) avec un minimum
acceptable d’au moins 20/25de I’ensemble des criteres essentiels pris en compte.

Le marche sera attribue au soumissionnaire qui aura propose I’offre la moins disante, conforme pour
I’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait 6 100% des criteres
eliminatoires et au moins 20/25 des criteres essentiels.

Duree de validite des offres

Les soumissionnaires restent engages par leur offre pendant 60 jours a partir de la date limite
fixee pour la remise des offres.

15.

16.

Renseignements complementaires

Les renseignements complementaires d'ordre technique peuvent etre obtenus aupres de Mairie
de Ndop - Services des Marches Publics, Tel. : N® 675447413.

17.

8
Fait a Ndop, le.

Le Moire de Ndop,^"9

Copies ;

MtNMAP

ARMP;

Presidents CPM;

Affichage. 0,
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DOCUMENT NO. 2:

GENERAL REGULATIONS OF THE INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

The following definitions shall be admitted:a}

corruption" whoever offers, gives, requests or acceptsanyShall be guilty of
advantage in view of influencing the action of a public official during the award or
execution of a contract;

‘fraudulent manoeuvres” whoever deforms or distorts facts in order toii) is involved in
influence the award or execution of a contract;

iii} "Collusive practices" shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) "Coercive practices" shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non
proceedings that may be brought against him

-genuine documents in the bid, without prejudice to criminal

12



Article 4: Candidates allowed to compete

4.1 If the Invitation to tender is restricted, consultation Is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way

as to compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (II) managed according to commercial laws

and (Iii) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate" shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation

where it is owned by a group of persons; and

(b) provide all information (complete or update information included In their request for pre
qualification which may have changed in the case where the candidates took part in pro-
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qualification) requested of bidders in the Special Regulations of the invitation to tender. In
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(I) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

6.2

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the Information to be furnished by the group and that to be furnished by
each member of the group;

(b)Thc bid and the contract must be signed in a way that is binding on ail members of the group;
(c)Thc nature of the group (joint or several) must be specified in the Special Regulations and

justified with the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all the undertakings

vis a vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid Into its
own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
Information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder Is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid
and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
Indemnify them if necessary and that they shall remain responsible for any deadly or corpora!
accident, loss or material damages, costs and fees Incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 1 9 of the General Regulations of the Invitation
to tender.

B. Tender File

14



Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation

procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published In accordance with article 10 of the General Regulations of the Invitation
to tender, it Includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:

a. The execution schedule;

b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;
d. Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund;

h. Model contract;

Document No. 1 0. Models to be used by bidders;
a. Model contract;

Document No. 1 1. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 1 2. List of first grade banking establishments or financial institutions approved by
the Minister In charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained In the
Tender File. It Is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority In writing or by electronic mall (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission ofblds.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved In the public contracts award procedure
may lodge a complaint to the Minister In charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.
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9.4Tho Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his Initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall bo an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must bo communicated in writing or
made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids:

Article 11: Tender costs

The candidote shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 1 2: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written In another language on condition that a precise translation
into cither English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

1 3.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

Vo/ume 1: Administrative filea.

It Includes:

i) all documents attesting that the bidder:

has subscribed to all declarations provided for by the laws and regulations in force;

paid all taxes, duties, contributions, fees or deductions of whatever nature;

is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

it) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.
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Volume 2: Technical bidb.

b.J Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specify the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of occeptonce of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at

the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the

bidders present bids tor several lots of the same invitation to tender, they could Indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to tender, on the basis of

the price schedule and the detailed bill of quantities and estimates presented by the bidder

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities

and estimates.
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Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 1 5: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.30ption BJhe amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency";
The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

14.3

(a)

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

1 5.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the

to take account of any modification in the foreign currency needsentrepreneur in a way as

within the context of the contract.
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Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of

submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be In writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond.  A bidder who consents to an extension shall not be

asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids
Is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 1 3 of the General Regulations, the bidder shall furnish a bid bond of the

amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) If the bidder withdraws his bid during the period of validity;
(b) if the retained bidden

i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

II

refuses to receive notification of the Administrative Order to commence

execution.
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Article 1 8; Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices

d proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

an

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
eeting shall be done by the Contracting Authority by publishing an addendum In accordance

with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

1 9.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

19.1

19.3

19.4

m

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations In a volume clearly indicated “ORIGINAL". In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible Ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the

may be. All the pages of the bid containing alterations or changes must be Initialled by the
signatory (ies) of the bid.
case

20



20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated In the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription ‘TO Sf OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The Internal envelopes should equally carry the name and address of the bidder in a way as to

enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and
24 of the General Regulations.

21.4 If the external envelope Is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened

prematurely.

Article 22: Date and time-limit For submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the

bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bidsin
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As

the case may be, the envelopes must bear the Inscription “WITHDRAWAL”, and “REPLACEMENT
BID" or “MODIFICATION”.
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24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to bo withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during
this interval may lead to the confiscation of the bid bond in accordance with the provisions of
article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25; Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked "v/ithdrawar' shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification" shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
the possible modification mentioned, the price offered. Including any rebates [»n case of

opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

as
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate In charge of Public Contracts v/ith copies to the body In charge of the
regulation of public contracts, the head of structure to v/hich Is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any

related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification  of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract. If a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid, he may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may. If it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except It Is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation In accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished. If the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the

conditions fixed In the Tender File based on the content without recourse to external elements of

proof.
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28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

which substantially limits the scope, quality or realisation of the works;

li) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

ill) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated In article 6 of the Special Regulations. It Is essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and In figures, the amount in
letters shall be considered authentic, unless the amount Is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs {a} and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee. In
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
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31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed In various currencies Into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.1

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in  a competitive manner as specified in the
Special Regulations,

c) By converting Into a single currency the amount resulting from the rectifications (a) and (b)

above, in accordance with the provisions of article 31 (2) of the General Regulations;
d) By appropriately adjusting any other modification, divergence or quantifiable reservation

on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they

are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 1 3(2} of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this invitation to tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to bo executed in this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by

the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award
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The Contracting Authority shall award the contract to the bidder whose bid was judged
ith the Tender File and who has the required technical and financialessentially in compliance w

34.1

pacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates
ca

If, according to article 13{2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be

rded concurrently, by taking into account the rebates offered by the bidders in the caseawa

34.2

of more than one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial
pacities required resulting from the evaluation criteria and presenting the bid evaluated as

the lowest.

ca

34.3

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent
Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall bo kept.

37.4 In case of petition, it should bo addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by

38.1

38.2
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the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

The contract must be notified to the successful bidder within five (5) days of its date of signature.38.3

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved

according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.2

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, In lieu of the guarantee, provide  a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down In the General Administrative Conditions.
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DOCUMENT No. 3: SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the invitation to tender

GeneralReferences

of the

General

regulations
Definition of works:

THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS IN GPNS

BAMUNKA IN NGOKETUNJIA DIVISION IN THE NORTH Vv'EST REGION.

1.1

Name and address of the Contracting Authority: , The Lord Mayor of Ndop ,
Delegated Contracting Authority

Reference of Invitation to tender:N° 2/ONIT /NC/NCITB/2022 OF 1 8
February 2022

1.2 Execution deadline: 3 (three) Months

Source of financing
Works which form the subject of this invitation to tender shall be financed by
the 2022 Public Investment Budget of the Ministry of Basic Education, budget

head No. 56 15 64 16 38 281 1

2.1

List of pre-qualified candidates, not applicable4.1

5.1 Origin of building materials, equipment, materials, supplies and equipment:
The materials will generally be from natural sources in Cameroon.

6.1 Evaluofion criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria
1. ‘False declaration or falsified documents;

2. Absence or insufficient bid bond;

3. -Incomplete financial file;
4. -Omission of a unit price in the financial bid;
5. -score less than 20/25 of essential criteria.

D. Essential criteria

1- General presentation of the tender files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialed in ail the pages;

9- Special Administrative Clauses completed and initialed in all the pages.

The criteria relating to the qualification of candidates could be indicative on the following:
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The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 80% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 80% of the essential criteria.

ARTICLE 6 : Languag^of_the_bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written In another language

condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.
on

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

Administrative Documents

Technical Documents

Financial Documents

A)

B)

C)

External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

5.1

<< OPEN NATIONAL INVITATION TO TENDER No 02/ONIT /NC/NCITB/2022 OF 18th FEBRUARY
2022 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS IN GPNS BAMUNKA IN

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.»

TO BE OPENED ONLY DURING THE BID-OPENING SESSION'

The external envelope should not carry any mark or sign that can lead to the identification ofN.B:

the bidder.

Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents

of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

8.2
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ADMINISHRATIVE DOCUMENTS.

DESCRIPTIONDOCUMENT

N**

Certified Copy of the Business Registration; not more than three months old.
Declaration of intention to tender stamped with the tariff in force {written by the
bidder).

A.l

A.2

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
of Commerce, Industry and Trade of the place of residence of the bidder, not more
thon three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank of the first order not more than
three months.

A.4

A.5 Purchase receipt of tender file issued by public treasury
A bid bond of 420 000 FCFA (four hundred and twenty thousand FCFA) as the case
may be issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with CQBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)
An Attestation of the National Social Insurance Fund stating that the bidder has met all

his obligations vis a vis the Fund; the attestotion should be less than throe months old.

A valid Certificate of imposition/ Clearance Certificate/ Business License certified by
the chief of center for taxation

A.6

A.7

A.8

A.9

A.IO Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

The absence or the nonconformity of any one of these documents will result to the elimination of
the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

shall contain the following:
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B.1 General presentation of the tender files

-Document spirally bound

-Table of content page
B.1.1

-Colour sheets separation

- Presentation of documents in the order given in this tender
LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed, (minutes of
final reception for up to 2018 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the
past 06 yeors

B.1.2

B.2

B.2.1

1  Reference

2'’^ reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOTB.3

01 works supervisor (at least HND or equivalent certificate)B.3.1

Qualification of the works supervisor: (Senior Technician certificate in Civil
Engineering (BAC +2)
Professional experience of the project engineer > 03 years (signed CV)

'r- A certified copy of the technical diploma,
r- Certified copy of ID card

> An Attestation of presentation of original of the technical diploma
r CV signed and dated by the candidate,

01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (Technician certificate in Civil Engineering
equivalent certificate)
Professional experience of the Site foreman ̂  03 years (signed CV)
A certified copy of

B.3.2

(BAC F4 or

r- A certified copy of the technical diploma,
^ Certified copy of ID card

^ An Attestation of presentation of original of the technical diploma
> CV signed and dated by the candidate.

Other personnelB.3.3

List of support staff

TECHNICAL PROPOSALS6.4

Organizational chart of the project (Specify names of the personnel
handling the vorious functions)

Logical sequence for the execution of the task

B.4.2

B.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the site

Duration of execution In respect with the Tender file

B.4.8

B.4.9

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vansB.5.1

Proof of ownership or rental of a dump truckB.5.2
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Proof of ownership or rental of a concrete vibratorB.5.3

Proof of ownership or rental of a Hand compactorB.5.4

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig oxe, building level, masonry bucket, trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5.5

6.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area In Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 25%

Attestation of site visit signed and dated by the director of the Company

B.6.1

B.7

Comprehensive report of site visit signed by the company administrator and
justified by photos

Special Technical Clauses initialed In all the pages and last page signed and
dated

6.8

6.9

Special Administrative Clauses completed and initialed in all the pages and
last page signed and dated

6.10

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, doted and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices.

Signed Bills of quantities and cost estimates Indicating the total amount without taxes (HT) and
with taxes (TTC)

Cl

C2

C3

C4 Sub details of unit prices

•  The bidders will use for this purpose the documents and models envisaged in the Tender

Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

•  The various parts of the same file must be separated with colour guides In the original as In the
copies, so as to facilitate Its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all

taxes, firm and non revlsable for the whole of the works and the equipment defined In the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will

precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition In force in the

Republic of Cameroon at the handover date of the offers.

ARTICLE 9;Transport and delivery
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The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:Guorontee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 420 000 FCFA

(four hundred and twenty thousand FCFA) The time of validity of this guarantee Is sixty (60) days as
from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
pproved by the Ministry of Finance following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the contract in a bank approved by the Minister in charge of Finance.

a

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (0 7) copies,

including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

« OPEN NATIONAL INVITATION TO TENDER No 02/ONIT /NC/NCITB/2022 OF I8th FEBRUARY
2022 FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS IN GPNS BAMUNKA IN

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.»

TO BE OPENED ONLY DURING THE OPENING SESSION))

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 22 March 2022 at

10:AM, by moil registered with acknowledgement of delivery or by deposit against receipt to the
following address:

NDOP COUNCIL

SERVICE OF PUBLIC CONTRACTS

TEL.: 237 677185523

Beyond this time no offer will be received or accepted.
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ARTICLE 14; Opening of the tenders
The opening of the folds will be carried out In the conference room of the Ndop council on

22"** March 2022 as from 1 hOO AM, by the Ndop council internal Tender Board sitting In the
presence of the duly elected bidders or their representatives and having a good knowledge of the
file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to

the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations of the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
20/25 of the essential criteria taken into account.

The decision carrying attribution of the contract will bo published by way of press
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against rtie real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if action is not
taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender.
If It did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works the contractor must be installed on the site by the
following:

*1* The authorizing officer

♦♦♦ Control engineer
•I* The Divisional Delegate of MINMAP or his representative
*1* The Divisional Delegate of MINEPAT

The contract manager

(president)

...(Secretary)

(obsover)

..(member)

....( Member)
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Chapter 1: General

Article 1: Subject of contract

The subject of this contract shall be the Construction of a block of two Classrooms in GPNS
Bamunka in Ngoketunjia Division in the North West Region.

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation To Tender N®02/ NC/NCITB/2022

OF 1 8 February 2022

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

The Contracting Authority shall be the Lord mayor of Ndop Council
Ho awards the contract, ensures the preservation of originals of said contract documents and the

transmission of copies to Ministry in charge of Public Contracts and to the body in charge of
regulation.

The Contract Engineer shall be the Divisional Delegate of Public Works for Ngoketunjia
hereinafter referred to as the Engineer and shall sign the “Attachment”

The Project Owner is the Lord mayor of Ndop Council. He represents the beneficiary
administration of the works.

Ho ensures respect of the administrative, technical and financial conditions and contractual
deadlines.

The Contract Manager shall be the Divisional Delegate of Basic Education
He ensures the interest of the project owner at the definition, preparation, execution and

acceptance stages

- The Project Manager shall be the CDO Ndop council
- The control brigade of MINMAP shall carry out regular unannounced control visits to the site to
ensure the respect of this jobbing order.

The contractor shall be [to be specified].

3.2 Security
This contract may be used as security subject to any form of transfer of the debt.
In this case!

The authority in charge of ordering payment shall be the Lord Mayor of Ndop Council.
The authority In charge of the clearance of expenditures shall be the Mon/c/pa/ Finance
controller Ndop council.

The body or official in charge of payment shall be the Municipal treasurer Ndop council
treasury.

The official competent to furnish information within the context of execution of this
contract shall be the Lord mayor of Ndop Council.

3.3 Duties of the Control Mission, Project Manager

Missions [to be completed, whore need be]

Means put at the disposal of the Control Mission [to be completed where need be].

3.3.1

3.3.2

Article 4: Language, applicable law and regulation

1.2 The languoge to be used shall be English and/or French.

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.
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If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority:(fo be adapted to the nature of the
works).

The tender or commitment letter;

The bidder's tender and its annexes In all provisions not contrary to the Special Administrative Conditions

(GAC) and the Special Technical Conditions (STC) here under;

The Special Administrative Conditions (SAC);

The Special Technical Conditions (STC);

The particular elements necessary for the determination of the contract price, such as, in order of priority:

the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices

and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names

and references ].

The General Administrative Conditions applicable on public works contracts that went Into effect by Order

No. 033/CAB/PM of 13 February 2007;

The General Technical Condition(s) applicoble on the services forming the subject of the contract [insert and

I’ndicofe, where need be, names and referencesJ.

1)

2)

3)

4)

5)

6)

7)

8}

Article6; General instruments in force

This contract shall be governed by the following general instruments/to be adapted according to the case]:

1. The Mining Code;
Instruments governing the various professional bodies;

3. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of
the Public Contracts Regulatory Agency

4. Decree No. 2003/651 /PM of 1 6 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

5. Decree No. 201 8/366 of 20 June 201 8 to institute the Public Contracts Code;
6. Decree No. 201 2/075 of 8 March 201 2 to organise the Ministry in charge of Public Contracts;
7. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public

Contracts;
8. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental

impact of road maintenance;
9. The circular N° 00000456/C/MINFI of 30th December 2021 on instructions relating to the execution

of the finance law, the control and the follow up of the execution of the State Budget, Administrative,
Public Establishment, of Councils and State Organizations for the 2022 financial Year;

10. Unified Technical Documents (DTU) for building works;
1 1. Applicable standards;

1 2. Other instruments specific to the domain concerned with the contract.

2.

Article 7; Communication (Articles 6and 10 supplemented)

All communications within the framework of this contract shall be written and notifications sent to the

following address:
1.1

a) In the case where the contractor is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed In article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [to the spec/fiec/] council, chief town of the region in which the work was done;

b) In the case where the Project Owner Is the addressee:
[to bo specified] with a copy addressed to the Contracting Authority,Sir/Madam.

Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.
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c) In the case where the Contracting Authority is:
Sir/Madam [to bo specibcd] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

The contractor shall address all written notifications or correspondences to toe Project Manger
with a copy to the Contract Manager.

1.2

Articje_8; Administrative Orders {Article 8 of GAC)

The Administrative Order to start execution of works shall be signed and notified to the contractor by
the Delegated Contracting Authority with a copy to MINMAP, the Contract Manager, Contract
Engineer, the Paying Body and the Project Manager, whore applicable.

Upon proposal by toe Project Owner and based on the minutes of a site meeting jointly signed by,
Project Owner and Project Engineer, Administrative Orders with an Incidence on toe objective, the
amount and execution deadline shall be signed by Delegated Contracting Authority and notified by
toe Project Engineer to the Contractor with a copy to the MINMAP, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before toe
signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of toe work and without
financial incidence shall be signed directly by the Delegated Contracting Authority/ Project owner
based on the report of a joint site visit done by Project Owner and project Engineer and notified to
the Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
MINMAP

8.1

8.2

8.3

Administrative Orders serving as warnings shall be signed by the Delegated Contracting Authority
/Project Owner and notified to the contractor by the Contract Engineer with a copy to MINMAP and
Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Delegated Contracting Authority and notified by his services
to the contractor with a copy to the MINMAP, Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Project

upon the proposal of the Contract Engineer and notified to the contractor by toe Contract
Engineer and a copy sent to MINMAP
owner

8.4

8.5

8.6

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing toe Administrative Orders
received.

8.7

Article 9: Contracts with conditional phases (Article 9 of GAC)

[Specify if the contract has one or several phases]9.1

At toe end of a phase, the Project Owner shall carry out toe acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition toe start of the
following conditional phase(s).

9.2 The time-limit granted for notification of to e Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10:Contractor*s equipment and personnel (Article 15 of GAC supplemented)

Any modification, even partial, made to the technical bid shall only occur after the written approval of
toe Contract Manager. In case of modification, the controctor shall have himself replaced by a member
of stoff of equal competence (qualifications and experiences).

10.1
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In any case, the list(s) of supervisory staff to be used shall be subject to the approvol of the Project

Osvner in the days following notification of the Administrative Order to start execution. The Project

Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.

Beyond this time-llmit, the staff list shall be considered as approved.

10.2

10.3 Any unilateral modification on the supervisory staff mode in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the

application of penalties [to be specified where need be].

Chapter tl: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

J J.1 Final bond

The final bond shall be set at 2%of the amount of the contract. Inclusive of all taxes.

It is constituted ond transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following o release issued by the Contracting Authority upon request by the
contractor.

/1.2 Performance bond

The retention fund shall be set at 70 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.

/1.3 Guarantee of start-off odvonce

20%

return of the guarantee
of themaximum amount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the

Article 12: Amount of the contract (Articles 1 8 and 19 of GAC supplemented)

The amount of this contract os indicated by the attached [detoi/ or est/motes] is,
letters) CFA francs Inclusive of All Taxes; that is:

.{in figures). -(in

Amount exclusive of VAT:

Amount of VAT:

Amount of TSR and/or
Net to be pald= EVAT-TSR and/or AIR

) C

J CFA F

FA F.
_CFA F

Article 13; Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of taxes) by credit to
opened in the name of the contractor in theaccount No., .bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
opened in the name of the contractor incredit to account No. bank.

Article 14: Price variation (Article 20 of GAC)
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1 2.1 Prices shall be firm.

Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price

reductions.

a.

12.2 Price updating modalities (not applicable)

Article 1 5: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be fmust not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions!

The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

-  The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 Vo)to take account of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring In the sub-detail of
prices;

materials and materials shall be reimbursed at cost price duly justified at the place of use,
arked up by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be marked
by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 1 8: Evaluation of works (article 23 of the GAC)

This contract Is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

J9.J f/ndicoto, whore applicable, the modalities for payment of supplies].
J9.2NO security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

Building

m

up

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon

first-rate financial institution in accordonce with the instruments in force and reimbursed bylaw or a

deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down In the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.
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20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30* of eoch month, the contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month ond
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5*) of the month following the month of the services, the contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of
VAT and the other inclusive of taxes), according to the ogreed model ond establishing the total amount of the sums
to which he may lay claim as a result of the execution of the contract since the stort of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finonco

Only the amount exclusive of VAT shall bo paid to the contractor as follows:

[100-2.2 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
2.2 % paid to the public treasury as AIR due by the contractor.
7.5% 15% paid into the public treasury as TSR due by the contractor.or

The Project Manager has a time-limit of seven (7) days to forward to the Contract Monoger the detailed accounts
he has approved.

The Contract Engineer hos o maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such thot they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (1 4) days maximum to sign the detailed accounts.

Payments shall be done by.
submission of the approved detailed accounts.

within a maximum deadline of calendar days from the date of

21.3 Detailed account of start-off account (if opplicoblc).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000*1 of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30* day beyond the contractual time-limit;

b) One onethousandth (1/1000*1 of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30* day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be Indicated]
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23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

Late submission of final bond;

Late submission of insurances;

Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

Not applicable

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (1 4) days after the date of
Provisional acceptance, the contractor shell establish, based on joint reports, the draft final detailed
account of works executed to the contract Engineer. This final detailed account of works executed
summarises the total sums to which the contractor may be entitled as a result of the execution of the whole

Jobbing Order.

25.1 The Contract Manager has up fa thirty (30) days to notify the corrected and approved draff to the Project
Manager.

25.2Thc contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results In the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

the final detailed account,

the balance

the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
gulations and customs procedures applicable to public contracts. The taxes applicable to this contract Include

notably:

re

Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the contract;
O Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
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O Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution

of the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05)
copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following Insurance policies are required within the scope of this jobbing order In the minimum amounts
Indicated hereafter within fifteen (1 5) days of the notification of the contract (to be adapted):

Liability insurance,business manager;

Comprehensive insurance of the site;

/nsuranco covering its ten-year obligation, whore applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and others
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Within a minimum deadline of [fifteen (75) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Pro/ecf owner
after the endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable.

a)

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15} days from the date
of reception with:

Either the indication "GOOD FOR EXECUTION”;

Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his opproval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedule by the project owner, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (1 5) days of the dote of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

b)

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel ho Intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third porties and
the respect of clauses of the contract

35.2 Execution draft

The execution plan documents (ca/cu/of/ons and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Monoger] at
most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.
The [Contract Engineer or Project owner] has a deadline of [five (05) days] to examine and make known
his observations. The contractor then has a deadline of [04) four doys] to present a new file including
the said observations.

a)

b)

35.3 in case of the non observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated Itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.
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Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub>contracting (article 54 of the GAC)

There shall be no sub contracting

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Controct Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand)
F CFA per day

NB the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize
a technical visit for pre-acceptance. This visit shall include the following operations.

i'Qualitative and quantitative evaluations of the different works that have been executed.
Findings and statement of the unexecuted task envisaged in the present jobbing order.

^Findings relative to the completion of the work
5^FIndIngs on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

Acceptance
The acceptance commission shall comprise:
1 - The Authorizing Officer
2- The Control Engineer

3- The DD MINMAP

The Contractor or his Representative..
5- The project manager

4-

42.2

.. (Chairman)

(Secretary)
... (observer)

.  (Member)

...( Member)
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(Member)

..(Member)
6- The contract manger

7- The Stores accountant Ndop council

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
ptance report (proces - verbal) of the Nvorks shall be prepared by the Engineer and signed by all theacce

commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception for the section of new
civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

Delay of more than fifteen (15) calendar days In the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

Delay in work resulting in penalties of more than 10 % of the amount of the works;

Refusal to repeat poorly executed works;

Default by the contractor;

Persistent non payment for services.

Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

Rainfall: 200 millimetres in 24 hours;

Wind: 40 metres per second;

Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions; (to be filled, whore need be].

Article 48: Production and dissemination of this contract

Seven copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
it is notified to the contractor by the Contracting Authority.as soon as
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Document No. 5:

Special Technical Conditions (STC)
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TECHNICAL SPECIFICATIONS

GENERALITIES

PREPARATORY WORKS-IMPLANTATION

FOUNDATION

ELEVATION WORKSIV -

ROOF TRUSS AND THE COVERINGV -

JOINERY AND METAL WORKSVI -

PLUMBING-SANITARYVII -

ELECTRICAL INSTALLATIONVIII-

RENDERING (PLASTERING) AND COATINGIX -

PAINTINGX -

OUTSIDE AMENITIES AND LAYOUT PLANNINGXI -

PROTECTION OF THE ENVIRONMENTXII -

ORIGIN, QUALITY AND PREPARATION OF MATERIALSXIII -

50



1 - GENERALITIES: This present special technical specifications concern the construction of two (2)
blocks of two (2) classrooms at GPNS Bamunka in Ngoketunjia Division, North West Region,

it is the duty of the contractor to realize the structure as per the execution plans that shall be
approved by the competent authority and sample models of equipment and furniture provided by the
project owner. Through the Project Engineer, the contractor shall furnish the owner of the project and
other project team members within the shortest possible time with an installation plan showing clearly
how he intends to run the work site. A fence in local materials shall enclose the whole work site to

avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity
with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing
a temporal pit latrine and putting up a temporal fence around the project site if that be the case. The
contractor shall be responsible for the protection of the structures before final reception. He shall be

equally responsible for all tools and materials present at the work site. He shall seek an insurance

policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene In case of any emergency without necessary interfering with the responsibilities
of the contractor. The contractor shall verify all dimensions on the plans. For execution no dimension

shall be measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project

Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
Inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without

modification of the contract amount. The owner of the project shall have the right to the final choice in case of any

modification.

2 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and levelling of the site where
necessary. The setting out will be in respect to the technical plans.
The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer upon checking the conformity of the setting out.
The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the
trench, the contractor shall continue excavation up to a depth as will be approved by the Project
Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the
bottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between
the plans and the descriptive notice, the project team shall bo contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be

executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 - FOUNDATION: A layer of blinding concrete of thickness 5 cm dosed at 1 50 kg/m^ will be laid
on the bottom of the excavations. On it will be laid the footings of the ground half pillars until the

level of the finished foundation. The foundation walls will be of frog filled agglomerated hollow

blocks of 20 X 20 x 40cm and finished with a DPC layer or ground beams of 20 x 20cm in reinforced
concrete dosed at 350 kg/m^
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The foundation will be filled with earth of good quality in successive compacted layers of 20cm where
the fill depth exceeds 30cm. A mass concrete of thickness 8cm will be laid to cover the whole
foundation area dosed at 350 kg/m^ over the entire compacted surface.
The floor will be finished in cement sand screed of 4cm thick and coated to finish with cement paste

trowel to finish.

4 - ELEVATION WORKS: The elevation wails will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks
per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least 21 days before
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 1 5x30 at 350
kg/m^ will be cast as one raises the agglomerated hollow blocks walls and this is to permit a good
adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. The

maximal spacing of the pillars is to be 5, 00 m of span. The lintels 1 5 x 20 in reinforced concrete at
350 kg/m^ will be leveled to + 2,20m above the level of the finished foundation.
The average height under the ceiling is about 3,00m.

A chaining beam of 15 x 20 cm in reinforced concrete dosed at 350 kg/m3 will be laid above the
finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the wooden
roof truss.

NB lentils will be casted below and above all openings.

- ROOF TRUSS AND THE COVERING:

- Trusses: shall be of locally sawn eucalyptus, treated, shall compose of single frame rafters of

5cmxl 5cmx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate

with the help of standby beam iron rods also spaced at 1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural

timber shall bo treated with carbonyl. The timber for the roof work will be of good quality, with the

straight grain and free of any defect.

-Roofings sheets: shall be in high rib (Tole BAC) aluminum sheets of type 5/10mm. The sheets shall be
fixed onto the purlins using screw nails equipped with aluminum gaskets and bituminous rubbers caps.
-Facial board shall be 30cm wide and of high rib aluminum sheets (tolebac) of 0.35mm thickness

including lining.

-Ceiling- will be made of 4mm thick (red plywood on both sides), fastened noggins of 4cm thick or

5x8 and treated with carbonyl and varnish surface finished.. The spaces for ceiling joist panel will be

60x1 20cm in size. Eaves shall be equipped with ventilated hollowed blocks holes and a trap door will

be provided in each of the classrooms. For external ceiling tolelisse shall be used at the eaves
including battens.

6 - WOOD AND METAL WORKS

Doors and Windows:

- All doors shall be made of double leaf metal sheets, fitted on metallic frame anchored to the wall

with angle bar 35mm. (1,00X2, 20) m

-All window openings (210 X 90) cm shall be fitted with sliding metal panels shutters for classrooms

and aluminum glazed sliding panels for offices.

- Window protectors shall be of metallic tubes (25mm) of (2, 1 0 X 0, 90) m.

7 “ ELECTRICAL INSTALLATION; The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined to
a general earth hold.

8 - RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on
both sides of the walls) will be of cement mortar at 400 kg/m^. There will be an under-coat layer and
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a finish layer floated and foamed to finish. They must be well cut horizontally and vertically using a
straight edge. The external walls shall receive a coat of spatadash before plastering is done.

9 - PAINTING; A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will
be painted in water resistant paint (pantex 1 300 type). Colour tinted tubes will be chosen to achieve
the desired cream white colour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at the
window sill level externally and internally with appropriate colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and

30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well
rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of
water with an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of

the classrooms at right angles.

Steps shall be constructed out of mass concrete at the main entrance to the building at 1,20m wide as
the case may be.

Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or
otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas
and of washing should be concreted. These maintenonce areas should have a slope toward a cesspool
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighborhood.
At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. Ho should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back
the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in
the vicinity after the execution of all the works. Left-over materials are to be covered with a layer of
earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case may
be.

12- ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before any
use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels
(5/15
The cement shall be CPA 325 class from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less
than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not less
than 20cm.

15/25) shall be clean and well graded with very fine elements settlement of less than 2%.or
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1) CONCRETE:

-Ordinary concrete: specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 1 SOkg/m^.
- Mass concrete: shall be 8cm thick laid on the entire floors and paved area between walls and
gutters dosed at 350kg/m3 oy^r the entire surface.
NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope.
-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and ring
beams and their mixture shall be In a proportion of 350kg/m3.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.
STIRRUPRODSRODSSIZES

DOSAGE TYPENP
SpacingsTors^STRUCTURE Nos i

350kg/m^ Fe-E-40020cm8mm 6mmGrade beams 41

350kg/m^ Fe-E-40020cm6mm8mmLintel (15x20) 42

VerandaPiliars 15x 350kg/m^ Fe-E-40020cm8mm 6mm63
30

350kg/m3 Fe-E-40020cm8mm 6mmWall pillars 15x15 44

350kg/m^ Fe-E-40020cm8mm 6mmTiobeams 1 5x20 45

NB: All rods should preferably be Imported

-  Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 - 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 -
5mm. It shall be river sand and nothing else.

-  Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing.
- Water: To be used for the mixture of mortar, concrete and washing of aggregates. Shalt be clean

and free from impurities ; meaning potable water.

-  Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not
show any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated
floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared
away within four (04) days.

Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The
steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

MASONRY:

-Blocks- Load bearing well shall be mounted in compressed cement blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m^ (at most 32 blocks per bag of cement). Blocks should show an
appreciable degree of resistance to violent pressure.

All blocks shoU be cured for ot least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.
Cement mortar mix in a proportion of 400kg/m3 will be used to plaster all previously rejoined areas
on all masonry and concrete works, and then thinly floated. The final thickness of the plastering shall
not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash
before plastering Is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m^ (1:2) finish shall be spread on the
8cm concrete floor and the screed shall be 3cm thick.
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-Gutters: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided

particularly at the frontage and the two ends of the building as the topography of the terrain is

relatively flat. The walls of gutters are to be constructed in concrete and the floor will be rolled and

smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level

surfaces.

- Wood - Material:

The wood must be pure and should not have nodes, foreign bodies or fractures due to

sawing.

Type : hard

Essence : EUCALYPTUS, SlPO, SAPPELLI, IROKO, MAHOGHANY.

Seasoning: Wood with a humidity rate of 14% maximum.
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Document No. 5:

Schedule of unit prices
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SCHEDULE OF UNIT PRICE FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS

IN GPNS MBUKONG BAMUNKA NGOKETUNJIA DIVISION

Amount In

words

Amount in

figuresUNITDESCRIPTIONITEM

100:PRELIMINARY WORKS

ffConstruction of site hut101

ffInstallation of project information board102

ffTemporal fencing of project site
Studies (execution planning, report _o^execution etc)
Cleorirrg of vegetable soil
Implantation of the building
Environmental impact notice

103

ff104

m^105

ff106

ff107

200:EARTH WORKS

m^201 Mass excavation

m^Digging of foundotion trenches and footings

Bockfitllng with selected loteritic soil

202

m^203

300: FOUNDATION

Blinding concrete dosed at IfOkg/m^
Foundation v/all with frog filled agglomerated hollow

blocks of 20 X 20 X 40cm

m^301

m^

302

R.C. for footings and ground beams dosed at
350kg/m^
Mass Concrete floor (8 cm thick dosed at 350kg/m^)

m^303

m^304

400: WALL MASONARY

Agglomerated hollow blocks of 15 x 20 x 40cm for
wall elevation m^401

Rendering with cement mortar dosed at 350kg/m3
R.C. for pillars, beams, and lintels (above and below
all opening )dosed at 350kg/m^
Wall blackboard (500x 1 20)cm with cement past finish

including painting
Floor finish in cement screed of 4cm and cement paste

m^402

m^403

404 U

m^405

406 Block board stages U

500: ROOF

Truss (complete in hard wood treated, King-post —
175cm)501 U

502 Purlins ml

m^503 Hoggings

Ceiling in 4mm thick (red plywood on both sides).

Ceiling at the eaves with smooth zinc (tolelisse)

Aluminum roofing $heets(toleboc 5/10mm)

m^504

m^505

m^506

Fascia board (Tolebac 3.5/1 0mm of 30cm height)
507 mlincluding lining

Angle sheets of 50cm lorge
Alu ridge cap

ml508

ml509

Ventilation of roof (pre-fabricated) at the eaves U510

600: JOINERY

Metal door of 90x210 (with PACO and two pad locks)
Ucomplete601

Complete wooden door with hard wood (Sappily or
Mahogany) of 90x210 (with PACO lock)
Metol door of 100x210 (with PACO and two pad

U602

U603
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locks) complete

Metal sliding windows of (210X90)cm
Aluminum glazed windows of (1 20X1 1 0)cm
Window protectors in 30mm square tubes (210x90)cm
Window protectors 30mm square tubes (1 20x 110)cm
Angle bar 30 at veranda/door

U604

U605

U606

U607

ml608

700: ELECTRICAL INSTALLATIONS
rollConduit pipes701

rollCables V.G.V 1.5mm^ for lighting702

rollCables TH 2.5 mm^ for power sockets703

UFluorescent lamps 120cm complete704

UFluorescent lamps 60cm complete705

USwitches built-in706

UPower Sockets built-in
Master switch for sockets
Complete earthing of the structure{copper cable 3m,
earth rod 1 m etc)

Fuse box + Provision to connection to existing electricity
network

707

U708

ff709

ff710

800: PAINTING

m^Priming coat in ordinary paint (National paint)
Two coats of water based paint (Pantex 800) on
internol walls

Two coats of water resistant paint (Pantex 1 300  ) on
external walls

801

m^802

m^803

Oil paint on metallic door (cream white) & skirting
(coffee brown, at window sill height from floor
internally and externally) m^804

900: EXTERNAL WORKS
mlRain water (run-off) concrete gutters 35x40cm

Concreting of external veranda
901

902

Concrete slab on gutter at entrances (1.2m wide)
protected with 30mm angle bar at edges
Concrete ramps (1.2m wide) protected with 30mm
angle bar at edges

903 u

904 u

58



Document No. 7:

Bill of quantities and estimates

59



BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF TWO

(02) CLASSROOMS IN GPNS MBUKONG BAMUNKA NGOKETUNJIA DIVISION
Q'TY RATE AMOUNTUNITDESCRIPTIONITEM

100:PRELIMINARY WORKS

ff 1101 Construction of site hut

ff 1Installation of project information board102

ffTemporal fencing of project site

Studies (execution planning, report of execution etc)

1103

ff 1104

640Clearing of vegetable soil105

ff 1Implantation of the building106

ff 1Environmental Impact notice107

SUBTOTAL 100

200:EARTH WORKS

m2 600201 Mass excavation

62.25Digging of foundation trenches and footings
Backfilling with selected lateritic soil

m3202

m3 77.55203

SUB TOTAL 200

300: FOUNDATION

M3 2.6301 Blinding concrete
Foundation In black stone-walls or Frog filled sand

Crete blocks20x20x40

m^

84.9302

m3 6.2R.C. for footings ond ground beams
Concrete floor (8cm thick dosed at 350kg/m3)

303

M2 205.83304

SUB TOTAL 300

400: WALL MASONARY

m2 253Blocks of 1 5x20x40 for wall elevation401

Rendering with cement mortar dosed at 350kg/m3 m2 520402

R.C. for pillars, beams, and lintels (above and
below all opening )dosed at 350kg/m3 m3 8403

Wall blackboard (500x1 20)cm with cement past
U 4404 finish including painting

Floor finish in cement screed of 4cm and cement

m2 206.55405 poste

2UBlack board stages406

SUB TOTAL 400

500: ROOF

Truss (complete in hard wood treated. King-post —
175cm) 16U501

M3 3.76502 Purlins

m2 296503 Noggings
m2 238.5Coiling in 4mm thick (rod plywood on both sides).

Ceiling at the caves with smooth zinc (tole lisso)
Aluminum roofing sheets(tole bac 5/10mm)
Fascia board (Tole bac 3.5/10mm of 30cm height)

504

m2 56.5505

m2 287.5506

72.28ml507 including lining
ml 46.5Angle sheets of 50cm large508

ml 28.2509 Alu ridge cap
2Ventilation of roof (pre-fabricated) at the eaves U510

SUB TOTAL 500

600: JOINERY

Metal door of 90x210 (with PACO and two pad
locks) complete

Complete wooden door with hard wood (Sappily or
Mohoggny) of 90x210 (with PACO lock)

U 1601

U 1602

Metal door of 100x210 (with PACO and two pad U 4603
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locks) complete
Metal sliding windows of (210X90)cm 10U604

U 2Aluminum glazed windows of (1 20X110)cm
Window protectors in 30mm square tubes

(210x90)cm

605

10u606

Window protectors 30mm square tubes
(120x110)cm 2U607

30cm angle metallic bar ot veranda/door ml 35.8608

SUB TOTAL 600

700: ELECTRICAL INSTALLATIONS

roll 1701 Conduit pipes

Cables V.G.V 1.5mm^ for lighting 2.5roll702

Cables TH 2.5 mm^ for power sockets 2roll703

Fluorescent lamps 4ft complete U 14704

U 2705 Fluorescent lamps 2ft complete
U 6706 Switches built-in

8707 Power Sockets built-in U

2708 Master switch for sockets U

Complete earthing of the structure(copper cable 3m,
earth rod 1 m etc) ff 1709

Fuse box + Provision to connection to existing
electricity network ff710

SUB TOTAL 700

800: PAINTING

m^Priming coat in ordinary paint (National paint)
Two coots of water based paint on internal walls

Two coats of water resistant paint on externol wolls

Oil paint on metallic door (cream white) & skirting
(coffee brown, at window sill height from floor
internally and externally)

260801

m^802 260

m^ 160803

m^804 150

SUB TOTAL 800

900: EXTERNAL WORKS

Rain water (run-off) concrete gutters 35x40cm
Concreting of external veranda

Concrete slab on gutter at entrances (1.2m wide)

ml 74.2901

m^ 53.72902

903 protected with 30mm angle bar at edges

Concrete ramps {1.2m wide) protected with 30mm
angle bor at edges

2u

904 2u

SUB TOTAL 900

SUMMARY

100 PRELIMINARY WORKS

200 EARTHWORKS

300 FOUNDATION

400 WALL MASONARY

500 ROOF

600 METALWORKS

700 ELECTRICAL INSTALLATIONS

800 PAINTING

900 EXTERNAL WORKS

TOTAL WITHOUT TAXES

VAT:

AIR:

TOTAL TAXES INCLUSIVE(nC)

NET TO BE PAYABLE
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Document No. 8:

Schedule of sub-detail of prices
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DESIGNATION :Studies and site installation

Duration

of activity
Total

quantity
Daily out put UnitNo

No Daily
v/age

Days
break up

AmountCategory

a.

T
</>

Z
<

S

o
TOTAL A%

Days

break up
Type No Daily rate Amount

Z

X
u

<

S

z

£
a.

O TOTAL B

Type Unit Unit cost Quantity Amount

O
z
<

u

O

z
<

<

Of

<
TOTAL C

s.
DIRECT TOTAL COSTD A+B+C

GENERAL SITE EXPENSESE Dx%

GENERAL OFFICE EXPENSESF Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

P/Q’TYV UNIT COST(HT)
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Model contract

64



REPUBLIC OF CAMEROON

Peace — Work — Faiherlond

REPUBLIQUE DU CAMEROUN

Paix —Trovoil — Potrie

MINISTERS DE LA DECENTRALISATIO

ET DU DEVELOPPEMENT LOCAL

MINISTRY OF DECENTRALIZATION AND

LOCAL DEVELOPMENT

REGION DU NORD OUEST NORTH WEST REGION

DEPARTEMENT DE NGOKETUNJIA NGOKETUNJIA DIVISION

ARRONDISSEMENT DE NDOP NDOP SUB DIVISION

COMMUNE DE NDOP NDOP COUNCIL

COMMISSION INTERNE DE

PA5SATION DES MARCHE

NDOP COUNCIL INTERNAL

TENDERS' BAORD

JOBBING ORDER No JO/NC/NCITB/2022OF 2022

Awarded after OPEN NATIONAL INVITATION TO TENDER NoQl/ONIT/
NC/NCITB/2022 OF 18"’ FEBRUARY 2022 FOR THE CONSTRUCTION OF A BLOCK
OF TWO CLASSROOMS IN GPNS BAMUNKA BAMUNKA NGOKETUNJIA DIVISION

Project Owner (/nd/cote nome ond full oddressj

HOLDER : [/nd(co/e name ond full address of holder]

P.O. Box, Tel; Fox;

Business Registry No.
Taxpayer’s No.

at

SUBJECT

Lot No.

; Execution of

j Network
works;

PLACE iRegion,

EXECUTION DEADLINE ) months

AMOUNT IN CFA F:

I AT

EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING ; [indicate the source of financing]

BUDGET HEAD : [to be comp/oted]

SUBSCRIBED ON:.

SIGNED ON:
NOTIFIED ON:

REGISTERED ON:.
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Between:

hereinafterThe Government of the Republic of Cameroon, represented by.
referred to the "Contracting Authority”

On the one hand,

And

(enterprise)
Fax:Te!:.P.O. Box.

Business Registry No.
Taxpayer’s No.

its General Manager, hereinafter referred to as theRepresented by M

“Contractor"

On the other hand,

Agree on the following:

Summary

Special Administrative Conditions (SAC)Part I:

Part II: Special Technical Conditions (STC)

Part 111: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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.C or JO/CA/TB/0000and last of Contract No..Page

Awarded after invitation to tender [specify references of invitation to tender]

With

For the execution of works

EXECUTION DEADLINE .) months

Amount of contract in CFA F:

iAT

EVAT

VAT (

AIR (1.1 or 1.65 %)

Net to be poid

Read and accepted by the contractor

(place of signature). (date)

Signature of Delegated Contracting Authority

(place of signature)^ .(date)

Registration
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Document No. 1 0:

Forms and models to be used by bidders
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond

Model No. 5: Model retention fund

Annex No. 6: Evaluation grid

Annex No. 7: Attestation of site visit

Annex No 8: Site Visit Report
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Annex No. 1: Model fender

{indicoto fhe name and copodfy of signatory]

_company or enterprise or group with head office at.

under the number No

I, the undersigned

Representing the

registered in the trade register of.

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum

(addenda): the invitation to tender [recall the subject of the invitation to tender]

•  After having personally taken account of the situation of the site and evaluated from my point of view

and under my responsibility, the nature and difficulty of the works to be carried out;

•  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in

accordance with the structure featuring in the Tender File.

•  Submit and commit myself to execute the works in accordance with the Tender File, in return for the

prices which I myself establish for each type of structure which prices reveal the amount of the tender

f/n figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes, [/n figures and words].

! pledge to execute the works within a deadline of

I pledge to maintain my bid for [indicate duration of validity, in principle 90days for national invitations

to tender J 20 days for international invitations to fender] from the deadline of submission of bids.

Rebates and the modalities of application the said rebates shall be the following (In case of the

possibility of award of several lots).

for lot No. at

months.

The Project Owner shall pay the sums due for this contract by crediting account No

BranchBankin

opened

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at. on,

Signature of

duly authorised to sign the bids on behalf ofthe capacity ofin
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority

hereinafter referred to as the "bidder” has submitted his

for [recall the subject of the invitation to tender], hereinafter referred to as “the
bid” and to which must be attached a bid bond equivalent to finc/icafe the amount] CFA francs.

Whereas the undertaking
bid on

/names of signatories],[name and address of the bank], represented by
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.

We.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;

Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during
the validity period:

■  Fails or refuses to sign the contract, even though required to do so;

■  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he Is due the

amount he Is claiming because one or the other or both of the above condition(s) has (have) been

fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the
end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and au/henh'catec] by the bank ot y on

[Bank's signature]
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Annex No. 3: Model final bond

Bank:

Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner"

[name and address of Contractor], hereafter referred to as “the

Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry

out [indicate the nature of the works].

Whereas

Whereas it is stated In the contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the contract, as guarantee of the execution of his full obligations in accordance with the
terms of the contract.

Whereas we have agreed to issue the Contractor this guarantee,

[name and address of bank]

[name of signatories],
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum

deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of
[in figures and words] .

Wo,

represented by.

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be

released within a deadline of [indicate the deadline] from the date of the provisional acceptance of
the works.

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mall with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall

be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

fSignature of the bank]

72



ANNEX No. 4: Model of start-off advance bond

Bank: reference, address.

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
[the holder] to the benefit of the Projectof

Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that
of the start-off advance according to the terms of contract No.,

works [/nc/jcote the subject of the works, the references of the invitation to tender
and the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the

, payable upon notification of the
.CFA francs.

[the holder] has not fulfilled his obligations relating to the reimbursement
relatingof

to

amount inclusive of all taxes of contract No.

corresponding Administrative Order that is,

This bond shall enter into force and shall take effect upon reception of the respective parts of this
[the ho/der] opened In the. bankadvance into the accounts of

under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement
of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[S/gnoture of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:

Reference of the bond: No.

Addressed to [Indicate the Project Owner]
[Address of Contracting AuthorityJ

Hereinafter referred to as “the Project Owner'

nome and address of Supplier] hereinafter referred to “the contractor", pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]
Whereas,

J 0 % to be specified]Whereas it is stipulated in the contract that the retention fund fixed at fpercentoge below
of the amount of the contract may be replaced by  a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee.
We,

Represented by
bank".

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of

fin figures and letters] corresponding to fporcentoge below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within  a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum{s) within the limits of the
amount equal to fporconfage below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount
of the sum indicated above.

fnomo and address of the bonk],
fnomes of signatories] and hereinafter referred to as “the

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of volidity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authonticoted by the bank at. on

[Signature of the hank]
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ANNEX 6: EVALUATION GRID

N9TENDER N°02/ONIT / NC/NCITB/2022 of 1 8'^’ February 2022

FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS IN GPNS BAUNKA IN

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

YES NODESCRIPTIONNO

Certified Copy of the Business Registration, not more than three months old.A.l

Declaration of intention to tender stamped with the tariff in force.A.2

Certificate of non-bankruptcy established by the Court of 1st instance or the
Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank
approved by the Ministry in charge of Finance or by a foreign bank the first
order not more than three months.

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond issued by a first rate-bank approved by the Ministry in charge
of Finance in conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public
contract Regulatory Board (ARMP)

An Attestation signed by the National Social insurance Fund stating that the

bidder has met ail his obligations vis a vis the Fund; the attestation should
be less than three months old.

A.7

A.8

A valid Certificate of imposition. Business License/ Clearance Certificate
certified by the chief of tax centre

A.9

Certified Copy of a valid taxpayers card, delivered by the chief of tax
centre

A.IO
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EVALUATION GRID OF TECHNICAL BID

N" EVALUATION CRITERIA AND SUB-CRITERIA YES NO

ESSENTIAL CRITERIAB)

B.1 General presentation of the tender files

-Document spirally bound

-Table of content pageB.1.1

B.1.2 -Colour sheets separation

- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed, (minutes of
final reception for up to 201 8 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the
past 05 years

B.2.1

1st Reference

2"'‘ reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOTB.3

01 works supervisor (at least HND or equivalent certificate)B.3.1

Qualification of the works supervisor: (Senior Technician certificate in Civil
Engineering (BAC +2)
Professional experience of the project engineer ̂  03 years (signed CV)

r A certified copy of the technical diploma,

r- Certified copy of ID card

^ An Attestation of presentation of original of the technical diploma
r- CV signed and dated by the candidate,

01 Site foreman(Civil Engineering Senior Technician)B.3.2

Qualification of the Site foreman: (Technician certificate in Civil Engineering

equivalent certificate)

Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

(BAC F4 or

^ A certified copy of the technical diploma,
r Certified copy of ID card

r An Attestation of presentation of original of the technical diploma
r- CV signed and dated by the candidate,

Other personnelB.3.3

List of support staff

TECHNICAL PROPOSALSB.4

Organizational chart of the project (Specify names of the personnel
handling the various functions)

B.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the siteB.4.8
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Duration of execution in respect with the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vansB.5.1

Proof of ownership or rental of a dump truckB.5.2

B.5.3 Proof of ownership or rental of a concrete vibrator

B.5.4 Proof of ownership or rental of a Hand compactor

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,

shovel^ dig axe, building level, masonry bucket, trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5.5

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise Issued by a
1st class bank located In any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 100%

B.6.1

Attestation of site visit signed by the companyB.7

Comprehensive report of site visit signed by the company administrator and
justified by photos
Special Technical Clauses initialed in all the pages and last page signed and
dated

B.8

B.9

Special Administrative Clauses completed and initialed In all the pages and
last page signed and dated

B.10

This evaluation will b« done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 80% of the

essential criteria taken in account.

The controct will be oworded to the bidder who would hove proposed the offer with the lowest orrsount, in conformity with the regulations of
the Tersder Documents and having satisfied to 100% of the eliminatory criteria ond ot least 20/2Sof the essential criteria.

A. Eliminatory erji^q
•False declaration or falsified documents;

-Absence or Insufficient bid bond;;

-Incomplete financial file;
•Omission of a unit price In the finonciol bid;
• Score less than 20/25.
Absence or non-conformity of o document In the odministrotive file

2-

3-

4-

5-

6-

B. Essential criteria

General presenlotion of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technicol organizotion of the works;

Logistics;

Attestation ond report of site visit;

Speciol Technical Clauses initialed in all the pages;

9* Special Administrotive Clouses completed and Initialed in oil the pages.

2-

3-

4-

5-

6-

7-

8-

11. Moin qufllificotion criterio

The criterio relating to the quoliflcotlon of candidates could be indicotive on the following:

The essentlol criteria ore subfccted to minimo whose detail Is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yos) or negative (no) with on acceptable minimum from at least 20/25 of the cssentiol
criterio token in occount.

The controct will be oworded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of
the Tender Documents and having satisfied to 100% of the elimlnotory criterio and at least 20/25 of the essential criteria.
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ANNEX 7: MODELE ATTESTATION OF SITE VISIT

[Surname and Name of

[Name of company]

1  the undersigned Mr./Mrs./MIss

DfVedorJThe Director of

confirm that

(Surnome and NafT7e)Mr./Mrs./Miss

(Nome ofEngineer of the Company:

En/erpr/se),

has actually visited the site which is going to receive the structure relative to tender OPEN
NATIONAL INVITATION TO TENDER N°02/ONIT/ NC/NClTB/2022 OF February 2022
FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS IN GPNS BAUNKA IN

NGOKETUNJIA DIVISION OF THE NORTH WEST REGIO.

The interested person declares:

To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of the job with respect to norms.

-  To establish his unit price schedules taking into account the difficulties of the site relative to the

execution of the works and shall in no condition claim the Delegated Contracting Authorityfor

any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to

serve the purpose it deserves.

Date

Stamp of enterprise

Signature and Names of the Engineer
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ANNEX 8: SITE VISIT REPORT

Name of Project

Name of Enterprise

1. CONTEXT OF THE PROJEa

2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE

PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the school, Sign post

of the school. Photos of the Engineer of the enterprise in front of the school building etc.)

4.

Date

Name of Enterprise:

Stamp and signature of enterprise
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Document No. 1 1:

Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to
the respect of ru/es governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance wlfh the Public Contracts Code, the Project Owner or Delegated Project Owner must,

prior to commencing the procedure to oward contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must bo required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.
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Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1. The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.2.

2.3.

2.4. If maintenance works

Description of the studies;

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.4.1

1.5 Rehabilitation or new works

Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

1.5.3 Attach the said studies.

1.5.1

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the tender file.

The chairperson of fhe Tenders Soorcf may, before faking a decision, seek expert advice on the quality
of fhe studies.
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Document No. 1 2:

List of banking establishments and
financial bodies authorised to issue

bonds for public contracts
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I- BANKS

Afriland First Bank

Banque Atiantique

Banque Gobonaise pour !e Financement International (BGFI BANK)

Banque International du Cameroun pour TEpargne et le Credit (BICEC)

1.

2.

3.

4.

5. CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounalse de Banque au Cameroun

Societe Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

6.

7.

8.

9.

10.

11.

12.

13.

II- Insurance companies

Chanas Insurance;14.

15. Active Insurance

16. Zenithe insurance SA BP Douala
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Document No. 1 3

PLANS
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