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REPUBUQUE DU CAMEROUN

Paix-Travail-Patrie

MINISTERE DE LA DECENTRALISATION

ET DU DEVELOPPEMENT LOCAL

REGION DU NORD OUEST

DEPARTEMENT DE LA MEZAM

REPUBLIC OF CAMEROON

Peace-Work-Fatherland

MINISTRY OF DECENTRALIZATION

AND LOCAL DEVELOPMENT

NORTH WEST REGION

MEZAM DIVISION
COMMUNE DE BAMENDA III
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P.O. Box 5012 Bamenda

B.P 5012 Bamenda

Tel: (237) 6 77665180

Tel: (237) 677665180

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N°

003/ONIT/BIIIC/BIIICTB/2022 OF 03/02/2022 FOR THE CONSTRUCTION

OF A BLOCK OF TWO (02) CLASSROOMS AT G.N.S. NTOH NKWEN IN
BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE NORTH

WEST REGION.

BY EMERGENCY PROCEDURE

Financing: MINEDUB Public Investment Budget of 2022

1. Subject of the invitation to tender:
Within the framev/ork of 2022 Investment Budget, the MAYOR of Bamenda III Council

hereby launches an Open National Invitation to Tender for the Construction of a Block of Two
(02) Classrooms At G.N.S. Ntoh Nkwen in Bamenda III Municipality in Mezam Division Of The
North West Region

2. Nature of work:

Work to be done consists of

> Preparatory works
> Earth works

> Foundation

' - > Masonry elevation
> Carpentry-roof works
> Electricity
> Painting
> VDR drainage

3. Execution deadline

■  The rriaximum deadline-provided by the Contracting Authority for the execution of the •’
works forming the subject of this invitation to tender three (03);calendar months • ,» •.

k  '• ^ » ■ *

4. Estimated cost

The estimated cost after prelirriinary studies is 20, 000 000 (Twenty millions) CFA,Francs. .

5. Participation and origin ^
Participation to' this invitation to tender is open to Cameroonian enterprises that are.in
cdrnpliahce with the fiscal laws.

.  4.’



Financing
Works which form the subject of this invitation to tender shall be financed by the 2022 Public
Investment Budget of the Ministry of Basic Education.

6.

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an amount of 400, 000 CFA (four Hundred thousand)
CFA Francs, valid for thirty (30) days beyond the date of validity of bids. As per article 90 (9) of
the Public contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or
bank cheques are acceptable in the place of bid bond.

Consultation of Tender File:

The file may be consulted during working hours at the Bamenda III Council, TelephoneN® (237)
677 665 180, as soon as this notice is published.

Acquisition of tender file:
The file may be obtained from the Bamenda III Council Telephone N°(237) 677 665 180 as

soon as this notice is published against payment of the sum of forty-five thousand (45, 000)
CFA francs, payable at the Bamenda III Municipal Treasury, representing the cost of purchasing
the tender file.

Submission of bids:

Each offer drafted in English or French in 06 (six) copies including 01 (one) original and
05 (five) copies should reach the Bamenda III Council not later than 24/02/2022 at 10 AM local
time and should carry the inscription:

8.

10.

11.

«OPEN NATIONAL INVITATION TO TENDER N° 003/ONIT/BIIIC/BIIICTB/2022 OF

03/02/2022FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT
G.N.S. NTOH NKWEN IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE

NORTH WEST REGION» By Emergency Procedure
“To be opened only during the bid-opening session''

12. Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service

or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of LAUNCHINGOF
THE TENDERS or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 24/02/2022 at 11AM local time, in the
conference hall of Bamenda III Council, by the Bamenda III Council Tenders Board. Only
bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatorv criteria

1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;

3. insufficient bid bond; not corrected after 48hrs of opening time
4. -A bid with the external envelope carrying a sign or mark leading to the

identification of the bidder;

5. -Incomplete financial file;
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6. Omission of a unit price in the financial bid;
7  -Change of quantity or unit;
8. -Non respect of (75%) of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace the said
document else it will be eliminated during the evaluation of the bids. No such document will
be accepted after this deadline.

B. Essential criteria

1 - General presentation of the tender files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

These essential criteria are subject to lower limits, the details of which are spelled out in

the Special Regulations of the invitation to tender

15. Award

This evaluation will be done in a purely a purely binary method with a positive (yes) or
negative (no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eiiminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Regulations of the invitation to tender of this consultation.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for

the submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours at the
Bamenda III Council Telephone N°(237) 677 665180

n 3 FLV 2022Done at Bamenda III on

The Mayor BIIIC

Copies:

MINMAP

ARMP

Contracting Authority
Chairperson of TB
Notice beards

NQU Cletus TANWl’
4

6



REPUBLIQUE DU CAMEROUN

Paix-Travail-Patrie

MINISTERE DE LA DECENTRALISATION

ET DU DEVELOPPEMENT LOCAL

REGION DU NORD OUEST

DEPARTEMENT DE LA MEZAM

REPUBLIC OF CAMEROON

Peace-Work-Fatherland

MINISTRY OF DECENTRALIZATION

AND LOCAL DEVELOPMENT

NORTH WEST REGION

MEZAM DIVISION
COMMUNE DE BAMENDA III

8AMENDA 111 COUNCIL

P.O. Box 5012 Bamenda

B.P 5012 Bamenda

Tel: (237)/6 77665180

Tel: (237) 677665180

AVIS D’APPEL D'OFFRES

PAR MESURE D’EMERGENCE

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT No

003/AONO/BII1C/BI1ICTB/2022 DU 03/02/2022 POUR LES TRAVAUX DE

CONSTRUCTION D*UN BLOC DE DEUX SALLES DE CLASSE A L’ECOLE

MATERNELLE PUBLIQUE DE NTOH A NKWEN MUNICIPALITE DE BAMENDA

3eme DANS LE DEPARTEMENT DE MEZAM. REGION DU NORD OUEST»

PAR MESURE D’EMERGENCE

Financement: BUDGET D’INVESTISSEMENT PUBLIC (BIP  - MINEDUB) -
EXERCICE 2022

Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgetaire 2022, le Mire de Bamenda III lance un D’APPEL

D’OFFRES NATIONAL OUVERT POUR LES TRAVAUX DE POUR LES TRAVAUX DE

CONSTRUCTION D'UN BLOC DE DEUX SALLES DE CLASSE A L’ECOLE

MATERNELLE PUBLIQUE DE NTOH A NKWEN MUNICIPALITE DE BAMENDA

3eme DANS LE DEPARTEMENT DE MEZAM, REGION DU NORD OUESTPAR
MESURE D’EMERGENCE

1.

Consistance des travaux

Les travaux comprennent notamment:
> Travaux preparatoires
> Terrassement

> Fondations

> Magonneries en elevations
> Charpente-couverture
> Menuiserie metallique
> Electricite

> Peinture

> VRD

2.

Delais d’execution

Le delai maximum prevu le Maitre d’Ouvrage Delegue pour la realisation des travaux
objet du present appel d'offres est de trois (03) mois calendaires

3.
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Cput prevtsionnel
Le bout previsionnel de I’operation a Tissue des etudes prealables est de Vingt millions

4.

(20 000 000)

Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounais

ayant une experience averse dans le domains concerne et ayant realisees des operations
similaires.

5.

Financement

Les travaux objet du present appel d'offres sont finances par le budget
d’investissement public du Ministers de TEducation de Base Texercice 2022

6.

Cautionnement provisoire
Chaque soumissionnaire doit joindre a ses pieces administratives,  une caution de

soumission etablie par une banque de premier ordre agrees par le Ministers charge des
finances et dont la lists figure dans la piece12 du DAO, d’un montant de (400 000) FCFA et
valable pendant trente (30) jours au-dela de la date de validite des offres, Conformement a
article 90 (9) du code des Marches Publics (Decret No. 2018/366 du 20 Juin 2018), des
cheques certifies et cheques-banques sont admis a la place du cautionnement de soumission.

7.

Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut etre consults et obtenu aux heures ouvrables a la

commune de Bamenda III Tel. : (237) 677 665180 des publication du present avis.

8.

Acquisition du Dossier d'Appel d'Offres
Le dossier peut etre obtenu aux heures ouvrables  a la commune de Bamenda III Tel. :

(237) 677 665 180, des publication du present avis, contre presentation d’une quittance de
versement a la recette municipals commune de Bamenda III de la somme non remboursable de
Quarante Cinq Mille (45,000) FCFA CFA

9.

Remise des offres

Chaque offre redigee en frangais ou en anglais en six (06) exemplaires dont un (01)
original et (05) copies marquees comme telles. devra parvenir contre recepisse a la commune
de Bamenda III Tel. : (237) 677 665 180 au plus tard le 24/02/2022 a 10 heure locale et devra
porter la mention suivante :

10.

« APPEL D’OFFRES NATIONAL OUVERT N® 003/AONO/BIIIC/BIIICTB/ 2022 DU

03/02/2022 POUR LES TRAVAUX DE CONSTRUCTION D'UN BLOC DE DEUX

SALLES DE CLASSE A L'ECOLE MATERNELLE PUBLIQUE DE NTOH A

NKWEN MUNICIPALITE DE BAMENDA 3eme DANS LE DEPARTEMENT DE

MEZAM, REGION DU NORD OUEST »
PAR MESURE D’EMERGENCE

« A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »

Recevabilite des offres

Sous peine de rejet. les pieces du dossier administratif requises doivent etre produites
en originaux ou en copies certifiees conformes par le service emetteur ou une autorite
administrative (Prefet, Sous-prefet,), conformement aux stipulations du Reglement Particulier
de TAppel d'Offres.

La date limite de validite des pieces administratives susvisees doit etre posterieure a
celle de lancement de la consultation (date de signature de TAvis d’Appel d’Offres).

Toute offre incompIMe conformement aux prescriptions du Dossier d'Appel d'Offres sera
declaree irrecevable. L'absence de la caution de soumission delivree par une banque de

11.
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premier ordre agreee par le Ministere charge des Finances entrainera un rejet seance tenante
de I’ouverture des plis.

Ouverture des Ouverture des piis
L'ouverture des plis se fera en un temps. L’ouvetiure des pieces administratives et des

offres techniques et financieres aura lieu le 24/02/2022 a 11heure locale, dans la salle de
conference de la commune de Bamenda III, par la Commission de Passation de Marches de la
Bamenda III siegeant en presence des soumissionnaires ou de leurs representants dument
mandates et ayant une parfaite connaissance du dossier.

12.

Critere d’evaluation

Les offres seront evaluees selon les principaux criteres suivants :

A - Criteres eliminatoires

II s'agit notamment de :
1- Delai d’execution superieur a celui present (superieur a 04 mois);
2- Fausses declarations ou pieces falsifiees;
3- Insuffisance de la caution provisoire de soumission non complete apres 48h de

d’ouverture des plis
4- Offres dont I’enveloppe exterieure porte des mentions permettant de reconnaitre

le Soumissionnaire;

5- Offres financiers incomplete,
6- Omission du prix unitaire dans I’offre financiers
1- Le changement d'une unite ou d’une quantite dans I’offre financiers :
8- Le non-respect de (75%) des criteres essentiels ;

N.B. En cas d’absence ou de non-conformite d’une piece du dossier administratif lors de
l’ouverture des plis, un delai de quarante-huit (48) heures est accorde aux
soumissionnaires concernes pour rempiacer la piece en question. Passe ce delai, ia
piece ne sera plus acceptee et I’offre ne sera eliminee que lors de revaluation des of en
sous-commission d’analyse.

13.

B • Criteres essentiels

Les criteres relatifs a la qualification des candidats porteront a litre indicatif sur:
1- Presentation generale de I'offre ;
2- Capacite financiers;
3- References de I’entreprise dans les travaux similaires;
4- Qualite des ressources humaines;

5- Methodologie d’execution des travaux;
6- Mesures de securite envisagees pour I'execution des travaux;
7- Moyens materiels de I’entreprise;
8- Attestation et rapport de visits du site;
9- Cahier des Clauses Techniques Particulieres paraphe a chaque page et signs a la

derniere page;
10- Cahier des Clauses Administratives Particulieres paraphe a chaque page signe a

la derniere page;
Les criteres essentiels sont soumis a des minima dont le detail est donne dans le

Reglement Particulier de lAppel d'Offres (RPAO).

Attribution

Cette evaluation se fera de maniere purement binaiie avec des positifs (oui) ou negatifs
(non) et dont le minimum des « oui » acceptable est d’au moins 75% de I’ensemble des criteres
essentiels pris en compte.

Le marche sera attribue au soumissionnaire qui aura propose I'offre la moins disante, conforme
pour I’essentiel aux prescriptions du Dossier d'Appel d’Offres, ayant satisfait a ’100% des
criteres eliminatoires et au moins 75% des criteres essentiels.

14.

9



Duree de validite des offres

Les soumissionnaires restent engages par leur offre pendant 60 jours a partir de la date
limite fixee. pour la remise des offres.

15.

Renseignements complementaires

Les renseignements complementaires d’ordre technique peuvent etre obtenus aupres de
la commune de Bamenda III Tel. (237) 677 665180

16.

0 3 FEV 2022Fait a Bamenda III. le

Le Maire BIIIC

Copies:

MINMAP

ARMP;

Maitre d’Ouvrage

President CPM;

Affichage.
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DOCUMENT NO. 2:

GENERAL REGULATIONS OF THE INVITATION

TO TENDER
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I
GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender
1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender

hereby launches an invitation to tender for the construction of the works described in the
Tender File and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of
the Administrative Order.

1.2 In this Tender File, the term “day" means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

The following definitions shall be admitted:
Shall be guilty of “corruption" whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award
or execution of a contract;

ii) Is involved in "fraudulent manoeuvres” whoever deforms or distorts facts in order
to influence the award or execution of a contract;

iii) “Collusive practices" shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition;

iv) “Coercive practices" shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the
award or execution of a contract.

i)
a)

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2TheMinister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against
anybidderfoundguiltyofinfluence peddling,of conflictsof interest,insider trading, fraud, corruption
or production of non-genuine documents in the bid,without prejudice to criminal proceedings
that may be broughtagainst him.

Article 4: Candidates allowed to compete
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained

after a pre-qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the

following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder), in accordance with the funding agreement.

{b)a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

13



I
i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise)

which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of contracts awarded for
this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except
authorised variants according to article 17, where need be; meanwhile, this does not
prevent the participation of sub-contractors in more than one bid,

iii) The Contracting Authority or Project Owner has financial interests in the capital in a
way as to compromise the transparency of the procedures of award of public
contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

A Cameroonian public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (ii) managed according
to commercial laws and (iii) not under the direct supervisory authority of the
Contracting Authority or Project Owner.

(d)

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the

subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:
(a) Submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre
qualification which may have changed in the case where the candidates took part in pre
qualification) requested of bidders in the Special Regulations of the invitation to tender,
in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers:
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions;

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that to
be furnished by each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the
group;

(c)The nature of the group (joint or several) must be specified in the Special Regulations
and justified with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid
by the Project Owner into a single account. On the other hand, each undertaking is
paid into its own account by the Project Owner where it is joint co-contracting.

14



I
6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply

with the technical specifications and execution time-limits set in the Special Regulations of
the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation
of the bid and the execution of the works. The related cost of the visit of the site shall be

borne by the bidder.
7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the

premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any
responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the
consultation procedure of contractors and specifies the terms of the contract. Besides the
addendum (addenda) published in accordance with article 10 of the General Regulations
of the invitation to tender, it includes the following documents:

Document No. 1. The tender notice:

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions:
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No, 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract;

a. The execution schedule;

b. Model of forms presenting the equipment, personnel and references:
c. Model bidding letter;
d. Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund;
h. Model contract:

Document No. 10. Models to be used by bidders;
a. Model contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for
public contracts to be inserted by the Contracting Authority.
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8.2 The bidder must examine all the regulations, forms, conditions and specifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids.
A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.
9.2 Between the publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the public contracts
award procedure may lodge a complaint to the Minister in charge of Public Contracts.
9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.
9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

lO.IThe Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative or in reply to a request for clarification formulated
by a bidder, amend the Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with
article 8.1 of the General Regulations of the invitation to tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.
10.3 In order to give bidders sufficient time to take account of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline
for the submission of bids, in accordance with provisions of article 22 of the General
Regulations of the invitation to tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and
the Contracting Authority shall be written in English or French. Complementary documents and
the forms provided by the bidder may be written in another language on condition that a precise
translation into either English or French of the passages concerning the bid is included; in which
case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes;

all documents attesting that the bidder:i)

has subscribed to all declarations provided for by the laws and regulations in
force;

paid all taxes, duties, contributions, fees or deductions of whatever nature;
is not winding up or bankrupt;
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-  is not the subject of an exclusion order or forfeiture provided for by the law in

force;

The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the invitation to tender;

the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation
to tender.

ii)

iii)

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the

qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to
tender.

b.2 Methodology
The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in
place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-contracting, attestation of visit of the site, where necessary, etc.).

b.3 Proof of acceptance of conditions of the contract
The bidder shall submit duty initialled copies of the administrative and technical
documents relating to the contract, namely:
1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works
namely:

1. The signed and dated original bid prepared according to the attached model
stamped at the prevailing rate;

2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File,
subject to the provisions of article 17(2) of the General Regulations of the invitation to tender
concerning the other possible forms of guarantees.

If in accordance with the provisions of the Special Regulations of the invitation to tender,
the bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

13.2

Article 14: Bid price
Except otherwise stated in the Tender File, the amount of the contract shall cover all the

works described in article 1.1 of the General Regulations of the invitation to tender, on
the basis of the price schedule and the detailed bill of quantities and estimates
presented by the bidder.

The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of
the contract or on any other ground, thirty (30) days prior to the submission of the bids.

14.1

14.2
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shall be included in the prices and in the total amount of the bid presented by the
bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of
establishment of the initial price, as well as the price revision/updating conditions for
the said price must be specified. This is with the understanding that any contract of
duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the

provisions of either Option A or Option B below, the applicable option being that retained
in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities
and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall indicate
in the annex to the bid the percentage{s) of the amount of the bid necessary to cover
the needs in foreign currencies, without exceeding the maximum of the three
currencies of member countries of the funding institution of the contract.
The exchange rates used by the bidder to convert his bid into the national currency
shall be specified by the bidder in an annex to the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

b)

15.3 Option B; The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner;

The prices of inputs necessary for the works which the bidder intends to procure in
the Contracting Authority’s country shall be in currency of the Contracting Authority’s
country specified in the Special Regulations and called “national currency”;
The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

(a)

(a)

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs
within the context of the contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of

submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority as not being in compliance.
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16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of

bidders to extend the validity time-limit. The request and the responses that will be given
shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the
General Regulations shall equally be extended for  a corresponding duration. A bidder may
refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to
an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of
bids is extended by more than sixty (60) days, the amounts payable to the bidder retained
shall be updated by application of the related formula featuring in the request for extension
that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the
retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.

Article 17; Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of
his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will
remain valid for thirty (30) days beyond the original date set for the validity of bids or any
other validity time-limit requested by the Contracting Authority and accepted by the
bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of
the group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have

signed the contract and furnished the required final bond.
17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder;

i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;
fails in his obligation to furnish the required final bond in application of article 38 of the

General Regulations;
Refuses to receive notification of the Administrative Order to commence execution.

ii)

iii)

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall

specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that
propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in
the Tender File and furnish in addition all the information which the Contracting Authority
needs for a complete evaluation of the proposed variant, including the plans, calculations,
technical specifications, sub-details of prices and proposed construction methods and all
other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be
described in the technical specifications. Such variants shall be evaluated on their own
merit in accordance with the provisions of article 31 (2) (g) of the General Regulations.

19



I

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part

in a preparatory meeting \which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach
the Contracting Authority at least one week before the meeting The Contracting Authority
may not reply to questions received too late. In this case, the questions and answers shall
be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to
everyone who bought the Tender File. Any modification of documents of the Tender File
listed in article 8 of the General Regulations which may prove to be necessary at the end
of the preparatory meeting shall be done by the Contracting Authority by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations and
not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids
shall not be a reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of

the General Regulations in a volume clearly indicated "ORIGINAL”. In addition, the bidder
shall submit the number required in the General Regulations, bearing “COPY". In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall
be accepted in the case of copies) and shall be signed by the person(s) duly empowered to
sign on behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the General
Regulations, as the case may be. All the pages of the bid containing alterations or changes
must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal

envelopes) by marking on these envelopes “ORIGINAL" and “COPY", as the case may be.
The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes;
a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;
b) should bear the name and identification number of the project as indicated in the Special

Regulations and bear the inscription ‘TO BE OPENED ONLY DURING THE BID
OPENING SESSION' as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as
to enable the Contracting Authority return the sealed bid if it is late in accordance with article
23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.
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22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the

submission of the bids by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Contracting Authority and bidders previously governed by the initial date will henceforth be
governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written

notification of the modification or withdrawal is received by the Contracting Authority prior to
the end of the time-limit prescribed for the submission of the bids. The said notification must
be signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL”, and "REPLACEMENT BID” or MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of
the General Regulations. Withdrawal may equally be notified by telex but should in this case
be confirmed by a duly signed written notification whose date, post mark being authentic,
shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry
of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder
during this interval may lead to the confiscation of the bid bond in accordance with the
provisions of article 17(6) of the General Regulations,

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single phase and In the presence

of the representatives of bidders who wish to attend at the date, time and address specified
in the Special Regulations. Representatives of bidders shall sign a register attesting to their
presence.

25.2 Firstly, envelopes marked "withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned
to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid empowerment of the signatory to request this withdrawal and if this
notification is read to the hearing of everyone. Then the envelopes marked "Replacement
bid” are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which
were opened and announced to the hearing of everyone during the opening of bids shall
then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as
well as the possible modification mentioned, the price offered, including any rebates [in case
of opening of financial bids] and any variant, where necessary, the existence of a guarantee
of the bid if it is required and any other details which the Contracting Authority deems useful
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to be mentioned. Only rebates and variants of bids announced to the hearing of everyone
during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during
the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of public
contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to
the Minister Delegate in charge of Public Contracts with copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids
in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed
by the petitioner and possibly by the chairperson of the Tenders Board,
The Independent Observer attaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids

and verification of the qualification of the bidders and the recommendation for the award
shall be given to bidders or to any person not concerned with the said procedure as long as
the preferred bidder has not been made public, subject to the disqualification of the bid of
the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and
the award of the contract, if a bidder wishes to enter into contact with the Contracting
Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so

desires, request any bidder to give clarifications on his bid. This request for clarification and
the response thereto are formulated in writing but no change on the amount or content of
the bid is sought, offered or authorised, except it is necessary to confirm the correction of
calculation errors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations,

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids,
between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if

they are complete, if the required guarantees are furnished, if the documents were correctly
signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external

elements of proof.
28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation is that:

which substantially limits the scope, quality or realisation of the works;i)
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ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File.

If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subsequently be rendered in compliance.

The Contracting Authority reserves the right to accept or reject any modification, divergence
or reservation. Modifications, divergences, variants and other factors which are beyond
the requirements of the Tender File shall not be considered during the evaluation of bids.

28.4

28.5

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils
the qualification criteria stipulated In article  6 of the Special Regulations. It is essentia! to
avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shall
correct the errors in the following manner;
(a) where there is an incoherence between the unit price and the total obtained by

multiplying the unit price by the quantity, the unit price being authentic, the total price
shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal point in the unit price in which case the total price as presented shall be
authentic and the unit price corrected,

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected,

(c) Where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an

arithmetical error confirmed by the sub-detail of the said price, in which case the amount
in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall

convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the

General Regulations, shall be evaluated and compared by the Evaluation sub-committee.
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the

evaluated amount of the bid by rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of article 30.2 of

the General Regulations;
b) By excluding projected sums and where necessary provisions for unforeseen

occurrences featuring in the bill of quantities and estimates but by adding the amount
of works done under State supervision where they are costed in a competitive manner
as specified in the Special Regulations.
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c) By converting into a single currency the amount resulting from the rectifications (a) and

(b) above, in accordance with the provisions of article 31(2) of the General
Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable
reservation on technical or financial basis,

e) By taking into consideration the various execution time-limits proposed by the bidders,
if they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations
and the Special Regulations by applying the rebates offered by the bidder for the
award of more than one lot, if this invitation to tender is launched simultaneously for
several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special
Regulations and the Technical Specifications, the proposed technical variants, if they
are permitted, shall be evaluated on their own merit and independently of the fact that
the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation
of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this contract,
the Tenders Board may, from the sub-details of prices furnished by the bidder for any
element or all the elements of the bill of quantities and estimates, verify if these prices are
compatible with the construction methods and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award

The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated
as the lowest by including, where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots
to be awarded concurrently, by taking into account the rebates offered by the bidders in
the case of more than one lot.

34.3Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid
evaluated as the lowest.

34.1

34.2

Article 35: The right by the Contracting Authority to declare an invitation to tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the
bids have been opened or to declare an invitation to tender unsuccessful after the advice of the
competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other
means that his bid was retained. This letter will indicate the amount the Project Owner will pay
the contractor to execute the works and the execution time-limit.
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Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned,

upon request addressed to it within a maximum deadline of five (5) days after publication of
the award results, the Independent Observer’s report as well as the minutes of the award
session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy
destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to
the body in charge of the regulation of public contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is

submitted to the Tenders Board for examination and where applicable, to the Minister in
charge of Public Contracts for prior endorsement.
The Contracting Authority has a deadline of seven (7) days to sign the contract from the
date of reception of the draft contract examined by the competent Tenders Board and
subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Contracts.
The contract must be notified to the successful bidder within five (5) days of its date of
signature.

38.2

38.3

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the
works.

The bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment
approved according to the instruments in force with the Project Owner as beneficiary or
by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide  a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative

Conditions.

39.2

39.4
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DOCUMENT No. 3: SPECIAL

ADMINISTRATIVE CONDITIONS (SAC)
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Special regulations of the invitation to tender
GeneralReferences

of the

General

regulations

Definition of works:

Construction Of A Block Of Two (02) Classrooms At G.N.S. Ntoh Nkwen In
Bamenda III Municipality In Mezam Division Of The North West Region.
Name and address of the Contracting Authority: , The Mayor of Bamenda III

1.1

Reference of Invitation to tender No; 003^0NIT/BIIIC/BIIICTB/2022 OF 03/02/2022
Execution deadline: 03 (Three) calendar months1.2

Source of financing
Works which form the subject of this invitation to tender shall be financed by the
2022 Public Investment Budget of the Ministry of Basic Education

2.1

List of pre-qualified candidates, not applicable4.1

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

5.1

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatorv criteria

1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;

3. insufficient bid bond; not corrected after 48hrs of opening time
4. -A bid with the external envelope carrying a sign or mark leading to the

identification of the bidder;

5. -Incomplete financial file;
6. Omission of a unit price in the financial bid;
7. -Change of quantity or unit;
8. -Non respect of (75%) of essential criteria;

During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty-eight (48) hours to produce or
replace said document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline.

D. Essential criteria

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements:

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10. Special Administrative Clauses completed and initialed in all the pages.

1.

2.

3.

4.

5.

6.

7.

8.

9.
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This evaluation will be done in a purely a purely binary method with a positive (yes) or
negative (no) with an acceptable minimum of 75% of the essential criteria taken into
account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essentia! criteria.

ARTICLE 7; Language of the bids:
The offer like any correspondence and all documents concerning the tender, exchanged

between the renderer and the Project Owner will be written in French or English, The
complementary documents and the printed papers form provided by the Bidder can be written in
another language in condition of being accompanied by a precise translation in French or
English: in which case and for purposes of interpretation of the offer, the translation will be
taken.

ARTICLE 8: PRESENTATION OF THE TENDER

The bids prepared in English or French and in six (06) copies with one (01) original and
five (05) copies marked thus, shall be presented in three (03) volumes as follows:

Administrative Documents

Technical Documents

Financial Documents

A)
B)
C)

8.1 External envelope
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope

on which shall be written.

TO THE PROJECT OWNER

« OPEN NATIONAL INVITATION TO TENDER FOR THE CONSTRUCTION OF A BLOCK

OF TWO (02) CLASSROOMS AT G.N.S. NTOH NKWEN IN BAMENDA III MUNICIPALITY IN
MEZAM DIVISION OF THE NORTH WEST REGION»

To be opened only during the bid-opening session

The external envelope should not carry any mark or sign that can lead to theN.B:

identification of the bidder.

Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled:

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative

documents of the enterprise. These documents shall be original or copies certified by
competent authorities not more than three months.

8.2

ADMINISTRATIVE DOCUMENTS.

DESCRIPTIONDOCUMENT

N"

Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the
bidder).

Certificate of non-bankruptcy established by the Court of 1st instance or the
Chamber Commerce, Industry and Trade of the plaoe of residence of the bidder, not
more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.1

A.2

A.3

A.4' -

Purchase receipt of tender file issued by Bamenda  I Municipal treasury
A bid bond of 400 000 FCFA (four hundred thousand FCFA), certified cheque or

A.5

A.6
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bank cheque issued by a first rate-bank approved by the Ministry in charge of
Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met
all his obligations vis a vis the Fund; the attestation should be less than three
months old.

A.7

A.8

A valid Certificate of imposition certified by the chief of center for taxation
Business License (photocopy certified by the chief of center of Taxes, not more than
three months).

Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has
met all the statutory declarations in issues of taxes in the current financial year; this
certificate should be less than three months old.

A.9

A.10

A.11

A.12

An Attestation of site visit signed by the contractorA13

Power of attorney authorizing signatory to engage the enterprise in the TenderA14

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the

evaluation

The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT»
and shall contain the following:

B.1 General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first
and last pages) and minutes of reception or attestation of clearances of works
executed.

B.2,1

Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor; (Senior Technician certificate
in Civil or Rural Engineering (BAC +2)

Professional experience of the project engineer s 03 years (signed
CV)

> CV signed by the candidate

> A certified copy of the technical diploma

> An attestation of availability signed by the candidate

B.3.2 01 Site foreman(Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

> CV signed by the candidate,

V A certified copy of the technical diploma
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> An attestation of availability signed by the candidate

B.3.3 Other personnel

02 two bricklayers with 3 years professional experience in
building construction or similar works. Only( CVs signed by
the candidate)

01one Carpenters with 3 years professional experience on
carpentry or similar works. Only CUs signed by the candidate
01 One Electrician with 3 years professional experience on
Electricity
or similar works. (Only CVs signed by the candidate)

r'

0^

( ALL Personnel on B 3.3 must be holders of at least CAP
certificate)

B.4 TECHNICAL PROPOSALS

B.4.2 Organigram of the project

B.4,3 Logical sequence for the execution of the task

B.4.5 Quality control method

B.4.7 Environmental protection measures

B.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5,1 Prove of ownership or rental of a pick-up or other vans

B.5.2 Prove of ownership or rental of a dump truck

B.5.3 Prove of ownership or rental of a Concrete mixer

B.5.4 Prove of ownership or rental of a concrete vibrator

Prove of ownership or rental of a Hand compactorB.5.5

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer
300g. shovel, dig axe, building level, masonry bucket, trowels, etc.

Carpentry Kit ; carpentry clamps, saws, harmers, etc.

B.5.6

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise
issued by a 1st class bank located In any area in Cameroon and
approved by the Ministry of Finance and respect COBAC conditions.
= 19,000,000

B.6.1

Attestation of site visit signed by the bidderB.7

Comprehensive report of site visit signed by the company
administrator

B.8

Special Technical Clauses initialed in all the pagesB.9

Special Administrative Clauses completed and initialed in all the
pages and last page signed

B.10

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices.
Signed Bills of quantities and cost estimates indicating the total amount without
taxes (HT) and with taxes (TTC)

Sub details of unit prices

C2

C3

C4
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The bidders will use for this purpose the documents and models envisaged in the
Tender Documents, subject to the provisions of Article 19.2 of the RGAO concerning the
other possible forms of bid bond.

The various parts of the same file must be separated with colour guides from as well in
the original as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of
all taxes, firm and non-revisable for the whole of the works and the equipment defined in the
present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into
force in Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging
whether by air, railway or road according as the case may be. The conditions of storage must
be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at400 000 FCFA (four
hundred thousand FCFA). As per article 90 (9) of the Public contract Code (Decree No.
2018/366 OF 20 June 2018), certified cheques or bank cheques are acceptable in the place of
bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the
offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services
envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the
signature of the contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention often percent (10%) will be operated on amount including all taxes
of the contract. The corresponding sum will be paid or the released guarantee, one year after
provisional reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover
date of the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
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The tender, as all the parts accompanying it will have to be given in six (0 7) copies,

including one (01) original and five (06) copies. The bidder will present his dossier inside a
sealed outer jacket being marked;

TO THE PROJECT OWNER

« OPEN NATIONAL INVITATION TO TENDER FOR THE CONSTRUCTION OF A BLOCK OF TWO

(02) CLASSROOMS AT G.N.S. NTOH NKWEN IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION

OF THE NORTH WEST REGION.»

«TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 24/02/2022at 10:00AM, by
mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:

Bamenda III Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the
Bamenda III conference hill at Bamenda III Council on 24/02/2022as from 11:00AM, by the
Bamenda III Tenders Board sitting in the presence of the duly elected bidders or their
representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the
contract to the bidder who will have presented the offer with the lowest offer, essentially
conforming to the regulations the Tender File, having satisfied to 100% of all the
eliminatory criteria and at least 75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the
bidder, the contracting authority reserves the right to introduce all the provisions there
allowing him to guarantee itself against the real overrun costs of the alternative
compared to his estimate of origin. In the absence of these last precise details, any
additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his
offer is not accepted.

The contracting authority reserves the right not to take action on an Invitation to
tender, if it did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written

justification(s) and that these justifications have been appreciated to be unconvincing.

These justifications will concern amongst others
-  The production of detailed pricing, its content and the coherency between the

unit price, its mode of realisation and its timing.
The purchase prices of materials

-  The cost of exploitation of equipment

-  The wages of technicians and labourers

-  comparative advantages or favourable exceptional conditions that the bidder has
for the realisation of the works
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measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner

decides but before the reject, he can only decide when the Public Contracts Regulatory

Agency(ARMP) must have examined the unconvincing justification(s) and given his opinion in
seven (07) working days from the date of receipt of these justifications from the project. (The

Tenders Board requests for justifications, bidder replies by writing, board examines and

if not convincing, proposes reject to contracting Authority who decides after consulting

ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she

respects the elements of maturity of the project especially the location of the structure
shown to him during the site visit.

However, if for one reason or the other the initial location shown to the contractor
during the site visit has to change at this phase, the following Adhoccommission
members will be convened to established a report of the change:

❖ The authorizing authority
<• The Divisional Delegate of MINMAP or his representative;....(Observer)

The Divisional Delegate of MINTP or his representative
The DD MINEPAT for Mezam

❖ The DD MINDDEVEL for Mezam

❖ The Council Development Officer
The contractor

(Chairperson)

(secretary)
...(member)
. (member)
..(member)
.(member)
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Article 47 - Differences and disputes (article 79 of GAG)
Article 48 - Drafting and dissemination of this contract
Article 49 and last: Entry into force of the contract

Chapter I: General
Article 1: Subject of contract

The subject of this contract shall be the Construction of a Block of Two (02) Classrooms
at G.N.S. Ntoh Nkwen in Bamenda III Municipality in Mezam Division ofthe North West
Region.
Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender:
N°003/ONIT/BIIIC/BlllCTB/2022 OF03/02/2022

Article 3: Definitions and duties (article 2 of GAG supplemented)
3.1 Genera! definitions (cf Code)

- The Contracting Authority shall be the Mayor Bamendalll Council
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of Public Contracts regulation.
- The Contract Manager is the Council Development Officer of Bamenda III

Council who shall represent the Project Owner in all the levels of the project
notably by ensuring the respect of the administrative, technical and financial
conditions and contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Public Works for
Mezam hereinafter referred to as the Engineer.

- The Project Owner is the Mayor Bamenda III Council. He represents the
beneficiary administration of the works.

- The Project Manager shall be at the same time the: Chief of TechnicalService
Public Works for Mezam. He ensures respect of the administrative,  technical
and financial conditions and contractual deadlines. He ensures the interest of

the project owner at the definition, preparation, execution and acceptance stages
- The Service In charge of ensuring the effectiveness of the execution of works

shall be the Divisional Delegate of Public Contracts for Mezam.
- The contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be the the Mayor Bamenda III
Council

- The authority in charge of the clearance of expenditures shall be Special
Finance Controller Bamenda City Council.

- The body or official in charge of payment shall be the Municipal Treasurer
Bamendalll Council.

- The official competent to furnish information within the context of execution of
this contract shall be the Project Owner (Mayor Bamendalll Council).

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of

the project:
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In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public

Contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the

Contract Engineer as well as the other persons in charge of the control and follow up of

the project shall perceive indemnities as well as logistics support for the realisation of the

project from that shall be fixed by a decision of the Project Owner or Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in
force in Cameroon both within his own organization and in the execution of the
contract.

If the laws and regulations in force at the date of signature of this contract are amended
after the signature of the contract, the possible direct resulting costs shall be taken into
account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)
The constituent contractual documents of this contract are in order of priority: (to be
adapted to the nature of the works).
1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special

Administrative Conditions (GAC) and the Special Technical Conditions (STC)

hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such

as. in order of priority; the unit price schedule, the statement of all-in prices, detailed

estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and

indicate, where need be, names and references].

7) The General Administrative Conditions applicable on public works contracts that

went into effect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of
the contract [insert and indicate, where need be. names and references].

I

Article 6: General instruments in force

This contract shall be governed by the following general instruments [to be adapted
according to the case]:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the
environment;

2. The Mining Code;
3. Instruments governing the various professional bodies;
4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization

and functioning of the Public Contracts Regulatory Agency
5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for

implementing the tax and customs system applicable to public contracts;
6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;
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7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and

functioning of Tenders Boards amended and supplemented by Decree No.
2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of
Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of
execution of Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the execution, and control of
execution of the budget of the State, Public Administrative Establishments and
Regional and Local Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplemented)
All communications within the framework of this contract shall be written and

notifications sent to the following address:
In the case where the contractor is the addressee: Sir/Madam

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shall be validly addressed to the [to the specified] council, chief town of the
region in which the work was done;
In the case where the Project Owner is the addressee:

[to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where
need be, within the same deadline.

In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable

1.1

a)

b)
Sir/Madam

c)

1.2 The contractor shall address all written notifications or correspondences to the
Project Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows;

The Administrative Order to start execution of works shall be signed by the
Contracting Authority and notified to the contractor by the Project Owner with a
copy to the Contracting Authority, the Contract Manager, Contract Engineer, the
Paying Body and the Project Manager, where applicable.
Upon proposal by the Project Owner, Administrative Orders with an incidence on
the objective, the amount and execution deadline shall be signed by Contracting
Authority and notified by the Project Owner to the Contractor with a copy to the
Contracting Authority, the Contract Manager, the Contract Engineer, the Project
Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the
amount.

Administrative Orders of a technical nature linked to the normal progress of the
work and without financial incidence shall be signed directly by Contract Manager
and notified to the contractor by the Contract Engineer or Project Manager

8.1

8.2

8.3
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(where applicable) with a copy to the Contracting Authority and Contract
Manager.
Administrative Orders serving as warnings shall be signed by the Project Owner
and notified to the contractor by the Contract Manager with a copy to the
Contracting Authority, the Contract Engineer and Project Manager.
Administrative Orders for suspension or resumption of work as a result of the
weather or any other case of force majeure shall be signed by the Contracting
Authority and notified by his services to the contractor with a copy to the Project
Owner, Contract Manager, Contract Engineer and Project Manager.
Administrative Orders prescribing works necessary to remedy disorders which
could appear on structures during the guarantee period and not related to normal
usage shall be signed by the Contract Manager upon the proposal of the
Contract Engineer and notified to the contractor by the Contract Engineer.
The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise
of executing the Administrative Orders received.
Concerning Administrative Order signed by the Contracting Authority and notified
by the Project Owner, the notification must be done within a maximum of 30
days from the date of transmission by the Contracting Authority to the Project
Manager. Beyond this deadline, the Contracting Authority shall establish
the default of the Project Owner, take over from him and carry out the said
notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
[Spec/7y if the contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the
works and issue an attestation of proper execution to the contractor. This
attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution
of a conditional phase shall be five (5) days.

8.4

8.5

8.6

8.7

8.8

9.1

Article 10: Contractor’s equipment and personnel (Article 15 of GAC
supplemented)
10.1 Any modification, even partial, made to the technical bid shall only occur after the

written approval of the Contract Manager. In case of modification, the contractor

shall have himself replaced by a member of staff of equal competence

(qualifications and experiences).
10.2 In any case, the lists of supervisory staff to be used shall be subject to the

approval of the Project Owner in the days following notification of the

Administrative Order to start execution. The Project Manager has 5 (five) days to
notify his opinion in writing with a copy sent to the Contract Manager. Beyond this

time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior
to and during the works shall be a reason for termination of the contract as
mentioned in article 45 below or the application of penalties [to be specified
where need be].

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

39



It is constituted and transmitted to the Contract Manager within a maximum deadline of
twenty (20) days of the notification of the contract.
The bond shall be returned or the guarantee released within one month following the
date of provisional acceptance of the works, following a release issued by the
Contracting Authority upon request by the contractor.

11.2

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all
taxes.

The return or release of the retention fund or security shall be done within one month
after final acceptance by release issued by the Contracting Authority upon request by
the contractor.

Performance bond

11.3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of
all taxes guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
The amount of this contract as indicated by the attached [detail or estimates] is
(in figures) (in letters) CFA francs Inclusive of All Taxes; that is:

.) CFA FAmount exclusive of VAT;

Amou nt of VAT;
Amount of TSR and/or

Net to be paid= EVAT-TSR and/or AIR

J CFA F.
CFA F

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes)
opened in the name of the contractor inby credit to account No.

bank.the

b. For payments in foreign currencies (amount in figures and letters exclusive of
opened in the name of thetaxes) by credit to account No.

contractor in bank.

Article 14: Price variation (Article 20 of GAC)
Prices shall be firm,

a. Payments on account made to the contractor as advances shall not be
revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in
the case of price reductions.

14.1

Price updating modalities (not applicable)14.2

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %]

of the amount of the contract and its additional clauses, where applicable.
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17.2 In the case where the contractor were invited to execute works under State

supervision, the submitted and duly justified expenditures shall be reimbursed to
him under the following conditions:
-  The quantities considered shall be the hours used or the quantities of building

materials and materials used that was the subject of joint job cost sheets;
-  The remunerations and salaries effectively paid to local labour shall be

increased by forty percent (40 %) to take account of social benefits;
-  The hours put in by the heavy equipment shall be counted at the rate featuring

in the sub-detail of prices;
-  Building materials and materials shall be reimbursed at cost price duly justified

at the place of use, marked up by ten percent for loss, stocking and handling:
-  The amount for services thus calculated, including the hours put by heavy

equipment shall be marked up by 25 % to take into account the overheads,
profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the

amount of the contract.

This advance whose value cannot exceed twenty (20) percent of the initial
amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a
banking establishment governed by Cameroon law or  a first-rate financial institution
in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the
contract according to the modalities laid down in the Special Administrative
Conditions.

The total amount of the advance must be reimbursed not later than when the

value in basic price of the works reaches eighty (80) percent of the amount of the
contract.

As the reimbursement advances, the Project Owner shall issue the release of
the corresponding part of the guarantee upon the express request by the
contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be
expressly stipulated in the Tender File.

20.2

20.3

20.4

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

Before the of each month, the contractor and the Engineer shall jointly establish a
Job cost sheet which summarises and fixes the quantities executed and established for
each item on the schedule during the month and capable of giving entitlement to
payment. This sheet shall be based on the certification of the various tasks jointly
established by the contractor and the Project Manager

21.2 Monthly detailed account
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Every month of during a periodic sequence established by contractor and representative
of the project owner, the contractor shall hand over to the Contract Engineer two draft
provisional monthly detailed accounts in seven copies (one detailed account exclusive
of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the
execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed
account of the amount of the taxes shall be the subject of an entry into the budgets of
the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

-  [100-2.2 and/or - (5.5 or 15%)] paid directly into the account of the
contractor;

-  2.2% paid to the public treasury as AIR due by the contractor.
-  7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract
Manager the detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the
twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the
detailed accounts.

Payments shall be done by the Municipal Treasurer Bamenda III Council within a
maximum deadline of
approved detailed accounts.

calendar days from the date of submission of the

21.3 Detailed account of start-off account (/Tapp//cajb/e).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in
accordance with article 88 of Decree No. 2004/275 of 24 September 2004 to institute
the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000*^^ of the initial contract amount all taxes inclusive
per calendar day of delay from the first to the 30‘^ day beyond the contractual
time-limit:

b) One thousandth (1/1000*^^ of the initial amount of the contract inclusive of all
taxes per calendar day beyond the 30‘^ day.

The cumulated amounts of penalties for delay shall be limited to ten
percent (10 %) of the initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.2
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Independently of penalties for overrun of contractual time-limit, the
contractor shall be liable for the following special penalties for the non
observation of the provisions of the contract, especially:

-  Late submission of final bond;

-  Late submission of insurances;

-  Late submission of the draft execution schedule if the lateness is caused

by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and
sub-contractors, where need be.

2. Indicate the method of payment of sub-contractors, where need be.

23.3

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the contractor to forward the draft to the

Project Manager, after the date of provisional acceptance of the works (maximum 1
month)].

After completion of the works and within a maximum time-limit of fourteen (14) days
after the date of provisional acceptance, the contractor shall establish, based on joint
reports, the draft final detailed account of works executed and which detailed account
summarises the total sums to which the contractor may be entitled as a result of the
execution of the whole contract.

The Contract Manager has up to thirty (30) days to notify the corrected and
approved draft to the Project Manager.

25.2

25.3 The contractor has up to thirty (30) days to return the signed final detailed
account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to

establish the general detailed account and forward to the contractor after final
acceptance.

At the end of the guarantee period which results in the final acceptance of the works,
the Contract Manager draws up the general and final detailed accounts of the contract
which he has had signed jointly by the contractor and the Contracting Authority. This
detailed account includes;

-  the final detailed account,
-  the balance

-  the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the
contractor definitely binds the two parties, puts an end to the contract, except with
regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed
account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for
implementing the tax regulations and customs procedures applicable to public
contracts. The taxes applicable to this contract include notably:
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-  Taxes and dues relating to industrial and commercial profits, including the lAR which
is a deduction on company taxes;

-  Registration dues in accordance with the Tax Code;
-  Dues and taxes attached to the execution of services provided for in the contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT,
computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its
running costs and constitute one of the elements of the sub-details of prices exclusive of
taxes.

All taxes inclusive prices mean VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)
Seven (7) original copies of the contract shall be stamped by and at the cost of the
contractor, in accordance with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information
necessary for the execution of his mission and to guarantee, at the cost of the
contractor, access to sites of projects.
30.2 The Project Owner shall ensure the contractor of protection against threats, insults,
violence, assault and battery, slander or defamation of which he could be victim by
reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract
shall be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to

commence execution of the works [or that fixed in this Administrative Order- to be
specified\.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the
Project Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Manager.
The Project Owner shall make available the site and access ways to the contractor at
the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the
minimum amounts indicated hereafter within fifteen (15) days of the notification of the
contract {to be adapted):
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Liability insurance, business manager;

Comprehensive insurance of the site;

Insurance covering its ten-year obligation, v\/here applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC
supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval
by persons to be designatedl
35.1 Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of
the Administrative Order to commence execution, the contractor shall submit in [six (6)]
copies for the approval of [Contract Manager after the endorsement of the Project
Engineer] the execution programme of the works, his supply calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen
(15) days from the date of reception with:

-  Either the indication “GOOD FOR EXECUTION":

-  Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the
Project Manager then has a deadline of five (5) days to give his approval or possibly
make comments,

execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way
release the contractor of his responsibilities. Meanwhile, works executed before the
approval of the programme shall neither be ascertained nor paid for. The updated and
approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real
progress of the site. Significant modifications may only be made on the contractual
programme upon receiving the approval of the Project Manager. After approval of the
execution schedule by the Contract Manager, the latter shall transmit it within five (5)
days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations
to be lifted within fifteen (15) days of the date of reception.

The Environment Management Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites and

conditions for reinstating the works and installation sites,

c) The contractor shall indicate in this schedule the equipment and methods which he
intends to use as well as the personnel he intends to employ,

d) The approval granted by the Contract Manager or Project Manager shall in no way
diminish the responsibility of the contractor with regard to the harmful consequences
which their implementation may cause both towards third parties and the respect of
clauses of the contract.

Execution draft

a) The execution plan documents {calculations and drawings) necessary for the
realisation of all the parts of the structure must be submitted for the endorsement
of the [Contract Manager or Project Manager] at most fifteen (15) days prior to

Delay in approving the draft execution schedule shall stay the

b)

35.2
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the date provided for the commencement of execution of the corresponding part
of the structure,

b) The [Contract Manager or Project Manager] has  a deadline of [five (05) days] to
examine and make known his observations. The contractor then has a deadline
of [04) four days] to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents
by the Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a

maximum deadline of fifteen days after the notification of the Administrative Order
to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated
itinerary: [To be specified in accordance with article 50(2) of the GACJ.

36.3 Indicate the special measures demanded of the contractor, other than those
provided for in the GAC, for rules of hygiene and safety and for circulation around
or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of
the Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of
the contract and its additional clauses {the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical

studies provided for in the Special Technical Conditions.
39.2 The Contract Manager has a deadline of three days to approve the contractor’s

personnel and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
The Site logbook must be systematically jointly signed by the Project Manager or

Engineer, where need be and the contractor’s representative each day.
It is a joint document in a single copy. Its pages must be numbered and initialled.

No page should be removed. The erased or cancelled parts must be mentioned on
the margin for validation.

40.1

40.2

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible resthctions or bans]

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control
Engineer, to organize a technical visit for pre-acceptance. This visit shall include the
following operations.

> Qualitative and quantitative evaluations of the different works that have been
executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing
order.

> Findings relative to the completion of the work
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> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the
following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be
lifted and the corresponding works to be effected before the reception. The Engineer
shall fix the reception date in collaboration with the chief of service for the contract.

42.2 Acceptance
The acceptance commission shall comprise:

*:• The contracting authority or his Representative
❖ The Divisional Delegate of MINMAP or his representative;

The Divisional Delegate of MINTP
<• The ProjectDivisional Delegate of MINDDEVEL

The Council Development Officer
The Head Teacher

❖ The contractor

(chairperson)
(Observer)
(secretary)

....(member)
...(member)

(member)
(member)

The commission shall examine the report of the pre-acceptance and shall proceed to
the acceptance. An acceptance report (process - verbal) of the works shall be prepared
by the Engineer and signed by all the commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members
including the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have
received from the Contract Engineer the report (process - verbal) of the technical
acceptance of works with no reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral
part of the acceptance of works' report (attached to acceptance of works report) and
shall accompany the bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT t

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception
for the section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)
44.1 Final acceptance shall take place within a maximum deadline of [fifteen

(15) days] from the date of expiry of the guarantee.
44.2 The Contract Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in the Decree No. 2018/366 OF 20
June 2018 of the Public contract Code and equally under the conditions laid down in
articles 74, 75 and 76 of the GAC especially in one of the following cases:

dead of the contractor

bankruptcy of the contractor
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judicial liquidation (contractor not authorised by court to exploit her
enterprise
sub-contracting of works without the authorisation of the project owner
Incompetence of the contractor duly notified by the Project owner
Non respect of labour code rules and regulations
fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which
claims shall not be admitted are;

-  Rainfall: 200 millimetres in 24 hours;
-  Wind: 40 metres per second;
-  Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled
amicably.
Where no amicable solution can be found for a disagreement, it is brought before the
competent Cameroonian jurisdiction, subject to the following provisions; [to be filled,
where need be].

Article 48: Production and dissemination of this contract

Seven (07)] copies of this contract shall be produced at the cost of the contractor and
furnished to the Contract Manager.

Article 49 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall
enter into force as soon as it is notified to the contractor by the Contracting Authority.
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Special Technical Conditions
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TECHNICAL SPECIFICATIONS

GENERALITIES

PREPARATORY WORKS-IMPLANTATION

FOUNDATION

IV- ELEVATION WORKS

V- ROOF TRUSS AND THE COVERING

JOINERY AND METAL WORKSVI -

VII- PLUMBING-SANITARY

VIM- ELECTRICAL INSTALLATION

IX- RENDERING (PLASTERING) AND COATING

X- PAINTING

XI - OUTSIDE AMENITIES AND LAYOUT PLANNING

XII - PROTECTION OF THE ENVIRONMENT

XIII - ORIGIN. QUALITY AND PREPARATION OF MATERIALS
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1 - GENERALITIES: These present special technical specifications  concern the
Construction of Block of Two (02) Classrooms at G.N.S. Ntoh Nkwen in Bamenda III
Municipality in Mezam Division of the North West Region. It is the duty of the contractor
to realize the structure as per the execution plans that shall be approved by the
competent authority and sample models of equipment and furniture provided by the
project owner. Through the Project Engineer, the contractor shall furnish the owner of
the project and other project team members within the shortest possible time with an
execution plan showing clearly how he intends to run the work site. A fence in local
materials shall enclose the whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating
work in conformity with the plans put at his disposal by the authority that signed the
contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site
by constructing a temporal pit latrine and putting up a temporal fence around the project
site if that be the case.

The contractor shall be responsible for the protection of the structures before final
reception. He shall be equally responsible for all tools and materials present at the work
site. He shall seek an insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the
project reserves the right to intervene in case of any emergency without necessary
interfering with the responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall
be measured with a scale rule from the plans. The contractor shall check in-situ the
possibility of translating the dimensions on plans to the structure before work begins. He
shall refer to the Project Engineer in case of any doubt. He shall not on his own modify
anything on the structure and shall inform the Project Engineer of any changes that he
considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified
duration and at his cost without modification of the contract amount. The owner of the

project shall have the right to the final choice in case of any modification.

1  - PREPARATORY WORKS - SETTING OUT: These works concern the clearing of
the site and evacuation of the rubbles to the public discharge, the clearing and leveling
of the site where necessary. The setting out will be in respect to the technical plans.
The setting out profile boards will be at least 1, 20 m from the outside axes, this to
facilitate trenching and other earthworks and good circulation. The commencement of
excavation will be accepted by the Project Engineer without checking the conformity of
the setting.
The minimal depth of the excavation trenches shall be of 80cm, and depending on the
soil bearing capacity. Where there is black cotton soil or soil with low bearing capacity at
the bottom of the trench, the contractor shall continue excavation up to a depth as will
be approved by the Project Engineer. The excavations will be done manually and no
concrete or mortar shall be laid on the bottom of the trench without the acceptance of
the trench bottom of excavation by the Project Engineer.
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The descriptive notice completes or confirms the indications on the execution plans. In
the case of contradictions between the plans and the descriptive notice, the project
team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of
works to be executed in accordance with the plans and according to technical norms for
the construction of classroom buildings.

3 - FOUNDATION: Blinding concrete: The base of the foundation trenches shall be
stabilized with 5cm of concrete dosed at 150kg/m3

> Separate footing plus foundation walls:
•  The separate footing shall be in reinforced concrete of section 20x30 (or as

per indication on the plans) dosed at350kg/m3.
•  The reinforcement shall be stirrups T6 every 20cm +4HA10 main rods
•  The foundation walls shall be realized with frog filled sand Crete blocks of

section 20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm
thickness

> FLOORING: The floor shall be of mass concrete of thickness 8cm dosed at

350kg/m3.The floor shall be finished with a cement screed of 4cm thick, dosed
at 400kg/m3

The foundation will be filled with earth of good quality in successive compacted layers of
20cm where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will
be laid to cover the whole foundation area at a dosage of 350 kg/m^ over the entire
compacted surface.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of
3mm thick.

4 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of
15 X 20 X 40cm with a good crushing resistance. The mixing for block moulding should
give at most 32 blocks per bag of cement for blocks of 15x20x40 cm. They should be
kept dry for at least 21days before lying on the elevation walls. The reinforced concrete
pillars of section 15x15 and 15x30 at 350 kg/m^ will be cast as one raises the
agglomerated hollow blocks walls and this is to permit a good adhesion. The
characteristic strength of concrete at 28 days should not be less than 16Mpa. For the
maximal spacing of the pillars see building plans. The lintels 15 x 20 in reinforced
concrete at 350 kg/m^ will be levelled to + 2,20m above the level of the finished
foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m^ will be laid above
the finished level of the agglomerated hollow blocks walls with fixing wires so as to
receive the wooden roof truss.

- ROOF TRUSS AND THE COVERING;

- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single

frame rafters of 5cmx15cmx4m and spaced at 1.50m interval with a king-post of 175cm

high. These rafters will be solidly attached to the wall plate with the help of standby

beam iron rods also spaced at 1.50m spacing;
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- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus.
All structural timber shall be treated with carbonyl. The timber for the roof work will be of

good quality, with the straight grain and free of any defect
-Roofing sheets: shall be in high rib aluminum sheets (ToleBac) of type 5/10mm. The

sheets shall be fixed onto the purlins using twisted zinc nails equipped with bituminous

rubbers caps.

-Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be
coated with aluminum sheets.

-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4cm
thick or 5x8 and treated with carbonyl. The noggins shall be spaced 60cm center to

center and braced appropriately. Eaves shall be equipped with ventilated pre-cast

blocks. An access shall be provided into the loft (ceiling of each classroom). The

external ceiling shall be in smooth aluminum sheets (tolelisse) nailed to noggins and

fastened with wooden ceiling battens.

6-JOINERY

Doors and Windows:

- Door shutters (1,00 X 2,20)m shall be made of aluminum glazed panels fitted with

aluminum protection bars (vertical Strips), anchored to the wall with appropriate screws,

(90X2,20)m hard wooden raise panels fixed on wooden frames and securely anchored

to the walls, (90X2,20)m double metallic panels fixed on metallic angle bars (35x35)mm

securely anchored to the walls. All door shutters shall open to the outside.

-All window openings (210 X 90) cm shall be fitted with sliding aluminum glazed panels

shutters and fixed window protectors (210 X 90) cm of vertical striped metallic tubes

(30mm)

7 - ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables. TH
etc...) will be executed according to the norms and the rules concerning electrical
installations at the time of the over-site concrete or as the agglomerated hollow blocks
walls are being raised. Accessories and luminous elements (sockets, switches etc...)
will be of good model. The set of facilities will be joined to a general earth hold.

8 - RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at
least 2cm cm on both sides of the walls) will be of cement mortar at 400 kg/m^. There
will be an under-coat layer and a finish layer floated and foamed to finish. They must be
well cut horizontally and vertically using a straight edge. All walls shall receive a base
coat of spatadash before plastering is done.

9 - PAINTING: A layer of impression in ordinary paint will be applied previously on all
the walls as priming layer. The interior walls will be painted in water paint (pantex 800).
The external walls will be painted in water resistant paint (pantex 1300 type). Colour
tinted tubes will be chosen to achieve the desired magnoliacolour.
All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two
coats. A primary coat of antirust before final painting is done. Skirting shall be carried
out oil paint at 90cm from the floor, externally and internally with coffee brown colours.

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated
40cm wide and 30cm deep at the rain drops. The walls of gutters are to be constructed
in concrete and the floor well rolled and smoothen out with ordinary cement concrete
providing a slope of 10% for the flow of water with an offshoot of at least 3m to the
environment.
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Prefabricated slabs of one meter twenty {1.20m) wide each shall be provided at the
main entrance of the classrooms at right angles.
Steps shall be constructed out of shaped stones at the main entrance to the building at
1,20m wide as the case may be.
Equally, ramps of 1,20m cast insitu of one twenty (1,20m) wide each with edges
protected with angle bar of 25mm shall be provided at the entrance of the building for
handicaps on wheel chairs or otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the
Project Engineer, before the beginning of works, the place of his yard facilities and will
request his authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing,
the extraction of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The
maintenance areas and of washing should be concreted. These maintenance areas
should have a slope toward a cesspool provided for the purpose and toward the inside
of the platform in order to avoid the out-flow of the polluting products toward the site and
the neighborhood.
At the end the works, the entrepreneur will do all necessary works to the restoration of
the various places of the site. The entrepreneur should fold all his material, and
equipment. He should demolish all stationary installation, as foundation, support made
of concrete or metallic, etc. in order to put back the site in its nearest initial state. No
equipment nor materials should be abandoned on the site, nor in the vicinity after the
execution of all the works. Left-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainage in order to avoid all erosion as the
case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse

aggregates may either be from the river or quarry crushed and must be approved by the
Project Engineer before any use on the site. The sand (0/5) shall have very fine
elements settlement of less than 4%. The gravels (5/15 or 15/25) shall be clean and
well graded with very fine elements settlement of less than 2%. The cement shall be
CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill
material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also
be free from organic elements and shall have a good granularity grading. No black
vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and
should be gotten from the quarry or deposits approved by the Project Engineer with
dimension sizes of not less than 20cm.

1) CONCRETE:
-Ordinary concrete: specifically, lean concrete shall be 5cm thick and laid all round the
excavated foundation trenches before the stone/block work is carried out and dosed at

150kg/m^.
- Over-site concrete: shall be 12cm thick laid on the entire floors and paved area
between walls and gutters dosed at 350kg/m^ over the entire surface.
NB: The external veranda shall be 5cm below the level of the internal floor with 2%

slope, slopping to the outside.
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-Reinforced concrete: shall be specifically for pillars, beams damp proof course
(DPC), lintels and tie-beams and their mixture shall be in a proportion of 350kg/m^.
NB: All concrete works should be properly cured (i.e. water three times a day for seven
days)

NOTE [Reinforcement Schedule.

ROD
STIRRUPSIZES RODS

n2 S DOSAGE TYPE
STRUCTURE

SpacingsNos Tors<|)1
350kg/ni"
350kg/m^
350kg/m^
350kg/m^

Fe-E-4006mm 20cmDamp proof course 4 8mm1

Fe-E-4008mm 6mm 20cmLintel (15x20)

VerandaPillars 15x 30

42

20cm Fe-E-4006 8mm 6mm3

6mm 20cm Fe-E-4008mmWall pillars 15x15 44

Wall plate (tie-beams)
15x20

350kg/m^

350kg/m^

8mm 6mm 20cm Fe-E-4005 4

Beams 20x20 and 15x20 8mm 6mm 20cm Fe-E-4006 4

NB: All rods should preferably be imported
-  Sand: Will be free from oxide, organic material of animals or plant origin. Sieving

shall vary from 0.08 - 2.5mm for mortar and other resisting surfaces like concrete

structure shall vary from 0.16 - 5mm. It shallberiversand and nothingelse.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones.

Tiny layer of grave (dust) shall be removed by sieving, blowing or washing.
- Water. To be used for the mixture mortar, concrete and washing of aggregates. Shall

be clean and free from impurities:meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the

general conditions laid down by regulation in force. It will be type CPA325 Portland

cement and shall not show any trace of uneven mixture. Storage on the building site
shall be done on a dry and ventilated floor. Any stock presenting an unsatisfactory
pulverulent condition will be discarded and cleared away within four (04) days.

-  Rods: shall be mild steel reinforcement. Tor or Steel in accordance with the R/C

&3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to
paint or grease.

-  Shuttering: hard wood, to bear without any noticeable distortion, the load and

pressure of concrete, the effect of vibration and weight of workers involved in setting it
up.

- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of
(15x20x40) cm for load bearing walls of PC300 Kg/m^ (at most 32 blocks per bag of
cement). Blocks should show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and
sponge. Cement mortar mix in a proportion of 400kg/m^ will be used to plaster all
previously rejoined areas on all masonry and concrete works, and then thinly floated.
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The final thickness of the plastering shall not be less (02cm on both sides of the walls).
The external walls shall receive a coat of spatadash before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m^ (1:2) finish shall be
spread on the 8cm concrete floor and the screed shall be 3cm thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided

particularly at the frontage and the two ends of the building as the topography of the

terrain is relatively flat. The walls of gutters are to be constructed in concrete and the

floor will be rolled and smoothen out with ordinary cement concrete providing a slope of

10% for the flow of water for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign

bodies or fractures due to sawing. This shall be locally sawn eucalyptus.
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Schedule of unit prices
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Schedule of unit prices

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS
AT G.N.S. NTOH NKWEN IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE NORTH

WEST REGION IN MEZAM DIVISION OF THE NORTH WEST REGION.

UNIT UNIT PRICE

IN FIGURE

UNIT PRICE

IN WORD

ITEM
DISCRIPTION OF WORKS

100: PRIMINARY WORKS

ffConstruction or renting of the site office

Installation of project information board
101

ff102

Studies (execution, planning report of execution ) ff104

105 Clearing of the site

Implantation of the building ff106

SUB TOTAL 100

200 EATH WORKS

Leveling of platform201

WDigging of foundation trenches and footing202

WBack filling with selected lateritic soil203

SUB TOTAL 200

300-FOUNDATION

w301 Lean concrete

Foundation in black stones - walls 40cm thick or frog
filled blocks of 20x20x40

M3302

Reinforced concrete for footings, pillars and ground
beams dosed at 350kg / m^

M3303

Concrete floor {8cm thick closed at 300 kg /m®) M3304

SUB TOTAL 300

LOT 400 - WALLSMASONARY

wBlocks 15x20x40 for wall elevation401

Rendering with cement mortar dosed at 500kg / m^
and 400kgs /m^for spatadash and final coat
respectively

Reinforced concrete for pillars, lintels, and beams
closed at 350kg /m^

W402

403

Wall blackboard (500x120x2)cm with cement paste
finish including painting

U404

Floor finished in cement screed of 4cm (dosed at
400kg/ m^) and cement paste

m2405

U406 Black board stages
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SUB TOTAL 400

LOT 500 - ROOF

501 Assembled wooden Rafters U

502 Purlins 5cm x 8cm fixed to rafter to receive roofing
sheets

M3

Ceiling boards of 4mm thick plywood M2503

505 Ceiling at eaves with smooth zinc(tolelisse )

506 Roofing sheets 6m long TOLE BAC 5/1 Oe M2

Facial board (tolebac 5/ 10mm of 30cm height)
including lining

507 MI

508 Angle sheets

Aluminum ridge cap 50cm large

Ml

509 ML

ventilation of roof (pre - fabricated) at the eaves

SUB TOTAL 500

510 U

600 -METAL WORK AND JOINERY

Metal door 97x220 fitted with solid locks for the

classrooms

601 U

602 Aluminum windows of 210 x110 including internal
protect or for classrooms

U

SUB TOTAL 600

LOT 700 -ELECTRICITY

701 Conduit pipes roll

Cables V.G.V 1,5mm2 for lighting702 roll

703 Cables T.H 2,5mm2 for power sockets roll

Fluorescent lamps (1,2m) complete704 U

705 two way one gang switches U

706 Two way two gang switches U

Three pin English power sockets707 U

708 complete earthing of the structure (6mm copper cable
earth rod 1,5m etc )+Fuse box and provision to
external net work

ff

SUB TOTAL 700

800 -PAINTING

801 priming coat in ordinary paint (National paint) m2

802 two coat of water based paint (pantex800) on internal
walls

M2

802 two coat of water based paint (pantex800) on the
ceiling

Two coats of water resistance paint (paint x1300) on
external walls

M2

803 M2

804 Oil paints on metallic doors, protectors and skirting
(coffee brown 20cm from floor level internally and
externally)

M2

SUB TOTAL 800

LOT 900 - DRAINAGE

901 Rain water (run-off) gutters 30x40cm with off shuts of
1,5m

ML

902 Concreting of external veranda (dosed at 300kg/m3) m2

903 concrete slabs and /or stairs on gutter at entrances of
the classrooms (1,2mwide)
concrete ramps (2m wide) of reinforced concrete

U

904 U
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dosed at 350kg / m3

SUB TOTAL 900

Document No. 8:

Bill of quantities and estimates
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BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AT G.N.S. NTOH NKWEN IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF

THE NORTH WEST REGION IN MEZAM DIVISION OF THE NORTH WEST REGION.

U QTY UP TOTALDISCRIPTION OF WORKSITEM

100: PRIMINARY WORKS

Construction or renting of the site office ff 1.00101

ffInstallation of project information board 1.00102

ff 1.00Studies (execution, planning report of execution )

Clearing of the site

Implantation of the building

104

440.00105

ff 1.00106

SUB TOTAL 100

200 EATH WORKS

Leveling of platform

Digging of foundation trenches and footing

440.00201

34.50202

1^Back filling with selected lateritic soil203 40.00

SUB TOTAL 200

300 -FOUNDATION

w301 Lean concrete 1,70

302 Foundation in black stones - walls 40cm thick or frog
filled blocks of 20x20x40

M3 63.50

303 Reinforced concrete for footings, pillars and ground
beams dosed at 350kg / m^

Concrete floor (8cm thick closed at 300 kg /m^)

M3 6.54

304 M3 13.09

SUB TOTAL 300

LOT 400 - WALLSMASONARY

W401 Blocks 15x20x40 for wall elevation 164.80

Rendehng with cement mortar dosed at 500kg / m^ and
400kgs /m^for spatadash and final coat respectively

W402 346.35

W403 Reinforced concrete for pillars, lintels, and beams
closed at 350kg /m^

5.30

404 Wall blackboard (500x120x2)cm with cement paste
finish including painting

U 4.00

Floor finished in cement screed of 4cm (dosed at
400kg/ m^) and cement paste

405 m2 172.98

406 Black board stages U 2.00

SUB TOTAL 400

LOT 500 - ROOF

501 Assembled wooden Rafters U 13.00

502 Purlins 5cm x 8cm fixed to rafter to receive roofing
sheets

M3 0.77
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503 Ceiling boards of 4mm thick plywood M2 172.98

505 Ceiling at eaves with smooth zinc(tolelisse ) 45.30

506 Roofing sheets 6m long TOLE BAC 5/1 Oe M2 237.60

507 Facial board (tolebac 5/ 10mm of 30cm height)
including lining

60,40

508 Angle sheets 24.00

509 ML 20.00Aluminum ridge cap 50cm large

510 ventilation of roof (pre - fabricated) at the eaves U 2.00

SUB TOTAL 500

600 -METAL WORK AND JOINERY

601 Metal door 97x220 fitted with solid locks for the

classrooms

U 4.00

602 Aluminum windows of 210 x110 including internal
protector for classrooms

U 10,00

SUB TOTAL 600

LOT 700 -ELECTRICITY

Conduit pipes701 roll 1.00

702 Cables V.G.V 1,5mm2 for lighting roll 1.00

703 Cables T.H 2,5mm2 for power sockets roll 2.00

704 Fluorescent lamps (1,2m) complete U 20.00

705 two way one gang switches U 2.00

706 Two way two gang switches U 2.00

707 Three pin English power sockets U 12.00

complete earthing of the structure (6mm copper cable,
earth rod 1,5m etc )+Fuse box and provision to external
net work

708 ff 1.00

SUB TOTAL 700

800 -PAINTING

801 priming coat in ordinary paint (National paint) m2 424.43

two coat of water based paint (pantex800) on internal
walls

802 M2 245.60

two coat of water based paint (pantexSOO) on the
ceiling

802 M2 172.98

803 Two coats of water resistance paint (paint x1300) on

external walls

M2 178.84

44.67804 Oil paints on metallic doors, protectors and skirting
(coffee brown 20cm from floor level internally and
externally)

M2

SUB TOTAL 800

LOT 900 -DRAINAGE

Rain water (run-off) gutters 30x40cm with off shuts of
1.5m

ML 65.20901

Concreting of external veranda (dosed at 300kg/m3) m2 45.30902

concrete slabs and /or stairs on gutter at entrances of
the classrooms (1.2mwide)
concrete ramps (2m wide) of reinforced concrete dosed
at 350kg / m3

U 4.00903

U 1.00904

SUB TOTAL 900

Total without TAXES
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VAT 19.25%

AIR2.2%or5.5%

Total including TTC

NET TO BE PAID

This present estimate is closed at the sum of
FCFA all taxes included.

Document No. 9:

Schedule of sub-detail of prices
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Schedule of sub-detail of prices

DESIGNATION

Duration
Total

quantity
No Daily out put Unit of

activity

No Daily
wage

Days
break up

Category Amount

0.

X
</)

<

o:
O

TOTAL AS
Days
break up

Type No Daily rate Amount
I
o
lij

UJ

0.

Ot/)
UJ UJ TOTAL B

Q Type Unit Unit cost Quantity Amount

<

</>
D

o

-i <
< _l

0^
UJ

UJ
o

TOTAL C

DIRECT TOTAL COST A+B+CD

GENERAL SITE EXPENESES Dx%E

GENERAL OFFICE EXPENSES Dx%F

NET COST D+E+FG

RISK + BENEFITS Gx%H

TOTAL COST (HT) G+HP

P/QTYUNIT COST (HT)V
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Model contract
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REPUBLIQUE DU CAMEROUN

Paix-Travail-Patrie

REPUBLIC OF CAMEROON

Peace-Work-Fatherland

MINISTRY OF TERRITORIAL

ADMINISTRATION

AND DECENTRALISATION

MINISTERE DE L’ADMINISTRATION

TERRITORIALE

ET DE LA DECENTRALISATION

NORTH WEST REGIONREGION DU NORD OUEST

ME2AM DIVISIONDEPARTEMENT DE LA MEZAM

BAMENDA III COUNCILCOMMUNE DE BAMENDA III

B.P Box 5012 Bamenda

P.O. Box 5012 Bamenda

Tel : (237) 677 665 180
Tel: (237) 677 665 180

JOBBING ORDER N°

THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT
G.N.S. NTOH NKWEN IN BAMENDA III MUNICIPALITY IN MEZAM

DIVISION OF THE NORTH WEST REGION IN MEZAM DIVISION OF THE

NORTH WEST REGION.

/ONIT/BIIIC/BIIICITB/2022 OF 03/02/2022FOR

Project Owner [Indicate name and full address]

HOLDER :  [indicate name and full address of holder]

P.O, Box Fax:. leL

Business Registry No.
Taxpayer’s No.

at

; Execution of

; Network
works;SUBJECT

Lot No.

:RegionPLACE

.) monthsEXECUTION DEADLINE :

AMOUNT IN CFAF:

lAT

EVAT

VAT

AIR (Income tax)

Net to be paid

; [indicate the source of financing]FINANCING

;  [fo be completed]BUDGET HEAD

SUBSCRIBED ON;

SIGNED ON:
NOTIFIED ON:
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REGISTERED ON;

Between:

The Government of the Republic of Cameroon, represented by,
hereinafter referred to the “Contracting Authority”

On the one hand

And

(enterprise)
Fax:P.O. Box

Business Registry No.
Taxpayer’s No.

Tel:

its General Manager, hereinafter referred toRepresented by M
as the “Contractor”

On the other hand,

Agree on the following;
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Summary

Part I: Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III; Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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and last of JOBBING ORDER /ONIT/BIIIC/BIIICTB/2022Page

OF 03/02/2022FOR THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AT G.N.S. NTOH NKWEN IN BAMENDA

MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION

IN MEZAM DIVISION OF THE NORTH WEST REGION.

Awarded after invitation to tender [specify references of invitation totender]

With

For the execution of works

NetworkLot No.

Itinerary Length (km)Section No. Road No.

EXECUTION DEADLINE ) months

Amount of contract in CFA F:

lAT

EVAT

VAT(

AIR (2.2% or 5,5%)

Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document No. 11:

Forms and models to be used by
bidders
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model of start-off advance bondModel No. 4;

Model retention fundModel No. 5:

Annex No. 6: Framework of schedule

Annex No. 7: Evaluation grid

Annex No. 8: Attestation of site visit
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Annex No. 1: Model tender

I, the undersigned_

Representing the

[indicate the name and capacity of signatory]

company or enterprise or group with head office

registered in the trade register of under the numberat

No

Having taken cognisance of all the documents featured or mentioned in the Tender File

including the addendum (addenda); the invitation to tender [recall the subject of the invitation to

tender]

After having personally taken account of the situation of the site and evaluated from my

point of view and under my responsibility, the nature and difficulty of the works to be

carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the

quotations in accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in

return for the prices which I myself establish for each type of structure which prices

reveal the amount of the tender for lot No.

and words] CFA francs exclusive of VAT and at

Inclusive of all Taxes. [In figures and words].

I pledge to execute the works within a deadline of

I pledge to maintain my bid for [indicate duration of validity, in principle QOdays for

national invitations to tender 120 days for international invitations to tender] from the

deadline of submission of bids.

Rebates and the modalities of application the said rebates shall be the following (in case

of the possibility of award of several lots).

[in figures

CFA francs

at

months.

The Project Owner shall pay the sums due for this contract by crediting account

opened in

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement

between us.

Bank BranchNo

Done at on
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting
Authority”

hereinafter referred to as the “bidder" has
for [recall the subject of the invitation to tender],

hereinafter referred to as “the bid" and to which must be attached a bid bond equivalent
to [indicate the amount] CFA francs.

Whereas the undertaking
submitted his bid on

Jnames of
signatories], hereinafter referred to as "the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the
bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

[name and address of the bank], represented byWe

The conditions of this commitment are as follows;

If the bidder retires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:

■  Fails or refuses to sign the contract, even though required to do so;
■  Fails or refuses to furnish the final bond for the contract (final bond) as provided

for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the
sum referred to above upon reception of the his first written request, without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition{s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth
day inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to
Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this
commitment and Its consequences.

Signed and authenticated by the bank a[ on

[Bank’s signature]
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Annex No. 3: Model final bond

Bank;

Reference of the bond; No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to
as “the Contractor", has committed himself, in execution of the contract referred to as
"the contract", to carry out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner
a final bond of an amount equal to [indicate the percentage between 2 and 5%] of the
amount of the corresponding portion of the contract, as guarantee of the execution of
his full obligations in accordance with the terms of the contract.

Whereas we have agreed to issue the Contractor this guarantee

We [name and address of bank]
[name of signatories],represented by.

hereinafter referred to as “the bank", commit ourselves to pay the Project Owner, within
a maximum deadline of eight (8) weeks, upon the simple written request declaring that
the Contractor has not satisfied his contractual commitments within the meaning of the
contract, without being able to defer the payment nor raise any contests for whatever
reason, any sum up to the sum of [in figures and words].

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of [indicate the deadline] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the

express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank; reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on
behalf of
benefit of the Project Owner [address of the Project Owner]
(the beneficiary)

[the holder] to the

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that
relating to the reimbursement of the start-off advance according to the terms of contract

works [indicate the
subject of the works, the references of the invitation to tender and the lot, if possible] of
the total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive
of all taxes of contract No.
corresponding Administrative Order that is

[the holder] has not fulfilled his obligations

ofNo. relating to

payable upon notification of the
CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
[the holder] opened inparts of this advance into the accounts of

bank under No.the

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at_ on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner'

Whereas

contractor", pledged, in execution of the contract, to carry out the works of [indicate the subject
of the works]

name and address of Supplier] hereinafter referred to "the

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee.

Whereas we have agreed to provide the Contractor with this guarantee
We,
Represented by
to as "the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to
the Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within  a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Project Owner within the meaning of the contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage
below 10 % to be specified] of the total amount of the works featuring in the final detailed
account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity
of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank af

_ [name and address of the bank],
[names of signatories] and hereinafter referred

on

[Signature of the bank]
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Document No. 12:

Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be
executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM
of 18 April 2008 relating to the respect of rules governing the award, execution and
control of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project
Owner must, prior to commencing the procedure to award contracts or refer to the
competent Tenders Board, ensure that draft tender files are prepared based on
preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1. The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.2.

2.3.

2.4. If maintenance works

2.4.1 Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as

well as the approved programming documents.

2.5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies; Draft Preliminary Study, Detailed Preliminary

Study;

2.5.3 Attach the said studies,

For services of less scope, the Project Owner may furnish a justification ofN.B.

calculation of quantities of the tender file.

The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies.
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Document No. 13:

List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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1- BANKS

Afriland First Bank

BanqueAtlantique

Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour I’Epargne et le Credit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

II- INSURANCECOMPANIES

Chanaslnsurance;14.

15. Activa Insurance
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ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

YES NODESCRIPTIONNO

Certified Copy of the Business Registration, not more than three
months old.

A.1

Declaration of intention to tender stamped with the tariff in force.A.2

Certificate of non-bankruptcy established by the Court of 1st
instance or the Chamber Commerce, Industry and Trade of the
place of residence of the bidder, not more than three (03)
months.

A.3

Attestation of bank account of the bidder, issued by a first rate-
bank approved by the Ministry in charge of Finance or by a
foreign bank the first order not more than three months.

A,4

Purchase receipt of tender file issued by Bamenda III Municipal
treasury

A.5

A bid bond of 400 000 FCFA (Four hundred thousand FCFA) issued
by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by
the Public contract Regulatory Board (ARMP)

A.7

An Attestation signed by the National Social Insurance Fund
stating that the bidder has met all his obligations vis a vis the
Fund; the attestation should be less than three months old.

A,8

A.9 A valid Certificate of imposition certified by the chief of tax
center

Business License (photocopy certified by the chief of tax center
not more than three months).

A.10

Certified Copy of a valid taxpayers card, delivered by the chief of
tax center

A.11

A Clearance Certificate signed by the chief of tax center stating
that the bidder has met all the statutory declarations in issues of
taxes in the current financial year; this certificate should be less
than three months old.

A.12

A13 An Attestation of site visit sing by the mayor of Bamenda III

EVALUATION GRID OF TECHNICAL BID

N® EVALUATION CRITERIA AND SUB-CRITERIA

ESSENTIAL CRITERIA

YES NO

B.1 General presentation of the tender files

-Document slotted or spirally bound
-Table of content page

-Color sheets separation
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- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed.

B.2.1

1®^ Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (Senior Technician certificate in Civil
or Rural Engineering (BAG +2)

Professional experience of the project engineer s 04 years (signed CV)

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

01 Site foreman(Civil Engineering BAG)B.3.2

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

> CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate

Other personnelB.3.3

> 02 two bricklayers with 3 years' professional experience in building
construction or similar works. Only ('CVs signed by the candidate)

> 01one Carpenters with 3 years' professional experience on
carpentry or similar works. Only C Vs signed by the candidate

> 01 One Electrician with 3 years' professional experience on
Electricity

> or similar works. (Only CVs signed by the candidate)

(ALL Personnel on B 3.3 must be holder of at leastCAPcertificate)

TECHNICAL PROPOSALSB.4

Organigram of the projectB.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the siteB.4.8

Duration of execution in respect with the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Prove of ownership or rental of a pick-up or other vansB.5.1

Prove of ownership or rental of a dump truckB.5.2

Prove of ownership or rental of a Concrete mixerB.5.3

Prove of ownership or rental of a concrete vibratorB.5.4

Prove of ownership or rental of a Hand compactorB.5.5

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5.6
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FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.  = 20,000,000

Attestation of site visit signed by the contractor

B.6.1

B.7

Comprehensive report of site visit signed by the company administratorB.8

Special Technical Clauses initialed in all the pagesB.9

Special Administrative Clauses completed and initialed in all the pages
and last page signed

B.10

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the eliminatory criteria and at least 75%of the essential criteria.

A. Eliminatory criteria

1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents:

3. Insufficient bid bond; not corrected after 48hrs of opening time
4. -A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;

5. -Incomplete financial file;
6. Omission of a unit price in the financial bid;
7. -Change of quantity or unit;
8. -Non respect of (75%) of essential criteria;

B. Essential criteria

1 - General presentation of the tender files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel:

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics:

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following;

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the eliminatory criteria and at least 75% of the essential criteria.

83



PLANS

84



fs|L/

18450

50150150150150150 285030002B50295030003000

k 3E

T
y

9000 50iO
9000

50SO

.r

+15,
+15

I

1200

I

fCLASSROOM 2CLASSROOM 1

5050
>0

I

I

in
I in

1

70041224

(

4 M

T■  inw

o
o lAtn

Veranda

rT
■>'r

28503000950.400150028503000
Vl5 0

9504001500
M50

1504.
\150

*

D/

1 :  i1 "  \ \  i i i I m\ mi mi II rm


