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REPUBLIQUE OU CAMEROUN

Paix-Travail-Patrie

MINISTERE DE LA DECENTRALISATION

ET DU DEVELOPPEMENT LOCAL

REGION DU NORD OUEST

DEPARTEMENT DE LA MEZAM

REPUBLIC OF CAMEROON

Peace-Work-Fatherland

MINISTRY OF DECENTRALIZATION

AND LOCAL DEVELOPMENT

NORTH WEST REGION

MEZAM DIVISION

COMMUNE DE BAMENDA ill

BAMENDA III COUNCIL

P.O. Box 5012 Bamenda

B.P Box 5012 Bamenda

Tel: (237)/6 77665180
Tel : (237) 677665180

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N‘> 004/ONIT/BIIIC/BIIICTB/2022 OF
04/02/2022 FOR THE CONSTRUCTION OF A FENCE AT G.P.S NIBUNG NKWEN
IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST

REGION.

BY EMERGENCY PROCEDURE

Financing: MINEDUB Public Investment Budget of 2022

Subject of the invitation to tender:
Within the framev\/ork of 2022 Investment Budget, the mayor of Bamenda III Council hereby
launches an Open National Invitation to Tender for the Construction of a Fence at G.P.S Nibung
Nkwen in Bamenda III Municipality in Mezam Division of the North West Region.

Nature of work:

Work to be done consists of

> Preparatory works
•-> Earthworks

> Foundation

> Masonry elevation
> Electricity
> Painting

Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the
works forming the subject of this invitation to tender three (03) calendar months

1.

2.

3,

4. Estimated cost

The estimated cost after preliminary studies is 20, 000 000 (Twenty millions) CFA Francs.

5. Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are In
compliance with the fiscal laws. . .

6. Financing
Works whiph form the subject of this invitation to tender shall be financed by the 2022 Public
Investment Budget of the Ministry of Basic Education. .  ,

"7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate . .
banking establishment approved by the Ministry in charge of finance and whose list is found in ■ ■. '



r
document No. 12 of the Tender File, of an amount of 400,000 CFA (four Hundred thousand)
CFA Francs, valid for thirty (30) days beyond the date of validity of bids. As per article 90 (9) of
the Public Contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or bank
cheques are acceptable in the place of bid bond.

Consultation of Tender File:

The file may be consulted during working hours at the Bamenda III Council, Telephone N° (237)
677 665 180, as soon as this notice is published.

8.

Acquisition of tender file:
The file may be obtained from the Bamenda III Council Telephone N®(237) 677 665 180 as

soon as this notice is published against payment of the sum of forty-five (45, 000) CFA francs,
payable at the Bamenda III Municipal Treasury, representing the cost of purchasing'the tender

10.

file.

11. Submission of bids:

Each offer drafted in English or French in 06 (six) copies including 01 (one) original and
05 (five) copies should reach the Bamenda III Council not later than 25/02/2022 at 10 AM local
time and should carry the inscription:

«OPEN NATIONAL INVITATION TO TENDER N® 004/ONIT/BIIIC/BIIICTB/2022 OF
04/02/2022 FOR THE CONSTRUCTION OF A FENCE AT G.P.5 NIBUNG NKWEN IN BAMENDA III

MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION»

BY EMERGENCY PROCEDURE

“To be opened only during the bid-opening session’’

12. Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service

or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of launching of
the tenders or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 25/02/2022 at 11AM local time, in the
conference hall of Bamenda III Council, by the Bamenda III Council Tenders Board. Only
bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows;

A. Elimlnatorv criteria

1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;

3. insufficient bid bond; not corrected after 48hrs of opening time
4. -A bid v/lth the external envelope carrying a sign or mark leading to the

identification of the bidder;

5. -Incomplete financial file;

6. Omission of a unit price in the financial bid;
7. -Change of quantity or unit;
8. -Non respect of (75%) of essential criteria;
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During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty-eight (48) hours to produce or
replace the said document else it will be eliminated during the evaluation of the bids.
No such document will be accepted after this deadline.

B. Essential criteria

1 - General presentation of the tender files:
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
B- Safety measures on the site;
7- Logistics:
8- Attestation and report of site visit;
9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

These essential criteria are subject to lower limits, the details of which are spelled out in

the Special Regulations of the invitation to tender

15. Award

This evaluation will be done in a purely a purely binary method with a positive (yes) or
negative (no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Regulations of the invitation to tender of this consultation.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for

the submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours at the

Bamenda III Council Telephone N°(237) 677 665180
.0 4 f£v m

Done at Bamenda III on

The Mayor Blue

Copies:
.j.

MINMAP

ARMP

Contracting Authority
Chairperson of TB
Notice Boards
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REPUBLIQUE DU CAMEROUN

Paix-Travail-Patrie

MINISTERE DE LA DECENTRALISATION

ET DU DEVELOPPEMENT LOCAL

REGION DU NORD OUEST

DEPARTEMENT DE LA MEZAM

REPUBLIC OF CAMEROON

Peace-Work-Fatherland

MINISTRY OF DECENTRALIZATION

AND LOCAL DEVELOPMENT

NORTH WEST REGION

MEZAM DIVISION

COMMUNE DE BAMENDA III

BAMENDA 111 COUNCIL

P.O. Box 5012 Bamenda

B.P 5012 Bamenda

Tel: (237) 6 77665180

Tel: (237) 677665180

AVIS D’APPEL D'OFFRES
PAR MESURE D'EMERGENCE

AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 004/AONO/BIIIC/BIIICTB/2022 DU

04/02/2022 POUR LES TRAVAUX DE CONSTRUCTION DE LA CLOTURE DE L’ECOLE
PUBLIQUE D’APPLICATION DE NIBUNG NKWEN MUNICIPALITE DE BAMENDA 3eme DANS LE

DEPARTEMENT DE MEZAM, REGION DU NORD OUEST.

Financement: BUDGET D’INVESTISSEMENT PUBLIC (BiP  - MINEDUB) - EXERCtCE 2022

1. Objet de I'Appel d'Offre
Dans le cadre de I’exercice budgetaire 2022, le Mire de Bamenda III lance un D’APPEL

D’OFFRES NATIONAL OUVERT POUR LES TRAVAUX DE POUR LES TRAVAUX DE CONSTRUCTION

DE LA CLOTURE DE L’ECOLE PUBLIQUE D’APPLICATION DE NIBUNG NKWEN MUNICIPALITE

DE BAMENDA 3eme DANS LE DEPARTEMENT DE MEZAM, REGION DU NORD OUESTPAR

MESURE D'EMERGENCE

Consistance des travaux

Les travaux comprennent notamment;

> Travaux preparatoires
> Terrassement

> Fondations

> Maponneries en elevations
> Menuiserie metallique
> Electricite

> Peinture

Delais d’execution

Le delai maximum prevu le Maitre d’Ouvrage Delegue pour la realisation des travaux
objet du present appel d’offres est de trols (03) mois calendalres

Cout previsionnel
Le cout previsionnel de I’operation a Tissue des etudes preatables est de Vingt millions

(20 000 000) FCFA
Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounais

ayant une experience averee dans le domaine concerne et ayant realisees des operations
similaires.

1

3.

4.

5.

Financement

Les travaux objet du present appel d’offres sont finances par le budget
d'investissement public du Ministere de TEducation de Base I’exercice 2022

6.
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Cautionnement previsionnel
Chaque soumissionnaire doit joindre a ses pieces administratives,  une caution de

soumission etablie par une banque de premier ordre agreee par le Ministere charge des
finances et dont la liste figure dans la piece12 du DAO, d’un montant de 400 000 (Quatre cent
miHe) FCFA et valable pendant trente (30) jours au-dela de la date de validite des offres.
Conformement a article 90 (9) du code des Marches Publics (Decret No. 2018/366 du 20
Juin 2018), des cheques certifies et cheques-banques sont admis a la place du cautionnement
de soumission.

7.

Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut etre consults et obtenu aux heures ouvrables a la

commune de Bamenda III Tel.: (237) 677 665180 des publication du present avis.

8.

Acquisition du Dossier d'Appel d'Offres
Le dossier peut etre obtenu aux heures ouvrables  a la commune de Bamenda III Tel. :

(237) 677 665 180, des publication du present avis, centre presentation d’une quittance de
versement a la recette municipals commune de Bamenda III de la somme non remboursable de
F CFA 45,000 (Quarante-cinq mille francs) CFA

Remise des offres

Chaque offre redigee en frangais ou en anglais en sept (06) exemplaires dont un (01)
original et (05) copies marquees comme telles, devra parvenir centre recepisse a la commune
de Bamenda III Tel. : (237) 677 665 180 au plus tard le 25/02/2022 a 10 heures locales et devra
porter la mention suivante :

« APPEL D’OFFRES NATIONAL OUVERT N° 004/ AONO/BIIIC/BIIICTB/ 2022 DU 04/02/2022 POUR
LES TRAVAUX DE CONSTRUCTION DE LA CLOTURE DE L’ECOLE PUBLIQUE D’APPLICATION

DE NIBUNG NKWEN MUNICIPALITE DE BAMENDA Seme DANS LE DEPARTEMENT DE

MEZAM, REGION DU NORD OUEST »

« A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT » PAR MESURE D’EMERGENCE

9.

lO.

Recevabllite des offres

Sous peine de rejet. les pieces du dossier administratif requises doivent etre produites
en originaux ou en copies certifiees conformes par le service emetteur ou une autorite
administrative (Prefet, Sous-prefet,), conformement aux stipulations du Reglement Particulier
de I’Appel d'Offres.

La date limite de validite des pieces administratives susvisees doit etre posterieure a
celle de lancement de la consultation (date de signature de I’Avis d’Appel d'Offres).

Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera
declaree irrecevable. L'absence de la caution de soumission delivree par une banque de
premier ordre agreee par le Ministere charge des Finances entrainera un rejet seance tenante
de I’ouverture des plis.

Ouverture des plis
L’ouverture des plis se fera en un temps. L’ouverture des pieces administratives et des

offres techniques et financieres aura lieu le 25/02/2022 a 11 heures locale, dans la salle de
conference de la commune de Bamenda 111, par la Commission de Passation de Marches de la
Bamenda III siegeant en presence des soumissionnaires ou de leurs representants dument
mandates et ayant une parfaite connaissance du dossier.

Critere d’evaluation

Les offres seront evaluees selon les principaux criteres suivants:

A • Criteres eliminatoires

li s'agit notamment de :
1- Delai d’execution superieur a celui present (superieur a 04 mois);
2- Fausses declarations ou pieces falsifiees;
3- Insuffisance de la caution provisoire de soumission non complete apres 48h de

d’ouverture des plis

11.

12.

13.
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Offres dont I’enveloppe exterieure porte des mentions permettant de reconnaitre
te Soumissionnaire;

Offres financiere incomplete,
Omission du prix unitaire dans I'offre financiere
Le changement d’une unite ou d’une quantite dans I’offre financiere ;
Le non-respect de (75%) des criteres essentiels ;

4-

5-

6-

7-

8-

N.B. En cas d’absence ou de non-conformite d’une piece du dossier administratif lors de
I’ouverture des plis, un delai de quarante-huit (48) heures est accorde aux
soumissionnaires concernes pour remplacer la piece en question. Passe ce delai, la
piece ne sera plus acceptee et I’offre ne sera eliminee que lors de revaluation des of en
sous-commission d’analyse.

B - Criteres essentiels

Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur:
1- Presentation generale de I’offre ;
2- Capacite financiere;
3- References de I’entreprise dans les travaux similaires ;
4- Qualite des ressources humaines ;

5- MMhodologie d’execution des travaux ;
6- Mesures de securite envisagees pour I’execution des travaux ;
7- Moyens materiels de I’entreprise ;
8- Attestation et rapport de visite du site ;
9- Cahier des Clauses Techniques Particulieres paraphe a chaque page et-sjgne a la

derniere page ;
10-Cahier des Clauses Administratives Particulieres paraphe a chaque page signe a

la derniere page ;
Les criteres essentiels sont soumis a des minima dont le detail est donne dans le

Reglement Particulier de I’Appel d’Offres (RPAO).

Attribution

Cette evaluation se fera de maniere purement binaire avec des positifs (oui) ou negatifs
(non) et dont le minimum des « oui » acceptable est d’au moins 75% de I’ensemble des criteres
essentiels pris en compte.

Le marche sera attribue au soumissionnaire qui aura propose I’offre la moins disant, conforme
pour I’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a 100% des
criteres eliminatoires et au moins 75% des criteres essentiels.

14.

Duree de validite des offres

Les soumissionnaires restent engages par leur offre pendant 60 jours a partir de la date
limite fixee pour la remise des offres.

I5.

Renseignements complementaires

Les renseignements complementaires d'ordre technique peuvent etre obtenus aupres de
la commune de Bamenda III Tel. (237) 677 665 180

16.

0 4 FtV 2022
Fait a Bamenda III, le.

Le Maire BIIIC

Copie :

MINMAP

ARMP :

Mattre d’Ouvrage

Presidents PM;

Affichage.



DOCUMENT NO. 2:

GENERAL REGULATIONS OF THE INVITATION TO

TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender
1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby

launches an invitation to tender for the construction of the works described in the Tender File and

briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term "day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and contractors the strict respect of rules of

professional ethics during the award and execution of public contracts. By virtue of this principle:
3.1

a) The following definitions shall be admitted:

Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

I

Is involved in "fraudulent manoeuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract;
n)

“Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially

maintaining the prices of bids at levels not corresponding to those resulting from
competition;

HI

“Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

IV

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

The Minister Delegate ot the Presidency in charge of public contracts may, as a precaution,

take a decision of exclusion from bidding for a period not exceeding two{2) years against
anybidderfoundguIltyofinfluencepeddling,ofconfllctsofinterest,insider trading, fraud, corruption or
production of non-genuine documents in the bId,without prejudice to criminal proceedings that may
be broughtagainst him

3.2

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a

pre-qualification procedure.

4.2 Generally, the invitation to tender Is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (Including all members of a group of enterprises and all sub-contractors to the bidder).
In accordance with the funding agreement.

12
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A bidder {including all members of a group of enterprises and all sub-contractors to the bidder)

must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be

in a situation of conflict of interest if he:

(b)

is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this Invitation to tender; or

I

ii) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the

participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to

compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (ill)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate" shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services

originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all Information (complete or update Information included in their request for pre
qualification which may have changed in the case where the candidates took part in pre
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all the undertakings vis

a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

13
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(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the

Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and Inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them If necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees Incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)

published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;

Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

a. The execution schedule;

b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;

d. Model bid bond;

e. Model final bond;
f. Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 10. Models to be used by bidders;

a. Model contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or

Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.
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I
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body In charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body In charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3

their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

In order to give bidders sufficient time to take account of the addendum in the preparation of

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the

Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of

interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder:
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1
has subscribed to all declarations provided for by the laws and regulations In force;
paid all taxes, duties, contributions, fees or deductions of whatever nature;
is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

ii

the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

Ill

Volume 2: Technical bidb.

b. I Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule. Quality Assurance Plan (QAP), sub-contracting, attestation
of visit of the site, where necessary, etc.).

b.3 Proof of occeptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract, namely:

l.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentories (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at

the prevailing rate;

2. The duly filled Unit Price Schedule;

3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the

provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the

bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
Except otherwise stated in the Tender File, the amount of the contract shall cover all the works

described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.1
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14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be

included in the prices and in the total amount of the bid presented by the bidder.

14.3

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, os well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international Invitations to tender, the currencies of the bid shall follow the provisions of

either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who Intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the

bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the

funding institution of the contract,
b) The exchange rates used by the bidder to convert his bid Into the national currency shall be

specified by the bidder in an annex to the bid In compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates In the following manner:

The prices of inputs necessary for the works which the bidder intends to procure In the
Contracting Authority’s country shall be In currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;
The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

(a)

(a)

1 5.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
In annex to the bids are reasonable; to this end,  a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission

of the bids fixed by the Contracting Authority, In application of article 22 of the Special Regulations.
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A bid valid for a shorter period shall be rejected by the Contracting Authority as not being In
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration.  A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids Is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified In
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

In application of article 1 3 of the General Regulations, the bidder shall furnish a bid bond of the

amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
17.1

17.2 The bid bond must conform to the model presented In the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, In accordance with the
provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;

(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii) foils in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being In conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in

addition all the Information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful Information, if necessary, the Contracting Authority will
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examine only the technical variants of the bidder whose bid Is in compliance with the basic solution has
been evaluated as the lowest bid.

1 8.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31 (2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a

preparatory meeting which will hold at the date and place indicated in the Special Regulations.

1 9.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

As much as possible, the bidder Is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 1 9(4) below.

19.3

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General

Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.4

1 9.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be

a reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the

General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the case
may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled
by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)

by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription ‘TO BE OPENED ONLY DURING THE BID-OPENING SESSION”
as specified in the Special Regulations.
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21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if It Is late In accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the

bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations, in this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time
limit prescribed for the submission of the bids. The said notification must be signed by an authorised

representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL'
“MODIFICATION”.

“REPLACEMENT BIDand or

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General

Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the

time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the

representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only If the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing

of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed If the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked "modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
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signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in cose of opening of
financial bids] and any variont, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate In charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which Is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and

verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in Its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
having to with hIs bid may do so in writing.

reasons

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if It so desires,

request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid Is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders

Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.
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Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they

complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

are

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

which substantially limits the scope, quality or realisation of the works;

51) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

Ill

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a

bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It Is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit

price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed

by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversior^ into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed In various currencies into those in which the bid is payable in CFA francs.
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31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)

under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
Only bids considered as being in compliance, as per the provisions of article 28 of the General

Regulations, shall be evaluated and compared by the Evaluation sub-committee.
32.1

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special
Regulations,

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31 (2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financiol basis.

e}By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 1 3(2) of the General Regulations and the

Special Regulations by applying the rebates offered by the bidder for the award of more than

one lot, if this invitation to tender is launched simultaneously  for several lots,
g) If need be, in accordance with the provisions of article 1 8(3) of the Special Regulations and the

Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.1

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.
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Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or

cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public

Contracts for prior endorsement.

38.1

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of

reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

The contract must be notified to the successful bidder within five (5) days of its date of signature.38.3

Article 39: Final Bond

Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish

the Project Owner with a final bond, to guarantee the complete execution of the works.
39.1

The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all

taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.2

Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.

39.3

Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.

39.4
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special regulations of the invitation to tender

i References

of the

General

regulations

General

Definition of works:

The Construction of a Fence at G.P.S Nibung Nkwen In Bamenda III Municipality in Mezam
Division of the North West Region.
Name and address of the Contracting Authority: The Mayor of Bamenda 111

1.1

Reference of Invitotion to tender: N'=’ 004/ONtT/BIIIC/BlilCTB/2022 OF 04/02/2022
Execution deadline: 03 (three) calendar months1.2

Source of financing
Works which form the subject of this invitation to tender shall be financed by the 2022 Public
Investment Budget of the Ministry of Basic Education

List of pre-quatified candidates, not applicable

2.1

4.1

Origin of building materials, equipment, materials, supplies and equipment: The materials will
generally be from natural sources in Cameroon.

5.1

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatorv criteria

1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;

3. Insufficient bid bond: not corrected after 48hrs of opening time
4. -A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;

5. -Incomplete financial file;
6. Omission of a unit price in the financial bid;
7. -Change of quantity or unit;
8. -Non respect of (75%) of essential criteria;

During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty-eight (48) hours to produce or
repiace said document else will be eliminated during the evaiuatlon of the bids. No
such document will be accepted after this deadline.

D. Essential criteria

1. General presentation of the tender files;

2. Financial capacity;

3. References of the company in similar achievements;

4. Quality of the personnel;

5. Technical organization of the works;

6. Safety measures on the site;

7. logistics;

8. Attestation and report of site visit;

9. Special Technical Clauses initialed in all the pages;

10.._Special Administrative Clauses completed and initialed'in all the pages. .. .

This evaluation writ be done'in a purely a purely binary method with a positive (yes) or ■
negative (no) with an-acceptable minimum of 75% of the essential criteria taken into
account.
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The contract will be awarded to the bidder who would have proposed the offer with the

lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.

ARTICLE 6: Language of the bids;
The offer like any correspondence and all documents concerning the tender, exchanged between

the Tenderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language In condition of being
accompanied by a precise translation In French or English; In which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared In English or French and in six (06) copies with one (01) original and five (05)
copies marked thus, shall be presented in three (03) volumes as follows:

Administrative Documents

Technical Documents

Financial Documents

A)

B)
C)

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which

5.1

shall be written.

TO THE PROJECT OWNER

« OPEN NATIONAL INVITATION TO TENDER FOR THE CONSTRUCTION OF A FENCE AT G.P.S

NIBUNG NKWEN IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION

IN MEZAM DIVISION OF THE NORTH WEST REGION BY EMERGENCY PROCEDURE»

To be opened only during the bid-opening session

The external envelope should not carry any mark or sign that can lead to the Identification of theN.B:

bidder.

Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents of

the enterprise. These documents shall be original or copies certified by competent authorities
than three months.

8.2

not more

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N® DESCRIPTION

Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber
Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three

months.

A.l

A.2

A.3

A.4

Purchase receipt of tender file issued by Bomenda III Municipoi treosury

A bid bond of 400 000 FCFA (four hundred thousand FCFA), certified cheque or bank
cheque Issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC canditions

An attestation of non-exclusion from Public Contracts issued by the Public contract

A.5

A.6

A.7
Regulatory Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his
A.8

obligations vis o vis the Fund; the attestation should be less than three months old.

A valid Certificate of imposition certified by rtie chief of center for taxation

Business License (photocopy certified by the chief of center of Taxes, not more than three
months).

Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

A.9

A.IO

A.l 1
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A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A.12

An Attestotion of site visit signed by the principol, the outhorizing officer
Power of attorney authorizing signatory to engage the enterprise in the Tender

A13

A14

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1 General presentation of the tender files

-Document slotted or spirally bound

-Table^of content page

-Colour sheets separotion

- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar |obs justified by signed contracts (first and last

poges) and minutes of reception or attestation of clearances of works executed.

1  Reference

B.2.1

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 works supervisor (at least HND or equivalent certificate)B.3.1

Qualification of the works supervisor: (Senior Technician certificate in Civil
or Rural Engineering (BAC +2)

Professional experience of the project engineer ̂  03 years (signed CV)

CV signed by the candidate.

A certified copy of the technical diploma

^ An attestation of availability signed by the candidate

01 Site foreman(Civil Engineering BAC)B.3.2

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)
Professional experience of the Site foreman ̂  03 years (signed CV)
A certified copy of

'y CV signed by fhe candidafe.

y A certified copy of the technical diploma

An atfesfaiion of avaihbUity signed by fhe candidate

Other personnelB.3.3

> 02 two bricklayers with 3 years’ professional experience in
building construction or similar works. Only (CVs signed by the
candidate)

01 one Carpenters with 3 years’ professional experience on
carpentry or similar works. Only CVs signed by the candidate

01 One f/ectricion with 3 years’ professional experience on
Electricity

y or similar works. (Only CVs signed by fhe candidafe)

( ALL Personnel on B 3.3 must be holders of at least CAP certificate)

TECHNICAL PROPOSALSB.4

Organigram of the projectB.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5
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Environmental protection measuresB.4.7

Security and sofety at the siteB.4.8

Duration of execution In respect with the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Prove of ownership or rental of o pick-up or other vansB.5.1

Prove of ownership or rental of a dump truckB.5.2

Prove of ownership or rental of a Concrete mixerB.5.3

Prove of ownership or rental of a concrete vibrotorB.5.4

Prove of ownership or rental of a Hand compactorB.5.5

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket, trowels, etc.

Carpentry Kit ; carpentry clomps, saws, harmers, etc.

B.5.6

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by
a 1 St class bonk located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.  — 1 9,000,000

B.6.1

Attestation of site visit signed by the bidderB.7

Comprehensive report of site visit signed by the company administratorB.8

Special Technical Clauses initialed in all the pagesB.9

Special Administrative Clauses completed and initialed in all the pages
and lost page signed

B.10

I
ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, doted and stamped.(see ANNEX 3)Cl

Completed and signed frame work of unit prices.C2

C3 Signed Bills of quantities and cost estimates Indicating the total amount without taxes (HT)

ond with toxes (TTC)

C4 Sub details of unit prices

•  The bidders will use for this purpose the documents and models envisaged in the Tender

Documents, subject to the provisions of Article 1 9.2 of the RGAO concerning the other possible
forms of bid bond.

•  The various parts of the same file must be separated with colour guides from as well in the original
as In the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated Inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9; Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.
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ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional quarontee

The amount of the provisional guarantee or guarantee of tender is fixed at400 000 FCFA (four hundred
thousand FCFA). As per article 90 (9) of the Public Contract Code (Decree No. 2018/366 OF 20 J
2018), certified cheques or bank cheques are acceptable in the place of bid bond.
The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

une

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled end sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including one

(01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

TO THE PROJECT OWNER

« OPEN NATIONAL INVITATION TO TENDER FOR THE CONSTRUCTION OF A FENCE AT G.P.S NIBUNG NKWEN

IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION BY EMERGENCY

PROCEDURE.

«TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and sea! latest 25/02/2022at 10AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

Bamenda III Council, Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Bamenda III
Council on 04/02/2022as from 11AM, by the Bamenda IllCouncil Tenders Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of
the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
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I
guarantee Itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if
it did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written

justification(s) and that these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others

The production of detailed pricing, its content and the coherency between the

unit price, its mode of realisation and its timing.
-  The purchase prices of materials

-  The cost of exploitation of equipment

The wages of technicians and labourers

-  comparative advantages or favourable exceptional conditions that the bidder has

for the realisation of the works

measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner

decides but before the reject, he can only decide when the Public Contracts Regulatory

Agency(ARMP) must have examined the unconvincing justification{s) and given his opinion in

seven (07) working days from the date of receipt of these justifications from the project. (The

Tenders Board requests for justifications, bidder replies by writing, board examines and

if not convincing, proposes reject to contracting Authority who decides after consulting

ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she respects the
elements of maturity of the project especially the location of the structure shown to him during the
site visit.

However, if for one reason or the other the initial location shown to the contractor during
the site visit has to change at this phase, the following Adhoc commission members will be
convened to establish a report of the change:

The contracting authority

The Divisional Delegate of MINMAP or his representative

The Divisional Delegate of MINTP or his representative...

The DDMINEPAT/Mezam
The DDMINDDEVEL/Mezam
The Council Development Officer

The head teacher

The contractor

(Chairperson)

... (Observer)

... (secretary)

(member)

(member)

(member)

(member)

(member)

❖

❖
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Chapter I: General

Article 1: Subject of contract

The subject of this contract shall be the Construction of a Fence atG.P.S NIbung
Nkwen in Bamenda Ml Municipality in Mezam Division of the North West Region.

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender

N° 004/ONIT/BIIIC/BlliCTB/2022 OF04/02/2022

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

The Contracting Authority shall be the Mayor Bamendalll Council
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of Public Contracts regulation.

The Contract Manager Is the Council Development Officer (CDO) of the Bamenda
III Council who shall represent the Project Owner in all the levels of the project
notably by ensuring the respect of the administrative, technical and financial

conditions and contractual deadlines

The Contract Engineer shall be the Divisional Delegate of Public Works for
Mezam hereinafter referred to as the Engineer.

The Project Owner is the Mayor Bamenda III Council. He represents the
beneficiary administration of the works.

The Project Manager shall be at the same time the: Chief of TechnicalService
Public Works for Mezam. He ensures respect of the administrative,  technical and
financial conditions and contractual deadlines. He ensures the interest of the project
owner at the definition, preparation, execution and acceptance stages

-  The Service in charge of ensuring the effectiveness of the execution of works shall
be the Divisional Delegate of Public Contracts for Mezam.

The contractor shall be [to be specified].

3.2 Security

This contract may be used security subject to any form of transfer of the debt.

In this case:

The authority in charge of ordering payment shall be the the Mayor Bamenda III
Council

The authority in charge of the clearance of expenditures shall be Special Finance
Controller Bamenda City Council.

The body or official in charge of payment shall be the Aiun/c/pa/ Treosurer
Bamendalll Council.

The official competent to furnish information within the context of execution of this

contract shall be the Project Owner (Mayor Bamendalll Council).

3.3 Duties of the Control Mission, Project Manager

Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the

project:

In accordance with the provisions of article 153 paragraphs 1  and 2 of the Public

Contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the

Contract Engineer as well as the other persons in charge of the control and follow up of

3.3.1
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the project shall perceive Indemnities as well as logistics support for the realisation of the

project from that shall be fixed by a decision of the Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (fo be adapted to the
nature of the works).

The tender or commitment letter;

The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative

Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

The Special Administrative Conditions (SAC);

The Special Technical Conditions (STC);

The particular elements necessary for the determination of the contract price, such as, in order

of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the

breakdown of all-in prices and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where

need be, names and references].

The General Administrative Conditions applicable on public works contracts that went into

effect by Order No. 033/CAB/PM of 1 3 February 2007;
The General Technical Condition(s) applicable on the services forming the subject of the

contract [insert and indicate, where need be, names and references].

1)

2)

3)

4)

5)

6)

7)

8)

Article 6; General instruments in force

This contract shall be governed by the following general instruments [to be adapted according to
the case]:

Framework Law No. 96/12 of 5 August 1996 on the monogemenf of the environment;
The Mining Code;

instruments governing the various professional bodies;
4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency
Decree No. 2003/651 /PM of 16 April 2003 to lay down the procedure for implementing
the tax and customs system applicable to public contracts;

6. Decree No. 2018/366 OF 20 June 207 8, to institute the Public Contracts Code;
Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and
functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
August 201 3;

Decree No. 2012/075 of 8 March 2012 to orgonise the Ministry in charge of Public
Contracts;

Circular No. 001 /CAB/PR of 19 June 201 2 relating to the award and control of execution
of Public Contracts;

7 0. Letter No; 00908/M/NTP/DR of 7 997 to pub/ish guic/e/ines for the consideration of
environmento/ impact of road mointenance;

7 1. Circular [to be indicated as applicable] relating to the execution, and control of execution of
the budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

1.

2.

3.

5.

7.

8.

9.
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J 2. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
1 4. Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplemented)
All communications within the framework of this contract shall be written and notifications

sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences shall
be validly addressed to the [to the specified] council, chief town of the region in
which the work was done;

1.1

b) In the case where the Project Owner is the addressee:
Sir/Madam. [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

c) In the case where the Contracting Authority Is:
Sir/Madam [to be spec/fied] with a copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable

1.2 The contractor shall address all written notifications or correspondences to the
Project Manager with a copy to the Contract Manager.

Article 8; Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.
Upon proposal by the Project Owner, Administrative Orders with an incidence on the

objective, the amount and execution deadline shall be signed by Contracting Authority
and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.
Administrative Orders of a technical nature linked to the normal progress of the work and
without financial Incidence shall be signed directly by Contract Manager and notified to
the contractor by the Contract Engineer or Project Manager (where applicable) with a
copy to the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.
Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the contractor by the Contract Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

8.2

8.3

8.4

8.5

8.6

8.7
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Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

Article 9; Contracts with conditional phases (Article 9 of GAC)
[Specify if the contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and

issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.

The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

8.8

9.1

9.2

Article 10; Contractor’s equipment and personnel (Article 15 of GAC supplemented)
Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the contractor shall have

himself replaced by a member of staff of equal competence (qualifications and

experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the

Project Owner in the days following notification of the Administrative Order to start

execution. The Project Manager has 5 (five) days to notify his opinion in writing with a

copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered

as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article

45 below or the application of penalties [to be specified where need be].

10.1

10.2

10.3

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

J1 .J Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.
It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty
(20) days of the notification of the contract.
The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

J 1.2 Performance bond

The retention fund shall be set at 70 % of the amount of the contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

7 / .3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the controct inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
The amount of this contract as indicated by the attached [c/etoi/ or est/motes] is
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

in

Amount exclusive of VAT:

Amount of VAT:

Amount of TSR and/or

.) CFA F

.) CFA F.

_CFA F
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Net to be pald= EVAT-TSR and/or AIR

Article 13; Place and method of payment
The Project Owner shall release the sums due In the following manner;

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit
to account No. opened In the name of the contractor in the

bank.

b. For payments In foreign currencies (omounf in figures and letters exclusive of taxes) by
credit to account No..

bank.

opened In the name of the contractor In

Article 14: Price variation (Article 20 of GAG)
14.1 Prices shall be firm,

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be "frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)

(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the

amount of the contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the

submitted and duly justified expenditures shall be reimbursed to him under the following

conditions:

The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to local labour shall be increased by

forty percent (40 %) to take account of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;

Building materials and materials shall be reimbursed at cost price duly justified at the

place of use, marked up by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor’s
unforeseen.

Article 1 8: Evaluation of works (article 23 of the GAC)

This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
[indicate, where applicable, the modalities for payment of supplies].19.1

No security shall be requested for payments on account on supplies.79.2

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the omounf of the
confrocf.
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20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic

price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

Before the 30*^ of each month, fhe contractor and the Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule
during fhe month and capable of giving entitlement to payment. This sheet shall be based on fhe
certification of the various tasks jointly established by the contractor and the Project Manager

21.2Monthly detailed account
Every month of during a periodic sequence established by contractor and representative of fhe
project owner, fhe contractor shall hand over to fhe Contract Engineer two draft provisional monthly
detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of
taxes), according to the agreed model and estob/ishing fhe total omount of the sums to which he may
lay claim as a result of the execution of fhe contract since the start of the contract.

Only fhe detailed occount exclusive of VAT shall be paid to the contractor. The detailed account of
the omount of the faxes shall be fhe subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to fhe contractor as follows:

15%)] paid directly into fhe account of the contractor;[J 00-2.2 and/or - (5.5
2.2 % paid to the public treasury as AIR due by fhe contractor.
7.5%

or

or 15% paid info fhe public treasury os TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has o maximum time-limit of twenty-one (2J) days to forward the detailed
accounts he approved such that they are in his possession not later than fhe twelfth of the month.
The Contract Manager has a deadline of fourteen (1 4) days maximum to sign the detailed accounts.
Payments shall be done by fhe Municipal Treasurer Bamenda III Council within a maximum deadline

calendar days from fhe date of submission of the approved detailed accounts.of

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay
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23.1 The amount set for penalties for delays shall be set as follows:

Q) One two thousandth (1/2000'^^ of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the day beyond the contractual time-limit;

b) One thousandth (l/lOOO’^l of the initial amount of the contract inclusive of all taxes
per calendar day beyond the 30’'^ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
contract, especially:

Late submission of final bond;

Late submission of insurances;

Late submission of the draft execution schedule If the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub
contractors, where need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [/nd/cafe the time-limit available to the contractor to forward the draft to the Project

Manager, after the date of provisional acceptance of the works (maximum I month)].
After completion of the works and within a maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the contractor shall establish, based on joint reports, the draft
final detailed account of works executed and which detailed account summarises the total sums to

which the contractor may be entitled as a result of the execution of the whole contract.
25.2 The Controcf Monager hos up to thirty (30) days to notify the corrected and approved draft

to the Project Manager.
The contractor has up to thirty (30) days to return the signed final detailed account.25.3

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the

general detailed account and forward to the confrocfor offer final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had

signed jointly by the contractor and the Contracting Authority. This detailed account includes:

the final detailed account,

the balance

the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on

overdue payments.
26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for
implementing the tax regulations and customs procedures applicable to public contracts. The

taxes applicable to this contract include notably:

Taxes and dues relating to Industrial and commercial profits, including the lAR which is a
deduction on company taxes;
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Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the contract;

Duties and taxes of entry Into Cameroonian territory (customs duties, VAT, computer
tax);

Council dues and taxes;

Dues and taxes relating to the extraction of building materials and water.

o

o

o

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices mean VAT Included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)
Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)

(To be specified cf. Special Technical Conditions)

I

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the

exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be
ninety (90) days.
31.2 This time-limit shall run from the date of notification of the Administrative Order to

commence execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

Liability insurance, business monager;

Comprehens/ve /nsuronce of the site;

Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to
be designated]
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35.1 Programme of works, Quality Assurance Plan and others (to be specified),

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

-  Either the indication “GOOD FOR EXECUTION”;

Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release
the contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit It within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule

accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for

reinstating the works and installation sites,

e) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ,

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
contract.

b)

35.2 Execution draft

a) The execution plan documents [calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract

Monoger or Project Monoger] at most fifteen (15) days prior to the date provided for the

commencement of execution of the corresponding part of the structure,

b) The [Contract Monoger or Project Monoger] has  a deadline of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum

deadline of fifteen days after the notification of the Administrative Order to commence
work.
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36.2 The services to inform In case of interruption of traffic or along the deviated itinerary: [To

be specified in occorc/ance with article 50(2) of the GAC].
36.3 Indicate the special measures demanded of the contractor, other than those provided for in

the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the
contract and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies

provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor’s personnel
and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page

should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC)
[Spec/fy the possible restrictions or bans]

Chapter IV: Acceptance

Article 42 : PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

Qualitative and quantitative evaluations of the different works that have been executed.

Findings and statement of the unexecuted task envisaged in the present jobbing order.
^ Findings relative to the completion of the work
P Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,

-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the contract

42.2 Acceptance

The acceptance commission shall comprise:

The contracting authorityor his Representative

The Contract Manager (the CDO of Bamenda lllcouncil) ...
The Divisional Delegate of MINMAP or his representative;
The Divisional Delegate of MINTP

The Divisional Delegate of MINDDEVEL

The Head Teacher

The contractor

<•

.(chairperson)

.(member)

.. (Observer)

.... (secretary)

... (member)

(member)

..(member)
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The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and signed by all the commission members.

However, the report (process • verbal) shall be valid if two third (2/3) of the members including
the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the
Contract Engineer the report (process - verbal) of the technical acceptance of works with no
reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the
acceptance of works' report (attached to acceptance of works report) and shall accompany the
bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT t

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee.

44.2 The Contract Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

44.1

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 201 8/366 OF 20 June 201 8
of the Public Contract Code and equally under the conditions laid down in articles 74, 75 and 76
of the GAC especially in one of the following cases:

dead of the contractor

bankruptcy of the contractor

judicial liquidation (contractor not authorised by court to exploit her enterprise

sub-contracting of works without the authorisation of the project owner

Incompetence of the contractor duly notified by the Project owner

Non respect of labour code rules and regulations

fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall

not be admitted are:

Rainfall: 200 millimefres in 24 hours;

Wind: 40 metres per second;

Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions; [to be filled, where need be].

Article 48: Production and dissemination of this contract

Seven (07) copies of this contract shall be produced at the cost of the contractor and furnished to
the Contract Manager.
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Document No. 6:

Special Technical Conditions
(STC)
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TECHNICAL SPECIFICATIONS

GENERALITIESI -

PREPARATORY WORKS-IMPLANTATION

FOUNDATION

ELEVATION WORKSIV-

V- ELECTRICAL INSTALLATION

RENDERING (PLASTERING) AND COATINGVI -

PAINTINGVII -

Vm - PROTECTION OF THE ENVIRONMENT

ORIGIN, QUALITY AND PREPARATION OF MATERIALSIX-
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1 — GENERALITIES: These present special technical specifications  concern the Construction of a
Fence atG.P.S Nibung Nkwen in Bamenda III Municipality inMezam Division of the North West
Region. It is the duty of the contractor to realize the structure as per the execution plans that shall
be approved by the competent authority and sample models of equipment and furniture
provided by the project owner. Through the Project Engineer, the contractor shall furnish the
owner of the project and other project team members within the shortest possible time with an
execution plan showing clearly how he intends to run the work site. A fence in local materials shall
enclose the whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by
constructing a temporal pit latrine and putting up a temporal fence around the project site if that
be the case.

The contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be

measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the

Project Engineer in case of any doubt. He shall not on his own modify anything on the structure

and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at

his cost without modification of the contract amount. The owner of the project shall have the right
to the final choice in case of any modification.

1  - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.
The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate
trenching and other earthworks and good circulation. The commencement of excavation will be
accepted by the Project Engineer without checking the conformity of the setting.
The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil
bearing capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom
of the trench, the contractor shall continue excavation up to a depth as will be approved by the

Project Engineer. The excavations will be done manually and no concrete or mortar shall be laid
on the bottom of the trench without the acceptance of the trench bottom of excavation by the

Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted
for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 - FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized
with 5cm of concrete dosed at 1 50kg/m3
^ Separate footing plus foundation walls:
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•  The separate footing shall be in reinforced concrete of section 20x30 {or as per

indication on the plans) dosed at350kg/m3.

•  The reinforcement shall be stirrups T6 every 20cm +4HA10 main rods

•  The foundation walls shall be realized with frog filled sand Crete blocks of section

20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x

40cm with a good crushing resistance. The mixing for block moulding should give at most 32
blocks per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least
21 days before lying on the elevation walls. The reinforced concrete pillars of section 15x15 and
15x30 at 350 kg/m^ will be cast as one raises the agglomerated hollow blocks walls and this Is
to permit a good adhesion. The characteristic strength of concrete at 28 days should not be less
than 16Mpa. For the maximal spacing of the pillars see building plans. The lintels 1 5 x 20 in
reinforced concrete at 350 kg/m^ will be leveled to + 2,20m above the level of the finished
foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 1 5 x 20 cm in reinforced concrete at 350 kg/m^ will be laid above the
finished level of the agglomerated hollow blocks walls with fixing wires so as to receive the
wooden roof truss.

5 - ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical Installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be
joined to a general earth hold.

6 - RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm
on both sides of the walls) will be of cement mortar at 400 kg/m^. There will be an under-coat
layer and a finish layer floated and foamed to finish. They must be well cut horizontally and

vertically using a straight edge. All walls shall receive a base coat of spatadash before
plastering is done.

7 — PAINTING: A layer of Impression in ordinary paint will be applied previously on all the walls
as priming layer. The interior wails will be painted in water paint (pantex 800). The external

walls will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be
chosen to achieve the desired magnoliacolour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, In two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out oil paint at
90cm from the floor, externally and internally with coffee brown colours

8 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones. In order to limit the site clearing, the
extraction of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance
areas and of washing should be concreted. These maintenance areas should have a slope toward
a cesspool provided for the purpose and toward the inside of the platform in order to avoid the
out-flow of the polluting products toward the site and the neighborhood.
At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should
demolish all stationary installation, as foundation, support made of concrete or metallic, etc. In
order to put back the site In its nearest initial state. No equipment nor materials should be
abandoned on the site, nor in the vicinity after the execution of all the works. Left-over materials
are to be covered with a layer of earth, and the site has to receive an adequate drainage In
order to avoid all erosion as the case may be.
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9- ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates
may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/5) shall have very fine elements settlement of less tha
4%. The gravels (5/15
settlement of less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an

approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall also be free from organic elements and shall
have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20cm.

n

15/25) shall be clean and well graded with very fine elementsor

1) CONCRETE:

-Ordinary concrefe.-specifically, lean concrete shall be 5cm thick and laidall round the excavated
foundation trenches before the stone/block work is carried out and dosed at 1 50kg/m^.
- Over-site concrete: shall be 1 2cm thick laid on the entire floors and paved area between walls
and gutters dosed at 350kg/m^ over the entire surface.
NB; The external veranda shall be 5cm below the level of the internal floor with 2% slope,
slopping to the outside.
-Reinforced concrete; shall be specifically for pillars, beams damp proof course (DPC), lintels and
tie-beams and their mixture shall be in a proportion of 350kg/m3.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE : Reinforcement Schedule.

SIZES RODS RODS STIRRUP
m DOSAGE TYPE

STRUCTURE Nos Tors({) Spacings

350kg/m^
350kg/m^

1 Pomp proof course 8mm 20cm4 6mm Fe-E.400

2 Wall pillars 15x15 8mm 20cm6mm Fe-E-4004

Wall plate (tie-beams)
15x20

350kg/m^3 8mm 6mm 20cm Fe-E-4004

350kg/m^Beams 20x20 and 15x20 8mm 6mm 20cm Fe-E-4004 4

NB: All rods should preferably be imported

-  Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary

from 0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from

0.1 6 — 5mm. It shallberiversand and nothingelse.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of

grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean

and free from impurities;meaning potable water.

- Cement; To be used mostly for cement mortar, all concrete mixtures shall satisfy the general

conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not

show any trace of uneven mixture. Storage on the building site shall be done on a dry and

ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded

and cleared away within four (04) days.

Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules.
The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of

concrete, the effect of vibration and weight of workers involved in setting it up.

- MASONRY:
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•Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm

for load bearing walls of PC300 Kg/m^ (at most 32 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.

Cement mortar mix in a proportion of 400kg/m^ will be used to plaster all previously rejoined

areas on all masonry and concrete works, and then thinly floated. The final thickness of the

plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a

coat of spatadash before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m^ (l!2) finish shall be spread on
the 8cm concrete floor and the screed shall be 3cm thick.
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Document No. 7:

Schedule of unit prices
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Schedule of unit prices

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A FENCE AT G.P.S NIBUNG

NKWEN IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION.

UNIT PRICE IN

WORD

UNIT UNIT PRICE

IN FIGURE

ITEM
DISCRIPTION OF WORKS

LOT 100: PRIMINARY WORKS

Programme of execution and final report of
work(as build plan)

Is

101

Issite installation102

Clearing of the site103

IsImplantation of the fence/ setting-out
104

SUB TOTAL 100

LOT 200 FOUNDATION

m^Excavation of foundation trench201

mBackfilling of foundation trench202

Lean concrete dosed at 150kg/m3 at base of
foundation (5cm) m203

m^Foundation blocks (20x20x40)cm for foundation204

Reinforced concrete dosed at 350kg/m3 for
foundation chaining beam (20x20cm), short pillars
and footings m^205

SUBTOTAL 200

LOT 300 ELEVATION

m^Block wall (15x20x40)cm301

Reinforced concrete dosed at 350kg/m3 for pillars m^302

Reinforced concrete dosed at 350kg/m3 for
copping on fence and pillars with broken bottles
Plastering of entire surface of walls and pillars
internally and externally.

m'303

m^304

Supply of metallic tubs 30mm square tubes for
metal work on fence305 m2

SUBTOTAL 300

LOT 400 -PAINTING

Two coats of paint pantex 1300 on both sides of
the walls401 M2

Two coats coffee brown oil paint of paint pantex
1300 on the pillars402 M2

403 Skirting with coffee brown oil paint at 30cm M2

Metal member with coffee brown oil paint404 M2

SUBTOTAL LOT 400

500 ELECTRICITY WORKS

Conducting, wiring and fittings for both fence and
guards room501 Is

502 florescent lambs with covers on pillars offence u
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Document No. 8:

Bill of quantities and estimates
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BILL OF QUANTITIES AND ESTIMATES FOR THE FENCING OF G.P.S NIBUNG NKWEN IN BAMENDA III

MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION.

TOTALDISCRIPTION OF WORKS U QTY UPITEM

LOT 100: PRIMINARY WORKS

Programme of execution and final report of work{as
build plan)

Is

1.00101

Issite installation 1.00102

mClearing of the site 1,071.00103

IsImplantation of the fence/ setting-out
1.00104

SUB TOTAL 100

LOT 200 FOUNDATION

m^ 82.91Excavation of foundation trench201

m 32.10Backfilling of foundation trench202

Lean concrete dosed at 150kg/m3 at base of
foundation (5cm) m^ 2.30203

120.18Foundation blocks (20x2Qx40)cm for foundation204

Reinforced concrete dosed at 350kg/m3 for
foundation chaining beam (20x20cm), short pillars
and footings m 6.21205

SUB TOTAL 200

LOT 300 ELEVATION

m^ 375.5Block wall (15x20x40) cm301

Reinforced concrete dosed at 350kg/m3 for pillars m3 8.80302

mReinforced concrete dosed at 350kg/m3 for
copping on fence and pillars with broken bottles

303

5.18

Plastering of entire surface of walls and pillars
internally and externally.

Supply of metallic tubs 30mm square tubes for
metal work on fence

^2
m 751304

m2 60.00305

SUB TOTAL 300

LOT 400 - PAINTING

Two coats of paint pantex 1300 on both sides of
the walls401 M2 751

Two coats coffee brown oil paint of paint pantex
1300 on the pillars
Skirting with coffee brown oil paint at 30cm

402 M2 45.00

45.00403 M2

404 Metal member with coffee brown oil paint M2 74.00

SUBTOTAL LOT 400

ELECTRICITY WORKS500

Conducting, wiring and fittings for both fence and
guards room501 Is 1.00

502 florescent lambs with covers on pillars of fence 26.00u

SUB TOTAL 900

Total without TAXES

VAT 19.25%

AIR 2.2%or5.5%

Total including TTC

NET TO BE PAID

This present estimate is closed at the sum of FCFA all taxes included.
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Document No. 9:

Schedule of sub-detail of prices
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Schedule of sub-detail of orices

DESIGNATION

Duration

of activity
Total

quantity
UnitDaily out putNo

No Daily

wage

Days

break up
AmountCategory

o.

X

z
<

Of

O
TOTAL A

Days
break up

AmountDaily rateType No(/>

Z

X
u
LU

z

a.

a TOTAL B

Unit Unit cost QuantityType Amount
D

o
z
<

u

a

z

<

<

QC

<
TOTAL C

DIRECT TOTAL COSTD A+B+C

E GENERAL SITE EXPENESES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

V UNIT COST (HT) P/QTY
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Document No. 10:

Model contract
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REPUBLIQUE DU CAMEROUN

Paix-Travail*Patrie REPUBLIC OF CAMEROON

Peace-Work-Fatherland

MINISTERE DE L’ADMINISTRATION

TERRITORIALS

ET DE LA DECENTRALISATION

MINISTRY OF TERRITORIAL

ADMINISTRATION

AND DECENTRALISATION

REGION DU NORD OUEST

NORTH WEST REGION
DEPARTEMENT DE LA MEZAM

MEZAM DIVISION

COMMUNE DE BAMENDA III

BAMENDA III COUNCILB.P Box 5012 Bamenda

Tel: (237) 677 665 180
P.O. Box 5012 Bamenda

Tel : (237) 677 665180

JOBBING ORDER N° 004/ONIT/BIIIC/BIIICITB/2022 OF 04/02/2022FOR THE
CONSTRUCTION OF A FENCE AT G.P.S NIBUNG NKWEN IN BAMENDA 111

MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION.

Project Owner [Indicate name and full address]

:  [indicate name and full address of holder]HOLDER

P.O. Box Tel; Fax:

Business Registry No.
Taxpayer's No.

at

SUBJECT

Lot No.

: Execution of

Network
works;

PLACE [Region

EXECUTION DEADLINE ; ,(. .) months

AMOUNT IN CFA F:

lAT

EVAT

VAT

AIR (Income tax)

Net to be paid

FINANCING :  [indicate the source of financing]

BUDGET HEAD ;  [to be completed]

SUBSCRIBED ON;

SIGNED ON:
NOTIFIED ON:
REGISTERED ON;
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Between:

The Government of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority”

On the one hand

And

(enterprise)
Fax:P.O. Box

Business Registry No.
Taxpayer’s No.

Tel;

Represented by M
as the “Contractor”

,  its General Manager, hereinafter referred to

On the other hand,

Agree on the following;

60



1
Summary

Special Administrative Conditions (SAC)Part I;

Special Technical Conditions (STC)Part II;

Part III; Schedule of Unit Prices (SUP)

Part IV; Details or Estimates
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Page

04/02/2022FOR THE CONSTRUCTION OF A FENCE AT G.P.S NIBUNG NKWEN
IN BAMENDA III MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST

REGION.

and last of JOBBING ORDER N® 004/ONIT/BIIIC/BIIICTB/2022 OF

Awarded after invitation to tender [specify references of invitation to tender]

With

For the execution of works

Lot No. Network

Section No. Road No. Itinerary Length (km)

EXECUTION DEADLINE ) months

Amount of contract in CFA F;

lAT

EVAT

VAT(

AIR (2.2% or 5.5%)

Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature). (date)

Registration
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Document No. 11:

Forms and models to be used by
bidders



I

Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond

Mode! No. 5: Model retention fund

Annex No. 6

Annex No. 7

Annex No. 8

Framework of schedule

Evaluation grid
Attestation of site visit
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Annex No. 1: Model tender

[indicate the name and capacity of signatory]

company or enterprise or group with head office

registered in the trade register of under the number

I, the undersigned_

Representing the

at

No

Having taken cognisance of all the documents featured or mentioned in the Tender File

including the addendum (addenda): the invitation to tender [recall the subject of the invitation to

tender]

After having personally taken account of the situation of the site and evaluated from my

point of view and under my responsibility, the nature and difficulty of the works to be

carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the

quotations in accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in

return for the prices which I myself establish for each type of structure which prices

reveal the amount of the tender for lot No.

and words] CFA francs exclusive of VAT and at

Inclusive of all Taxes. [In figures and words].

I pledge to execute the works within a deadline of

I pledge to maintain my bid for [indicate duration of validity, in principle QOdays for

national invitations to tender 120 days for international invitations to tender] from the

deadline of submission of bids.

Rebates and the modalities of application the said rebates shall be the following (in case

of the possibility of award of several lots).

[in figures

CFA francs

at

months.

The Project Owner shall pay the sums due for this contract by crediting account

opened in

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement

between us.

BankNo Branch

Done at on
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting
Authority”

Whereas the undertaking
submitted his bid on

hereinafter referred to as the "bidder" has
for [recall the subject of the invitation to tender],

hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent
to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the
bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:

■  Fails or refuses to sign the contract, even though required to do so;
•  Fails or refuses to furnish the final bond for the contract (final bond) as provided

for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the
sum referred to above upon reception of the his first written request, without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth
day inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to
Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this
commitment and its consequences.

Signed and authenticated by the bank at_ on

[Bank’s signature]
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Annex No. 3: Model final bond

Bank:

Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the "Project Owner"

[name and address of Contractor], hereafter referred toWhereas

as "the Contractor", has committed himself, in execution of the contract referred to as
"the contract", to carry out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project
Owner a final bond of an amount equal to [indicate the percentage between 2 and 5%]
of the amount of the corresponding portion of the contract, as guarantee of the
execution of his full obligations in accordance with the terms of the contract.

Whereas we have agreed to Issue the Contractor this guarantee.

[name and address of bank]
[name of signatories]

hereinafter referred to as "the bank", commit ourselves to pay the Project Owner,
within a maximum deadline of eight (8) weeks, upon the simple written request
declaring that the Contractor has not satisfied his contractual commitments within the
meaning of the contract, without being able to defer the payment nor raise any

[in figures

We,
represented by.

contests for whatever reason, any sum up to the sum of
and words].

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of [indicate the deadiine] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the
express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on
[the holder] to thebehalf of

benefit of the Project Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that
relating to the reimbursement of the start-off advance according to the terms of contract

relating to
subject of the works, the references of the invitation to tender and the lot, if possible] of
the total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive

payable upon notification of the
CFA francs.

[the holder] has not fulfilled his obligations

No. of works [indicate the

of all taxes of contract No.

corresponding Administrative Order that is

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of

bank under No.

[the holder] opened in
the

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at_ on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank;
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner’

name and address of Supplier] hereinafter referred to “the
contractor", pledged, in execution of the contract, to carry out the works of [indicate the subject
of the works]

Whereas

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee
We,
Represented by
to as “the bank”.

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to
the Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within  a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Project Owner within the meaning of the contract, amended
where need be. by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage
below 10 % to be specified] of the total amount of the works featuring in the final detailed
account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

. [name and address of the bank],
[names of signatories] and hereinafter referred

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity
of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank af on

[Signature of the bank]
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Document No. 12:

Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be
executed and according to the specifications of Point 5. a of Circular No. 003/CAB/PM
of 18 April 2008 relating to the respect of rules governing the award, execution and
control of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project
Owner must, prior to commencing the procedure to award contracts or refer to the
competent Tenders Board, ensure that draft tender files are prepared based on
preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board,

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

Attach the preliminary studies.

Indicate

1.

2.

The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

2.4.1 Description of the studies:

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as

well as the approved programming documents.

2.5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary

Study:

2.5.3 Attach the said studies.

N.B,

calculation of quantities of the tender file.
For services of less scope, the Project Owner may furnish a justification of

The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies.
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Document No. 13;

List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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I- BANKS

1. Afriland First Bank

2. BanqueAtlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)

4. Banque International du Cameroun pour I’Epargne et le Credit (BICEC)

5. CITI Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9. Societe Camerounaise de Banque au Cameroun

10. Societe Generale de Banque au Cameroun

11. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

II- INSURANCECOMPANIES

14. Chanasinsurance;

15. Activa Insurance
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ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES NO

Certified Copy of the Business Registration, not more than three months
old.

A.l

A.2 Declaration of intention to tender stamped with the tariff in force.

Certificate of non-bankruptcy established by the Court of 1 st instance
or the Chamber Commerce, Industry and Trade of the place of
residence of the bidder, not more than three (03) months.

A.3

Attestation of bank account of the bidder, Issued by a first rate-bank
approved by the Ministry In charge of Finance or by a foreign bank the
first order not more than three months.

A.4

A.5 Purchase receipt of tender file issued by Bamenda III Municipal treasury

A bid bond of 400 000 FCFA (Four hundred thousand FCFA) issued by a first
rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the
Public contract Regulatory Board (ARMP)

A.7

An Attestation signed by the National Social Insurance Fund stating that
the bidder has met all his obligations vis a vis the Fund; the attestation
should be less than three months old.

A.8

A.9 A valid Certificate of imposition certified by the chief of tax centre

Business License (photocopy certified by the chief of tax centre, not
more than than three months).

A.10

Certified Copy of a valid taxpayers card, delivered by the chief of tax
centre

A.1 1

A Clearance Certificate signed by the chief of tax centre stating that

the bidder has met all the statutory declarations in issues of taxes in the
current financial year; this certificate should be less than three months

old.

A.1 2

A13 An Attestation of site visit signed by the contractor

EVALUATION GRID OF TECHNICAL BID

N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO

B) ESSENTIAL CRITERIA

B.1 General presentation of the tender files

-Document slotted or spirally bound

-Toble of content poge

-Colour sheets separation

- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestotion of clearances of works executed.B.2.1

1 ** Reference
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QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOTB.3

01 works supervisor (of least HND or equivolent certificate)B.3.1

Qualification of the works supervisor: (Senior Technician certificate in Civil or
Rural Engineering (BAG +2)
Professional experience of the project engineer ̂  04 years (signed CV)

CV signed by the candidate,

'r A certified copy of the technical diploma
V An attestation of availability signed by the candidate

01 Site foreman(Civil Engineering BAC)B.3.2

Qualification of the Site foreman: (Technical certificate in Building

(BAC F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

'y CV signed by the candidate,
V A certified copy of the technical diploma
'A' An attestation of availability signed by the candidate

Other personnelB.3.3

V 02 two bricklayers with 3 years professional experience in building
construction or similar works. Only( CVs signed by the candidate)

>■ 01 one Corpenters with 3 years professional experience on carpentry
or similar works. Only CVs signed by the candidate

^ 01 One Electrician with 3 years professional experience on Electricity
or similar works. (Only CVs signed by the candidate)

( ALL Personnel on B 3.3 must be holder of at least CAP certificate)
TECHNICAL PROPOSALSB.4

Organigram of the projectB.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the siteB.4.8

Duration of execution in respect with the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Prove of ownership or rental of a pick-up or other vansB.5.1

Prove of ownership or rental of a dump truckB.5.2

Prove of ownership or rental of a Concrete mixerB.5.3

Prove of ownership or rental of a concrete vibratorB.5.4

Prove of ownership or rental of a Hand compactorB.5.5

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket, trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5.6

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a
1 St class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.  = 20,000,000
Attestation of site visit signed by the Mayor of Bamenda III

B.6.1

I
B.7
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Comprehensive report of site visit signed by the company administratorB.8

Special Technical Clauses initialed in all the pagesB.9

Special Administrative Clauses completed and initialed in all the pages and
lost page signed

B.10

This evaluation will be done in a purely positive way (yes) or negative (no) with an

acceptable minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, In conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

A. Eliminatory criteria

-Deadline for delivery higher than prescribed;
-False declaration or falsified documents;

Insufficient bid bond; not corrected after 48hrs of opening time

-A bid with the external envelope carrying a sign or mark leading to the identification of

1.

2.

3.

4.

the bidder;

-Incomplete financial file;
Omission of a unit price in the financial bid;

-Change of quantity or unit;
-Non respect of (75%) of essential criteria;

5.

6.

7.

8.

B. Essential criteria

1 - General presentation of the tender files;

Financial capacity;

3- References of the compony in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

2-

Main quallficotion criteria
The criteria relating to the qualification of candidates could be indicative on the following:

11.

essential criteria are subjected to minima whose detail Is given in the Special Tender RegulationThe

(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken In account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, In conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.
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