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TENDER NOTICE

OPEN NATIONAI INVITATION Vp TENDER, IN EMERGENCY PROCEDURE N* ....
1C,/ONIT/AC/ACIT#/2022 OF - COMPLETION AND
'wUIPMENT OF GUEST HOUSE IN ANDEK MOMO DIVISION OF THE NORTH WEST

REGION.

Finondnei MINDDEVEL Public InvRsimenf Budo*! of 2022

1, Subjoef of Iho invHollon lo lender , , . ,
Within iho fromewotk of 2022 public InveitmetiT Budget, the lord Mayor of Andek ̂ ndl.

Contracting Authority, hereby Icunchet on Open Notionol Invltotlon to Tender for the Completion and
Equipment of Guest House in Andek, Momo Dl»l»lon In the North West Region.

Nature of wotk:

Work to be done consists of

> Preparatory works
> Eorth works

> Embankment

> Mosonry elevation
> Roof / Wood works
> MeioUle works

> Sonltory/plumbing works
> Equipment
> Electricily
> Tilling
> Pointing
> VOR dfolnoge

3. Execution deadline , . ,
The maximum deodllne provided by the Controctlng Authority for the execution of the works

forming the sublect of this Invltotlon to lender Is Four (04) Months

4. Lots

The works Is In o single lot os follows:
Completion and Equipment ofGuest House In Andek, Ngle Sub Division,

^e estomed w!t*after preliminary studies Is 21 050 000 (twenty-one million fifty thousand) FCFA
6. Porticipolion and origin
Portidpotlon to this Invltotlon to tender Is open to Comeroonlon enterprises thot ore In compliance
with the fiseol lows.

2.

m

I
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..b,e» •» -J' >“ b. b, .H. .02. P.«=
Budget of the WiNDOEVEl, budget head NoInvestment

lo* biddermust include in hi, odminiitr^We ^
establishment approved by -he Ministry
of the Tender File, of on amount of four hundred

(30) doy, beyond the date of volidity of bids

bid

ond volid for thirty

 bond Issued by o flrst-role bonking
whose list Is found In document No. 12

ihovsond (42f 000) Fronc* CFA),

9. ConsuMotion of Tender File:
The file moy be consulted during working h^rs ot the
N*671 77 1 879, os soon os this notice I, publlsheo.

ss; pC.:: r -»- —• -
tender file.

Andek Council, Generol Secretoflot Telephone

TO TENDER, IN EMERGENCY

FOR THE FOR THE COMPLETION AND EOUIPMENT
‘ DIVISION OF THE NORTH WEST REGION.

OPEN NATIONAL INVITATI^ U
\Q /ONlT/AC/ACITB/2022 OF ..7^{l?r2f22.
®  OF GUESTHOUSE IN ANDEK MOMO

“To be opened only during the bid-opentrtg session

i-i" SS irrasri‘7.”=s— ■
moy be established ofter the signoture of the tender notice
Any bid not In eompllonce with the prescription, of the
refers especlolly to the absence of o bid bond Issued by o
charge of Finance..

13. Opening of bids:
The bids shell be opened bs o single phose.
ond Flnoneiol offers will toke ploce on the
Council Hall, by the Andek Council Internol Tenders Bo
by duly mondoted persons of their choice.

14. Eveluollon criteria
The bids shell be eveluoted oceording to the main cr.terlo os follows.

In

Tender File shell be declared Inodmlsslble. This
flrst-role bonk approved by the Wnirter In

of the odmlnhtretlve documents, the Teehnieol
nd>0 AM local time, in dte Andek

Only bidders may ottend or be represented
. ot

A. iHr‘"°tnrv cfiterio , . „ , ̂
1  -Folse dedoration or folsifled documents;
2. Any company having from 2016 -2021 project, notified to commence which has not yet been

received within the munidpallty;
3. -Absence or Insufficient bid bond;
4. -Incomplete flnoneiol file;

-Omission of a unit price In the flnoneiol bid;
6. -Scorelessthen 18/25.
5.

6. Ef^antlol criteria
1 - Generol presentation of the lender file,;
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2- flnonelal capodi>;

3- References of the company In slmllor ccWevemenfs;

4> Quality of the personnel;

5- TecVmIcol ergonizotlon of the works;

6* Logistics;

7- Atiestotion and report of site visit;
6- Speciol Technleol Clouses Initialed In oil the pages;
9- Speciol Admlnisifoiive Clouses completed ond Initloled In oil the poges.

14. Award

purely positive way (yes) or negative (tte) with on occeptableThis evoluotion will be done In a
minimum of 18/25 of the essentlol erlterlo token In occouni.

The controct will be oworded to the bidder who would hove proposed the
of the Tender Documents and hoving satisfied to 100% of theomounl, In conformity with the regulotions

elimlnotory criterio ond at leost 18/25 of the essentiol erlterlo.

IS. Validity of bids

their offers for sixty (60) days from the deodllne set for theBidders will remain committed to
submission of tenders.

17. Complementory information

Compiementory technicol Informotlon moy
Council, Generol Secrelarlot Telephone N»67I 771 879

be ob 'orking hours from the Andektolned during

Copies:

MINMAP

MtrtDOevEi

AKMP

CheVpersoni of Tt
Notice leerds

6

Scanned with CamScanner
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f.OROXEl TEXE

NOIE }UB DIVISION

ANDEK COUNCIL INTERNAL TENDERS
BOARD

AVIS D’APPEL D’OFFRES

CHAMBRUNVITE D’AN^^ANS LA COMMUNE DE NSIE DANS LE DEPARTBMENT OE MOMO,
REGION DU NORD QUEST

Fif<anc«iTi«nl: BUDGET D'lNVESTISSEMENT PUBLIC (BIP) ■ EXERCICE 1022

1.

.7, App*l d’Oflrej Notional Ouvorl pour les trovoox
D’ANDEK du Oiportement do lo MOMO, Ria'®" Nord-Ouast.
un

ContUtanco dot Irovoux

les trovoux comprennent notocnmeni i
y Trovoux prdporololres
> Torrossement

> Embankment

> Ma$onner1es en ilivatlons
> Chorpente-couverlure

> Menuiserie m^tollique

> Menuiserie bolt

> Plomberle sanitoire

> Electricity

> Equipement
> Peinture et RevBtement

> VRD

Oyiai* d'exycvlion
Le dyiol maximum

du prisent oppel d’offres est de quatre {04) Mol*.
AllelUtemenI

Les trovoux son! en un (01) lot d-apris difinls!
Construction d'un post oaricole o Ebong

CoOl pr*vi»ionnel
coOl privlsionnel de l’op*ration 6 I'issue des itudes priolobles est de vIngt-un millions

cinquante mllle. (21 050 000) FCFA.

Participation el origine
Lo portidpadon o cette consultation est owerte oux enireprlses de droit comerounols.

2.

3.
privu le Moitre d’Ouvroge Dyiygu* pour lo r6oUsation des trovoux

4.

5.

Le

6.

oblef
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1

^ies tfovSux present appel d'offre» »ont finances par le Budget d-tnveJtlj$«mef>t Public* du
Comeroun de I’exerclce 2022m la ligne d'Imputotiafl budgitalres N»

SaHwVcZlTsiwnaU^d'oit iaiadre 6 *e* pi«e* adminW^tlve* une couHon ‘J*
itcbile par urte banque de premier ordre ogrii, pot le Mlnl*.*re Aarge d«» » et
figure don* la plice 12 du DAO, d’un rt<ontar.t de quolre «ef»»» vingl-un m.lle (421 000) FCFA
valable pendent trerrte (30) (our, au-del6s de Ic date origincle de volldlte de* offre*.

Con»ullalion du Do»»ler d’Appel d'Offre*
le Oojtler d’Appel d’Offre* peut 4lre cootolt* et ablenu oux

(Secretariat giniral) m * 671 771 879, dH publkoiian du present ovi*.
AcquUlllon do Do»»i»r d’Appel d Offrt* ^ , ,e z.  i ♦-AnXmll
le dossier peut 6iro obteno aux heures ouvrobles  6 la Mairle d Andek, (SeCTitorlot gdniro )

T6I.: 671 771 879, des publication du pr*sent avis, centre prisenlotlon d’une
remboursoble de Trente-neof mllle (39 000] Franc*  6 la Trdsorerie de le munIdpolItA

8.

9. heure* ouvrobles d lo Molrle

d'Andek,

10.

de la somme rton
de Ngie.

Cheque offre r4dlg*e en fransois ou et. onglals en sept (07)
et sU (06) copies morqu*es comme telles, devro A 7 .1
(Seeritarlol ginirol) Tii.. 671 771 879 ou plus lord le 6 10 h 00, heure locale ef
devro porter lo mention sulvonte i

DE FINITION ET M
CHAMBRE INVITE D’ANDeIc DANS LA COMMUNE DE NGIE DANS LE DEPARTEMENT DE MOMO,
REGION DU NORD OUESTii

11.

/EN PROCEDURE O’URQENa N*

«A N'OUVRIR QU’EN SEANCE DE DEPOUIlLEMENTii

S::7el!.'rdt“reUt:’L Plec.* do dossil odnsinlstratlf requ.ses doivent -
orlglnaux ou en copies certiflies conformes porle service 4m.tt.ur ou une outoriM
(Prdfet 5out-pr4fet,...), conformdment aux stipulations du Riglemeni Porticulier do I Appel d Onres.

Elies doivent dot.r de molns do trois (03) mels pricidont lo date de d4p6t des offres
ou ovolr *t4 itoblies postirleuromertt 6 lo dote de signoture de I’Avis d'Appel d Offre*.

Tout, offre incomplite eonformiment oux prescription* du Dossier d Appel dCWres sera
de soumlsslon dilWrde par une bonque de

12.

ddclorie Irrecevable. Notomment robset»ce de lo coutloo
premier ordre ogreee par le Mlnlstire ehorgd des Finonces.

Ouverture de* pll*13.

I’ouv.rture des pll* se fero en Wt des piece* admlnlstrallve* et de* offres
tedmlques et finonclires aura Heu 6 ''I'M. h«ur* locole. d«. la soil, de
confirerK. de la Moire d‘Andek. per lo Commlsslor. Interne de Possotlon de Morehd* de lo eomrrwne
d’Andek sligeont en prisence des soumissionnolre* ou de leurs reprisentonts dument mandates et oyont

porfalie connolssance du dossier.une

Critire* d'Evoluotien
le* offres seronf dvoludes se/on /es principoux eriterei luivont* ■

A - Crildre* e/imiootoire.

II t'agil nolammtnU
1 • Fausses dicloratlons ou places folsiflees i
2- Toute entreprlse disposant d'un projet de 2017-2021 notlfli pour debuter et dont la reception provlsoire

n'a pas encore 6t6 prononcie 4 la locallU;

14.
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Ab»ence o*j lnwfr>ionc« de lo coulion provijoire d* loumlsjion ;
OfFres flnonciere intomplele,

L'cmijslon d'vne quontite dons I'offfe finonelefs i

Lb nen-r«speci ds 18/25 des aitirB$ essentitls
6 • Cn'iBrtt BMBniiefs

IBJ critirej rslotifs 6 la quellfieotion das condidoK porteront tifre Indleotif ivr.

3-

4.

5-

6-

1 - PfijBntotion g^nirala da I'offfB !
2- Copoclle finandire;

3- R4(4renc«s da I'anireprite dons las fiolisoflons simllolras;
4- Quality du personnal;

5- Organisation tachnlqua das Irovaux ;
6- Moyans logisliquas;

7. Anestotion at rapport da visita du site j
8- Cahlar des Clouses Techniques Partleuliirei poraphi i cheque page ,

Adminisirotivas Particullires compl4t6 at parophi  6 cheque9- Cohlar des Clauses

page-

las criiares assantiels sont soumis 6 das mlnimo dont la ditoil ast
I’Appel d’OFfras (RPAO).

dof»»a dons la Ragleraara Porsteullar da

Attribution , , _

Can. ivoluotlon s« faro da monlare puramant positive ioui) ou n4gotiva (non) ovac un mlnlmuns
acceptobla d'au molns 18/25da I'ansembla das erltires assanilals prts an eompta.
La march* saro attrlbu* au soumisslonnoira qui aura propos* I’etfr. lo r^ins f
I'assential aux prescriptions du Dossier d'Appel d'Offras. oyont satlsfolt 6 100% das critiras
iliminatolras at ou molns 18/25 das crlt*re$ essentials-

Oui*a da volldlt* das offras

Los soumisslonnolres resteni angogai per

fixee pouf lo remise das offres-

Ransalgnamanls complimantolras

Las ransalgnemants eomp1*mantolra$
d’Andak - (SaCTitorlat g4n*ral) T*l.: 671 771 879

15-

16. leur offra pandont 60 jours 6 porttr da lo dote llraita

17.
d'ordra technique pauvent 4tre obtanus oupr*s da Malria

.^0

Copies:

MINMAP

AMNDOr/K

ARMPj

Priildanfs CPMj

Afflchaga. Prol»»t*“‘
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DOCUMENT No 2

GENERAL REGULATIONS OF THE INVITATION TO

TENDER

10
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described In the Tender File and

briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
In the Special Regulations and which time-limit runs from the date of notification of the

Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

The following definitions shall be admitted:a)

I) Shall be guilty of “corruption” whoever offers, gives, requests or acceptance

advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres" whoever deforms or distorts facts in order to
influence the award or execution of a contract;

lii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from

competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract.

b) Any proposed award shall be rejected if it Is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts of Interest, Insider trading, fraud, corruption
or production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him

12



Article 4: Candidates allowed to compete

4.1 If the invitation to tender Is restricted, consultation is addressed to all candidates retained after a

pre-qualification procedure.

4.2 Generally, the invitation to fender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (Including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualifjcation. A bidder shall be
judged to be in a situation of conflict of Interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this Invitation to tender; or

il) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

Ill) The Contracting Authority or Project Owner has financial interests in the capital In a way as
to compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate In the consultation if It can demonstrate that
it is (I) legally and financially autonomous, (il) managed according to commercial laws and
(iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an Integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation
where it Is owned by a group of persons; and

(b) provide all Information (complete or update information included in their request for pre
qualification which may have changed in the case where the candidates took part In pre-

13



qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(I) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must

indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings
vis-a-vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner Into a single account. On the other hand, each undertaking is paid into Its own
account by the Project Owner where it Is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with

the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents

free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
to establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

14



B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum {addenda)
published In accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:

a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;
d. Model bid bond;

e. Model final bond;
f. Model of bond of start-off advance;
g. Model of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 1 0. Models to be used by bidders;
Model contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner
Delegated Project Owner;

Document No. 1 2. List of first grade banking establishments or financial Institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid In compliance with
all aspects of the said file.

a.

or

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
or e-mail) at the Contracting Authority’s

address indicated In the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

Contracting Authority in writing or by electronic mail (fax

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, Is addressed to oil bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved In the public contracts award procedure may
lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body In charge
of the regulation of public contracts and the chairperson of the Tenders Board.
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9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forv/arded to
MINMAP and the body In charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or In reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as Is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids:

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Pro|ect Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms

provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is Included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes;

i) all documents attesting that the bidder:

has subscribed to all declarations provided for by the laws and regulations in force;

paid all taxes, duties, contributions, fees or deductions of whatever nature;

is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

li) The bid bond established in accordance with the provisions of article 17 of the General

Regulations of the invitation to tender;
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iil) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
tender.

b. Volume 2: Technical bid

b. 7 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned In article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the Invitation to tender specify the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule. Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

6.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

6.4 Commentones (optional)

A commentary on the technical choices of the project and possible proposals.

c. Vo/ume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at

the prevailing rate;
2. The duly filled Unit Price Schedule;

3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, tfie
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.
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14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
In document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.
The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.30ption B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder Intends to procure in the
Contracting Authority s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;
The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end,  a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in

a)

b)

(a)
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a way as to take account of any modification In the foreign currency needs within the context of
the contract.

Article 16: Validity of bids
1 6.1 Bids must remain valid during the period stated In the Special Regulations from the date of submission

of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for In article 17 of the General Regulations shall
equally be extended for a corresponding duration.  A bidder may refuse to extend the validity of
his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to
modify his bid nor shall he be authorised to do so.

1 6.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken Into account
for purposes of evaluation of bids.

Article 17: Bid bond

17.1 in application of article 1 3 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other validity
time-limit requested by the Contracting Authority and accepted by the bidder, in accordance
with the provisions of article 1 6 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting
the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidden

1} falls in his obligation to register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

ill) refuses to receive notification of the Administrative Order to commence execution.
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Article 18: Varying proposals of bidders

1 8.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify

these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being In conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described In the Tender File and furnish
in addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit In accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part In a
preparatory meeting which will hold at the date and place indicated In the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not

reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought
the Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be

done by the Contracting Authority by publishing an addendum in accordance with the provisions
of article 1 0 of the General Regulations and not through the minutes of the preparatory meeting.

1 9.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the

General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the

original shell be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.
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20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (les) of the bid.

D. SUBMISSION OF BIDS

Article 21: Seoling and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (Internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any
indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and Identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder In a way as to
enable the Contracting Authority return the sealed bid If it is late in accordance with article 23and
24 of the General Regulations.

21.4 If the external envelope is not seated and marked os indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid Is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 1 0 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the Initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bidsin

accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the
time-limit prescribed for the submission of the bids. The said notification must be signed by an
authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription "WITHDRAWAL”, and "REPLACEMENT
BID” or "MODIFICATION".
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24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should In this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not be
posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and In the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only If the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced
to the hearing of everyone and the new corresponding bid substituted for the preceding one which
will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if
the corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification"
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The
modification of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the modification and read to the hearing of everyone.
Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it Is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over
to all the participants at the end of the session.
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an initialled
copy of the bids presented by bidders.

In case of petition as provided for by the Public Contracts Code, It should be addressed to the
Minister Delegate In charge of Public Contracts with copies to the body in charge of the regulation

of public contracts, the head of structure to which is attached the Tenders Board concerned.

25.7

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of
the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or
the Contracting Authority in Its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid, he may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may. If It so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of

the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders

Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and If
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:
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I) which substantially limits the scope, quality or realisation of the works;

il) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

ill) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid Is essentially not In compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered In compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially In compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an Incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless
the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in
which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there Is a difference between the price indicated in letters and in figures, the amount In
letters shall be considered authentic, unless the amount Is linked to an arithmetical error
confirmed by the sub-detail of the said price, In which case the amount In figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, In accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed In various currencies into those in which the bid is payable In CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States

(BEAC) under the conditions defined by the Special Regulations.
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Article 32: Evaluation and comparison oF financial bids

Only bids considered os being In compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.1

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations,

c) By converting Into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 1 3(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of more
than one lot, if this Invitation to tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 1 8(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, If they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed In this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by the
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion

of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was |udged essentially
In compliance with the Tender File and who has the required technical and financial capacities
to execute the contract satisfactorily and whose bid was evaluated as the lowest by Including,
where necessary, proposed rebates

34.2 If, according to article 1 3(2) of the General Regulations, the invitation to tender comprises several

lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than

one lot.
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34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitotion to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declore an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

^  Contracting Authority shall communicate to any bidder or administration concerned, upon requestaddressed to it within a maximum deadline of five (5) days after publication of the award results, the
u-Tu r. ^he minutes of the award session of the related contract towhich shall be attached the evaluation report of the bids.

Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept. '

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned.

If must take place within a maximum deadline of five (5) working days after the publication of the results.
Article 38: Signing of the contract

After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
receptiori of the draft contract examined by the competent Tenders Board and subscribed
successful bidder and where applicable, the endorsement of the Minister
Contracts.

The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
aii taxes, may be repioced by a guarantee from a banking establishment approved according
to the instruments in force with the Project Owner os beneficiary or by a ioint or several
guarantee.

or

38.1

38.2
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in charge of Public

38.3

39.1

39.2
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39.3

39.4 Failure to produce the final bond within the
of the contract under the terms laid down prescribed time limit shall likely cause the termination

in the General Administrative Conditions.
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DOCUMENT No 3:

SPECIALREGULATIONS OF THE INVITATION TO

TENDER
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Special regulations of the invitation to tender

References

of the

General

regulations

General

1.1 Definition of works:

Completion and Equipment of Guest House in Andek, Momo Division in
the North West Region.

Name and address of the Contracting Authority: The Lord Mayor of Andek,
Delegated Contracting Authority

Reference of Invitation to tender in emergency procedure: N®
/ONIT/AC/ACITB/2022 OF

1.2 Execution deadline: 4 three months

2.1 Source of financing
Works which form the subject of this Invitation to tender shall be financed by the
2022 Public Investment Budget of the MINDDEVEL, budget head No.

4.1 List of pre-quallfled candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria
1. -False declaration or falsified documents;

2. Any company having from 2016-2021 project, notified to commence which has not yet
been received within the municipality;

3. -Absence or insufficient bid bond;
4. -Incomplete financial file;

5. -Omission of a unit price in the financial bid;

6. -Score less than 18/25 of essential criteria.

D. Essential criteria

1- General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages.

2-

3-

4-

5-

6-

7-

8-

9-

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
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(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 70% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 70% of the essential criteria.

ARTICLE 6: Language of the bids;

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Pro|ect Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language on
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents

Technical Documents

Financial Documents

B)

C)

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which

shall be written.

5.1

« OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE N® ....

/ONIT/AC/ACITB/2022 OF

OF GUEST HOUSE IN ANDEK,MOMO DIVISION OF THE NORTH WEST REGION.»

,  FOR THE FOR THE COMPLETION AND EQUIPMENT

TO BE OPENED ONLY DURING THE BID-OPENING SESSION'

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first Internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

N®

A.l Certified Copy of the Business Registration, not more than three months old.
Declaration of intention to tender stamped with the tariff in force {written by the
bidder).

A.2

Certificate of non-bankruptcy established by the Court of 1 st Instance or the Chamber
of Commerce, Industry and Trade of the place of residence of the bidder, not more
than three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank of the first order not more than
three months.

A.4

A.5 Purchase receipt of tender file issued by public treasury

A bid bond of 421 000 FCFA (four hundred and twenty one thousand FCFA) as the
case may be issued by a first rate-bank approved by the Ministry in charge of
Finance In conformity with COBAC conditions
An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)
An Attestation of the National Social Insurance Fund stating that the bidder has met all
his obligations vis a vis the Fund; the attestotion should be less than three months old.
A valid Certificate of imposition certified by the chief of center for taxation

Business License (photocopy certified by the chief of center of Taxes, not more than
three months).

A.6

A.7

A.8

A.9

A.IO

A.1 1 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
all the statutory declarations in Issues of taxes in the current financial year; this
certificate should be less than three months old.

A.1 2

The absence or the nonconformity of any one of these documents will result to the elimination of
the offer

The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:
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B.1 General presentation of the tender files

B.1.1 -Document spirally bound

-Table of content page

-Colour sheets separation

B.1.2 - Presentation of documents In the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed, (minutes of
final reception for up to 2020 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the
post 04 years

B.2.1

1 ̂  Reference

2"d reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (Senior Technician certificate in Civil
Engineering (BAC +2)
Professional experience of the project engineer S 03 years (signed CV)

^ A ceriified copy of the technical diploma,
^ Certified copy of ID card

^ An Attestation of presentation of original of the technical diploma
^ CV signed and dated by the candidate,

01 Site foreman(Civil Engineering Senior Technician)B.3.2

Qualification of the Site foreman: (Technician certificate in Civil Engineering
equivalent certificate)

Professional experience of the Site foreman ̂  03 years (signed CV)
A certified copy of

(BAC F4 or

^ A certified copy of the technical diploma,
> Certified copy of ID card

^ An Attestation of presentation of original of the technical diploma
^ CV signed and dated by the candidate,

B.3.3 Other personnel

List of support staff

B.4 TECHNICAL PROPOSALS

Organizational chart of the project (Specify names of the personnel
handling the various functions)

Logical sequence for the execution of the task

B.4.2

B.4.3

B.4.5 Quality control method

B.4.7 Environmental protection measures

B.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Proof of ownership or rental of a pick-up or other vans

B.5.2 Proof of ownership or rental of a dump truck
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B.5.3 Proof of ownership or rental of a concrete vibrator

B.5.4 Proof of ownership or rental of a Hand compactor

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket, trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5.5

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by
1st class bank located In any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 25%
Attestation of site visit signed and dated by the director of the Company
Comprehensive report of site visit signed by the company administrator and
justified by photos
Special Technical Clauses initialed In all the pages and last page signed and
doted

Special Administrative Clauses completed and initialed in all the pages and
last page signed and dated

a

B.6.1

B.7

B.8

B.9

B.10

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C2

C3

C4 Sub details of unit prices

•  The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 1 9.2 of the RGAO concerning the other possible
forms of bid bond.

•  The various parts of the same file must be separated with colour guides In the original as in the
copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition in force in the
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.
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ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 421 000 FCFA
(four hundred and sixty thousands FCFA) the time of validity of this guarantee Is sixty (60) days as
from the date of depositing of the offers.

10.2 Final Bond

The final Bond Is fixed at three percent (3%) of the initial amount of the services envisaged In
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finance follov/ing COBAC conditions.

It will have to be made up In the twenty (20) days following the notification of the signature of
the contract In a bank approved by the Minister in charge of Finance.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for one hundred and twenty (i 20) days as from
the handover date of the offers.

If at the end of rtiis period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying It will have to be given In seven (0 7) copies,
including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

« OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE No ....

/ONIT/AC/ACITB/2022 OF

OF GUEST HOUSE IN ANDEK, MOMO DIVISION OF THE NORTH WEST REGION.»

, FOR THE FOR THE COMPLETION AND EQUIPMENT

TO BE OPENED ONLY DURING THE OPENING SESSION))

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest
at 10:00AM, by mail registered with acknowledgement of delivery or by deposit against receipt to
the following address:

NGIE COUNCIL

SERVICE OF PUBLIC CONTRACTS

TEL.: 675447413

Beyond this time no offer will be received or accepted.

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the conference room of the Andek council on

as from 11:00 AM, by the Ngie council internal Tender Board sitting In the
presence of the duly elected bidders or their representatives and having a good knowledge of the file.
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AWARD OF THE CONTRACT
ARTICLE 15: Aword of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations of the Tender File, having satisfied to 100% of all the elimlnatory criteria and at least
18/25 of the essential criteria taken Into account.

The decision carrying attribution of the contract will be published by way of press
release or any other means of publication of use In the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it Is specified that a bidder cannot claim to be compensated, If action Is not
taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender,
if It did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works the contractor must be installed on the site by the following:
The Authorizing Officer
Control Engineer

The Divisional Delegate of MINMAP or his representative
The Divisional Delegate of MINDDEVEL
Project manger

.(President)

..(Secretary)

(Obsever)

(Member)

.( Member)

❖

❖

❖

❖
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Article 1: Subject of contract

The subject of this contract shall be the Completion and Equipment of Guest House in Andek, Ngie
council Area in Momo Division in the North West Region.

Article 2: Contract award procedure

This contract shall be awarded by Open National Invitation To Tender IN EMERGENCY PROCEDURE
/ONIT/AC/ACITB/2022 OFNo

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

The Contracting Authority shall be the Lord mayor of Andek Council
He awards the contract, ensures the preservation of originals of said contract documents and the

transmission of copies to Ministry In charge of Public Contracts and to the body in charge of
regulation.

The Contract Engineer shall be the Divisional Delegate of Public works Momo, hereinafter
referred to as the control Engineer and shall sign the "Attachment"

The Project Owner is the Lord Mayor of Andek Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and contractual

deadlines.

The Project Manager shall be the SG Andek council
He ensures the interest of the project owner at the definition, preparation, execution and

acceptance stages

The Contract Manager shall be the Divisional Delegate of MINDDEVEL

- The control brigade of MINMAP shall carry out regular unannounced control visits to the site to
ensure the respect of this jobbing order.

The contractor shall be [to be specified].

3.2 Security
This contract may be used as security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be the Lord Moyor of Ngie Council.
The authority In charge of the clearance of expenditures shall be the Divisional controller
of Finance Momo.

The body or official in charge of payment shall be the Municipal treasurer Ngie council
treasury.

The official competent to furnish information within the context of execution of this
contract shall be the Lord Mayor of Ngie Council.

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

Means put at the disposal of the Control Mission [to be completed where need be].3.3.2

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be English and/or French.
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1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority :f to be adapted to the nature of the
works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions

(GAC) and the Special Technical Conditions (STC) hereunder;

The Special Administrative Conditions (SAC);

The Special Technical Conditions (STC);

The particular elements necessary for the determination of the contract price, such as, in order of priority: the

unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the

sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names and

references].

The General Administrative Conditions applicable on public works contracts that went into effect by Order

No. 033/CAB/PM of 1 3 February 2007;

The General Technical Condition(s) applicable on the services forming the subject of the contract f/nserf and

indicate, where need be, names and references].

3)

4}

5)

6)

7)

8}

Article6; General instruments in force

This jobbing order is subject to the following General texts of law
The special General administrative Clauses (CCLS);
The law N ° 96/12 of 05 August 1996 on the management of environment;
The texts governing the trade:
Decree No. 2008/377 of 12/11/2008 fixing the attributions of Heads of Administrative Units,
its organization and the functioning of their services;
The Decree N ° 2018/366 of 20 June 2018 to institute the Public Contracts Code;
Decree n ° 2001/048 of 23 February 2001 relating to the setting up. Organization and
functioning of the Public Contracts Regulation Agency ARMP.
Decree n ® 2003/65/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;
Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the

purchase fees for tender files;
Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the recruitment of
individual consultants;
Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the implementation of
request for quotation:
Circular No. 004/CAB/PM of 30 December 2005 relating to the application of the Public
Contracts Code;

Circular No. 003/CAB/PM of 18 April 2008 relating to the observance of the rules governing
the award; execution and control of Public Contracts;
Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the performance of
the Public Contracts system;
Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the management
of the changes of the economic conditions of Public Contracts;
Arrete N°0205/A/MINMAP of 03 July 2018 relating to the creation of Divisional Tenders’
Boards;
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Decree N°2012/076 of 08 march 2012 to amend and supplement certain provisions of decree
N°2001/048 of 23 February 2001 relating to the creation, organization and functioning of the
Public Contracts Regulatory Agency(ARMP);
Circular N°001/CAB/PR of 19 June 2012 on the award, the control of execution of public
contracts;

Circular N° 00000456/C/MINFl of 30th December 2021 on the instructions relating to the
execution of the finance laws, monitoring and control of the execution of the budget of the
state, and other public entities for the 2022 financial year.
Unified Technical Documents (DTU) for building works;
The Norms in force in the Republic of Cameroon;
The CCTP;

Order No 00002/MINEPDED of 08th February 2016 stating the format of terms of reference
and the content of an Environmental Impact Notice (EIN).
Other texts specific to contracting fields.

Article 7; Communication (Articles 6and 10 supplemented)

All communications within the framework of this contract shall be written and notifications sent to the

following address:
1.1

In the case where the contractor Is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed in article 6(1} of the GAC to make his domicile known to
the Project Owner and Contract Manager, correspondences shall be validly addressed to the [to
the spec/f/ed] council, chief town of the region in which the work was done;
In the case where the Project Owner is the addressee:

Sir/Madam.
Contract Manager, Contract Engineer, Project Manager and where need be, within the same

deadline.

In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

[to be specified] with a copy addressed to the Contracting Authority,

a)

b)

c)

1.2 The contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Manager.

Article 8; Administrative Orders (Article 8 of GAC)

8.1 The Administrative Order to stort execution of works shall be signed and notified to the contractor by the
Contracting Authority with a copy to MINMAP, the Contract Manager, Contract Engineer, the Paying
Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner and based on the minutes of a site meeting jointly signed by,
Project Owner and Project Engineer, Administrative Orders with an incidence on the objective, the
amount and execution deodline shall be signed by Contracting Authority and notified by the Project
Engineer to the Contractor with a copy to the MINMAP, the Project Manager and the Paying Body. The
prior endorsement of the Paying Body shall possibly be required before the signature of those that hove
an Incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by the Contracting Authority/ Project owner bosed on the
report of a joint site visit done by Project Owner and project Engineer and notified to the Contractor
by the Contract Engineer or Project Manager (where applicable) with a copy to MINMAP

8.4 Administrative Orders serving as warnings shall be signed by the Contracting Authority /Project Owner
and notified to the contractor by the Contract Engineer with a copy to MINMAP and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the MINMAP, Contract Engineer and Project Monager.

8.5
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8.6 Administrative Orders prescribing works necessary to remedy disorders which couid appear on structures
during the guarontee period ond not related to normal usage shall be signed by the Project owner upon
the proposal of the Contract Engineer ond notified to the contractor by the Contract Engineer ond a
copy sent to MINMAP

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Article 9; Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if fhe contract hos one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and Issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the following
conditional phase(s}.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) doys.

Article 10; Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written opproval of

the Contract Manager. In case of modification, the contractor shall have himself replaced by a member

of staff of equal competence (qualifications and experiences).

10.2 In any case, the list(s) of supervisory staff to be used shall be subject to the approval of the Project Owner

in the days following notification of the Administrative Order to start execution. The Project Manager has

5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time

limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made In the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the application
of penalties [to be specified where need be].

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

/ /. J Final bond

The final bond shall be set at 3% of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.

J J .2 Retention bond

The retention fund shall be set at )0 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.
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11.3 Guarantee of start-off advance

20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%) and cortdiiions for the
return of the guarantee

Article 12: Amount of the contract {Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [deto/7 or estimates] Is.
letters) CFA francs Inclusive of All Taxes; that is:

(in figures). .(in

-  Amount exclusive of VAT:

Amount of VAT:

-  Amount of TSR and/or
-  Net to be paid= EVAT-TSR and/or AIR

Article 13; Place and method of payment

The Project Owner shall release the sums due in the following manner:

.) CFA F
.) CFA F.

_CFA F

a. For payments In CFA francs (omounf in figures and letters exclusive of taxes) by credit to
account No. opened In the name of the contractor In the .bank.

b. For payments in foreign currencies (omount in figures and letters exclusive of taxes) by credit
to account No. opened In the name of the contractor In bank.

Article 14: Price variation (Article 20 of GAC)

1.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisabie.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price

reductions.

1.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be fmust not exceed 2 %] of the amount of the
contract and Its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

The quantities considered shall be the hours used or the quantities of building materiols and moterlals
used thot was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to locol labour shall be Increased by forty percent (40
%)to take account of social benefits;

-  The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;
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Building materials and materials shall be reimbursed at cost price duly justified at the place of
marked up by ten percent for loss, stocking ond handling;

use,

The omount for services thus calculated, including the hours put by heavy equipment shall be marked up
by 25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)

This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (orticle 24 of the GAC supplemented)

19. J [Indicate, where applicable, the modalities for poymenf of supplies].
?9.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority moy grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall
be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law
a first-rate financial institution in accordonce with the instruments in force and reimbursed by deduction of
the payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the controct.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipuloted in the
Tender File.

or

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30* of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for eoch item on the schedule during the month and
capable of giving entitlement to poyment.

2J.2 Monthly detailed account

No later thon the fifth (5*) of the month following the month of the services, the contractor shall hand over to the
Project Monoger two draft provisional monthly detailed accounts in seven copies (one detailed occount exclusive of
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the
to which he may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the
taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the omount exclusive of VAT shall be paid to the contractor as follows:

sums

[100-2.2 and/or - (7.5 or 15%)] paid directly into the occount of the contractor;
2.2 % paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved.
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The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by_
submission of the approved detailed accounts.

within a maximum deadline of calendar days from the date of

21.3 Detailed occount of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible Interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1 /2000'**> of the initial contract amount all taxes inclusive per calendar day of
delay from the first to the 30"' day beyond the contractual tlme-llmlt;

b) One thousandth (l/1000"’>of the initial amount of the contract Inclusive of oil taxes per calendar
day beyond the OO* day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

Late submission of final bond;

Late submission of insurances;

Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

Not applicable

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works ond within a maximum time-limit of fourteen (14) days after the date of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed to the contract Engineer. This final detailed account of works executed summarises the total sums
to which the contractor may be entitled as a result of the execution of the whole Jobbing Order.

25.1 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.2The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final occeptance.
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At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the contractor
and the Contracting Authority. This detailed account Includes:

-  the final detailed account,

•  the balance

the summary of monthly poyments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for Implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for In the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

Dues and taxes relating to the extraction of building materials and water.

These elements must be included In the costs which the undertaking Imputes on Its running costs and constitute one
of the elements of the sub-details of prices exclusive of taxes.

o

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of controcts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with
the applicable regulations.

Chgpter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Five (5) Months.
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31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed end general plan of progress of the works shall be communicated to the Project owner in five (05)
copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

Liability insurance, business manager;

Comprehensive insuronce of the site;

/nsuronce covering its fen-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

35.1 Programme of works. Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative Order
to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Pro/ect owner after the
endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his draft
Quality Assurance Plan and the Environment Management Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

-  Either the Indication "GOOD FOR EXECUTION";
Or the Indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a i
a deadline of five (5) days to give his approval
execution schedule shall stay the execution deadline.

The approval given by the Project owner does not In any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications moy only be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedule by the project owner, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (1 5) days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation
sites.

new draft. The Contract Manager or the Project Manager then has
I or possibly make comments. Delay in approving the draft

b)

c) The contractor shall indicate in this schedule the equipment and methods which he Intends to use as well os the
personnel he Intends to employ.
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d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their Implementation may cause both towards third parties and the
respect of clauses of the contract

35.2 Execution draft

a) The execution plan documents [calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the (Controct Manager or Project Manager] at
most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.
The [Controct Engineer or Project owner] has a deadline of [five (05) days] to examine and make known
his observations. The contractor then has a deadline of [04) four days] to present a new file including the
said observations.

b)

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen
days after the notification of the Administrative Order to commence work.

36.2 The services to inform in cose of Interruption of traffic or along the deviated itinerary: [To be specified in
occordonce with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative Order
to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

There shall be no sub-contracting

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
controctor’s representative each day.

40.2 It is a joint document in a single copy. Its poges must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand)
F CFA per day

NB the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job
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Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the controctor shall ask in writing to the control Engineer, to organize
a technical visit for pre-acceptance. This visit shall Include the following operations.

>Qualitative and quantitative evaluations of the different works that have been executed.
Findings and statement of the unexecuted task envisaged In the present fobbing order.
Findings relotive to the completion of the work

>Findings on the quantity of works that have been effectively realized
site report drawn up on the field, signed by the following.These operations shall be subject to a

-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

42.2 Acceptance

acceptance commission shall comprise:
The Authorizing Officer
The Contracting authority
The Control Engineer
The DD MINMAP
The Contractor or his Representative...
The project manager
The Contract Manager
The Stores Accountant AC

The

1-

2-

3-

4-

5-

6-

7-

8-

(Chairman)
. (Member)
. (Secretary)
(observer)
(Member)
..(Member)
.(Member)
..(Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (proces - verbal) of the works shall be prepared by the Engineer and signed by all the
commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the dote of the provisional reception for the section of new
civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially In one of the following cases:

Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

-  Delay in work resulting in penalties of more than 10 % of the amount of the works;

maximum deadline of [fifteen (15) days] from the datea
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Refusal to repeat poorly executed works;

Default by the contractor;

Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the Issue of force majeure, the thresholds below which claims shall not be
admitted are:

Rainfall: 200 millimetres in 24 hours;
Wind: 40 metres per second;

Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions; [to be filled, where need be].

Article 48: Production and dissemination of this contract

Seven copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon Its signature by the Contracting Authority. It shall enter Into force
as soon as It is notified to the contractor by the Contracting Authority.
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Document No. 5:

Special Technical Conditions (STC)
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TECHNICAL SPECIFICATIONS

I- GENERALITIES

11- PREPARATORY WORKS-IMPLANTATION

III- FOUNDATION

IV- ELEVATION WORKS

V- ROOF TRUSS AND THE COVERING

VI- JOINERY AND METAL WORKS

VII- PLUMBING-SANITARY

VIII- ELECTRICAL INSTALLATION

IX- RENDERING (PLASTERING) AND COATING

X- PAINTING

XI- OUTSIDE AMENITIES AND LAYOUT PLANNING

XII- PROTECTION OF THE ENVIRONMENT

XIII- ORIGIN, QUALITY AND PREPARATION OF MATERIALS
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1-GENERALITIES:

1.1 Object

This document concerns the Completion and Equipment of Guest House In Andek. It is

in addition to the drawn parts, quantitative and estimated quotes and vice versa the latter

complete the present technical descriptive estimate.

These present special technical specifications concern the construction of the Agricultural Post in

EBANG, in MOMO Division, North West Region.

2 - PREPARATORY WORKS - SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer upon checking the conformity of the setting out.
The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench,
the contractor shall continue excavation up to a depth as will be approved by the Project Engineer. The
excavations will be done manually and no concrete or mortar shall be laid on the bottom of the
trench without the acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between
the plans and the descriptive notice, the project team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 - FOUNDATION: A layer of hardcore of thickness 10cm blinded with cement mortar, dozed at
150 kg/m^ of firm consistence and will be laid on the bottom of the excavations where necessary. On
it will be laid the footings of the ground half pillars until the level of the finished foundation. The
foundation peripheral walls will be of masonry stones laid on cement mortar and finished with a DPC
layer or ground beams of 20 x 20cm in reinforced concrete at a dosage of 350 kg/m^
The foundation will be filled with earth of good quality in successive compacted layers of 20cm where
the fill depth exceeds 30cm. An over-site concrete of thickness 8cm will be laid to cover the whole
foundation area at a dosage of 350 kg/m^ over the entire compacted surface.
The floor will be finished in cement sand screed of 4cm thick and coated to finish with cement paste
trowel to finish.

4 - ELEVATION WORKS: The windows will be modified to have a sill. Some plastering will also
be done.

- ROOF and WOODEN WORKS:

- Trusses: shall be of locally sawn eucalyptus, treated, shall compose of single frame rafters of
5cmxl5cmx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate
with the help of standby beam iron rods also spaced at 1.50m spacing;
- Purlins and noggins: shall consist of 5x5cmx4m locally sawn timber from eucalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be ofgood quality, with the
straight grain andfree of any defect.
-Roofing sheets', shall be in high aluminum sheets of type 4/lOmm. The sheets shall be fixed onto the
purlins using screw nails equipped with aluminum gaskets and bituminous rubbers caps.
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'Facial board shall be 30cm wide and of high rib aluminum 3M sheets of 0.35mm thickness including
lining.
-Ceiling- will be made of 4mm thick (red plywood on both sides). Fastened noggins of 4cm thick
5x5 and treated with carbonyl and varnish surface finished. The spaces for ceiling joist panel will be
60xl20cm in size. Eaves shall be equipped with ventilated hollowed blocks holes and a trap door will
be provided in each of the classrooms. For external ceiling tole lisse shall be used at the eaves including
battens.

or

6 - WOOD AND METAL WORKS

Doors and Windows:

- All doors shall be made of double OR single leaf metal sheets, fitted on metallic frame anchored to
the wall with angle bar 25mm.
-All window shutters of offices shall be louvers (120 X 120) cm. - Window protectors shall be of
metallic tubes (25mm) of (1, 20 X 1, 20) m.

7 - ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will
be executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined
to a general earth hold. The electrical installations shall be connected to the existing ENEO network
and the provision for an alternative lighting by solar system provided at a 8.5 KV rating.

8 - RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm
cm on both sides of the walls) will be of cement mortar at 400 kg/m^ There will be an under-coat layer
and a finish layer floated and foamed to finish. They must be well cut horizontally and vertically using
a straight edge. The external walls shall receive  a coat of spat dash before plastering is done.

9 - PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will
be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve the
desired cream white colour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at the
window sill level externally and internally with appropriate colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide
and 30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor
well rolled and smoolhen out with ordinary cement concrete providing a slope of 10% for the flow of
water with an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of
the classrooms at right angles.
Steps shall be constructed out of shaped stones or in mass concrete at the main entrance to the building
at 1,20m wide as the case may be.
Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with angle
bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or
otherwise.

II -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project
Engineer, before the beginning of works, the place of his yard facilities and will request his
authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and
of washing should be concreted. These maintenance areas should have a slope toward a cesspool

/
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provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighbourhood.
At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back the
site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in the
vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and
aggregates may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The
gravels (5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than
2%. The cement shall be CPA 325 class from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less
than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.

coarse

1

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten
from the quarry or deposits approved by the Project Engineer with dimension sizes of not less than
20cm.

1) CONCRETE:
-Ordinary concrete: specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m^.
- Over-site concrete: shall be 8cm thick laid on the entire floors and paved area between walls and
gutters dosed at 350kg/m^ over the entire surface.
NB: The externa! veranda shall be 5cm below the level of the internal floor with 2% slope.
-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and
ring beams and their mixture shall be in a proportion of 350kg/m^.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

VOTE: Reinforcement Schedule.

SIZES RODS RODS STIRRUP

Spacings
NO STRUCTURE DOSAGE TYPE

Nos i Tors<t>
Embankment Pillars

20x30
6 8mm 6mm 350kg/m^20cm Fe-E-400

2 Beams 30x20 4 8mm 6mm 350kg/m^20cm Fe-E-400

NB: All rods should be of good standard.
-  Sand’. Will be free from oxide, organic material of animals or plant origin.

Sieving shall vary from 0.08 - 2.5mm for mortar and other resisting surfaces
like concrete structure shall vary from 0.16 - 5mm. It shallbe river sand and
nothingelse.

shall consist of natural and homogeneous materials or crushed stones. Tiny layer
of grave (dust) shall be removed by sieving, blowing or washing.
Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean
and free from impurities; meaning potable water.
Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall
not show any trace of uneven mixture. Storage on the building site shall be done on a dry and
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ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded
and cleared away within four (04) days.

-  Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3
rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or
grease.

-  Shuttering: hard wood, to bear without any noticeable distortion, the load and
pressure of concrete, the effect of vibration and weight of workers involved in setting it up.

-  MASONRY:

-Biocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m^ (at most 32 blocks per bag of cement). Blocks should show
appreciable degree of resistance to violent pressure.

AM blocks shall be cured for at least 21 days before being used.

•Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement
mortar mix in a proportion of 400kg/m^ will be used to piaster all previously rejoined areas on all
masonry and concrete works, and then thinly floated. The final thickness of the plastering shall not be
less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash before
plastering is done on it.

Screed: a smooth layer of ordinary cement screed 400kg/m^ (1:2) finish shall be spread on the 8cm
concrete floor and the screed shall be 3cm thick.

an

13 GUTTERS: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided
particularly at the frontage and the two ends of the building as the topography of the terrain is
relatively flat. The walls of gutters are to be constructed in concrete and the floor will be rolled
and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water
for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies or fractures
due to sawing. This shall be locally sawn eucalyptus.
16- The toilet space provided for in the plan shall completed doors and windows but the walls shall
only be plastered and the drainage pipes for the toilet put in place.
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UNIT PRICE SCHEDULE FOR THE COMPLETION AND EQUIPMENT OF GUEST
HOUSE IN ANDEK, NGIE SUB DIVISION - MOMO DIVISION

Unit

Price In

Figure

Unit

Price In

Word

UNIT

DESCRIPTION QTY

LOT 100: PREPPARATION OF WORKS

ff101 Site Installation

ff 1102 Projet and As - built plan etc)

350m2103 Clearing of the site

ff105 Term of reference 1

ff106 Environnemental impact assessment 1

SUB TOTAL

LOT 200:EARTH WORKS

201 Levelling of site m2 300.0

202 Excavation of behind wall(21*3*2) m3 126.0

Back filling and compaction with excavated
soil infront of building203 m3 126.0

SUB TOTAL

LOT 300: EMBANKMENT WALL

m'301 5cm thick lean concrete mixed at 150kg/m3 1.0

m2302 Random rubble masonary wall (black stones) 19.35

Reinforced concrete for footings,
pillars(spaced at 3m c-c) and top beam m2303 3.50

SUB TOTAL

LOT 400:ELEVAT10N

401 Window sills round the window(120) m2 8.0

402 Window sills round the window(60) m2 6.0

Plastering/Rendering with cement motar at
350kg/m3(repairs)403 m2 60.0

SUB TOTAL

LOT 500: ROQFAVOODEN WORKS

501 Repairs of linkages on the roof ff 1.0

502 Installation of roof gutters + funnels ff 1.0

503 Wooden panel door 90x210 complete 7.0u

504 Wooden panel doors 70x210 complete 6.0u

505 Wooden sink cupbaord complete 1.0u

SUB TOTAL

LOT 600:METAL WORKS

601 Repair of metal door 130x220 1.0u

602 Nacco louvres frames of 07 blades 5.0pairs

603 Nacco louvres of 70cm 20.0u
«

604 Metallic gate at entrance 1.0u

605 Angle Bar 25mm at the threshold ml 11.5
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SUB TOTAL

LOT 700: SANITARY/ PLUMBING

WORKS

General piping including accessories plus
connection to existing network701 Is 1.00

702 Shower complete U 6.00

703 Wash hand complete U 6.00

704 Towel hanger and savon dish U 6.00

705 Toilet tissue hanger U 6.00

706 Septic tank (15 users) U 1.00

707 Soakaway pit U 1.00

Inspection chamber708 U 10.00

Kitchen sink - double709 U 1.00

SUB TOTAL

LOT 800: ELECTRICITY

801 Tube flexible orange roll 0.0

802 Cable V.G.V 2.5mm2 for Wiring roll 3.0

803 Fil TH 4mm^ cable for sockets roll 3.0

S & F Bulk head lamp complete(hublot
etanche)804 U 8.0

805 S & F fluorescent lamp complete 120cm U 6.0

806 S & F wail sockets 2P+T, 16A U 10.0

807 S & F wall switches U 18.0

General wiring and protective accessories plus
connection to ENEO Meter

6^

808 U 1.0

SUB TOTAL

LOT 900: EQUIPMENT

Supply of plastic dust bin901 1.0u

Suply of gaz bottle with gas inside902 1.0u

Suply of refregirator 250L903 1.0u

Supply of gas cooker with 2 burners904 1.0u

Supply of wooden table (round wooden table
with hard wood) lenght 80cm) with table cloth
and chair

6.0

905 u

Supply of a set of fourniture chairs ( one
tripple, one double and two single) 1.0

906 u

Supply of iroko wood family-sized beds
(complete bed+matress+pillows+bed sheet +
blanket)

6.0

907 u

Supply of window blind hangers and blinds 8.0
908 u

Satellite TV parabolic dishes - 60cm + 4
output LNB receivers 8.0

909 u
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BILL OF QUANTITIES AND ESTIMATES FOR THE COMPLETION AND EQUIPMENT
OF GUEST HOUSE IN ANDEK, NGIE SUB DIVISION - MOMO DIVISION

UNIT

PRICE
UNIT

DESCRIPTION QTY TOTAL

LOT 100; PREPPARATION OF WORKS

101 Site Installation ff 1

ff 1102 Projet and As - built plan etc)

350103 Clearing of the site m2

105 Term of reference ff 1

106 Environnemental impact assessment ff 1

SUB TOTAL

LOT 200:EARTH WORKS

201 Levelling of site m2 300.0

202 Excavation of behind wall(21*3*2) m3 126.0

Back filling and compaction with excavated
soil infront of building203 m3 126.0

SUB TOTAL

LOT 300: EMBANKMENT WALL

301 5cm thick lean concrete mixed at 150kg/m3 m^ 1.0

302 Random rubble masonary wall (black stones) m3 19.35

Reinforced concrete for footings,
pillars(spaced at 3m c-c) and top beam303 m3 3.50

SUB TOTAL

LOT 400:ELEVAT10N

401 Window sills round the window(120) m2 8.0

402 Window sills round the window(60) m2 6.0

Plastering/Rendering with cement motar at
350kg/m3(repairs)403 m2 60.0

SUB TOTAL

LOT 500: ROOF/WOQDEN WORKS

501 Repairs of linkages on the roof

Installation of roof gutters + funnels
ff 1.0

502 ff 1.0

503 Wooden panel door 90x210 complete

Wooden panel doors 70x210 complete

7.0u

504 6.0u

505 Wooden sink cupbaord complete

SUB TOTAL

1.0u

LOT 6Q0:METAL WORKS

601 Repair of metal door 130x220 1.0u

602 Nacco louvres frames of 07 blades 5.0pairs

603 Nacco louvres of 70cm 20.0u
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Metallic gate at entrance604 1.0u

Angle Bar 25mm at the threshold605 ml 11.5

SUB TOTAL

LOT 700: SANITARY/ PLUMBING

WORKS

General piping including accessories plus
connection to existing network Is 1.00701

702 Shower complete

Wash hand complete

U 6.00

6.00703 U

Towel hanger and savon dish704 U 6.00

6.00705 Toilet tissue hanger U

706 Septic tank (15 users) U 1.00

1.00707 Soakaway pit

Inspection chamber

U

10.00708 U

709 Kitchen sink - double U 1.00

SUB TOTAL

LOT 800: ELECTRICITY

801 Tube flexible orange

Cable V.G.V 2.5mm2 for Wiring

Fil TH 4mm^ cable for sockets

roll 0.0

802 roll 3.0

roll803 3.0

S & F Bulk head lamp complete(hublot
etanche)

S & F fluorescent lamp complete 120cm

S & F wall sockets 2P+T, 16A

804 8.0U

805 U 6.0

806 U 10.0

807 S & F wall switches U 18.0

General wiring and protective accessories plus
connection to ENEO Meter808 U 1.0

SUB TOTAL

LOT 900; EQUIPMENT

Supply of plastic dust bin901 1.0u

Suply of gaz bottle with gas inside902 1.0u

Suply of refregirator 250L903 1.0u

Supply of gas cooker with 2 burners904 1.0u

Supply of wooden table (round wooden table
with hard wood) lenght 80cm) with table cloth
and chair

6.0

905 u

Supply of a set of foumiture chairs ( one
tripple, one double and two single) 1.0

906 u

Supply of iroko wood family-sized beds
(complete bed+matress+pillows+bed sheet +
blanket)

6.0

907 u

Supply of window blind hangers and blinds 8.0
908 u

Satellite TV parabolic dishes - 60cm + 4
output LNB receivers 8.0

909 u
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Cable connection accessories(AV cable, Disec
switches, arrestors, screws, pipping etc)910 fT 1.00

Designed/fabricated metallic dish fixture poles
(for dishes on the embarment wall)

911 ff 1.00

LCD television sets - 26 inches912 U 6.0

LCD television sets- 43 inches913 U I.O

Suplyofkitcchen utencils914 ff 1.00

SUB TOTAL

LOT 1000: TILLING

1001 Ceramic tile on floors 40X40 m2 134.00

1002 Mosaic 5x5 tile on floor of toilets m^ 20.00

1003 Wall tiles of20*30 for toilets m^ 79.00

SUB TOTAL

LOT 1100: PAINTING/VARNIS

1101 Ceiling m2 20.00

1102 Walls/skirting m2 100.00

1103 Metallic and wooden members(Vamis) m2 48.00

SUB TOTAL

LOT 1200: SURFACE DRAINAGE/ EMM

R.C gutter of section 30x40cm behind, sides of
the building1201 ml 59.0

1202 Concrete pavement round the building
R. Concrete ramp(1.5m wide)

34.0

1203 1.0u

1204 R. Concrete slab for crossing (1.2m wide) 3.0u

1205 Planting of grass infront of the building ff 1.0

SUB TOTAL

TOTAL HT GUEST HOUSE

TVA(19.25%)

AIR(2.2%)

TOTAL TTC

NET PAYMENT

THIS ESTIMATE IS CLOSED AT THE SUM OF:
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DESIGNATION :Studies and site installation

Total

quantity
Duration

of activity
No Daily out put Unit

No Daily

wage

Days
break up

Category Amount

a.

X

<
s

o
TOTAL A5

Days
break up

Type No Daily rate Amount
Z

u
<

S

z

S
Q.

3

o TOTAL B

«/> Type Unit Unit cost Quantity Amount3

o
z
<

U

o
z
<

<

<
TOTAL C

D DIRECT TOTAL COST A+B+C

E GENERAL SITE EXPENSES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

V UNIT COST{HT) P/Q’TY
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REPUBLIC OF CAMEROON

Peace - Work - atherland
REPUBLIQUE DU CAMEROUN

Paix-TravaiUPatrie
/

aMINISTRY OF DECENTRALIZATION AND

LOCAL DEVELOPMENT
MINISTER DE LA DECENTRALIZATION ET

DEVELOPMENT LOCAL
i
: i

wsNORTH WEST REGION REGION DU NORTH OUST

P.O BOX 21 TEZE B.P 21 TEZE

NGIE SUB DIVISION ARRONDISSEMENT DE NGIE

ANDEK COUNCIL INTERNAL TENDERS

BOARD
COMMISSION INTERNE DE PASSATION DE

MARCHES AUPRESDE LA COMMUNE

D'ANDEK

JOBBING ORDER No JO/ AC/ACITB/2022 OF 2022

Awarded after open national invitation to tender, in emergency procedure n®
/ONIT/AC/ACITB/2022 OF

EQUIPMENT OF GUEST HOUSE IN ANDEK, MOMO DIVISION OF THE NORTH WEST REGION
, FOR THE FOR THE COMPLETION AND

Project Owner [Indicate name and full address]

HOLDER ! [»nc//cafe nome and full address of holder]

P.O. Box .M. FflX:

Business Registry No.
Taxpayer’s No.

at

SUBJECT

Lot No.

: Execution of

j Network
works;

PLACE; Region

EXECUTION DEADLINE : .) months

AMOUNT IN CFA F:

lAT

EVAT

VAT

AIR (Income tox)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

SIGNED ON:
NOTIFIED ON:
REGISTERED ON:.
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Between:

The Government of the Republic of Cameroon, represented by.
to the “Contracting Authority”

hereinafter referred

On the one hand,

And

(enterprise)
Fax:P.O. Box

Business Registry No.
Taxpayer’s No.

Tel:

Represented by M
“Contractor”

j  its General Manager, hereinafter referred to as the

On the other hand,

Agree on the following:

Summary

Part I: Special Administrative Conditions (SAC)

Part 11: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page
Awarded after invitation to tender [specify references of invitafion to fender]

and last of Contract No. C or JO/CA/TB/0000

With

For the execution of works

EXECUTION DEADLINE .) months

Amount of contract in CFA F:

lAT

EVAT

VAT (

AIR (1.1 or 1.65 %)

Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Delegated Contracting Authority

(place of signature) (date)

Registration
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Annex No. 1: Model tender

I, the undersigned

Representing the

registered In the trade register of

[mdicote the name and capacity of signatory]

.company or enterprise or group with head office at

under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum

(addenda): the Invitation to tender [recall the subject of the invitation to tender]
1

After having personally taken account of the situation of the site and evaluated from my point of view

and under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations In accordance

with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in return for the

prices which I myself establish for each type of structure which prices reveal the amount of the tender for

lot No. .[/n figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes. [In figures and words].

I pledge to execute the works within a deadline of

at

months.

I pledge to maintain my bid for [indicote duration of validity, in principle POdays for national invitations

to tender 120 days for internot/ono/ invitations to fender] from the deadline of submission of bids.

Rebates and the modalities of application the said rebates shall be the following (in case of the possibility

of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account No

BranchIn. Bank

opened

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at. on.

Signature of

in the capacity of duly authorised to sign the bids on behalf of

72



ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

hereinafter referred to as the “bidder” has submitted his bid
for [recall the subject of the invitation to fenderj, hereinafter referred to as “the bid” and

to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

[name and address of the bank], represented by fnomes of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting
Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

Whereas the undertaking
on

We.

If the bidder retires his bid during the validity period provided for In the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the
validity period:

■  Fails or refuses to sign the contract, even though required to do so;
■  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he is due the
amount he Is claiming because one or the other or both of the above condltion(s) has (have) been fulfilled
and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take
effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at.
j on

[Bank’s signature]
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Annex No. 3: Model final bond

Bank:

Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas fname and address of ConfractorJ, hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract", to carry
out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equal to [3%] of the amount of the corresponding portion of the contract, as guarantee
of the execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We,

represented by.
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his contractual commitments within the meaning of the contract, without being able to defer the
payment nor raise any contests for whatever reason, any sum up to the sum of
figures and words] .

fnome ond oddress of bank]

[name of signatories],

[in

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be released
within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request
our part.

on

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and outhenf/cofec/ by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address.

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
[the ho/c/er] to the benefit of the Projectof

Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
[the ho/der] has not fulfilled his obligations relating to the reimbursement of the start-

off advance according to the terms of contract No.
works [/ndicote the subject of the works, the references of the invitation to tender and

the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the amount
payable upon notification of the corresponding

that

of relating to

inclusive of all taxes of contract No.

Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
bank underadvance Into the accounts of [/he ho/der] opened In the

No.

This bond shall remain in force up till the reimbursement of the advance In accordance with the SAC
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement
of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

S/gned and ou/hen//ca/ed by the bank a/ on

[S/gna/ure of the bank]
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ANNEX No. 5: Model of performance bond (Retention fond)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor", pledged. In
execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage belo
of the amount of the contract may be replaced by  a joint guarantee.

Whereas we have agreed to provide the Contractor with this guarantee,
We,

Represented by

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and ore responsible to the Project
Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within  a maximum deadline of eight (8) weeks upon his simple written
request declaring that the contractor has not fulfilled his contractual obligations or Is indebted to the Project
Owner within the meaning of the contract, amended where need be, by its additional clauses, without being able
to defer the payment nor raise any contest for whatever reason, any sum{s) within the limits of the amount equal
to [percentage below 10 % to be specified] of the total amount of the works featuring In the final detailed account,
without the Project Owner having to prove or give the reasons nor the motive for the amount of the sum indicated
above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby Incline by the present to the notification of any amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of Its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and Its consequences.

Signed and authenticated by the bank at

10 % to be specified]w

_ [name and address of the bank],
[names of signatories] and hereinafter referred to as "the bank”.

on

[Signature of the bank]
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ANNEX 6: EVALUATION GRID

TENDER N°.... /ONIT/AC/ACiTB/2022 OF ,  FOR THE FOR THE COMPLETION
AND EQUIPMENT OF GUEST HOUSE IN ANDEK, MOMO DIVISION OF THE NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES NO
Certified Copy of the Business Registration, not more than three months
old.

A.l

A.2 Declaration of intention to tender stamped with the tariff in force.

Certificate of non-bankruptcy established by the Court of 1 st instance
the Chamber Commerce, Industry and Trade of the place of residence of
the bidder, not more than three (03) months.

or

A.3

Attestation of bank account of the bidder, issued by a first rate-bank
approved by the Ministry In charge of Finance or by a foreign bank the
first order not more than three months.

A.4

A.5 Purchase receipt of tender file issued by public treasury

A bid bond issued by a first rate-bank approved by the Ministry in
charge of Finance in conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public
contract Regulatory Board (ARMP)

An Attestation signed by the National Social Insurance Fund stating that
the bidder has met all his obligations vis-a-vIs the Fund; the attestation
should be less than three months old.

A.7

A.8

A.9 A valid Certificate of imposition certified by the chief of tax center

Business License (photocopy certified by the chief of tax center, not
than three months).

moreA.IO

Certified Copy of a valid taxpayers card, delivered by the chief of tax
center

A.l 1

A Clearance Certificate signed by the chief of tax center stating that the
bidder has met all the statutory declarations in issues of taxes in the
current financial year; this certificate should be less than three months old.

A.12

EVALUATION GRID OF TECHNICAL BID

N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO

B) ESSENTIAL CRITERIA

B.1 General presentation of the tender files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender
LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.I.l

B.1.2

B.2
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List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed, (minutes of
final reception for up to 2020 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the
past 04 years

B.2.1

1st Reference

2"^^ reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (Senior Technician certificate in Civil
Engineering (BAC +2)
Professional experience of the project engineer ̂  03 years (signed CV)

^ A certified copy of the technical diploma,
^ Certified copy of ID card

^ An Attestation of presentation of original of the technical diploma
^ CV signed and dated by the candidate,

01 Site foreman(Ctvil Engineering Senior Technician)

Qualification of the Site foreman: (Technician certificate in Civil Engineering
equivalent certificate)
Professional experience of the Site foreman ̂  03 years (signed CV)
A certified copy of

B.3.2

(BAC F4 or

^ A certified copy of the technical diploma,
^ Certified copy of ID card

An Attestation of presentation of original of the technical diplom
^ CV signed and dated by the candidate.

a

B.3.3 Other personnel

List of support staff

B.4 TECHNICAL PROPOSALS

Organizational chart of the project (Specify names of the personnel
handling the various functions)

B.4.2

B.4.3 Logical sequence for the execution of the task

B.4.5 Quality control method

B.4.7 Environmental protection measures

B.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Proof of ownership or rental of a pick-up or other vans

B.5.2 Proof of ownership or rental of a dump truck

B.5.3 Proof of ownership or rental of a concrete vibrator

B.5.4 Proof of ownership or rental of a Hand compactor

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket, trowels, etc.
Carpentry Kit : carpentry damps, saws, harmers, etc.

B.5.5
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B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise Issued by a
1 St class bank located In any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 100%

B.6.1

B.7 Attestation of site visit signed by the company

Comprehensive report of site visit signed by the company administrator and
justified by photos

Special Technical Clauses initialed in all the pages and last page signed and
dated

B.8

B.9

Special Administrative Clauses completed and initialed in all the pages and
last poge signed and datedB.10

This evaluation will be done In a purely positive way (yes) or negative (no) with an

acceptable minimum from at least 70% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 18/25of the essential criteria.

A. Eliminatory criteria

-False declaration or falsified documents;

-Absence or insufficient bid bond;;
-Incomplete financial file;
-Omission of a unit price In the financial bid;
- Score less than 1 8/25.
Essential criteria

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Logistics;

Attestation and report of site visit;

Special Technical Clauses Initialled In all the pages;

Special Administrative Clauses completed and Initialled in ail the pages.

2-

3-

4-

5-

6-

7-

8-

9-

1-

2-

3-

4-

5-

B.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail Is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 18/25 of the essential criteria taken In account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 18/25 of the essential criteria.
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ANNEX 7: MODELE ATTESTATION OF SITE VISIT

I  the undersigned Mr./Mrs./Miss

D/rector/The Director of

confirm that

.[Surname and Name of

..... [Name of companyj

Mr./Mrs./Miss (Surname and Nome)

Engineer of the Company:

Enterprise),

(Nome of

has actually visited the site which is going to receive the structure relative to tender OPEN NATIONAL
INVITATION TO TENDER, IN EMERGENCY PROCEDURE N® .... /ONIT/AC/ACITB/2022 OF

, FOR THE FOR THE COMPLETION AND EQUIPMENT OF GUEST HOUSE IN ANDEK,
MOMO DIVISION OF THE NORTH WEST REGION

The interested person declares:

To have carried out a thorough study of the site taking into consideration all the constraints relative

to the execution of the job with respect to norms.

To establish his unit price schedules taking Into account the difficulties of the site relative to the

execution of the works and shall in no condition claim the Delegated Contracting Authorltyfor any

Increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT Is established and Issued to

serve the purpose It deserves.

Date

Stamp of enterprise

Signature and Names of the Engineer
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ANNEX 8: SITE VISIT REPORT

Name of Project

Name of Enterprise

1. CONTEXT OF THE PROJECT
t

2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE»

4. PHOTOGRAPHS OF THE SITE

Date

Name of Enterprise:

»

Stamp and signature of enterprise

\

t
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t

Document No. 1 1;

List of banking establishments and
financial bodies authorised to issue

bonds for public contracts
%

&

k

«
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|. BANKS

1. Afriland First Bank

Bonque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour I’Epargne et le Credit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

2.

3.

t
4.

5.

9

6.

7.

8.

9.

10.

11.

12.

13.

II- Insurance companies

14. Chanas Insurance;
»

15. Active Insurance

k

16. Zenithe insurance SA BP Douala

k
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|. BANKS

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour I’Epargne et le Credit (BICEC)

cm Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Soclete Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

1.

2.

3.

4.

5.
p

6.

7.

8.

9.

10.

11.

12.

13.

II- Insurance companies

Chanas Insurance;14.

1

15. Activa Insurance

I

Zenithe Insurance SA BP Douala16.
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