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DOCUMENT No. 01

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

No. /ONIT/MINDDEVEUNWR/DMD/NC/NCITB/2022 o

FOR THE REHABILITATION AND EXTENSION OF WATER SUPPLY IN MANKENG, NDU SUB-DIVISION, DONGA

MANTUNG DIVISION, NORTH WEST REGION.

{EMERGENCY PROCEDURE)

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2022 state budget, the State of
Cameroon represented by the Mayor for Ndu Council hereby launches an open national invitation to tender For the
rehabilitation of water supply in Mankeng, Ndu Sub-Division, Donga-Mantung Division, North West Region

2) NATURE OF SERVICE: Work to be done consists of
> Preparatory works
> Earth works

> Foundation

> Stone Masonry
> Decking of slabs
> Pointing and internal plastering
> Plumbing works
> Excavation of pipe line /backfilling
> Control tests on pipes
> Piping
> Care/Laying of pipes

> Training of water management committee

3} DURATION OF EXECUTION: The maximum deadline for the execution provided for by the Contracting Authority shall be Three
months {90 calendar days) with effect from date of notification of the Service Order to start work.

Lots: The works is in one (1) lot as follow: For the rehabilitation and extension of water supply in Mankeng, Ndu Sub-
Division, Donga-Mantung Division, North West Region

4) Estimated cost: The estimated cost after preliminary studies is fourteen million seven hundred (14,700,000) FCFA
Amount for the

Vote of charge N® Expenditure authorization N®Subject
Project

For the rehabilitation and

extension of water supply in
Mankeng

1X0463814,700,000 FCFA 56 32138 01 641640 524113 851

5) Participation and origin: Participation in this invitation to tender is open to competent Cameroonian enterprises that are in
compliance with the fiscal laws.
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7) FINANCING: The said works shall be financed as per the programmed budget of the 2022 Public Investment Budget (PIB 2022)
of the Republic of Cameroon under the Ministry of Water Resources and Energy assigned to the Mankeng village.
8) BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment
approved by the Ministry in charge of finance and the list of which is found in document No, 12 of the Tender File, of an amount of
two hundred and ninety four thousand (294,000) francs CFA, and valid for thirty (30) days beyond the date of validity of bids.

9) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after publication of
this invitation to tender from the Services of the Contracting Authority (Service in charge of the award of contracts) during working
hours at the NDU COUNCIL TOWN HALL and the Divisional Delegation of MINMAP and ARMP.

Subject Locality Bid Bond Tender fee

The rehabilitation and extension of water supply In
Mankeng

MANKENG. NDU SUB
DIVISION

294.000 FCFA 29.000

10) ACQUISITION OF TENDER FILE: The file may be obtained from the Ndu Council Town Hall Tel: (237)670 394 872 as soon as
this notice is published against payment of a non-refundable sum of twenty-nine thousand (29,000) CFA francs, payable at the
Ndu Council Treasury.

11) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (7) copies, that is one (01) original and six (06) copies labelled as such. These shall be
submitted in one sealed external envelope containing three (3) envelopes, that is, Envelope A: Administrative Documents.
Envelope B: Technical file and Envelope C: Financial file. The sealed external envelop shall bear no information about the
company and shall be deposited at the Ndu Council Town Hall in the Service in charge of the award of contracts not later than
..r.l.£.iD.:y..k.at 10am local time. Note should be taken that in case of any ambiguities or differences during opening, only the
original shall be considered authentic. The sealed external envelop shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER

No.t.Jj8./ONlT/MINDDEVEUNWR/DMD/NC/NCITB/2022of
FOR THE REHABILITATION AND EXTENSION OF WATER SUPPLY IN MANKENG, NDU SUB-DIVISION. DONGA-

MANTUNG DIVISION, NORTH WEST REGION
(To be opened only during the bids opening session)

(EMERGENCY PROCEDURE)

12) ADMISSIBILITY OF BIDS: Under risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Ndu council) issuing service must imperatively be produced in accordance with the Special Regulations
of the invitation to tender. They must obligatorily be not older than three (3) months as at the date of submission of bids or
established before the signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be
declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance.

13) OPENING OF BIDS: The bids shall be opened in  a single phase, in the NDU COUNCIL TOWN HALL, on.Jli^.kl^..
11:00am, Only bidders or their authorized representatives having a perfect knowledge of the file may attend the bids opening
session, Any bid which shall not comply with the requirements of the tender file shall be rejected.

at

14) Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatorv criteria

1. -Absence or non-conformity of a document in the administrative file, and not submitted within 48 hours on request.
2. -Duration for delivery higher than prescribed (90 calendar days);
3. -False declaration or falsified documents;

4. -Absence or insufficient bid bond (294,000fcfa);
5. -A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
6. -Incomplete financial file;
7. -Technical score less than80% of the essential criteria;

8. -Enterprises suspended from public procurement.
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B. Essential criteria

General presentation of the tender bids;

Financial capacity:

References of the company in similar domain;

Quality of the personnel;

Technical organization of the works;

Attestation and report of site visit;

Logistics:

Special Technical Clauses initialed in all the pages and signed on the last page;

Special Administrative Clauses completed and initialed in all the pages and signed on the last page.

1-

2-

3-

4-

5-

6-

7-

8-

9-

15) Award: This evaluation shall be done using the binary method ofeither (YES) or (NO) with an acceptable minimum technical
score of at least 80% of the essential criteria taken in account.The contract will be awarded to the bidder who would have proposed
the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied a100%score of
the Eliminatory criteria and at least 80%score in the essential criteria.

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from the
last date of submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their submission deadline.

17) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during working hours from the
service for the award of contracts at the Ndu Council Town Hall.

18) AMENDMENT TO THE INVITATION TO TENDER: The Delegated Contracting Authority reserves the right, if need be, to
subsequently amend this invitation to tender in conformity with the public contract code.

Ndu,

Mayor Ndu council
(Contracting Authority)

Copies:
MINMAP

ARMP

File/chrono

Notice Boards

owto

ieur des Lyc^cs
/^sVl'gnenf^crft G6n6ra!
.  ' (PLEG)
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DOSSIER NO. 01

AVIS D'APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT No/..la../AONO/MINDDEVEURNO/DDM/CNKyCIPMCN/2022 DU
V...2aC:POUR LES TRAVAUX DE REHABILITATION ET EXTENSION DE L’EAU POTABLE DU VILLAGE DE MANKENG

ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST

(PROCEDURE D’URGENCE)

r
‘fks

1} OBJET DE L’APPEL D’OFFRESiDans le cadre de I’ex^ution du Budget d’Investissement Public 2022,1'Etat de Cameroun
repr^sente par, le Maire de la Commune de Ndu lance un Appel d'Offres national ouvert pour LES TRAVAUX DE

REHABILITATION ET EXTENSION DE L’EAU POTABLE DU VILLAGE DE MANKENG, ARRONEDISSEMENT DE NDU,

DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST

Consistence des travaux:

Les travaux comprennent notamment;

Travaux preparatoires
Terrassement

Fondations

Magonneries en pier
Crepisage de murs
Excavation de canalisation

Travaux plumberies
Formation de comite de gestion

>

>

>

y

>

>

>

3) DELAI D’EXECUTION : Le delai prevu pour I'achevement des travaux du present appel d’offre est de Cent-vingt jours
continue (04 mois) a partir du jour de la notification de I’ordre de service.
4) Allotissement; Les travaux sont en un (01) lot ci-apres definis ;Rehabilitation et extension de L'eau potable de Mankeng,
Arronedissement de Ndu, Departement de Donga-Mantung, Region du Nord-Ouest.
Cout previsionnel: Le cout previsionnel de I'operation a Tissue des etudes prealables est de; Quatorze millions sept cent mille
(14,700.000) FCFA ^

Achat DAOLocaliteProjet cout previsionnel

Mankeng,
Arronedissement de 14,700,000 FCFA 29,000 FCFARehabilitation et extension de L’eau potable de Mankeng
Ndu.

5) Participationetorigine: La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant une
experience averee dans le domaine conceme et ayant realis6es des operations similaires.
6) FINANCEMENTles travaux, objet du present appel d’offres sont finances par le Budget d'lnvestissement Public de la
Republique du Cameroun, Budget du Ministere de decentralisation et developement locaux au titre de I’exercice 2022 assigne au
Maire de Ndu sur la ligne d'imputation budgetaire
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N° de I’authorization

de d^pense
cout

pr^visionnel
N° de rimputationObjet

Rehabilitation et extension de L’eau potable de

Mankeng, Arronedissement de Ndu, Departement
de Donga-Mantung, Region du Nord-Ouest.

1X04638 56 32138 01 641640

524113 851

14, 700,000
FCFA

7) CAUTIONNEMENT PROVISOIRE:Chaque soumissionnaire doit pour chaque lot inclure dans ses documents administratifs,
une garantie de soumission qui respecte le model presciites dans le DAO etabli par un etablissement bancaire agree par le
Ministere en charge des Finances d'un montant egal a 294,000 {deux cent quatre vingt quatorze mille) francs CFA. Les
cautionnements provisoires seront liberes au plus tard trente (30) jours apres le delai de validite des offres pour les
soumissionnaires n'ayant pas ete retenus. Pour le soumissionnaire attributaire du marche, le cautionnement provisoire sera libere
apres constitution du cautionnement definitif. Pour eviter les rejets, tous les documents doivent etre les originaux ou des copies
certifiees conformes issus des autorites administratives competentes (Prefets, Sous-prefets, Service emetteur) pour une dur^
n’exc^ant pas trois mois et presentes seion les reglements spwiaux de cet appel d’offre. Les copies certifiees qui seront
certifiees pour la deuxieme fois ou des copies falsifiees ne seront pas accept^es. Les chapitres seront separes par format en
couleur, Les offres qui ne seront pas en conformite avec les prescriptions de cet appel d'offre seront declares inadmissibles.

NB: Pendant I’installation de I’attributaire au site de la rehabilitation, il sera oblige de presenter les originaux des documents
respectifs pour une verification stricte de leurs authenticites

9) CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier d’appel d'offres peut etre consulte des publication du
present avis d'appel d’offre aux services de I’Autorite Contractant Deiegue (Service de passation des marches) pendant les heures
ouvrables a Maine de Ndu.

10)ACQUISITIONDUDOSSlERD'APPELD'OFFRES:Le dossier d’appel d'offres peut etre obtenu des publication du present avis
d’appel d'offres aux services de I'Autorite Contractant (Service de passation des marches) pendant les heures ouvrables a la
Maine de Ndu, contreversementd’une somme non remboursable de vingt neuf mille (29,000) franc cfa, payable a la Recette de la
Maine de Ndu.

11) REMISE DES OFFRES : Chaque offre redig^ en frangais ou en anglais en Sept (07) exempiaires, c.-a-d. Un original et six
copies marques comme tels sera remise au Service Departemental de Passation des Marches, situe a la Mairie de Ndu, au plus
tard le Lo.lci.l.a lOheures. II doit etre dans un paquet contenant trois enveloppes marquees A: pour le dossier
Administratif, B; pour le dossier technique et C; pour le dossier financier. Ce paquet devra porter la mention:

AVIS D’APPEL D’OFFRES NATIONAL OUVERT No. AONO/MINDDEVEL/RNO/DDM/CN/CIPMCN/2022 DU3<5
POUR LES TRAVAUX DE REHABILITATION ET EXTENSION DE L’EAU POTABLE DU VILLAGE DE MANKENG,

ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST.
«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12) RECEVABILITEDESOFFRES: Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en
originaux ou en copies certifiees conformes par le service emetteur ou une autorite administrative (Prefet, Sous-prMet....),
conform6ment aux stipulations du Reglement Particulier de I'Appel d'Offres.Elles doivent dater de moins de trois (03) mois
precedant la date originale de depot des offres ou avoir ete etablies posterieurement a la date de signature de I’Avis dAppel
d’Offres. Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera declaree irrecevable.
Notamment I'absence de la caution de soumission delivree par une banque de premier ordre agreee par le Ministere charge des
Finances.

a Hheures, heurelocaleen une phase par la Commission13) Ouverture des plisl’ouverture des plis se fera le
interne de Passation des Marches de la Maire de Ndu, (SALLE DE CONFERENCE DE LA MAIRIE DE NDU) en presence de
chaque soumissionnaire qui le desire, ou son representant dument mandate et ayant une parfaite connaissance des offres dont''
a la charge. Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter'
prescriptions du DAO seront rejetees. L’ouverture des plis sera faite en une phase.

• les dossiers administratifs et les offres techniques seront premierement etudies par les membres de la Commission Ip
Passation des Marches. Les entreprises n’ayant pas obtenu au moins 80% des points de la notation sur de
administratifs et techniques seront eliminees.



14) ̂VALUATION DES OFFRESles offres seront evalu^s selon les conditions suivantes :

A • Criteres eliminatoires

II s'agiinotamment:

1 * Absence ou non-conformite d'une pi^e administrative et non soumise dans les 48 heures sur emande;

2- Duree d’execution superieur a celui present (superieur a quartre mois):

3- Fausses d^larations ou pieces falsifies;
4- Absence ou insuffisance de ia caution provisoire de soumission;
5- Offres dont I'enveloppe exterieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Offres financiere incomplete.

7- Obtentiondes notes technique inferieyre a 80% des criteres essentials;

8- Enterprises suspendu de la commande public

B - Criteres essentiels

Lescriteresrelatifsalaqualificationdescandidatsporterontatitreindicatifsur:

1- Presentation generate de I'offre;
Capacite financiere;
References de I’entreprise dans les realisations similaires;
Qualite du personnel ;
Organisation technique des travaux;
Attestation et rapport de visite du site;
Moyens logistiques;
Cahier des Clauses Techniques Particulieres paraphe a chaque page;
Cahier des Clauses Administratives Particulieres complete et paraphe a chaque page.
Les criteres essentiels sont soumis a des minima dont le detail est donne dans le R^glement Particulier de I'Appel

2-

3-

4-

5-

6-

7-

8-

9-

d’Offres (RPAO).

15) Attribution : Cette evaluation sera binaire (OUI) ou negative (NON) avec un minimum acceptable d’au moins 80%de
I’ensemble des criteres essentiels pris en compte.Le marche sera attribue au soumissionnaire qui aura propose I’offre la
moins disante, conforme pour I’essentiei aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des criteres
eliminatoires et au moins 80% des criteres essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90)
jours a partir de la date limite fixee pour la remise des offres.

17) Les Renseignements Complementaires : Les renseignements complementaires d’ordre technique peuvent etre obtenus
aux heures ouvrables au Service de Passation des Marches situe a la Mairie de Ndu

18) Additif a Tappel D’offres: L'Autorite Contractante se reserve le droit, en cas de necessite, d’apporter toute autre
modification ulterieure utile au present appel d'offres.

o ■ . .V 2022
Ndu, the.

LE Maire

(AUTKORfTE CONTRACTANTE)

(nUbUWs

Copies:
MINMAP;

ARMP;

Chrono

Affichage.
■'S'®

• 7 U

mr
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A. General

Article 1: Scope of the tender:
1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an invitation to
tender for the rehabilitation and extension of the works described in the Tender notice and briefly described in the Special
Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations
and which time-iimit runs from the date of notification of the Administrative Order or that indicated in the said Administrative Order.

1.3 In this Tender File, the term “day" means a calendar day.

Article 2; Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award
and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption" whoever offers, gives, requests or accepts any advantage in view of influencing the action of a
public official during the award or execution of  a contract:

a.2 Is involved in “fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award or execution of a

contract;

a.3 “Collusive practices" shall mean any form of agreement between two or among several bidders (whether the Contracting
Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from
competition;

a.4 “Coercive practices" shall mean any form of harm against persons or their property or threats against them in order to influence
their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary,
guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may. as a precaution, take a decision of exclusion from
bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider
trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

Article 4: Candidates allowed to compete;
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible
country, in accordance with the funding agreement,

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of
conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for
the conception, preparation of specifications and other dxuments used within the scope of contracts awarded for this invitation to
tender; or
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b.2 Presents more than one bid within the context of invitation to tender, except authorised variants according to article 17, where
need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of
the procedures of award of public contracts.

c. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially
autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting
Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services:
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this contract must
originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all
expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated:
produced, manufactured and from where the services originate.

Articles: Qualification of bidder:

6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have
changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the
invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be
furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint
venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the Project Owner and
Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single
account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications
and execution time-limits set in the Special Regulations of the invitation to tender.
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6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy
the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the
information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of
the site shall be borne by the bidder.

7,2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of
any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or
corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids
mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Articles: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and
specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the General
Regulations of the invitation to tender, it includes the following documents:

Document No. 1 .The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions:
Document No. 6. The Special Technical Conditions:
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates:
Document No. 9. The sub details of unit prices;
Document No, 10. Model documents of the contract;

- The execution schedule;

- Model of forms presenting the equipment, personnel and references:
- Model bidding letter;
* Model bid bond;
- Model final bond;
- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders;
- Model contract:

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance
authorized to issue bonds for public contracts to be inserted by the Contracting Authority,

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to
furnish all the information requested and prepare  a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or
by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the invitation to
tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at
least fourteen (14) days prior to the deadline for the submission of bids. A copy of the Contracting Authority's response, indicating
the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
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9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any
bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public
Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public
contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in
charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his
initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations
of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the
Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority
may postpone as is necessary, the deadiine for the submission of bids, in accordance with provisions of article 22 of the General
Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any dxument exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may
be written in another language on condition that  a precise translation into either English or French of the passages concerning the
bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender,
duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes;

a.1 All documents attesting that the bidder;

- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature:

-  Is not winding up or bankrupt;
-  Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a,2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article
6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender,

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the
bidders especially; a methodological statement on an analysis of the works and specifying the organization and programme which
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the bidder intends to put in place or use to execute the works (installations, schedule. Quality Assurance Plan (QAP), sub
contracting, attestation of visit of the site, where necessary, etc),

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative and
technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works,
namely:
- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
- The duly filled Unit Price Schedule;
- The duly filled detailed estimates:
- The sub-details of prices and/or breakdown of all-in prices;
- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2)
of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several
lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:
14.1 Except otherwise stated in the Tender File, the amount of the contract shall coverall the works described in article 1.1 of the
General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates
presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues,
taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of
the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the
price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration
less than one (1) year shall not be subject to price revision.

14.5 Ail unit prices must be justified by sub-details established in accordance with the structure proposed In document 8 of the
Tender File.

Article 15: Currency of bid and payment
15.1 in case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B
below, the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in
CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for
the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the
needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution
of the contract,

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex
to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the
framework of the contract so that the retained bidder does not bear any change in the exchange rate.
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15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed In the Special
Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following
manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s country shall be
in currency of the Contracting Authority’s country specified in the Special Regulations and called “national currency":
a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s country shall be in
the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that
the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed
statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual
agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign
currency needs within the context of the contract.

Article 16: Validity of bids:
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the
Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the
Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit.
The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17
of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than
sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the
request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of overrun of
sixty (60) days to the date of notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the
Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized subject to the prior
approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity
of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of
associated enterprises must be established in the name of the group submitting the bid and mention each member of the
associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished
the required final bond.

. I

i.,

17.6 The bid bond may be seized:
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(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall
indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines.
Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the
Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the
Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed rehabilitation methods and all other useful information. If necessary, the
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the Secondary solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical variants for certain parts
of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their
own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which
will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this
stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least
one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions
and answers shall be transmitted according to the methods set in article 19(4) below.
19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after
the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender
File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be
done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a
volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing
“COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of
copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1 a) or
6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialed
by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialed by the signatory (i.e.) of
the bid.

D. SUBMISSION OF BIDS
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Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes) by marking on these
envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then be placed in another envelope which will
equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes;

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting
Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority
shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not
later than the date and time stated in the Special Regulations.
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of
the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or
withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The
said notification must be signed by an authorized representative  in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification, As the case may be, the envelopes
must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and
forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex
but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be
posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by
the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in
accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS

Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives
of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the
envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the
corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and announced to the hearing of everyone
and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
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requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification" shall be opened and
their contents read to the hearing of everyone \with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification
mentioned, the price offered, including any rebates pn case of opening of financial bids] and any variant, where necessary, the
existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted
for evaluation.

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not
opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for
evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices,
rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached
the attendance sheet is handed over to all the participants at the end of the session.
25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point
designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of
Public Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure to which is attached
the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is
obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders
Board,

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or
observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification
of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said
procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contrxting Authority
in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a
bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing,

Article 27; Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to
give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the
amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation emors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General
Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation
Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they are complete, if the required
guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

18



28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender
File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of
the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in reiation to the
contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied
with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be
rendered in compliance,

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications,
divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the
evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article
6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the
possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the
unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected,

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total
comected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered
authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the
amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction
procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected
and the bid bond may be seized.

Article 31: Conversion Into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in
various currencies into those in which the bid is payable in CFA francs.
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions
defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committee.
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32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by
rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations:

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and
estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as
specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the
provisions of article 31(2} of the General Regulations:

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis,

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the Special
Regulations:

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by
applying the rebates offered by the bidder for the award of more than one lot. if this invitation to tender is launched simultaneously
for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the
proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the
bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the
contract shall not be considered during the evaluation of bids.
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project
Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder
for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the rehabilitation
methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting
Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference during
the evaluation of bids as provided for in the Public Contracts Code.

F. AWARD OF THE CONTRACT

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the
Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was
evaluated as the lowest by including, where necessary, proposed rebates
34.2 If. according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be
determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the
bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest,

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure;
The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the Minister
Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender
unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations, the
Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution
time-limit.
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Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a
maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes
of the award session of the related contract to which shall be attached the evaluation report of the bids.
37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so
request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any
claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the
regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must take place
within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for
examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.
38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract
examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Contracts.
38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

37.4

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a
final bond, to guarantee the complete execution of the works.
39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be replaced by
a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or
by a joint or several guarantee.
39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the
guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in
accordance with the instruments in force,

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the
terms laid down in the General Administrative Conditions.

DOCUMENT No. 3: SPECIAL REGULATIONS OF THE INVITATION TO TENDER

GeneralRef. of the

General

regulations

Definition of works: Rehabilitation and extension of water supply in Mankeng, Ndu Sub-Division, Donga-
Mantung Division, North West Region
Name and address of the Contracting Authority: Mayor for Ndu Council, Delegated Contracting Authority
Reference of Invitation to tender: ONIT/MINDDEVEL/NWR/DMD/NC/NCITB/2022

1.1

of

Duration of Execution: ninety (90) calenda days1.2

Source of financing: Works which form the subject of this invitation to tender shall be financed by the 2022
Public Investment Budget of the Ministry of Water Resources and Energy (MINEE), budget head No.

2.1

List of pre-qualified candidates, not applicable3.1

Origin of building materials, equipment, supplies: The materials will generally be from sources in
Cameroon.

4.1

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatorv criteria

1. - TOTAL Absence / Non-conformity of a dxument in the administrative file and not submitted on request after 48 hours;
2. -Deadline for delivery higher than prescribed:
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3. -False declaration or falsified documents;

-Absence or insufficient bid bond;
-A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
-Incomplete financial file;
-Omission of a unit price in the financial bid;
-Technical score of less than 80% of the essential criteria;

4.

5.

6.

7.

8.

Essential criteria

1- General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Logistics;

Attestation of site visit and site visit report.

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages and signed on the last page.

2-

3-

4-

5-

6-

7-

8-

9-

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minimal whose detail is given in the Special Tender Regulation {RPAO).This evaluation will
be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 80% of the essential criteria taken
in account.The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with
the regulations of the Tender Documents and having satisfied to 100% of the Eliminatory criteria and at least 80%of the essential
criteria.

ARTICLE 7: Language of the bids: The offer like any correspondence and all documents concerning the tender, exchanged
between the tenderer and the Project Owner will be written in French or English. The complementary documents and the printed
papers form provided by the Bidder can be written in another language in condition of being accompanied by a precise translation
in French or English; in which case and for purposes of interpretation of the offer, the translation will be taken.

ARTICLES: PRESENTATION OF THE BIDS

The bids prepared in English or French and in six (06) copies with one (01) original and five (05) copies marked thus, shall be
presented in three (03) volumes as follows:
A) Administrative FILE
B) Technical FILE

C) Financial FILE

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A. B and C) in one common envelope on
which shall be written.

./ONIT/MINDDEVEL/NWR/DMD/NC/NCITB/2022OPEN NATIONAL INVITATION TO TENDER No.

OF REHABILITATION AND EXTENSION OF WATER SUPPLY IN MANKENG, NDU SUB-DIVISION, DONGA-

MANTUNG DIVISION, NORTH WEST REGION
(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents of the enterprise. These
documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTTRATIVE DOCUMENTS.
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NoYesDESCRIPTIONDOCUMEMTH”

Certified Copy of the Business Registration, not more than three months old.A.1

Declaration of intention to tender stamped with the tariff in force (written by the bidder).A.2

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and
Trade of the place of residence of the bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance
or by a foreign bank the first order not more than three months.
Purchase receipt of tender file issued by public treasury 29,000 (Twenty nine thousand four hundred)
FCFA

A bid bond of 294,000(Two hundred and ninety four thousand) FCFA issued by a first rate-bank approved by
the Ministry in charge of Finance in conformity with COBAC conditions

A.3

A.4

A,5

A.6

An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)A.7

An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the
Fund; the attestation should be less than three montfis old.

A,8

A valid Certificate of imposition certified by the chief of center for taxationA.9

Business License (photocopy certified by the chief of center of Taxes, not more than three months).A.10

Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.A.11

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the statutory declarations
in issues of taxes in the current financial year; this certificate should be less than three months old.

A.12

B.1 Yes NoGeneral presentation of the bids

-Document spiral bound
-Table of content page
-Colour page separation
- Presentation of documents in the order given in this tender file

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar jobs (at least 12,000,000FCFA) justified by signed contracts (first and
last pages) and minutes of reception or attestation of clearances of works executed, (minutes of final reception for
up to 2019 projects)
Minimum acceptable: 02 Contracts realized in the domain of building rehabilitation over the past 05 years

B.2.1

1st Reference

2"^ reference

QUALIFICATION AND EXPERIENCE OF TECHNICAL STAFFB.3

01 works supervisor (at least Degree or equivalent certificate)B.3.1

Qualification of the works supervisor (Bachelor Degree in Rural Engineering (BAC +3)

Professional experience of the project engineer s 05 years (signed CV)

> CV signed by the supervisor,
> A certified copy of the technical diploma
> An attestation of availability signed by the supervisor

01 Site foreman(H}gher National Diploma (HND)B.3.2

(BAC +2 or equivalentQualification of the Site foreman: (HND certificate in Rural Engineering
certificate)

Professional experience of the Site foreman s 03 years (signed CV)

> CV signed by the foreman.
> A certified copy of the technical diploma
> An attestation of availability signed by the foreman

Other personnelB.3.3

> 02 two masons with 3 years professional experience in rehabilitation of water tanks or similar
works.(CVs signed by the candidate)
> 02 Two Carpenters with 3 years professional experience on carpentry or similar works. Only CVs
signed by the candidate
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> 01 One iron bender with 3 years professional experience on building or similar works. (Only CVs
signed by the candidate)
> 01 Plumber with 3 years professional experience
(Only CVs signed by the candidate). Qualification: (CAP in building rehabilitation, plumbing)

TECHNICAL PROPOSALSB.4

B.4,2 Organigram of the project (Specify names of the personnel handling the various functions)

B.4.3 Logical sequence for the execution of the task

B.4,5 Quality control method

B.4.7 Environmental protection measures

B.4.8 Security and safety at the site

B.4.9 Duration of execution with respect to the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B,5.1 Proof of ownership or rental of a pick-up or other vans

B.5.2 Proof of ownership or rental of a dump truck

B.5.3 Proof of ownership or rental of a concrete vibrator

B.5.4 Proof of ownership or rental of a Hand compactor

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level,
masonry bucket, trowels, spead, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

FINANCIAL CAPACITY

B.5,5

B.6

An attestation of financial capacity (solvency) of the enterprise issued by a 1 st class bank located in
any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.

Attestation of site visit signed by Director of the enterprise and Engineer

Comprehensive report of site visit signed by the company engineer and justified by photos

B.6.1

B.7

B.8

Special Technical Clauses initialed on all the pages and last page signed and stamped.B.9

Special Administrative Clauses completed and initialed on all the pages and last page signed and
stamped.

B.10

ENVELOPE C- FINANCIAL FILE

YES NONo. DESIGNATION.

C1 A submission letter, signed, dated and stamped.

Completed and signed frame work of unit prices.

Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes
(TTC) {initialed withcompany stamp and last page Signecf)

Sub details of unit prices

C2

C3

C4

• The bidders shall use for this purpose the documents and models provided in the Tender file, subject to the provisions of Article
19.2 of the RGAO concerning the other possible forms of bid bond.
• The various parts of the same file must be separated with colour pages from as well in the original as well as in the copies, so
as to facilitate the examination

Supply price
ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non reversible for the whole of the works and the equipment defined in the present Invitation to tender. The
corresponding amount shall be calculated inclusive of all taxes and the prices shall be obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer, in the event of error
between the prices In figures and letters, the latter will precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the handover
date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through packaging whether
by air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 11: Guarantee and retention guarantee
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11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 320 000 FCFA (three
hundred and twenty thousand FCFA). The time of validity of this guarantee is ninety (90) days as from the date of depositing of the
offers.

11.2 Guarantee Retention: Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of work.
ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from the
handover date of the offers. If at the end of this period, the contract were not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: A number of copies of the offer which must be filled and sent; The tender, as all the parts accompanying it shall
have to be given in seven (0 6) copies, including one (01) original and six (05) copies. The bidder shall present his documents
inside a sealed extemalenvelop being marked:

No.TENDER

FOR THE REHABILITATION AND EXTENSION OF

WATER SUPPLY IN MANKENG, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
TO BE OPENED ONLY DURING THE BIDS OPENING SESSION*

TOINVITATIONNATIONAL

/ONIT/MINDDEVEUNWR/DMD/NC/NCITB/2022of

OPEN

ARTICLE 14: Date and latest time of deposit of bids: They shall be submitted in sealed external envelope latest
10:00am, by mail registered with acknowledgment of delivery or by deposit against receipt (to be presented by bidder opon opening of bids)
to the following address:

at

NDU COUNCIL TOWN HALL SERVICE OF CONTRACTS AWARDS

TEL:

Beyond this time bids shall no longer be received or accepted.

ARTICLE 15: Opening of the bids: The opening of the bidsshall be carried out in the conference room of the prefecture in
as from 11:00 AM. by the Divisional Tender Board sitting in the presence of the duly elected

bidders or their representatives and having a good knowledge of the file.
AWARD OF THE CONTRACT

ARTICLE 16: Award of the contract: The Tenders Board shall propose to the Delegated Contracting Authority the award of the
contract to the bidder who shall presented an offer with the lowest amount, and conforming with the regulations of the tender file
and the public contract code, and having satisfy to 100% of all the Eliminatory criteria as well as at least 80% technical score in the
essentially criteria. The decision carrying award of the contract shall be published by way of press release or any other means of
publication usedby the Administration.

Donga-Mantung on

ARTICLE 17: COMMENCEMENT OF WORK: Before the commencement of work the contractor must be installed on the site by
the commission as per the the contracts terms, in keeping with the public contract's code

DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS fSACi
Table of contents

Chapter I: General
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Article 1: Subject of contract: Rehabilitation and extension of water supply in Mankeng, Ndu Sub-Division, Donga-
Mantung Division,

Article 2: Contract award procedure: This contract shall be awarded throughan Open National Invitation To Tender

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)
-  The Authority in charge of public contracts is the Divisional Delegate of Public Contracts for Donga-Mantung
-  The Delegated Contracting Authority: shall be the Mayor Ndu Council: He awards the contract, ensures the preservation of
originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the body in
charge of regulation.
-  The Contract Engineer: shall be the Divisional Delegate of Water Resources and Energy for Donga-Mantung, hereinafter
referred to as the Engineer.
-  The Project Owner/ authorizing officer: Is the Mayor Ndu Council. He represents the beneficiary administration of the
works.

-  The Contract chief of service of this contract: shall be the Divisional Chief of Water and Sanitation for Donga Mantung
or his representativefa duly mandated staff of the beneficiary institution), He ensures respect of the administrative, technical
and financial conditions and contractual deadlines.

-  The Project Manager shall be the CDO Ndu Council or his representative (a duly mandated staff of the beneficiary
institution): He ensures the interest of the project owner at the definition, preparation, execution and acceptance stages

-  The Control Brigade of MINMAP shall carry out routine controls at all levels (award process and execution proper) with
regards to this jobbing order

The contractor shall be

3.2 Security: This contract may be used as security subject to any form of transfer of the debt.
In this case:

-  The authority in charge of ordering payment shall beMayor for Ndu Council
-  The authority in charge of the clearance of expenditures shall be the Divisional Finance controller.
-  The body or official in charge of payment shall be the Ndu Council Municipal Treasurer.
-  The official competent to furnish information within the context of execution of this contract shall be frieMayor for Ndu Council

Article 4: Language, applicable law and regulation

1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own
organization and in the execution of the contract.lf the laws and regulations in force at the date of signature of this contract are
amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss for
either party.

Article 5: Constituent documents of the contract (Article 4 of GAC): The constituent contractual documents of this contract are
in order of priority;
1) The tender or commitment letter;
2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the

Special Technical Conditions (STC) hereunder;
3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);
5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price

schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;
6) Plans;
7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of

13 February 2007;
8) The General Technical Condition(s) applicable on the services forming the subject of the contract.

Articles: General instruments in force: This contract shall be governed by the following general instruments inforce.
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Decree NO. 2018/336 of 20th June 2018 to institute the Public Contracts Code
The Mining Code;
Instruments governing the various professional bodies;
Decree No. 2001/048 of 23 Febmary 2001 relating to the setting up, organization and functioning of the Public Contracts
Regulatory Agency
Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system
applicable to public contracts;
Framework Law No. 96/12 of 5 August 1996 on the management of the environment;;
Decree No. 2012/074 of 8 March 2012 relating to the creation, organization and functioning of Tenders Boards amended
and supplemented by Decree No. 2013/271 of 5 August 2013;
Decree No. 2012/075 of 8 March 2012 to organize the Ministry in charge of Public Contracts;
Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;
Letter No; 00908/MINTP/DR of 1997 to publishguidelines for the consideration of environmental impact of road
maintenance;
Circular [to be indicated as applicable] relating to the execution, and control of execution of the budget of the State. Public
Administrative Establishments and Regional and Local Authorities and other bodies receiving government subsidies
Unified Technical Documents (DTU) for building works;
Applicable standards;
Other instruments specific to the domain concerned with the contract.
And eventually others if any.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

Article 7: Communication (Articles 6and 10 supplemented)

1.1 Copies of All communications within the framework of this JOBBING ORER shall be sent to MINMAP and shall be
written and notifications sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract
Manager, correspondences shall be validly addressed to Ndu, the chief town of the Division in which the work was done;
In the case where the Project Owner is the addressee:
Sir/Madam Mayor Ndu Council with a copy addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project
Manager and where need be, within the same deadline,
b) In the case where the Contracting Authority is:
Sir/MadamMayor Ndu Council with a copy addressed within the same deadline to the Project Owner, Contract Manager, Contract
Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to the Contract
Manager.

Article 8: Administrative Orders (Article 8 of GAC): The various Administrative Orders shall be established and notified as
follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authorityand notified to the contractor
by the Project Owner with a copy to the Contracting Authority, MINMAP, the Contract Manager, Contract Engineer, the Paying
Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidenceon the objective, the amount and execution
deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, MINMAP, the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be
signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable)
with a copy to the Contracting Authority, MINMAP and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the Contract
Manager with a copy to the Contracting Authority, MINMAP, the Contract Engineer and Project Manager.
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8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall
be signed by the Contracting Authority and notified by his services to the contractor with a copy to MNMAP, the Project Owner,
Contract Manager, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee
period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the contractor by the Contract Engineer.

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having
reservations shall not free the enterprise of executing the Administrative Orders received.
8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be
done within a maximum of five (5) days from the date of transmission by the Contracting Authority to the Project Owner. Beyond
this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said
notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the works
and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the following conditional
phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5)
days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In
case of modification, the contractor shall by himself replaced by a member of staff of equal competence (qualifications and
experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following
notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his opinion in writing with
a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason
for termination of the contract as mentioned in article 45 below or the application of penalties [to be specified where need be].

Chapter II; Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond: The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.lt is constituted and
transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contractJhe bond
shall be returned or the guarantee released within one month following the date of provisional acceptance of the works, following a
release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.The return or
release of the retention fund or security shall be done within one month after final acceptance by release issued by theContracting
Authorltyupon request by the contractor.

11.3 Guarantee of start-off advance: [ (20% maximum of the amount of the contract inclusive of all taxesguaranteed at 100%)
and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented): The amount of this contract as indicated by the
attached [detail or estimates] is. (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:

Amount exclusive of VAT:

Amount of VAT:
.) CFA F

J CFA F.
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Amount of TSR and/or
Total taxes

Net to be paid= EVAT-TSR and/or AIR

CFAF

..CFAF

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of taxes) by credit to account No,,
name of the contractor in the bank.

opened in the

b, For payments in foreign currencies {amount in figures and letters exclusive of taxes) by credit to account No.,
opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)

15.1 Prices shall be firm,

a. Payments on account made to the contractoras advances shall not be reversible,
b. Revision shall be “frozen" upon expiry of the contractual time-limit, except in the case of price reductions.

15.2 Price updating modalities (notappticable)

Article 15: Price revision formulae (article 21 of GAC): (not applicable)

Article 16: Price updating formulae (article 21 ofthe GAC): (not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract and its
additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and duly justified
expenditures shall be reimbursed to him under the following conditions;

-  The quantities considered shall be the hours used or the quantities of building materials and materials used that was the
subject of joint job cost sheets:

-  The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %)to take account of
social benefits:

The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices:

-  Building materials and materials shall be reimbursed at cost price duly justified at the place of use. marked up by ten percent for
loss, stocking and handling:

-  The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into
account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC): This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 ofthe GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% ofthe amount ofthe contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed
at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in
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accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor
during the execution of the contract according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works reaches
eighty (80) percent of the amount of the contract.
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon
the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed: Before the 30^^ of each month, the contractor and the Project Manager shall jointly
establish a job cost sheet which summarizes and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account; No later than the fifth (S"') of the month following the month of the services, the contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive
of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he
may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be
the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

[1 -2.2 and/or - (7.5 or 15%)] paid directly into the account of the contractor;
2.2% or 3.3% paid to the public treasury as AIR due by the contractor.
7,5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has
approved.The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved
such that they are in his possession not later than the twelfth of the month. The Contract Manager has a deadline of fourteen (14)
days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of _03_ calendar days from the date of submission of
the approved detailed accounts.

21.3 Detailed account of start-off account {if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC): Possible interests on overdue payments are paid by
statement of sums due in accordance with article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public
Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000'^> of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30®'
day beyond the contractual time-limit:

b) One thousandth (1/1000®’J of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30®' day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all
taxes.

B. Specific penalties.
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23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special
penalties for the non observation of the provisions of the contract, especially;

-  Late submission of final bond;

-  Late submission of insurances:

-  Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance,
the contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed
account summarizes the total sums to which the contractor may be entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to five (05) days to notify the corrected and approved draft to the Project Manager.

25.3 The contractor has up to five (05) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26,1 The Project Manager has up to five (05) days to establish the general detailed account and forward to the contractor after final
acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general
and final detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting Authority.

Article 27: Tax and customs regulations (article 36 of the GAC): Decree No. 2003/651/PM of 16 April 2003 lays down the
terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes
applicable to this contract include notably;

Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the contract;
Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);o

Council dues and taxes;o

Dues and taxes relating to the extraction of building materials and water.o

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the
elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC): Seven (7) original copies of the contract shall be
stamped by and at the cost of the contractor, in accordance with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC): The works shall include especially: (see Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
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30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to
guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or
defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Duration of the execution of the contract {article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days, (Four months)

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG): The detailed and general plan of progress of the
works shall be communicated to the Project Manager in five (05) copies at the beginning of each stage,

Article 33: Provision of documents and site (article 42 of the GAC): A reproducible copy of the plans featuring in the Tender
File shall be submitted by the Contract Manager.TUe Project Owner shall make available the site and access ways to the
contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC): The following insurance policies are required within
the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (fo
be adapted):

Liability insurance, business manager;
Comprehensive insurance of the site;
Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented):

35.1 Programme of works, Quality Assurance Plan and others,

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution,
the contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the Project Engineer the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan,
where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with:

Either the indication “GOOD FOR EXECUTION":

-  Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Manager and Contract Manager then have a deadline of five
(5) days each to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the
execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and
approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project Manager. After approval
of the execution sch^ule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the
date of reception.
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b) The Environment Management Plan should bring out notably the choice technical conditions of the site and Secondary life:
conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he
intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor
with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of
clauses of the contract.

35.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realization of all the parts of the structure must be
submitted for the endorsement of the Contract Manager or Project Manager at most fifteen (15) days prior to the date provided for
the commencement of execution of the corresponding part of the structure,
b) The Contract Manager has a deadline of five (05) days to examine and make known his observations. The contractor then has
a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these documents
shall be deemed to have been approved.

Article 36: COMMENCEMENT OF WORKS.

Before the start of works, the authorizing officer shall convene an enlarge site meeting with the following in attendance:
-The project manager
•The control brigade MINMAP... Observer
• Contract manager
•The contractor

-The authorizing officer
■The Contract Engineer.
■The DD MINEPAT

Chairperson
Secretary
Member

Member

member
member-The DD MINMAP Observer

Article 37: Implantation of structures: The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the Secondary points and levels of the project.

Article 38: Sub-contracting (article 54 ofthe GAC): The part of the works to be sub-contracted shall be 30 % of the initial amount
of the contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical
Conditions.
39.2 The Contract Manager has a deadline of three days to approve the contractor's personnel and laboratory as soon as the
request is made.
Article 40: Site logbook (article 56 ofthe GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the
contractor’s representative each day.

40.2 it is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or
cancelled parts must be mentioned on the margin for validation.

NB: the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC):

Chapter IV: Acceptance

Article 42: ACCEPTANCE
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42,1 PRE- ACCEPTANCE OPERATIONS: Before the acceptance of the works the contractor shall ask in writing to the control
Engineer through the project ownner, to organize  a technical visit for pre-acceptance. This visit shall include the following
operations.
> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field according to decree HO. 2018/336 of 20th June 2018)
bearing public contracts, with the following in attendance:

Member

member

Chairperson
secretary

•The Project Manager
-The Contractor

-The Authorizing Officer
•The Contract Engineer..

The minutes of this operation shall be drawn up on site and shall be valid with signatures of 2/3 of all present.
During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the corresponding works to be effected
before the acceptance. The project owner shall fix the acceptance date in collaboration with the project Engineer.

42.2 Acceptance: PROVISIONAL ACCEPTANCE.
The commission shall examine the report of the pre-acceptance and shall proceed either to the provisional or final acceptance as
the case may be. An acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members on the site with the following in attendance:

Member

Observer

member

Chair person
Secretary
Member

•The Contract Manager.
-The DD MINMAP

•The contractor

■The Authorizing Officer
■The Contract Engineer
•The stores accountant of Ndu
council
Article 43: GUARANTEE PERIOD: The guarantee period is one (01) year from the date of the provisional reception for the section
of new civil Engineering works.

Article 44: Final acceptance (article 72 of the GAC)
44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the guarantee.
44.2 The commission and procedure for final acceptance shall be the same as for provisional acceptance and as per decree NO.
2018/336 of 20th June 2018) bearing public contracts.
44.3 Members of the reception commitees shall be intittled to indemnities for each session paid by the contracting authority.

Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of 24 September 2004 and equally
under the conditions laid down in articles 74.75 and 76 of the GAC especially in one of the following cases;
-  Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than

seven (7) calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the works;

-  Refusal to repeat poorly executed works;
-  Default by the contractor;
-  Persistent non payment for services.
Article 46: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure, the
thresholds below which claims shall not be admitted are:

-  Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
-  Flood; decennial flood frequency.
-  Uprisings and demonstration for morethan two weeks.
Article 47: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the execution of
this contract may be settled amicably.Where no amicable solution can be found for a disagreement, it is brought before the
competent Cameroonian jurisdiction.

Article 48: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced at the cost of
the contractor and furnished to the Contract Manager.
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Article 49Entrv into force of this contract: This contract shall be final only upon its signature by the Delegated Contracting
Authority. It shall enter into force as soon as it is notified to the contractor by the Delegated Contracting Authority.
Article 50: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total height=2,80meters,
width=1,20meters, board thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance to the site at a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON

Peace • Work - Fatherland

THE REHABILITATION AND EXTENSION OF WATER SUPPLY IN MANKENG, NDU SUB-DIVISION, DONGA-

MANTUNG DIVISION, NORTH WEST REGION
DELEGATED CONTRACTING AUTHORITY: MAYOR NDU COUNCIL

AUTHORISING OFFICER: MAYOR NDU COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE WATER RESOURCES AND ENERGY FOR DONGA-MANTUNG

CONTRACT MANAGER: THE DIVISIONAL CHIEF OF WATER AND SANITATION FOR DONGA-MANTUNG

EXTERNAL CONTROL : THE CONTROL BRIGADE OF MINMAP DONGA MANTUNG

CONTRACTOR;

FINANCING: 2022 PUBLIC INVESTMENT BUDGET (MINEE)

DURATION OF CONTRACT: THREE (03) MONTHS (90 CALENDAR DAYS)

Document No. 5: Special Technical Conditions (STC) TECHNICAL SPECIFICATIONS
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The technical specifications presented herein below define the water works that shall be executed in the locality of Mankeng, Ndu
Sub- Division, Donga Mantung Division, North West Region and the manner in which these works shall be carried out. The
Contractor is expected to read this specification critically and identify all the articles that are applicable to his job.
CHAPTER!:

ARTICLE 1:

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or plans provided for each
project. The various works to be executed shall conform to the relevant terms of the technical specifications given herein below.
ARTICLE 2:

It should be understood that the provision of a bill of quantities for any project does not absolve the potentials of the Contractor of
the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the conditions prevailing on the
terrain. This knowledge shall come in handy when preparing the list of Tasks and the Unit Price Schedule. Potential contractors (or
bidders) shall provide a detailed and sequenced List of Tasks to be effected on each component of the project.
BEFORE THE START OF WORKS, the contractor shall provide the contract Engineer with:

A detailed plan of the work, showing the scheduling of the various works to be executed in time.

GENERAL INFORMATION

VOLUME OF WORK TO BE EXECUTED

GENERAL INSTRUCTIONS

Detailed technical drawings of the works to be realized

A manpower deployment plan

A schedule of the delivery of materials to the project site, showing possible delays.

Failure to forward the foregoing documents shall engender the postponement of the reception of project materials,
which could result in a punishable overall delay in the execution of the project.

No materials shall be used that has not been checked for conformity with the technical specifications by the Supervising Engineer
and received and minutes drawn up and signed by the Engineer and the contractor.
The Supervising Engineer reserves the right to modify the plans and work schedule provided by the Contractor, which
modifications shall first be submitted to the Contracting Authority for approval, Under exceptional circumstances, the Supervising
Engineer may suggest modifications to the technical specifications for any component of a project to the Contracting Authority,
while making sure that the overall cost of the project stays within the limits of the financial bid of the contractor.

Any modifications must be done in writing, with sufficient justifications. For this purpose, a numbered page book (the
project log book) shall be kept on site in which the Supervising Engineer shall write his approved instructions. Both the Contractor,
or his representative, and the Supervising Engineer shall initial every page of the project logbook.
It is therefore obligatory for the contractor to execute the works in conformity with:

The Bills of Quantities and Estimates

The Special Administrative Clauses

The Special technical Clauses stated herein

Any other special rules and regulations that may be applicable to his job,

The work schedule.

The detailed technical drawings.

Subject to any approved modifications indicated in the project log book by the Supervising Engineer.
The Contractor shall take note of any omissions or discrepancies that may exist In the above documents mentioned in the

preceding paragraph, which omissions or discrepancies could fundamentally affect the technical or aesthetic quality of the
works executed to his detriment, and call the attention of the Supervisory Engineer who shall remain at the disposal of the
Contractor for necessary information and inquiries throughout the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work indicated in the project log
book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the expense of the
Contractor.

CHAPTER II:

ARTICLE 3:

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any component of a project.
He shall also be responsible for the excavation and backfilling of the pipeline under the supervision of the Engineer. In that regard

ORIGINE AND QUNLITY OF GEOMATERIALS AND CEMENT

QUALITY AND QUANTITY OF GEOMATERIALS
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it is obligatory for the potential Contractor (or bidder) to visit the project site, at his own expense, before preparing his bid. in order
to verify whether available geomaterials are of good quality and of sufficient quantity. He shall make any reservations concerning
geomaterials in his bid.
ARTICLE 4:

The nature and origin of sand remains subject to the approval of the Contract Engineer. Sand shall be obtained either from rivers
or through crushing of rock. The sand shall be of high quality. It shall be crunchy, stable, clean and shall be free of dust particles,
schistose, gypseous or clayey debris and organic reinforcements.  The sand component shall be more than 80% and the very fine
constituents, with a dimension not exceeding eighty (80) microns that can be eliminated by settling, should be less than four
percent (4%). No grain of sand should have a dimension greater than four (4) millimeters. If deemed necessary by the Supervising
Engineer, the sand shall be sieved and washed thoroughly before use. Moreover, filter grade sand shall have a grain size ranging
from 0.8mm to 1.2mm to 1.2mm inclusive. Furthermore, it shall be fried in order to eliminate algae zygospores, bacteria and/or
bacteria spores, fungi and/or fungal hyphae.
ARTICLE 5:

Gravel shall be obtained from deposits or quarries chosen by the contractor and approval by the Supervising Engineer. It shall
clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can be eliminated through settling should be
less than 2%. Its grading should be suited to its use. If deemed necessary by the Supervising Engineer, it shall be washed before

ORIGIN AND QUALITY OF SAND

ORIGIN AND QUALITY OF GRAVEL

use.

ORIGIN AND QUALITY OF STONESARTICLES:

Stones shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising Engineer. No stone
shall have a dimension less than (20) centimetres. Balsalt stones, commonly called black stones, are highly recommended, or else
stones of other quality, such as unweathered granites, rhyolites, ignimbrites, etc, duly tested and approved by the Supervising
Engineer, may also be used if deemed necessary, they shall be washed with iron brushes.
ARTICLE 7:

Cement shall be of the CPA325 class and shall be obtained from an approved factory.
CHAPTER III: CONCRETE WORKS

ORIGIN AND QUALITY OF CEMENT

PREPARATION OF CONCRETEARTICLES:

Concrete works shall be of MINDDEVEL (03) kinds:
Mass concrete for foundations works; it shall be  a mixture of 250kg of cement per M^ of sand and of appropriate1

thickness.

Re-in forced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers and interruption

chambers; it shall be a mixture of 350kg of cement per M^ of sand and shall be of appropriate thickness.
2

Mass concrete for catchment works; it shall be a mixture of 400kg of cement per M^ of sand.3

METHOD OF EXECUTION

GENERAL INFORMATION

SECURITY AT THE WORK SITE

The Contractor shall place at the entrance to the work sites signboards in bold letters indicating that work is underway and
prohibiting the public and unauthorized persons from entering the work site. He shall be responsible for any accident that may
occur on the work site or may be suffered by a third party, his staff and employees or officials of the Administration as a result of
their presence on the work site, Organization of work and security on the work site shall therefore be the sole responsibility of the
Contractor.

CHAPTER 4:

ARTICLES:

ARTICLE 9.1:

Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a-vis his workers and the
Administration. Moreover, his insurance policy shall cover any damages he could cause to any one during the execution of the job.
ARTICLE 9.2: TRAFFIC

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work site
throughout the period of work, right till provisional reception. No obstruction of traffic shall be allowed for more than two hours.
Maintenance of traffic flow shall be the responsibility of the Contractor. In case of any contract in this matter, the Supervising
Engineer may bring in a third party to correct any shortcomings that may be impeding the traffic flow, and related expenses shall be
borne by the Contractor,

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be informed of the
situation at least seven (07) days in advance, so that he can seek the opinion or the local Administrative Authorities, the deviation
route and his plan for maintaining the deviation throughout the duration of the works that have necessitated the deviation.
ARITICLE 10: STONE MASONRY

Stone masonry shall be aesthetic and in accordance with structure type and civil engineering rules.
Binding mortar shall be a mixture of 400kg of cement per M^of sand, no grain of which have a dimension exceeding 4mm
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Mortar containing a mixture of 450kg of cement per of sand shall be used for finishing of the external joints of non-visible walls
of stone masonry.
Mortar consisting of a mixture of 500kg of cement per M^ of sand, to which shall be added a quality of SIKA N° 1 recommended by
the manufacturer and approved by the Supervising Engineer, shall be used for waterproofing the interior surfaces of water-
retaining structures (storage tanks, interruption chambers, sedimentation basin, filters etc )
ARTICLE 11:

11.1 POINTING

The joints of the external walls of stone masonry that are visible shall be carefully pointed to give them an aesthetic look, Mortar
containing 600kg of cement per M^ of sand shall be used for pointing, with cement past (1:0) finish.
11.2 PLASTERING

Plastering of surface in contact with water shall comprise pointing of mortar joints followed by a 1 cm thick layer of spatter dash 1:2
(m625}. This shall then be followed by the application of a rendering coat of 2cm thick 1:4 {m300) mix and setting coat 2cm thick
1:2 (m625). The walls shall then be finished with cement paste. Plastering of surfaces not in contact with water, such as chambers
for air valves, control valves and washouts shall consist of 1 coat of plaster 1cm thick and a mix of 1:3 {m400).
ARTICLE 12;

By plumbing works include:
laying of pipes in trenches

POINTING AND PLASTERING

PLUMBING WORKS

1}

tt) rehabilitation and installation of chambers for air valves, washouts and control valves

III) installation of branch lines right up to the last plastic pipe before the standpipes

12.1 PIPE SPECIFICATIONS

Pipes should meet the physical characteristics presented in table I below:
Table I: physica Characteristics of pipes

Internal 0

&external 0

Thickness (mm) Length of

pipe{m)

Socket lenght Norminal services

pressure(bars)(mm)
Minimum Nominal maximun(mm)

621x25 1.9 2.0 2.3 28 10

28x32 1.9 2.0 2.3 32 6 6

32 10 626.8 X 32 2.4 2.6 2.9

40 6 635x40 2.3 2.5 2.8

633.6x40 3.0 3.2 3.5 40 10

6 643.6x50 3.0 3.2 3.5 50

64.3 50 1042x50 3.7 4.0

56.6 X 63 3.5 63 6 63.0 3,2

53x63 4.7 65.4 63 105,0

68.6 X 75 3.0 3.2 3.5 6675

66.6 X 75 3.8 4,2 4.5 75 610

63.2 X 75 5.5 5.9 6.3 75 10 6

80.6x90 4.3 4.7 5.0 90 6 6

TOLERANCES

OVALIZATION:±1mm

Length of pipe: ± 1% => ±6cm
Socket length: ± 0.6mm
12.1.1 CONTROL TESTS FOR PIPES

Length
The tolerance for pipe lengths shall be ± 1% (± 6cm). For every 100 pipes, if the number of pipes not respecting this

tolerance is less than 3, i.e. 3%. than the whole lot shall be considered okay, otherwise the contract Engineer shall request that as
many pipes be tested in the tot as possible.

External diameter

I)

ii)

The tolerance shall be ± 0.3mm for pipes of external diameters between 25mm and 50mm, and ± 0.4mm for pipes
between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify the external diameters of
15pipes for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed above, he shall reserve the right to reject the
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whole lot. If 5 pipes fail to meet the tolerances stipulated above, 15 other pipes shall be selected at random from the same lot and
verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected,

Thicknessiii)

Thickness verification should adhere to the specifications presented in table 11 below
Table II: Thickness

No of bad pipes xNo. of pipes randomly
selected for verification

No. of pipes in the lot

Lot accepted if
X max =

Lot rejected If
X max =

310 2100-199

43200-299 15

3 420300-499

25 6500-899 5

630 7899-1300

940 81300-3200

The contract Engineer shall carry out thickness verification in accordance with table II above
Socket length

The socket length shall be according to agreed norms. The value obtained should have the theoretical value of the tube plus
1.3mm. The tolerance shall be 0.6mm.

Shrinkage cracks
Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on  a 15-30cm long
sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis, If this occurs for 15 samples representing a lot
of 100 pipes, the lot shall be rejected.
vi)lnternal pressure
Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every five samples,
another set of five shall be selecte3d for a retest. If the second set respects the specified relation with the service pressure, the set
shall be considered satisfactory. Otherwise, either necessary adjustments shall be carried out to meet the required specifications,
or the lot shall be rejected.

Impact
This test shall be carried out on MINDDEVEL samples, one from each extremity and the third from the center, all MINDDEVEL,
one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples as shown in table ill:
Table III: Impact Test Schedule

Pipe diameter

iv)

V)

Vii)

Mass (kg)

15 1

132

40 1

3.550

63 5

7.575

90 7.5

The pipes shall be accepted i , and only if, the percentage of broken pipes in the tested samples does not exceed 40%.
viii) Labels
The Contractor shall ensure that all pipes for this project are labeled <H>. The contract Engineer shall reject any pipe not labeled
as such.

The Contractor shall furnish the contract Engineer a guarantee certificate from the factory of origin ascertaining that the pipes meet
the required standards as described in the foregoing sections. The Contractor shall arrange for free access to the factory for the
contract Engineer to enable him request, as required, for all factory tests described in the aforementioned sections to be carried out
by the manufacturer.
The perfonnance guarantee of works shall cover all defects in pipes, their handling and workmanship.
12.2 FITTINGS SPECIFICATIONS

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly respect these
specifications.
All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to those specified in TABLE IV
shall be rejected. The performance guarantee of works shall cover all defects in fittings, their handling and workmanship.
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TABLE IV: SPECIFICATIONS FOR FITTING

Description of goods

ADAPTOR UNION 25-%“

Descriptlon of goods

NIPPLE 2"

ADAPTOR UNION 32-1" NIPPLE 2 72"

ADAPTOR UNION 40-1 7/ PVC ELBOW 63

PVC RED SOCKET 40-32ADAPTOR UNION 50-1 72"

PVC RED SOCKET 50-40ADAPTOR UNION 62-2"

ADAPTOR UNION 75-2 72" PVC RED SOCKET 63-50

PVC RED SOCKET 75-50AIR VALVES

PVC RED SOCKET 75-63BALL VALVES 172"

BALL VALVE 2' PVC TEE 32

DEC VALVE 1 172" PVC TEE 40

PVC TEE 50DEC VALVE 2’

DEC VALVE 07/ PVC TEE 63

PVC TEE 75DEC VALVE 2“

PVC VALVE 32DEC VALVE 272"

PVC VALVE 40ELBOW 07;

PVC VALVE 50ELBOW 17/

PVC VALVE 63ELBOW 172"

PVC VALVE 75ELBOW 2

REDUCER G.I.1"-3/4'ELBOW 272"

PVC RED SOCKET 75-63FLOAT VALVE 63

SADLE PIECE 32-1"G.I.PIPE 07/

SADLE PIECE 40-1G.l. PIPE 1

SADLE PIECE 50G.l. PIPE 17/

SADLE PIECE 50-1"G.l. PIPE 172"

SADLE PIECE 63G.I.PIPE 2

SADLE PIECE 63-1G.I.PIPE 272"

SADLE PIECE 75-1"G.l. SOCKET 07/

TAP 07/G.l. SOCKET 17/

UNION 07/G.l. SOCKET 172"

UNION 1G.l. SOCKET 2

UNION 17/G.l. TEE 1"

UNION 172"G.l. TEE 17/

UNION 2G.l. TEE 172’

UNION 272"G.l. TEE 2

NON RETURN VALVE 2"G.l. TEE 272’

NIPPLE 07/ GABA JOINT

GLUE 1 KGNIPPLE 1"

HERM (ROLL)

SAND PAPER (ML)

NIPPLE 17/

NIPPLE 172"

ATICLE13: PIPING

13.1 DESCRIPTION

This item consist of the supply and laying of all pipes, including the installation of accessories like
Couplings, tees, reducers, etc, etc. to entirely complete this item as per these specifications and plans provided.
13.2 CARE/LAYING OF PIPES

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic
Elements.

During transport, storage, and assembling of piping elements care shall be taken to avoid soil and other contamination from
entering the system.
Laying of pipes, assembling of pipes and all other works directly related to piping works, shall only be executed during dry weather
conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the separate elements.
Only skilled plumbers shall be employed on any plumbing work.
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Pipe joints, reducers, tees. etc. shall be connected in conformity with the manufacturer’s prescription.
METHOD OF DETERMING QUALITY OF Gl AND PVC PIPING LAID13.3

The quantity of PVC and Gl piping laid shall be measured per linear meter of laid pipe. Measurements
shall be made for each class of pipe and each diameter of pipe separately.

CONSTRUCION METHODS

SETTING OUT OF WORKS

The Contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points and levels that
may be required for the proper and accurate positioning of all the structures on the work site. The works so set out shall be
received by the contract Engineer before rehabilitation work actually begins.
ARTICLE 15: EXCAVAITON OF TRENCHES

Pipe trenches shall be excavated to a depth of at least 60cm and at most 100 cm. and a width of 40 cm. the bottom of
each trench shall be free of any stones or other materials which could damage the pipes.
ARTICL16: BACKFILL

The Contractor shall be responsible for all backfill operations. However, such operations shall only be carried out after the
dimensions of the trenches have been approved by the contract Engineer. After the pipes have been laid in the trenches by
qualified plumbers, and successful hydraulic tests conducted, they shall be carefully covered with soil and rammed in, in soil layers
of 20cm thick.

The backfilling of pipes crossing Motorable roads shall be done in conformity with laid down norms. The compaction requirement
for backfill shall be at least 90% of the dry modified optimum proctor density.
ARTICLE 17:

CHAPTERS:

ARTICLE 14:

MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk associated with the collapse of any surface or face exposed as a result of excavations
effected anywhere on the works site, whether or not he takes any precautions against such accidents. The nature of the
precautions he may take shall be entirely at his discretion. No water shall be allowed to accumulate in any part of an excavation.
For that reason, every excavation shall be protected against flooding, seepage, run-off, etc. Should water accidentally enter any
excavation, it shall be immediately removed by pumping or bailing at the expense of the contractor.

WORK EVALUATION METHOD

CALCULATION OF THE OVERALL LEVEL OF REALISATION

Each month, the overall level of realization shall be calculated using field data and the unit prices quoted by the Contractor
in the Unit Price Schedule.

CHAPTERS:

ARTICLE 18:

DOCUMENT N'*. 06 THE UNIT PRICE SCHEDULE

THE UNIT PRICE SCHEDULE FOR THE REHABILITATION AND EXTENSION OF WATER SUPPLY IN

MANKENG, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
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UNIT U.P in figures U.P in words

DESIGNATION OF WORKSNo

100 SITE INSTALLATION

Site installation and mobilization of personnel LS101

Site clearance and pegging of pipe line LS102

Environmental Impact Notice LS103

200 STRUCTURES

Rehabilitation of all spring catchment/spring chamber201 U

Rehabilitation of storage tank(s) and sedimentation tank U202

Construction of stand taps/fittings U203

Rehabilitation of stand taps/fittings U204

Construction of control valve chambers/fittings U205

Rehabilitation of control valve chambers/fittings206 U

Rehabilitation of low points/fittings U207

300 EARTH WORKS

301 Excavation of Pipe line

Backfilling of pipe line

ML

302 ML

400 PIPE WORKS

Supply and laying of PVC 0 63mm NPIO ML401

Supply and laying of PVC 0 50mm NP10 ML402

Supply and laying of PVC 0 40mm NP 10 ML403

Supply and laying of PVC 0 32mm NPIO ML404

Rehabilitation of the entire network LS405

Supply and laying of G1 pipes at stream crossings/protection U406

Changing of all G1 valves and fittings to PVC union valves
adaptable to the system

U407

Replacement of some pipe line indicators U408

500 CATCHMENT PROTECTION

Demarcation and fencing of catchment including life fence
at Yamba

LS501

Formation of Water Management Committee and training of
two water care takers

LS502

Provision of tool kit and water management guide503 LS

Planting of trees U504

DOCUMENT N°. 07 BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION AND EXTENSION OF WATER SUPPLY

IN MANKENG, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION.
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UNIT COST AMOUNTUNIT QTYS/N DESIGNATION OF WORKS

100 SITE INSTALLATION

LS 1Site installation and mobilization of personnel101

Site clearance and pegging of pipe line LS 1102

LS 1Environmental Impact Notice103

SUBTOTAL

200 STRUCTURES

Reconstruction of spring catchment/spring chamber 1U201

Construction of storage tank 08m3 with a control valve
chamber

U 1202

U 5Construction of stand taps/fittings203

Rehabilitation of stand taps/fittings U204

Construction of control valve chambers/fittings U 2205

SUB TOTAL

300 EARTH WORKS

2,300Excavation of Pipe line ML301

ML 2,300Backfilling of pipe line302

Sub Total 300

400 PIPE WORKS

900Supply and laying of PVC 0 50mm NPIO ML401

Supply and laying of PVC 0 40mm NPIO ML 800402

ML 600Supply and laying of PVC 0 32mm NPIO403

Supply and laying of G1 pipes at stream
crossings/protection

1U404

Sub Total 400

500 PROJECT SUSTAINABILITY/OTHERS

Demarcation and fencing of catchment including life fence
at Yamba

LS 1501

Formation of Water Management Committee and training
of two water care takers

LS 1502

Provision of tool kit and water management guide LS 1503

Water Quality Analysis LS504

28Planting of trees U505

Sub Total 500

SUMMARY

100 SITE INSTALLATION

200 STRUCTURES
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300 EARTH WORKS

400 PIPE WORKS

500 CATCHMENT PROTECTION

TOTAL EXCLUDING TAXES

VAT&19.25%

AIR & 5.5%

TOTAL TAXES

TOTAL INCLUDING TAXES

NET AMOUNT PAYABLE

DOCUMENT N®. 8FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

Duration of

activity
No Daily out put Total quantity Unit

No Days break
Daily wageCategory AmountQ_ up

(/>

Q1
o

TOTAL A

Days breakCO Type No Daily rate Amount

o

LU

CL

O TOTAL B
I

Q
QuantityUnit Unit cost AmountType

< CO

o

Od oj
o
CO

TOTALC

D DIRECT TOTAL COST A+B+C

GENERAL SITE EXPENESES Dx%E

GENERAL OFFICE EXPENSES Dx%F

D+E+FNET COSTG

Gx%RISK + BENEFITSH

G+HTOTAL COST{HT)P

P/Q’TYUNIT COST (HT)V

Document No. 9: Model contract

JO/ONIT/MINDDEVEUNWR/DMD//NC/NCITB/2022OF-

/ONIT/MINDDEVEUNWR/DMD//NC/NCITB/2022OF
and last page of JOBBING ORDERS NoPage_

-AWARDED FOLLOWING INVITATION TO TENDERN^
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FOR THE REHABILITATION AND EXTENSION OF WATER SUPPLY IN MANKENG, NDU SUB-DIVISION,
DONGA-MANTUNG DIVISION, NORTH WEST REGION

EXECUTION DEADLINE: One Hundred and twenty days (03) months
Amount of contract In CFA F:

FCFA.iAT(HT)

EVAT(TTC) FCFA.

FCFA.VAT(

FCFA.AIR (2.2% or 3.3%)

Net to be paid FCFA.

Read and accepted by the contractor

(place of signature).

Signature of Contracting Authority
(date).

(place of signature). (date).

Registration

DOCUMENT No. 10 MODEL FORMS APPLICABLE
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FORM N° 1: DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTERHEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned Mr,.

1000Nationality

Function

In my capacity as General Manager of P.O. BOX TEL:

Hereby acknowledge receipt of the file for Tender Notice

N" of

Concerning the

And hereby declare my intention to tender for the said project.

Done at

General Manager
On the

DOCUMENT NO. 12:

List of banking establishments and financial bodies authorized to issue bonds for public contracts
I- BANKS

1. Afriland First Bank

Banque Atlantique
Banque Gabonaise pour !e Financement International (BGFI BANK)
Banque International du Cameroun pour I’Epargne et le Credit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)
Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun
Soci^te Generale de Banque au Cameroun
Standard Chartered BankCameroon

Union Bank of Cameroon

United Bank for Africa.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

nsurancecompanies
Chanaslnsurance;

Activa Insuranc

ll>

14.

15.

FORM N“ 02 THE MODEL TENDER LEHER
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I (We) the undersigned

Acting in the capacity of. in the name and on behalf of.

RCN“

telephone N®.
by virtue of the power vested in me (us), resident at
after having studied ail the documents of the tender

and after having assessed in my (our) point of view and under
my (our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tender and commit myself
(ourselves) to carry out works For the rehabilitation and extension of water supply in Mankeng, Ndu Sub-Division,

Donga-Mantung Division, North West Region

at

, P.O.Box

file relating to the Invitation to Tender N"
(Town)

FCFA,  in keeping with the terms and conditions of the tender file in return for the sum of.
(  Francs) Total with all taxes inclusive, calculated on the basis of the unit prices stated in the Unit
Price List and the detailed estimates, appended to this tender. The prices stated are tax inclusive.

I commit myself (ourselves) if my (our) tender is retained, to execute the contract within MINDDEVEL (03) months as from the
date of notification of the award of contract,

I hereby commit myself (ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with effect from the
deadline for submission of bids.

I (we) hereby request that the amounts due to me(us) by the Delegated Contracting Authority be paid to me (us) in the national
opened in the name of in the records of (Bank)currency (FCFA) in account No.

at

Enclosed with this tender are:

The price list and the detailed estimates duly filled, dated and signed.
Other documents which in keeping with the requirements of the Tender file must be enclosed with the tender letter.

Done at, on

Fiscal stamp

Signature(s)

Bidder(s)

For companies, indicate; 1000

The company (company or trade name, form, nationality and registered office)

«represented by the undersigned

For companies without a legal status, indicate;

»(Name, first name and status)

« We, the undersigned, »

(For each person; name, first name, company name, nationality, location of the registered office)

ff Constituted in a group of companies for the execution of this contract, jointly commit ourselves »

FORM N® 03 THE MODEL SURETY BOND
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Bank

Reference of guarantee: No

TO THE MAYOR NDU COUNCIL,DONGA-MANTUNG DIVISION,REPUBLIC OF CAMEROON

Invitation to Tender No

BID BOND For the rehabilitation and extension of water supply in Mankeng, Ndu Sub-Division, Donga-Mantung Division,
North West Region

The Contractor (5) to the Mayor for Ndu CouncI a bid
relating to the rehabilitation and extension of water supply in Mankeng, Ndu Sub-Division, Donga-Mantung Division, North
West Region

hereby submits on

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor for Ndu CouncI
acting in the capacity of Delegated Contracting Authority, a  bid bond amounting to CFA Francs

(6).

with our registered office inBy this guarantee, we the undersigned,(7)
committed towards the the Mayor for Ndu Council, through the bidder for the sum of CFA Francs

{in words).figures)

are

[in

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account indicated by Mayor for
Ndu CouncI, the amount of the guarantee at the first written request, as soon as the latter shall inform us in writing that the bidder
does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor for Ndu Council. This guarantee shall be released
latest thirty (30) days after the expiration of the validity of the tender or, in case the company shall be the successful bidder, after
presentation of the performance bond which shall be kept by the Mayor for Ndu Council.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Done at on

Mr (Mrs)
Signature(s) & stamps

(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank

FORM N® 04 MODEL BID BOND

.(Hereafter called the “the bidder") hasWhereas

submitted his bid dated Here in after called “the bid")
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at
the Mayor for Ndu Council (hereinafter called

hereinafter called “the Bank", are bound onto
‘the Delegated Contracting Authority) in the sum of

for which payment will and truly be made to the said Delegated Contracting Authority, the
bank binds itself, its successors, and assigns by the present if our client refuses or incapable of completing the jobs as stipulated in
the contract.

We undertake to pay the Delegated Contracting Authority up to the above amount upon receipt of his first written demand, without
the Delegated Contracting Authority having to substantiate his demand, provided that in his demand the Delegated Contracting
Authority will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions,
specifying the occurred condition or conditions

() days after the period of bid validity. Any demand inThis guarantee will remain in force up to and including _
respect thereof should reach the bank not later than the above date,

day of_Sealed with the common seal of the said bank this

SIGNATURE OF BANK AUTHORITY
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FORM N° 05 THE MODEL PERFORMANCE BOND (RETENTION BOND)

Bank

Reference of guarantee: No.

To: THE MAYOR NDU COUNCIL,DONGA-MANTUNG DIVISION,REPUBLIC OF CAMEROON

Invitation to Tender No

PERFORMANCE BOND FOR THE EXECUTION: For the rehabilitation and extension of water supply in Mankeng,
Ndu Sub-Division, Donga-Mantung Division, North West Region

(Bank) have been informed that a contract has been signed between The Mayor for Ndu
acting as contractor For the

We

Council acting in the capacity of Delegated Contracting Authority, and
rehabilitation and extension of water supply in Mankeng, Ndu Sub-Division, Donga-Mantung Division, North West

Region
the contractor is bound to present to The Mayor for Ndu Council,In compliance with the provisions of Contract N°.

Delegated Contracting Authority, a performance bond for the execution of work, covering security, commitments and other
obligations incumbent on the contractor under the contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CFA
Francs

(bank) do hereby commit ourselves irrevocably and without arguing to pay to The Mayor for
Ndu Council, at his first written request, and for MINDDEVEL (03) months the amount of this bond, that is to say.

all the amounts that the contractor may owe the Delegated Contracting Authority for failing to fulfil

We,

one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of
receipt and a copy to the contractor clearly stating and supplementing the reasons for his request. This letter shall be
countersigned by The Mayor for Ndu Council. The bank guarantee shall take effect as from the date of notification of the contract.
The original of this guarantee shall be kept by The Mayor for Ndu Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the
guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Done at on

Mr (Mrs)
Signature(s) & stamps
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FORM 06 MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Bank

Reference of guarantee No

TO THE MAYOR NDU COUNCIL,DONGA-MANTUNG DIVISION.REPUBLIC OF CAMEROON

Invitation to Tender N°.

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE REHABILITATION WORKS

(Bank) have been informed that a contract shall be signed between The Mayor for Ndu
acting as contractor For the

rehabilitation and extension of water supply in Mankeng, Ndu Sub-Division, Donga-Mantung Division, North West
Region,

of Contract N°.

We

Council, acting in the capacity of Delegated Contracting Authority, and

In compliance with the provisions of Article
Mayor for Ndu Council, Delegated Contracting Authority, a bank guarantee with the purpose to assure the refund of the start-off
advance granted to the company and amounting to CFA Francs

, the contractor shall be bound to present to The Lord

We, (bank) do hereby commit ourselves, irrevocably and without arguing to pay to the Mayor for
Ndu Council, at the written request the Mayor for Ndu Council, and within Three (03) weeks the amount of this guarantee, that is

all the amounts that the contractor may owe the Delegated Contracting Authority for failingto say.

to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of
receipt and a copy to the contractor clearly stating and supplementing the reasons for his request. This letter shall be
countersigned by the Mayor for Ndu Council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this guarantee shall be
kept by the Ndu Council Internal Tenders Board. The guarantee shall be released upon refund of the full amount of the advance.
After this date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Done at on

Mr (Mrs)

Signature(s) & stamps

52



FORM N® 07 THE MODEL UNDERTAKING BY THE BIDDER

Invitation to tender N®.:Name of project:

The Rehabilitation and Extension of a Water Supply at

I (We) the undersigned (8)

byin the name and on behalf of (10) RC N®

. telephone No..
Acting in the capacity of (9)

virtue of the power vested in me (us), domiciled at P.O.Box
after having studied all the documents of the tender file relating to the Invitation to Tender No

at

(Town)
and after

having assessed in my (our) point of view and under my (our) responsibility the nature and difficulties entailed with the execution of
the job, I (we) do hereby tender and commit myself (ourselves) to carry out works For the rehabilitation and extension of

water supply in Mankeng, Ndu Sub-Division, Donga-Mantung Division, North West Region , in keeping with the temis and
conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
(  ) months as from the date of notification of award of the contract

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days
with effect from the deadline for submission of bids.

Done at on

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

»(name, first name and status)«represented by the undersigned

For companies without a legal status, indicate:

«We, the undersigned

(For each person: name, first name, company name, nationality, location of the registered office)« Constituted in a group of
companies for the execution of this contract, jointly commit ourselves

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name

»

»

FORM 08 MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY,

{specify diploma or certificate) and holder of
is committed

(name of company) if awarded
(indicate the name ofprq/ecfjDonga-Mantung Division of the North West Region. This is in

a

issued on Tel:at

I  the undersigned
National Identity Card N° _
and available to work as

the contract for
response to Tender N°

{specify post to be occupied) with

Done in

Sign;
the
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REMARK- This form shall be signed by the concerned on his or her honor.

ANNEX N” 02

THE MODEL PROFESSIONAL REFERENCES

Name of Client,

Address and

Contactable

telephone N°

Budgeted
Project
amount

Contract

amount

Period of the

contract

Acceptance
YearN° Project

date

1

2

NB: For each contract named in the above list, are attached the following:

Photocopy of first and last pages of the contract,
Photocopy of provisional acceptance report and of final acceptance (as the case may be).

Done on.

Mr (Mrs)....

Signature(s)

at

ANNEX N° 03 MODEL EQUIPMENT LIST

MARK (&
HORSEPOWER

if vehicle)
STATUS

(Hired or owned)
DESIGNATION

Description & frame (chassis)
number

REGISTRATION

NUMBER

(if vehicle)
SN QUANTITY

1

2

3

etc
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DOCUMENT N°11 :ANNEX N® 01 THE MODEL CURRICULUM VITAE

Name & First name;

Date of birth :

Nationality

Level of education

Good Average PoorLevel Very goodLanguages Spoken

Written

ENGLISH Read

Spoken

Written

FRENCH Read

Spoken

WrittenLOCAL LANGUAGE OF THE

AREA OF THE PROJECT
Read

Spoken

Training school;

Date of admission :

Date of graduation;

Diploma obtained:

Specific knowledge: Publication, research work

Date of start of service;

Nature of service rendered:

Number of years of service :

Number of years in the company :

Date of start of service in the company :

WORK EXPERIENCE H

(*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall be signed.

-  The curriculum vitae shall highlight the importance of projects in which the personnel has worked and the position he
actually held in the said projects.

Date

holder of National Identity Card N°
being Managing Director of this Company called

testifies that the above information is correct and commit myself to present any of the above equipments and tools at any given
time requested, As well any of them must be present at the site before and during each phase at any given moment required or
requested by the Authorities in charge of the project I am tendering for.
Remark- For equipment I will take on hire I hereby attached to this form certified attestations (lease documents) of
commitment between I and the Owner(s) of the equipment{s).

Done on

I the undersigned,
issued on at

at

Signed
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ANNEX N® 05 MODEL OF SUB» DETAIL OF UNIT PRICE

Designation of Works:

Duration

(days)
Total QuantityN® price Daily output

/day

Category Number Daily Salary Days paid Amount

Site engineer

Site foreman

Team chiefs

Administrative staff

Driver

SpeciaiisedTechnicians

Labourers

Store keeper

Totai A

Quantity Daiiy rate Days paid AmountWORKMANSHIP Type

Pickup for foilow-up

Small equipment

Total 6

ConsumptionQuantity Unit Price AmountType

Total C

TOTAL DRY PRICE A+B+CD

General site expenses DxX%X%E

General head office expenses Y% D X Y%F

D + E + FTOTALCOST PRICEG

G X Z%Z%Risks + benefitsH

G + HTOTAL COST PRICE WITHOUT TAXESP

P/QTESELLING UNIT PRICE WITHOUT TAXESV
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ANNEX N® 06 MODEL OF SITE VISIT REPORT

INTRODUCTIONI)

TENDER N° {withprojecttitle)
NAME OF COMPANY

DATE;

II) COMMENTARY:
11-1) Nature of the project site

TIME:

II-2) Accessibility to the project site;

II-3) Vegetation (trees, shrubs etc)

II-4) Topography of the site

NB: AHACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY COMMENTARY
ABOVE

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF REHABILITATION MATERIAL (stones, sand, gravel, wood etc)
V) DIFFICULTIES:
V) CONCLUSION

SIGNATURES;

Signature of Contractor or his staff concerned

ANNEX N° 04KEY STAFF

NAME QUALIFICATION EXPERIENCE FUNCTIONDESCRIPTION

ADMINISTRATIVE

AND TECHNICAL

STAFF ON SITE

SUPPORT STAFF
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ANNEX N° 07 THE EVALUATION GRID

FOR THE REHABILITATION AND EXTENSION OF WATER SUPPLY IN MANKENG, NDU SUB-DIVISION, DONGA-
MANTUNG DIVISION, NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N' DESCRIPTION Yes No

Certified Copy of the Business Registration, not more than threemonths old.A.1

Declaration of intention to tender stamped with the tariff in force (written by the bidder).A,2

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and
Trade of the place of residence of the bidder, not more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance
or by a foreign bank the first order not more than threemonths.

Purchase receipt of tender file issued by public treasury 29,400 (twenty nine thousand four hundred)
FCFA

A.3

A.4

A.5

A bid bond of 294,000 (Two hundred and ninety four thousand) FCFA issued by a first rate-bank approved by
the Ministry in charge of Finance in conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)A.7

An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the
Fund; the attestation should be less than threemonths old.

A.8

A valid Certificate of imposition certified by the chief of center for taxation

Business License (photocopy certified by the chief of center of Taxes, not more than three (03) months).
A.9

A.10

Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.A.11

A Clearance Certificate signed by the chief of Centre of Taxes tfiat the bidder has met all the statutory declarations
in issues of taxes in the current financial year; this certificate should be less than three (03) months old.

A.12

B.1 Yes NoGeneral presentation of the bids

-Document spiral bound
-Table of content page
-Colour page separation
- Presentation of documents in the order given in this tender file

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar jobs (at least 12,000,OOOFCFA) justified by signed contracts (first and
last pages) and minutes of reception or attestation of clearances of works executed, (minutes of final reception for
up to 2019 projects)
Minimum acceptable: 02 Contracts realized in the domain of building rehabilitation over the past 05 years

B.2.1

1st Reference

2^ reference

QUALIFICATION AND EXPERIENCE OF TECHNICAL STAFF6.3

01 works supervisor (at least Degree or equivalent certificate)B.3.1

Qualification of the works supervisor: (Bachelor Degree in Rural Engineering (BAC +3)

Professional experience of the project engineer ̂  05 years (signed CV)

> CV signed by the supen/isor,
> A certified copy of the technical diploma
> An attestation of availability signed by the supervisor

01 Site foreman(Higher National Diploma (HND)B.3.2

(BAC +2 or equivalentQualification of the Site foreman: (HND certificate in Rural Engineering
certificate)
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Professional experience of the Site foreman s 03 years (signed CV)

> CV signed by the foreman,
> A certified copy of the technical diploma
> An attestation of availability signed by the foreman
>

Other personnelB.3.3

> 02 two masons with 3 years professional experience in rehabilitation of water tanks or similar
woiks.i CVs signed by the candidate)
> 02 Two Carpenters with 3 years professional experience on carpentry or similar works. Only CVs
signed by the candidate
> 01 One iron bender with 3 years professional experience on building or similar works. (Only CVs
signed by the candidate)
> 01 Plumber with 3 years professional experience
(Only CVs signed by the candidate). Qualification: (CAP in building rehabilitation, plumbing)

TECHNICAL PROPOSALSB.4

Organigram of the project (Specify names of the personnel handling the various functions)B.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the siteB.4.8

Duration of execution with respect to the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vansB.5.1

Proof of ownership or rental of a dump truckB.5.2

Proof of ownership or rental of a concrete vibratorB,5.3

Proof of ownership or rental of a Hand compactorB.5.4

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level
masonry bucket, trowels, spead, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5.5

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a 1 st class bank located in
any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.

B.6.1

Attestation of site visit signed by ContractorBJ

Comprehensive report of site visit signed by the company engineer and justified by photosB.8

Special Technical Clauses initialed on all the pages and last page signed and stamped.B.9

Special Administrative Clauses completed and initialed on all the pages and last page signed and
stamped-

B.10

FINANCIAL OFFER

C1 A submission letter, signed, dated and stamped.

Completed and signed frame work of unit prices.C2

Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes (TTC)

C3

Sub details of unit pricesC4
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ENVELOPE C- FINANCIAL FILE

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum ofa
technical scoreof 80%in the essential criteria

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with
the regulations of the Tender Documents and having satisfied to 100% of the Eliminatory criteria and at least 80% of the essential
criteria.

A»Eliminatorvcrlteria

- Absence of a document in the administrative file;
- False declaration or falsifieddocuments;

- Absence or insufficient bid bond:

- Unjustifiedfinancialcapacity;
• A bid with the external envelope carrying a sign or mark leading to the identification of the bidder:
- Bids submitted after the deadline of submission:

•  Incompletetechnical and financial files
- Omission of a unit price in the financial bid:

■Technical score of at least 80% of the essential criteria;
B • Essential criteria

- General presentation of the bids
- Financial capacity of the company;
- Experience of the company;
- Quality of personnel and management of the company:
- Technicalequipment ;
- Methodology for the execution of works

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minimal whose detail is given in the Special Tender Regulation (RPAO).
This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum

of the essential criteria taken in account,
from at least 80%

in conformity with
the regulations of the Tender Documents and having satisfied to 100% of the Eliminatory criteria and at least 80% of the essential
criteria.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,

ANNEX 8: MODELE AHESTATION OF SITE VISIT
.[Surname and Name of CONTRACTOR]I  the undersigned Mr./Mrs./Miss

[Name of Ministry] confirm that

(Surname and Name)Mr./Mrs./Miss

Engineer of the Company: (Name of Enterprise),

has actually visited the site which is going to receive the structure relative to OPEN NATIONAL INVITATION TO TENDER
FOR THE REHABILITATION AND

EXTENSION OF WATER SUPPLY IN MANKENG, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST
REGION

No /ONIT/MINDDEVEUNWR/DMD//NC/NCiTB/2022OF

The interested person declares:

-  To have carried out a thorough study of the site taking into consideration all the constraints relative to the execution of the
job with respect to norms,

-  To establish his unit price schedules taking into account the difficulties of the site relative to the execution of the works and
shall on no condition claim the Delegated Contracting Authorityfor any increase of unit price.
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In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve the purpose it
deserves.

Date Date

Stamp of enterprise

Signature and Names of the EngineerSignature and Names

DOCUMENT Nn3:

WORKING PLANS

'/
<  i

I

1::-
ir..
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