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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER'S NOTICE

N°[__/TN/ONIT/E.29/E.F.A.S./MDTB/PIB/2022 OF - U [..2/2022

FOR THE CONSTRUCTION OF AN ELECTRICITY WORKSHOP AT GTHS
BAMENDAKWE, BAMENDA | SUB DIVISIONIN MEZAM DIVISION OF THE

NORTH WEST REGION.
Financing: MINESEC Public Investment Budget of 2022

1. Subject of the invitation to tender:

Within the framework of 2022 Public Investment Budget, the Senior Divisional Officer for
Mezam; Delegated Project Owner hereby launches an Open National invitation to Tender for the
Construction of an Electricity Workshop at GTHS Bamendakwe Bamenda | Sub Division in Mezam
Division of the North West Region.

2. Nature of work:
Work to be done consists of
Preparatory works
Earth works
Foundation
Masonry elevation
Carpentry-roof works
Plumbing
Electricity
Tiling
Glass works
Painting
Drainage
3. Execution deadline
The maximum duration provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender is three (03) calendar months

4. Lots:
The work is in a unique lot as follows for the Continuing Construction of an Electricity Workshop
at GTHS Bamendakwe, Bamenda | Sub Division in Mezam Division of the North West Region.
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5. Estimated cost
The estimated cost after preliminary studies is 35,000 000 {Thirty-five million) CFA Francs.

6. Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are in
compliance with the fiscal laws.

7. Financing
Works which form the subject of this invitation to tender shall be financed by the 2022 Public
Investment Budget of the Ministry of Basic Education Budget head N°

8. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
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document No.12 of the Tender File, of an amount of 700,000 CFA (Seven Hundred Thousand
Francs CFA, valid for thirty (30) days beyond the date of validity of bids. As per article 90 (9) of
the Public Contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or bank
cheques are acceptable in the place of bid bond.

9. Consultation of Tender File:
The file may be consulted during working hours at the Private Secretariat of the Senior Divisional
Officer, Mezam-Bamenda, Telephone N%237) 233 36 41 46, as soon as this notice is published.

10. Acquisition of tender file:

The file may be obtained from the Private Secretariat of the Senior Divisional Officer,
Mezam-BamendaTelephone (237) 233 36 41 46 as soon as this tender notice is published against
payment of a non-refundable sum of 60, 000 CFA francs, payable at the Fublic Treasury,
representing the cost of purchasing the tender file.

11. Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original
and 06 (six) copies should reach the secretariat of SDO’s office at Up Station Bamenda not later
than 20/04/2022 at 10 AM local time and should carry the inscription:

TO THE DELEGATED PROJECT OWNER
<<OPEN NATIONAL INVITATION TO TENDER N°® 02/ONIT/E.29/E.F.A.S./MDTB/PIB/2022 OF _20/03/2022 For
The Construction Of An Electricity Workshop At GTHS Bamendakwe, Bamenda | Sub Divisionin
Mezam Division Of The North West Region. “To be opened only during the bid-opening
session”

12. Admissibility of bids
Under penalty of being rejected, only originals or true copies cerlified by the issuing service
or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of launching of the
tenders or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance. .

13. Opening of bids:
The bids shall be cpened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 20/04/2022at 11 AM local time, at the
Conference Hall of office designated by the Contracting Authority (at the Divisional Delegation
of Public Contracts Mezam at Up Station Bamenda), by the Mezam Divisional Tenders Board.
Only bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
+ Outright elimination during the opening session of the bids

1. Absence of the bid bond
+ Elimination during the evaluation of bids by the adhoc commitee
Financial capacity 220,000,000 FCFA
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
. Non respect of 75%of essential criteria;
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During the opening session of the bids if a document of the administrative bid is absent
or noncompliant, the bidder will be given fourty eight {48) hours to produce or replace said
document eise will be eliminated during the evaluation of the bids. No such document wiil
be accepted after this deadline.
B. Essential criteria
1. General presentation of the tender,

Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
Special Technical Clauses initialed in all the pages and last pages signed,;
0. Special Administrative Clauses completed and initialed in all the pages and last

page signed.
These essential criteria are subject to lower limits, the details of which are spelled out in the
Special Regulations of the invitation to tender

15. Award

This evaluation will be done in a purely positive (yes) or negative (no) with an acceptable
minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Reguiations of the invitation to tender of this consultation.
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16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for
the submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours at the
Prefecture Mezam Telephor;e N°(237) 233 36 41 46

8 uipe 99!
Done at Bamenda on the, ) 2022

DELEGATED CONTRACTING AUTHORITY

(THE SENIOR DIVIS ICER FOR MEZAM)
Copies: 77 "\‘.".r,”u- o0 N f
- MINMAP /

- ARMP ‘ 4 W
- Project Owner o
Chairperson of MDTB
Notice Boards
file
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AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT

N° 02/AONO/ONIT/E.29/E.F.A.S./MDTB/PIB/2022 DU 30/03/2022
POUR LES TRAVAUX DE CONSTRUCTION D'UN ATELIER ELECTRIC AU LYCEE TECHNIQUE DE
BEMENDAKWE; ARRONDISSEMENT DE BAMENDA | DANS LE DEPARTEMENT DE LA MEZAM, REGION
DU NORD-OUEST.

Financement : BUDGET D'INVESTISSEMENT PUBLIC (BIP MINEDUB) - EXERCICE 2022

1. Objet de I'Appel d'Offres

Dans le cadre de I'exercice budgétaire 2022, Monsieur le Préfet de la Mezam ; Maitre
d’Ouvrage Délégué lance un Appel d'Offres National Quvert pour les travoux de CONSTRUCTION
D'UN ATELIER ELECTRIC AU LYCEE TECHNIQUE DE BEMENDAKWE; ARRONDISSEMENT DE BAMENDA |
DANS LE DEPARTEMENT DE LA MEZAM, REGION DU NORD-QUEST.

2. Consistance des travaux

Les {ravaux comprennent notamment :
Travaux préparatoires
Terrassement
Fondations
Magonneries en élévations
Charpente-couverture
Menuiserie métallique
Plomberie sanitaire
Electricité

Revétement,

Vitrerie

Peinture

VRD

3. Délais d'exécution

Le délai maximum prévu par le Maitre d'Ouvrage Délégué pour la réalisation des travaux
objet du présent appel d'offres est de trois (03) mois calendaires et court & compter de la date
de notification de I'ordre de service de démarrage des travaux.
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4, Lotissement:

Les travaux objet de cet appel d'offres sont en un lot unique et concernent la Construction d'un
atelier Electric au Lycée Technique De Bemendakwe; Arrondissement De Bamenda | Dans Le
Département De La Mezam, Région Du Nord-Ovest.

-1 Codt prévisionnel
Le codt prévisionnel de I'opération & lissue des études préalables est de trente-cinq millions
{35,000 000) de Francs CFA

6. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concerné et ayant réalisées des opérations
similaires et qui sont en régle sur le plan fiscal.

y & Financement “
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
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du Ministére des Enseignements Secondaires de I'exercice 2022 sur b Igne dmputation budgétaie N°
IX01977 Imputation :565105015716120523311443.
8. Cautionnement de soumission

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de
soumission établie par une banque de premier ordre agréée par le Ministére chargé des finances
et dont la liste figure dans la piéce12 du DAO, d’'un montant de (700 000) FCFA sept cent milles
et valable pendant trente (30) jours au-dela de la date de validité des offres. Conformément &

article 90 (9) du code des Marchés Publics (Décret No. 2018/366 du 20 Juin 2018), des
cheéques certifiés et chéques-banques sont admis 2 la place du cautionnement de soumission.

9. Consuitation du Dossier d'Appe! d'Offres

Le Dossier d'Appel d'Offres peut &tre consulté et obtenu aux heures ouvrables au
secrétariat Particulier du Préfet de la Mezam Téléphone N®(237) 233 36 41 46, dés publication du
présent avis.

10. Acquisition du Dossier d'Appel d'Offres

Le dossier d'Appel d'Offres peut étre obtenu aux heures ouvrables au Secrétariat
Particulier du Préfet de la Mezam Tél. : N®(237) 233 36 41 46, dés publication du présent avis, sous
présentation d'une quittance de versement au Trésor Public de la somme non remboursable de
(60,000) FCFA soixante mille FCFA de frais d'acquisition du Dossier

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01)
original et (06) copies marquées comme telles, devra parvenir contre récépissé a la Secrétariat
de Préfet de la Mezam sis a Up Station Bamenda au plus tard le 20/04/2022 a 10 heures locale
et devra porter la mention suivante :

A MONSIEUR LE MAITRE D’OUVRAGE DELEGUE (AUTORITE CONTRACTANTE)
« APPEL D'OFFRES NATIONAL OUVERT N°02 ONIT/E.29/EF.A.S./MDTB/PIB/2022 DU 20/03/2022 POUR I
LES TRAVAUX DE CONSTRUCTION D'UN ATELIER ELECTRIC AU LYCEE TECHNIQUE DE BEMENDAKWE;
ARRONDISSEMENT DE BAMENDA | DANS LE DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST.

tt A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT »

12 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative
(Prefet, Sous-Préfet,...), conformément aux stipulations du Réglement Particulier de FAppel
d'Offres.

La date limite de validité des piéces administratives susvisées doit &tre postérieure a celle
de lancement de la consuitation (date de signature de I'Avis d'Appel d'Offres).

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. L'absence de la caution de sournission délivrée par une banque de premier
ordre agréée par le Ministére chargé des Finances entrainera un rejet séance tenante de
l'ouverture des plis.

13. Ouverture des plis

L'ouverture des plis se fera en un seul temps. L'ouverture des piéces administratives et
des offres techniques et financiéres aura lieu le 20/04/2022 A 11 heures précises, dans la salle
de conférences de la Délégation Départementale des Marches Publics de la Mezam sis 3 Up
Station Bamenda, par la Commission départementale de Passation de Marchés de la Mezam
siégeant en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant
une parfaite connaissance de leurs offres.

14. Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires

It s'agit notamment :

PENDANT LA SEANCE D’QUVERTURE DES OFFRES

1- Absence de la caution de soumission ;

PENDANT L’EVALUATION DES OFFRES EN SOUS-COMISSION D'ANALYSE DES OFFRES
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Capacité financier 2 20,000,000 FCFCA
Délai d'exécution supérieur a celui prescrit (supérieur a trois mois) ;
Fausses déclarations ou piéces falsifiées ;

Offre dont I'enveloppe extérieure porte des mentions permettant de
reconnaitre le Soumissionnaire ;

Offres financiére incompiéte,

7. Le changement d'une unité ou d'une quantité du DAQ dans 'offre
financiére ;

8. Le non-respect de 75% des critéres essentiels ;

N.B. En cas d’absence ou de non-conformité d’une piéce du dossier administratif lors de
'ouverture des plis, un délai de quarante-huit (48) heures est accordé aux
soumissionnaires concernés pour remplacer la piéce en question. Passé ce délai, la
piéce ne sera plus acceptée et I'offre ne sera éliminée que fors de I'évaluation des
offres en sous-commission d'analyse.

B - Critéres essentiels
Les critéres relatifs a la qualification des candidats porteront a titre indicatif sur:

Présentation générale de l'offre ;

Capacité financiére ,

Références de lentreprise dans les travaux similaires ;

Qualité des ressources humaines ;

Méthodologie d’exécution des travaux ,

Mesures de sécurité envisagées pour I'exécution des travaux |

Moyens matériels de l'entreprise ;

Attestation et rapport de visite du site ;

Cahier des Clauses Techniques Particulieres paraphé A chaque page et signé a la

derniére page ;

10. Cahier des Clauses Administratives Particulieres paraphé & chaque page signé a la
derniére page ;
Les criteres essentiels sont soumis & des minima dont le détail est donné dans le

Réglement Particulier de I'Appel d'Offres (RPAQ).
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15. Attribution

Cette évaluation se fera de maniére purement positifs (oui) ou négatifs (non) et dont le
minimum des « oui » acceptable est d'au moins 75% de I'ensemble des critéres essentiels pris
en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disant, conforme
pour I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.
16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date
fimite fixée pour la remise des offres.

17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de
la Prefecture de la Mezam, Secrétariat Particulier du Préfet de la Mezam Tél.: N (237) 23336 41 46

1 8/mps 2022
Fait 4a Bamenda, len
AUTORITE CONTRACTANTE DELEGUE

Copies o
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Maitre d'Quvrage

Président COPM/Mezam;

Affichage.
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i5. Attribution

Cette évaluation se fera de maniére purement positifs (oui) ou négatifs (non) et dont le
minimum des « oui » acceptable est d'au moins 75% de 'ensemble des critéres essentiels pris
en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme
pour I'essentie! aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des criteres
éliminatoires et au moins 75% des critéres essentiels.

16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date
limite fixée pour la remise des offres.
17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de
la Prefecture de la Mezam, Secrétariat Particulier du Préfet de la Mezam Té!.: N°(237) 233 36 41 46

Fait 4 Bamenda, le

LE MAITRE D'OUVRAGE DELEGUE

Copies - Le Préfet de la Mezam -
- MINMAP

ARMP

Maitre d'Ouvrage

Président CDPM/Mezam,;

Affichage.

chrono
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and briefly
described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day"” means o calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

ii) s involved in "fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a contract;

i) "Collusive practices” shall mean any form of agreement hetween two or among several
bidders {whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) "“Coercive proctices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of o
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or Is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, os a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminai proceedings that may
be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:
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{a) o bidder (including all members of a group of enterprises and all sub-contractors to the bidder),
in accordance with the funding agreement.

(b) a bidder {including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in
a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiory of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

presents more than one bid within the context of invitation fo tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-contractors in more than cne bid.

=t
—

i) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

{d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (i) managed according to commercial laws and {iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and

{b) provide all information {complete or update information Included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

{i} The production of certified balance sheets and recent turnovers;
{ii} Access to a line of credit or availability of other financial resources;
{ii} Orders acquired and contracts aworded;
{iv) Pending litigations;
{v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (jeint-contracting) must satisfy the following
conditions:

{a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;
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(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis é
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

{e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detalled proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation
to tender,

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit,

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum {addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the
following documents:

Document No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document Ne. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter;
d. Model bid bond;
e. Model final bond;
f. Model of bond of start-off advance;
g- Model of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 10. Models to be used by bidders;
a. Model contract;
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Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;

Document No. 12. List of first grade banking establishments or financlal institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

2.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Confracting
Authority in writing or by electronic mail (fax or e-mail} at the Contracting Authority's address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge o
complaint to the Minister in charge of Public Contracts.

2.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five {5} days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it ot his initiative or in reply to o request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided
by the bidder may be written in another language on condition that a precise translation into either English
or French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.
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Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:

= has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrypt;

= is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

ifi) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article &(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan {QAP), sub-contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the confract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the contract, namely:

1.The Special Administrative Conditions {SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.
¢. Volume 3: Financial bid

The Speclal Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepored according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

f e
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the sume invitation to tender, they could indicate rebates offered
In case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimotes presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Spedial
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty {30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause Is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the sald price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-detalls established in accordance with the structure proposed
in document 8 of the Tender File.

Atlicle 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who Intends to commit
expenditures in other currencies for the execution of the works shall indicate In the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the contract.

b) The exchange rates used by the bidder 1o convert his bid Into the national currency shall be
specified by the bidder in an annex to the bid In compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract
so that the retained bidder does not bear ony change In the exchange rate.

135.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

{a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(@)  The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices ond indicated in annex
to the bids are reasonable; to this end, o detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in o
way as take occount of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the pericd stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority as not being in complionce.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing {or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the contract does not include o price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by opplication of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaiuation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be autherised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, In accordance with the provisions
of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the nome of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained sholl be returned within fifteen (15} days after
publication of the award result.

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the reguired final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

if)  fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;
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i) Refuses to receive notification of the Administrative Order to commence execution.

Anticle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shail be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technical specifications, sub-details of prices and proposed
construction methods and all other useful information. If necessary, the Contracting Authority will examine
only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated
as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of
the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated In the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clorifications and answer any questions which
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary ot the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of coples) and shall be signed by the person(s} duly empowered fo sign on behalf of the
bidder, in accordance with article 6{1a) or 6(2¢) of the General Reguiations, as the case may be. All
the pages of the bid containing alterations or changes must be initialled by the signatory (les) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.
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D. SUBMISSION OF BIDS
Adicle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give ony indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority ot the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inseription “TO BE OPENED ONLY DURING THE BID-CPENING SESSION”
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late In accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid Is misplaced or opened prematurely.

Anticle 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21 (2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an cuthorised
representative in application of article 20{2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and "REPLACEMENT BID” or “MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by o
duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-
limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them uncpened.

24.4 No bid moy be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations,
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E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The Mezam Tenders Board shail open the envelopes in single phase and in the presence of the
representafives of bidders who wish to attend ot the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to thelr presence.

25.2 Firstly, envelopes marked “withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the correspending notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid" are opened and announced 1o the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatery requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shail be opened and their contents
reod to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains o valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evalvated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids} and any variant, where necessary, the existence of o guarantee of the bid if It Is required and
any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to ail the participants
at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with coples to the body in charge of the regulation of public
contracts, the head of structure 1o which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three {3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairpersen of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be glven to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Autherity in its award decision may lead to the rejection of his bid.
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26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluotion and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evoluation In accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out o detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shali determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the controct;

il Whose correction would unjustly offect the competitiveness of the other bidders who
presented bids that essentiolly complied with the Tender File.

28.4 If o bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted o
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correclion of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there Is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evalyuation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.
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{b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

{c) where there s a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount Is linked to an arithmetical error confirmed by the
sub-detail of the sald price, in which case the amount In figures shall prevail subject to paragraphs
{a} and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaiuated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be selzed.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shali convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in complionce, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
In accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifioble reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender Is launched simultoneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally iow or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed In this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill
of quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. in the case where the justifications presented by the bidder are not satisfactory,
the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.
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Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids
as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technicol and financial copacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2  If, according to article 13{2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evoluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation

of the Minister Delegate at the Presidency in charge of Public Contracts where the bids hove been opened or

to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any

claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the volidity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority s bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authorlty, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within o maximum deadline of five {5) working days after the publication of the results.

Article 38: Signing of the contract
38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to

the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts
for prier endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.
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Aticle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority,

the contractor sholl furnish the
Project Owner with a final bond, to guarantee the complete executio

n of the works.

39.2 The bond whose rate varies between 2 and 5
taxes, may be replaced by a guarantee fro
instruments in force with the Project Owner a

percent of the amount of the contract inclusive of afl
m a banking establishment approved according 1o the
s beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of nation
may, in liev of the guarantee, provide o statutory lien or a b
or first rate financial Institution aopproved In accordance wit

al capital and managed by nationals
ond Issued by a banking establishment
h the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION
TOTENDER
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Special regulations of the invitation to tender

Table of contents

References of the General

General

regulations

1.1

Definition of works: CONSTRUCTION OF AN ELECTRICITY WORKSHOP AT
GTHS BAMENDAKWE, BAMENDA 1 SUB DIVISIONIN MEZAM DIVISION OF THE
NORTH WEST REGION

Name and address of the Contracting Authority: The Senior Divisional Officer for
Mezom

Reference of invitation to tender: N° 02 /ONIT/E.29/E.F.AS./MDTB /PIB/2022 OF
02/03/2022

1.2

Execution deadline: Three (03) calendar months

2.1

Source of financing
Works which form the subject of this invitation to tender shall be financed by the 2022
Public Investment Budget of the Ministry of Secondary Education.

4.1

List of pre-qualified candidates, not applicable

5.1

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon,

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C.

Eliminatory criteria

i 7

e a8 )

N

SO ONDO AN A

Outright elimination during the opening session of the bids
Absence of the bid bond
Elimination during the evaluation of hids by the Adhoc commitee

Financial capacity = 20,000,000 FCFA ;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

Non respect of 75%of essential criteria;

During the opening session of the bids if a document of the administrative bid
is absent or noncompliant, the bidder will be given fourth eight (48) hours to
produce or replace said document else will be eliminated during the evaluation
of the bids. No such document will be accepted after this deadline.

. Essential criteria

General presentation of the tender files:
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Atftestation and report of site visit;
Special Technical Clauses initialed in all the pages and signed on the last page;

. Special Administrative Clauses completed and initialed in all the pages and last page

signed.
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This evaluation will be done in a purely positive (yes) or negative (no) with an acceptable
minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.

6.2 :Language of the bids:
The offer like any correspondence and all documents concerning the tender, exchanged between

the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

ARTICLE 7: PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven {07} copies with one (01) original and six (06}
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B} Technical Decuments

C) Financial Documents

7.1 Externalenvelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

TO THE DELEGATED PROJECT OWNER
<<OPEN NATIONAL INVITATION TO TENDER N°02 ONIT/E.29/E.F.A.S./MDTB/PIB/2022
OF20/03/2022 FOR THE CONSTRUCTION OF AN ELECTRICITY WORKSHOP AT GTHS
BAMENDAKWE, BAMENDA | SUB DIVISIONIN MEZAM DIVISION OF THE NORTH WEST
REGION.
“To be opened only during the bid-opening session”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
7.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than
three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

Nﬁ

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chambsr

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.

A Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry

: in charge of Finance or by a foreign bank the first order not more than three months.

A.5 Purchase receipt of tender file issued by public treasury
A bid bond of 700 000 FCFA (Seven hundred thousand FCFA), certified cheque or bank

Ab cheque issued by a first rate-bank approved by the Ministry in charge of Finance In conformity
with COBAC conditions
An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory

A7
Board {ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his

' obligations vis a vis the Fund; the attestation should be less than three months old.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 Busin:s)s License (photocopy certified by the chief of center of Taxes, not more than three
months}.
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All Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
A2 statutory declarations in issues of taxes in the current financial year; this certificate should be
less than three months old.
Al4 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result fo the elimination
of the offer either during the opening session of the bids (absence of bid bond} or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1

General presentation of the tender files

Document spirally bound

Neatness and clarity of documents

Page numbering

Table of content page

Colour sheets separation

Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by certified true copies of contracts
(first and last pages) and minutes of acceptance of works or attestation of clearances of works
executed. Minimum of two contracts realized in the domain of building construction over the
past five years

1# Reference

2vd Reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: {Senior Technician certificate in Civil or
Rural Engineering (BAC +2)

Professional experience of the project engineer 2 03 years {signed CV)

» _CV signed by the candidate,

» A cerlified copy of the technicai diploma

» An attestation of availability signed by the candidate

» A centified copy of National Identity Card

B.3.2

01 Site foreman(Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building (BAC F4 or
equivalent certificate)

Professional experience of the Site foreman 2 03 years (signed CV)
A certified copy of

» CV signed by the candidate,

» A certified copy of the technical diploma

» An aftestation of availability signed by the candidate

» A certified copy of National ldentity Card

B.3.3

Other personnel

» 02 itwo bricklayers with 3 years professional experience in building
consiruction or similar works. Only{ CVs signed by the candidate)

» O0lone Carpenter with 3 years professional experience on carpentry
or similar works. Only CVs signed by the candidate

» 01 One painter with 3 years professional experience on painting. (Only
CVs signed by the candidate)
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» 01 One plumber with 3 years professional experience on plumbing.
(Only CVs signed by the candidote)

» 01 One tiles technician with 3 years professional experience on tiling.
{Only CVs signed by the candidate)

» 01 One Electrician with 3 years professional experience on Electricity
or similar works. (Only CVs signed by the condidate)

{ ALL Personnel on B 3.3 must be holders of at least a certified CAP certificate)

B.4 TECHNICAL PROPOSALS
B.4.2 Organigrom of the project

8.4.3 Logical sequence for the execution of the task
B.4.5 Quuality control method

B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
8.5 LOGISTICS (Equipment put aside for this project)
8.5.1 Prove of ownership or rental of a pick-up or other vans
8.5.2 Prove of ownership or rental of o dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of o Hand compactor

Masenry Kit : Wheelbarrows, masonry clomps, masonry harmer 300g, shovel,
B.5.6 dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.é FINANCIAL CAPACITY

An attestation of financiol capacity {solvency) of the enterprise =
20,000,000FCFA issved by a 1st class bank located In any area in

2! Cameroon and approved by the Ministry of Finance and respect COBAC
conditions.
B7 Attestation of site visit signed by authorizing officer or the Principal of
GTHS Bamendakwe
B.8 Comprehensive report of site visit signed by the compony administrator
B.9 Special Technical Clauses initialed in all the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages and
last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl1 A submission letter, signed, dated and stomped.{see ANNEX 01)
c2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the fotal amount without taxes (HT) and with
taxes (TTC)
C4 Sub detdails of unit prices

*  The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAQO concerning the other possible forms of bid
bond.

¢ The various parts of the same file must be separated with colour page separators as well in the
original as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Cyrrency of payment
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This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calcvlated inclusive of oll taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery
The materials for work must be protected during fransportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guaraniee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender Is fixed at 700 000 FCFA (Seven hundred
thousand FCFA). As per article 90 (9) of the Public Contract Code {Decree No. 2018/366 OF 20 June 2018),
certified cheques or bank cheques are acceptable in the place of bid bond.

The fime of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed ot Two percent (2%} of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

it will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty {60) days as from the handover date of the
offers.

If at the end of this period, the contract was not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices

ARTICLE 12: A number of copies of 1 ffer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven {0 7] coples, including
one (01) original and six (04) copies. The bidder will present his dossier inside o sealed outer jacket being
marked:

TO THE DELEGATED PROJECT OWNER
<<OPEN NATIONAL INVITATION TO TENDER N° 02/ONIT/E.29/E.F.A.S.,fMDTB/PIB,I?O?Q
OF 20/03/ 2022 FOR THE CONSTRUCTION OF AN ELECTRICITY WORKSHOP AT GTHS
BAMENDAKWE, BAMENDA | SUB DIVISIONIN MEZAM DIVISION OF THE NORTH WEST REGION ==

<<TO BE OPENED ONLY DURING THE OPENING SESSION>>

ARTICLE 13: Date and latest fime of deposit of offers
The offers will have to arrive under closed fold and seal latest 20/04/2022 at 10AM, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

Secretariat of SDO Mezam situated at UP Station Bamenda, Beyond this time no offer will be
received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the conference room of the Divisional

Delegation of Public Contracts for Mezam situated at UP Station Bamenda on 20/04/2022 ot 11
AM by the Mezam Divisional Tenders Board sitting in the presence of the duly elected bidders or
their representatives and having a good knowledge of the file.
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AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory crileria and at least
75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of origin. |
In the absence of these last precise details, any additional charge due to an alternative will be
inadmissible. |

To this end, it is specified that o bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if it
did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Delegated Project Owner as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written
justification(s) and that these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the
unit price, its mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicians and labourers
- comparative advantages or favourable exceptional conditions that the bidder has
for the realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Delegated Project
Owner decides but before the reject, he can only decide when the Public Contracts Regulatory
Agency(ARMP) must have examined the unconvincing justification(s) and given his opinion in
seven (07) working days from the date of receipt of these justifications from the Delegated project.
(The Tenders Board requests for justifications, bidder replies by writing, board examines
and if not convincing, proposes reject to contracting Authority who decides after
consulting ARMP

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must be installed on the site by the
following;

However, if for one reason or the other the initial location shown to the contractor during
the site visit has to change at this phase, the following adhoc commission members will be convened
to established report of the change:

% The Authorizing Officer (PRINCIPAL) or the representative  ...... {chairperson)

*“* The Divisional Delegate of MINMAP or the representative....... (Observer)

¢ The Divisional Delegate of MINTP or the representative ................ (secretary)
%* The SDO or the representative ..........ocvviien covenviienninnnins {member)

% The Divisional Delegate of MINEPAT or the representative .............u.. (member)
%+ The contractor...... .. sasmeris s e MEMBbear)

The Divisional Delegate MINESEC or the representative (member)

*
e
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Chapter 1: General

Article 1: Subject of contract

The subject of this contract shall be the CONSTRUCTION OF AN ELECTRICITY WORKSHOP AT
GTHS BAMENDAKWE, BAMENDA | SUB DIVISIONIN MEZAM DIVISION OF THE NORTH WEST
REGION

Article 2: Contract award procedure

This contract shall be awarded by Open National Invitation To
TenderN°02/ONIT/E.29/E.F.A.S./MDTB/PIB/2022 OF 20/03/2022

Anrticle 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (¢f. Code)

- The Delegated Contracting Authority is the Senior Divisional Officer for Mezam
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of regulation.

- The Contract Manager is the authorising officer ; The Principal GTHS
Bamendankwe. He defends the interests of the Project Qwner and represents the
delegated Project Owner in all the levels of the project

- The Contract Engineer is the Divisional Delegate of Public Works for Mezam
hereinafter referred to as the Engineer.

- The Project Manager shall be the: The Divisional Delegate of Secondary
Education for Mezam. He ensures respect of the administrative, technical and financial
conditions and contractual deadlines. He ensures the interest of the project owner at
the definition, preparation, execution and acceptance stages

- The Service in charge of ensuring the effectiveness of the execution of works is the
Divisional Delegate of Public Contracts for Mezam.

- The contractor is [fo be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Principal GTHS
Bamendakwe

- The authority in charge of the clearance of expenditures shall be the Divisional
Finance Controller for Mezom.

- The body or official in charge of payment shall be the Pay Master General Bamenda.

- The official competent to furnish information within the context of execution of this
contract shall be the Delegated Project Owner (5.D.0. Mezam); Contracting
Authority /Divisional Delegate of Public Contracts for Mezam.

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contract
Code(Decree No. 2018/366 OF 20 June 2018)the Contract Manager, the Contract

Engineer as well as the other persons in charge of the control and follow up of the project
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shall perceive indemnities as well as logistics support for the realisation of the project from
that shall be fixed by a decision of the Project Owner or delegated Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in '
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the ‘
signature of the contract, the possible direct resulting costs shall be taken into account without gain
or loss for either party.

Article 5: Constituent documents of the confract (Adicle 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (fo be adapted fo the

nature of the works).

1} The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need
be, names and references].

7} The General Administrative Conditions applicable on public works contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract
[insert and indicate, where need be, names and references].

Adticle 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according to
the casel:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651 /PM of 16 April 2003 to lay down the procedure for implementing the

tox and customs system applicable to public contracts;

Decree No. 2018/366 OF 20 June 2018, to institute the Public Confracts Code;

Decree No. 2012 /07 4 of 8 March 2012 relating to the creation, organisation and functioning

of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Coniracts;

9. Circulor No. 001 /CAB/PR of 19 June 2012 relating fo the award and confrol of execution
of Public Coniracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of

environmental impact of road maintenance;

B T FO o

N

36




11.Circular 00000456/30 DEC 2021 [to be indicated as applicable] relating to the execution,

and confrol of execution of the budget of the State, Public Administrative Establishments and
Regional and Local Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the confract.

Aricle 7: Communication (Articles 6 and 10 supplemented)

1.1

1.2

All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chief town of the
region in which the work was done;

b} In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with o copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

¢) In the case where the Contracting Authority Is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The contractor shall address all written noftifications or correspondences te the
Project Manager with a copy to the Contract Manager.

Adicle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Conitract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Contracting Authority,
the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body.
The prior endorsement of the Paying Body shall pessibly be required before the signature
of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.
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8.5  Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear
on structures during the guarantee period and not related to normal usage shall be signed
by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this deadline,
the Contracting Authority shall establish the default of the Project Owner, take over from
him and carry out the said notfification.

Article 9: Contracts with conditional phases (Aricle 9 of GAC)
9.1 [Specify if the coniract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the contractor. This attestation shall condition the
start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Adicle 10: Contractor's equipment and personnel (Aricle 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written
opproval of the Contract Manager. In case of modification, the contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article 45
below or the application of penalties [fo be specified where need bel.

Chapter |I: Financial conditions
Article 11 Guarantees and bonds (Aricles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of ail taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20)
days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond
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The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed af 100%) and conditions for the refurn of the guarantee]

Adicle 12: Amount of the contract {(Articles 18 and 19 of GAC supplemented)
The ameunt of this contract as indicated by the attached [detail or estimates] is {in figures)
(in words) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: [ ) CFA F,
- Amount of TSR and/or CFAF

- Net to be pald= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letiers exclusive of faxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes} by
credit to account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

14.2 Price updating modalities {not applicable)

Article 15: Price revision formulae (article 21 of GAC)
{not applicable)

Aricle 16: Price updating formulae (article 21 of the GAC)
{not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount
of the contract and its additicnal clauses, where applicable.

17.2In the case where the contractor was invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;
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- The hours put in by the heavy equipment shail be counted at the rate featuring In the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor's
unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplies.

Atticle 20: Advances (arlicle 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the
coniract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of
all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in the
Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed
Before the 30™ of each month, the coniractor and the Contract Engineer shall jointly establish
job cost sheet which summarises and fixes the quantities executed and established for each ifem
on the schedule during the month and capable of giving entitlement to payment. This sheet shaill
be based on the certification of the various tasks jointly established by fhe contractor and the
Project Manager

21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the project
owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes),
according to the agreed model and establishing the total amount of the sums to which he may lay claim
as a result of the execution of the contract since the start of the confract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an enfry into the budgets of the Ministry in charge of Finance
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Only the amount exclusive of VAT shall be paid to the confractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the coniractor;

- 2.2 % poid to the public treasury as AIR due by the coniractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.
The Project Manager has a fime-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limif of twenty-one (21) days to forward the deiailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Municipal Treasurer Bamenda Il Council within a maximum deadline of
calendar days from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties {Aricle 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the Initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inciusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
contract, especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule If the lateness is caused by the
contractor.

Article 24: Payment? in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contracters, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

AHicle 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the contractor to forward the draft to the Project Manager,
after the date of provisional accepfance of the works (maximum 1 month)].

41



After completion of the works and within @ maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the contractor may be entitled as a result of the execution of the whole contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved droft
to the Project Manager,

25.3  The contractor has up to thirty (30) days to return the signed final detailed account.

Atticle 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the confractor ofter final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed
jointly by the contractor and the Contracting Autherity. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments.

26.2The contractor has up to thirty (30} days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651 /PM of 16 April 2003 lays down the terms and conditions for implementing

the tax regulations and customs procedures applicable to public contracts. The taxes applicable to
this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
© Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
tax);
o Council dues and taxes;

© Duves and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works
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Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
{To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be four
(04) calendar months.

31.2 This time-limit sholl run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (fo be adupted):

- Liability insurance, business manager;
-  Comprehensive insurance of ihe site;
- Insurance covering its ten-year obligation, where applicable.
Aricle 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)]

35.1 Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a mininum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] coples for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication “GOQOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.
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The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual programme upon receiving
the approval of the Project Manager. After approval of the execution schedule by the Contract
Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying
its execution. However, if important modifications alter the objective of the contract or the nature
of the works, the Contracting Authority shall return the execution schedule accomponied by
reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Pian should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract Manager
or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Arlicle 36: Organisation and safety of sites (arficle 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within ¢ maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other then those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract
and its additional clauses (the ceiling is 30 %).

Adicle 39: Site laboratory and trials (article 55 of GAC)

44




39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has deadline of three days to approve the contractor’s personnel
and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC suppiemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Arficle 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans)

Chapter IV : Acceptance
Article 42 : PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall Include the following operations.

% Qualitative and quantitative evaluations of the different works that have been executed,

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

% Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and

the corresponding works to be effected before the reception. The Engineer shall fix the reception
date in collaboration with the chief of service for the contract.

42,2 Acceptance
The acceptance commission shall comprise:

4 The Delegated Project Owner or the representative ........ .ors (member);

% The Principal GTHS Bamendakwe or the
representative. i iiiesssnrsinnans TR AR ... (chairperson)

% The Project Manager (DD MINSEC) or the representative reresssensssimember);

& The Divisional Delegate of MINMAP or the representotive........ TR vereranss [Observer);

& The Divisional Delegate of MINTP ........ o ST i veeeee (s€CTEtOryY)

@ The CONTACHOr. cvarrrersessrsssssssssarsnsssssnraarsssreses cerrensanseenssssss seasimember).

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the Engineer
and signed by all the commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including
the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the
Contract Engineer the report (process - verbal) of the technical acceptance of works with no reserves
pending clearance.

This report (process - verbal) of the technical acceptance of works shall be an integral part of the
acceptance of works’ report (attached to acceptance of works report} and shall accompany the
bills for settlement
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In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public Contracts
Code (Decree No. 2018/366 OF 20 June 2018}, an indemnity to be fixed by the project Owner
shall be perceived by the members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GACQC)

44.1  Final acceptance shall take place within a maximum deadline of [fifteen {15) days]
from the date of expiry of the guarantee.

44.2 The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisiens
Article 45: Termination of the contract (arficle 74 of the GAC)

The contract may be terminated as provided for in article 182 of the Decree No. 2018/366 OF
20 June 2018 of the Public Contract Code and equally under the conditions laid down in articles
74,75 and 76 of the GAC especially in one of the following cases:
- dead of the contractor
- bankruptcy of the contractor
- judicial liquidation (contractor not authorised by court to exploit her enterprise
- sub-contracting of works without the authorisation of the project owner or
Delegated Project Owner, Contracting Authority in this case;
- Incompetence of the contractor duly notified by the Delegated project owner;
Contracting Authority In this case.
- Non respect of labour code rules and regulations
- fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:
- Rainfall: 200 millimefres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
In accordance with the provisions of article 125 of Decree No. 2018/366 OF 20 June 2018 of

the Public Contract Code, [Ten (10)] copies of this contract shall be produced by the Delegated
Project Owner. Seven of which shall be notified to the contractor for registration.

Article 49 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.
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Special Technical Conditions
(STC)
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1 — GENERALITIES: These present special technical specifications concern the CONSTRUCTION OF
AN ELECTRICITY WORKSHOP AT GTHS BAMENDAKWE, BAMENDA | SUB DIVISIONIN MEZAM
DIVISION OF THE NORTH WEST REGION.
It is the duty of the contractor to realize the structure as per the execution plans that shall be
} approved by the competent authority and sample models of equipment and furniture provided by
the project owner. Through the Project Engineer, the contractor shall furnish the owner of the project
‘ and other project team members within the shortest possible time with an execution plan showing
clearly how he intends to run the work site. A fence in local materials shall enclose the whole work
site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene ond security of the site by
constructing a temporal pit latrine and putting up a temporol fence around the project site if that
be the case.

The contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in
case of any doubt. He shall not on his own modify anything on the structure and shall inform the
Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at
his cost without modification of the contract amount. The owner of the project shall have the right to
the final choice in case of any modification.

2- PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The sefting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate
trenching and other earthworks and good circulation. The commencement of excavation will be
accepted by the Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of B0em, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the
trench, the contractor shall continue excavation up to a depth as will be approved by the Project
Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the
bottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
execyted in accordance with the plans and according to technical norms for the construction of
classroom buildings.

2 = FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized
with 5¢cm of concrete dosed at 150kg/m3
> Separate footing plus foundation walls:
e The separate footing shall be in reinforced concrete of section 20x30 (or as per
indication on the plans) dosed at350kg/m3.
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® The reinforcement shall be stirrups TS every 20cm +4HA10 main rods

¢ The foundation walls shall be realized with frog filled sand Crete blocks of section
20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness
» FLOORING: The floor shall be of mass concrete of thickness 8cm dosed at 350kg/m3.The
floor shall be finished with a cement screed of 4cm thick, dosed at 400kg/m3
The foundation will be filled with earth of good quality in successive compacted layers of 20¢m
where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover the
whole foundation area at a dosage of 350 kg/m? over the entire compacted surface.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks
per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least 21days before
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350
kg/m3 will be cast as one raises the agglomerated hollow blocks walls and this is to permit o good
adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. For the
maximal spacing of the pillars see building plans. The lintels 15 x 20 in reinforced concrete at 350
kg/m? will be levelled to + 2,20m above the level of the finished foundation.

The average height under the ceiling shall be 3,00m.,

A binding course of 15 x 20 em in reinforced concrete at 350 kg/m?3 will be laid above the finished
level of the agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof
truss.

ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters of

Scmx15ecmx4m and spaced at 1.50m interval with a king-post of 175¢m high. These rafters will be
solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m
spacing;

- Purlins and noggins: shall consist of 5x8cmxdm locally sawn timber from eucalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the
straight grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (Téle Bac) of type 5/10mm. The sheets shall be
fixed onto the purlins using twisted zinc nails equipped with bituminous rubbers caps.

-Fascia; it shall be 40em wide and 3am thick and shall be of hard wood. It shall be coated with
aluminum sheets.
-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4em thick or 5x8

and treated with carbonyl. The noggins shall be spaced é0cm center to center and braced
appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided
into the loft (ceiling of each classroom). The external ceiling shall be in smooth aluminum sheets (téle
lisse) nailed to noggins and fastened with wooden ceiling battens.

6 — JOINERY
Doors and Windows:

= Door shutters (1,00 X 2,20)m shall be made of aluminum glazed panels fitted with aluminum
protection bars (vertical Strips), anchored to the wall with appropriate screws, (90X2,20)m hard
wooden raise panels fixed on wooden frames and securely anchored to the walls, (90X2,20)m
double metallic panels fixed on metallic angle bars (35x35)mm securely anchored to the walls, All
door shutters shall open to the outside.

-All window openings {210 X 90) em shall be fitted with sliding aluminum glazed panels shutters
and fixed window protectors (210 X 90} em of vertical striped metallic tubes (30mm)

7 - PLUMBING AND SANITATION
Work of plumbing and sanitation comprises:
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Construction of the pipe system sheaths
Building of inspection chambers

Building of inspection holes.

Building of soak away pit and septic works
Installation of sanitary appliances

NATURE, QUALITY AND ORIGIN OF MATERIALS

The various networks shall be realized with materials in conformity with norm current in
CAMEROON.

The pipes and all equipment shall be in accordance with the norms in force.

EXECUTION OF THE WORKS
Supplying and fitting of sanitary equipment
Rust prevention in some pipes
Drainages of rainwater PVC pipe from various dimensions to the main drainage around the building

8 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH efc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined
to a general earth hold.

9 = RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm em
on both sides of the walls) will be of cement mortar at 400 kg/m?3. There will be an under-coat
layer and a finish layer floated and foamed to finish. They must be well cut horizentally and
vertically using a straight edge. All walls shall receive a base coat of spatadash before
plastering is done.

10 - TILING

HYDRAULIC BINDER
The hydraulic binder to be used is the cement CP) 325 manufactured in Douala.

SAND AND AGGREGATES

For binder fluid, mortars and concrete, the sand and all aggregates are extracted from
streams; they have to be well washed so as to eliminate all foreign materials before they are used.

MATERIALS FOR THE TILING OF FLOORS AND WALLS

These materials should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local. They differences will not be tolerated. Before the start of the work,
the contractor should present the sample of the tiles to the control engineer for approval.

& Mortars for the laying of tiles (350kg/m3 of CPJ 325
s Mortars for binding flow of join of tiles 500kg/m3

PRESCRIPTION FOR THE LAYING

CLEANING OF THE SUPPORTS

Before the start of the work, the contractor will do the cleaning of the support by scrapping,
brushing and sweeping with broom. This is in order to have a clean surface exempted of any particle
that can disturb the application of the tiles.

PRESCRIPTION ON THE LAYING OF TILES
Any cut, adjustment on angles, wood, pipes or any penetration should be perfectly done.
Measures for alignments should be determined in the way to manner the cuts. Cufs for tiling are
done under the skirting. Any cut near the pipe, taps should be well adjusted. When tiles get broken,
they are immediately replaced at the expenses of the contractor as well as any other work deemed
necessary. Tiling on sealed area will be laid on a support with a simple mortar. The join will be
filled before the collection of extra mortar to ensure the good adherence.
The tiling on reinforced structure will be done with a thin coat of adhesive on the support
well cleaned. During the application of the adhesive, it is not allowed to go 2/3 high the thickness.
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The join will be filled with the binder floor or special binder for tiling done with gum. For tiling on
walls, plasters should be well dressed and sand screed. Tiling is done on adhesive. Same measures
are applicable for other tiling as concerned the join and cleaning. All tile works include the screed
{chape) in cement mortar of 3-4cm thick.

11 = PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls
as priming layer. The interior walls will be painted in water paint (pantex 800). The external walls
will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to
achieve the desired magnolia colour.

All metal and wood works shall be painted with oil paint — Glyptal resien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out oil paint at 90em
from the floor, externally and internally with coffee brown colours

11 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and
30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor
well rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow
of water with an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance
of the classrooms at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the building at 1,20m wide
as the case may be.

Equally, ramps of 1,20m cast insitu of one twenty (1,20m) wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs
or otherwise.

12 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction A
of bushes, the setting out of the building and general circulation. .

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas
and of washing should be concreted. These maintenance areas should have a slope toward a
cesspool provided for the purpose and toward the inside of the platform in order to aveid the out-
flow of the polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish
all stationary installation, as foundation, support made of concrete or metallic, ete. in order to put
back the site in its nearest initial state. No equipment nor materials should be abandoned on the
site, nor in the vicinity after the execution of all the works. Left-over materials are to be covered
with a layer of earth, and the site has to receive an adequate drainage in order to avoid all erosion
as the case may be.

13 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates
may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%.
The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements settlement of
less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall also be free from organic elements and shall
have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and shouid be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20cm.
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1) CONCRETE:

-Ordinary concrete: specifically lean concrete shall be Scm thick and laidall round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.

- Over—site concrefe: shall be 12cm thick laid on the entire floors and paved area between walls
and gutters dosed at 350kg/m? over the entire surface.

NB: The external veranda shall be 5¢m below the level of the internal floor with 2% slope,
slopping to the outside.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and
tie-beams and their mixture shall be in a proportion of 350kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZE
RODS | RODS | STIRRUP
N2 STRUCTURE S DOSAGE TYPE
Nos [ Torsd | Spacings
1 | Damp proof course 4 8mm | émm 20cm 350kg/m? | Fe-E-400
2 | Lintel {15x20) 4 8mm | émm 20cm 350kg/m? | Fe-E-400
3 | VerandaPillars 15x 30 ) 8mm | 6mm 20cm | 350kg/m® | Fe-E-400
4 | Wall pillars 15x15 4 8mm | émm 20em 350kg/m? | Fe-E-400
AEEE parsfeheans) 4 | 8mm | émm | 20cm | 350kg/m3 | Fe-E-400
6 | Beams 20x20 and 15x20 4 8mm | 6mm 20em 350kg/m® | Fe-E-400

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary
from 0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 = 5mm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean
and free from impurities ; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not
show any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated
floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared
away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R /C &3 rules.
The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) em
for load bearing walls of PC300 Kg/m? (at most 32 blocks per bag of cement). Blocks should show
an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.
Cement mortar mix in a proportion of 400kg/m3 will be used to plaster all previously rejoined
areas on all masonry and concrete works, and then thinly floated. The final thickness of the
plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a coat
of spatadash before plastering is done on it.
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-Screed: a smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on
the 8cm concrete floor and the screed shall be 3em thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly
at the frontage and the two ends of the building as the topography of the terrain is relatively
flat. The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for
level surfaces.

CHARACTERISTIC OF THE WOOD
The wood for the carpentry works to be painted should be:

¢ Fibber wood of good quality
¢ Strong wood or tropical wood of good quality.

IRON MONGERY HARDWARE
A specimen of each model shall be presented to the control engineer for approval the
supplies will be made following the spacemen accepted according to its characteristics the
expression “characteristics” mean.
o The solidity
e How If functions
e The external aspect
¢ The service rendered
¢ The silent functioning
Of course, the control engineer has the power to accept or to reject the model proposed to him.
INCHES
They are made with steel, the number, the section and the power will depend of the
dimension and the weight of the shutters.
LOCKS: Locks are supplied with three keys

PROTECTION

wOoOD

Without any exception, the wood used for the carpentry works will be treated by using
fungicides and insecticides so as to protect it against any attack.

PRODUCT FROM HARDWORK

The protection of all the fitting shall be insured by the contractor till the end of the work.
TRACING, LAYING SETTING

The contractor should insure that all the above are executed after all the supplies. Precaution
should be taken for the blocking of any part to be seal by concrete. All settings will be well done.

FITTINGS

Contractor shall provide all the fitting necessary for the work. All fastening in walls will be
done so as to to ensure the stability of the element.

FLUSHED DOORS

The dimensions shall be determined by the contractor in order to have at the end solid and
functional structures.

KEYS

The keys shall be handed to project beneficiary on the day of handing over of the project
by the contractor. All the keys shall be handled and numbered to the corresponding doors. They
will be tested in the presence of the contractor. They should not be any mark of oxidation. Any
missing key shall be replaced.

In any case The wood must be pure and should not have nodes, foreign bodies or fractures

due to sawing. This shall be locally sawn eucalyptus.
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FORMAT SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF AN
ELECTRICITY WORKSHOP AT GTHS BAMENDAKWE, BAMENDA | SUB DIVISIONIN
MEZAM DIVISION OF THE NORTH WEST REGION

UP IN
N° DESIGNATION
UNITE FIGURE UP IN WORD
A | 100: PRELIMINARY WORKS
101 | Site Installation LS
102 | Temporal fencing of the project site LS
103 | Studies (execution planning, report of execution etc) LS
104 | Implantation of the building LS
B | 200: EARTHWORKS AND FOUNDATION
201 | Leveling of platform m2
202 | Excavating of foundation trenches and footings m3
203 :;fk filling of the foundation with selected lateritic m3
204 | Blinding concrete batching 150kg/m3 m3 l
205 Reinforced concrete for footings, pillars and ground nid
beams dosed at 350kg/m3
206 | Foundation walls with frog filled block of 20x20x40cm m2
207 RC floor with 6mm reinforcements (10 ¢m thick dosed -
at 300kg/m3} for the ground floor
C | 300: ELEVATION WORKS
301 | R.C. for columns dosed at 350kg/m3 m3
302 | R.C.dosed at 350kg/m3 for beams and lintels m3
303 | Blocks of 15x20x40cm for wall elevation m2
304 Rendering with cement mortar dosed at 300kg/m3 and m2
400kg/m3 for spatadash and final coat respectively
D | 400: FRAMEWORK AND ROOFING
401 | Rafter braces, struts,purlins and king post m3
Supplying and fixing 6/10 roofing sheet (t5le bac)
402 |, 2 i p m2
including fixing accessories
403 | Fascia complete with accessories mi
404 | Roof gutters complete with accessories ]
405 | Execution of Ceiling of 4mm plywood m?
Execution of Ceiling of 4mm coloured alu sheet 2
406 g m
tolelise
E | 500: WOOD AND METAL WORKS
Supplying and fixing 85x210 doors made with 4cm
501 | thick solid wood, including, Frames, (cylinder) locks, No
hinges and any other related task
502 | Sliding door on rails m2
Supplying and fixing complete Aluminium sliding
503 | windows of (2.00x1.20cm) as specified on architectural No
designs.
Supplying and fixing of windows protectors measuring
504 | 2.00*1.20cm (vertical galvanized tubes of 30 spaced at No
8cm)
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Supplying and fixing of metallic door measuring

305 | 180x220cm N
506 Supplying and fixing grille protection device (vertical m2
galvanized tubes of 30 spaced at &cm)
F 600: ELECTRICAL INSTALLATIONS
601 | Supply and fixing fiexible pipes mil
802 { Supply and fixing cables V.G.V 1.5mmz2 mil
803 | Supply and fixing cables of TH 2.5mm2 mi
604 Supply and fixing complete fluorescent bulbs 1.20 U
including charges complete (4t)
605 Supply and fixing complete VGV 3X4 mm2 including i
charges complete
606 | Supply and fixing embedded Switches u
607 | Supply and fixing embedded sockets outiets 1]
Supply and fixing coper earth cables of 29mm2 including
608 | earth rod, flowing the specifications of standard NFG U
15.100
609 Eiectric control board for all new circuits with a circuit U
breaker and anti-thunder
Electric general table of ordering of the circuit of the new
610 | catches with protection of the circuits differential circuit s
breakers and lightning protector
Fasteners, connectors, cups, junction box, all security
611 | charges, connection to existing network in the schooi Ls
where applicable.
G | 700: PAINTING
201 Supplying and applying pantex 1300 to external walls m2
including quicklime undercoat
702 Supplying and applying pantex 800 to internal walls -
including quicklime undercoat I
703 | Supplying and applying pantex 800 to ceiling m2
Supplying and applying of oil paint to skirting of 0.5m
704 m2
to rooms and external walls
705 Application of two coats of glycerophthalic of type 2
enamel A on wooden door and metallic elements 9
H | 800: VRD
801 | Gutter round the building ml
Supply and fixing of slab of 50cm on gutter (thickness
802 ml
of 10cm)
803 | Concreating round the building m2
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Document No. 7:
Bill of quantities and cost
estimates
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF
AN ELECTRICITY WORKSHOP AT GTHS BAMENDAKWE, BAMENDA 1 SUB
DIVISIONIN MEZAM DIVISION OF THE NORTH WEST REGION.

No DESCRIPTION LI} QUANTITIES uPp C‘&rg%;gr
A 100: PRELIMINARY WORKS
101 | Site Installation LS 1 -
102 | Temporal fencing of the project site LS 1 -
103 | Studies (execution planning, report of execution etc.) LS 1 -
104 | Implantation of the building LS 1 -
SUB-TOTAL A -
B | 200: EARTHWORKS AND FOUNDATION
201 | Levelling of platform m2 400 -
202 | Excavating of foundation trenches and footings m3 74.4 -
203 | Back filling of the foundation with selected lateritic soil | m3 180 -
204 | Blinding concrete batching 150kg/m3 m3 2.2 -
205 Reinforced concrete for footings, pillars and ground m3 9.1 s
beams dosed at 350kg/m3
206 | Foundation walls with frog filled block of 20x20x40cm | m2 74 -
207 RC floor with 6mm reinforcements (10 cm thick dosed _ 121 X
at 300kg/m3) for the ground floor
SUB-TOTALB -
C | 300: ELEVATION WORKS
301 | R.C. for columns dosed at 350kg/m3 m3 5.58 -
302 | R.C. dosed at 350kg/m3 for beams and lintels m3 11 -
303 | Blocks of 15x20x40cm for wall elevation m2 263.0 -
304 Rendering with cement mortar dosed at 300k$/m3 and m2 526.0 3
400kg/m3 for spat dash and final coat respectively
SUB-TOTAL C -
D | 400: FRAMEWORK AND ROOFING
401 | Rafter braces, struts,purlins and king post m3 11.03 -
e I L T -
403 | Fascia complete with accessories ml 80.8 -
404 | Roof gutters complete with accessories ml 80.8 -
Execution of Ceiling of 4mm plywood m’ 321.0 -
Execution of Ceiling of 4mm coloured alu sheet 2
tolelise - o .
SUB-TOTALD -
E 500: WOOD AND METAL WORKS
Supplying and fixing 85x210 doors made with 4cm
501 | thick solid wood, including, Frames, (cylinder) locks, No 2 -
hinges and any other related task
502 | Sliding door on rails m2 7.5 -
Supplying and fixing complete Aluminium sliding
503 | windows of (2.00x1.20cm) as specified on architectural | No 2 -

designs.
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Supplying and fixing of windows protectors measuring

504 | 2.00*1.20cm (vertical galvanized tubes of 30 spaced at | No 2
8cm)
Supplying and fixing of metallic door measuring
305 | 180x220cm Mo 4 :
Supplying and fixing grille protection device (vertical
0% galvanized tubes of 30 spaced at 8cm) w2 73 i
SUB-TOTALE B
F 600: ELECTRICAL INSTALLATIONS
601 | Supply and fixing flexible pipes ml 260
602 | Supply and fixing cables V.G.V 1.5mm2 mi 570
603 | Supply and fixing cables of TH 2.5mm?2 mi 770
604 Supply and fixing complete flucrescent bulbs 1.20 U 18
including charges complete {4ft)
Supply and fixing complete VGV 3X4 mm2 including
605 charges complete il 355.00
606 | Supply and fixing embedded Switches U 28.00
607 | Supply and fixing embedded sockets outlets U 10.00
Supply and fixing coper earth cables of 29mm?2 including
608 | earth rod, following the specifications of standard NFC U 1.00
15.100
Electric contro! board for all new circuits with circuit
- breaker and anti-thunder U 4.00
Electric general table of ordering of the circuit of the new
610 | catches with protection of the circuits differential circuit Ls 1.00
breakers and lightning protector
Fasteners, connectors, cups, junction box, all security
611 | charges, connection to existing network in the school Ls 1.00
where applicable.
SUB-TOTALF &
G 7006: PAINTING
201 §uppi)_ring aqd applying pantex 1300 to external walls - 211.5 2
including quicklime undercoat
702 'Suppl)./ing ar.ld a?plying pantex 800 to internal walls m2 211.50 i}
including quicklime undercoat
703 | Supplying and applying pantex 800 to ceiling m2 117 -
704 Supplying and applying of oil paint to skirting of 0.5m i 15.0

to rooms and external walls
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ke

Application of two coats of glycerophthalic of type

enamel A on wooden door and metatlic elements o 350 ]

705

SUB-TOTAL H -

H | 800: VRD

801 | Guitter round the building mi 74 -
802 Supply and fixing of slab of 50cm on gutter (thickness ml 25.00 a
of 10cm)
803 | Concreating round the building m2 45 -

SUMMARY
100: PRELIMINARY WORKS =

200: EARTHWORKS AND FOUNDATION -
300: ELEVATION WORKS .
400: FRAMEWORK AND ROOFING

500: WOOD AND METAL WORKS -
600: ELECTRICAL INSTALLATIONS T
700: PAINTING -
800: VRD

GRAND TOTAL WITHOUT TAXES

I
OImMimO|mic|w]|>

VAT: 19.25% -
AlR: 2.2% OR 5.5% -
TOTAL TAXES INCLUSIVE(TTC) =
NET TO BE PAYABLE .

This present estimate is closed at the sum of ...... FCFA all taxes included.




Document No. 8:
Schedule of sub-detail of prices




Schedule of sub-detail of prices

DESIGNATION
: Total % Duration
No Daily out put quantity e of activity
No Daily Days
Category waibe hireak up Amount
-
- =
s
2
L
=
=~
3
g [totaLa
’ Days
g Type No Daily rate break up Amount
-
(¥)
L
£
-
-4
(el
=
e
=
g |TOTALB
3 Type Unit Unit cost Quantity | Amount
0
=
<
=
[l
U
w
=
Q
=
«
-
<
o
(9]
<
= TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
V' UNIT COST (HT) P/Q'TY
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Document No. 9:
Model contract
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

Paix-Travail-Patrie Peace -Work-Fatherland
oo o e ok o v e ook e
REGION DU NORD -OUEST NORTH WEST REGION
dkkhAhhR oo e e e
DEPARTEMENT DE LA MEZAM MEZAM DIVISION
Hrddodkdekod whhr R kW
PREFECTURE DE BAMENDA DIVISIONAL OFFICER
BAMENDA

o e e e e e e e e A

JOBBING ORDER N° ___ /JO/E.29/E.F.A.S./MDTB/PIB/2022 OF 1 12022
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°
.../ONIT/E.29/E.F.A.S./MDTB/PIB/2022 OF _1...12022 FOR THE CONTINUING
CONSTRUCTION OF AN ELECTRICITY WORKSHOP AT GTHS BAMENDAKWE,
BAMENDA | SUB DIVISIONIN MEZAM DIVISION OF THE NORTH WEST REGION.

Project Owner [indicate name and full address]
HOLDER : [indicate name and full address of holder]

P.O. Box , Tel: Fax:

Business Registry No. at
Taxpayer's No.

SUBJECT : Execution of works;
Lot No. ; Network

PLACE ‘Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AlR (Income tax)
Net to be paid

FINANCING  [indicate the source of financing]

BUDGET HEAD : [to be completed)]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M . its General Manager, hereinafter referred to as

the “"Contractor”

On the other hand,

Agree on the following:
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Summary

Partl: Special AdministrativeConditions (SAC)
Part Il. Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N° _ /JO/E.29/E.F.A.S./MDTB/PIB/2022 OF
_1__12022 AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°©

+++/ONIT/E.29/E.F.A.S./MDTB/PIB/2022 OF ___/../12022 FOR THE CONTINUING
CONSTRUCTION OF AN ELECTRICITY WORKSHOP AT GTHS BAMENDAKWE,
BAMENDA | SUB DIVISIONIN MEZAM DIVISION OF THE NORTH WEST REGION.

With i
For the execution of works

Lot No. . Network
EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2% or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) {date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document No. 10:
Forms and models to be used by
bidders
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Annex No. 1:
Annex No. 2:
Model No. 3:
Model No. 4:
Model No. &:
Annex No. 6:

Annex No. 7;
Annex No. 8:

Table of models

Model tender

Model bid bond

Model final bond

Model of start-off advance bond
Model retention fund
Framework of schedule

Evaluation grid
Attestation of site visite

70



Annex No. 1: Model tender

I, the undersigned [indicate the name and capacity of signatory]

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File including
the addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]

e After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried out;

» Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations
in accordance with the structure featuring in the Tender File.

+ Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices reveal
the amount of the tender for lot No. at [in figures and words]

CFA francs exclusive of VAT and at CFA francs Inclusive of all Taxes.

[/n figures and words].

* | pledge to execute the works within a deadline of ...............months.

» | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender] from the deadline of
submission of bids.

* Rebates and the modalities of application the said rebates shall be the following (in case

of the possibility of award of several lots).

The Delegated Project Owner shall pay the sums due for this contract by crediting account
T S b R, epan8d ..o BER st s s sBranch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement
between us.

B s e e P e | ok s J e S e S e
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ANNEX No. 2: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has
submitted his bid on for [recall the subject of the invitation to tender],
hereinafter referred to as “the bid" and to which must be attached a bid bond equivalent
to [indicate the amount] CFA francs.

We {name and address of the bank], represented by [names of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of findicate the amount] CFA francs, that the
bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as foliows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority
during the validity period:
» Fails or refuses to sign the contract, even though required to do so;
» Fails or refuses to furnish the final bond for the contract (final bond) as provided
for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum
referred to above upon reception of the his first written request, without the Contracting
Authority having to justify his request, given, however, that in his request the Contracting
Authority shall note that he is due the amount he is claiming because one or the other or
both of the above condition(s) has (have) been fulfiled and he shall specify which
condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth
day inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon
law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences.

Signed and authenticated by the bank at , on

[Bank's signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to as
“the Contractor”, has committed himself, in execution of the contract referred to as “the
contract”, to carry out findicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner
a final bond of an amount equal to [indicate the percentage between 2 and 5%] of the
amount of the corresponding portion of the contract, as guarantee of the execution of
his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within
a maximum deadline of eight (8) weeks, upon the simple written request declaring that
the Contractor has not satisfied his contractual commitments within the meaning of the
contract, without being able to defer the payment nor raise any contests for whatever
reason, any sum up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This fina! bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of [indicate the deadline] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the
express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Mode! of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on

behalf of [the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of contract
No. of relating to works [indicate the

subject of the works, the references of the invitation to tender and the lot, if possible)] of
the total sum corresponding to to the advance of [fwenty (20) %] of the amount inclusive
of all taxes of contract No. , payable upon notification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No. .

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to findicate the Delegated Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the
contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject of
the works]

Whereas it is stipulated in the contract that the retention fund fixed at fpercentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred
to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsibie to
the Project Owner for a maximum amount of
fin figures and letters] corresponding to fpercentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon
his simple written request deciaring that the contractor has not fulfilled his contractual obligations
or is indebted to the Delegated Project Owner within the meaning of the contract, amended where
need be, by its additional clauses, without being able to defer the payment nor raise any contest
for whatever reason, any sum(s) within the limits of the amount equal to fpercentage below 10 %
fo be specified] of the total amount of the works featuring in the final detailed account, without
the Delegated Project Owner having to prove or give the reasons nor the motive for the amount
of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Delegated Project Owner by virtue of this bond should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this piedge and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 11:
Preliminary studies

[To be systematically filled by the Delegated Project Owner based on the nature of
services to be executed and according to the specifications of Point 5.a of Circular No.
003/CAB/PM of 18 April 2008 relating to the respect of rules governing the award,
execution and control of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Defegated Project Owner or Delegated
Project Owner must, prior to commencing the procedure to award contracts or refer to
the competent Tenders Board, ensure that draft tender files are prepared based on
preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The Delegated Project Owner is bound to fill the questionnaire in annex 1 accompanied
by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Aftach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the public or private Project Manager
2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as
well as the approved programming documents.

2.5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study;

2.5.3 Attach the said studies.

N.B. For services of less scope, the Delegated Project Owner may furnish a justification
of calculation of quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies.
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Document No. 12:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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I- BANKS
Afritand First Bank

BanqueAtlantique

Banque Gabonaise pour le Financement International (BGFl BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

A B e

©

Société Camerounaise de Banque au Cameroun

—
©

Société Générale de Banque au Cameroun

-—
—

Standard Chartered Bank Cameroon

—
L

Union Bank of Cameroon
United Bank for Africa.

—
o

II- Insurancecompanies

14, Chanas Insurance;

15.  Activa Insurance




ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES | NO
Al Certified Copy of the Business Registration, not more than three
" | months old.
A.2 | Declaration of intention to tender stamped with the tariff in force.
Certificate of non-bankruptcy established by the Court of 1st instance
A.3 | or the Chamber Commerce, Industry and Trade of the place of
residence of the bidder, not more than three {03) months.
Attestation of bank account of the bidder, issued by o first rate-bank
A.4 | approved by the Ministry in charge of Finance or by a foreign bank
the first order not more than three months.
A.5 | Purchase receipt of tender file issued by public treasury
A bid bond of 700 000 FCFA (seven hundred thousand FCFA), certified
A.6 | cheque or bank cheque issued by a first rate-bank approved by the
Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the
" | Public contract Regulatory Board {ARMP)
An Attestation signed by the National Social Insurance Fund stating
A.8 | that the bidder has met all his obligations vis a vis the Fund; the
attestation should be less than three months old.
A.9 | A valid Certificate of imposition certified by the chief of tax centre
Business License (photocopy certified by the chief of tax centre, not
A0
more than three months).
ANl Certified Copy of a valid taxpayers card, delivered by the chief of
' tax centre
A Clearance Certificate signed by the chief of tax centre stating that
A2 the bidder has met all the statutory declarations in issves of taxes in
’ the current financial year; this certificate should be less than three
months old.
Al3 Power of attorney authorizing signatory to engage the enterprise In the
Tender

- Document spirally bound

= Neatness and clarity of documents
- _Page numbering _

- __Table of content page

- Colour sheets separation

-__Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE iN SIMILAR JOBS
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List of references of the enterprise in similar jobs ustified by certified true copies of contracts
(first and last pages) and minutes of reception or attestation of clearances of works executed.

B2 Minimum of two contracts realized in the domain of building construction over the past five
years
1% Reference
2rd Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (Senior Technician certificate in Civil or
Rural Engineering (BAC +2)

Professional experience of the project engineer = 03 years (signed CV)

» _CV signed by the candidate,

» A certified copy of the technical diploma
» _An attestation of availability signed by the candidate
» A certified copy of National Identity Card

B.3.2 01 Site foreman{Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)

Professional experlence of the Site foreman = 03 years (signed CV)
A centified copy of

» CV signed by the candidate,

» A certified copy of the technical diploma
» _An offestation of ovailability signed by the candidate
» A certified copy of National identity Card

B.3.3 Other personnel

» 02 iwo bricklayers with 3 years professional experience in building
construction or similar works. Only( CVs signed by the candidate)

» 0Olone Carpenters with 3 years professional experience oh carpeniry or
similar works. Only CVs signed by the candidate

» 01 One Electrician with 3 years professional experience on Eleciricity

or similar works. (Only CVs signed by the candidate)

» 01 One painter with 3 years professional experience on painting. (Only
CVs signed by the candidate)

» 01 One plumber with 3 years professional experience on plumbing.
{Only CVs signed by the candidate)

(ALL Personnel on B 3.3 must be holders of at least a certified CAP certificate)

B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project

B.4.3 Logical sequence for the execution of the task

B.4.5 Quality contrel method

B.4.7 Environmental protection measures

8.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender file
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B.5 LOGISTICS (Equipment put aside for this project)
B:5.] Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
8.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
8.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity {solvency) of the enterprise 2
B.6.) 20,000,000 issued by a 1st class bank located in any area in Cameroon
and approved by the Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by authorizing officer
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in oll the pages and

lost page signed
This evaluation will be done in a purely (yes) or negative (no) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criterio.

Eliminatory criteria
Outright elimination during the opening session of the bids
Absence of the bid bon

Elimination during the evaluation of bids by the Adhoc committee

Financial eapacity of = 20,000,000

Deadline for delivery higher than prescribed;

Folse declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

Non respect of 75%of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent
or noncompliant, the bidder will be given fourty eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the bids. No such document will be accepted after this
deadline.

E. Essential criteria

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Sofety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initiated in all the pages and signed on lost page
- Special Administrative Clauses completed and initialed in all the pages and signed on last

page.
11. Main gqualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).

AL e — e
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This evaluation will be done in a purely positive (yes) or negative(no} with an acceptable minimum

from at least 75% of the essential criteria taken in account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the

eliminatory criteria and at least 75% of the essential criteria.
Abnormally low costing will be rejected as per the special tender regulations
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Document No. 13:
Plans/technical drawings
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