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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDERN‘*01/ONIT/MC/MCITB/2022 OF 18/03/2022

FOR THE CONSTRUCTION OF NSOYAI POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION,
BUI DIVISION, NORTH WEST REGION

Financing: PIB MINDDEVEL • 2022

Subject of the Invitation to Tender;
Within the framework of 2022 Public Investment Budget, the Mayor of Mbiame Council, Delegated
Contracting Authority hereby launches an Open National Invitation to Tenderfor the construction of

NSOYAi potable water supply system in Mbven Sub Division, Bui Division, North West Region

Nature of work:

Work to be done consists of

Construction works

Construction of three (03) spring catchment
Construction of stone masonry storage tank 40m3with an internal control room (with metal door and inn lock) and
fencing of storage tank.
Construction of stone masonry storage tank 20m3 with an internal control room (with metal door and inn lock) and
fencing of storage tank.
Construction of stand (06) taps/fittings
Construction of control valve (05) chambers
Construction of high points (02)
Construction of low points (02)
Construction of interruption chamber (01)
Construction of a break point (01)
Catchment demarcation and protection
Pipe line indicator
Excavation and backfilling of 5500m of pipeline of 050mm (1200m), 04Omm(35OOm) and 032mm(8OOm)
Supply of a complete tool box and spare parts with a dicing machine inclusive with the necessary dices ranging
from 3/4" to 3".

Carry out a water test analysis
Planting of water friendly tress.

Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of the works forming the
subject of this Invitation to tender is four (04) months
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Lot

The work Is as follows: OU C>1-

Construction of Nsoyai potable water supply system in Mbven Sub Division, Bui Divisio^ysl^ffhW^l Region

'/a: V
; *

i'O'

Estimated cost

The estimated cost after preliminary studies is 46 689 OOOFCFA (Forty-Six million
nine thousand francs CFA)

i ? *

lundred and Eighty

Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with the
Cameroon laws.

Financing
Works which form the subject of this Invitation to tender shall be financed by the 2022 Public Investment Budget
(PIB) of the Ministry of Water Resources and Energy with budget head NO. 56 27 100 02 641629 524113 821

Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment
approved by the Ministry in charge of Finance and whose list is found in document No. 12 of the Tender File, of an
amount of 935,OOOCFA (Nine Hundred and Thirty five Thousand francs CFA) and valid for thirty (30) days
beyond the date of validity of bids

9. Consultation of Tender File:

The file may be consulted during working hours at the Mbiame council Office, Service of Award of Public
Contracts Telephone N<)237 675 999 964, as soon as this notice is published.

10. Acquisition of tender file:
The file may be obtained from Mbiame council. Service of Award of Public Contracts Telephone N“237 675 999
964 soon as this notice is published against payment of the sum of 62,000 CFA francs (Sixty-two thousand seven
hundred Francs CFA), payable at a mbiame council, representing the cost of purchasing the tender file.
11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six) copies
marked as such, should reach Mbiame council Service of Public Contracts not later than 12/04/2022 at
10:00 AM local time and should carry the inscription:

«Construction of Nsoyai potable water supply system in Mbven Sub Division, Bui Division, North West Region.»

To be opened only during the bid-opening session'

Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or administrative
authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the
Special Regulations of the invitation to tender.
They must obligatorily be not older than four (04) months preceding the date of submission of bids or may be
established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers
especially to the absence of a bid bond issued by  a first-rate bank approved by the Minister in charge of Finance..

Opening of bids:
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Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Techn|c&l and Financial
offers will take place on the 12/04/2022at 11:00 AM local time, in the Mbiame Council conference hallpnly bidders may
attend or be represented by duly mandated persons of their choice.

/

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatorv criteria

-Deadline for delivery higher than prescribed;
-False declaration or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;
-Omission of a unit price in the financial bid;
-score less than 22127 of essential criteria

Essential criteria

General presentation of the tender files;

Financial capacity:

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum of 22/27 of the
essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with
the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 22/27of the
essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission of tenders.
17. Complementary information
Complementary technical information may be obtained during working hours from Mbiame Council, Service of Award of
Public Contracts Telephone N®237 675 9M 964

1 8 MRS 2022Done in Mbiame on

The Mayor Mbiai incil

Copies:

O
MINMAP

ARMP

Contracting Entity or Contracting Entity concerned
Chairpersons of TB
Notice Boards

'fV//,
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AVIS D’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT 01/ONIT/MC/MCITB/2022 DU 18/03/2022 POUR LA
CONSTRUCTION D'AEP PAR GRAVITE DANS LE VILLAGE DE NSOYAI DANS LA COMMUNE DE MBIAME,

DEPARTEMENT DE BUI, REGION DU NORD-OUEST.

Financement: PIB MINDDEVEL 2022

Objet de I'Appel d'Offre
Dans le cadre de I'exercice budg^taire 2022, le Maire de Mbiame, Autorite Contractante lance un Appel d’Offres
National Ouvert Pour La Construction D'AEP Par Gravite Dans Le Village De Nsoyai Dans La Dans
L’arrondissement de Mbven, D6partement de Bui, Region du Nord-Ouest.

Consistancedestravaux

Les travaux comprennent notamment:
Travaux des constructions

Construction de (03) captages d'eau et cloture.
Construction de (01) regards de visite de captation
Construction de reservoir circulaire de 40m3,
Constaiction de reservoir circulaire de 20m3

Construction of five (04) high points chamber (80x80x100cm) in stone masonry.
Construction of five (06) standpipes equipped with soak-away pit.
Excavation and backfilling of 5500 of pipeline.

Project sustainability
Supply of a complete tool box and spare parts with a dicing machine inclusive with the necessary dices ranging
from 3/4" to 3".

Carry out a water test analysis.

Le delai maximum pr^vu leMaire de Mbiame, Maitre d'Ouvrage Deiegue pour la realisation des travaux objet du
present appel d'offres est de quatre (04) mois par lot.
Allotissement

Le travail est ci-apr6s d6fini :
Pour La Construction D'une Alimentation En Eau Par Gravite Dans Le Village De Nsoyai Dans La
L’arrondissement de Mbven, D6partement de Bui. Region du Nord-Ouest.

Cout previsionnel
Le cout pr6visionnel de I’operation a Tissue des 6tudes prealables est de vingt-cinq million cinq miles francs CFA
(46 689 000 FCFA)

Participationetorigine
La participation a cette consultation est ouverte aux entreprises de droit camerounais.
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1CFinancement »
Les travaux objet du present appel d’offres sent finances par le Budget d’Investissement Publics (BIP) du
Camerounde I'exercice 2S2surla ligne budgMaire 56 27 100 02 641629 524113 821

c

Cautionnement provisoire
Chaque soumissionnaire doit joindre ^ ses pieces administratives, une caution de soumission etablie par une
banque de premier ordre agr^ee par le Ministere charg6 des finances et dont la liste figure danslapfece12duDAO,
d’un montant defrancs FCFA (935,000FCFA)neuf cent trente-cinq mille francs CFA et valable pendant trente (30)
jours au-dela de la d teoriginaledevalidit^desoffres.

ConsultationduDossierd'Appeld'Offres
Le Dossier d’Appel d’Offres peut 6tre consulte et obtenu aux heures ouvrables S la COMMUNE DE MBIAME^

Service de Passation des Marches Publics T6I.: 237 675 999 964.des publication du present avis.

AcquisitionduDossierd'Appeld'Offres
Le dossier peut etre obtenu aux heures ouvrables  ^ la D6l6gation D6partementate des Marches Publics de
COMMUNE DE MBIAME, Service de Passation des Marches Publics T6I.: 237 675 999 964, des publication du
present avis, centre presentation d’une quittance de versement au Tr6sor Public de la somme non remboursable
de (F CFA 62,000).

Remisedesoffres

Chaqueoffreredigeeenfrangaisouenanglaisen sept (07) exemplaires dont un (01) original et six
(06)copiesmarqueescommetelles,devra parvenir centre recepisse a la COMMUNE DE MBIAME, Service de
Passation des Marches Public Tel: 237 675 999 964.plus tard le 12 /04/2022 e 10 h 00, heure locale et devra

porter la mention suivante;

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT N’* 01/ON1T/MC/MCITB/2022  DU 18 /03/2020POUR LA
CONSTRUCTION D’UNE ALIMENTATION EN EAU PAR GRAVITE DANS LE VILLAGE DE NSOYAI DANS LA

L’ARRONDISSEMENT DE MBVEN, DEPARTEMENT DE BUI, REGION DU NORD-OUEST.»

«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

Recevabilitedesoffres

Sous peine de rejet, les pieces du dossier administratifrequisesdoiventetreproduites
enoriginauxouencopiescertifieesconformesparle service emetteur ou une autorite administrative (Prefet, Sous-
prefet,...), conformement aux stipulationsduReglementParticulierdel’Appeld'Offres.
Ellesdoiventdaterdemoinsdetrois (03)moisprecedantladate originale dedepotdesoffresou avoir ete etablies
posterieurement e la date de signaturedel’Avisd’Appeld’Offres.
Toute offreincompiete conformement aux prescriptions du Dossier d'Appel d'Offres sera dedaree irrecevable.
Notamment I'absence de la cautiondesoumissiondeiivreeparunebanquede premier ordre agreee par le Ministere
charge des Finances.
Ouverturedesplis

L'ouverture des plis se fera en un temps. L’ouverture des pieces administratives et des offres techniques et
financieres aura lieu 12/04/2022 e IlhOO, heure locale, dans la salle de conference de la COMMUNE DE
MBIAME, par la Commission de Passation de Marches de COMMUNE DE MBIAME siegeant en presence des
soumissionnaires ou de leurs representants dument mandates et ayant une parfaite connaissance du dossier.

Criteresd’evaluation

Les offres seroni evalu^es se/on tes principaux criteres suivants:

A • Criteres eliminatoires
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Criteresd’evaiuation

Les offres seroni evaluees selon les principaux criteres suivants:

A • Criteres eliminatoires

II s'agiinotammen 18 /03/

Delai d’execution superieur ̂  celui present (superieur a trois mois);

Fausses d^iarations ou pieces falsifies;

Absence ou insuffisance de la caution provisoire de soumission;

Offre financiere incomplete,

Le changement d’une unite ou d'une quantite dans I'offre financiere;

Le non-respect de 22/27 des criteres essentiels;

6 • Criteres essentiels

Lescriteresrelatifseiaqualificationdescandidats porterontatitreindicatifsur;
Presentation generate de I’offre;
Capacite financiere;

References de I’entreprise dans les realisations similaires;

Qualite du personnel ;

Organisation technique des travaux;

Security au chantier;

Moyens logistiques;

Attestation et rapport de visite du site;

Cahier des Clauses Techniques Particulieres paraphe a chaque page;

Cahier des Clauses Administratives Particulieres complete et paraph6 ̂  chaque page.

Les criteres essentiels sont soumis ̂  des minima dont le detail est donne dans le R^lement Particulier de I’Appel
d’Offres (RPAO).
Attribution

Cette evaluation se fera de maniere purement positive (oui) ou n^ative (non) avec un minimum acceptable d’au moins
22/27de I'ensemble des criteres essentiels pris en compte.

Le marche sera attribue au soumissionnaire qui aura propose I’offre la moins disante, conforme pour I’essentiel aux
prescriptions du Dossier d'Appel d’Offres, ayant satisfait a 100% des criteres eliminatoires et au moins 22/27 des criteres
essentiels.

Dureedevalidit^esoffres

Lessoumissionnairesrestentengagesparleuroffre pendant60 jours ̂ partirdeladatelimitefixee pourlaremisedesoffres.
Renseignementscomplementaires

Les renseignements comptementaires d’ordre technique peuvent etre obtenus aupr^s de la COMMUNE DE Mbiame -
Services des Marches Publics, Tel.: 237 675 999 964.

1 8 m 2022

Copies:

MINMAP

ARMP;

Maitre d'Ouvrage ou Maltre d'Ouvrage concem6;
Presidents CPM;

Affichage.
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i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy
services for the conception, preparation of specifications and other documents used within the scope of contracts
awarded for this invitatbn to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants according to article
17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the
transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and
financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, thecontractor's materials, supplies, equipment and services forming the subject of this contract
must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to
tender and all expenditure done virithin the context of the contract shall be limited to the said building materials,
materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate" shall designate the place where the goods are extracted
cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation where it is owned by a
group of persons; and

(b) Provide all information (complete or update information included in their request for pre-qualification which may have
changed in the case where the candidates took part in pre-qualification) requested of bidders In the Special Regulations
of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points;

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded:

(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production

of a joint venture agreement in due form;
(d) The member of the group designated as the representative will represent all the undertakings vis a vis the Project

Owner and Contracting Authority with regard to the execution of the Contract:
(e) In case of joint co-contracting, the co-contractors shall share the sums \which are paid by the Project Owner into a

single account.On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint
co-contracting.
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6.3 Biddersmust equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications
and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must ftjmish all the necessary information to prove that they
satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all
the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the
visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and
agents of any responsibility that may ensue and indemnify them If necessary and that they shall remain responsible for any
deadly or corporal accident, loss or material damages, costs and fees ixurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing the bids
mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure ofcontractors and
specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the
General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract;

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;

Model final bond;
Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

a.

b.

c.

d.

e.

f.

9'
h.

Document No. 10. Models to be used by bidders;
a. Model contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister in charge of

Finance authorised to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him
to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder \«ho wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or
by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of the invitation to
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tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received
at least fourteen (14) days prior to the deadline for ttie submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to ail
bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any
bidder who feels aggrieved in the pubiic contracts award procedure may lodge a complaint to the Minister in charge of Public
Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public
contracts and the chairperson of the Tenders Board.

9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in
charge of the reguiation of public contracts.

Article 10: Amendment of the Tender File

lO.IThe Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his
initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General
Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders
who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting
Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the
General Regulations of the invitation to tender.

10.3

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the
Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation
to tender procedure.

Article 12: Language of bid

The bid as vrell as any correspondence and anydocument exchanged between the bidder and the Contracting Authority shall be
written in English or French. Complementary documents and the forms provided by the bidder may be written in another
language oncondition that a precise translation into either English or French of the passages concerning the bid is included: in
which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

12.1 The bid presented by the bidder shali include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes;

a. Volume 1: Administrative file

It includes;

i) all documents attesting that the bidder

has subscribed to all declarations provided for by the laws and regulations in force;
paid all taxes, duties, contributions, fees or deductions of whatever nature;
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is not winding up or bankrupt;
-  is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations qf the invitation to
tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of
article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

B. linformation on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in
article 6(1) of the Special Regulations of the invitation to tender.

S.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders
especially: a methodological statement on an analysis of the works and specifying the organisation and programme which
the bidder intends to put in place or use to execute the works (installations, schedule. Quality Assurance Plan (QAP), sub
contracting, attestation of visit of the site, where necessary, etc).

B. 3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies ofthe administrative and technical documents relating to the contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

BA Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bidprepared according to the attached model,stamped at the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article
17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for
several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one

13,2

lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, theamount of the contract shall cover all the works described in article 1.1 of
the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of
quantities and estimates presented by the bidder

The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.•I/O
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14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all
dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to
the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause Is provided for in the contract, the date of establishment of the initial price, as well as
the price revision/updating conditions for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the
Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B
below, the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bidshall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely
made in CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate in the annex to the bid the percentage{s) of the amount of the
bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of
member countries of the funding institution of the contract.
The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in
an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied
for any payment within the framework of the contract so that the retained bidder does not bear any change in the
exchange rate.

15.30ption B;The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the
Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following
manner:

a)

b)

The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s
country shall be in currency of the Contracting Authority’s country specified in the Special Regulations and called
“national currency":
The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country
shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely
used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to
justify that theamounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end,
a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15,5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by
mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in
the foreign currency needs within the context of the contract.

(a)

(a)

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the

Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected
by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit.
The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in
article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend
the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bidnor shall he be authorised to do so.
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16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than
sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in
the request for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the
Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions.
The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17,1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the
Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior
approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the
validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of
associated enterprises must be established in the name of the group submitting the bid and mention each member of the
associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within frfteen (15) days after publication of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished
the required final bond.

17.5

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity:
(b) ifthe retained bidder

i) fails in his obligation to register the contract in application of article 38 of the General Regulations:

ii) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations:

iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall
indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines.
Bids that propose deadlines beyond those specified shall be considered as not being in conformity,

18.2 Except in the case mentioned in article 18(3) below,bidders wishing to offer technical variants must first assess the basic
solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the
Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical
spedfications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain
parts of the works, these parts of the works must be described in the technical spedfications. Such variants shall be evaluated on
their own merit in accordance with the provisions of artide 31 (2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which
will hold at the date and place indicated in the Special Regulations.
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19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this’ .
stage. '

IB
19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least-

one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, ■
questions and ansvi«rs shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared
after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents
of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the
preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance virith the
provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting,

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualificatjon.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a
volume clearly indicated “ORIGINAL’. In addition, the bidder shall submit the number required in the General Regulations,
bearing “COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of
copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a)
or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be
initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory(ies) of the
bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these
envelopes “ORIGINAL’ and “COPY", as the case may be. The envelopes shall then be placed in another envelope which
will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations:

b) should bear the name and identification number of the project as indicated In the Special Regulationsand bear the
inscription ‘TO BE OPENED ONLY DURING THE BID-OPENING SESSIOtT as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting
Authority return the sealed bid if it Is late in accordance with article 23and 24 of the General Regulations.

21.4 If the external envelopeis not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority
shall not be responsible If the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be recaved by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not
later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and
obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by
the new date.
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Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bidsin accordance with article 22 of
the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting It, on condition that the ̂ written notification of the modification or
withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids.
The said notification must be signed

by an authorised representative in application of article 20(2) of the General Regulations. The modification or the corresponding
replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL", and “REPLACEMENT BID” or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and
forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by
telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall
not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by
the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in
accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives
of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders
shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal" shall be opened and the contents announced to the hearing of everyone, while the
envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only If the
corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is
read to the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed If the corresponding notification contains a valid empowerment
of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked
“modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid. The
modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification
mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary,
the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to
be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not
opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for
evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices,
rebates and time-limits as well as the composition of the Evaluation subcommittee. A copy of the said minutes to which is
attached the attendance sheet is handed over to ail the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point
designated by the body In charge of regulation of public contract an initialled copy of the bids presented by bidders.
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25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate In charge of
Public Contracts with a copy to the body in charge of the regulation of public contracts, the head of structure to which is
attached the Tenders Board concerned,

it must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is
obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders
Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or
observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification
of the bidders andthe recommendation for the award shall be given to bidders or to any person not concerned with the said
procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder
and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in
its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder
wishes to enter into contact with the Contracting Authority for reasons having to do with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to
give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change
on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of
calculation errors discovered by the Evaluation Sub-committee during the evaluation In accordance with the provisions of
article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation
Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sul>committee shall carry out  a detailed examination of bids to determine If they are complete, if the required
guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File
based on the content vi/ithout recourse to external elements of proof.

28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of
the Tender File, without substantial divergence or reservation. A substantial divergence or reservations that:

which substantially limits the scope, quality or realisation of the works;i)

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in
relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File.

28.4tfabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be
rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications,
divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered
during the evaluation of bids.

Article 29: Qualification of the bidder
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The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in
compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special
Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30,1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the
possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner

where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity,
the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a
gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit
price corrected,

if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and
the total corrected,

where there is a difterence between the price indicated in letters and in figures, the amount in letters shall be considered
authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case
the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance vi/ith the error correction
procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected
and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed
in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions
defined by the Special Regulations.

★

(a)

(b)

(c)

Article 32: Evaluation and comparison of financial bids

Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub^iommittee shall determine for each bid the evaluated amount of the bidby
rectifying the amount as follows:

a) By correcting any possible error in acxwrdance with the provisions of article 30.2 of the General Regulations:

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations,

c) By converting into a single currency the amount resulting from the rectifications {a} and (b) above, in accordance with
the provisions of article 31 (2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financialbasis.
e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the

Special Regulations;
f) If need be, in accordance with the provisions of article 13{2) of the General Regulations and the Special Regulations by

applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched
simultaneously for several lots.

If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.1

g)
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32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the
contract shall not be considered during the evaluation of bids.

★

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced In relation to the estimates of the
Project Ovmer for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are
compatible with the construction methods and proposed calendar. In the case where the justifications presented by the
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the
Public Contracts Code.

Article 34: Award

The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the
Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose
bid was evaluated as the lowest by including, where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises several tots, the lowest bid shall
be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates
offered by the bidders in the case of more than one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the Minister
Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender
unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

34.1

34.2

34.3

Article 36: Notification of award of the contract

e the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy
confinned by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner
will pay the contractorto execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a
maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well as the minutes
of the award session of the reiat^ contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so
request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any
claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation
of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for
examination and where applicable, to the Minister In charge of Public Contracts for prior endorsement.
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38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft
contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the
endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a
final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may be replaced by
a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as
beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the
guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution
approved in accordance with the instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the
terms laid down in the General Administrative Conditions.

39.4
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DOCUMENT No. 3: SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
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. \

Special regulations of the invitation to tender

References of the

General

regulations

General

1.1 For Construction of Nsoyai potable water supply system in Mbven Sub Division, Bui
Division, North West Region
Name and address of the Contracting Authority: The Mayor of MBIAMECouncil.
Reference of Invitation to Tender N“ 01/ONIT/MC/MCITB/2022 of 18/03/2022

Execution deadline; One twenty (120) days1.2

2.1 Source of financing
Works which form the subject of this invitation to Tender shall be financed by the 2022
Public Investment Budget of the Ministry of Ministry of Decentralisation and local

Development, budget head No. 56 27 100 02 641629 524113 821

List of pre-qualified candidates, notapplicable4,1

Origin of building materials, equipment, materials, supplies and equipment: The materials
will generally be from natural sources in Cameroon.

5.1

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatofv criteria

1. Absence or non-conformity of a document in the administrative  file;
2. -Deadline for delivery higher than prescribed:
3. -False declaration or falsified documents:
4. -Absence or insufficient bid bond:

5. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder:
6. -Incomplete financial file;
7. -Omission of a unit price in the financial bid;
8. -score less than22/27 of essential criteria.

B. Essential criteria

General presentation of the tender files;

Financial capacity:

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit:

Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

The criteria relating to the qualification of candidates could be indicative on the following;

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

1-

2-

3-

4-

5-

6-

7-

8-

9-

This evaluation mil be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least

80% of the essential criteria taken in account.

26



The contract will be awarted to the bidder who would have proposed the offer with the lowest amount, in conformity with
the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 22/27 of the
essential criteria.

* --
ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the renderer and the
Project Owner will be written in French or English. The complementary documents and the printed papers form provided by the
Bidder can be written in another language in condition of being accompanied by a precise translation in French or English; in
which case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked thus
shall be presented in three (03) volumes as follows;

Administrative Documents

Technical Documents

Financial Documents

A)
B)
C)

Extemalenvelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written.

OPEN NATIONAL INVITATION TO TENDERN" 01/ONtT/MC/MClTB/2022 of 18/03/2022 CONSTRUCTION OF NSOYAI

POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION.»

5.1

«

TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents of the enterprise. These
documents shall be original or copies certified by competent authorities not more than three months.

ADMINISHRATIVE DOCUMENTS.

N.B:

8.2

DESCRIPTIONDOCUMENT

N®

Certified Copy of the Business Registration, not more than three months old.
Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry
and Trade of the place of residence of the bidder, not more than three (03) months.

A.1

A.2

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
Finance or by a foreign bank the first order not more than three months.

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond of 935,000 CFA (Nine Hundred and Thirty Thousand francs CFA) issued by a first rate-bank
approved by the Ministry in charge of Finance in conformity with COBAC conditions
An attestation of non-exdusion from Public Contracts issued by the Public contract Regulatory Board
(ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a
vis the Fund; the attestation should be less than three months old.
A valid Certificate of imposition certified by the chief of center for taxation
Business License (photocopy certified by the chief of center of Taxes, not more than three months).

A.6

A.7

A.8

A.9

A.10

Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.A.11

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met ail the statutory
declarations in issues of taxes in the current financial year; this certificate should be less than three monthsA.12

old.
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The absence or the nonconformity of the one of these documents will result to the elimlMtion of the offer
The second internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT» and shall contain the foltowing:

B.1 General presentation of the tender files

-Document spirally bound
-Table of content pageB.1.1

-Colour sheets separation
- Presentation of documents in the order given In this tender

B.1.2

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts {first and last pages) and minutes
of reception or attestation of clearances of works executed, (minutes of final reception for up to 2021 projects)
Minimum acceptable. 02 Contracts realized in the domain of water supply over the past 05 years

B.2.1

1st Reference

2"^ reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 works supervisor (at Least Engineer or equivalent certificate)B.3.1

Qualification of the virorks supervisor (Rural or Hydraulic Engineer): (BAC+3)
Professional experience of the project engineer ̂  03 years (signed CV)

> A certified copy of the diploma,
> Certified copy of ID card

> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

01 Site foreman(Higher technicianin Rural or Civil Engineering)B.3.2

Qualification of the Site foreman: (Higher Technician certificate in Ruralor CivilEngineering) (BAC + 2 or
equivalent certificate)
Professional experience of the Site foreman 2 03 years (signed CV)
A certified copy of diploma r—-r-

> A certified copy of the diploma
> Certified copy of ID card

> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

01 Plumber (G.C.E, CAPor Equivalent)B.3.3

Qualification of the PLUMBER; (G.C.E, CAP certificate or equivalent certificate)
Professional experience of the Plumber > 03 years (signed CV)
A certified copy of Certificate

> A certified copy of the Certificate,
> Certified copy of ID card

> An Attestation of presentation of original of the Certificate
> CV signed by the candidate,

Other personnelB.3.4

List of support staff

TECHNICAL PROPOSALSB.4

Organigram of the project (Specify names of the personnel handling the various functions)B.4.2

Logical sequence for the execution of the taskB.4.3

Quality control method

Environmental protection measures

B.4.5

B.4.7

Security and safety at the site

Duration of execution in respect with the Tender file

B.4.8

B.4.9

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vansB.5.1
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Proof of ownership or rental of a dump truckB.5.2

Proof of ownership or rental of a concrete vibratorB.5.3

Proof of ovimership or rental of a Hand compactorB.5.4

B.5.5 Masonry Kit: head pans, rubber buckets, spades, shovels, dig axes, hammers)

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located
in any area in Cameroon and approved by the Ministry of Finance and respect COBAC
conditions. % To be verified

B.6.1

Attestation of site visit signed by the companyB.7

Comprehensive report of site visit signed by the company administrator and justified by photosB.8

Special Technical Clauses initialed in all the pagesand last page signedB.9

Special Administrative Clauses completed and initialed in all the pages and last page signedB.10

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, dated and stamped.jsee ANNEX 3)
Completed and signed frame work of unit prices.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC)

Cl

C2

C3

Sub details of unit pricesC4

•  The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the
provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

•  The various parts of the same file must be separated with colour guides from as well in the original as in the copies, so
as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm and non revisable
for the whole of the works and the equipment defined in the present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs
CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the
event of error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount
of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at
the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air, railway or road
according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at935,000 FCFA(Nine hundredand thirty

fivethousand francs FCFA).

The time of validity of this guarantee Is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.
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It could be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry of
Finances following COBAC conditions.

It will have to be made up in the tvrenty (20) days following the notification of the signature of the contract in a bank
approved by the Minister in charge of Finances.

10.3 GuaranteeRetention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the contract. The
corresponding sum will be paid or the releas^ guarantee, with the final reception of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either to cancel his offer, or to
ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given In seven (0 7) copies, including one (01) original and
six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:

« OPEN NATIONAL INVITATION TO TENDERN*^ 01/ONIT/MC/MCITB/2022 of 18/03/2022CONSTRUCTION OF NSOYAI

POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION. BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE OPENING SESSION*

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 12/04/2022at 10; AM, by mail registered with
acknowledgement of delivery or by deposit against receipt to the following address:

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds \mII be carried out in theMbiame Council conference room on 12/04/2022 as from 11:00 AM, by
the Divisional Tender Board sitting in the presence of the duly elected bidders or their representatives and having a good
knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to the bidder who will have
presented the offer with the lowest offer, essentially conforming to the regulations the Tender File, having satisfied to 100% of all
the eliminatory criteria and at least 20/25 of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release or any other means of
publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the contracting authority reserves
the right to introduce all the provisions there allowing him to guarantee itself against the real overrun costs of the alternative
compared to his estimate of origin. In the absence of these last precise details, any additional charge due to an alternative vi/ill be
inadmissible.

To this end. it is specified that a bidder cannot claim to be compensated, if it is not taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender, if it did not obtain a
proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the contractor must be installed on the site by the following:
The Authorizing Officer
The Divisional Delegate of MINEPAT
Control engineer
The project manager
The Contractor

The DDMIN MAP or Representative
The DD MINDDEVEL or Representative
The DD Environment or representative...

...(president)
(member)

(Secretary)
(member)
(Member)
(Observer)

❖

❖

❖

❖

❖

❖

...(❖

❖

member)
(member)
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITIONS

(SAC)
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Chapter (: General * /

Article 1: Subject of contract

The subject of thisContract shall be For the Construction of Nsoyai potable water supply system in Mbven Sub Division, Bui
Division, North West Region

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender n** 01/ONIT/MC/MCITB/2022 of 18/03/2022

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

-  The Contracting Authority shall be the Mayor Mbiame Council
He awards the contract, ensures the preservation of originals of said contract documents and the transmission of copies to

Ministry in charge of Public Contracts and to the body in charge of regulation.

The Contract Engineer shall be the Divisional Delegate MINEE for Bui hereinafter referred to as the
Engineer and shall Visa the “Attachment"

The Project the Mayor Mbiame council. He represents the beneficiary administration of the worlds.

He ensures respect of the administrative, technical and financial conditions and contractual deadlines.
The Project Manager shall be: the CDO MBIAME COUNCIL, He ensures the interest of the project owner at
the definition, preparation, execution and acceptance stages

The contractor shall be [to be specified].

3,2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be the lord mayor Mbiame Council.
The authority in charge of the clearance of expenditures shall be the Divisional financial controller.
The body or official in charge of payment shall be the Municipal Treasury Mbiame.
The official competent to furnish information within the context of execution of this contract shall be the
Divisional Delegate of Public Contracts.

3.3 Duties of the Control Mission, Project Manager

3,3.1

3.3.2

Missions [to be completed, where need be]

Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own
organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of the contract, the
possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)
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The constituent contractual documents of this contract are in order of priority:ffo be adapted to the nature of the works).
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the
Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as. in order of priority: the unit price
schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical dxuments [insert and indicate, where need be, names and
references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of
13 February 2007;

8) The General Technical Conditjon(s) applicable on the services forming the subject of the contract [insert and indicate, where
need be, names and references].

Articles: General instruments In force

This contract shall be governed by the following general instruments /fo be adapted according to the case]:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
2. The Mining Code;
3. Instruments governing the various professional bodies;
4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts

Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system
applicable to public contracts;

6. Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;
7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards amended

and supplemented by Decree No. 2013/271 of 5 August 2013;
8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
9. Circular No. 001/CABPR of 19 June 2012 relating to the award and control of execution of Public Contracts;
10. Letter No; 00908/MINTP/DR of 1997 to publishguidelines for the consideration of environmental impact of road

mairrtenance;

11. Qrcular po be indicated as applicable] relating to the execution, and control of execution of the budg^ of the State,
Public Administrative Establishments and Regional and Local Authorities and other bodies receiving government
subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Article Band 10 supplemented)

All communications within the framework of this contract shall be written and notifications sent to the following
address:

1.1

a) In the case where the contractor Is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to the [to the spedfiedl council,
chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam, [to be spedfiedj with a copy addressed to the Contracting Authority, Contract Manager,
Contract Engineer, Project Manager and where need be, within the same deadline,

c) In the case where the Contracting Authority is:
Sir/Madam [to be spedfiedl with a copy addressed within the same deadline to the Project Owner. Contract
Manager, Contract Engineer and Project Manager, where applicable
The contractor shall address all written notifications or correspondences to the Project Manger with a copy to
the Contract Manager.

1.2
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Article 8: Administrative Orders (Article 8 of GAC)

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the
contractor by the Project Owner with a copy to the Contracting Authority, the ContractManager, Contract Engineer, the
Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Ownerand based on the minutes of a site meeting jointly signed by MINMAP, Project
Owner and Project Engineer, Administrative Orders with an incidence on the objective, the amount and execution
deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to
the Contracting Authority, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement
of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence
shall be signed directly by the Project owner based on the report of a joint site visit done by MINMAP, Project
Owner and project Engineer and notified to the contractor by the Contract Engineer or Project Manager (where
applicable) with a copy to the Contracting Authority.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the
Contract Engineeiwith a copy to the Contracting Authority and Project Manager. The contracting authority will
proceed with the warning If the project owners fails in his responsibility within a time limit of (ten) 10 Days

Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force
majeure shall be signed by the Contracting Authority and notified by his services to the contrador with a copy to the
Project Owner, Contract Engineer and Project Manager.

8.5

Administrative Orders prescribing worths necessary to remedy disorders which could appear on structures during the
guarantee period and not related to normal usage shall be signed by the Project owner upon the proposal of the
Contract Engineer and notified to the contractor by the Contract Engineer.

8.6

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having
reservations shall not free the enterprise of executing the Administrative Orders received.

8.7

Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification
must be done vwthin a maximum of 30 days from the date of transmission by the Contracting Authority to the Project
Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Proj^ Owner, take
over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

8.8

9.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper
execution to the contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5)
days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract
Manager. In case of modification, the contractor shall have himself replaced by a member of staff of equal competence

(qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be suited to the approval of the Projed Owner in the days
following notification of the Administrative Order to start execution. The Projed Manager has5 (five) days to notify his
opinion in writing with a copy sent to the Contrad Manager. Beyond this time-limit, the staff list shall be considered as
approved.
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Any unilateral niodification on the supervisory staff made in the technical bid prior to and during the worlds be d ^
reason for tenmination of the contract as mentioned in article 45 below or the application of penalties [fo be
where need be].

•c.;

10.3

Chapter il: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the
contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the workS:
following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by
theContracting Authorityupon request by the contractor.

11.3 Guaranteeof start-off advance

20% maximum of the amount of the contract inclusive of all taxesguaranteed at 100%) and conditions for the return of the
guarantee

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is
Inclusive of All Taxes; that is:

.(in figures). .(in letters) CFA francs

Amount exclusive of VAT:

Amount of VAT:
Amount of TSR and/or

Net to be paid= EVAT-TSR and/or AIR

)
.) CFA F

 CFA F.
CFAF

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No.,
.bank.opened in the name of the contractor in the

b. For payments in foreign cun’encies (amount in figures and letters exc/us/ve of taxes) by credit to account
opened in the name of the contractor inNo. bank.

Article 14: Price variation (Article 20 of GAC)

14.1 Prices shall be firni.

a. Payments on account made to the contractoras advances shall not be revisable.
b. Revision shall be “frozen" upon expiry of the contractual time-limit, except in the case of price reductbns,

14.2 Price updating modalities (notapplicaWe)
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Article 15: Price revision formulae (article 21 of GAC)
(not applicabie)

Article 16: Price updating formulae (article 21 ofthe GAC)
(not applicable)

.w.

V,

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %/ of the amount of the contract and its
additional clauses, where applicable.

17.2 In the case where the contractorwere invited to execute works under State supervision, the submitted and duly justified
expenditures shall be reimbursed to him under the following conditions;

The quantities considered shall be the hours used or the quantities of building materials and materials used that was
the subject of joint job cost sheets:

The remunerations and salaries effectively paid to local labour shall be increasedbyforty percent (40 %)to take account
of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten
percent for loss, stocking and handling:

The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to
take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 ofthe GAC)

This contract is at [unit price, all-in price or unit and a//-/n price].

Article 19: Evaluation of supplies (article 24 ofthe GAC supplemented)

19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 ofthe GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% ofthe amount of die contract.

This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of alt taxes shall be guaranteed
at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in
accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the
contractor during the execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

20.2

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches
eighty (80) percent of the amount of the contract.

As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon
the express request by the contractor.

20.4

The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.20.5

Article 21: Payment for works (articles 26,27 and 30 of the GAC supplemented)
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21.1 Establishment of works executed

Before the 3(P of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which summarises
and ffxes the qu^tities executed and established for each item on the schedule during the month and capable of giving. \
entitlement to payment

]

.If21.2 Month/ydefa/Zed account

Not later than the fifth (5P) of the month following the month of the services, the contractor shall hand over to the Project Manager
two draft provisional mon^ly detailed accounts in seven copies (one detailed account exclusive of VA T and the of/ier indusive of
taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall
be the subject of an entry into the budgds of the Ministry in charge of Finance

Only the amount exclusive of VA T shall be paid to the contractors follows:

[100-2.2 and/or- (7.5 or 15%)] paid directly into the account of the contractor;
2.2% paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has
approv^.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that
they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the dialled accounts.

calendar days from the date of submission of thewithin a maximum deadline ofPayments shall be done by_
approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No. 2004/275
of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000“’) of the initial contract amount all taxes inclusive per calendar day of delay from the
first to the 30“’ day beyond the contractual time-limit:

b) One thousandth (1/1000“') of the initial amount of the contract inclusive of ail taxes per calendar day beyond the 30“’
day.

The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all
taxes.

Specific penalties [amount to be indicated]

Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special
penalties for the non observation of the provisions of the contract, especially:

-  Late submission of final bond;

-  Late submission of insurances;

-  Late submission of the draft execution schedule if the lateness is caused by the contractor.

23.2

B.

23.3
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.Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

Not applicable

Article 25: Final detailed account (article 34 of the GAC) f. ,- /

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
Account of works executed to the contract Engineer.This final detailed account of works executed
Summarises the total sums to \«hlch the contractor may be entitled as a result of the execution of the whole
Jobbing Order.

25.1 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.

25,2 The contractorhas up to thirty (30) days to refum the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and
forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general
and final detailed accounts of the contract >«hich he has had signed jointly by the contractor and the Contracting Authority. This
detailed account includes;

the final detailed account,
the balance

the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractordefinitely binds the two parties, puts an
end to the contract, except with regard to interest on overdue payments,

26.2 Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and customs
procedures applicable to public contracts. The taxes applicable to this contract include notably:

Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on company taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

Council dues and taxes;o

o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the
elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)
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Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with the applicable
regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technicai Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and
to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or
defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time*limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05) copies at the
beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works progress.

Article 34: insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts indicated hereafter
within fifteen (15) days of the notification of the contract [to be adapted):

Liability insurance,business manager;

Comprehensive insurance of the site;

Insurance covering its ten-year obligation, where applicable.

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [seven (07) days] from the date of notification of the Administrative Order to commence
execution, the contractor shall submit in/s/x (6)J copies for the approval of [Project owner after the endorsement of the
ContractEngineer] the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.A duty signed copy of the execution must be deposited at Mbiame
Council latest 15 (fifteen days) from the date of notification of the Administrative Order to commence execution.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen {15)days from the date of reception with:
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Either the indication ‘GOOD FOR EXECUTION’;

Or the indication of their rejection including the reasons for the said rejection.

i
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a deadline of
five (5) days to give his approval or possibly make comments. Delay in approving the dr^ execution schedule shall stay the/i^^'
execution deadline. - - '

0-.

The approval given by the Project owner does not in any way release the contractor of his responsibilities. Meanwhile, wortcf
executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approvedschedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that vflil take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project owner. After approval
of the execution schedule by the project owner, the latter shall transmit it within five (5) days to the Contracting Authority without
staying Its execution. However, if important modifications alter the objective of the contract or the nature of the vrorks, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the
date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life,
conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.
b)

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he
intends to employ.

d) The approval granted by the Project owner shall In no way diminish the responsibility of the contractor with regard to the
harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the
contract

35.2 Execution draft

a) The execution plan documents {calculations and drawings) necessary for the realisation of all the parts of the structure
must be submitted for the endorsement of the [Contract Manager or Prqect Manager] at mostfifteen (15) days prior to
the date provided for the commencement of execution of the corresponding part of the structure,

b) The [Contract Engineer or Prefect owner] has a deadline of [five(05) days] to examine and make known his
observations. The contractor then has a deadline of [04) four days] to present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these documents
shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 ofthe GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days after the
notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance with
article 50{2) ofthe GAC}.

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for rules of hygiene
and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative Order to commence
work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 ofthe GAC)

There shall be no sub contracting
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Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate If necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical ' ®
Conditions.

^4
39.2 The Contract Engineer has a deadline of three days to approve the contractor's personnel and laboratory as soon as the

request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the contractor’s
representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased
or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log book that is duly signed shall be sanctioned with a penalty of 3000 (three thousand) F CF/per day.
NB the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job

ChapterlV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize a technical visit
for pre-acceptance. This visit shall include the following operations.

>Qualitative and quantitative evaluations of the different works that have been executed.
>Findings and statement of the unexecuted task envisaged in the present jobbing order.
>Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the corresponding vrorks to
be effected before the reception. The Engineer shall fix the reception date in collaboration with the chief of service for the
contract.

42.2 Acceptance
The acceptance commission shall comprise:

❖ The Authorizing OffK»r
❖ The Divisional Delegate of MINEPAT
❖ Control engineer
❖ The project manager
❖ The Contractor.

❖ The DDMIN MAP or Representative
❖ The DD MINDDEVEL or Representative
❖ The DD Environment or representative...

...(president)
(member)

(Secretary)
(member)
(Member)
(Observer)

...(member)
(member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An acceptance report
(process - verbal) of the works shall be prepared by the Engineer and sign by all the commission members.

Article 43: GUARANTEE PERIOD.
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The guarantee period is one (01) year from the date of the provisional reception for the section of new dvif Engiifeering
works.

• f

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the
guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of 24 September 2004 and
equally under the conditions laid down in articles 74,75 and 76 of the GAC especially in one of the following cases:

Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

Delay in work resulting In penalties of more than 10 % of the amount of the works;

Refusal to repeat poorly executed works;

Default by the contractor;

Persistent non payment for services.

Article 46; Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are;

Rainfall: 200 niillim^res in 24 hours;

Wind: 40 metres per second;
Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian jurisdiction,
subject to the following provisions; fto be filled, where need bej.

Article 46: Production and dissemination of this contract

Seven copies of this contract shall be produced at the cost of the contractor and furnished to the Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority, it shall enter into force as soon as it is notified to
the contractor by the Contracting Authority.
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The technical specifications presented herein below define the waterworks that shall be executed For the Construction of Nso^ >
potable water supply system in Mbven Sub Division, Bui Division, North West Regionand the manner in which these works shall
be carried out. So the Contractor is expected to read these specifications critically and identify all the articles that are applicable
to his job

INTRODUCTION

CHAPTER 1: GENERAL INFORMATION

ARTICLE 1; VOLUME OF WORK TO BE EXECUTED.

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or plans
provided for each project. The various works to be executed shall conform to the relevant terms of the technical specifications
given herein below.

ARTICLE 2: GENERAL INSTRUCTIONS

It should be understood that the provision of a bill of quantities for any project does not absolve the potential Contractor of the
necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the conditions prevailing on the
terrain. This knowledge shall come in handy when preparing the List of Tasks and the Unit Price Schedule. Potential Contractors
(or Bidders) shall provide a detailed and sequenced List of Tasks to be effected on each component of the project, Within fifteen
(15) days from the date of notification to start work, the contractor shall provide the Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time
-Detailed technical drawing of the works to be realized
-A manpower deployment plan
-A schedule of the delivery of materials to the project site, showing possible delays
-Failure to forward the foregoing documents shall engender the postponement of the reception of project materials,
which could result in a punishable overall delay in the execution of the project.

No material shall be used that has not been checked for conformity with the technical specifications by the Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the Contractor, which
modification shall first be submitted to the Delegated Contracting Authority for approval. Under exceptional circumstances, the
Supervising Engineer may suggest modifications to the technical specifications for any component of a project to the Delegated
Contracting Authority, while making sure that the overall cost of the project stays within the limits of the financial bid of the
Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page book (the project log
book) shall be kept on site in which the Supervising Engineer shall write his approved instructions. Both the Contractor, or his
representative, and the Supervising Engineer shall initial every page of the project logbook

It is therefore obligatory for the contractor to execute the works in conformity with:
-The Bills of Quantities and Estimates,

-The Special Administrative Clauses
-The Special Technical Clauses stated herein,
-Any other special rules and regulations that may be applicable to his job,
-The work schedule,

-The detailed technical drawings.
Subject to any approved modifications indicated in the project log book by the Supervising Engineer.

The Contractor shall take note of any omission or discrepancies that may exist in the three documents mentioned in the
preceding paragraph, which omission or discrepancies could fundamentally affect the technical or aesthetic quality of the works
executed to his detriment, and call the attention of the Supervisory Engineer who shall remain at his disposal of the Contractor for
necessary information and inquiries through the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality vi/ork by citing imprecision, omissions
or discrepancies in the technical specifications or modifications thereof indicated in the project log book by the Supervising
Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the expense of the
Contractor

CHAPTER li: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT

ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS
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The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any component of a project.
He shall also be responsible for the excavation and backfilling of the pipeline under the supervision of the Engineer. In that
regard, it is obligatory for the potential Contractor (or bidder) to visit the project site, at his own expense, before preparing his
bids, in order to verify whether available geo-material are of good quality and of sufficient quantity. He shall make any
reservations concerning geo-materials in his bid.

\\

ARTICLE 4: ORIGIN AND QUALITY OF SAND

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be obtained either from
rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy, stable, clean and shall be free of dust
particles, schistose, gypseous or clayey debris and organic matter. It shall contain neither sulphur compounds no substances that
can react with cement or metallic reinforcements. The sand component shall be more than 80% and the very fine constituents,
with a dimension not exceeding eighty (80) microns that can be eliminated by settling, should be less than four percent (4%). No
grain of sand should have a dimension greater than four (4) millimeters. If deemed necessary by the Supervising Engineer, the
sand shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it shall be fried in order
to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.

ARTICLE 5: ORIGIN AND QUALITY OF GRAVEL.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising Engineer. It shall
be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can be eliminated through settling
should be less than 2%.lts grading should be suited to its use. If deemed necessary by the Supervising Engineer, it shall be
washed before use.

ARTICLE 6: ORIGIN AND QUALITY OF STONES

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Supervising Engineer. No
stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called black stones, are highly
recommended, or else stones of other quality, such as un-weathered granites, rtiyolites. ignimbrites, etc, duly tested and
approved by the Supervising Engineer may also be used.

ARTICLE 7: ORIGIN AND QUALITY OF CEMEMT

Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER III: CONCRETE WORKS

ARTICLE 8: PREPARATION OF CONCRETE

Concrete works shall be of three (3) kinds:
Mass concrete for foundations works; It shall be  a mixture of 250kg of cement per m3 of sand and of
appropriate thickness.
Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers and
interruption chambers: it shall be a mixture of 350kg of cement per m3 of sand and shall be of appropriate
thickness,

Mass concrete for catchment's works; it shall be  a mixture of 400kg of cement per m3 of sand.

i)

iO

iii)

CHAPTER IV: METHOD OF EXECUTION

ARTICLE 9: GENERAL INFORMATION

9.1 SECURITY AT THE WORK SITE

The contractor shall place at the entrance to work site signboards in bold letters indicating that work is underway and prohibiting
the public and unauthorized persons from entering the work site. He shall be responsible for any accident that may occur on the
work site or may be suffered by a third party, his staff and employees or officials of the Administration as a result of their
presence on the work site. Organization of work and security on the work site shall therefore be the sole responsibility of the
Contractor. Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a vis his workers and the
Administration. Moreover, his insurance policy shall cover any damages he could cause to any one during the execution of the
job.

9.2 TRAFFIC

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work site throughout the
period of work, right up till provisional reception. No obstruction of traffic shall be allowed for more than two hours. Maintenance
of traffic flow shall be the responsibility of the Contractor. In case of any breach of contract in this matter , the Supervising
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te tome ̂yThe Cortrador'^ shortcomings that may  ot impeding the traffic flow, and related expenses shall
teasf?'davfinTdlr!'^',hrh°'' ® Engineer shall to infomted of the srtuatlon at
Sehand authorities and get everything arranged
In case a deviation has to to used, the contrador shall submit to the Supervising Engineer for approval after consultation with

ARTICLE 10; STONE MASONRY
Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m3 of sand, grain of which shall have a dimension exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m3 of sand shall to used for the finishing of the external ioints
wans or stone masonry ‘

I^rnLlnw'f th ^ ^hall be added a quantity of SIKA N“ 1
fapproved by the Supervising Engineer, shall be used for waterproofing the interiorsurfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin, filters,

ARTICLE 11: POINTING AND PLASTERING
11.1 POINTING

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them
containing 600kg of cement per m3 of sand shall be used for pointing with a cement paste (1:0) finish

no

of non-visible

etc).

an aesthetic look. Mortar

11.2 PLASTERING

Rastenng of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm thick layer of spatter

lat 2cm [hick 1-2 ̂ 62^^ ^ ^ mixtures and a setting
iTh (m625).The walls shall then be finished with cement paste. Plastering of surfaces not in contact with water

ARTICLE 12: PLUMBING WORKS
By pluming works include:

Laying of pipes in the trenches
Construction and installation of chambers for air valves, washouts and control valves
Installation of branch lines right up to the last plastic before the standpipes.

i)
ii)

12.1 PIPE SPECIFICATIONS
Pipes should meet the physical characteristics presented in tablet below:
Table 1; Physical Characteristics of pipes

Internal 0

&external 0
(mm)

Thickness (mm) Socket Nominal

service

Length of
pipe (m)length

Minimum (mm)Nominal Maximum pressure

(bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 1.9 2.0 2.3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2,3 2.5 2.8 40 6 6
33,6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 3.5 50 6 6
42x50 3.7 4.0 4.3 50 10 6
56.6x63 3.0 3.2 3,5 63 6 6
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53x63 4.7 5.0 5.4 63 10 6

68.6x75 3.0 3.2 3.5 75 6 6
I.

166.6x75 3.8 4.2 4.5 75 10 6

63.2x75 5.5 5.9 6.3 75 10 6

80.6x90 4.3 4.7 5.0 90 6 6

' I

-TOLERANCES

OVALIZATION: ± 1mm

Length of pipe: ± 1% =>±6cm
Socket length: ± 0.6mm

12.1.1 CONTROL TESTS FOR PIPES

i) Length
The tolerance for pipe lengths shall be ± 1% (± 6cm). For every 100 pipes, if the number of pipes not respecting this tolerance is
less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the Supervising Engineer shall request that as many
pipes as possible be tested in the lot.

ii) External Diameter
The tolerance shall be ± 0.3mm for pipes of external diameters between 25mm and 50mm, and ± 0.4mm for pipes between
63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify the external diameters of 15 pipes
for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed above, he shall reserve the right to reject the whole
lot. If 5 pipes fail to meet the tolerance stipulated above. 15 other pipes shall be selected at random from the same lot and
verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected,

iii) Thickness
Thickness verification should adhere to the specifications presented in table II below.

Table II; Thickness Verification

No. of pipes in the lot No. of pipes randomly
selected for verification

No of bad pipes X
Lot accepted if
Xmax =

Lot rejected lfXmln=

100-199 10 2 3

200-299 15 3 4

300499 20 3 4

500-899 25 5 6

899-1300 30 6 7

1300-3200 40 8 9

The Supervising Engineer shall carry out thickness verification in accordance with table II above

iv) Socket length
The socket length shall be verified according to agreed norms. The value obtained should have the theoretical value of the
diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

V) Shrinkage cracks
Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on  a 15-30cm long
sample. No shrinkage cracks should occur if the pipe is at 90® to its horizontal axis. If this occurs for 15 samples representing a
lot of 100 pipes, the lot shall be rejected,
vi) Internal Pressure
Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every five samples
ruptures, another set of five shall be selected for retest. If the second set respects the specified relation with the service pressure,
the set shall be considered satisfactory. Otherwise, either necessary adjustments shall be carried out to meet the required
specifications, or the lot shall be rejected,

vii) Impact
This test shall be carried out on three samples, one from each extremity and the third, from the center, all three, one meter long.
Perpendicular masses shall be dropped from a height of one meter onto the samples as shown in table III.

Table III: Impact Test Schedule
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Pipe diameter Mass (kg)
25 1

32 1

40 1

50 3.5

63 5

75 7.5

90 7.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not exceed 40%

vili) Labels
The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer shall reject any pipe not
labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) on the factory being used to
procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of origin ascertaining that the
pipes meet the required standards as described in the forgoing sections. The Contractor shall arrange for free access to the
factory for the Supervising Engineer to enable him request, as required, for all factory tests described in the aforementioned
sections to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

FITTINGS SPECIFICATIONS

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly respect these
specifications.

All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to those specified in Table IV
shall be rejected. The performance guarantee of work shall cover all defects in fittings, their handling and workmanship.

TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods

ADAPTOR UNION 25-%"
E)escription of Goods

NIPPLE 2"
ADAPTOR UNION 32-1" NIPPLE X/i
ADAPTOR UNION 40-1 y/ PVC ELBOW 63
ADAPTOR UNION 50-1 -’// PVC RED SOCKET 40-32

PVC RED SOCKET 5(M0

PVC RED SOCKET 63-50

PVC RED SOCKET 75-50

PVC RED SOCKET 75-63

ADAPTOR UNION 63-2’

ADAPTOR UNION 75-2y2"

AIR VALVES

BALL VALVE r/z’

BALL VALVE 2" PVC TEE 32
DEC VALVE 0%" PVC TEE 40
DEC VALVE 1 y: PVC TEE 50

DEC VALVE r/z" PVC TEE 63
DEC VALVE 2" PVC TEE 75
DEC VALVE 2yz" PVC VALVE 32
ELBOW oy/ PVC VALVE 40
ELBOW 1 y: PVC VALVE 50
ELBOW 1 Vz" PVC VALVE 63
ELBOW 2" PVC VALVE 75
ELBOW 2 Vz" REDUCER G.i.r-y/
FLOAT VALVE 63 PVC RED SOCKET 75-63
G.l PIPEOy/ SADLE PIECE 32-1"
G.l PIPE 1" SADLE PIECE 40-1

50



SADLE PIECE 50G.l PIPE VA"

SADLE PIECE 50-1"G.l PIPE 172’

SADLE PIECE 63G.l PIPE 2’

SADLE PIECE 63-1"G.l PIPE T/z

SADLE PIECE 75-1”G.l SOCKET 0%"

G.l SOCKET 17/ TAPOy/

G.l SOCKET 172" UNION 07/

UNION 1"G.l SOCKET 2’

UNION 1 7/G.l TEE 1"

UNION 1 72"G.l TEE 17/

UNION 2 ■G.l TEE 172’

UNION 272"G.l TEE 2"

NON RETURN VALVE 2"G.l TEE 272

GEBAJOINTNIPPLE 07/

GLUE 1 kg

HERM(ROLL)

SAND PAPER (ml)

NIPPLE 1

NIPPLE 17/

NIPPLE 172"

ARTICLE 13: PIPING

13.1 DESCRIPTION

This item shall consist of the supply and lying of all pipes, including the installation of accessories like couplings, tees, reducers,
etc. etc. to entirely complete this item as per these specifications and plans provided.

13.2 CARE/LAYING OF PIPES

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic elements.
During transport, storage, and assembling of piping element care shall be taken to avoid soil and other contamination from
entering the system.
Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be executed during dry weather
conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the separate elements.
Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc shall be connected In conformity with the manufacturer’s prescriptions

13.3 METHOD OF DETERMINING QUANTITY OF G.l AND PVC PIPING LAID

The quantity of PVC and G.l piping laid shall be measured per linear meter of laid pipe. Measurements shall be made for each
class of pipe and each diameter of pipe separately.

CHAPTER V: CONSTRUCTION METHODS

ARTICLE 14: SETTING OUT OF WORKS

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points and levels that may
be required for the proper and accurate positioning of ail the structures on the work site. The works so set out shall be received
by the Supervising Engineer before construction work actually begins

ARTICLE 15: EXCAVATION OF TRENCHES

Pipe trenches shall be excavated to a depth of at 60cm and at most 100cm and width of 40cm.The bottom of each trench shall be
free of any stones or other materials which could damage the pipes.

ARTICLE 16: BACKFILL

The Contractor shall be responsible for all backfill operations. However, such operations shall only be carried out after the
dimensions of the trenches have been approved by the Supervising Engineer.
After the pipes have been laid In the trenches by qualified plumbers, and the successful hydraulic tests conducted, they shall be
carefully covered with soil and rammed in, in soil layers of 20cm thick.
The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms. The compaction requirement
for backfill shall be at least 90®/o of the dry modified optimum proctor density.

ARTICLE: 17. MAINTENANCE OF EXCAVATIONS
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The Contractor shall bear the risk associated with the collapse of any surface exposed as a result of excavation ef^ted
anywhere on the work site, whether or not he takes any precautions against such accidents. The nature of the precai|tibns he
may take shall be entirely at his discretion. No water shall be allowed to accumulate in any part of an excavation. For that reason,
every excavation shall be protected against flooding, seepage, run-off, etc. should water accidentally enter any excavate^ll
shall be immediately removed by pumping or bailing at the expense of the Contractor. ' ̂

sCHAPTER VI; WORK EVALUATION METHOD

ARTICLE 18. CALCULATION OF THE OVERALL LEVEL OF REALISATION

Each month, the overall level of realization shall be calculated using field data and the unit prices quoted by the Contractor in the
Unit Price Schedule.

ARTICLE 19. DESCRIPTION OF STORAGE TANK:

The storage tank shall have an effective water volume of 30m3. The internal diameter (Di) of the tank shall be 4.6m and the
height (H) on the floor of the tank to the under-roof of the tank shall be 2.2m to have an effective and useful storage volume of
30m3.

ARTICLE 20. DESCRIPTION OF SEDIMENTATION BASIN:

The sedimentation basin shall

TOOLBOX FOR GRAVITY WATER SUPPLY TO NGORIN VILLAGE, MBVEN SUB DIVISION

QtyDescription Unit Yes/No State(Good/Bad)Item

Files for filing of cutlass U 21

Sawblades (sanflex) U 22

Complete set of harksaw U 13

U 14 Cutlass

5 Pipe wrenches 14" U 2

U 16 Shiftingspanner12’

U 17 Pincers

U 18 Flat chisel

9 Pointed chisel U 1

10 Flat screwdriver U 1

11 Star screwdriver U 1

Production of wooden box of hardwood for

the packing of the toolswith provision for two
(02) locks.

Sand paper

12 U 1

13 ML 20

Tangitglue(1 kg) Tin 214

Purchase of dicing machine with the
followingdices (¥4”, 1", 11//4", 1 Vi, T and
2") the table vice isalso inclusive

U 115

Signatures

BeneficiaryControl Engineer Contractor
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Document No. 7:

Schedule of unit prices
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SUPPLYWORK DESCRIPTION AND THE UNIT

PRICES

(Exchidtng taxes all in words)
DESCRIPTION OF WORKS

Unit Pric« Including taxes (in figures
and in words)

Unit Price excluding taxes
(in figures and in words)

Price N*

100

Site instalatbn and mobilisation of peisonnel

It is apiiriied as a Lump sum to the task.
Lump sum; Francs CFA

101

Site installation and mobilisation of personnel

It is applied as a Lump sum to the task.
Lump Mm: Francs CFA

102

Environnemental impact notice It is applied as a
Lump sum to the task.

Francs CFA

Lump
sum:

103

LOT 200 STRUCTURES200

Construdion of Springcalchment
It is applied as a Unit to the task.
The Unit Francs CFA

201

Construction of stone masonrystorage tmk 40m%ith
an internal control room (wiltimetaldoor arxJ inniodc)
and fencing of the storage tank
It is applied as a Unit to the task.
The Unit Francs CFA

202

Construction of stand tapffittlngs

It is applied as a Unit to the task.
The Unit Fr»KsCFA

203

Constnjction of control vaNe chambers/Rttings
It is applied as a Unit to the task.
The Unit Francs CFA

204

Construction catchment and inspection
chamber

Unit to the task.

The Unit

It is applied

Francs CFA

as a
205

Constnjciion of break potetf fittings

It is applied as a Unit to the task.
The Unit Francs CFA

206

Construction of an interruption chambers/fittings

207 It is applied as a Unit to the task.
The Unit: FrfflicsCFA

Construction of catchment and inspection
chamber

Unit to the task.

The Unit Francs CFA

It is applied as a

LOT 300 EARTH WORKS300

Excavation of pipe Itoe
It is applied as a Linear meter to the task.
The Linear meter Francs CFA

301

Backfiingofpipefne
It is applied as a Linear meter to tiie task.
The Linear meter: Francs CFA

302

400 LOT 400 PIPE WORKS

Supply and laying of PVC 050mm NP10.
It is applied as a Linear meter to the task.
The Linear meter: Francs CFA

401

Supply and laying of PVC 040mm NP10.
It is applied as a Linear meter to the task.
The Linear meter: Francs CFA

402

Supply and laying of PVC 032mm NP10.
It is applied as a Linear meter to ̂ e task.
The Linear meter: Francs CFA

403

Supply and laying G1 pipes atstreamcrossing /
protection withconcretepillars.

It is apfHied as a Unit to the task.
The Unit Francs CFA

404

Testing and disintection of pipe line.

It is applied as a Lump sum to the task.
The Lump sum: Francs CFA

405

Provision of fHiing and accessories
tt is applied as a Unit to the task.406
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Ff&KSCFAThe Unit

407

LOT 500 OTHERS500

Celchmentdernarcstion and protBCtton (
fencewithbarbedwire plankpoles 3*5by 3 long)
supervised by MINEE and Coundl

It is applied as a Unit to Uie task.
The Unit: Francs CFA

1501
\

Planting of MiatBr friendytrees
It is apf^ied as a Unit to the task.
The Unit Francs

502

CFA

WatarquatRyanalysis

It Is ap^ied as a Unit to the task.
The Unit Francs

503

 CFA

Formation of water management c»mmittee and
training of twocaretakers }supervised by MINEE and
Coundl.

It is applied as a Unit to the task.
The Unt Francs CF4

504

Provision of Mt and w^er management guide chedied and
comfirmed by MINEE

It is applied as a Unit to ̂  task.
The Unit Francs CF4

506
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Document No. 8:

Bill of quantities and estimates
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF NSOYAI WATER PROJECT, MBVEN SUBDIVISION,
BUI DIVISION OF THE NORTH WEST REGION.

AYOa

■“Iu.
QTY AMOUNTN" DESCRIPTION OF WORKS UNIT PRICE

LOT 100 SITE INSTALLATION100

Site Installation and mobilisation of personn^ Ls 1101

Site clearing and pegging of pipe line Ls 1102

1Ls103 Envifonnemental impact notice

SUB TOTAL 100

LOT 200 STRUCTURES200

U 3201 Constmction of Springcatchment
Construction of stone masonrystorage tank 40rrPwith an internal control room (
withmetaldoor and inniock) and fencing of the storage tank
Construction of stone masoniystorage tank 20frPMrith an internal conlrol room (
withmetaklQQf and inniock) and fencing of the storage tank

U
1202

U
1203

U 6204 Construction of stand tap/fIttings
U 5205 C(xistruction of control valve chambets/fittings

U 2Construction of high point/fittings206

U 2207 Construction of low pdnt/ fittings
UConstruction of an interruption chambers/fittings 1208

SUB TOTAL 200

LOT 300 EARTH WORKS300

ML 5500301 Excavation of pipe line

302 Badriling of pipe line

TOTAL 300

ML 5500

LOT 400 PIPE WORKS400

Supt^ and la^ng PVC 050mm NP10

Supply and laying PVC 040mm NP1Q

1200401

3500402

Suptfy and layingPVC 032mm NP10 800403

SiOTly and laying G1 pipes atstreamcrossing / protection withconcret^llars

Testing and disinfection of pipe line

U 7404

LS 1405

U406 Pipe lineindicators

Provision of fitting and accessories

55

407 LS 1

SUB TOTAL 400

LOT 500 OTHERSsoo
Catchmentdemarcation and protection (fencewithbarbedwire and ptankpoles 3*5by 3
long) supervised by MINEE and Council 3501 U

502 Planting of water friendiytrees

Water qualltyanalysis
Fonnation of water management committee and training of twocaretakers )supefvised
by MINEE and Council
Provision of kit and water tnanaggnent guide checiced aid comfirmed by MINEE

U 150

LS 1503

LS504 1

LS 1505

SUB TOTAL 600

TOTAL EXCLUDING TAXES

VATs 19.25%

AIR’^2%

TOTAL INCLUDWQ TAXES

NET TO BE PAID
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Document No. 9:
Schedule of sub-detail of prices
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DESIGNATION ;Studies and site installation

Total

quantity
Duration®'

of activity
No Daily out put Unit

No Days
break up

Category Daily wage Amount

Q.

CO

<

Q£
O

TOTAL A

Days
break up

Type No Daily rate Amount
CO
lU
2:

o

£

UJ

Q.

o TOTAL B
UJ

Type Unit Unit cost Quantity Amount
CO

o

<

LU
O
CO

o

<

<

lU

< TOTALC

DIRECT TOTAL COSTD A+B+C

GENERAL SITE EXPENESESE Dx%

GENERAL OFFICE EXPENSESF Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

TOTAL COST (HT) G+HP

UNIT COST (HT)V P/Q’TY
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REPUBLIQUE DU CAMEROUK
Paa-Trava^-Patrie 't>\\

MiNISTERE DE LA DECENTRALISATION

ET DU DEVELOPPEMENT LOCAL

Region du Nord-Ouest
Department de Bui

COMMUNE DE MBIAME

V

Is

REPUBUC OF CAMEROON
Pea<x-¥vofk-faffief1and

MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

Coii/ic// *

l
4

North West Region
Bui Division

MBIAME COUNCIL

i P.O. Box 155 KumboArrondisseinent de MbvenP.O. Box 155 Kumbo,M>ven Sub [Xviaon /

Tel;Tel:

de
infb@mbiamecouncil.ora

e^ail;mbiamecoundl@yahoo.com
sitevyebrmbiamecoundl.otg

info@mbtMnecounci(.orQ

e-mai[:mt>iamec(Xjndl@yahoo.com
website;mbiamecoun^.org

.../ONIT/NC/NCITB/2022 of 2022CONTRACT or JOBBING ORDER No.

OPEN NATIONAL INVITATION TO TENDERN** 01/ONIT/MC/MCITB/2022 of 18/03/2022 CONSTRUCTION OF NSOYAI

POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION

Project Owner [Indicate name and full address]

: [indicate name and full address of holder]HOLDER

..M Fax:P.O. Box

Business Registry No..
Taxpayer’s No.

.at

SUBJECT

Lot No.

; Execution of

; Network

.ivories;

PLACE [Region.

} monthsEXECUTION DEADLINE;

AMOUNT IN CFA F:

lAT

EVAT

VAT

AIR (Income tax)

Net to be paid

: [indicate the source of financing]FINANCING

BUDGET HEAD : [fo be completed]

SUBSCRIBED ON:

SIGNED ON;

NOTIFIED ON:
REGISTERED ON:

61



hereinafter referre^l

Between:

The Government of the Republic of Cameroon, represented by.
“Contracting Authority" /

/

On the one hand

And

(enterprise)
Fax:P.O. Box

Business Registry No.
Taxpayer’s No.

Tel:

its General Manager, hereinafter referred to as the “Contractor”Represented by M

On the other hand,

Agree on the following:

Summary

Part I: Special AdministrativeConditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

CorJO/CA/TB/0000and last of Contract No.,Page.

62



Awarded after invitation to tender [specify references of invitation totender]

With

For the execution of works

EXECUTION DEADLINE I J months

Amount of contract in CFA F;

lAT

EVAT

VAT(

AIR (2.2 or 5.5%)

Net to be paid

Read and accepted by the contractor

(place of signature). (date)

Signature of Contracting Authority

(piace of signature). (date)

Registration
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Document No. 11:

Forms and models to be used by bidders
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Annex No. 1: Model tender » K

! A ̂
.j

[indicate the name and capacity of signatory]

company or enterprise or group with head office at

under the number No

I, the undersigned.

Representing the

register of

registered in the trade

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum (addenda): the

invitation to tender [recall the subject of the invitation to tender}

•  After having personally taken account of the situation of the site and evaluated from my point of view and under my

responsibility, the nature and difficulty of the woits to be carried out;

•  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the

structure featuring in the Tender File.

•  Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices which I

myself establish for each type of structure which prices reveal the amount of the tender for lot No.

[in figures and words] CFA francs exclusive of VAT and at

at

CFA francs Inclusive

of all Taxes. [In figures and words].

•  I pledge to execute the works within a deadline of

•  I pledge to maintain my bid for [indicate duration of validity, in principle QOdays for natbnal invitations to tender 120

days for international invitations to tender] from the deadline of submission of bids.

•  Rebates and the modalities of application the said rebates shall be the following (in case of the possibility of award of

several lots).

months.

The Project Owner shall pay the sums due for this contract by crediting account No

BranchBankin

opened

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at, on,

Signature of

in the capacity of. duly authorised to sign the bids on behalf of.
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority"

hereinafter referred to as the “bidder” has submitted his bid OnWhereas the undertaking
for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which must be

attached a bid bond equivalent to [indicate the amount] CFA francs.

{names of signatories], hereinafter[name and address of the bank], represented by
referred to as "the bank" hereby guarantee payment to the Contracting Authority of the maximum sum of [indicate the
amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding itself, its successors and

We

assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity period:
■  Fails or refuses to sign the contract, even though required to do so;
■  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above upon
reception of the his first written request, without the Contracting Authority having to justify his request, given, however,
that in his request the Contracting Authority shall note that he is due the amount he is claiming because one or the
other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the
submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity
of bids. Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at. on

[Bank’s signature]
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Annex No. 3: Model final bond

n.

Bank;
Reference of the bond: No.

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project Owner*’

[name and address of Contractor], hereafter referred to as “the Contractor", hasWhereas
committed himself, in execution of the contract referred to as "the contract”, to carry out [indicate the nature of the
works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an amount
equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding portion of the contract, as
guarantee of the execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee:

[name and address of bank]
[name of signatories],

hereinafter referred to as "the bank", commit ourselves to pay the Project Owner, within a maximum deadline of eight
(8) weeks, upon the simple written request declaring that the Contractor has not satisfied his contractual commitments
within the meaning of the contract, without being able to defer the payment nor raise any contests for whatever
reason, any sum up to the sum of

We.
represented by.

[in figures and words].

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change.

This final bond shall enter Into force upon signature and notification of the contract. It shall be released within a
deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered mail with
acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the only
jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

•iH!
b

Bank: reference, address
/-

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
_ [the holdei] to the benefit of the Project Owner [address ofof

the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
[the holder] has not fulfilled his obligations relating to the reimbursement of the start-off advance

relating to
that

works [indicateofaccording to the terms of contract No.
the subject of the works, the references of the invitation to tender and the lot, if possible] of the total sum
corresponding to to the advance of [twenty (20) %] of the amount Inclusive of all taxes of contract No.

, payable upon notification of the corresponding Administrative Order that is, CFA

francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into the
accounts of bank under No.[the holder] opened in the

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. However, the
amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at. on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No.

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner"

name and address of Supplier] hereinafter referred to “the contractor", pledged, in execution of the
contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10% to be specified] of the amount of
the contract may be replaced by a joint guarantee,

Whereas

Whereas we have agreed to provide the Contractor with this guarantee,
_ [name and address of the bank],
[names of signatories] and hereinafter referred to as “the bank".

We,.

Represented by

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project Owner for a maximum
amount of

[in figures and letters] corresponding to [percentage below 10% to be specified] of the contract price.

And we pledge to pay to the Project Owner within  a maximum deadline of eight (8) weeks upon his simple written request
declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Project Owner within the meaning of
the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for
whatever reason, any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total
amount of the works featuring in the final detailed account, without the Project Owner having to prove or give the reasons nor the
motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent on us by
virtue of this bond and we hereby incline by the present to the notification of any amendment, addendum or change,

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final acceptance of
the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail with
acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shali, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only
jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at. on

[Signature of the bank]

ANNEX 6: EVALUATION GRID
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REPUBUQUE DU CAMEROUN
Paa-Trava^-Patm

MINiSTERE DE LA DECENTRALISATION

ET OU DEVELOPPEMENT LOCAL

Region du Nord-Ouest
Department de Bui

COMMUNE DE MBIAME

REPUBUC OF CAMEROON
Paace-work-teOyeriand

MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

North West Region
Bui Division

MBIAME COUNCIL

Couoc//

/

/
P.O. Box 155 KumboArrondissement de MbvenP.O. Box 155 Kuinbo,M>ven Sub Kvision

Tel:Tel:

info@mbiamecouncil.ora

e-maii:mbiamecouncil@yahoo.com
sitewebimbiamecoundl.org

^'^mune deinfo@mbiamecouncii.orQ

e<^ail;mb(amecouncrl@yahoo.com
websiteimbtexnecoundl.org

TENDERN^ 01/ONiT/MC/MCITB/2022of 18/03/2022

CONSTRUCTION OF NSOYAI POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION, BUI DIVISION.
NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

YES NOEVALUATION CRITERIA AND SUB-CRITERIANO

ESSENTIAL CRITERIA

Certified Copy of the Business Registration, not more than three months old.A.1

Declaration of intention to tender stamped with the tariff in force.A.2

Certificate of non-bankruptcy established by the Court of 1st instance or the
Chamber Commerce, Industry and Trade of the place of residence of the bidder, not
more than three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond issued by a first rate-bank approved by the Ministry in charge of Finance
in conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

A.7

An Attestation signed by the National Social Insurance Fund stating that the bidder
has met all his obligations vis a vis the Fund; the attestation should be less than
three months old.

A.8

A valid Certificate of imposition certified by the chief of tax centreA.9

Business License (photocopy certified by the chief of tax centre, not more than three
months).

A.10

Certified Copy of a valid taxpayers card, delivered by the chief of tax centreA.11

A Clearance Certificate signed by the chief of tax centre stating that the bidder has
met all the statutory declarations in issues of taxes in the currentfinancial year; this
certificate should be less than three months old.

A.12
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B.1 General presentation of the tender files

-Document spirally bound
-Table of content pageB.1.1

-Colour sheets separation
- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last pages)
and minutes of reception or attestation of clearances of works executed, (minutes of final reception for
up to 2021 projects)
Minimum acceptable: 02 Contracts realized in the domain of water supply over the past 05 years

B.1.2

B.2

B.2.1

1st Reference
2nd reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 works supervisor (at Least Engineer or equivalent certificate)B.3.1

Qualification of the works supervisor: (Rural or Hydraulic Engineer): (BAC+3)
Professional experience of the project engineer > 03 years (signed CV)

> A certified copy of the diploma,
> Certified copy of ID card

> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

01 Site foreman(Higher Technician in Rural or Civil Engineering)B.3.2

Qualification of the Site foreman: (Higher Technician certificate in Ruralor Civil Engineering)
+ 2 or equivalent certificate)
Professional experience of the Site foreman s 03 years (signed CV)
A certified copy of diploma

(BAC

> A certified copy of the diploma,
> Certified copy of ID card
> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

01 Plumber (G.C.E, CAPor Equivalent)B.3.3

Qualification of the PLUMBER: (G.C.E, CAP certificate or equivalent certificate)
Professional experience of the Plumber a 03 years (signed CV)
A certified copy of Certificate

> A certified copy of the Certificate,
> Certified copy of ID card

> An Attestation of presentation of original of the Certificate
> CV signed by the candidate,

Other personnelB.3.4

List of support staff
TECHNICAL PROPOSALSB.4

Organigram of the project (Specify names of the personnel handling the various
functions)

B.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the siteB.4.8

Duration of execution in respect with the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vansB.5.1
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Proof of ownership or rental of a dump truckB.5.2
N

Proof of ownership or rental of a concrete vibratorB.5.3 \

-V

Proof of ownership or rental of a Hand compactorB.5.4
+

/

B.5.5 Masonry Kit: head pans, rubber buckets, spades, shovels, dig axes, hammers)

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a 1st class
bank located in any area in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions. % To be verified

B.6.1

Attestation of site visit signed by the companyB.7

Comprehensive report of site visit signed by the company administrator and justified
by photos

Special Technical Clauses initialed in all the pagesand last page signed

B.8

B.9

Special Administrative Clauses completed and Initialed in all the pages and last
page signed

B.10

This evaluation will be done In a purely positive way (yes) or negative (no) with an acceptable minimum from at least 60% of the essential criteria taken In

account

0)6 attract will be awarded to the bidder who would have proposed the offer with the lowest amount in conformity with the regulations of the Tender Doarments
and having satisfied to 100% of the eiimnatory criteria and at least 22/27of the essential criteria.

A. Eliminatorv criteria

1- Absence or non-conformity of an element in the administrative  file;
2- Deadline for delivery higher than prescribed:
3- False declaration or falsified documents;

4- Absence or insufficient bid bond:

5- A bid with the external envelope carrying a sign or mark leading to the identHication of the bidder,
6- Incomplete financial file.
7- Omission of a unit price in toe financial M,
8- Nonrespectof22/27ofessentialcrit»ia..

B. Essential criteria

1- General presentaton of the tender files;

2- Financial capacity:

3- References of the company in similar achievements:

4- Quality of the personnel;

5- Technical organization of toe works:

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialed in all the pages:

9- Spectai Administrative Clauses completed and initialed in all the pages.

11. Main aualrfication criteria

The criteria relating to toe quaKficatjon of candidates ctxjid be indicative on the foUcwing:

The essential criteria are subjected to minima vrhose detail is given in toe Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 22/27 of toe essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer the lowest art)ount in conformity with the regulations of toe Tender Documents
and having satisfied to 100% of toe eliminatory criteria and at least 22/27 of toe essential criteria.
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ANNEX 7: MODELE AHESTATION OF SITE VISIT

\

[Surname and Name of Director of

[Name of company] confirm that

(Surname and Name)

/

I  the undersigned Mr./Mrs./Miss

/The Director of

Mr./M rs./Miss

(Name of Enterprise), has actuallyEngineer of the Company:

visited the site which is going to receive the structure relative to tender

OPEN NATIONAL INVITATION TO TENDERN® 01/ONIT/MC/MCITB/2022 of 18/03/2022 FOR CONSTRUCTION

OF NSOYAI POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST
REGION

The interested person declares:

-  To have carried out a thorough study of the site taking into consideration all the constraints relative to the

execution of job with respect to norms.

-  To establish his unit price schedules taking into account the difficulties of the site relative to the execution of the

works and shall in no condition claim the Delegated Contracting Authorityfor any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve the

purpose it deserves.

DateDate

The Director

Signature and Names of the Engineer
Signature and Names
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ANNEX 8: SITE VISIT REPORT

Name of Project,

Name of Enterprise

1. CONTEXTE OF THE PROJECT

2. GEOGRAPHICAL SITUATION

STATE OF THE SITE3.

PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the school, Sign post of the

school, Photos of the Engineer of the enterprise in front of the school building etc.)

4.

Date

Name of Enterprise:

Stamp and signature of enterprise
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Document No. 12:

Preliminary studies
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[To be systematically filled by the Project Owner based on the nature of services to be executed and according tolhe
specifications of Point 5. a of Circular No. 003/CAB/PM of 18 April 2008 relating to the respect of rules governing tfie
award, execution and control of public contracts] i*--

^2-Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that draft tender files
are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

1.4.1 Description of the studies;

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved

programming documents.

1.5 Rehabilitation or new works

1.5.1 Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies; DraftPreliminary Study, Detailed Preliminary Study;

1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the tender
file.

-  The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the
studies.
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Document No. 13:

List of banking establishments and financia
bodies authorised to issue bonds for public

contracts
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I- BANKS
-xa

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFl BANK)

Banque International du Cameroun pour I’Epargne et le Credit (BICEC)

cm Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Society Camerounaise de Banque au Cameroun

Societe Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

1.
-Or

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

II- insurancecompanles

1-Chanaslnsurance;

2- Activa Insurance;

2- Zenitheinsurance SA BP Douala
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