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OPEN NATIONAL INVITATION TO TENDERN*’ 02/ONIT/MC/MCITB/2022 of 18/03/2022
F THE CONSTRUCTION OF KOVJOH POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION, BUI

DIVISION, NORTH WEST REGION

Financing; PIB MINDDEVEL- 2022

Subject of the Invitation to Tender:
Within the framework of 2022 Public Investment Budget, the Mayor of Mbiame Council, Delegated Contracting

Wthority hereby launches an Open National Invitation to Tenderfor the construction of Kovjoh potable water supply
system In Mbven Sub Division, Bui Division, North West Region

1.

2. Nature of work:
Work to be done consists of
Construction works
Construction of one (01) spring catchment
Construction of stone masonry storage tank 40m^th an internal control room {with metal door and inn lock) and
fencing of storage tank.
Construction of stand (05) taps/fittings
Construction of control valve (04) chambers
Construction of high points (04)
Construction of interruption chamber (01)
Construction of a break point (01)
Catchment demarcation and protection
Pipe line indicator
Excavation and backfilling of 5500m of pipeline of 063mm. 050mm, 040mm and 032mm
Supply of a complete toot box and spare parts with a dicing machine inclusive with the necessary dices ranging from
3/4* to 3*.
Carry out a water test analysis.

✓

✓

✓

✓

✓

✓

✓

✓

✓

✓

✓

✓

3. Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of the works forming the
subject of this Invitation to tender is four (04) months

4. Lot

The work is as follows;

Construction of Kovjoh potable water supply system in Mbven Sub Division, Bui Division, North West Region

Estimated cost

The estimated cost after preliminary studies is 35 941950FCFA (Thirty-five million nine hundred and forty one thousand
nine hundred and fifty francs CFA)

5.

6. Participation and origin
4
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Participation to this invitation to Tender is opened to Cameroonian enterprises that are in compliance wi0 the’^
laws.

7. Financing
Worlds which form the sut^ of this Invitation to tender shall be financed by the 2022 Public Investment

Ministry of Water Resources and Energy with budget head 56 100 02 641629 524113
?1B) of the

' y

•"Ulox;

8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved
by the Ministry in charge of Finance and whose list is found in document No. 12 of the Tender File, of an amount of
720,(}00CFA (Seven Hundred and Twenty Thousand francs CFA) and valid for diirty (30) days beyond the date of validity of
bids

9. Consultation of Tender File:

The file may be consulted during working hours at the Mbiamecouncil Office, Service of Award of Public Contracts Telephone
N0237 675 999 964, as soon as this notice is published.

Acquisition of tender file:
The file may be obtained from Mbiame council, Service of Award of Public Contracts Telephone N®237 675 999

964soon as this notice is published against payment of the sum of 54,000 CFA francs (fifty-four thousand Francs CFA),
payable at a Mbiame Council, representing the cost of purchasing the tender file.

10.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six) copies marked
as such, should reach Mbiame council Service of Public Contracts not later than 12/04/2022 at 10:00 AM local time and
should carry the inscription;

«Construction of Kovjoh potable water supply system in Mbven Sub Division, Bui Division, North West Region.»

To be opened only during tfie bid-opening session'

Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or administrative authorities

(Senior Divisional Officer. Divisional Officers) must imperatively be produced in accordance with the Special Regulations of
the invitation to tender.

They must obligatorily be not older than four (04) months preceding the date of submission of bids or may be established
after the signature of the tender notice

12.

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to
the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance..

Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and Financial offers
will take place on the 12/04/2022at 11:00 AM local time, in theMbiame Council conference hall. Only bidders may attend or
be represented by duly mandated persons of their choice.

13.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatorv criteria

-Deadline for delivery higher than prescribed:
-False declaration or falsified documents;

-Absence or insufficient bid bond;

-incomplete financial file;
-Omission of a unit price in the financial bid;
-score less than 22/27 of essential criteria

1.

2.

3.

4.

5.

6.

5



-Deadline for delivery higher than prescribed;
-False declarotion or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;
-Omission of a unit price in the financial bid;
-score less than 22/27 of essential criteria

1.

2.

3.

4.

5.

6.

B. Essential criterio

General presentation of the tender files;

Financial capacity;

References of the company In similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

1-

2-

3-

4-

5-

6-

7-

8-

9-

15. Award

This evaluation will be done In a purely positive way (yes) or negative (no) with an acceptable
minimum of 22/27 of the essential criteria taken In account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
ellminatory criteria and at least 22/27of the essential criteria.

16. Volidity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from Mbiame
Council, Service of Aword of Public Contracts TelephoneN®237 675 999 964

# Done at MbX<ime on ̂

:' The Mayor Mbiaire co^l

1 8 HARS 2022

i

Copies:
o\e\

MINMAP . ?

ARMP

Contracting Entity or Contracting Entity concerned

Chairpersons of TB

Notice Boards

ATJ‘ 'y'i frf
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT N® 02/ONIT/MC/MCITB/2022 of 18/03/ 2022 POUR LA

CONSTRUCTION D' AEPPAR GRAVITE DANS LE VILLAGE DE KOVJOH DANS LA COMMUNE DE MBIAME,
DEPARTEMENT DE BUI, REGION DU NORD-OUEST.

Financement: PI6 MINDDEVEL2022

Objetdel'Appeld'Offre
Dans le cadre de I'exercice budg^taire 2022, le Maire de Mbiame, Autorrt6 Contrectante lance un Appel d'Offres

National Ouvert Pour La Construction D'AEP Par Gravite Dans Le Village De Kovjoh Dans La Dans L’anondissement
de Mbven, Departement de Bui, Region du Nord-Ouest.

1.

Consistancedestravaux

Les travaux comprennent notamment:
Travaux des constructions

Constnjction de (01) captages d'eau et cloture.
Construction de (01) regards de visite de captation
Construction de reservoir circulaire de 40m3,

Construction of five (04) high points chamber (80x80x100cm) in stone masonry.
Construction of five (05) standpipes equipped with soak-away pit.
Excavatbn and backfilling of 5500 of pipeline.
Project sustainability
Supply of a complete tool box and spare parts with a dicing machine inclusive with the necessary dices ranging
from 3/4' to 3".

Carry out a water test analysis.

2.

✓

✓

✓

✓

✓

Le delai maximum prevu leMaire de Mbiame, Maitre d’Ouvrage Del^ue pour la realisation des travaux ok^et du
present appel d'offres est de quatre (04) mois par lot.

Allotissement

Le travail est ci-apr^ defini ;
Pour La Construction D'une Alimentation En Eau Par Gravite Dans Le Village De Kovjoh Dans La
L’arrondissement de Mbven, Departement de Bui, Region du Nord-Ouest.

3.

Cout previsionnel4.

Le cout previsionnel de I’operatlon a Tissue des etudes preambles est de Trente-dnq million neuf cent quarante-
un miles francs CFA (35 941 950 FCFA)

5, Participationetorigine

La participation e cette consultation est ouverte aux entreprises de droit camerounais.

6. Financement

7



Les travaux objet du present appel d'offres sent finance par le Budget d'Investissement Publics (BIP) du Camerounde .
I'exercice 22lsurlalignebudg^aire5S 100 02 641629 524113 821 Ii) 3'!-I

s--' -
Cautionnement provisoire
Chaque soumissionnaire doit joindre ̂  ses pieces administratives, une caution de sourmssion etablie;^r

banque de premier ordre agre^ par le Ministere charge des finances et dont la liste figure danslapi^12diiD^> dl;t!h
montant de francs FCFA (720,000FCFA) et valable pendant trenle(30) jours au-ddSi de la d
teoriginaledevaliditedesoffres.

7. "-9. «•

A

ConsultationduDossierd'Appeld'Offres

Le Dossier d’Appel d'Offres peut etre consulte et obtenu aux heures ouvrables a la COMMUNE DE MBIAME, Service de
Passation des Marches Publics Tel. ; 237 675 999 964, des publication du present avis.

8.

AcquisItionduDossierd'Appeld'Offres
Le dossier peut etre obtenuaux heures ouvrables d la D^l^ation Departementale des Marches Publics de

COMMUNE DE MBIAME, Service de Passation des Marches Publics Tel. : 237 675 999 964, des publication du present
avis, centre pr^ntation d’une quittance de versement au Tresor Public de la somme non remboursable de (F CFA
54,000)cinquante quatre mille francs CFA.

Remisedesoffres

ChaqueoffreredigeeenfranQaisouenanglaisen sept (07) exemplaires dont un (01) original et six
(06)copiesmarqueescommetelles,devra parvenir centre recepisse ̂  la COMMUNE DE MBIAME, Service de Passation
des Marche Public Tel: 237 675 999 964.plus tard le 12/04/2022 a 10 h 00, heure locale et devra porter la mention

suivante:

9.

10.

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT N^ 02/ONIT/MC/MCITB/2022 DU 18/04/2020 POUR LA

CONSTRUCTION D'AEP PAR GRAVITE DANS LE VILLAGE DE KOVJOH DANS LA L’ARRONDiSSEMENT DE

MBVEN, DiPARTEMENT DE BUI, REGION DU NORD-OUEST.>

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

11. RecevabilitMesoffres

Sous peine de rejet, les pieces du dossier administratifrequisesdoiventetreproduites
enoriginauxouencopiescertifieesconformesparle service emetteur ou une autorite administrative (Prefet, Sous-prefet,...),
conformement aux stipulationsduR^iementParticulierderAppeld'Offres.

Ellesdoiventdaterdemoinsdetrois (03)moisprec^antladate originale dedepotdesoffresou avoir et^ etablies
post6rieurement a la date de signaturedel’Avisd'Appeld’Offres.

Toute offreincomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera dedaree irrecevable.
Notamment I'absence de ia cautiondesoumissiondelivreeparunebanquede premier ordre agre^e par le Ministere charge
des Finances.

12. Ouverturedesplis

L'ouverture des plis se fera en un temps. L’ouverture des pieces administratives et des offres techniques et
financieres aura lieu 12/04/2022 a IlhOO, heure locale, dans la salle de conference de la COMMUNE DE MBIAME, par la
Commission de Passation de Marches de COMMUNE DE MBIAME siegeant en presence des soumissionnaires ou de
leurs repr^entants dument mandates et ayant une parfaite connaissance du dossier.

Cnt^resd’^valuation

Les offres seront dvaluees selon les principaux critdres suivariis;

13.

A • CrHeres eliminatoires

II s'agitnotamment:

1' Ddai d’execution superieur a celui prescrit (superieur a trois mois);

2- Fausses d^arations ou pi^s falsi^^s;

3- Absence ou insuffisance de la caution provisoire de soumission;

4- Offre financiere incomplete,

5- Le changement d’une unite ou d’une quantite dans (’offre financiere;

8



1 - Delai d'execution superieur a celui present (superieur a trois mots);

2- Fausses declarations ou pieces falsifies;

3- Absence ou insuffisance de la caution provisoire de soumission;

4- Offre financiere incomplete,

5- Le changement d’une unite ou d’une quantite dans I’offre financiere ;

6- Le non-respect de 22/27 des criteres essentiels ;

6 - Cnferes essenfie/s

Lescriteresrelatifsalaqualificationdescandidats porterontdtitreindicatifsun

1 - Presentation generale de I’offre ;
2- Capacite financiere ;

3- References de I’entreprise dans ies realisations similaires ;

4- Qualite du personnel ;

5- Organisation technique des travaux ;

6- Securite au chantier;

7- Moyens loglstiques;

8- Attestation et rapport de visite du site ;

9- Cahier des Causes Techniques Particulieres paraphe d chaque page ;

10- Cahier des Clauses Administratives Particulieres complete et paraphe a chaque

page.

Les criteres essentiels sont soumis a des minima dont le detail est donne dans le Reglement
Parhculler de I’Appel d’Offres (RPAO).

Attribution

Cette evaluation se fera de maniere purement positive (oui) ou negative (non) avec un minimum
acceptable d'au moins 22/27de Tensemble des criteres essentiels pris en compte.

Le marche sera attribue au soumissionnaire qui aura propose I’offre la moins disante, conforme pour
Tessentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des criteres eliminatoires
et au moins 22/27 des criteres essentiels.

14.

DureedevaliditedesoFfres

Lessoumissionnairesrestentengagesparleuroffre pendantdO jours apartirdeladatelimitefixee
pourlaremisedesoffres.

15.

Renseignementseompidmentaires

Les renseignements complementaires d’ordre technique peuvent etre obtenus aupres de la

COMMUNE DE Mbiame - Services des Marches Publics,  m: 237 675 999 964.

16.

Le Moire,

Copies ;

MINAAAP

ARMP;

Maitre d’Ouvrage ou MaTtre d’Ouvrage concerne ;

PresidentsCPM;

Affichage.
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DOCUMENT NO. 2;

GENERAL REGULATIONS OF THE INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER t

A. General

Article 1: Scope of the tender
&

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender^^
invitation to tender for the construction of the worlds described In the Tender File and briefly descrlS
Regulations.

vt

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special
Regulations and which time-limit runs from the date of notification of the Administrative Order.

12 In this Tender File, the term “day* means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special
Regulations.

Article 3: Fraud and corruption

The Contracting Authority requires of bidders and contractors the strict respect of rules of professbnal ethics during
the award and execution of public contracts. By virtue of this principle;
3.1

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption* whoever offers, gives, requests or acceptsany advantage in view of
influencing the action of a public official during the award or execution of a contract;

ii) Is involved in “fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award or
execution of a contract;

iii) “Collusive practices" shall mean any form of agreeiuent between two or among several bidders (whether
the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

Iv) “Coercive practices" shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a contract.

b)Any proposed award shall be rejected If it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for
the award of this contract.

3.2 TheMinister Delegate at thePresidency in chargeof public contractsmay, as a precaution, take a decision
ofexclusion from biddingfor a periodnot exceeding two (2) years against anybidderfound guiltyofinfluence
peddling,ofconflictsof interest.insider trading, fraud, corruption orproduction of non-genuine documents in the
bid,withoutprejudice to criminal proceedingsthat may be broughtagainst him

Article 4: Candidates allowed tocompete

4.1 if the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification
procedure.

4.2 Generally, the invitation to tender is addressed to ail entrepreneurs, subject to the following provisions;

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an
eligible country, in accordance with the funding agreement.

12



’ c.
Ca

(b) a bidder (Including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a -V
situation of conflict of interest, subject to disqualification.A  bidder shall be judged to be in a situation of conflict '
of interest if he:

is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope of contracts awarded for this invitation to tender; or .irt

i)

Presents more than one bid within the context of invitation to tender, except authorised variants according to
article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors In more than
one bid.

ii)

The Contracting Authority or Project Owner has financial interests in the capita! in a way as to compromise
the transparency of the procedures of award of public contracts.

iii)

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation If it can demonstrate that It is (i) legally and
financially autononxius, (ii) managed according to commercial laws and (iii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, thecontractor's materials, supplies, equipment and services forming the subject of this
contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the said
building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate" shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation where it is owned by
a group of persons; and

(b) Provide all information (complete or update information included in their request for pre-qualification which may
have changed in the case where the candidates took part in pre-qualiftcation) requested of bidders in the Special
Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts award^;

(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the

production of a joint venture agreement in due form;

13



(d) The member of the group designated as the representative w\\ represent all the undertakings vis a vis the Project
Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into •
a single account.On the other hand, each undertaking is paid into its own account by the Project Owner where ..
it is joint co-contracting.

6.3 Biddersmust equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish ail the necessary information to prove that
they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site

■A.s

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works.
The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the
said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them If necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing the
bids mentioned in article 19 of the General Regulations of the invitation to tender,

6. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure ofcontractors
and specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10
of the General Regulations of the invitation to tender, it includes the following documents:

Dxument No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:

The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model contract;

a.

b.
c.

d,
e.

f.

9-
h.

Document No. 10. Models to be used by bidders;
a. Model contract;

Document No. 11, Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister in

charge of Finance authorised to issue bonds for public contracts to be inserted by the Contracting
Authority.
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a. Volume 1: Administrative file

■ft'
It includes;

1) all documents attesting that the bidder:

>  has subscribed to all declarations provided for by the laws and regulations in force;
-  paid all taxes, duties, contributions, fees or deductions of whatever nature;
-  is not winding up or bankmpt;
-  is not the sut^ecl of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender,

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

B. linfbrmation on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned
in article 6(1) of the Special Regulations of the invitation to tender.

B.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the
bidders especially: a methodological statement on an analysis of the works and specifying the organisation and
programme which the bidder intends to put in place or use to execute the works (installations, schedule. Quality
Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

8.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies ofthe administrative and technical documents relating to the contract,
namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

B.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bidprepared according to the attached model,stamped at the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the ladders wll use the documents and models provided in the Tender File, subject to the provisions of
article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids
for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more
than one lot.
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Article 14: Bid price

*  rExcept otherwise stated in the Tender File, the amount of the contract shall cover all the works described in artide
1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed
bill of quantities and estimates presented by the bidder

14.2 The bidder shall fill the unit prices and totals of ail items on the schedule and bill of quantities and estimates,

14.1

w,

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions,
all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30)
days prior to the submission of the bids, shall be included in the prices and in the total arrraunt of the bid
presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as
well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of
the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or
Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A; The amount of the bidshall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner

Prices shall be entirety dravim in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the virorks shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three cunencies of member countries of the funding institution of the contract.
The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates
shall be applied for any payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

15.30ption B:The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the
Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the
following manner.

a)

b)

The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called "national currency”;
The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and
to justify that theamounts included in the unit and total prices and indicated in annex to the bids are reasonable; to
this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised
by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any
modification in the foreign currency needs within the context of the contract.

(a)

(a)

Article 16: Validity of bids
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16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed
by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter periQd_^|
shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being In compliance. •3:

16,2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the vafldi^-
time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the.bid bohd/
provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bi^'r
may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall
not be asked to modify his bidnor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more
than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula
featuring in the request for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the
Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative
Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the anrount specified in the
Special Regulations and v^ich bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented In the Tender File; other models may be authorised subject to the
prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted
by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in confonnity, The bid bond of
associated enterprises must be established in the name of the group submitting the bid and mention each member
of the associated grouping.

17.3

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award
result.

17.4

The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and
furnished the required final bond.

17.5

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder

i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

Refuses to receive notification of the Administrative Order to commence execution.iii)

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines
and shall indicate the method retained for Uie evaluation of the completion deadline proposed by the bidder within the
specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in confonnity.

18.2 Except in the case mentioned in article 18(3) below,bidders wishing to offer technical variants must first assess the
basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the infonnation which
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the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations,
technical specifications, sub-details of prices and proposed construction methods and all other useful information. If
necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance wlth-^i
the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for
certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be
evaluat^ on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to ttie establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting
which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised
at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at
least one week before the meeting The Contracting Authority may not reply to questions received too late. In this
case, the questions and answers shall be transmitted according to the methods set in article 19(4] below.

The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any
modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be
necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes
of the preparatory meeting.

19.4

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent dxuments described in article 13 of the General Regulations in a
volume clearly indicated "ORIGINAL*. In addition, the bidder shall submit the number required in the General
Regulations, bearing “COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of
copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with
article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or
changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory(ies)
of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on
these envelopes “ORIGINAL* and "COPY”, as the case may be. The envelopes shall then be placed in another
envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
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a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulationsand
bear the inscription TO BE OPENED ONLY DURING THE BID-OPENING SESSION’ ̂  specified, i^*fhe Jg
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Authority return the sealed bid if it is late in accordance with article 23and 24 of the General Regulations.

21.4 If the external envelopeis not sealed and marked as indicated In paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time'limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing
an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights
and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be
governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bidsin arcordance with article
22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or
withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of
the bids. The said notification must be signed

by an authorised representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must
bear the inscription ‘WITHDRAWAL’, and “REPLACEMENT BID" or “MODIFICATION”.

24.2 Notificatbn of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, mariced and
forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by biddersshall be retumedto them unopened.

24.4 No bidmay be wrthdrawnduring the interval between the submission of bids and the expiry of the validity of bids
specified by the model tender. The withdrawal of  a bid by a bidder during this interval may lead to the confiscation of
the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopesin single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal" shall be opened and the contents announced to the hearing of everyone, while
the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed
only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if
this notification is read to the hearing of everyone. Then the envelopes marked “Replacementbid" are opened and
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announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will pe
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the tieaiirj^f;
everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the hpari^of
everyone with the corresponding bid, The modification of the bid shall only be allowed if the correspondtngnpffio^n
contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyofli^ bnly
bids which were opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant,
where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting
Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone
during the opening of bids shall be submitted for evaluation.

25.4Bids {and modifications received in accordance with the provisions of article 24 of the General Regulations) which were
not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be
submitted forevaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices,
rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to
which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point
designated by the body in charge of regulation of public contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in
charge of Public Contracts with a copy to the body in charge of the regulation of public contracts, the head of
structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to
which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson
of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No infomiation relating to the examination, clarification, evaluation and comparison of bids and verification of the
qualification of the bidders andthe recommendation for the award shall be given to bidders or toany personnot
concerned with the said procedure as long as the preferred bidder has not been made public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public
contracts.

26.2 Any attempt by a bidder to influence theTenders Board or theEvaluation sub-committee of bids or the Contracting
Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a
bidder wishes to enter into contact with the Contracting Authorityfor reasons having to do with his bid may do so in
writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing
but no change on the amount or content of the bid is sought, offered or authorised, exrept it is necessary to confirm
the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance
with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the
contract.
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/:Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine fl>ey are complete, i^th§, f
required guarantees are furnished, if the documents vi«re correctly signed and if generally ̂  bids are in pp^lj
order.

28.2 The Evaluation sub-committee shall determine if thebid is essentially in compliance \Mth the condifionsTiS^Sf'the
Tender File based on the content without recourse to external elements of proof.

28.3A bid that complies with the Tender File shall essentiallybe a bidthat respects all the terms, conditions and specifications
of the Tender File, without substantial divergence or reservation. A substantial divergence or reservations that;

which substantially limits the scope, quality or realisation of the works;i)

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract;

lii) Whosecorrection wouldunjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File.

28.4lfabidis essentially not in compliance, it shall be rejected by the competent Tenders Boardand shall not subsequently be
rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall
not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article
6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committeeshall verify bids considered essentially in compliance with the Tender File to correct the
possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee
judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be
authentic and the unit price corrected,

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

Where there Is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in wrhich case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee. In accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out. his bid shall be
rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids
expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the
conditions defined by the Special Regulations.

(c)
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Article 32; Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article
evaluated and compared by the Evaluation sub-committee.

32,2 By evaluating the bids, the Evaluation Sub-committee shall determine for eaci
rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations:

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations,

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance
with the provisions of article 31 (2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis,

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by
the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to
tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution
of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the
Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these
prices are compatible with the construction methods and proposed calendar. In the case where the justifications
presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion
of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids as provided for
in the Public Contracts Code.

Article 34: Award

The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliancewith
the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily
and whose bid was evaluated as the lowest by including, where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid
shall be determined by evaluating this contract with other lots to be avrarded concurrently, by taking into account
the rebates offered by the bidders in the case of more than one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting
from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tenderafter the authorisation of the Minister
Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to
tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

34.1

34.2

34,3
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’o^'cArticle 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder V
telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount
the Project Owner \wll pay the contractorto execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it
within a maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well
as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.

-

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who
so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without
any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, It should be addressed to the Public Contracts Authority, with copies to the body in charge of the
regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.1

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft
contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable,
the endorsement of the Minister in charge of Public Contracts.

38.2

The contract must be notified to the successful bidder within five (5) days of its date of signature.38.3

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner
with a fi nal bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the anount of the contractinclusive of ail taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the
Project Owner as beneficiary or by a joint or several guarantee.

39.2

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of
the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial
institution approved in accordance with the instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract
under the terms laid down in the General Administrative Conditions.

39.4
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Special regulations of the invitation to tender
★ ,

References of the

General

requlitions

<'

General

1.1 For Construction of Koyjoh potable water supply system in Mbven Sub Division, Sul
Division. North West Region
Name and address of the Contracting Authority; The Mayor of MBIAMECouncil.
Reference of Invitation to Tender: N"02/ONIT/MC/MCITB/2022 of 18/03/2022

1.2 Execution deadline: One hundred and twenty (120) days

2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2022
Public Investment Budget of the Ministry of Decentralisation and local development.

budget head No. 56 100 02 641629 524113 821

4,1 List of pre-quaiified candidates, notapplicable

Origin of building materials, equipment, materials, supplies and equipment; The materials
will generally be from natural sources in Cameroon.

5.1

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows;

C. Eliminatorv criteria

1. Absence or non-conformity of a document in the administrative  file;
2. -Deadline for delivery higher than prescribed;
3. -False declaration or falsified documents;
4. -Absence or insufficient bid bond;

5. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
6. -Incomplete financial file;
7. -Omission of a unit price In the financial bid;
8. -Score less than22/27 of essential criteria.

D. Essential criteria

1- General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages.

2-

3-

4-

5-

6-

7-

8-

9-

10-

The criteria relating to the qualification of candidates could be indicative on the following;

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation wilt be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at

least 80% of the essential criteria taken in account.
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The contract will be awarded to the bidder who would have proposed the offer with the lowest amount.

conformity with the regulations of the Tender Documents and having satisfied to 100% of the elimlnatory criteria and at \
least 22/27 of the essential criteria. !

/
ARTICLE 6: Language of the bids: \V

The offer like any correspondence and all documents concerning the tender, exchanged between the renderer and
the Project Owner will be written in French or English. The complementary documents and the printed papers form
provided by the Bidder can be written in another language in condition of being accompanied by a precise translation in
French or English; in which case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents

Technical Documents

Financial Documents

B)
C)

5.1 Extemalenvelope.
Each bidder shall seal these three (03) envelopes (A, B and C) In one common envelope on virhich shall be

written.

« OPEN NATIONAL INVITATION TO TENDERN® 02/ONIT/MC/MCITB/2022 OF 18/03/2022CONSTRUCTION OF

KOVJOH POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION. BUI DIVISION, NORTH WEST REG10N.»

TO BE OPENED ONLY DURING THE BID-OPENING SESSION'

The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

Internal envelopes
Three (03) internal envelopes must be sealed In an external envelope.
The first internal envelope shall be labeled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents of the enterprise.
These documents shall be original or copies certified by competent authorities not more than three months.

ADMINISHRATIVE DOCUMENTS.

N.B:

8.2

DOCUMENT DESCRIPTION

N*

Certified Copy of the Business Registration, not more than three months old.
Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber Commerce, Industry
and Trade of the place of residence of the bidder, not more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
Finance or by a foreign bank the first order not more than three months,

A.1

A.2

A.3

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond of 7200,000 CFA (Seven Hundred and Twenty Thousand francs CFA) issued by a first rate-
bank approved by the Ministry in charge of Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board
(ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his obtigations vis a
vis the Fund; the attestatbn should be less than three months old.

A.6

A.7

A.8

A.9 A valid Certificate of imposition certified by the chief of center for taxation

Business License (photocopy certified by the chief of center of Taxes, not more than three months).A.10

Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.A.11

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the statutoryA.12
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declarations in issues of taxes in the current financial year; this certificate should be less tl
old. / -

*
%\

The absence or the nonconformity of the one of these documents will result to the of the offer
The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT>> anti shall contain thd
following:

B.1 General presentation of the tender files

-Document spirally bound
-Table of content pageB.1.1

B.1.2 -Colour sheets separation
- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and last pages) and minutes
of reception or attestation of clearances of works executed, (minutes of final reception for up to 2021 projects)
Minimum acceptable: 02 Contracts realized in the domain of water supply over the past 05 years

1st Reference I

B.2.1

2™* reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at Least Engineer or equivalent certificate)

Qualification of the vi/orks supervisor (Rural or Hydraulic Engineer): (BAC+3)
Professional experience of the project engineer s 03 years (signed CV)

> A certified copy of the diploma,
> Certified copy of ID card

> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

B.3.2 01 Site foreman(Higher technicianin Rural or Civil Engineering)

Qualification of the Site foreman: (Higher Technician certificate in Ruraior CivilEngineering) (BAC + 2 or
equivalent certificate)
Professional experience of the Site foreman s 03 years (signed CV)
A certified copy of diploma

> A certified copy of the diploma,
> Certified copy of ID card

> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

01 Plumber (G.C.E, CAPor Equivalent)B.3.3

Qualification of the PLUMBER: (G.C.E, CAP certificate or equivalent certificate)
Professional experience of the Plumber > 03 years (signed CV)
A certified copy of Certificate

> A certified copy of the Certificate,
> Certified copy of ID card

> An Attestation of presentation of original of the Certificate
> CV signed by the candidate,

Other personnelB.3,4

List of support staff

TECHNICAL PROPOSALSB.4

Organigran of the project (Specify names of the personnel handling the various functions)B.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the siteB.4.8

Duration of execution in respect with the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5
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Proof of ownership or rental of a pick-up or other vansB.5.1

Proof of ownership or rental of a dump truckB.5.2

Proof of ownership or rental of a concrete vibratorB.5.3

Proof of ownership or rental of a Hand compactorB.5.4

B.5.5 Masonry Kit: head pans, mbber buckets, spades, shovels, dig axes, hammers)

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located
in any area in Cameroon and approved by the Ministry of Finance and respect COBAC
conditions. % To be verified

B,6.1

Attestation of site visit signed by the companyB.7

Comprehensive report of site visit signed by the company administrator and justified by photosB.8

Special Technical Clauses initialed in all the pagesand last page signedB.9

Special Administrative Clauses completed and initialed in all the pages and last page signedB.10

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, dated and stamped,(see ANNEX 3)Cl

Completed and signed frame work of unit prices.C2

Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC)C3

Sub details of unit pricesC4

•  The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to
the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

•  The various parts of the same file must be separated with colour guides from as well in the original as in the
copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm and non
revisable for the whole of the works and the equipment defined in the present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed in
francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In
the event of error between the prices In figures and letters, the latter will precede and be used as a basis of calculation of
the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air, railway or road
according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quararitee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at720,000 FCFA(Seven hundredand

twentythousand francs FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
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10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the couritiy. -  \

It could be replaced by a guarantee personal and interdependent of a banking house appp^ by the Ministry (jf^
Finances following COBAC conditions.

contract In a
.

It will have to be made up In the twenty (20) days following the notification of the signatu
bank approved by the Minister in charge of Finances.
10.3 GuaranteeRetention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the contract. The
corresponding sum will be paid or the released guarantee, with the final reception of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If at the end of this period, the contract vwre not notified to him, the bidder will be able, either to cancel his offer,

or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer vyhich must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (0 7) copies, including one (01) original

and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked;

« OPEN NATIONAL INVITATION TO TENDERN" 02/ONIT/MC/MCITB/2022 of 18/03/2022 CONSTRUCTION OF
KOVJOH POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION. BUI DIVISION. NORTH WEST REGION

TO BE OPENED ONLY DURING THE OPENING SESSION*

ARTICLE 13: Date and latest time of deposrt of offers
The offers will have to arrive under closed fold and seal latest 12/04/2022at 10: AM. by mail registered

with acknowledgement of delivery or by deposit against receipt to the following address;
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the Mbiame Council conference room on 12/04/2022 as from

11:00 AM, by the Divisional Tender Board sitting in the presence of the duly elected bidders or their representatives and
having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to the bidder who will
have presented the offer with the lowest offer, essentially conforming to the regulations the Tender File, having satisfied to
100% of all the eliminatory criteria and at least 20/25 of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release or any other
means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the contracting authority
reserves the right to introduce all the provisions there allowing him to guarantee Itself against the real overrun costs of the
alternative compared to his estimate of origin. In the absence of these last precise details, any additional charge due to an
alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The contracting authority reserves the right not to take action on an Invitation to tender, if it did not
obtain a proposal which appears acceptable to him.
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ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the contractor must be installed on the site by the foUdw^g:
❖ The Authorizing Officer
❖ The Divisional Delegate of MINEPAT....
❖ Control engineer
❖ The project manager
❖ The Contractor

❖ The DDMINMAP or Representative
❖ The DD MINDDEVEL or Representative
❖ The DD Environment or Representative

(president :; t
....(membefi^
.(Secretarj^‘^>
..(member)
..(Member)

(Observer)

THE ►.'iVuS ■

J

T^/

(member)
.(member)
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Chapter I: General

Article 1: Subject of contract

The subject of thisContract shall be For the Constmction of Kovjoh potable water supply system ̂  Mbven Sub Division/
Bui Division, North West Region

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation To Tender n* 02/ONiT/MC/MCITB/2022 of

18/03/2022

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

-  The Contracting Authority shall be the Mayor Mbiame Council
He awards the contract, ensures the preservation of originals of said contract documents and the transmission of

copies to Ministry in charge of Public Contracts and to the body in charge of regulation.

-  The Contract Engineer shall be the Divisional Delegate MINEE for Bui hereinafter referred to as the
Engineer and shall Visa the “Attachment"

-  The Project the Mayor Mbiame council. He represents the beneficiary administration of the works.

He ensures respect of the administrative, technical and financial conditions and contractual deadlines.
-  The Project Manager shall be: the CDO MBIAME COUNCIL. He ensures the interest of the project

owner at the definition, preparation, execution and acceptance stages

The contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case;

The authority in charge of ordering payment shall be the lord mayor Mbiame Council.
The authority in charge of the clearance of expenditures shall be the Divisional financial controller.
The body or official in charge of payment shall be the Municipal Treasury Mbiame.
The official competent to furnish information within the context of execution of this contract shall be the
Divisional Delegate of Public Contracts.

3.3 Duties of the Control Mission, Project Manager

Missions [to be completed, where need be]

Means put at the disposal of the Control Mission [to be complied where need be].

3.3.1

3.3.2

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his
own organization and in the execution of the contract.

If the lavi« and regulations in force at the date of signature of this contract are amended after the signature of the contract,
the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)
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The constituent contractual documents of this contract are in order of priority :(to be adapted to the natut^&the works}:^
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative.Conditions (GAC)
the Special Technical Conditions (STC) hereunder;

3) The Speciai Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);
5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit pflice

schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit

•A

paces;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names and
references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and indicate,
where need be, names and references].

Articles: General instruments in force

This contract shall be governed by the following general instruments [to be adapted according to the easel.

1. Framework Law No. 9&12of5August 1996 on the management of the environment;
2. The Mining Code;
3. Instruments governing the various professional bodies;
4. Decree No. 20011048 of 23 February 2001 relating to the setting up, organization and functioning of the Public

Contracts Regulatory Agency
5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs

system applicable to public contracts;
6. Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;
7. Decree No. 2012/074 of 6 March 2012 relating to the creation, organisation and functioning of Tenders Boards

amended and supplemented by Decree No. 2013/271 of 5 August 2013;
6. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
9. Circular No. 001/CABPR of 19 June 2012 relating to the award and control of execution of Public Contracts;
10. Letter No; 00908/MINTP/DR of 1997 to publishguidelines for the consideration of environmental impact of road

maintenance;

11. The circular N® 00456/C/MINFI of 30'^ December 2021 on instructions relating to the
execution of the finance law, the monitoring and execution of the State Budget, Administrative,

Public Establishment, Regionol and local Authorities for the 2022 financial Year;

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles Sand 10 supplemented)

All communications within the framework of this contract shall be written and notifications sent to the following
address;

1.1

a) In the case where the contractor is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to the [fo the
specified\ council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:
[fo be spec/ffed) with a copy addressed to the Contracting Authority. Contract

Manager, Contract Engineer, Project Manager and where need be, within the same deadline,
c) In the case where the Contracting Authority is:

Sir/Madam [to be spedfied] with a copy addressed within the same deadline to the Project Owner,
Contract Manager, Contract Engineer and Project Manager, where applicable

Sir/Madam.
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The contractor shall address all written notifications or correspondences to the Project
copy to the Contract Manager. ★

1.2

:S:-

Article 8: Administrative Orders (Article 8 of GAC)

The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to
the contractor by the Project Owner with a copy to the Contracting Authority, the ContractManager, Contract
Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Ownerand based on the minutes of a site meeting jointly signed by MINMAP,
Project Owner and Project Engineer, Administrative Orders with an incidence on the objective, the amount and
execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy to the Contracting Authority, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those
that have an incidence on the amount.

8.1

8.2

Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by the Project owner based on the report of a joint site visit done by
MINMAP, Project Owner and project Engineer and notified to the contractor by the Contract Engineer or
Project Manager (where applicable) with a copy to the Contracting Authority.

8.3

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by
the Contract Engineerwith a copy to the Contracting Authority and Project Manager. The contracting
autiiority will proceed with the warning if the project owners fails in his responsibility within a time limit of (ten) 10
Days

8.4

Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force
majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a copy
to the Project Owner, Contract Engineer and Project Manager.

8.5

Administrative Orders prescribing works necessary to remedy disorders vriiich could appear on structures during
the guarantee period and not related to normal usage shall be signed by the Project owner upon the proposal of
the Contract Engineer and notified to the contractor by the Contract Engineer.

8.6

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received.
Having reservations shall not free the enterprise of executing the Administrative Orders received.

8.7

Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the
default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

8.8

9.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of
proper execution to the contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five
(5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract

Manager. In case of modification, the contractor shall have himself replaced by a member of staff of equal

competence (qualifications and experiences).

10.1
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In any case, the lists of supervisory staff to be used shall be subject to the approval of fte ̂jeci Ovwier In the
days following notification of the Administrative Order to start execution. The Project Martager has5 (five) days to
notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be
considered as approved.

10.2

Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be
a reason for termination of the contract as mentioned in article 45 below or the application of penalties [fo be
specified where need be].

10.3

Chapter 11: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification
of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the
works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release
issued by theContracting Authorityupon request by the contractor.

11.3 Guarantee of start-off advance

20% maximum of the amount of the contract inclusive of all taxesguaranteed at 100%) and conditions for the return of the
guarantee

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

.(in letters) CFA.(in figures).The amount of this contract as indicated by the attached [detail or estimates] is
francs Inclusive of All Taxes; that is:

Amount exclusive of VAT:

Amount of VAT:

Amount of TSR and/or

Net to be paid= EVAT-TSR and/or AIR

.)
JCFAF

CFAF.
CFAF

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner

a. For payments in CFA francs {amount in figures and letters exclusive of taxes) by credit to account
opened in the name of the contractor in the .bank.No.

b. For payments in foreign currencies {amount in figures and letters exdusive of taxes) by credit to account
opened In the name of the contractor in bank.No.

Article 14: Price variation (Article 20 of GAC)

14,1 Prices shall be firm.
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a. Payments on account made to the contractoras advances shall not be revisable.
b. Revision shall be “frozen’ upon expiry of the contractual time-limit, except in the (

14.2 Price updating modalities (notapplicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 ofthe GAC)
(not applicable)

Article 17; Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works understate supervision shall be [must not exceed 2 %/of the amount of the contract and
its additional clauses, where applicable.

17.2 In the case where the contractorwere invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the follovring conditions;

The quantities considered shall be the hours used or the quantities of building materials and materials used that
was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to local labour shall be increasedbyforty percent (40 %)to take
account of social benefits:

The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up
by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25
% to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 ofthe GAC)

This contract is at [unit price, all-in price or unit and all-in price].

Article 19; Evaluation of supplies (article 24 ofthe GAC supplemented)

19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 ofthe GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% ofthe amount ofthe contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate
financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on
accounts to be paid to the contractor during the execution ofthe contract according to the modalities laid dowi in the
Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works
reaches eighty (80) percent of the amount of the contract.
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20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresgji^dtHgrpart of the'
guarantee upon the express request by the contractor. ^1/.

f

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipul^

Article 21: Payment for works (articles 26,27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30^ of each month, the contractor and the Prqed Manager shall jointly establish a job cost she^ which
summarises and fixes the quantities executed and est^li^ed for each item w? the sctiedule during the month and
capable of giving entitlement to payment.

. . .u

\
. *

in the Tender File.

a**-.
#-

21.2 Monthly detailed account

Not later than the fifth (5^j of the month following the month of the senrices, the contractor shall hand over to the Project
Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the
other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay
claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes
shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractors follows:

[100-2.2 and/or- (7.5 or 15%)J paid directly into the account of the contractor;
2.2 % paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detaled accounts he has
approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved
such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the ddailed accounts.

calendar days from the date of submissionwithin a maximum deadline ofPayments shall be done by
of the approved detailed accounts.

21.3 Detailed account of start-off account (/f applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No.
2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000'^) of the initial contract amount all taxes inclusive per calendar day of delay from
the first to the 30“* day beyond the contractual time4im}t:

b) One thousandth (1/1000*'>of the initial amount of the contract inclusive of all taxes per calendar day beyond
the 30*'’ day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive
of all taxes.
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B. Specific penalties [amount to be indicated]

23.3 independently of penalties for overrun of contractual time-limit, the contractor shall be
special penalties for the non observation of the provisions of the contract, especially: ^

Late submission of final bond;

-  Late submission of insurances;

-  Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24; Payment in case of a group of enterprises (article 33 of the GAC)

Not applicable

DU c,
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Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
Account of works executed to the contract Engineer.This final detailed account of works executed
Summarises the total sums to which the contractor may be entitled as a result of the execution of the whole
Jobbing Order,

25.1 The Confracf Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.

25.2 The contractorhas up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general d^ailed account
and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the
general and final detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting
Authority. This detailed account includes:

-  the final detailed account,

-  the balance

-  the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractordefinitely binds the two parties,
puts an end to the contract, except with regard to interest on overdue payments.

26.2 Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and
customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

Taxes and dues relating to industrial and commercial profits, including the lAR which Is a deduction on company
taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

Council dues and taxes;o

Dues and taxes relating to the extraction of building materials and water.o
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These elements must be included in the costs which the undertaking imputes on its running coste and constitute one of the
elements of the sub-details of pnces exclusive of taxes.

All taxes inclusive prices means VAT included.

c.'
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Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with the
applicable regulations.

Chapter III: Execution of works

Article 29; Nature of the works (article 46 of GAC)

The works shall include especially; (position or volume of works)
(To be spedHed cf. Special Technic^ Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission
and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Ovmer shall ensure the contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the
works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05) copies at
the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the vwDrks
progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order In the minimum amounts indicated
hereafter within fifteen (15) days of the notification of the contract (fo be adapted):

Liability insurance,business manager;

Comprehensive insurance of the site;

Insurance covering its ten-year obligation, where applicable.

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and others
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a) Within a minimum deadline of [sei^en (07) days] from the date of notification of the Administrative Order to
commence execution, the contractor shall submit in/s/x (6)} copies for the approval of [Project owner after die
endorsement of the ContractEngineer] the execution programme of the works, his supply calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable.A duly signed copy of the execution must
be deposited at Mbiame Council latest 15 (fifteen days) from the date of notification of the Administrative Order to
commence execution.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents vrill be returned to him within a deadline of fifteen (15)days from the date of reception
with:

Either the indication “GOOD FOR EXECUTION":

Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a
deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities. Meanwhile,
works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and
approvedschedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule ttiat will take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project owner. After
approval of the execution schedule by the project owner, the latter shall transmit it within five (5) days to the Contracting
Authority without staying its execution. However, if important modifications alter the objective of the contract or the nature
of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within
fifteen (15) days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site and basic
life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.
b)

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as weil as the
personnel he intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with regard to
the harmful consequences which their implementation may cause both towards third parties and the respect of clauses
of the contract

35.2 Execution draft

a) The execution plan documents [calculations and drawings) necessary for the realisation of all the parts of the
structure must be submitted for the endorsement of the [Cwtract Manager or Project Managei] at mostfifteen
(15) days prior to the date provided for the commencement of execution of the corresponding part of the
structure,

b) The [Contract Engineer or Project ownei] has a deadline of [five(05) days] to examine and make known his
observations. The contractor then has a deadline of (04) four days] to present a new file including the said
observations.

35.3 In case of the non observance of ttie approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 ofthe GAC)
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36.1 Signboards at the beginning and end of each section must be placed within a maximum dead!ine;^Jft^n days after
the notification of the Administrative Order to commence work.
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36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be spedHed in accordance
with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for rules of
hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative Order to
commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 ofthe GAC)

There shall be no sub contracting

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special
Technical Conditions.

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory as soon as
the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The
erased or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log book that is duly signed shall be sanctioned with a penalty of 3000 (three thousand) F CF/per
day.

NB the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job

ChapterlV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize a

technical visit for pre-acceptance. This visit shall include the following operations.

>Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
>Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.
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During this pre-receptbn, the engineer shall eventually specify the reserves to be 11^ and the corresponding
works to be effected before the reception. The Engineer shall fix the reception date in coMaboration wth the £hief of
service for the contract.

* I

42.2 Acceptance

The arxeptance commission shall comprise:
❖ The Authorizing Officer
❖ The Divisional Delegate of MINEPAT
❖ Control engineer
❖ The project manager
❖ The Contractor

❖ The DDMINMAP or Representative
❖ The DD MINDDEVEL or Representative
❖ The DD Environment or Representative

(president)
....(member)
.(Secretary)
..(member)
..(Member)

(Observer)
(member)
.(member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An acceptance
report (process - verbal) of the works shall be prepared by the Engineer and sign by ail the commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period Is one (01) year from the date of the provisional reception for the section of new civil
Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of
the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of 24 September 2004
and equally under the conditions laid down in articles 74,75 and 76 of the GAC especially in one of the following cases;

-  Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

Delay in work resulting in penalties of more than 10 % of the amount of the works;

Refusal to repeat poorly executed works;

Default by the contractor;

Persistent non payment for services.

Article 46: Case of force majeure (article 75 of the GAC)

if the contractor vrere to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:

Rainfall: 200 millimetres in 24 hours;

Wind: 40 metres per second;
Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.
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Where no amicable solution can be found for a disagreement, it is
subject to the following provisions: [to be filled, where need be].

Article 46: Production and dissemination of this contract

Seven copies of this contract shall be produced at the cost of the contractor and furnished to the'CQ^ctWanager.

Article 49 and last; Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is
notified to the contractor by the Contracting Authority.

V
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Document No. 6:
Special Technical Conditions (STC)
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SPECIAL TECHNICAL CLAUSES

SUMMARY

INTRODUCTION

CHAPTER 1: GENERAL INFORMATION

Article 1: Volume of work to be executed.

Article 2: General Instructions

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT

Article 3: Quality and Quantity of Geo-materials
Article 4; Origin and quality of sand
Article 5: Origin and quality of gravel
Article 6: Origin and quality of stones
Article 7: Origin and quality of cement

CHAPTER III: CONCRETE WORKS

ARTICLE 8; PREPARATION OF CONCRETE

CHAPTER IV: METHOD OF EXECUTION

Article 9: General Information

9.1: Security at the work site
9.2: Traffic

Article 10: Stone Masonry
Article 11: Pointing and plastering

11.1 Pointing
11.2 Plastering

Article 12: Plumbing works
12.1 Pipe Specifications
12.1.1 Control tests on pipes
12.2 Fitting specifications

Article 13: Piping
13.1 Description
13.2 Care/Laying of pipes
13.3 methods of determining quality of G.l and PVC piping laid.

CHAPTER V: CONSTRUCTION METHODS

Article 14: Setting out of Works
Article 15: Excavation of Trenches

Article 16: Backfill

Article 17: Maintenance of Excavations

CHAPTER VI: WORK EVALUATION METHOD

Article 22: Calculation of the Level of Realization.
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The technical specifications presented herein below define the waterworks that shall be executed For the Construction of
Kovjoh potable water supply system in Mbven Sub Division, Bui Division, North West Regionand the manner in which
these works shall be carried out. So the Contractor is expected to read these specifications critically and identify all the
articles that are applicable to his job

CHAPTER 1; GENERAL INFORMATION

ARTICLE 1: VOLUME OF WORK TO BE EXECUTED.

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or plans
provided for each project. The various works to be executed shall conform to the relevant terms of the technical
specifications given herein below.

ARTICLE 2; GENERAL INSTRUCTIONS

It should be understood that the provision of a bill of quantities for any project does not absolve the potential Contractor of
the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the conditions
prevailing on the terrain. This knowledge shall come in handy when preparing the List of Tasks and the Unit Price
Schedule. Potential Contractors {or Bidders) shall provide a detailed and sequenced List of Tasks to be effected on each
component of the project. Within fifteen (15) days from the date of notification to start work, the contractor shall provide the
Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time
-Detailed technical drawing of the works to be realized
-A manpower deployment plan
-A sch^ule of the delivery of materials to the project site, showing possible delays
-Failure to forward the foregoing documents shall engender the postponement of the reception of project
materials, which could result In a punishable overall delay In the execution of the project.

No material shall be used that has not been checked for conformity with the technical specifications by the Supervising
Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the Contractor, which
modification shall first be submitted to the Delegated Contracting Authority for approval. Under exceptional circumstances,
the Supervising Engineer may suggest modifications to the technical specifications for any component of a project to the
Delegated Contracting Authority, while making sure that the overall cost of the project stays within the limits of the financial
bid of the Contractor.

INTRODUCTION

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page book (the project
log book) shall be kept on site in which the Supervising Engineer shall write his approved instmctions. Both the Contractor,
or his representative, and the Supervising Engineer shall initial every page of the project logbook

It Is therefore obligatory for the contractor to execute the works in conformity with:
-The Bills of Quantities and Estimates,

-The Special Administrative Clauses
-The Special Technical Clauses stated herein,
-Any other special rules and regulations that may be applicable to his job,
-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer.

The Contractor shall take note of any omission or discrepancies that may exist in the three dxuments mentioned in the
preceding paragraph, which omission or discrepancies could ftjndamentally affect the technical or aesthetic quality of the
works executed to his detriment, and call the attention of the Supervisory Engineer who shall remain at his disposal of the
Contractor for necessary information and inquiries through the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing imprecision,
omissions or discrepancies in the technical specifications or modifications thereof indicated in the project log book by the
Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the expense of the
Contractor

CHAPTER l(: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
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ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of ahy component of a
project. He shall also be responsible for the excavation and backfilling of the pipeline under the supervision of the ̂
Engineer. In that regard, it is obligatory for the potential Contractor {or bidder) to visit the project site, at his own expense,
before preparing his bids, in order to verify whether available geo-material are of good quality and of sufficient quantity. He
shall make any reservations concerning geo-materials in his bid.

ARTICLE 4: ORIGIN AND QUALITY OF SAND

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be obtained either
from rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy, stable, clean and shall be
free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall contain neither sulphur compounds
no substances that can react with cement or metallic reinforcements. The sand component shall be more than 80% and
the very fine constituents, with a dimension not exceeding eighty (80) microns that can be eliminated by settling, should be
less than four percent (4%). No grain of sand should have a dimension greater than four (4) millimeters. If deemed
necessary by the Supervising Engineer, the sand shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it shall be fried in
order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.

ARTICLE 5: ORIGIN AND QUALITY OF GRAVEL.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising Engineer. It
shall be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can be eliminated through
settling should be less than 2%.lts grading should be suited to its use. If deemed necessary by the Supervising Engineer,
it shall be washed before use.

ARTICLE 6; ORIGIN AND QUALITY OF STONES

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Supervising Engineer.
No stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called black stones, are
highly recommended, or else stones of other quality, such as un-weathered granites, rhyolites, ignimbrites, etc, duly
tested and approved by the Supervising Engineer may also be used.

ARTICLE 7: ORIGIN AND QUALITY OF CEMEMT

Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER III: CONCRETE WORKS

ARTICLE 8: PREPARATION OF CONCRETE

Concrete works shall be of three (3) kinds:
Mass concrete for foundations works; it shall be  a mixture of 250kg of cement per m3 of sand and of
appropriate thickness.
Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers and
interruption chambers; it shall be a mixture of 350kg of cement per m3 of sand and shall be of
appropriate thickness.
Mass concrete for catchment’s works; it shall be  a mixture of 400kg of cement per m3 of sand.

i)

ii)

iii)

CHAPTER IV: METHOD OF EXECUTION

ARTICLE 9: GENERAL INFORMATION

9.1 SECURITY AT THE WORK SITE

The contractor shall place at the entrance to work site signboards in boid letters indicating that work is underway and
prohibiting the public and unauthorized persons from entering the work site. He shall be responsible for any accident that
may occur on the work site or may be suffered by  a third party, his staff and employees or officials of the Administration as
a result of their presence on the work site. Organization of work and security on the work site shall therefore be the sole
responsibility of the Contractor. Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a vis
his workers and the Administration. Moreover, his insurance policy shall cover any damages he could cause to any one
during the execution of the job.

9.2 TRAFFIC

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work site
throughout the period of work, right up till provisional reception, No obstruction of traffic shall be allowed for more than two
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hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In case of any breach of contract in this
matter, the Supervising Engineer may bring in a third party to correct any shortcomings that may be impeding the traffic
flow, and related expenses shall be borne by the Contractor.
Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer sh^ be informed of the
situation at least 7 days in advance, so that he can seek the opinion of local Administrative authorities and get everything
arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval after consultation
with local administrative authorities, the deviation route and his plan for maintaining the deviation throughout the duration
of the works that have necessitated the deviation.

*

ARTICLE 10: STONE MASONRY

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m3 of sand, no grain of which shall have a dimension exceeding
4mm.

Mortar containing a mixture of 450kg of cement per m3 of sand shali be used for the finishing of the external joints of non-
visible walls of stone masonry

Mortar consisting of a mixture of 500kg of cement per m3 of sand, to which shall be added a quantity of SIKA N° 1
recommended by the manufacturer and approved by the Supervising Engineer, shall be used for waterproofing the interior
surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin, filters, etc).

ARTICLE 11: POINTING AND PLASTERING

11.1 POINTING

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an aesthetic look,
Mortar containing 600kg of cement per m3 of sand shall be used for pointing with a cement paste (1 ;0) finish

11,2 PLASTERING

Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm thick layer of
spatter dash 1:2 {m625). This shall then be followed by the application of a rendering coat of 2cm thick 1:4 (m300)
mixtures and a setting coat 2cm thick 1:2 {m625).The walls shall then be finished with cement paste. Plastering of surfaces
not in contact with water, such as chambers for air valves, control valves and washouts shall consist of 1 coat of plaster
1cm thick and a mixture of 1:3 (m400)

ARTICLE 12: PLUMBING WORKS

By pluming works include:
Laying of pipes in the trenches
Construction and installation of chambers for air valves, washouts and control valves

i)
ii)

Installation of branch lines right up to the last plastic before the standpipes.iii)

12.1 PIPE SPECIFICATIONS

Pipes should meet the physical characteristics presented in tablet below:
Table 1: Physical Characteristics of pipes

Length of
pipe (m)

Socket Nominal

service

Internal 0

&extemal 0

(mm)

Thickness (mm)
length
(mm) pressureMinimum Nominal Maximum

(bars)
2.3 28 10 62.021x25 1.9

2.0 2.3 32 6 61.928x32

2.6 2.9 32 10 626.8x32 2.4

2.8 40 6 62.3 2.535x40

3.2 3.5 40 10 63.033,6x40

3.53.2 50 6 643.6x50 3.0
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10504.0 4.33.742x50

75
TT

63 63.53.0 3.256.6x63 ^‘o.\

^4^10635.0 5.44.753x63

63.5 753.268.6x75 3.0
f

6  -104.2 4.5 7566.6x75 3.8 ;■»

10 66.35.9 7563.2x75 5.5
65.0 904.74.380.6x90

s,

TOLERANCES
OVALIZATION:±1mm
Length of pipe: ± 1% =>±6cm
Socket length; ± 0.6mm

12.1.1 CONTROL TESTS FOR PIPES
i) Length
The tolerance for pipe lengths shall be ± 1% {± 6cm). For every 100 pipes, if the number of pipes not respecting this
tolerance is less than 3 i.e. 3%. then the whole lot shall be considered okay, otherwise the Supervising Engineer shall
request that as many pipes as possible be tested in the lot.

ii) External Diameter
The tolerance shall be ± 0.3mm for pipes of external diameters between 25mm and 50mm, and ± 0.4mm for pipes
between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify the external
diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed above, he shall reserve
the right to reject the whole lot. If 5 pipes fail to meet the tolerance stipulated above, 15 other pipes shall be selected at
random from the same lot and verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness
Thickness verification should adhere to the specifications presented in table II below.

Table II: Thickness Verification
No of bad pipes XNo. of pipes randomly

selected for verification
No. of pipes in the lot

Lot accepted if
Xmax =

Lot rejected ifXmin=

310 2100-199
3 415200-299

420 3300499
625 5500-899

6 7899-1300 30
8 9401300-3200

The Supervising Engineer shall carry out thickness verification In accordance with table II above

iv) Socket length
The socket length shall be verified according to agreed nonns. The value obtained should have the theoretical value of the
diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks
Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on  a 15-30cm long
sample. No shrinkage cracks should occur if the pipe is at 90® to its horizontal axis. If this occurs for 15 samples
representing a lot of 100 pipes, the lot shall be rejected,
vi) Internal Pressure
Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every five samples
ruptures, another set of five shall be selected for retest. If the second set respects the specified relation with the service
pressure, the set shall be considered satisfactory. Otherwise, either necessary adjustments shall be carried out to meet
the required specifications, or the lot shall be rejected.

vii) Impact
This test shall be carried out on three samples, one from each extremity and the third, from the center, all three, one meter
long. Perpendicular masses shall be dropped from  a height of one meter onto the samples as shown in table III.
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Table III; Impact Test Schedule

Mass (kg)Pipe diameter
125

132

140

3.550

563

7.575

90 7.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not exceed 40%

viii) Labels
The Contractor shall ensure that ail pipes for this project are labeled <H>.The Supervising Engineer shall reject any pipe
not labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) on the factory being
used to procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of origin ascertaining that
the pipes meet the required standards as described in the forgoing sections. The Contractor shall arrange for free access
to the factory for the Supervising Engineer to enable him request, as required, for all factory tests described in the
aforementioned sections to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

FiniNGS SPECIFICATIONS

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly respect these
specifications.

All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to those specified in Table
IV shall be rejected. The performance guarantee of work shall cover all defects in fittings, their handling and workmanship.

TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods

NIPPLE T

Description of Goods

ADAPTOR UNION 25-%”

NIPPLE 2y2'ADAPTOR UNION 32-1’

PVC ELBOW 63ADAPTOR UNION 40-1 Vi

PVC RED SOCKET 40-32ADAPTOR UNION 50-1

PVC RED SOCKET 5040ADAPTOR UNION 63-2"

PVC RED SOCKET 63-50ADAPTOR UNION 75-2%"

PVC RED SOCKET 75-50AIR VALVES

PVC RED SOCKET 75-63BALL VALVE 1 Vi

PVC TEE 32BALL VALVE 2"

PVC TEE 40DEC VALVE Oy/

PVC TEE 50DEC VALVE ly/

PVC TEE 63DEC VALVE iy2”

DEC VALVE T PVC TEE 75

PVC VALVE 32DEC VALVE W

PVC VALVE 40ELBOW oy/

PVC VALVE 50ELBOW 1 Va

PVC VALVE 63ELBOW 1 y2’

PVC VALVE 75ELBOW 2"

REDUCER G.i.r-y/ELBOW 2 y2’

PVC RED SOCKET 75-63FLOAT VALVE 63
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SADLE PIECE 32-1’G.l PIPE 0%"
'A-

SADLE PIECE 40-1G.l PIPE r \

SADLE PIECE 50G.l PIPE ly/
SADLE PIECE 50-1’G.l PIPE 172*
SADLE PIECE 63G.l PIPE 2’

SADLE PIECE 63-1’G.l PIPE 2y2"

SADLE PIECE 75-1’G.l SOCKET 0%’

TAPOy/G.l SOCKET r//
UNION 0%’G.l SOCKET iy2’
UNION rG.l SOCKET 2’

UNION 1 v:G.l TEE r

UNION 1 y2"G.l TEE \y:

UNION 2 ‘G.l TEE iy2’

UNION 2y2’G.l TEE 2*
NON RETURN VALVE 2’G.l TEE 2y2

GEBAJOINTNIPPLE oy/

GLUE 1 kg

HERM (ROLL)

SAND PAPER (ml)

NIPPLE 1"

NIPPLE 1%’

NIPPLE iy2"

ARTICLE 13: PIPING

13.1 DESCRIPTION

This item shall consist of the supply and lying of all pipes, including the installation of accessories like couplings, tees,
reducers, etc. etc. to entirely complete this item as per these specifications and plans provided.

13.2 CARE/LAYING OF PIPES

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic elements.
During transport, storage, and assembling of piping element care shall be taken to avoid soil and other contamination from
entering the system.
Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be executed during dry
weather conditions.

Pipe elements and connecting accessories shall be assembled In such a way that no tension can occur in the separate
elements.

Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

13.3 METHOD OF DETERMINING QUANTITY OF G.l AND PVC PIPING LAID

The quantity of PVC and G.l piping laid shall be measured per linear meter of laid pipe. Measurements shall be made for
each class of pipe and each diameter of pipe separately.

CHAPTER V: CONSTRUCTION METHODS

ARTICLE 14: SEHING OUT OF WORKS

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points and levels that
may be required for the proper and accurate positioning of all the structures on the work site. The works so set out shall be
received by the Supervising Engineer before construction work actually begins

ARTICLE 15: EXCAVATION OF TRENCHES

Pipe trenches shall be excavated to a depth of at 60cm and at most 100cm and width of 40cm.The bottom of each trench
shall be free of any stones or other materials which could damage the pipes.

ARTICLE 16; BACKFILL

The Contractor shall be responsible for all backfill operations. However, such operations shall only be carried out after the
dimensions of the trenches have been approved by the Supervising Engineer.
After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests conducted, they
shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.
The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms. The compaction
requirement for backfill shall be at least 90% of the dry modified optimum proctor density.

53



o C,

,V..
ARTICLE: 17. MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk associated with the collapse of any surface exposed as a resist of excavation effected
anywhere on the work site, whether or not he takes any precautions against such accidents. The nature of the precautions
he may take shall be entirely at his discretion. No water shall be allowed to accumulate in any pat of an excavation. For
that reason, every excavation shall be protected against flooding, seepage, mn-off, etc. should water accidentally enter
any excavation: it shall be immediately removed by pumping or bailing at the expense of the Contractor.

•3

CHAPTER VI: WORK EVALUATION METHOD

ARTICLE 18. CALCULATION OF THE OVERALL LEVEL OF REALISATION

Each month, the overall level of realization shall be calculated using field data and the unit prices quoted by the Contractor
in the Unit Price Schedule.

ARTICLE 19. DESCRIPTION OF STORAGE TANK:

The storage tank shall have an effective water volume of 30m3. The internal diameter (Di) of the tank shall be 4.6m and
the height (H) on the floor of the tank to the under-roof of the tank shall be 2.2m to have an effective and useful storage
volume of 30m3.

ARTICLE 20. DESCRIPTION OF SEDIMENTATION BASIN:

The sedimentation basin shall

TOOLBOX FOR GRAVITY WATER SUPPLY TO KOVJOH VILLAGE, MBVEN SUB DIVISION

Yes/No StatefGood/Bad)Unit QtyDescriptionItem

2Files for filing of cutlass U1

U 2Sawblades (sanflex)2

1Complete set of harksaw U3

U 14 Cutlass

U 2Pipe wrenches 14’5

U 1Shlftingspanner12"6

U 17 Pincers

U 18 Flat chisel

1U9 Pointed chisel

U 110 Flat screwdriver

U 1Star screwdriver11

Production of wooden box of hardwood for

the packing of the toolswith provision for two
(02) locks.

U 112

Sand paper ML 2013

Tangitglue (1 kg) Tin 214

Purchase of dicing machine with the
followingdices(y/, 1’, 1 1//4", 1 Vi, 2’and
2*) the table vice isalso inclusive

U 115

Signatures

BeneficiaryContractorControl Engineer
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Document No. 7:

Schedule of unit prices
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SUPPLY
WORK DESCRIPTION AND THE UNIT PRICES

(Excluding taxes all in words)
Price Unit Price induding tam (in figures

and in wonb) * /
Unit Price excluding taxes
(in figures aid in words)

\N'

100 DESCRiPnOW OF WORKS i

Site installation and mobilisation of personnel

It is applied as a Lump sum to the task.
Francs CFA

Lump sum:101 /
/

Sde irflWfdmn and mobilisatjon of personnd

It is applied as a Lump sum to the task.
Francs CFA

Lump sum:102

Environnemental impact notice It is applied as a Lump sum to the task.
Limp sum: Francs CFA

103

LOT 200 STRUCTURES200

Consfeucionof Sprtngcafchment
It is applied as a Unit to the task.
The Unit: francs CFA

201

Constnidion of stone masonrystorage tank 40nfiMith an internal control room (
withmetaldoor and nnlock) ar^ fencing of the storage tank
It IS applied as a Unit to the task.
The Unit: Fr^KSCFA

202

Constojction of stand tapffittngs
It is applied as a Unit to the task.
The Unit: Francs CFA

203

T
Constojction of control vakre chambers/fillings

It is applied as a Unit to the task.
The Unit: Francs CFA

204

(^instruction of catchment and inspection chamber
It is applied as a Unit to the task.
The Unit Francs CFA

205

Ctonstroction of break pointf fillings

It is applied as a Unit to the task.
The Unit Francs CFA

206

Constojcian of an toternjption chambers/Mings

207 It is applied as a Unit to the task.
The Unit: Francs CFA

Construction of catchment and inflection chamber
It is applied as a Unit to the task.
The Unit: Francs CFA

300 LOT 300 EARTHWORKS

Excavation of pipe line

It is applied as a Linear meter to the task.
The Linear meter. Francs CFA

301

BadcMng of pipe ine
It is applied as a Linear meter to the task.
The Linear meter. Francs CFA

302

400 LOT 400 PIPE WORKS

Supply and laying of PVC 050mm NP10.
It is applied as a Linear meter to the task.
The Linear mefer: FrwcsCFA

401

Supply and laying erf PVC 040mm NP10.
It is applied as a Linear meter to the task.
The Linear meter: Francs CFA

402

Supply and laying of PVC 032mm NP10.
It is applied as a Linear met^ to the task.
The Linear meter: FrancsCFA

403

Supply and laying G1 ppes atstreamcrossing / protection withconcretepHlars.
It is applied as a Unit to the task.
The Unit: Francs CFA

404

Testing and disinfection of pipe line,

it is applied as a Lump sum to the task.
The Lump sum: Francs CFA

405

provision of fit6)g and accessories

It is applied as a Unit to the tosk.
The Unit Francs

406
 CFA

407

500 LOT 500 OTHERS

CatohmenMemaroatlon and proteefion (fencewithbarbedwire and plankpoies
3^by 3 long) supervised by MINEE and Council
It is applied as a Unit to the task.
The Unit Francs CFA

501

502 Planbng of water friendytrees
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It is apptted as a Unit to the task.
The Unit: Francs

fMrV

 CFA ■Ti
WMbt qualityanatysis
It is applied as a Unit to the task.
The Unit Francs

•K

\503
 CFA

Formalon of water management corrvnittee and training of twocar^akers
)supervised by MINEE wd Council.
It is applied as a Unit to the task.
The Unit Francs CFA

504
A

PnwWon of kt and wMar manaewnert g«Me docked and con*n«d by MMEE
It is applied as a Unit to the task.
The Unit Fr^KsCFA

505
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Document No. 8:
Bill of quantities and estimates
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BILL OF QUANTfTIES AND COST ESTIMATES FOR THE CONSTRUCTION OF KOVJOH WATER PROJECT, MBVEN SUBDIVISION,
BUI DIVISION OF THE NORTH WEST REGION.

U.

AMOWfUNIT QTY PRICEDESCRIPTION OF WORKSN®
I

LOT 100 SITE INSTALLATION100

1LsSite instalation and moMfe^ion of pereonnel101

1USite dearinaawlpeBsingol pipe Bne102

1LsEnvironneiTientel impact notice103

SUB TOTAL 100

LOT 200 STRUCTURES200

1UConstruction of Sprlngcatchment201

UConskuciion of stone masonrysterage tank 40m%iith an intern^ control room (
wWimfilflhlfior and inntock) and fendna of the storage tank

1202

U 8Construction of stand tap/fittings203

U 4Construction of control valve ctiambers/frttings204

U 4Construction of high point / fittings205

U 2Construction of break point/fittings206

U 1Construction of an int^ption diambers/fitbngs207

SUB TOTAL 200

LOT 300 EARTH WORKS300

ML 5500Excavation of pipe ine301

302 5500MLBackBfcig of pipe line

TOTAL 300

LOT 400 PIPE WORKS400

1500MlSupply and layhg PVC g50mm NP10401

2000Supply and laying PVC 040mm NP1Q402

2000MlSitoply and layngPIK^ 03^nfn NP10403

SwpN and laying Glptoesatstreanicrossing/protection withconcfetepilas

Teskng and disinfecticin of pipe line

U 4404

LS 1405

U 40Pipe Sneindkatpts

ftovision of fitfingyrd accessories

406

LS 1407

SUB TOTAL 400

LOT 500 OTHERS500

Catotwrwntttemarcalion and protection (fencewiBibartrediMre and plankpoles 3*Sby3
long) supervised by MINEE and Council 1U501

70UPlanting of water friendlytrees

Water quaByanalysis

Formation of water management committee and training of twocaretakers )supetvised
by MINEE and Council

Provision of kit and water manaaement guide checked and comfiftned by MINEE

502

LS 1503

LS 1504

LS 1505

SUB TOTAL 600

TOTAL EXCLUDING TAXES

VAT® 19.25%

AIR=2.2%

TOTAL INCLUDING TAXES

NET TO BE PAID
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Schedule of sub-detail of prices
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DESIGNATION ;Studies and site installation
j*

Duration

of activity
Total

quantity
UnitDaily out putNo

No Days
break up

AmountDaily wageCategory

Q.

(O

O
TOTAL A

Days
break up

No Daily rate AmountType
CO
UJ

o
LU

d.

a TOTAL Blii

Unit Unit cost Quantity AmountType
CO
=>

O

3

O
CO

o

<

<

UJ

< TOTALC

A+B+CDIRECT TOTAL COSTD

GENERAL SITE EXPENESES Dx%E

GENERAL OFFICE EXPENSES Dx%F

D+E+FG NET COST

Gx%RISK + benefitsH

G+HTOTAL COST (HT)P

P/Q’TYUNIT COST (HT)V
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Document No. 10:

Model contract
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REPUBLIQUE DU CAMEROUN

Paix-TravaU-Patrie

MtNISTERE DE LA OECEN'RAUSATION

ET DU DEVELOPPEMENT LOCAL

REPUBUC OF CAMEROON
Peace-work-fatheriand

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

Region du Nord-Ouest
Department de Bui

COMMUNE DE MBIAME

North West Region
Bui Division

MBIAME COUNCIL

P.O. Box 155 Kun^ArroncttssefraMit de MbvenP.O. Box 155 Kuirto,Mbven Sub Division
TeJ:TM:

info@mbiamecouncil.org

e-maH;mbiamecouncil@yahoo.com
siteweb;mbiamecour)cil.org

info@mbiafnecouncil.org

e-mail:mbiamecounc(l@yahoo.com
web$ite:mbiamecoundl.org

.../ONlT/NC/NCITB/2022 of 2022CONTRACT or JOBBING ORDER No

OPEN NATIONAL INVITATION TO TENDERN® 02/ONIT/MC/MCITB/2022 of 18/03/2022 CONSTRUCTION OF

KOVJOH POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST
REGION

Project Owner [Indicate name and full address]

: [indicate name and full address of holdei]HOLDER

Fax:Tel:P.O. Box.

Business Registry No.
Taxpayer’s No.

.at

: Execution of

; Network

works;SUBJECT

Lot No.

:RegionPLACE

.) monthsEXECUTION DEADLINE:

AMOUNT IN CFA F:

lAT

EVAT

VAT

AIR (Income tax)

Net to be paid

: [indicate the source of financing]FINANCING

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:
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Between: * ••

5lnafter referred to theThe Government of the Republic of Cameroon, represented by.
“Contracting Authority”

On the one hand

And

.(enteiprise)
Tel:. Fax:P.O. Box

Business Registry No.
Taxpayer's No.

its General Manager, hereinafter referred to as the “Contractor”Represented by M

On the other hand.

Agree on the following:

Summary

Part I: Special AdministratIveConditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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CorJO/CA/TB/0000and last of Contract No..Page
Awarded after invitation to tender [specify references of invitation totendei]

i«

With -1

worksFor the execution of

.) monthsEXECUTION DEADLINE

Amount of contract in CFA F;

lAT

EVAT

VAT(

AIR (2.2 or 5.5 %)

Net to be paid

Read and accepted by the contractor

(date)(place of signature).

Signature of Contracting Authority

(place of signature). (date)

Registration
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Document No. 11:

Forms and models to be used by bidders
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Model of start-off advance bondModel No. 4:
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Annex No 8: Site Visit Report
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Annex No. 1: Model tender

[indicate the name and capacity of signatory

company or enterprise or group with head office at.

under the number No

I, the undersigned.

Representing the

trade register cff_

registered in the

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum

{addenda}: the invitation to tender [recail the subject of the invitation to tender]

•  After having personalty taken account of the situation of the site and evaluated from my point of view and under

my responsibility, the nature and difficulty of the virorks to be carried out;

•  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the

structure featuring in the Tender File.

•  Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices

which I myself establish for each type of structure which prices reveal the amount of the tender for lot No.

[in figures and words] CFA francs exclusive of VAT and at

.CFA francs inclusive of all Taxes. [In figures and words].

I pledge to execute the works within a deadline of

I pledge to maintain my bid for [/nd/cafe duration of validity, in principle 90days for national invitations to tender

120 days for international invitations to tender] from the deadline of submission of bids.

Rebates and the modalities of application the said rebates shall be the following (in case of the possibility of

award of several lots).

at

months.

openedThe Project Owner shall pay the sums due for this contract by crediting account No.

Bank Branchin

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at on

Signature of

in the capacity of. duly authorised to sign the bids on behalf of.
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ANNEX No. 2: MODEL BID BOND

★

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

hereinafter referred to as the “bidder” has submitted his bid onWhereas the undertaking
for [recall the subject of the invitation to fender], hereinafter referred to as “the bid" and to which

must be attached a bid bond equivalent to [indicate the amount] CFA francs.

[names of signatories], hereinafter[name and address of the bank], represented by
referred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum sum of
[indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding itself,
its successors and assignees.

We

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period;

■  Fails or refuses to sign the contract, even though required to do so;
■  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
upon reception of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is claiming
because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which
condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for
the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for
the validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the bank by
registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at. .. on

[Bank's signature]
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Annex No. 3: Model final bond

Bank;

Reference of the bond: No.

Addressed to [Indicate the Project Owner and his address] Canieroon, hereinafter referred to as the “Project
Owner"

[name and address of Contractor], hereafter referred to as “the Contractor", has
committed himself, in execution of the contract referred to as “the contracf, to carry out [indicate the nature of
the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an
amount equal to [indicate the percentage between  2 and 5%] of the amount of the corresponding portion of the
contract, as guarantee of the execution of his full obligations in accordance with the terms of the contract,

Whereas

Whereas we have agreed to issue the Contractor this guarantee:

[name and address of bank]
[name of signatories],

We,

represented by.
hereinafter referred to as “the bank", commit ourselves to pay the Project Owner, within a maximum deadline of
eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his contractual
commitments within the meaning of the contract, without being able to defer the payment nor raise any contests
for whatever reason, any sum up to the sum of [in figures and words].

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be released within a
deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the
only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

/•

Bank: reference, address. .! •»» ■■

We, the undersigned, {bank, address) hereby declare by the present to guarantee on behalf
[the holder] to the benefit of the Project Ownerof

[address of the Project Owner]
(the beneficiaiYi

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
[the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No,
works [/nd/cafe the subject of the works, the references of the invitation to tender and the lot, if possible] of the
total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No.

,  payable upon notification of the corresponding Administrative Order that is,
CFA francs.

that

of relating to

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into
the accounts of bank under No.[the holder] opened in the.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. However,
the amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at. on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

iBank;

Reference of the bond: No.
\

.\
v •. \

Addressed to [Indicate the Project Owner]
[Address of Contracf/ng Authority]

Hereinafter referred to as Ihe Project Owner”

name and address of Supplier] hereinafter referred to “the contractor”, pledged, in execution
of the contract, to carry out the works of [indicate the sub]ect of the works]
Whereas

Whereas it is stipulated in the contract that the retention fund fixed at [percentage beiow 10 % to be specified] of the
amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
_ [name and address of the bank],
[names of signatories] and hereinafter referred to as “the bank",

We,

Represented by

Hence, we hereby affinn that on behalf of the Contractor, we guarantee and are responsible to the Project Owner for a
maximum amount of
[in figures and letters] comesponding to [percentage below 10% to be specified] of the contract price.

And we piedge to pay to the Project Owner within  a maximum deadiine of eight (8) weeks upon his simple written request
declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Project Owner within the
meaning of the contract, amended where need be, by its additionai clauses, without being able to defer the payment nor
raise any contest for whatever reason, any sum{s) within the iimits of the amount equal to [percentage below 10% to be
spec/ffedj of the total amount of the works featuring in the finai detailed account, without the Project Owner having to
prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent on
us by virtue of this bond and we hereby inciine by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released virithin thirty (30) days from the date of the final
acceptance of the worlds and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered maii with
acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon iaw. Cameroon courts shaii be
the only jurisdictions competent to ruie on this piedge and its consequences.

Signed and authenticated by the bank at. on

[Signature of the bank]
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ANNEX 6: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.
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REPUBLIQUE DU CAME|»
Paa-Travail-Patri^'^<P'.

REPUBUC OF CAMEROON

Pesce-wofk-fytherland

MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

^Ito'iarn® Counci/
MINISTERE OE LA

ET DU DEVELOPPEMENT LOC.^
' /

Region du NorFOhM t.-'
Department de&M\ ^

North West Region
Bui Division

MBIAME COUNCIL COMMUNE DE

P.O. Box 155 de Mbven

info@mbiamecx)uncil.ofg

e-mail:mbiamecouncil@yahoo.com
siteweb:mbiamecouncti.org

Tel:
P.O. Box 155 Kun^.Mbven Sub Division

Tel:

deinfo@mbiamecouncil.ofQ

e^ail:mb(amecouncii@yahoo.com
websiteimbiamecouricil.org

TENDERN'^ 02/ONiT/MC/MCITB/2022 OF 18/03/2022

CONSTRUCTION OF KOVJOH POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION. BUI

DIVISION, NORTH WEST REGION

EVALUATION GRID OF TECHNICAL BID

EVALUATION CRITERIA AND SUB-CRITERIA YES NON^

ESSENTIAL CRITERIA

Certified Copy of the Business Registration, not more than three months old.A.1

Declaration of intention to tender stamped with the tariff in force.A.2

Certificate of non-bankruptcy established by the Court of 1st instance or the
Chamber Commerce, Industry and Trade of the place of residence of the bidder,
not more than three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved by
the Ministry in charge of Finance or by a foreign bank the first order not more than
three months.

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond issued by a first rate-bank approved by the Ministry in charge of Finance
in conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

A.7

An Attestation signed by the National Social Insurance Fund stating that the bidder
has met ail his obiigations vis a vis the Fund; the attestation should be less than
three months old.

A.8

A valid Certificate of imposition certified by the chief of tax centreA.9

Business License (photocopy certified by the chief of tax centre, not more than
three months).

A.10

Certified Copy of a valid taxpayers card, delivered by the chief of tax centreA.11

A Clearance Certificate signed by the chief of tax centre stating that the bidder has
met all the statutory declarations in issues of taxes in the cunentfinanciai year; this
certificate should be less than three months old.

A.12
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B.1 General presentation of the tender files

-Document spirally bound
-Table of content pageB.1.1

-Colour sheets separation
- Presentation of documents in the order given in this tender

B.1.2

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBSB.2

List of references of the enterprise in similar jobs justified by signed contracts (first and last pages)
and minutes of reception or attestation of clearances of works executed, (minutes of final reception for
up to 2021 projects)
Minimum acceptable: 02 Contracts realized in the domain of water supply over the past 05 years

B.2.1

1st Reference

2^ reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 works supervisor (at Least Engineer or equivalent certificate)B.3.1

Qualification of the works supervisor: (Rural or Hydraulic Engineer): (BAC+3)
Professional experience of the project engineer ̂  03 years (signed CV)
> A certified copy of the diploma,
> Certified copy of ID card

> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

01 Site foreman(Higher Technician in Rural or Civil Engineering)B.3.2

Qualification of the Site foreman: (Higher Technician certificate in Ruralor Civil Engineering)
+ 2 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of diploma

(BAC

> A certified copy of the diploma,
> Certified copy of ID card

> An Attestation of presentation of original of the diploma
> CV signed by the candidate,

01 Plumber (G.C.E, CAPor Equivalent)B.3.3

Qualification of the PLUMBER: (G.C.E, CAP certificate or equivalent certificate)
Professional experience of the Plumber ̂  03 years (signed CV)
A certified copy of Certificate

> A certified copy of the Certificate,
> Certified copy of ID card

> An Attestation of presentation of original of the Certificate
> CV signed by the candidate,

Other personnelB.3.4

List of support staff
TECHNICAL PROPOSALSB.4

Organigram of the project (Specify names of the personnel handling the various
functions)

B.4.2

Logical sequence for the execution of the taskB.4.3

Quality control methodB.4.5

Environmental protection measuresB.4.7

Security and safety at the siteB.4.8

Duration of execution in respect with the Tender fileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vansB.5.1

Proof of ownership or rental of a dump truckB.5.2
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B.5.3 Proof of ownership or rental of a concrete vibrator
Proof of ownership or rental of a Hand compactorB.5.4

r-

B.5.5 Masonry Kit; head pans, rubber buckets, spades, shovels, dig axes, hammers)

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a 1st class
bank located in any area in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions. % To be verified
Attestation of site visit signed by the company

B.6.1

B.7

Comprehensive report of site visit signed by the company administrator and justified
by photos
Special Technical Clauses initialed in all the pagesand last page signed

B.8

B.9

Special Administrative Clauses completed and initialed In all the pages and last
page signedB.10

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 60% of the essential criteria

taken in account

The contract will be awarded to the bidder who would have proposed die offer with the lowest amount in conformity with the regulations of die Tender
Documents ^ having satisfied to 100% of the eliminatoty criteria and at least 22/27of the essentied criteria.

A. Elimlnatorv criteria
1- Absent or norvconformity of an element in the admtoistrative file;
2- Deadlinefordeiiveryhigherthanprescribed:
3- False dedaiation or falsified documents;
4- Absence or insufficient bid bond;
&■ A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
6- Incorr^lete financial file.
7- Omission of a unit price in the financial bid,
8- Non respectof22/27 of essential criteria..

B. Essentiat criteria

1- General presentation of the tender files:
2- Financial capacity:
3- References of the company in similar achievements ,
4- Quality (d the personnel;

5- Technical organization of the works;
6- Logistics;
7- Attestation and report of Site vi^
6- Special Technical Clauses initialed in all the pages:
9- Specif Administiat^ Clauses completed and initialed in aH the pages.

11. Main qualification criteria
The critefia relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Specif Tender Regulation (RPAO).
This evaluation be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 22/27 of the essential criteria taken in

arxount

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender
Documents and having satisfied to 100% of toe eliminatory criteria ^ at least 22/27 of the essential criteria.
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ANNEX 7: MOOELE ATTESTATION OF SITE VISIT
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[Surname and Ateme of Director of

.. [Name of company] confirm that
- \

I  the undersigned Mr./Mrs./Miss

company /The Director of

(Surname and Name)Mr./Mrs./MIss

(Name of Enterprise),Engineer of the Company:

has actually visited the site which is going to receive the structure relative to tenderOPEN NATIONAL
INVITATION TO TENDERN® 02/ONIT/MC/MCITB/2022 of 18/03/2022 FOR CONSTRUCTION OF KOVJOH

POTABLE WATER SUPPLY SYSTEM IN MBVEN SUB DIVISION. BUI DIVISION, NORTH WEST REGION

The Interested person declares:

-  To have carried out a thorough study of the site taking into consideration all the constraints relative to the

execution of job with respect to norms.

-  To establish his unit price schedules taking into account the difficulties of the site relative to the execution

of the works and shall in no condition claim the Delegated Contracting Authorityfor any increase of unit

price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve

the purpose it deserves.

DateDate

The Director

Signature and Names of the Engineer
Signature and Names
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ANNEX 8: SITE VISIT REPORT
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Name of Project.
/-

Name of Enterprise \

l?kCONTEXTE OF THE PROJECT1. \\

v\4^--£.

2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE

PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the school, Sign post of

the school, Photos of the Engineer of the enterprise in front of the school building etc.)

4.

Date

Name of Enterprise:

Stamp and signature of enterprise
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Document No. 12:

Preliminary studies
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[To be systematically filled by the Project Owner based on the nature of services to be execute and according
to the specifications of Point 5. a of Circular No. 003/CAB/PM of 18 April 2008 relating to the respect of rules
governing the award, execution and control of public contracts] + •

V

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that draft tender
files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

1.4.1 Description of the studies;

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved

programming documents.

1,5 Rehabilitation or new works

1.5.1 Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies: DraftPreliminary Study. Detailed Preliminary Study;

1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the
tender file.

-  The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the
studies.
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Document No. 13:

List of banking establishments and financia
bodies authorised to issue bonds for public

contracts
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I- BANKS

Afriland First Bank

BanqueAtlantique

Banque Gabonalse pour le Financement International {BGFI BANK)

Banque International du Cameroun pour I’Epargne et le Credit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generals de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

1.

V2.
V-

3.

4.

5.

6.

7.

8.

9,

10.

11.

12.

13.

Il‘ Insurancecompanies

1- Chanaslnsurance;

2- Activa Insurance;

2- Zenitheinsurance SA BP Douala
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