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OPEN NATIONAL INVITATION TO TENDER

N* 03/ONIT/MINDDEVEUMC/MCITB/2022 OF 18/03/ 2022 FOR THE MAINTENANCE OF

THE STRETCH OF ROAD KOVKI JUNCTION-TIWONG PHASE TWO IN MBIAME

COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

(EMERGENCY PROCEDURE)

Subject of the invitation to tender1.

Within the framework of the 2022 Public Investment Budget (PIB), the Mayor of Mbiame Council

Contracting Authority" hereby launches by emergency procedure an open National Invitation to tender
for the A\AINTENANCE OF THE STRETCH OF ROAD KOVKI JUNCTION-TIWONG PHASE TWO IN MBIAME

Council Area. This invitation to tender comprises one (01) lot as follows;

14

DurationProject

Amount
Amount for

bid bond
inLot N® LocalityProject

Budget Heads
months

MAINTENANCE OF THE

STRETCH OF ROAD KOVKI

JUNCTION-TIWONG

PHASE TWO

ROAD FUNDS 05100,000,0002,000,000KOVKLTIWONG01

Nature off services2.

Work to be done consists of MAINTENANCE OF THE STRETCH OF ROAD KOVKI JUNCTION-

TIWONG PHASE TWO in Mbiame Council Area, Bui Division. The works Include the following:

Lot 000: Installation and studies

Lot 100: Clearing and earthworks
Lot 200: Other works

Execution deadline3.

The maximum execution deadline shall be four (04) calendar months, including the rainy season and

other vagaries, with effect from the date of notification of the administrative order of work
commencement.

Participation and origin;

Participation in this invitation to tender Is open to Cameroonian enterprises that are in compliance

with the fiscal laws and having a good experience in the domain concerned.

4.

Financing5.

The said Works shall be financed with the Road Funds for the 2022 financial year assigned to the

Mayor of Mbiame Council os Delegated Authorizing officers with Budget Heads
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6. Bid Bond:

Each bidder should Include In his administrative document, a bid bond of 2,000,000 (two million)

issued by a first rate-bank or Insurance company approved by the Ministry in charge of Finance in
conformity with COBAC conditions.

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall

imperatively be produced in accordance with the Special Conditions of hie invitation to
neither be older than three (03) months nor be produced before the signing of the tender notice.*^

Any offer not in conformity with the prescriptions of this notice and tender file shall not be
accepted, especially the absence of a bid bond issued by a first rate-bank, approved by the Ministry in
charge of Finance, or the non-respect of the model of the tender file documents, shall lead to a pure and
simple rejection of the offer without any appeal being entertained

Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Mbiame Council.

shall

7.

Acquisition of tender fiie:

The file may be obtained at the Mbiame Council, at the Service for the award of Public Contracts,
Telephone 677 740 854 as soon as this notice is published against payment of a non- refundable sum
of (150 000) One hundred and fifty Thousand CFA francs, payable at the Municipal Treasury Mbiame
representing the cost of purchasing the tender file.

8.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the Service for the award of Public Contracts Mbiame Council, not

later than 12/04/ 2022 at 10.00 am local time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER

W 03/ONIT/MINDDEVEUMC/MCITB/2022 OF 121041 2022 FOR THE MAINTENANCE OF THE

STRETCH OF ROAD KOVKI JUNCTtON-TIWONG PHASE TWO IN MBIAME COUNCii. AREA, BUI DIVISION,

NORTHWEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service

must imperatively be produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.

This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in

charge of Finance

11, Opening of bids
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The bids shall be opened in single phase. The opening of the Administrative documents. Technical

and Financial offers shall take place on the 12/04/2022 at 11 am local time, at the Mbiame Council

Only bidders may attend or be represented by duly mandated persons of their choice.

Conference Hall.

%

12. Evaluation criteria

There are two types of evaluation criteria: eliminatory and essential criteria. [The aim of these

criteria Is to Identify and reject incomplete bids or bids not in conformity with the essential conditions laid

down in the Tender File.

/. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according
of the essential criteria. The non>respect of these criteria leads to the rejection of the bid made by the
bidder.

They refer especially to:

4 Absence of bid bond

♦ False declaration or forged document

♦ Non compliance with major technical specifications (to be listed)

4 Non-respect of X essential criteria (X being greater than or equal to 1)

♦ Absence of quantified unit price)

♦ Non compliance with the model bid

4 Technical assessment mark lower than 80% of "Yes”.

ii Essential criteria

Essential criteria are primordial in the judgment of the technical and financial capacity of candidates to

execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

■  General presentation of the tender files;

*  References of the company in similar achievements;

■  Experience of supervisory staff ;

■  Logistics (Equipment);

■  Methodology;

■  Financial capacity;

■  Attestation of site visit signed by the Contractor

■  Report of site visit signed by the Contractor

■  The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed and stamped);

■  Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped);
■  Pre — Financing capacity not less than 75% of the amount required in the offer
The essential criteria are subjected to minima whose detail is given in the Special Regulation of the

Invitation to tender (RPAO).

lii Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in to account.
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■  Report of site visit signed by the Contractor

■  The Special Technical Clauses (STC). {Each page should be ir#i^ and Ihe^^sj
signed and stamped);
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■  Special Administrative Clauses completed (each page should be initii
signed and stamped);
■  Pre - Financing capacity not less than 75% of the amount required in the offer
The essential criteria are subjected to minima whose detail is given in the Special Regulation of the

Invitation to tender (RPAO).
Hi Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

rge

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having scored 100% of the
eliminatory criteria and at least 80% of the essential criteria

13. Award of the fobbing order

The jobbing order shall be awarded to the bidder whose bid is in conformity with the dispositions of
the tender file and on the basis of the lowest bid and technical quality. (See article 33 of the public
contracts code).

14. Period of validity of bids

The bidders shall remain committed to their offers during a period of (ninety) 90 days from the deadline
set for the submission of bids.

15. Complementary information

Complementary technical information may be obtained during working hours at the Mbiame

Council, Service of award of Public Contracts.

16. Delivery deadline

The maximum execution deadline provided for by the Contracting Authority shall be One Hundred

and Twenty 5 month’s maximum, as from the date of notification of the service order.
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT

Nfi 03/AONO/ MINDDEVEUCM/CIPMM/2022 DU 18/03/ 2022 POUR LES TRAVAUX DE

LA REHABILITATION DE LA ROUTE KOVKI JUNCTION -TIWONG PHASE II DANS LE

COMMUNE DE MBIAME, DEPARTEMENT DE BUI, REGION DU NORD OUEST

(EN PROCI^DURE D’URGENCE).

1. OBJET D’AVIS D^APPEL D>OFFRES ;

Dans le cadre du budget d’investissement public 2022, Le Mere de la commune de Mbiame lance

procedure d'urgence un Avis d'Appel d'Offres National ouvert pour les travaux de LA

REHABILITATION DE LA ROUTE KOVKI JUNCTION - TIWONG PHASE II dans la

Commune de Mbiame, Departement de Bui.

Cet appel d'offres est constitue de (01) lot repartis ainsi qu'il suit:

en

TT
Montant

Localite | Caution de
1 Soumission

D4lai en

Jour

Montant du

Projet
Lot

Projet ImputotionN*

REHABILITATION DE LA ROUTE

KOVKI JUNCTION -TIWONG

(PHASE II)

ROAO

FUNDS

KOVKI-

TIWONG
100, 000, 0002,000,000 5 months01

2. Consistance des travaux;

Les prestations du present marche comprennent les travaux des LA REHABILITATION DE LA ROUTE
KOVKI JUNCTION -TIWONG PHASE II dans I’Arrondissement de Mbven, Departement de Bui.,

Les prestations comprennent les operations suivantes:

Lot OOOsTravaux preparotoires et etudes ;

Lot 100: Travaux de terrassements ;

Lot 300: Autres;

3. DAial d’exAcutlon des travaux

Le delai global d’ex^cution des travaux est de quatre (04) mois calendaires. Ce delai comprend les
periodes des pluies, toutes les intemperies et suj^tions diverses et court a compter de la date de
notification de Tordre de service de commencer les travaux.

4- Participation et originc :

La participation au present Appel d’Offres est ouverte aux entreprises de droit camerounais ayant
une experience averee dans le domaine conceme et ayant realise des operations similaires.

5. Financement!

8



Les prestations, ob|et du present Appel d’Offres, sent financees par le budget du Fond Routier -
exercice 2022,

Chaque soumissionnaire devra joindre a ses pieces administratives, une caution de sourriission de
de FCFA 2,000,000 (Deux Million), etablie par une institution bancaire de premtfr ordre agr^ ou par

une societe d' assurance par le Mlnistere en charge des Finances aux conditions de^le COBAC.

Sous peine de rejet, les autres pi^es administratives requises devrorit 4tre imperotivement
produites en originaux ou en copies certifiees conformes par le service emetteur w urxi outorite
administrative (Prefet, Sous — prefet

I’Appel d’Offres (R.P.A.O). Elies devront obligatoirement etre datees de motns de trois (03) mols ou avoir
ete etablies posterieurement a la date de signature de I’Avis d’Appel d’Offres.

Toute offre non conforme aux prescriptions du present avis et du Dossier d'Appel d’Offres sera

declaree irrecevable. Notamment, (’absence de caution de soumisslon delivree par une banque de

premier ordre agr^e par le Mlnistere charge des Finances ou le non respect des modeles des pieces du
Dossier d’Appel d’Offres, entraTnera le rejet pur et simple de I’offre.

6. Cautionnement provisoire

,), conformement au listing prevu au Reglement Particuller de

7. Consuitation du Dossier d*Appel d*Offres.

Le Dossier d’Appel d’Offres peut etre consulte aux heures ouvrables a la Commune de Mbiame,
Service de Passation des Marches Publics Tel.: N® 677 740 854. Des publication du present Avis.

8. Acquisition du Dossier d*Appel d^Offfres ;

Le Dossier d’Appel d’Offres peut etre obtenu a la Commune de Mbiame, Service de Passation des
Marches Publics Tel.: N° 677 740 854, des publication du present avis, contre presentation d’une
quittance de versement au Tresor de la Commune de Mbiame, de la somme non remboursable de FCFA
(150.(X}0) Cent Cinquante Mille Francs representant les frais d’achat du dossier.

9. Remise des offres ;

Chaque offre, redigee en frangais ou en anglais en Sept (07) exemplaires dont un (1) original et
Six (6) copies marquee comme telle, devra parvenir contre recepisse a la Commune de Mbiame, Service
de Passation des Marches Publics au plus tard le 12/04/2022 10 heures, heure locale et devra porter la

mention suivante :

« AVIS D’APPEL D’OFFRES NATIONAL OUVERT
NO 03IAONOI MINDDEVELICMlaPMMl2022 DE I2f04f 2022 POUR LES TRAVAUX DE LA

REHABILITATION DE LA ROUTE KOVKI JUNCTION -VWONG PHSEII DANS LE COMMUNE DE MBIAME,

DEPARTEMENT DE BUI, REGION DU NORD OUEST A NOUVRIR QU^EN SEANCE DE DEPOUILLEMENT »

10 RecevablUt^ des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en originaux
copies certifiees conformes par le service emetteur conformement aux stipulations du Reglement

Particuller de I’Appel d’Offres.
ou en

Elies doivent dater de moins de trois (03) mois precedent la date originale de depot des offres ou
avoir ete etablies posterieurement a la date de signature de I’Avis d’Appel d’Offres.

Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera declaree
irrecevable. Notamment (’absence de la caution de soumission delivree par une banque de premier ordre
agreee par le Mlnistere charge des Finances.

11. Ouverture des offres ;

L’ouverture des plis se fera en un temps. L’ouverture des pieces administratives, des offres

techniques et financleres aura lieu 12/04/2022 11hOO, heure locale, par la Commission de Passation des

9



Marches de la Commune de Mbiame, siegeant en presence des soumisslonnaires ou de leurs representants

dGment mandates et ayant une parfaite connaissance du dossier, dans la salle de Conference de la

Commune de Mbiame

12. entires d’6valuation :

Les criteres d’evaluation sont constitues de deux types :  les criteres eliminatoires et les crlt^res

essentiels. Ces criteres ont pour objet d’identlfler et de rejeter les offres Incompl^tes ou non conformes

pour I’essentiel aux conditions fix^s dans le Dossier d'Appel d’Offres

i Criteres eliminafoires

Les criteres eliminatoires fixent les conditions mlnimales d remplir pour etre admis d revaluation
suivant les citemes essentlelles. Le non-respect de ces criteres entraTne le rejet de I’offre du
soumissionnaire.

iMi--

11 s'agit notamment:

•  Delai d’execution superieur d celui prescrit (superieur d trois mois);

•  Fausses dilatations ou pieces falsifies;

• Absence ou insuffisance de la caution provisoire de soumission;

•  Deux Entreprises avec le meme personnel;

• Offres dont I'enveloppe exterieure porte des mentions permettant I'identification du
Soumissionnaire;

If Criteres essenfiek

Les criteres dits essentiels sont ceux primordiaux ou cles pour juger de la capacite technico-
financiere des candidats d executer les travaux, objet de I'appel d'offres.

Les criteres essentiels de qualification sont tel qu'il suit;

•  Presentation generale de I’offre ;

•  References de Tentreprise dans les realisations similaires;

• Qualite du personnel cle ;

• Moyens logistiques;

• Methodologle;

•  Capacite flnanclere ;

•  Attestation de visite du site signe’ par le responsable de I'Entreprise;

•  Rapport de visite du site signe* par le responsable de I’Entreprise

•  Cahier des Clauses Techniques Particulieres paraphe d cheque page, sign^ et cachetee d la fin ;

•  Cahier des Clauses Administratives Particulieres complete, paraphe d cheque page et signee a la
fin ;

• Attestation de surface financidre supdrieure ou dgale 75% du montant de I'offre

Les criteres essentiels sont soumis d des minima dont le detail est donne dans le Reglement Particulier de

I’Appel d’Offres (RPAO).

ill Critdfes de Quoiification

Cette evaluation se fera de maniere purement positive (oul) ou negative (non) avec un minimum

acceptable d'au moins 80% de I'ensemble des criteres essentiels pris en compte.

Le marche sero attribue au soumissionnaire qui aura propose I'offre la moins disante, conforme

pour I'essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait d 100% des criteres

eliminatoires et au moins 80% des criteres essentiels.

10
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Les criteres essentiels sont soumis ^ des minima dont le detail est donne dans le R^fement Particulier
de I’Appel d'Offres (RPAO).

iii Criteres de qualification

Cette Evaluation se fera de maniEre purement positive (oui) ou negative (non) avec un minimum
acceptable d’au moins 80% de I’ensemble des critEres essentiels pris en compte.

Le marche sera attribuE au soumissionnaire qui aura proposE I’offre la moins disante, conforme
pour I’essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait a 100% des critEres
Eliminatoires et au moins 80% des critEres essentiels.

13. Attribution de la lettre commande

La lettre commande sera attribuEe au soumissionnaire dont I'offre est conforme pour I'essentiel
aux dispositions du Dossier d’Appel d’Offres, et qui aura prEsentE I'offre EvaluEe la moins-disante et
techniquement qualiflEe, conformEment E I'article 33 du Code des lettres commandes Publics.

14. PEiai de validite des offres

Les soumissionnaires restent engagEes par leurs offres pendant une pEriode de Cent vingt (120)
jours, E compter de la date limite fixEe pour la remise des offres

15. Renseianements complementaires:

Les renseignements complEmentaires d'ordre technique peuvent Etre obtenus auprEs de la

commune de Mbiame Service de Passation des Marches Publics, Tel: 677 740 854

J 8 HARS 2022
•'.'.v
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DOCUMENT NO 2:

GENERAL REGULATIONS OF THE INVITATION

TO TENDER (GRIT)
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.
The name, identification number and number of lots which form the subject of the Invitation to tender
feature in the Speciol Regulations of the invitation to tender.

1.1

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated in

the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

1.2

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

The following definitions shall be admitted:a)

I, Shall be guilty of “corruption" whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

‘fraudulent manoeuvres” whoever deforms or distorts facts in order toIs involved in

influence the award or execution of a contract;

“Collusive practices" shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority Is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

“Coercive practices" shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

IV.

Any proposed award shall be rejected if it is proved that the proposed preferred bidder

is directly or through an intermediary, guilty of corruption or is involved in fraudulent

manoeuvres, collusive or coercive practices for the award of this contract.

The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,

take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may

be brought against him

b)

3.2

Article 4: Candidates allowed to compete

14



fter a4.1 If the invitation to tender is restricted, consultation is addressed to all candidates ^"5^
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, sublet- to the
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bjAder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he;

is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for Hie conception, preparation of specifications and other
documents used within the scope of contracts awarded for this Invitation to tender; or

0

il) Presents more than one bid within the context of invitation to tender, except outhorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

ill) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (li) managed according to commercial laws and (Hi)
not under the direct supervisory authority of Hie Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the invitation to tender and all expenditure done within the context of
the contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

6.1

(b) Provide all information (complete or update information included in their request for pre
qualification which may have changed in the case where the candidates took part in pre-
qualification] requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(li) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.
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(a) The bid must include all the information listed in article 6(1) above. The Special Regulations ithjsA
indicate the Information to be furnished by the group and that to be furnished by each' •
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all the undertakings vis

a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the

Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Bids presented by two or more associated undertakings (joint-contracting) must
following conditions:

6.2

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 1 0 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1; Invitation to tender

Document No. 2: General Regulations of the invitation to tender
Document No. 3: Special Regulations of the invitation to tender
Document No. 4: Special Administrative Conditions
Document No. 5: Special Technical Conditions
Document No. 6: Schedule of prices

Document No. 7: Bill of quantities and estimates
Document No. 8: The sub-detail of prices

Document No. 9: Model Jobbing Order
Document No. 10: Forms and Standard documents to be used

Document No. 11: Preliminary studies

Document No. 12: Other Document

Document No. 13: List of banking establishments and financial bodies authorised to issue bonds for
public contracts
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Document No. 14: Graphic Plan. jUEO(/ -x,

8.2 The bidder must examine all the regulations, forms, conditions and specifications containi^^^d^b^
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance wtf^dlU
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from tfie
Contracting Authority in writing or by electronic mail (fax or e<mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.
A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

/

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINA^AP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1

of the General Regulations of the invitation to tender and must be communicated in writing or made known

by a traceable means to all bidders who bought the Tender File.

10.3

bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in

accordance with provisions of article 22 of the General Regulations of the invitation to tender

In order to give bidders sufficient time to take account of the addendum in the preparation of their

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Pro|ect Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as welt as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed In the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents
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They include:

I. All documents stating that the bidden

> Has complied with all declarations provided for by the laws and regulations in force;

> I current with his taxes, contributions, fees or levies of any kind whatsoever;

> Is not in a State of liquidation or bankruptcy;

> Is not struck by one of the prohibitions and disqualifications  criteria provided for by the,

in force.

II. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;

III. A written confirmation authorizing the signatory of the offer to engage the bidder

IV. The CCAP is duly initialled on each page and signed on the last page.

V. Localization plan is duly signed by the authority concern,

b. Volume II: Technicol Offer

It includes:

References of the company (the contractor will provide contracts or Jobbing orders for similar work

carried out as well as related minutes of reception);

Personnel: the contractor will present the competent technical staff and workers he intends to

employ before the beginning of the work (attach to each staff CV signed by the candidate,

certified copy of technical diploma attestation of presentation of original of the technical diploma,

and the attestation of availability signed by the candidate);

Site equipment: The contractor shall justify the ownership and the State of the equipment necessary

for the performance of the work (providing registration certificates, invoices and certificates of

road worthiness (visit technique) of rolling equipment;

I.

The technical note on the methodology of intervention of the work: the company will produce a

technical note dated and signed providing all the information concerning the mode of execution

of the works, the execution plan of the expected output, provision of materials or site materials,

the potential advantages in terms of safety of the environment and the Organization of the

company.

Attestation of site visit and the site visit report;

The CCTP duly initialled on each page and signed on the last page

IV.

V.

Vi

Vii Attestation of solvency of the contractor,

c. Volume 3: Financial offer

It includes:

I. The submission letter, in original drafted according to the model attached, stomped at the rate in

force, signed and dated;

II. The unit price schedule duly completed, with an Indication of the unit price excluding VAT In letters

and figures;

III. Detail Bill of Quantities and cost estimate of the work completed;

IV. Sub’details of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File, subject

to the provisions of article 17( 1) of the General Regulations of the invitation to tender concerning the ohier

possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders

present offers for several lots of the same invitation to tender, they could indicate rebates

offered in case of award of more than one lot.
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Article 14: Bid price
v:

Except otherwise stated in the Tender FHe, the amount of the contract shall cover all the WoH«
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.1

’

-  t

Subject to contrary provisions provided for In the Special Regulations and In the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause Is provided for in the contract, the date of establishment of the
Initial price, as well as rtie price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year shall
not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

14.3

Article 15: Currency of bid and payment

15.1 In case of International invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who Intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change In the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called "national currency";

The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be In the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by ̂ e bidder.

(a)

(a)

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
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way as take account of any modification in the foreign currency needs within the context of the

■

contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulation^.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration.  A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

16.3

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented In the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder. In accordance with the
provisions of orticle 16 (2) of the General Regulations.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.3

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

Hie bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidden

i) fails In his obligation to register the contract in application of article 38 of the
General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

ii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline

17.5

17.6
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proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned In article 18(3) below, bidders wishing to offer technical variants
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish W*'
addition all the information which the Contracting Authority needs for a complete evaluation of the

proposed variant, Including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid Is In compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described In the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.1

19.3

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.4

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described In article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit
the number required In the General Regulations, bearing “COPY". In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the case
may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
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21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal^
by marking on these envelopes “ORIGINAL" and "COPY", as the case may be. The
then be placed in another envelope v/hich will equally be sealed but which will not give any r
regarding the identity of the bidder.

%.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the

Regulations; Tn

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPFNfD ONLY DURING THE BID-OPENING SESSION"
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulotions.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21 (2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General

Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription
"MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

HWITHDRAWAL", and REPLACEMENT BID or

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

22



25.1 The competent Tenders Board shall open the envelopes In single or double phases and in presence
of the representatives of bidders who wish to attend at the date, time and address specified In the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shell be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and If this notification Is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be

sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the

corresponding notification contains a valid empowerment of the signatory requesting the replacement

and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened

and their contents read to the hearing of everyone with the corresponding bid. The modification of the

bid shall only be allowed if the corresponding notification contains a valid empowerment of the

signatory requesting the modification and read to the hearing of everyone. Only bids which were

opened and announced to the hearing of everyone during the opening of bids shall then be

evaluated.

25.3 AH envelopes shall be opened successively and the name of the bidder announced aloud as welt as the
possible modification mentioned, the price offered, including any rebates [in cose of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received In accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, It should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids In the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and

verification of the qualification of the bidders and the recommendation for the award shall be given

to bidders or to any person not concerned with the said procedure as long as the preferred bidder

has not been made public, subject to the disqualification of the bid of the bidder and suspension of the

authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the

Contracting Authority in its award decision may lead to the rejection of his bid.
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26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for

having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

>1

/

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

which substantially limits the scope, quality or realisation of the works;0

which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

ii)

Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

IN

28.4

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the

requirements of the Tender File shall not be considered during the evaluation of bids.

28.5

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors In the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
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Evaluation sub-committee judges that it is a gross error of decimal point in the unit
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall
considered authentic and the total corrected.

' ?/
(c) where there is a difference between the price indicated In letters and in figures, the amount In

letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CPA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows*,

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring In the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations,

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above.
In accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously  for several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are not

32.1
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satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency. .

Article 33: Preference granted national bidders ’

National contractors shall benefit from a margin of national preference during the evciiMi^o)^
bids as provided for in the Public Contracts Code.

Article 34: Award

The Contracting Authority shall av/ard the contract to the bidder whose bid was judged essenHolly
in compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

m

34.1

i

If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
concel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

34.2

34.3

37.4 In case of petition, it should be addressed to the Public Ccmtracts Authority, with copies to the body in

charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the

38.1

38.2
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successful bidder and where applicable, the endorsement of the Minister in charge of
Contracts.

The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39; Final Bond

Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

38.3

‘m!

39.1

The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.2

Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.

39.3

Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down In the General Administrative Conditions.

39.4
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DOCUMENT No. 3:

SPECIAL REGULATIONS OF THE INVITATION

TO TENDER

Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS;

The purpose of this tender is the MAINTENANCE OF THE STRETCH OF ROAD KOVKIJUNCTION-TMONG
PHASE TWO

28



in Mbiame Council Area, Mbven Sub Division, launched by the Mayor of Mbiame CounciU.Ay:^eQK^b
Division Within the framework of 2022 Public Investment Budget (PIB) by emergency

Invitation to tender Reference: N<» 03/ONIT/MINDDEVEL/MC/MCITB/2022 of 18/03/2022 . * y.

This invitation to tender comprises three (03) as follows:
/.-W

Project

Amount
Amount for

bid bond

Lot
inLocalityProject

Budget HeadsN®
months

MAINTENANCE OF THE

STRETCH OF ROAD KOVKI

JUNaiON'TiWONG PHASE ROAD FUNDS100,000,000 5KOVKI-TIWONG 2,000,00001

TWO

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authority shall be One hundred

and twenty days (5 months maximum for each Lot, as from the date of notification of the service order.

3) SOURCE OF FINANCING

The said Works shall be financed with Road Funds for the 2022 financial year assigned to the Mayor

of Mbiame Council as Delegated Authorizing officer.

4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the Mbiame Council, not later than 12/04/ 2022 at 10.00 am, local

time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER

N® 03lONIT/MtNDDEVEL/MCIMaTB/2022 OF 18/03/ 2022 FOR THE MA/NTfNANCE OF THE STRETCH OF

ROAD KOVKI JUNCnON-TIWONG PHASE TWO IN MBIAME COUNCIL AREA, Biff DIVISION, NORTH WEST

REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

The external envelope should not carry any mark or sign that can lead to the identification ofN.B:

the bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;

<< A: Administrative tender» and shall contain the administrative documents of the enterprise. These

documents shall be original or copies certified by competent authorities not more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

DESCRIPTIONDOCUMENT

N**
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Declaration of intention to tender stamped with the tariff in force(.dated , sigr^d
stamped by the contractor)

Certified Copy of the Business Registration, not more than three months old.A.1

A.2

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber bf
Commerce, Industry and Trade of the place of residence of the bidder, rK)t more than
three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry In charge of Finance or by a foreign bank of first order not more than three
months.

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond of 2,000,000 (Two million) CFA francs issued by a first rate-bank or an

insurance company approved by the Ministry in charge of Finance in conformity with
COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

A.7

Valid attestation for submission by the Social Insurance Fund, certifying that the bidder
satisfied his obligations with respect to the aforementioned Social Insurance

A.8

Business License of not more than three months).A.9

Certified Copy of a valid tax payers card dated at most 3 months.A.10

Plan and attestation of localization from taxation authoritiesA.11

NB:

The above administrative documents should be forwarded in their originals or certified true copies dating

not more than three months old.

The absence or the nonconformity of one of these documents will result to the elimination of the offer

ENVELOPE B: - VOLUME II TECHNICAL OFFER
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•JE
Doc DESIGNATION

: 0^

A
General presentation of bids

> Properly bound.

^ Table of content.

^ Separators In color apart from white

> Presentation of documents in the order given In this tender.

Clearness of the documents

SI:

B1

REFERENCES OF SIMILAR WORKS EXECUTED

> List of references of similar works executed. The contractor will provide

evidence of similar work carried out during the past Five (05) years.

> Show proof of similar projects executed by presenting at least two copies of

different Contracts and reception minutes (provisional reception for 2021 to

for past years projects) and related contracts or jobbing orders first and last

B.2

pages

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works,

competent technical staff, (attach to each staff  a CV signed by the candidate, a

certified copy of the technical diploma, an attestation of availability signed by

candidate) notably.

^ A works supervisor with at least the level of a senior technician in civil

engineering or Rural Engineering with at least three (03) years’

professional experience in the domain of civil construction or similar

works.

B.3

> A foreman with at least the level of a technician in civil engineering or

Rural Engineering with at least three (03) years of professional

experience in the domain of civil construction or similar works.

Equipment and construction tools

The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary

for the performance of the work to be carried out.B.4

> Equipment:

• Legalized Registration document (buidozer, Frontend loader, grader pickup, truck or

van, manual Compactor etc.) or Legalized document to hire equipment.

Technical notes on the methodology and the execution of works.

The bidder will produce a technical note dated and signed on the last page

providing all the following information.

The mode of execution of the works

The planning of intervention, the expected output

•  Measures of safety and protection of Hie environment

•  Administrative and technical organization of the enterprise

B.5
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Attestation of site visit and site visit report
> Attestation of site visit signed by the contractor or their represiMttc^j^.' ̂
> Site visits Report .The bidder shall under his responsibility visit the’

gather all the information necessary for the preparation of his
proposals signed and stamped by the contractor (pictures of the site
the work is to be executed, consistency of work and execution plans). '

Financial Capacity of the Bidder
Pre - Financing capacity from a banking institution of first order approved by the
Ministry in chorge of finance, not less than 75% of the amount required in the offer.

The Special Administrative Clauses (SAC); (each page should be initialed and the last
page signed And stamped).

The Special Technical Clauses (STC). (Each page should be initialed and the last
signed And stamped).

’e

page

B.6

B.7

B.8

B.9

ENVELOPE C: FINANCIAL OFFER

Doc N^ DESIGNATION

The bid itself according to the model attached, stamped at the rate in force,
dated, signed And stamped by the contractor.

The unit price schedule duly completed, with an indication of the unit price
excluding VAT in words ond in figures, (signed And stamped)

Detail quantities and cost estimates of works completed{signed And stamped)

C.1

C.2

C3

C.4 The sub-details of prices according to the model attached( signed And stamped)

5) Currency of bid and settlement

5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices,

the price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following

manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of
three currencies of Member countries of the institution financing the contract,

b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment In respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.

6) Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the Service of Award Mbiame Council not later than 12/04/2022

at 10 am local time. It should be labelled as follows

“OPEN NATIONAL INVITATION TO TENDER
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N° 03fONITlMINDDEVELIMCfMaTBl2022 OF 18/03/ 2022 FOR THE MAINTENANCE OF THE STRETCH OF

ROAD KOVKI JUNCnON-nWONG PHASE TWO IN MBIAME COUNCIL AREA, BUI DIVISldii^KaS^^iTm
REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION’'

■  \

u-

7) EVALUATION OF TENDERS

7.1. Opening of bids

The bids shall be opened in single phase. The opening of the administrative documents and the

Technical and Financial offers shall take place on the 12/04/ 2022 of 11am local time, by the Mbiame

Council Internal Tender Board in the conference hail

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend

this opening session.

Representatives of bidders shall have to sign a form stoting their presence at the opening of tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer
price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the required
guarantees have been provided, if the documents were produced following the tender file requirements,
whether they contain calculation errors and if the bids are generally In good order. Any calculation errors
will be corrected on the following bases:

If there is a calculation error, the total price will be corrected on the basis of the unit price,

if there Is a contradiction between the price in words and the price in figures, the price in word will
govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and
will not take into consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.

7.4. 1. Technical evoluation

7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

• Absence of bid bond

• False declaration or forged document

• Non compliance with major technical specifications (to be listed)

• Non-respect of X essential criteria (X being greater than or equal to 1)

• Absence of quantified unit price)

• Non compliance with the model bid

• Technical assessment mark lower than 80% of "Yes".

• Suspension of the enterprise

7.4.1. 2 Essential criteria

The criteria relating to the qualification of candidates could indicatively be on the following:

"  General presentation of the tender files;

■  References of the company in the similar achievements;

■  Experience of supervisory staff ;

* ̂
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Logistics;

■  Methodology;

■  Financial capacity;

■  Attestation of site visit signed by the company administrator or their representatives

•  Report of site visit signed by the company administrator

■  The Special Technical Clauses (STC). (Each page should be initialed and the last page

signed and stamped).

■  The Special Administrative Clauses (SAC); (each page should be initialed and the last page

signed And stamped);

■  Pre - Financing capacity not less fhon 75% of the amount required in the offer
7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criterio are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

• tco^;:c

*/

/

/?
•

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable

minimum of 80% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.

A) The compony's references:

Similar works in the past 5 years The bidder shall justify its turnover either by a document from an expert

or by submitting documents that can be used to appreciate the amounts from the realizations and the

quality of the work (certificate of completion and/or minutes of (provisional or final) reception and related
contracts, and jobbing orders),

b) Essential equipment

Essential equipment that the contractor shall make available for the contract (registration documents,

purchase receipt) shall be the following: 4x4 pickup vehicle or van for the transportation of personnel

and other materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:

A works supervisor with at least the level of senior technician in civil engineering or Rural Engineering with

at least three (03) years’ professional experience in the domain of civil construction or similar works.

(Attached a certified copy of certificate, CV, an attestation of availability signs by candidate)

A foreman with at least the level of a technician in civil engineering or Rural Engineering with at least

three (03) years of professional experience in the domain of civil construction or similar works. (Attached a

certified copy of certificate, CV, an attestation of availability signs by candidate)

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing

information about:

I. The mode of execution of the works,

ii. The planning of intervention, the expected output,

iii. Measures of safety and protection of the environment.

Iv. Administrative and technical organization of the enterprise.

E) Self-financing capacity:
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An attestation of financial credibility Issued by the same Bank as for the bid bond (access to a credit or

of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal to amount required In the offer.

7.4.1.3 Other criteria

7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis

of the coherence of prices as v/ell as the amounts of the totals.

Award of Contract

-■V.

Subject to the clause of article 6 of the present OMPP, the Contracting authority will award the contract to
the bidder whose offer has been recognized substantially responsive to the requirement of the Tender file
and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee
Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a

guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.
13) COMMENCEMENT OF WORK:

Before the commencement of work, the contractor shall be Installed on the site by the following;

•  The Project Owner (authorizing officer)
•  The Control Engineer,
•  The Divisional Delegate of MINAAAP or his representative,...
•  The Project Manager;
•  The Divisional Delegate of MiNEPAT or his representative;...
•  The Divisional Delegate of MINDDEVEL OR representative,.
•  The Divisional delegate of Environment or his representative
•  The Contractor or his representative

....Chairman

Secretary
Observer

.... Member

Member

Member

Member

Member
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DOCUMENT N°. 4: SPECIAL ADMINISTRATIVE

CONDITIONS
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SPECIAL ADMINISTRATIVE CLAUSES (SAO

Table of contents

CHAPTER I: GENERAL

• Subject of the jobbing order

• Award procedure

- Definitions and duties (article 2 of GAC supplemented)

• Language, applicable laws and regulations

- Constituent documents of the contract (article  4 of GAC)

Article 6 - General Applicable Texts

Article 7 - Communication (GAC articles 6 and 10 supplemented)

Article 8 • Administrative Orders (article 8 of GAC supplemented)

Article 9 • Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor’s Equipment and Personnel (article 15 of GAC supplemented)
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Article 30 -Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

Article 31 - Organization and security of sites (article 50 of GAC)

Article 32 - Implantation of structures (article 52 of GAC)

CHAPTER IV: RECEPTION
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Article 36 -Provisional Acceptance (article 67 of the GAC)

CHAPTER V: MISCELLANEOUS PROVISIONS ★

Article 37 - Documents to be furnished after execution (article 68 of GAC)

Article 38 - Guarantee time-limit (article 70 of GAC)

Article 39 - Final Acceptance (article 72 of GAC)

Article 40 - Termination of the contract (article 74 of GAC)
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Article 44 - Production and dissemination of this contract

Article 41 and last: Entry Into force this jobbing order

CHAPTER 1: GENERAL PROVISIONS
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ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present jobbing order is the MAINTENANCE OF THE STRETCH OF ROAD KOVKI
JUNCTION-TIWONG PHASE TWO in Mbiame Council Area Bui Division.

ARTICLE 2: AWARD PROCEDURE

The present jobbing order is concluded by open National Invitation to Tender

ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)
The Contracting Authority shall be the Mayor of MBIAME COUNCIL; He ensures the preservation of

originals of contract documents and the transmission of copies to ARMP through the focal point

designated to this effect.

The authority in charge of the effective execution of the works: The Divniooo/ Delegate of Public
Contracts for Bui

The Control Engineer shall be. The Divisional Delegate of Public Works Bui hereinafter referred to as
the Engineer

The Project Owner shall be the Lord Mayor Mbiame Council. He represents the beneficiary
administration of the works. [Authorising Officer].

The Project Manager shall be the Council Development Officer Mbiame Council

The contractor shall be X

Secunfy

The authority in charge of ordering payment shall be: The Administrator of Road Fund (Administrateur

Fond Routair).

The authority in charge of the clearance of expenditures shall be The Administrator of Road Fund

(Administrateur Fond Routeir).

The body or official in charge of payment shall be the Road Fund.

The official competent to furnish information within the context of execution of this contract shall be

the Mayor of MBIAME COUNCIL.

3.3 Duties of the Control Engineer, Project Manager

Missions; To ensure the qualitative and quantitative execution according to the terms of this

contract and the respect of time limits

ARTICLE 4; LANGUAGE APPLICABLE LAWS AND REGULATIONS

The languoge to be used shall be either English or French

The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon

both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the

signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

IH.-

3.2

i.

4.1

4.2

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder's tender and its annexes in oil provisions not contrary to the Special Administrative

Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
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5) The particular element necessary for the determination of the contract price, in order of priority are

the unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum

prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by

Order No. 033/CAB/PM of 1 3 February 2007;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing

order.

^7.

ARTICLE 6: GENERAL APPLICABLE TEXTS

This contract shall be governed by the following general instruments [to be adapted according to the case]:
Framework Law No. 96/1 2 of 5 August 1996 on the management of the environment;
The Mining Code;
Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

Decree No. 2003/651 /PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;

The Decree N ° 2018/366 of 20 June 2018 to institute the Public Contracts Code;

Decree No. 201 2/075 of 8 March 201 2 to organise the Ministry in charge of Public Contracts;
-  Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of

Public Contracts;

Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

The circular N® 00456/C/MINFl of 30'*’ December 2021 on instructions relating to the execution of
the finance law, the monitoring and execution of the State Budget, Administrative, Public

Establishment, Regional and local Authorities for the financial Year;

Unified Technical Documents (DTU) for building works;

Applicable standards;
Other instruments specific to the domain concerned with the contract.

Article 7: COMMUNICATION

AM notifications and written communication within the framework of this jobbing order shall be sent

to the following address:

In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in Article

6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after

completion of the works, correspondences shall be validly address to Mbiame Council.

In the case where the Project Owner is the addressee:
Sir/Madam.

Contract Manager, Contract Engineer, Project Manager and where need be, within the same

deadline

In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public

Contracts for Bui with copies addressed to the Chief of Service and the Engineer.

The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Chief of Service.

a)

b)
[to be specified] with a copy addressed to the Contracting Authority,

c)

7.1

7.2

ARTICLE 8: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and notified as follows:
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The Administrative Order to start execution of works shall be signed by the Contracting Authority and

notified to the contractor by the Project Owner with a copy to the Contracting Authority, ihe^Contract

Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable. <5.^

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the

amount and execution deadline shall be signed by Contracting Authority and notified by t(\i^^ftoject
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control

Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall

possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial Incidence shall be signed directly by Contract Manager and notified to the contractor by
the Control Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

8.1

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

8.2

Administrative Orders for suspension or resumption of work as a result of the weather or any other

of force majeure shall be signed by the Contracting Authority and notified by his services to

the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project

Manager.

case

8.3

Administrative Orders prescribing works necessary to remedy disorders which could appear on

structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Control Engineer.

8.4

The contractor has a time-limit of fifteen (15) days to Issue reservations on any Administrative

Order received. Having reservations shall not free the enterprise of executing the Administrative

Orders received.

8.5

Concerning Administrative Order signed by the Contracting Authority and notified by the Project

Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

8.6

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

[Spec/fy if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [to be specified].

9.1

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)
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10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the contractor shall have the personnel replaced by

a staff of equal competence (qualifications and experiences).

In any case, the list of supervisory staff to be used shall be subject to the approval of the Profect

Owner in the days following notification of the Administrative Order to start execution. The Project

Manager has Seven (07) days to notify his opinion in writing with a copy sent to the Contract

Manager. Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during

the works shall be a reason for termination of the jobbing order as mentioned in article 45 below

or the application of penalties [to be specified where need be].

10.2

10.3

CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority witoin a maximum deadline of twenty (20)
days of the notification of the contract. This document shall be issued by a first rate-bank or on insurance
company approved by the Ministry in charge of Finance in conformity with COBAC conditions

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performonce bond (Guaronfee ftefenf/on)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor or the entire
amount of Guarantee Retention could be paid to the contractor upon presentation of a caution issued by a
first rate-bank or an insurance company approved by the Ministry in charge of Finance in conformity with
COBAC conditions.

11.3 Guoranfee of startoff advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon

request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank or insurance company

recognized by the Ministry in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is.
figures) (in letters) CFA francs Inclusive of All Taxes; that is*.

in

JCFAFAmount exclusive of VAT;

Amount of VAT:

Amount of TSR and/or
Net to be paid= EVAT-TSR and/or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT

J CFA F.
CFAF
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The Project Owner shall release the sums due In the following manner:

a. For payments In CFA francs (amount in figures and letters exclusive of taxes) by credit to account
opened in the name of the contractor In the

b. For payments In foreign currencies (omount in figures and letters exclusive of taxes) by credit to
opened in the name of the contractor in

bank.No.

bank.account No..

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision,

a. Payments on account made to the contractor’s advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except In the case of price

reductions.

1.1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE

The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the Instruments in force and

reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

16.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated In
the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)

17.1 Establishment of works executed

Before the 30'*’ of each month, the contractor and the Proiect Manager shall jointly establish a job cost

sheet which summarises and fixes the quantities executed and established for each item on the schedule

during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (S"*) of the month following the month of the services, the contractor shall hand over

to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed

account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing

the total amount of the sums to which he may lay claim as a result of the execution of the contract since the

start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the

amount of the taxes shall be the subject of an entry Into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:
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-  [100-1.1 and/or-(7.5
1.1 % paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forv/ard to the Contract Manager the detailed
accounts he has approved.

15%)] paid directly Into the account of the contractor;or

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts

he approved such that they are in his possession not later than the twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts,

calendar days from thewithin a maximum deadline ofPayments shall be done by.

date of submission of the approved detailed accounts.

17.3 Detailed account of stort*off account (if applicable).

ARTICLE 18: PENALTIES FOR DELAY

A. Penalties for lateness.

IB.IThe amounf set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per
calendar day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual

time-limit,

b) One one thousandth (1 /1000th) of the Initial amount of the jobbing Order inclusive of all taxes

per calendar day beyond the 30th day.

18.2The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial

jobbing order inclusive of all taxes.

B. Specific penalties.

18.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

Late submission of final bond;

Late submission of Insurances;

-  Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 19: FINAL DETAILED ACCOUNT (article 34 of the GAC)

19.1 [Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after

the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of provisional

acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works

executed and which detailed account summarises the total sums to which the contractor may be entitled as

a result of the execution of the whole contract.

19.2[lndicate the time-limit available to the Contract Manager to notify the corrected and approved draft

to the Project Manager (maximum one month)].

19.3[indicate the time-limit available to the contractor to return the signed final detailed account

(maximum 1 month)].

ARTICLE 20: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)

20.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general

detailed account and forward to the contractor after final acceptance.
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At the end of the guarantee period which results in the final acceptance of the worics, the Contract

Manager draws up the general and final detailed accounts of the contract which he has had signed jointly

by the contractor and the Contracting Authority. This detailed account includes:

The final detailed account.

The balance

The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or definitely

binds the two parties puts an end to the contract, except with regard to Interest on overdue payments.

20.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 21: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations
and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

■  Taxes and dues relating to industrial and commercial projects, including the AIR which is a

deduction on company taxes;

■  Registration dues in accordance with the tax code;

■  Dues and taxes attached to the execution of services provided for in the jobbing order;

■  Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);

■  Council dues and taxes;
■  Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and

constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes

mean VAT included.

ARTICLE 22: REGISTRATION AND STAMP DUTY

Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of

the contractor, in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF THE WORKS

ARTICLE 23: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 24: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

24.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

24.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and bottery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

ARTICLE 25: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

25.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred
and twenty (120) days.

25.2

execution of the works.

This time-limit shall run from the date of notification of the Administrative Order to commence
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ARTICLE 26: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this etfect, his

mission shall be to ensure Its execution under the supervision of the Engineer In conformity with the

regulation and standards in force and in respect to the work schedule. The contractor shall cHso be
expected to carry out all the necessary calculations, chose and buy all machines, adequate materials etc.
required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is

reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt action to

request irrespective of whether he has to use his own equipment or hire equipment to execute the work. To

this end, he cannot use any omission or under estimation of the woHcs to make any claims of any nature

whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the

contractor before reception, failing which the Contracting Authority shall automatically proceed with it

soon after the expiry date, at the contractor’s expense.

ARTICLE 27: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring In the Tender File shall be submitted by Contract Manoger.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time

as the works progress.

ARTICLE 28: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

Liability insurance, business manager;

Comprehensive insurance of the site;

ARTICLE 29: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC

supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated

29.1 Programme of works. Quality Assurance Plan and others (to be specified),

a) Within a minimum deadline of [Fifteen (75) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Controct

Manager after the endorsement of the Project Manager (or Project Engineer] the execution programme of

the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan,

where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the

date of reception with:

Either the indication “GOOD FOR EXECUTION”;

Or the indication of their rejection including the reasons for the said rejection.
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The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments." " Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the

contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual

schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the

site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites,

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well

as the personnel he intends to employ,

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

b)

29.2 Execution draft

The execution plan documents {calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the
date provided for the commencement of execution of the corresponding part of the structure.
The Controct Manager or Project Manager has a deadline of fifteen fI5J days to examine and
make known his observations. The contractor then has a deadline of [eight days] to present
file including the said observations.

a

b)

a new

29.3

Administration, these documents shall be deemed to have been approved

In case of the non-observance of the approval deadlines of the above documents by the

ARTICLE 30: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

30.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
(01) one month after the notification of the Administrative Order to commence work.

30.2 The contractor shall respect all standard safety measures during the execution and shall clear the site
upon completion of the works

ARTICLE 31: IMPLEMENTATION OF STRUCTURES

31.1The engineer shall within a maximum of fifteen (07) days following the date of notification of the

service order to commence work, make himself available to the contractor for the setting out of the

structures
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31.2 Commencement of work: Before the commencement of work, the authorizing officer shall convene
an enlarged site meeting with the following in attendance:

•  The Project Owner (authorizing officer)

•  Control Engineer,

•  The Divisional Delegate of MINMAP or his representative,.

•  The Project Manager;

•  The Divisional Delegate of MINEPAT or his representative;

•  The Divisional delegate of MINDDEVEL his Representative

•  The Divisional delegate of Environment his Representative

•  The Contractor or his Representative

•..Chairman

.. Secretary

..Observer

. Member

...Member

Member

Member

(Member)

ARTICLE 32: SUB>CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of

30% of the initial jobbing order amount.

However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior

authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of

subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the

said jobbing order.

ARTICLE 33: WORKS SITE JOURNAL (LOG BOOKS)

33.1 The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s

representative each site visit.

33.2 It is a joint document in a single copy. Its pages shall be numbered and initialled. No page should

be removed. The erased or cancelled parts shall be mentioned on the margin for validation.

Article 34: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in Hie SAC, the contractor must take under his

responsibility, all the necessary precauticms so that the use of explosives is not dangerous to the personnel

and third parties and does not cause damage to neighbouring property and structures as well as to the

structure forming the subject of the contracting.

CHAPTER IV: ACCEPTANCE

ARTICLE 35: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to

organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
- The Contract Engineer
- The Contractor or his Representative...^.....
- The Project Manager

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in

collaboration with the chief of service for the contract.

(Secretary)
.... (Member)

(Member)
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Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for

the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to
the said request. The Authorizing officer shall then fix the date of acceptance in collaboration v
contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise;

•  The Project Owner (authorizing officer)

•  Control Engineer,

•  The Divisional Delegate of MINMAP or his representative,.

•  The Project Manager;

The Divisional Delegate of MINEPAT or his representative;

The Divisional delegate of MINDDEVEL his Representative

The Divisional delegate of Environment his Representative

The Contractor or his Representative

35.2

the
'f*
OA C
z

/
/..Chairman

.. Secretary

..Observer

. Member

...Member

Member

Member

(Member)

#

'
l.

-■

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members, of the works shall be prepared by the Contract Engineer and signed by all the
commission members on the site.

ARTICLE 36: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

36.1 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the maintenance of the works.
36.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor

fails to comply with Article 34.1 above.

ARTICLE 37: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of the works.

ARTICLE 38: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee period.
The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS

ARTICLE 39: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for in Article 182 of Decree No. 2018/366 of 20

JUNE 2018 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74,

75 and 76 of the GAC especially in case of:

•  Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage

of more than seven (7) calendar days;

•  Delay in work resulting in penalties of more than 10% of the amount of the works;

•  Refusal to repeat poorly executed works;

•  Default by the contractor;

•  Persistent on payment for services.

ARTICLE 40; FORCE MAJEURE (Unforeseen Circumstances)
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If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be

admitted are:
'O'
- %'■

Rainfall: 200 millimetres in 24 hours;

Wind: 40 metres per second;
Flood: decennial flood frequency.

ARTICLE 41: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in
Bui Division of the Republic of Cameroon

ARTICLE 42: DIFFERENCES AND DISPUTES

Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise,

the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.

ARTICLE 43: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contracting Authority and the contractor shall multiply

it in Ten (10) copies at his expenses.

ARTICLE 44 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the Mayor of

Mbiame and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL CONDITIONS (STC)
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SPECIAL TECHNICAL SPECIFICATIONS

1 - GENERALITIES

TECHNICAL SPECIFICATIONS

of the /AAINTENANCE OFThis technical description of estimates Is Intended to define the content

STRETCH OF ROAD KOVKIJUNCTION-TIWONG PHASE TWO in Mbiame Council Area,

It specifies the quality of materials and the mode of execution in keeping with the rules and in

compliance with the constituent documents of the contract.

CHAPTER I: GENERAL DISPOSITIONS

Article 1: OBJECT OF THIS DOCUMENT

This book of technical specification of works schedule is aimed at setting the rules and techniques of

construction of infrastructures in the zone of intervention of the public works projects. It is simplified and

indicates the procedure of work envisaged for road rehabilitation

Article 7: CONSISTENCE OF WORK

The complete project comprises the following lots;

Lot 000; Installation ;

Lot 100: Clearing/Earth Works ;

Lot 200: Other works;

CHAPTER II: ORIGIN AND QUALITY OF MATERIALS

Article 4: Origin of materials

• The fine and coarse aggregates shall either be from a river or quarry crushed and has to be
approved by the project engineer.

• The necessary borrow pits shall be those indicated by the project engineer

•  If need be, the contractor may choose other borrow pits and submit them for the approval of the
project engineer.

• When a borrow pit chosen by a contractor has been approved, he shall run the necessary
identification tests prescribed by the project engineer.

• The contractor may start exploiting an identified quarry only if the supervising Engineer has
carried out quality control and given his authorization.

• The Project engineer may withdraw the authorization at any time once the quarry no longer
provides good quality material. In that case, the contractor cannot claim any compensation.

• Bush clearing, top soil removal and tree felling required for the exploitation of borrow pits shall be
at the expense of the contractor and shall not be paid for as of right.

Article 5 : Quality of materials :

5.1 Fill Adjacent to Structures
Fill adjacent to structures shall meet the following basic specifications:
-  No particle shall have a dimension above 50 mm;

The Plasticity Index (PI) shall be below 30.
Moreover, fill shall be free of organic elements and be of well graded laterite identified and
approved by the project engineer.

5.2 Materials for mortar and concrete

> Fine aggregate (Sand);
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The nature and origin of sand shall be subjected to the Project engineer's approval. It shall be obtained
from rivers or through crushing. The sand component shall be more than 80% and the very fine
constituents eliminated by settling shall be less than 4%.
> Coarse aggregate (Gravel):

Aggregate shall be obtained from deposits or quarries chosen by the contractor, and approved by the
project engineer. It shall be clean (constituents eliminated through settling shall be less than 2%).
Aggregate shall be well graded. The gravels (5/15 or 15/25) shall be clean and well graded with very
fine elements settlement of less than 2%.

> Cement;

Cement shall be of CPA 325 class and be obtained from an approved factory.
> Reinforcement rods:

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings.
Any fill material for the foundation and the surroundings structures shall have no particle dimension above
50mm and with plasticity index of less than 35. Fill materials shall also be free from organic elements and
shall have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

a) CONCRETE:

-Ordinary concrete specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.
- Moss concrete shall be 8cm thick laid over the entire floors and paved area between walls and
gutters at 300kg/m2.
NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope.
-Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and ring
beams and their mixture shall be in a proportion of 350kg/m^.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)
b) Laterite

All materials used for backfilling and filling shall be free from deleterious material subject to termite
attack, rot, decay or corrosion, or objects which would prevent soiled compaction.
Materials for backfill and fill in various locations shall be as follows: -

a. For interior, under paving. Use sand or an approved, properly graded mixture of sand
and gravel. Foundry Sand shall not be used,

b. For exteriors, under paving. Use excavated material free from top oil, or
materials approved by the architect.

other

CHAPTER III: EXECUTION OF WORKS

>  Generalities.

- Security

The contractor shall be required to place at the entrance of the project site and in its vicinity;
signboards’ Indicating that work is ongoing and shall be responsible for any accident that occur on
the project site and/or suffered by a third party, the staff and employees as a result of their
presence on the project site. Organization of work and security on the project site shall be the
responsibility of the contractor. The contractor shall also be expected to recruit guards to maintain
security during the day and night at the project site.

- Traffic

The contractor shall be responsible for ensuring that a deviation is created such that traffic Is not
obstructed on the entire stretch of the project site throughout the period of work up till provisional
reception if the road was originally passable by traffic.

Where interference with traffic is inevitable, the opinion of local administrative authorities shall be
required for any obstruction for a given period.

- Work schedule - execution programme

The Contractor shall provide an execution programme and a work schedule which shall be followed up
daily and especially updated after precise definition of works and the execution documents.

PRELIMINARY WORKS>

Preliminary works shall include:
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Reports drown up by both parties of trees to be felled and the surface area to be deored^d
deforestation required, then execution of such tasks.

Positioning of the actual location of the bridge.

«v>''

#-

\l-I
> DEFINITION WORKS

After the general clearance of the site from the report drawn up during the preliminary visit, the
contractor and the project engineer shall carry out a penetrometer test (bearing capacity test) to
determine the actual depth at which the footing of the bridge would commence and there after a
report shall be signed on the basis of the final working document.

> EXECUTION DOCUMENTS

After definition of the works described by the Project engineer, the contractor shall prepare five copies
of the following performance documents, in accordance with the contract documents and submit them
to the project engineer within a period of at least 15 days before any start and performance of
corresponding works.

• Site log book

• Site minutes book

• Quantities corresponding to works.

•  Registered JO

• Work program

y SITE INSTALLATIONS:

This should be done at least at 500m from an existing river and consist of:
The installation of personnel and site huts necessary for the accomplishment of the works closer to the site;
The fabrication of 02 project information boards to be placed at the two ends of road project;
The fabrication of small site signaiization boards.
The project information boards have to be in conformity with the project model.
Site installation also consists of the putting in place, areas for the repair or maintenance and parking of
equipment. Installations for personnel and even equipment should be situated where the
equipment/materials will be secured and also where it will ease execution of work. The production of
documents site log books, project technical working documents (to be produced in four copies and
submitted to the project controllers for approval at the start of the project) and the as-built or as-
constructed project documents (to be produced in four copies and submitted to the project controllers for
approval at the end of the project), are also part of this present price.
> MOBILISATION AND DEMOBILISATION OF EQUIPMENT:

This shall consist of transporting all the equipment to the site at the start of works and the removal
of this equipment at the end of the works.

> CLEARING OF ROADS SIDES (CUTTING OF GRASS)

the clearing, the pulling up of grasses, undergrowth, plantations and hedges on the Influence of the
verges, the side ditches and the slopes,
demolition, clearing, the removal of the roots, the cutting up of the trees whose diameter is less than 20
cm.

the pruning of the trees except influence,

the collecting, removal, transport, evacuation of the trees, shrubs, stocks and their placing on tip out of
the Influence in a place approved by the Project supervisor,

the removal of the products of clearing out of the ditches, its loading, its transport whatever the
distance, its unloading and its provisional or final placing on tip in a place approved by the Project
supervisor,

all possible compensations for the residents,

> FILLING FROM BORROW PIT OR FROM CUTS:

These works shall comprise of:
Provision of selected material (laterite) from an approved borrow pit or cut from road talus of good
quality agreed by the project team;
Spreading of the material on the road surface with the use of trucks and graders;
Watering of the road surface containing the material and
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Compaction of the material with a cylinder compactor up to obtaining a compaction q4^.2^0PM and a
thickness of 20cm as the case may be. Note: the compaction of the rad will be done using local means.
The approval of the material and the borrow pits or talus cuts shall be done as work proceed by the
project team. At the end of this activity, the road surface should be moulded with a slope of 3% and shall
present a convex (curved outwards) shape to avoid water stagnation and enable drainage of the water
into the road side gutters for onward free flow evacuation.

> CREATION OF ROAD SIDE DITCHES AND OUTLETS:

This task shall consist of creating road side ordinary or earth ditches into existing ditches or into existing
road side structures and creating outlets from ditches to about 20m long into the verges of the road. This
task shall be realized mechanically or manually depending on the area of work and outlets should be
created at least at every 100m with a slope of at least 5% provided.

> SHAPING OF THE ROAD PLATFORM:

This activity consists of the opening up of the enclaved section of the road to the requested largeness of
5m, the cut and fill of some portions, shaping of the platform through cut or fill to the required slope
manually.

> CLEANING OF EXISTING DITCHES AND OUTLETS:

This activity shall comprise:
The Cleaning of existing road side ordinary ditches and outlet to about 20m long out of the road surface.
At the end of this activity, the road surface should be moulded with a slope of 3% and shall present a
convex (curved outwards) shape to avoid water stagnation and enable drainage of the water into the
road side gutters for onward free flow evacuation. The cleaning of the existing ditches and outlets can be
done mechanically or manually to remove all solid obstacles while providing a free flow slope of at least
3% in the ditches for water evacuation.

> CLEANING OUT OF THE EXISTING STRUCTURES:

•  It will consist with the release of any vegetable remains, sand, ground deposit and any other object
encumbering these works on a distance of the 10 m;

• Work will be carried out with the hand and the materials coming from the clearings out will be
evacuated out of the influence of the work in sites agreed by the work supervisor;

PROTECTION OF THE ENVIRONMENT AND MANAGEMENT OF CIRCULATION:

The environmental protection will be assured and strictly in conformity with the regulation in force
>

and CCPT.

> MAINTENANCE OF CIRCULATION

In the working areas where any deviation is not possible, work will be carried out in half-roadway in
order to maintain circulation.

Thus, at least two traffic signs would be set up on both sides working area.
The principle of the flags would be used to have  a circulation alternated on the free half-roadway.

The council shall be responsible for ensuring that traffic Is not obstructed on the entire stretch of his works site
throughout the period of work up till acceptance of works. No obstruction of traffic shall be allowed for more
than two hours. Maintenance of traffic flow shall be the responsibility and at the expense of the council.

Where interference with traffic is inevitable, the opinion of local administrative authorities shall be

required for any obstruction for a given period.

> CONSTRUCTION AND MANAGEMENT OF RAIN GATES

This task relates to the construction of the rain gates if necessary in accordance with the standard
plan in order to ensure the protection of the roads during and after the rainfall.

The management of the rain gates includes the recruitment of the Barrier Guards by the Mbiame
Council, their training shall be the sole responsibility of the contractor as well as the purchase of the small
equipment (Torches, pens, log books, whistles...). The payment of Barriers Guards wages is the
responsibility of the Contracting Authority (during all the duration of the work.
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DOCUMENT NO 6

SCHEDULE OF UNIT PRICES
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mr-
KOVKiUNIT PRICE SCHEDULE FOR THE MAINTENANCE OF THE STRETCH OF

JUNCTION-TIWONG PHASE TWO IN MBIAME COUNCIL AR^A i
UP IN

WORDS

UP IN

FIGURESUNITDESIGNATIONNo

SERIES 000: INSTALLATIONS

Installation of site FF1

Bringing /folding-up equipment FF2

SERIES 100: CLEANING AND EARTHWORKS

Bush clearing on both sides of the stretch
101

M3Filling and compaction with Igterites from borrow pit102

Cut and fill of the platform
M3103

Grading, creation of ditches, offshoots and putting in form
of the platform km104

SERIES 300: OTHER WORKS

Panels of the type A to C
U201

Construction of rain gates
U202

Cleaning of culverts
U203
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RfTCH OF

AREA

BILL OF QUANTITIES AND ESTIMATES FOR THE MAINTENANCE OF TM

ROAD KOVKIJUNCTION-TIWONG PHASE TWO IN MBIAME COIM

u.mcE AMOUNTUNIT QTYDESIGNATIONNo

SERIES 000: INSTALLATIONS

Installation of site FF 11

Bringing /folding-up equipment
FF 12

TOTAL SERIES 000

SERIES 100: CLEANING AND EARTHWORKS

Bush clearing on both sides of the stretch 44,000101

M3 10320Filling ond compoction with laterites from borrow pit102

Cut and fill of the platform
4200M3103

Grading, creation of ditches, offshoots and putting in
form of the platform km 13.8104

TOTAL SERIES 200

SERIES 300: INDICATION, SAFETY EQUIPMENTS

Panels of the type A to C U 2201

Construction of rain gates 2U202

Cleaning of culverts 10U203

Sous total 300

TOTAL GENERAL HORS TAXES

TVA 19.25%

AIR 5.5 or 2.2%

TOTAL TTC

NETAMANDATER

This present estimate is closed at the sum of F.C.F.A all taxes included
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UNIT PRICE BREAKDOWN

DESIGNATION :Studies and site installation

Duration

activity
ofTotal

quantity
Unit .Daily out putNo

No Daily
wage

Days
break up

AmountCategory

Cl

in

Z
<

s

ec

O
$

TOTAL A

Days
break up

(/>
AmountDaily rateNoType

Z

X
u

S

z

S
a.

3

O
TOTAL B

Quontity AmountUnit Unit costin Type
3

o
z
<

u
in

a
z
<

<

oe

<
TOTAL C

A+B+CDIRECT TOTAL COSTD

Dx%GENERAL SITE EXPENESESE

Dx%GENERAL OFFICE EXPENSESF

D+E+FNET COSTG

Gx%RISK + BENEFITSH

G+HTOTAL COST (HT)P

P/Q’TYUNIT COST (HT)V
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DOCUMENT N° 9

MODEL JOBBING ORDER
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REPUBUQUE DU CAMEROUN
Paix-Travail-Pstrie

MINISTERE DE LA DECENTRAUSATION

ET DU DEVELOPPEMENT LOCAL

Region du Nord-Ouest
Department de Bui

COMMUNE DE MBIAME

REPUBLIC OF CAMEROON

Peace-wofk-fytheriand

MINISTRY OF DECENTRAUSATION

AND LOCAL DEVELOPMENT

North West Region
Bui Division

MBIAME COUNCIL

Coiioc//

P.O. Box 155 KumboArrondtesemMit de MbvenP.O. Box 155 Kumbo.Mbven Sub Division
Tel!Tel:

infoOmbiamecouncll.orQ

e-mail:mbiamecouncH@yahoo.com
sitewebimbiamecoundl.org

inf6@mbiamecouncil.QrQ
e-maii:mbiamecouncll@yahoo.com

website:mbiamecouncil.org

MBIAME COUNCIL INTERNAL TENDERS BOARD.

/JO/MINDDEVEL/MC/MCITB/2022 OF

MAINTENANCE OF

Awarded after an Open National Invitation to Tender

2022 FOR THEJOBBING ORDER NO.

NO 03/ONIT/ MINDDEVEL/MC/MCITB/2022 OF 18/03/2022 FOR THE MA/NTENANCf OF THE STRETCH

OF ROAD KOVKIJUNCVON-TIWONG PHASE TWO IN MBIAME COUNCIL AREA, BU DIVISION, NORTH

WEST REGION

HOLDER (ETS ADDRESS):
FAX:P.O BOX

TRADE REGISTER N®{N® R.C.):
TAX PAYER N“:

BANK ACCOUNT N**:

AGENCY OF:

SUBJECT:

TEL

(BANK)AT

EXECUTION DEADLINE:

AMOUNT IN FCFA:

Amount tax inclusive

Amount without Taxes

VAT (19.25)

A.I.R. (2.2 5.5 %)or

Net Payable

FINANCING:

BUDGET HEAD:

LOCATION:

ENTERED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:
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BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor of mSaME COUNCIL
hereinafter referred to as the “The Contracting Authority 1II

ON THE ONE PART,

AND

Enterprise

Whose head office is at

Hereinafter referred to as the “Contractor

Represented by its Director, Mr./Ms

Address: P.O. Box

fi

FaxTel

Business Registry No .

Tax Payers’ Card No

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

SUMMARY
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Part I: Special Administrative Clause (SAC)

Part II: Special technical Clauses (STC)

Part III: Schedule of Unit Prices

Part IV: Details or Estimates
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./JO/MINDDEVEL/MC/MCITB/2022 awarded

after an Open National Invitation to Tender No 03/ONIT/ MINDDEVEL/MC/MCITB/2022.

and lost of Jobbing Order NoPage

With

FOR THE MAINTENANCE OF THE STRETCH OF ROAD KOVKI JUNCTION-TIWONG  PHASE TWO IN

MBIAME COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

EXECUTION DEADLINE: FOUR (05) MONTHS

AMOUNT OF JOBBING ORDER IN FCFA:

Amount tax Inclusive

Amount without Taxes

VAT (19.25)

A.I.R. (2.2 or 5.5%)

Net Payable

Read and accepted by the Contractor

(date)MBIAME

Signed by the ADMINISTRATOR ROAD FUNDS

(date)Yaounde

Signed by the LORD MAYOR MBIAME COUNCIL

(date)MBIAME

Registration
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Annex N°. 1: Model tender

[indicate the name and capacity of signatory]

company or enterprise or group^ with head office at

under the number No

I, the undersigned

Representing the

registered in the trade register of

Having taken cognisance of ali the documents featured or mentioned in the Tender File:

[reco// the subject of the invitoh'on to tender]

After having personally taking account of the situation of the site and evaluated from my point of

view and under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in

accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, In return for

the prices which I myself establish for each type of structure which prices reveal the amount of the

[»n figures and words] CFA francs exclusive of

CFA francs Inclusive of all Taxes, [/n figures and words].

months.

tender for lot No. at

VAT and at

•  I pledge to execute the works within a deadline of

•  I pledge to maintain my offer for [indicate duration of validity, in principle 90 days from the

deadline of submission of tenders.

•  Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

The Pro|ect owner shall pay the sums due for this contract by crediting account No

opened in

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Signature of

capacity of

sign the tenders

Bank Branch

in the

duly authorised to

behalfon

of2

Delete where necessary
^ Attach the Power of Attorney
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ANNEX N^ 2: MODEL BID BOND

♦

Contracting Authority and his address] “Contracting Autho^
hereinafter referred to as the “bidder” has submitted his

for [recall the subject of the invitation to tender], hereinafter referred to as “the

Addressed to [indicate the

Whereas the undertaking

tender on

tender” and to which shall be attached a bid bond equivalent to [indicate the amount] CFA francs.

[name and oddress of the bank], represented by

hereinafter referred to as “the bank" hereby declare to guarantee payment to the Contracting Authority

of the maximum sum of [indicate the omounfj CFA francs, that the bank pledges to pay in full to the

Contracting Authority, binding Itself, Its successors and assignees.

The conditions of this commitment are as follows:

if the bidder retires his tender during the validity period specified by him in the tender; or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the

validity period:

■  Fails or refuses to sign the contract, even though required to do so;

■  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

/names of signatories],We

contract;

We pledge to pay to the Contracting Authority an amount up to the maximum of the sum referred to

above upon reception of his first written request, without the Contracting Authority having to justify his

request, given, however, that In his request the Contracting Authority shall note that he is due the amount

he is claiming because one or the other or both of the above condition($) has (have) been fulfilled and he

shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting

Authority for the submission of tenders. It shall remain valid up till the thirtieth day Inclusive following the

end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to

take effect should reach the bank by registered mail with an acknowledgement of receipt before the end

of this period of validity.

This bond shall, for purposes of its Interpretation, be submitted to Cameroon law. Cameroon courts shall be

the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at. ^ on

[Bank’s signature]
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ANNEX N^ 4: Model of start-off advance bond

Bank: reference, address.

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

[the ho/der] to the benefit of the Contractingof

Authority [oddress of the Controct/ng Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring

Ithe ho/der] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No..

works [indicate the subject of the works, the references of the invitation to tender ond

the lot, if possib/e] of the total sum corresponding to the advance of [twenty (20) %] of the amount

., payable upon notification of the corresponding

that

relating toof

inclusive of all taxes of contract No.

Administrative Order that is,

This bond shall enter Into force and shall take effect upon reception of the respective parts of this advance

CFA francs.

bank under No.[the holder] opened in the.into the accounts of

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.

However, the amount of the guarantee shall be proportionately reduced on the progressive reimbursement

of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at. on

Signature of the bank

71



ATTACHMENT No. 5: MODEL OF PERFORMANCE BOND (RETENTION FUND)
«-

Bank:

Reference of the bond: No

Addressed to [Indicate the Con#rocf»ng Authority]

[Address of Controcfing Authority]

Hereinafter referred to as “the Contracting Authority'

\\x*X

name ond oddress of Supplier] hereinafter referred to "the contractor", pledged, In

execution of the contract, to carry out the works of [indicate the subject of the work]

Whereas

Whereas It is stipulated In the contract that the retention fund fixed at [percentage below 10 % to be specified] of

the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

_ fnome ond address of the bank],

(names of signatories] and hereinafter referred to as “the bank".

We,.

Represented by

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting

Authority for a maximum amount of

[in figures and letters] corresponding to (percentage below 10 % to be specified] of the contract prlce^.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the

Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal to (percentage below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the

amount of the sum Indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment,

addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final

acceptance of the works and upon release Issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered moll with acknowledgement of receipt to reoch the bank during the period of validity of this commitment.
This bond shall, for purposes of Its interpretation and execution, be subject to Cameroon law. Cameroon courts shall

be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at

[Sigrtafure of the bank]

on

^ In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 % of the amount of
the contract
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ANNEX N^. 6: Schedule framework

! 5 5 . A

The quantities, daily outputs, the duration of execution of works and the slowdoiyi^.'pr even the due

interruptions shall be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works shall indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of

rainy seasons for the basic solution and possibly variant solution.

[Signature of the bank]

I
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DOCUMENT N° 11

PRELIMINARY SITE STUDIES
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[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the
respect of rules governing the award, execution and control of public contracts]

★

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner most, prior
to commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that
draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender Pile (TF) by the Tenders Board.

The Project Owner Is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

1.4.1 Description of the studies;

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works

Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

1.5.3 Attach the said studies.

1.5.1

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the tender file.

The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIOt^
/

AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

I- BANKS

Afriland First Bank1.

Banque Atlantique2.

Banque Gabonalse pour le Financement international (BGFI BANK)

Banque International du Cameroun pour I'Epargne et le Credit (BICEC)

3.

4.

CITI Bank5.

Commercial Bank of Cameroon (CBC)6.

Ecobank7.

National Financial Credit Bank8.

Soclete Camerounalse de Banque au Cameroun9.

Soclete Generate de Banque au Cameroun10.

Standard Chartered Bank Cameroon11.

Union Bank of Cameroon12.

United Bank for Africa.13.

II- Insurance companies

Chanas Insurance;14.

Activa Insurance15.

16. Zenette Insurance

Atlantique Assurance17.
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REPUBUQUE DU CAMEROUN
Paix-Travaif-Patrio

MINISTERE DE LA DECENTKALISATiON

ET DU DEVELOPPEMENT LOCAL

REPUBUC OF CAMEROON

Peace-wofk'^thertand

MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

Counc//

Region du Nord-Ouest
Department de Bui

COMMUNE DE MBIAME

North West Region
Bui Division

MBIAME COUNCIL

P.O. Box 155 Kumbo^kmmdtesetnent do MbvenP.O. Box 155 Kumbo.Mbven Sub Division
Tel:Tel:

info@mbiamecouncil.org

e-mait:mb<amecouncil@yahoo.com
sitewebimbiamecoiMicil.org

inf6@mbiamecouncil.orQ
e-mail:mbiamecouncil@yahoo.com

website:mbiamecouncil.org

EVALUATION GRID

NO 03/ONIT/MINDDEVEL/MC/MCITB/2022 OF 18/03/ 2022 FOR THE MAINTENANCE OF THE

STRETCH OF ROAD KOVKI JUNCTION-TIWONG PHASE TWO IN MBIAME COUNCIL AREA, BUI

DIVISION, NORTH WEST REGION

BVALUATtON GRID FOR ELIMINATORY CRITERIA

DOC IT DESCRIPTION YES NO

Certified Copy of the Business Registration, not more than three months old.A.1

Dedaration of intention to tender stamped with Hie tariff in force(.dated ,

signed And stamped by the contractor)
A2

Certificate of non-bankrupfcy established by the Courf of 1 st instance or rfie
Chomber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

A.3

Attestation of bank account of the bidder, issued by a first rate-bank
approved by the Ministry In charge of Finance or by a foreign bank of
first order not more than three months.

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond of 2,000,000 (Tv/o Million) CFA francs issued by a first rate-bank
or an insurance company approved by the Ministry in chorge of Finance in
conformity with COBAC conditions

A.6

An attestation of non-exclusion from Public Contracts issued by the Public
contract Regu/atory Board (ARMP)

A.7

Valid attestation for submission by the Social insurance Fund, certifying that
the bidder satisfied his obligations with respect to the aforementioned Social
Insurance

A.8

Business License, not more than three months).A.9

Certified Copy of a valid tax payers card, delivered by the chief of centre.A.10

Plan and attestation of localization signed by the taxation authoritiesA.I 1

Deadline for delivery higher than prescribedA.12

False declaration or falsified documentsA.13

Two Bids with the same personnelA14
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EVALUATtON GRID FOR ESSENTIAL CRITERIAB)

YES NO

General presentation ot bidsB.l

y Properly bind.

> Table of corttenf.

> Separators in color apart from white

> Order described respected

> Clearness of the documents

REFERENCES OF SIMILAR WORKS EXECUTED

> List of references of similar works executed. The contractor will provide evidence of

similar work carried out during the last Five {05} years.
B.2

^ Show proof of similar projects executed by presenting at least two copies of different
Contracts and reception minutes (provisional reception for 2019 and 2021 projects or
final reception for up to 2020 projects) and related contracts or jobbing orders first
and last pages r—

First Reference in the domains of construcf/onB.2.1

Seconcf Reference in the domains of constructionB.2.2

QUAUFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOTB.3

A works supervisor with at least the level of a senior techn/c/on in civil engineering
or Rural Engineering with at least three (03) Years’ professional experience in the
domain of civil construction or similar works,

y CV signed by the candidate,

^ A certified copy of the technical diploma

B.3.1

> An ottestotion of avalability signed by the candidate notably.

A foreman with at least the level of a technician in civil engineering or Rural
Engineering with at least three (03) years of professional experience in the domain
of civil construction or similar works.

B.3.2 ^ CV signed by the candidate,

> A certified copy of the technica/ diploma

> An attestation of availability signed by the condidote notob/y.

B.3 TECHNICAL PROPOSALS

The mode of execution of the worksB.3.7

The planning of intervention, the expected outputB.3.2

Measures of safety and protection of the environmentB.3.3

- Administrative and technical organization of the enterpriseB.3.4

LOGISTICS (Equipment put aside for this project)B.4

Proof of ownership of a pickup truck or van, or show proof of ability to hireB.4.1

Proof of ownership of a buldozer, or show proof of ability to hireB.4.2

Proof of ownership of a frontend loader, or show proof of ability to hireB.4.3
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B.5,4 Proof of ownership of a grader or show proof of ability to hire

B.5.5 Proof of ownership of a compactor or show proof of ability to hire

FINANCIAL CAPACITYB,6

Pre — financing capacity from banking or institutions of first order approved by Hie
Ministry in charge of finance, not less than 75% to the amount required in the offer.

B.6.1

ATTESTATION OF SITE VISIT AND SITE VISIT REPORTB.7

Attestation of site visit signed by the contractorB.7.1

Site visit Report of fThe bidder shall under his responsibility visit the site and gather
all the information necessary for the preparation of his technical proposals signed
by the contractor and justified by pictures

The Special Administrative Clauses (SAC); (each page should be initialed and the
last page signed And stamped).

B.7.2

B.8

The Special Technical Clauses (STC). (Each page should be initialed and the last
page signed And stamped).

B.9

EVALUATION GRID OF FINANCIAL OFFER

The bid itself according to the model attached, shall be stamped at the rate in
force, dated, signed And stamped by the contractor

C.1

Unit price schedule duly completed, with an indication of the unit price excluding
VAT in words and in figures, (signed And stamped)

C.2

Detail quantities and cost estimated (signed And stamped)C.2

C.4 The sub-details of pricesf signed And stamped)

NB: The finoncKi/ «vo^u<ifran shall be based on the correcfed amount of the bid. It shtdl consist of the analysis of the coherence of
prices as well « the amounts of the fofols

Mcwn Evaluation criteri&s

The bids shall be evaluated according to the main criteria as follows:

Aj Elimincdory criteria

Absence of bid bond

False declaration or forged document

Non compliance with major technical specifications (to be listed)

Non-respect of X essential criteria (X being greater than or equal to 1)

Absence of quantified unit price)

Non compliance with the model bid

Technical assessment mark lower than 80% of “Yes”.

♦

♦

♦

♦

♦

♦

♦

Suspension of the enterprise♦

Enterprises with ongoing projects for 201 8/2019 fiscal year within the division♦

6/ Essential criteria
The criteria relating to the qualification of candidates are based on the following:

General presentation of the ferKler files;

References of the company in the similar achievements;

Experience of supervisory staff ;

Logistics (Equipment);

Alethodo/ogy;

Financial copocity;

Attestation of site visit signed by the contractor
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Report of site visit signed by the Contractor

The Special Technical Clauses (STC). (Each page should be initialed and the last page signed and
stamped);

Special Administrative Clauses completed (each page should be initialed and the last page signed and
stamped);
■  Pre - Financing capacity greater or equal to the amount required in the offer
The essential criteria are subjected to minima whose detail is given in the Special Regulation of /he /nvi/o/ion to

tender (RPAO).

C/ Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaluation will be done in a purely binary method with a (yes) or a (no) with an acceptable

minimum of 80% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.
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MODEL ATTESTATION OF SITE VISIT

I the undersigned

Engineer of the Company: (Nome of Enivprite)/

Has actually visited the site which is going to receive the structure relative
TENDER NO03/ONIT/MINDDEVEL/MC/MCITB/2022 OF 18/03/2022

FOR THE MAINTENANCE OF THE STRETCH OF ROAD KOVKl JUNCTION-TIWONG  PHASE TWO IN

MBIAME COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

The interested person declares:

To have carried out a thorough study of the site taking into consideration all the constraints relative

to the execution of job with respect to norms.

To establish his unit price schedules taking into account the difficulties of the site relative to the

execution of the works and shall in no condition claim the Delegated Contracting Authority for any

increase of unit price.

In Testimony V/hereof, this present attestation of site visit is established and issued to serve the

purpose it deserves.

Date

Stamp of enterprise

Signature and Names of the Contractor.
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SITE VISIT REPORT

♦ •

'■V\

Name of School

Name of Enterprise

1. CONTEXT OF THE PROJECT

2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE

Date

Name of Enterprise:

Stamp and signature of enterprise
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