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DEPARTEMENT

DE BOYO
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Ref: No. t J/f /NWR/BQYO/FC/FClTB/2022 Fundong the

Tender notice

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY

PROCEDURE
/OMT/ FUNDONG COUNCIL/FCITB/2022 OF ( mil FOR THE CONSTRUCTION OF

ADUK WATER SUPPLY SCHEME (LOT 1), AND EXTENSION OF MBAM WATER SUPPLY SCHEME (LOT
2) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST

REGION

NO

1) Financing: Public Investment Budget - (BIP)/MINEE 2022

2) Subject of the Invitation to Tender:
Within the framework of 2022 Public Investment Budget, The MAYOR FUNDONG COUNCIL,
Contracting Authority, hereby launches an Opened National Invitation to tender by emergency
procedure for the FOR THE CONSTRUCTION OF ADUK WATER SUPPLY SCHEME (LOT 1)
AND EXTENSION OF MBAM WATER SUPPLY SCHEME (LOT 2) IN THE FUNDONG
MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

3) NATURE OF SERVICE FOR LOT 1: Work to be done consists of:

PREPARATORY WORKS

CONSTRUCTION AND REHABILITATION WORKS

CONSTRUCTION OF THE CATCHMENTS

STORAGE TANKS, STAND TAPS AND VALVE CHAMBERS
REHABILITATION WORKS

PIPING NETWORK

ENVIRONMENTAL MITIGATION MEASURES
PROJECT SUSTAINABILITY

4) NATURE OF SERVICE FOR LOT 2: Work to be done consists of

Preparatory works
Rehabilitation works (catchment and tank)
Piping network
Environmental mitigation measures
Project sustainability

5) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting
Authority shall be three months (90 calendar days) with effect from date of notification of the
Administrative Order to start works.

•  6) Lots: The work is in two (2) lots as follows;
LOTI: construction of Aduk water supply scheme; LOT2:
extension of Mbam water supply scheme

NB: A bidder can be awarded both lots /'
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7) Estimated cost: The estimated cost after preliminary studies are as follows

Expenditure
authorisatio NO

Vote of charge noamount the projectLOT subject

CONSTRUCTION OF ADUK WATER
SUPPLY SCHEME IN THE
FUNDONG MUNICIPALITY OF
BOYO DIVISION, NORTH WEST
REGION

EXTENSION OF MBAM WATER

SUPPLY SCHEME

IN THE FUNDONG

MUNICIPALITY OF BOYO

DIVISION, NORTH WEST

REGION

56 32 138

016416055241138525,000,000F.CFAi

1X04645 '0

56 32 138

0164160552411385119,700,000F.CFA2

1X04646

8) Participation and origin: Participation in this invitation to tender is open to competent Cameroonian enterprises that are in
compliance with the fiscal laws and who are not currently excluded from public procurement.

8) FINANCING: The said works shall be financed as per the programmed budget of the 2022 Public Investment Budget (PIB 2022)
of the Republic of Cameroon under the Ministryof Water Resources Energy and Energy (MINEE) assigned to the Mayor of Fundong
Council.

9)-BlD BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance - the list of which is found in document No. 12 of the Tender File,
whose amount is Five Hundred Thousand FCFA (500,000) for Lot 1 and Three Hundred and Ninety Four thousand FCFA
(394,000), for LOT2 and valid for thirty (30) days beyond the deadline of validity of bids.

Tender feeBid BondLocalitySubjectLOT

CONSTRUCTION OF ADUK WATER SUPPLY SCHEME IN THE
FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST
REGION

500,000fcfaAduk1

75,000fcfa
EXTENSION OF MBAM WATER SUPPLY SCHEME
IN THE FUNDONG MUNICIPALITY OF BOYO
DIVISION, NORTH WEST REGION

394,000fcfaMbam2

10) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after publication
of this invitation to tender from the Mayor’s Private secretariat of the Fundong council during working hours at the Fundong Council
Chambers.

11) ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundong Council Chamber as soon as this
notice is published against payment of a non-refundable sum of Seventy-Five Thousand (75,000) CFA francs, payable at the
Fundong Council Treasury. Such receipt shall identify the payer as representing the company that wants to participate in the tender.

12) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (7) copies, that is one (01) original and six (06) copies labelled as such. These shall be
submitted in one external envelope - sealed, containing three (3) internal envelopes, that is. Envelope A: Administrative Documents,
Envelope B: Technical file and Envelope C: Financial file. The sealed external envelope shall bear no information about the company
and shall reach the Fundong Council secretariat not later than the t ! , ■ //-' ■'
2022 at 10 am local time and note should be taken that in case of any ambiguities or differences during opening, only the original
shall be considered authentic. The sealed pack shall bear the following inscriptions:

«<OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE
NO'*V/OMT/ FUNDONG COUNCIL/FCITB/2022 OF /// ' /2022 FOR THE CONSTRUCTION OF ADUK
WATER SUPPLY SCHEME (LOT 1),AND EXTENSION OF MBAM WATER SUPPLY SCHEME (LOT 2) IN

THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST
REGION»>

13) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing services
administrative authorities must imperatively be produced in accordance with the Special Regulations of this Invitation to Tender.

They must not be more than three (3) months old as at the date of submission of bids. Any bid not in compliance
or
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9. Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page;
Special Administrative Clauses completed and initialed on all the pages and signed, stamped and dated

10) A
on the last page.

ward:
The evaluation will be done in a purely binary manner - (yes) or (no). The contract shall be awarded to the bidder who would have
obtained a raimmura tec^ical score of 70% in the essential criteria and 100% in the eliminatory criteria, and who would have

STatts^Colr*^ regulations of the tender document, (see article 33 of (he Public
•  16) DURATION OF TENDER VALIDITY: Bidders shall.  remain bound to their offers for a period of ninety (90) days from the

deadline ' ''' fr”” submission
Additional (supplementary) technical information may be obtained every day during

rethf:ft^d™gcotcilofg fi.ndongcouncii2Oi4lgmL.com®
• ̂ AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right if need be to
subsequently amend this invitation to tender in conformity with the Public Contracts Code

I.A.MS.2022Fundong, the

THE MAYOR OF FUNDONG COUNCIL
(Contracting Authority)

MmoFii
f' i
U

Copies:
 ̂

51
SDO/BOYO;
DD/MINMAP BOYO
ARMP/B,DA

CHAIRPERSON OFDTB/BOYO;
MINERAT/BOYO
MIDDEVEL BOYO

NOTICE BOARDS

FILE/CHRONO.

'a

m Vii p/.
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with the prescnptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a
first-rate bank approved by the Minister in charge of Finance and valid for a period of thirty days shall be rejected.

OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council hall, on
IU'‘ 0 ''2022 at 11 ;00am. Only bidders or their authorized representatives, having a perfect knowledge of the file may sit

m during the bids opening session. Any bid which shall not comply with the requirements of the Tender File shall be rejected.
15) Evaluation criteria

The bids shall be evaluated in three (03) steps:

^ 1** Step: Verification of the conformity of the Administrative  file;
2  step: Evaluation of the technical file;
3 Step: Analyses of the financial file. The

criteria of evaluation are the following:

14)
r-

15.10- Eliminatorv criteria 1

15.11- Administrative documents

•  Absent of Bid bond

•  Any Administrative document not in conformity with the prescriptions of this tender file shall results in eliminatioi
if the situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid Bond

•  Any bids not in conformity with the prescriptions of this tender shall be inadmissible
•  False declaration or falsified documents

15.12 Technical File

•  Complete documents or scanned documents ;
•  False declaration, forged or scanned documents;
•  Technical assessment mark lower than 75% of “YES”.

15.13- Financial Offer

•  Incomplete financial Offer;
•  Non-compliant documents;
•  Omission of quantified unit price in the financial offer;
•  Absence of breakdown of prices;

15.14Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

I MARKSCRITERIA

General presentation YES/NO
(^lity of the personnel YES/NO
Execution Methodology

YES/NO

Equipment YES/NO
Pre-financing capacity YES/NO
References of the bidder YES/NO
Attestation and report of site visit YES/NO
Non-existence in the technical file of the rubric “organization, methodology and
planning

Special Technical Clauses initialed in all the pages and signed, stamped and dated
the last page;

Special Administrative Clauses completed and initialed on all the pages and signed,
stamped and dated on the last page

o

YES/NO

n
YES/NO

YES/NO
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AVIS D^APPEL D^OFFRES

1) AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE No. 4 /ONIT/FUNDONC,
COUNCIL/FCITB /2022, du ,Jf/L POUR LES TRAVAUX DE CONSTRUCTION DE RESEAUX D’ADDUCTION EN
EAU PORTABLE DE ADUK LOT I ET L'EXTENSION DU RESEAUX D’ADDUCTION EN EAU PORTABLE DE MBAM
LOT 2 DANS L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO, REGION DU NORD-OUEST

1) OBJET DE L’APPEL D’OFFRES: Dans le cadre de I’execution du Budget d’lnvestissement Public 2022, I’Etat de
Cameroun repr6sente par, le maire de Fundong lance un Appel d’Offres national ouvert pour les travaux de construction
du r^seau d’adduction en eau portable de Aduk lot  1 et I'extension du reseau d’adduction en eau portable de
Mbam lot 2 dans I’Arrondissement de Fundong, Departement du Boyo, Region du Nord-Ouest

2) Consistance des travaux loti : Les travaux comprennent notamment:
Travaux preparatoires

Travaux de construction et rehabilitations

Chambre de robinet

Travaux des rehabilitations

Reseaux tuyaulerie
Mesure de mitigation environnementale
Maintenance du projet
i) Consistance des travaux lot 2: Les travaux comprennent notamment:

Travaux preparatoires
Travaux de construction

Chambre de robinet

Reseaux tuyauterie
Mesure de mitigation environnementale
Maintenance du projet

4) DELAI D’EXECUTION : Le delai prevu pour I’achevement des travaux du present appel d’offre est de quarter vent dix
jours continus (90 jours) a partir du jour de la notification de I’ordre de service.

5) Allotissement: Les travaux sont en deux (02) lots ci-apres definis les travaux de construction du reseau d’adduction en
portable de Aduk lot 1 et I'extension du reseau d’adduction en eau portable de Mbam lot 2 dans TArrondissement de Fundong,
Departement du Boyo, Region du Nord-Ouest

6) Coflt previsionnel: Le cout pr^visionnel de I’op^ration a Tissue des Etudes preambles est de 25 000 OOOFCFA pour lot 1 et 19
700 OOOFCFA POUR LOT 2.

eau

-7) Participation et origine : La participation i cette consultation est ouverte aux entreprises de droit camerounais ayant
experience averee dans le domaine conceme et ayant rdalisees des operations similaires.

• 8) FINANCEMENT: Les travaux, objet du present appel d’offres sont finances par le Budget d’lnvestissement Public de la
Republique du Cameroun, Budget du MINEE au titre de I’exercice 2022 assign^ au Maire de Fundong sur la ligne d’imputation
budgetaire. Bon a savoir, cette publication est faite sous reserve de la disponibilite de Timputation budg^taire du financement du

• projet.

une

1
1

y



N° de i'autorisation
de d^peose

coflt pr^visionnelLOT N® de I’ImputationObjet

1X0464556321380164160

5524113850

01
Construction du Roseau d’adduction en

eau portable d' Aduk
25,000,000

5632138016416055

24113851

Rehabilitation et extension de r^seaux

Dans mbam TArrondissement de Fundong,
Departement du Boyo, Region du Nord-
Ouest

1X0464619,700,000

8) CAUTIONNEMENT PROVISOIRE: Chaque soumissionnaire doit pour chaque lot inclure dans ses documents administratifs,
une earantie de soumission qui respecte le model prescrites dans le DAO etabli par un etablissement bancaire agree par le Ministere
en charge des Finances d’un montant egal a 500,000 pour lot 1 et 394,000 pour lot 2 francs CFA. Les cautionnements provisoires
seront liberes au plus tard trente (30) jours apres ie delai de validite des offres pour les soumissionnaires n’ayant pas ete retenus.

libere apres constitution du cautionnementPour le soumissionnaire attributaire du marche, le cautionnement provisoire
defmitif. Pour eviter les rejets, tous les documents doivent etre les originaux ou des copies certifiees conformes issus des autorites
administratives competentes (Prefet, Sous-Prefet ou Services Emetteur) pour une duree n’excedant pas trois mois et presentes selon
les reglements speciaux de cet appel d’offre. Les copies certifiees qui seront certifiees pour la deuxieme fois ou des copies talsitiees
ne seront pas acceptees. Les chapitres seront separes par format en couleur. Les offres qui ne seront pas en conformite avec les
prescriptions de cet appel d’offre seront declares inadmissibles.

sera

9) CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier d’appel d’offres peut etre consulte des publication du
present avis d’appel d’offre au secretariat de la marie de Fundong pendant les heures ouvrables a la Mairie de Fundong

10) ACQUISITION DU DOSSIER D'APPEL D'OFFRES: Le dossier d’appel d’ofTres peut etre obtenu des publication du present
avis d’appel d’offres aux services de I’Autorite Contractant (secretariat priv6e du maire de la marie de Fundong pendant les heures
ouvrables a la Mairie de Fundong) pendant les heures ouvrables ̂  la Marie de Fundong, contre versement  d une somme
remboursable de Soixante-quinze - mille (75,000F) franc CFA, payable a la Recette des Finances de la mane de Fundong..

non

11) REMISE DES OFFRES : Chaque offre redigee en fran9ais ou en anglais en Sept (07) exemplaires, c.-a-d. Un original et
six copies marques comme tels, sera remise au Service de Passation des Marches, situe a la Mane de
Fundong, au plus tard le f'l/f: Of ) lOheures. II doit etre dans un paquet contenant trois enveloppes marquees A :
pour le dossier Administratif. B : pour le dossier technique et C : pour le dossier financier. Ce paquet devra porter la mention .

- AVIS D’APPEL D’OFFRES NATIONAL OUVER No. _£_^_J^___/ONIT/FUNDONG COUNCIL/FCITB /2022,
du /./-A /2022 POUR LES TRAVAUX DE CONSTRUCTION DE RESEAUX D’ADDUCTION EN EAU
PORTABLE DE ADUK LOT 1 ET L'EXTENSION DU RESEAUX D’ADDUCTION EN EAU PORTABLE DEPOKlABLt. ut AU departement DU BOYO, REGION DU

9)

MBAM LOT 2 DANS L’ARRONDISSEMENT DE FUNDONG,
NORD-OUEST

«A N’OUVRIR QU’EN SEANCE DE DEPOUlLLEMENT»

12) Recevabilit^ des offres: Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en ongmaux ou
en copies certifiees conformes par le service emetteur ou une Autorit6 Administrative (Prefet, Soi^- prefet....), conformement aux
stipulations du Reglement Particulier de I’Appel d’Offres. Elies doivent dater de moins de trois (03) mms precedant la date ongma e
de^depot des offres ou avoir ete ̂ ablies posterieurement a la date de signature de I’Avis d’Appel d Offres. Toute offre incomplete
conformement aux prescriptions du Dossier d'Appel d’Offres sera declaree irrecevable. Notamment 1 absence de la caution de
soumission delivree par une banque de premier ordre agreee par le Ministere charge des Finances. Les offres ne respectant pas le mode
de separation de I’offre financiere, des offres administratives et techniques seront irrecevables.

13) Ouverture des plis: L'ouverture des plis se fera le 11 heures, heure locale en une phase par la Commission
communal de Passation des Marches de la marie de Fundong, (Salle de conference de la Mane de Fundong) en presence de
chaque soumissionnaire qui le desire, ou son representant dument mandate et ayant une parfaite conna.ssance des offres dont il a la
charge. Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les
prescriptions du DAO seront rejetees. L’ouverture des plis sera faite en une phase.
- les dossiers administratifs et les offres techniques seront premierement etudies par ^ ^ ^ , Ffc.t
Passation des Marches. Les entreprises n’ayant pas obtenu au moms 100% des points de la notation sur des dossiers administratifs et
80% pour dossier techniques seront 61iminees.

les membres de la Commission communal de

EVALUATION DES OFFRES: Les offres seront evaluees selon les conditions suivantes :14)

8  -



II5 'agit notamment:

1- Absence d’une piece administrative ;

2- Delai d’execution superieur i celui present (superieur a cinq mois);

3- Fausses declarations ou pieces falsifiees;

4- Absence ou insuffisance de la caution provisoire de soumission;

.  5- Offres dont I’enveloppe ext6rieure porte des mentions permettant de reconnaitre le Soumissionnaire;

6- Offres fmanci^re incomplete,

7- Absence d’unprix unite dans I’offre financiere ;

8- Obtention des notes technique inferieure a 75% au niveau des criteres essentials;

9- Les entrepreneurs suspendus.

B - entires essentiels

Les entires relatifs a la qualification des candidats porteront a titre indicatifsur :

1- Presentation generale de I’offi'e ;
2- Capacite financiere;

3- References de I’entreprise dans les realisations similaires ;
4- Qualite du personnel;

5- Organisation technique des travaux ;

6- Attestation et rapport de visite du site ;

7- Moyens logistiques;

8- Cahier des Clauses Techniques Particuli^res paraphe a chaque page ;
9- Cahier des Clauses Administratives Particuli^res compl6t6 et paraphs a chaque page.

Les entires essentiels sont soumis k des minima dont le detail est donn6 dans le R^glement Particulier de I’Appel d’Offres
(RPAO).

15) Attribution : Cette evaluation sera binaire (OUI ou NON). Le marche sera attribue au soumissionnaire qui aura
propose I’offre la moins disant, ayant satisfait  a 100% des criteres eliminatoires et au raoins 75% des criteres essentiels.

16) Duree de validite des offres ; Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90)
jours a partir de la date limite fixee pour la remise des offres.

18) Les Renseignements CompI6mentaires: Les renseignements complementaires d’ordre technique peuvent
etre obtenus aupres la marie de Fundong Tel.: Phone:(237) 677755510 Email: fundonecouncil20I4(a).£mail.com.
Website.fundongcouncil. org

19) 18) Additif k I’appel D’offres: L’Autorit6 Contractante se reserve le droit, en cas de necessity, d’apporter toute
autre modification ult6rieure utile au present appel d’offres.

'1 4 MARS ?022Fundong, the
LE MAIRE DE FUNDONG

(AUTORITE CONTRACTANTE)
Copies:

Prffet/Boyo;

DD/MINMAP/Boyo ;

ARMP/B,da ;

Pr^idents CPMF ;

DD/MINEPA T/BOYO

MIDDEVEL BOYO

AJftchage.

Chrono

R
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DOCUMENT No 2:

General Regulations of the Invitation to Tender
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Article 1: Scope of the tender
Article 2: Financing
Article 3: Fraud and corruption
Article 4: Candidates admitted to compete
Article 5: Building materials, materials, supplies, equipment and authorized services...
Article 6: Qualification of the bidder
Article 7: Visit of site of works

A.

Tender File
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invitation to tender unsuccessful or to cancel aan
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A. General regulations of the invitation to tender

Article 1: Scope of the tender:
1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an Open
National invitation to tender for the works described in the Tender notice and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time* limit indicated in the Special
Regulations and which time-limit runs from the date of notification of the Administrative Order or that indicated in the said
Administrative Order.

1.3 In this Tender File, the term “day" means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified
in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during
the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action
of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution
of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to
those resulting from competition:

a.4 “Coercive practices" shall mean any form of harm against persons or their property or threats against them in order to
influence their action during the award or execution of a contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of
this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion
from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of
interest, insider trading, fraud, corruption or production of non-genuine documents in the bid. without prejudice to criminal
proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation Is addressed to all candidates retained after a pre-qualification
procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and ail sub-contractors to the bidder) must be from an
eligible country, in accordance with the funding agreement,

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a
situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest
if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy
services for the conception, preparation of specifications and other documents used within the scope of contracts
awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance according to article
17. where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the
transparency of the procedures of award of public contracts.

c. The bidder must not have been excluded from bidding for public contracts.
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d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and
financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of
the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this contract must
originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all *
expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted,
cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:

6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have
changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of
the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points;

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions;

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production
of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis ̂  vis the Project
Owner and Contracting Authority with regard to the execution of the Contract:

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a
single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co
contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that
they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility,
all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost
of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the
said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees '
and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible
for any deadly or corporal accident, loss or materia! damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids
mentioned In article 19 of the General Regulations of the invitation to tender.
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B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors
and specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the
General Regulations of the invitation to tender, it includes the following documents:

Document No. 1 The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates;
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract;
* The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;
- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;
- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders;
' Model contract:

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of
Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up
to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in
writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of
the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request
for clarification received at least fourteen (14) days prior to the deadline for the submission of bids.  A copy of the Contracting
Authority's response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought
the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of
bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in
charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation
of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the
body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason,
be It at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an
addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General
Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all
bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting
Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article
22 of the General Regulations of the invitation to tender.
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C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever ,
the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder
and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by *
the bidder may be written in another language on condition that a precise translation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to
be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to
tender, duly filled and put together in three volumes;

a. Volume 1: Administrative file: It includes;

a.1 All documents attesting that the bidder;

- Has subscribed to all declarations provided for by the laws and regulations in force:
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;
-  Is not winding up or bankrupt;
-  Is not the subject of an exclusion order or forfeiture provided for by the law in force:

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to
tender:

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions
of article 6(1) the General Regulations of invitation to tender,

b. Volume 2: Technical bid

b.1 Information on qualifications; The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology; The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially; a methodological statement on an analysis of the works and specifying the organization and
programme which the bidder intends to put in place or use to execute the works (installations, schedule. Quality
Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initiated copies of the
administrative and technical documents relating to the contract, namely;

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional); A commentary on the technical choices of the project and possible proposals,

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the
works, namely;
- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
- The duly filled Unit Price Schedule;
- The duly filled detailed estimates:
- The sub-details of prices and/or breakdown of all-in prices;
- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of
article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for
several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article
1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of
quantities and estimates presented by the bidder.
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.
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14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions,
all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to
the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.
14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well

the price revision/updating conditions for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to price revision.

«  14.5 Alt unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of
the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or
Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.
15.2 Option A; The amount of the bid shall be entirely made in the national currency.
The amount of the bid. unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid
necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member
countries of the funding institution of the contract,
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in
an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the
Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the
following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s country
shall be in currency of the Contracting Authority’s country specified in the Special Regulations and called “national
currency”;
a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country
shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used
in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to
justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end,
a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by
mutual agreement between the Contracting Authority and the entrepreneur in a way as to take account of any modification
in the foreign currency needs within the context of the contract.

as

Article 16: Validity of bids:
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids
fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period
shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in compliance.
16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity
time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond
provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may
refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more
than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula
featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run
from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of
execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in
the Special Regulations and which bid bond shall be a full part of his bid.
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17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to
the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date
set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the
bidder, in accordance with the provisions of article 16 (2) of the General Regulations.
17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of
associated enterprises must be established in the name of the group submitting the bid and should mention each member
of the associated grouping.
17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award
result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and
furnished the required final bond.
17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder;

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines
and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the
specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the
Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition all the information
which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations,
technical specifications, sub-details of prices and proposed construction methods and all other useful information. If
necessary, the Contracting Authority will examine only the technical variance of the bidder whose bid is in compliance with
the Secondary solution and has been evaluated as the lowest bid.
18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for
certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall
be evaluated on their own merit in accordance with the provisions of article 31 (2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting
which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be
raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at
least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case,
the questions and answers shall be transmitted according to the methods set in article 19(4) below.
19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of
documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of
the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations
in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General
Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case
of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article
6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes
must be initialed by the signatory (ies) of the bid.
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20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialed by the signatory
(i.e.) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21,1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on
these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be placed in another envelope
which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the
inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21,4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible for if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing
an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and
obligations of the Contracting Authority and bidders previously governed by the initial date wilt henceforth be governed by
the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the
submission of the bids. The said notification must be signed by an authorized representative in application of article 20(2)
of the General Regulations. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL", and "REPLACEMENT BID" or
"MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked
and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids
specified by the model tender. The withdrawal of  a bid by a bidder during this interval may lead to the confiscation of the
bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening of the bids and petitions
25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the representatives
of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of
bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone,
while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be
allowed only if the corresponding notification contains a valid empowerment of the signatory to request for this withdrawal
and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent
to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting for the replacement and read to the hearing of everyone.
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Lastly, the envelopes marked “modification" shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting for the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where
necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority
deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening
of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which
were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be
submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity,
prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to
which is attached the attendance sheet is handed over to all the participants at the end of the session.
25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal
point designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in
charge of Public Contracts with a copy to the body in charge of the regulation of public contracts, the head of structure to
which Is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which
is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the
Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries
or observations.

Article 26: Confidential nature of the procedure
26.1: No information relating to the examination, clarification,  evaluation and comparison of bids and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not
concerned with the said procedure as long as the preferred bidder has not been made public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting
Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract,
if a bidder wishes to have contact with the Contracting Authority for reasons having to do with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but
no change on the amount or content of the bid is sought, offered or authorized, except it is necessary to confirm the
correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the
contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they are complete, if the
required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the
Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is
that:

' Which substantially limits the scope, quality or realization of the works;
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• which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in
relation to the contract;

• Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially
complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently
be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be
considered during the evaluation of bids.

Article 29: Qualification of the bidder; The Evaluation sub-committee shall ensure that the successful bidder retained
for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct
the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner;

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that
it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit
price corrected,

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and
the total corrected,

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in
which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be
rejected and the bid bond may be seized.

Article 31: Conversion Into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids
expressed in various currencies into those in which the bid is payable in CFA francs.
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the
conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid
by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations:

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations,

c. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in accordance with
the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis,

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the
Special Regulations;
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f. If need be. in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations
by applying the rebates offered by the bidder for the award of more than one lot. if this invitation to tender is launched
simultaneously for several lots,

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution
of the contract shall not be considered during the evaluation of bids.
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the
Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished
by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible
with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference
during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with
the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose
bid was evaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid
shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the
rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting
from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorization of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened
or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims
being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to
it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as
well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the
bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned
who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without
any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of
the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must
take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders '
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.
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•  •

contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the
endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with
a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner
as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may. in lieu of the
guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in
accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract
under the terms laid down in the General Administrative Conditions.

DOCUMENT N^ 3:

SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OWIPP)

Ref. of the

General

regulations

General

Definition of works: THE CONSTRUCTION OF ADUK WATER SUPPLY SCHEME
(LOT 1). AND EXTENSION OF MBAM WATER SUPPLY SCHEME (LOT 2) IN THE
FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

1.1

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O
Box 06, Fundong, Phone:(237) 33113816 Email: fundongcouncil2014@gmail.com,
Website:fundongcouncil.com

Reference of Invitation to tender; Noti^ONIT/FC/FCITB/2022, OF li> ̂
Execution deadline: Ninety Days (90) days1.2

Source of financing: Works which form the subject of this Invitation to Tender shall be
financed through the 2022 Public Investment Budget of the Ministry Energy and Water
Resources (MINEE)

2.1

Origin of building materials and supplies; The materials shall generally be from
sources in Cameroon.

3.1
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15.10- FJiminatorv criteria

15.11- Administrative documents

•  Absent of Bid bond

•  Any Administrative document not in conformity with the prescriptions of this tender file shall results in
elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid
Bond

•  Any bids not in conformity with the prescriptions of this tender shall be inadmissible

•  False declaration or falsified documents.

15.12 Technical File

•  Complete documents or scanned documents ;

•  False declaration, forged or scanned documents;
•  Technical assessment mark lower than 75% of “YES'*.

15.13- Financial Offer

•  Incomplete financial Offer;
•  Non-compliant documents;
•  Omission of quantified unit price in the financial offer;
•  Absence of breakdown of prices;

15.14Fssential criteria:

The technical offer of the bidder shall be assessed along the following lines

f
NO : CRITERIA MARKSi

1. General presentation YES/NO

Quality of the personnel2. YES/NO

3. Execution Methodology YES/NO

4 Equipment YES/NO

Pre-financing capacity5 YES/NO

References of the bidder6. YES/NO

Attestation and report of site visit7 YES/NO

Non-existence in the technical file of the rubric “organization, methodology and
planning

8
YES/NO

Special Technical Clauses initialed in all the pages and signed, stamped and dated on
the last page;

Special Administrative Clauses completed and initialed on all the pages and signed,
stamped and dated on the last page

9
YES/NO

10
YES/NO

9. Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page;

Special Administrative Clauses completed and initialed on all the pages and signed, stamped and dated on
the last page.

10)
Award:

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO). This
evaluation shall be done in a binary manner (YES) or (NO) with an acceptable minimum of at least 75% of the essential
criteria taken in account. The contract shall be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Public contracts’ code, and having satisfied to 100% the eliminatory
criteria and at least 75% of the essential criteria.

ARTICLE 7: Language of the bids: The offer like any correspondence and all documents concerning the tender,
exchanged between the Tenderer and the Administration shall be written either in English or in French.

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked as
such, shall be presented in three (03) volumes as follows;

A) Administrative Documents
B) Technical Documents
C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one seated external envelope
on which shall be written.
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«<OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
NO fT^ /ONIT/FUNDONG COUNCIL/FCITB/2022 OF /;. /  ■ __/2022 FOR THE CONSTRUCTION
OF ADUK WATER SUPPLY SCHEME (LOT 1), AND EXTENSION OF MBAM WATER SUPPLY SCHEME

(LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION»>
(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents of the enterprise.
These documents shall be original or copies certified by competent authorities not more than three months old.

ADMINISTTRATIVE DOCUMENTS.

DESCRIPTIONDOCUMENT N**

Declaration of intention to tender, written by the bidder, stamped with the tariff in force
Purchase receipt of Tender File issued by a Fundong Council treasury in the amount of 75000fcfa

as stipulated in the Tender Notice.

A bid bond of 500,000 FCFA for lot 1 and 394,000 FCFA for lot 2 issued by a first rate-bank
approved by the Ministry in charge of Finance in conformity with COBAC conditions
Certified Copy of the Business Registration, not more than three months old.

Business License (photocopy certified by the chief of center of Taxes, not more than three months).

Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes, valid dated at
most three months.

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber of
Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.

A.1

A.2

A.3

A.4

A.5

A.6

A.7

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry inA.8
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charge of Finance, not more than three months.

An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory
Board (ARMP) and should be valid for at least three months

A.9

An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund and should be valid for the tender concerned: the attestation should
be less than three months old.

A.10

Attestation of site visit justified by pictures dated and signed by the Contractors or their
representatives (the bidder must under his responsibility visit the site and gather all the information
necessary for the preparation of his technical proposals (consistency of work and execution plans).
CCAP completed and initialed on all the page and signed, stamped and dated on the last page

, Power of attorney where necessary
The absence or thVnonconformity of one of these documents shall result in the elimination of the bid. However,

the bidder shall have up to 48hours to comply but this role shall not be applied to the bid bond

A.11

A.12

A 13

The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT» and shall contain the
following;

B.1 [ General presentation of the bids
Table of content page
Colored page separators
Presentation of documents in the order given in this Tender File
Clarity of the documents presented
Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
Special Administrative and Technical conditions present

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar jobs of at least 15,000,OOOfcfa,for tot 1 and
10,000,000 for lot 2 justified by signed contracts (first and last pages) and minutes of reception or
attestation of clearances for works executed, (minutes of final reception within the past years for
up to 2021)
Minimum acceptable: 02 Contracts realized in the domain of hydraulics over the last 05 years

B.2.1

1st Reference

2"° reference

NB: Final Acceptance for 2017-2019 to 2021 and provisional Acceptance for 2017-2021 should be
presented for the two references.

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFFB.3

01- works supervisorB.3.1

Qualification of the works supervisor; Rural/Hydraulic Engineer or Senior
Rural/Hydraulic Engineering Technician
Professional experience in the domain of Hydraulics and similar works of at
least three (03) years for Rural/Hydraulic Engineer and five (05) years for
Senior Rural/Hydraulic Engineering Technician

CV signed and dated by the supervisor,

A certified copy of the technical diploma

An Attestation of presentation of original of the technical diploma
An attestation of availability signed and dated by the concerned
Certified copy of ID card signed and dated by the Police

02 - Site foreman ( at least Basic Civil Engineering Technician)
Qualification of the Site foreman: (at least Basic Civil or Rural Engineering
Technician with at least three years' experience in the domain of hydraulics
and/or Civil Constructions and other works.

Professional experience of the Site foreman in the domain of hydraulics and/or
Civil Constructions and similar works of at least three (03) years

B,3.2

CV signed and dated by the foreman,

A certified copy of the technical diploma

An Attestation of presentation of original of the technical diploma
An attestation of availability signed and dated by the foreman
Certified copy of ID card signed and dated by the Police
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03- Other personnelB.3.3

02 (two) biicklayers with atleast GCE OA. Technics^ in Rural/ hydraulics
engineer or its equivalent(CAP Magonnerie) and with 3 years professional
experience in the domain of Civil construction and similar works. Certified copy
of their certificate and NIC should be included ( CVs signed and dated by the
candidates)

01 (Two) Carpenters with atleast GCE 0/L Technical in wood works or its
equivalent(CAP Menuiserie) with 3 years protessional experience in the
domain of Civil construction and similar works. Certified coov of their certificate

and NIC should be included (CVs signed and dated by the candidates)

01 (one) Plumber with atleast GCE 0/L (CAP) Technical in Plumbing works with
3 years professional experience in this domain. Certified copy of their certificate
and NIC should be included (CVs signed and dated by the candidate)

TECHNICAL PROPOSALSB.4

Organigram of the project (Specify names of the personnel handling the
various functions)B.4,2

Work scheduleB.4.3

Quality control methodB.4.5

Environmental impact notice obtained from the council (To be submitted only
by the winner, after publication of results)
Security and safety at the site

B.4.7

B.4.8

Duration of execution in respect with the Tender FileB.4.9

LOGISTICS (Equipment put aside for this project)8.5

Proof of ownership or rental of a pick-up or other vansB,5.1

Proof of ownership or rental of a dump truckB.5.2

List of small tools and prove of ownershipB.5.3

FINANCIAL CAPACITYB.6

An attestation of financial capacity of at least 25% of the project amount
(solvency) of frie enterprise issued by a 1 st class bank in Cameroon and
approved by the Ministry of Finance and respect COBAC conditions.
Comprehensive report of site visit signed by the company engineer and
justified by photos

Special Technical Clauses initialed in all the pages and last page signed,
dated and stamped.

B,6.1

B.7

B.8

NB: THE signature of the concerned on the CV and Availability should be the same with that found in the National
Identity Cards.

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, dated and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices excluding VAT in words and in figure.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC) and net payable
Sub details of unit prices according to the model attached.

C1

C2

C3

C4

NB: THE absence of unit price in the mail enclosure slip and sub detail of these prices will lead to the elimination
of the bidder.

The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the provisions
of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
The various parts of the same file must be separated with colour pages in the original as well as in the copies, so as to

facilitate its examination

Supply price

ARTICLE 9: Currency of payment: This National invitation to tender is awarded on total and contractual price, inclusive
of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender. The corresponding amount shall be calculated inclusive of all taxes and the prices will be obligatorily expressed in
francs CFA.
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The unit Schedule price expressed in figures and letters and in seven (07) copies will be joint to the offer. In the event of
error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount
of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of Cameroon at
the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through packaging
whether by air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 500 000 FCFA
for lot 1 and 394,000 for lot 2. The time of validity of this guarantee is ninety (120) days as from the date of depositing of
the offers.

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.
It oould be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry of
Finances following COBAC conditions.
It will have to be made up in the twenty (20) days following the notification of the signature of the contract in a bank
approved by the Minister in charge of Finances.

11.3 Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount including all
taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the final acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from
the handover date of the offers. If at the end of this period, the contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall be submitted
in seven (0 7) copies, including one (01) original and six (06) copies. The bidder shall present his documents in a sealed
labeled external envelope marked;

OPEN NATIONA INVITATION TO TENDER BY EMERGENCY PROCEDURE

«<OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

NO lOmi FUNDONG COUNCIUFCITB/2022 OF /i_lC_L
SCHEME(LOT 1).AND EXTENSION OF MBAM WATER SUPPLYSCHEME (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO

DIVISION. NORTH WEST REGION>»

(To be opened only during the bids opening session)»

12022 FOR THE CONSTRUCTION OF ADUK WATER SUPPLY

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal
at 10:00am. by mail registered with acknowledgement of delivery or by deposit against a receipt to thelatest

following address:

Fundong council, P.O Box 05, Fundong
Tel.: Phone: (237) 677755510 Email: fundongcouncll2014@gmail.com, Website:fundongcouncil.org

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 1S: Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall on the
.  . , _ . as from 11:00 AM, by the Fundong Council Interna! Tenders Board sitting in the presence of the duly

elected bidders or their representatives and having a good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders’ board shall examine the bids to determine if they are complete, if the
required guarantees have been provided. If the documents were produced following the tender file requirements. Whether
they contain calculation errors and if the bids are generally in good order. Any calculation errors will be corrected on the
following bases;

If there is a calculation error, the total price will be corrected on the basis of the unit price;
If there is contradiction between the price in words and the price in figures, the price in words will govern;
If there Is a contradiction between the amount in the unit price in the bill of quantities and estimates, and the unit
price breakdown (sub detail), the amount in the unit price breakdown shall govern.

AWARD OF THE CONTRACT

ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall award the
contract to the technically qualified bidder with the lowest amount. The decision carrying the award of the contract shall be
published by way of press release or any other means of publication used in the Administration.
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Chapter I: General

Article 1: Subject of contract: The purpose of this contract is for the CONSTRUCTION OF ADUK WATER SUPPLY
SCHEME (LOT 1), AND EXTENSION OF MBAM WATER SUPPLY SCHEME (LOT 2) IN THE FUNDONG
MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender by
emergency procedure

Article 3: Definitions and duties

3.1 General definitions

The Contracting Authority shall be the Mayor of Fundong Council: He shall award the contract, ensure the
preservation of originals of said contract documents and the transmission of copies to the Delegation in charge of Public
Contracts and to the body in charge of regulation.
-  The Project Owner: shall be the Mayor of Fundong Council. He shall represent the beneficiary administration of the
works.

-  The Contract Manager; shall be the Council Development Officer for Fundong Council. He shall ensure respect
of the administrative, technical and financial conditions and contractual deadlines.

The Contract Engineer: shall be the Divisional Delegate of Energy and Water Resources for Boyo, hereinafter
referred to as the Engineer.

-  The Project Manager shall be the chief of service for water resources in DD/MINEE Boyo. He/She shall ensure
the quality and quantity of works as prescribed by the regulations in force up to the acceptance stage. He will assist at the
definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.
In this case;

-  The authorities in charge of authorising payments shall be the Mayor of Fundong Council
-  The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo.
■  The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council
■  The official competent to furnish information within the context of execution of these contracts shall be the Divisional
Delegate of Public Contracts.
-  The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of MINMAP
Boyo

Article 4: Language, applicable law and regulation

1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his
own organization and in the execution of the contract. If the laws and regulations in force at the date of signature of this
contract are amended after the signature of the contract, the possible direct resulting costs shall be taken into account
without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are in order

of priority:
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the General Administrative Conditions (GAC) and

the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as. in order of priority; the unit price
schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit

prices;

6) Plans;

The General Administrative Conditions applicable on public works contracts that went into effect by Order No.

033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract.

Artirle 6: General instruments In force: This contract shall be governed by the following general instruments.

1. 1. Framework Law A/o. 96/12 of 5 August 1996 on the management of the environment;

7)
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2. The Mining Code;
3. Instruments governing the various professional bodies:
4. Decree No. 2001/048 of 23 February 2001 relating to the setting up. organization and functioning of the Public

a. Contracts Regulatory Agency
5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs

system applicable to public contracts;
Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
Decree No. 2018/366 of 2d*' June 2018 to institute the Public Contracts Code. zaa

8. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;
9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road

maintenance:

10. Circular No 000004561/C/MINFI of 30 December 2021 on the instruction relating to the execution of finance laws,
monitoring and control ofthe execution ofthe Budget ofthe stale and other public entities for the 2022 fiscal year.

11. Unified Technical Documents (DTU) for Boyo woii<s:
12. Applicable standards:
13. Other instruments specific to the domain concerned with the contract (
14. Circular for site installation)

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the following
address;

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the Project Owner
and Contract Manager, correspondences shall be validly addressed to Fundong Council,

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy addressed to the
Contracting Authority, Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

6.

7.

c) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy addressed
within the same deadline to the Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to the
Contracting Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the
contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer, the Project Manager and the
Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and
execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a
copy to the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement
of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence
shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager
(where applicable) with a copy to the Contracting Authority and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the
Contract Manager with a copy to the Contracting Authority, the Contract Engineer and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force
majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a copy to the Project
Owner, Contract Manager, Contract Engineer and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the
guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the
Contract Engineer and notified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having
reservations shall not free the enterprise of executing the Administrative Orders received.
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1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority to the
Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take
over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1 This contract shall be In one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the
works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the following
conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five
(5) days.

Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract
Manager. In case of modification of personnel, the contractor shall replace the personnel by another member of staff of
equal competence or more (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days

following notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his
opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as

approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a
reason for termination of the contract as mentioned in article 45 below or the application of penalties: [fo be specified
where need be].

Chapter II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2  % of the amount of the contract, inclusive of all taxes. It is constituted

and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract.
The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the
works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. The
return or release of the retention fund or security shall be done within one month after final acceptance by release issued
by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of the amount
of the contract inclusive of all taxes guaranteed at 100%, shall be accorded him and conditions for the return of the
guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities and estimates
(in letters) CFA francs Inclusive of All Taxes; that is:(in figures),IS

3CFAFAmount exclusive of VAT:

Amount of VAT:
Amount of TSR and/or
Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs {amount in figures and letters exclusive of taxes) by credit to account No.
opened in the name of the contractor in the

3CFAF.
CFAF

I

bank.

b. For payments in foreign currencies {amount in figures and letters exclusive of taxes) by credit to account
opened in the name of the contractor in bank.No.

Article 14: Price variation:

14.1 Prices shall be firm,

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

14.2 Price updating modalities (not applicable)
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Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable

Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its additional
clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions;

-  The quantities considered shall be the hours used or the quantities of building materials and materials used that was
the subject of joint job cost sheets;

-  The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take
account of social benefits;

-  The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

-  Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten
percent for loss, stocking and handling;

-  The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to
take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract (all taxes
inclusive)

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial
institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be
paid to the contractor during the execution of the contract according to the modalities laid down in the Special
Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works
reaches eighty (80) percent of the amount of the contract.
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30*'’ of each month, the contractor and the Project Manager shall
jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the
schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account; Not later than the fifth (5"^) of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the
total amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the
taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has
approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelve of the month. The Contract Manager has a
deadline of fourteen (14) days maximum to sign the detailed accounts.
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Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account; Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of sums due
in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties:

A. Penalties for delay

23,1 The amount set for penalties for delays shall be set as follows;

a) One two thousandth (1/2000’^’ of the initial contract amount all taxes inclusive per calendar day of delay from the first
to the 30''’ day beyond the contractual time-limit:

b) One thousandth (1/1000*'” of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30
day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of
all taxes.

6. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special
penalties for the non-observation of the provisions of the contract, especially:

-  Late submission of final bond;

-  Late submission of insurances;

•  Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment In case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

th

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed and
which detailed account summarises the total sums to which the contractor may be entitled as a result of the execution of
the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and
forward to the contractor after final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the
general and final detailed accounts of the contract which he had signed jointly by the contractor and the Contracting
Authority. This detailed account includes:
-  the final detailed account.
-  the balance

-  the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties,
puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and
conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes
applicable to this contract include notably:

-  Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;

-  Registration dues in accordance with the Tax Code;

-  Dues and taxes attached to the execution of services provided for in the contract;
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o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of
the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped by
taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special Technical
Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (03) months - ninety
(90) days.

31.2

works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works shall be
communicated to the Project Manager in ffve (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall be
submitted by the Contract Manager. The Project Owner shall make available the site and access ways to the contractor at
the appropriate time as the wori<s progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the scope
of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

This time-limit shall run from the date of notification of the Administrative Order to commence execution of the

Liability insurance, business manager;

Comprehensive insurance of the site;

Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor:

35.1 Programme of works, Quality Assurance Plan and others,

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence
execution, the contractor shall submit in six (6) copies for the approval of Project Manager after the endorsement of the
Contract Engineer the execution programme of the works, his work calendar, his draft Quality Assurance Plan and the
Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of receipt
with:

Either the indication “GOOD FOR EXECUTION":
Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then have a
deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the contractual schedule.
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The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project Manager. After
approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting
Authority without staying Its execution. However, if important modifications alter the objective of the contract or the nature
of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within
fifteen {15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and Secondary
life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ,

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the
contractor with regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the contract..

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the
structure must be submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15) days
prior to the date provided for the commencement of execution of the corresponding part of the structure,
b) The Contract eng/neer has a deadline of five (05) days to examine and make known his observations. The contractor
then has a deadline of [04) four days to present  a new file including the said observations.

35.3

documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be placed within
a maximum deadline of fifteen days after the notification of the Administrative Order to commence work. The services to
inform in case of interruption of traffic or along the deviated itinerary are the Contracting Authority, Project Owner, contract
Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on the site

by a commission that is made up of the following;

In case of the non-observance of the approval deadlines of the above documents by the Administration, these

(Chairperson)
(Member)
(Secretary)
(Member)
(Observe)
(Observer)
(Member)

The Project Owner or his representative
The Contract Manager
The Contract Engineer or his representative
The Project Manager
The Divisional Delegate of MINMAP or his representative;.
The Contractor or his Representative
The Divisional Delegate of MINEPAT or his representative

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the commission by a
letter of invitation - not more than five (5) working days. Each member of the commission shall be entitled to indemnity
paid by the Project Owner according to the bareme enforced.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents transmitted by
the Contracting Authority shall indicate to the contractor - within five (5) days the building line and all other Secondary
points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount of the
contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the contractor’s
personnel and laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the
contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The
erased or cancelled parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.

34



Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written request
to the Contract Engineer, who shall then organize  a technical visit for pre-acceptance. This visit shall Include the following
operations.

Qualitative and quantitative evaluations of the different works that have been executed.
Findings and statement of the unexecuted task envisaged in the present jobbing order.
Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed on the field, by the following.

(Secretary)
(Member)
(Member)
...(Member)

-The Contract Engineer or his representative
-The Project Manager
-The Contractor or his Representative
- Control Brigade MINMAP Boyo

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding
works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule and call
for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the said
request. The Authorizing officer shall then fix the date of acceptance in collaboration with the Contract Engineer and call
for the task by a letter of invitation. The acceptance commission shall comprise the following;

.. (Chairman)
(Member)
(Member)

.. (Member)
(Member)
... (Member)
...(Observer)
..(Member)
.. (Secretary)

-The Project Owner or his representative
-The Contract Manager
- The Project Manager
-The Fundong Council Stores Accountant
-The Divisional Delegate MINEPAT or his representative
-The Contractor or his Representative
- The Divisional Delegate of MINMAP
- The Chairman of the Water Management Committee....
-The Contract Engineer or his representative

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if satisfied
with the works executed. An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer
and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days from the
date of expiry of the guarantee. The commission and procedure for final acceptance shall be the same as for Provisional
Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional
acceptance.

Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Section II Paragraph 1 and 2 of Decree No. 2018/366 of 20 June 2018
and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases;

Death of the allotee.

Bankruptcy of the allotee
Judicial liquidations
In case of sub-contracting, co-contracting or subsidiary orders with the prior authoeisation of the project owner
Failure to comply with labour laws and regulations

-  Significant price variation under the conditions laid down by the General Administrative Clauses due to changes in
economic conditions or in the initial quantities of the contract.
Duly established fraudulent and corrupt practices
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Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage
of more than seven (7) calendar days:
Delay in work resulting in penalties of more than 10 % of the amount of the works;
Refusal to repeat poorly executed works;
Default by the contractor;
Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force majeure,
the thresholds below which claims shall not be admitted are;

-  Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second:
-  Flood: decennial flood frequency.
-  Social unrest.

-  Road blockage,
-  High level insecurity/ terror
-  Out break of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from the
execution of this contract may be settled amicably. Where no amicable solution can be found for a disagreement, it is
brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced at the

cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting
Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board {totalheight=2.60m.
width=1.20m, board thickness-2.5cm at 1,20m above the ground level with poles embedded in concrefe) at the entrance
to the site on a place approved by the Contract Engineer, bearing the following text written on one side of the board.

REPUBLIC OF CAMEROON

Peace • Work - Fatherland

CONSTRUCTION OF ADUK WATER SUPPLY SCHEME (LOT 1),AND EXTENSION OF MBAM WATER SUPPLY
SCHEME (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION. NORTH WEST REGION

CONTRACTING AUTHORITY:THE MAYOR OF FUNDONG COUNCIL

PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL

FINANCING; 2022 PUBLIC INVESTMENT BUDGET (PIB) MINEE

CONTRACTOR

DURATION 3 MONTHS (90 DAYS)

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF WATER RESOURCES AND ENERGY FOR BOYO DIVISION

DURATION OF CONTRACT: THREE MONTHS (90 CALENDAR DAYS)

DOCUMENT NO. 5:

Special Technical Conditions (STC)

I - PREPARATORY WORKS

CONSTRUCTION WORKS

REHABILITATION WORKS

IV- PIPING NETWORK

V - ENVIRONMENTAL MITIGATION MEASURES

VI - PROJECT SUSTAINABILITY
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1 - GENERALITIES: This present special technical specifications concern the CONSTRUCTION OF ADUK WATER
SUPPLY SCHEME (LOT 1 ),AND EXTENSION OF MBAM WATER SUPPLY SCHEME (LOT 2) IN THE
FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION It is the duty of the contractor to
realize the scheme including the structures as per the specifications and plans that shall be approved by the competent
authority. Through the contract Engineer, the contractor shall furnish the owner of the project and other project team
members within 15 days from the date of notification to start work with an execution plan showing clearly how he intends
to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense a sign-posts indicating the ongoing work in conformity with
the plans put at his disposal by the contracting authority.

Hygiene and safety; The contractor shall ensure total hygiene and security of the site by constructing  a temporal latrine
and putting up a temporal fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally responsible
for all tools and materials present at the work site. He shall seek an insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to intervene in
case of any emergency without necessary interfering with the activities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a scale rule
from the plans. The contractor shall check in-situ the possibility of translating the dimensions on plans to the structure
before work begins. He shall refer to the Project Engineer in case of any doubt. He shall not on his own modify anything
on the structure and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost without
modification of the contract amount. The owner of the project shall have the right to the final choice in case of any
modification.

2- PREPARATORY WORKS : These works concern the Installation of project signboard, acquisition of worksite office,
store and lodging places for personnel, general site cleaning and implantation, demolition of temporary structures.
These shall also include preparation of working documents.
The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between
the plans and the descriptive notice, the project team shall be contacted for examination, elaboration and conclusion.
These technical specifications have as objective the definition of the consistence of works to be executed in accordance
with the plans and according to technical norms for the construction of classroom buildings.

3- CONSTRUCTION WORKS: This shall include the construction Of valve Chambers (80 X 80 X 100cm) in
stone masonry and concrete floor.
Nomenclature of Work

Excavation for construction

Excavation shall be made to levels and dimensions depending on the type of soil. All structures must be placed on hard soil. The
supervisor shall approve the depth of the excavation before the construction starts. The foreman must see into it that all
shouldered stumps and other obstructions encountered in the course of excavation are removed.

Stone masonry required for the construction of structures should be aesthetical and according to structure type
(shape, size of stones, joints etc...) in accordance with Engineering rules.
Binding mortar shall contain 300 (three hundred) kg of cement per m^ of sand with the biggest sand grain being 4mm.
The visible sides of the stone masonry must be regular. The minimal sizes of the sides must not be less than 15 (fifteen)
cm.

M450 mortar shall be used for the finishing of the external joints.
Mortar and Concrete

Mortar

M450 mortar shall be a mixture of 450 {four hundred and fifty) kilogrammes of cement per cubic metre of
dry sand.
If the M450 mortar is more than 20 (twenty) millimetres thick, micro-concrete mixed with 400 (four
hundred) kilogrammes of cement whose composition shall first of all be submitted for the Supervisor’s
approval shall be used.

Concrete

Reinforced concrete in elevation shall contain 350 kilogrammes of cement per cubic metre and shall be
vibrated during laying.

4^
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C350 concrete for reinforced concrete structures should have a minimal compressive strength of 270 bars
in 28 days.

Depending on the volume of concrete to be made, the Supervisor may carry out quality control tests at his expense
or. if he deems it necessary, ask an approved laboratory to collect samples and carry out compression tests to
check the quality of the concrete.

If the required minimum strength is not attained, the Contractor shall bear the cost of tests and the
Supervisor shall decide on the measure to take in respect of the structure concerned.

The volume of average and big size aggregates in the C150 concrete should double that of the volume of sand.
Pointing and Plastering

Pointing
The joints of all external walls of stone masonry, which are visible, shall be pointed carefully such that the
works have an aesthetic look. M625 mortar shall be used for pointing, with a cement paste (1:0) finish.

Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by 1cm
thick of spatter dash 1 ;2 M625. Application of a rendering coat of 2cm thick 1:4 (M300)mix and a setting
coat 2cm thick 1:2 M625. The wall is then finished with cement paste.
B) Plastering of surfaces not in contact with water as chambers for air valves, valves, and washouts shall
be 1 coat of plaster 1 cm thick and a mix of 1:3 (M400).

The floor shall be In cement grout, smoothly trowel finished on a sand screed of 3cm thick.

4- REHABILITATION WORKS: This shall include the general rehabilitation of all existing structures and stand taps
for proper functioning of the entire scheme it proper functioning. This shall also include the repair of leakages in storage
tanks and catchments where ever necessary in the entire scheme.

5- PIPING NETWORK;

Description
This item shall consist of the provision, replacement and installation of all pipes including the installation of accessories
like couplings, tees, reducers, etc... To entirely complete this item as per these specifications and plans.
Construction methods

The soil in the bottom of the trench shall be lightly scarified before placing the pipe or other elements.
During transport, storage, and assembling of piping elements care shall be taken to avoid soil and other contamination
from entering the system.
Laying of the pipes, assembling of pipes and all other works, directly related to the piping works, shall only be executed
during dry weather conditions.
Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the separate
elements.

Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc. shall be connected in conformity with the manufacturer’s prescriptions.
Method of measurement

The quantity of PVC shall be measured per linear meter of installed pipe. Measurements shall be made for each class of
pipe and each diameter of pipe separately.
Basis of payment
Payments shall be made at the contract's unit price. This unit price shall be full compensation for the provision,
transportation, installation and testing of all piping material including the installation of all accessories like couplings, tees,
reducers, etc. etc.

This price shall also include full compensation for the inspection of excavations by third parties as well as the guidance of
backfill activities by third parties.

Variations in quantities, which vary more than 15 percent from the quantities as mentioned in this document, shall be
determined and compensated.
Excavation of Trenches

The depth of the trenches for the piping network shall be done in function of the diameter of the pipes used. The
minimum depth of excavation shall be gotten by the formula (70cm + ) where is the diameter of the pipe used and the
widths as directed by the supervisor and shown on the plan.
Setting out of works

The contractor shall be responsible for the removal of existing damaged pipes setting out of all-pertinent lines,
works, grades and levels as required for the proper and accurate positioning of the structures on the site.

Earth Works

Description
This item shall consist of all excavation and backfill works in accordance with these specifications and In
conformity with the lines shown on the plans or as indicated by the supervisor.

I
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Excavation works for the piping system shali be performed by the locai communities. The contractor however shall inspect the
excavations before placing of any elements.

The bottom of the trench shali be free of any stones or other materials which could incur damage to the pipes.
Trenches shall be dug in accordance to the plans to facilitate the laying of pipes. After pipes must have been laid, they must be
carefully filled and ramped in soil layers of 20cm. The supervisor is responsible for the supervision of the excavation and
backfilling of the trenches by the community.

Plumbing Works
Plumbing works here refer to:
i) Laying of the pipes in the trenches
ii) Installation of fittings for air valves, washouts and control valves
iii) Installation of branch accessories up to the last plastic pipe before standpipes

Pipes specifications
Pipes should meet the physical characteristics presented in table A below.
Table A: Physical Characteristics of Pipes

Service

Pressure

Test Pressure

lhat 20“C

ThicknessExternal Diameter

Nominal Max.AverageTolerance0

6.51.5 1.9 1.60.320 ±0.5

2.8 2.5 10.32.3

6.52.3 1.60.3 1.925 ±0.5

10.32.8 3.3 2.5

2.9 1.6 6.52.4±0.5 0.332
10.34.2 2.53.6

1.6 6.53 3.50.340 ±0.5
10.34.5 5.2 2.5

4.3 1.6 6.53.7±0.5 0.350

6.4 2.5 10.35.6

3,5 10 43±0.8 0.363

6.3 6.54.7 5.4

8.1 4 10.37.1

4.2 10 4.10.3 3.675 ±0.9

6.3 6.3 6.55.5

4.3 10 4.1±1.1 0.3 590

6.56.6 7.5 6.3

3.2 3.8 16.7 0.60.4110 ±1.4

6.1 10 15.3

8.1 9.2 6.3 1.6

4.3 16.7 0.63.70.4±1.5125

6.8 10 16

6.3 1.69.2 10.4

3.7 4.3 0.6 2.570.5140 ±1.7

3.756.1 7 1

9.3 10.5 1.6 5.86

3.8 4.4 0.6 1.950.5160 ±2

6.2 7.1 1 3.3

1.69.5 10.7 5.2

Tolerances

Ovalization : 1mm

«
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Length of pipe : 1% 6cm
Socket length ; 0.6 mm

13.1.1 Control tests for pipes

a) Length
The tolerance for pipe lengths shall be 1% ( 6cm) for every 100 pipes, if the number of pipes not '
respecting this tolerance is less than 3 i.e. 3%, then the \A/hole lot is considered okay, othenwise the supervisor
could request that as many pipes be tested in the lot as possible,
b) External diameter
The tolerance shall be 0.3mm for pipes of external diameters between 25mm and 50mm, and 0.4 mm for pipes
between 63mm and 75mm diameters. Before reception, the supervisor shall verify the external diameters of 15 pipes for
every 300 pipes. If 6 or more pipes do not meet the tolerance prescribed above, he reserves the right to reject the whole
lot. If 5 pipes do not meet the tolerance above, 15 other pipes are selected at random from the same lot and verified. If
the same results are obtained for 5 pipes, the whole lot is rejected.

c) Thickness
Thickness verification should adhere to the specifications presented on table B.

Table B: Thickness verification

No. of pipes randomly
selected for verification

No. of pipes in the No. of bad pipes X

lot Lot accepted if X Lot rejected if X
max = min =

10 2 3100-199

200-299 15 3 4

300-499 20 3 4

6500 - 899 25 5

899-1300 30 6 7

40 8 91300-3200

The supervisor shall carry out thickness verification in accordance with table B.
d) Socket length
The socket length has to be verified according to agreed norms. The value obtained should have the theoretical value of the
diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm.

e) Shrinkage cracks
Shrinkage crack tests should be carried out according to agreed methods by the supervisor on a 1*5 - 30 cm long
sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for 15 samples
representing a lot of 100 pipes, the lot shall be rejected,

f) Internal pressure
Pipe samples shall be subjected to 1.5 times the service pressure for a duration of one hour. If one out of every five
samples ruptures, another set of five is selected for a retest. If the second set respects the specified relation v/lth the
service pressure,
the set is considered satisfactory. Otherwise, necessary adjustments are carried out to meet the required specifications,
or the lot is rejected,

g) Impact
This test is carried out on three samples, one from each extremities and the third from the centre, all three, one meter
long. Perpendicular masses are dropped from a height of one meter onto the samples as in table c.

Table C: Impact test schedule
IVIass (kg)Pipe diameter

125

132

140

3.550

*
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563

7.575

7.590

The pipes are accepted If the percentage of broken pipes in the tested samples do not exceed 20%.
The contractor is requested to furnish the supervisor with all information (name, address, phone etc.) on the factory being
used to procure pipes for this project. When the pipes are checked and tested the contractor shall present to the
supervisor a quality certificate from the manufacturer ascertaining that the pipes meet the required standards as described
in the sections above. The contractor shall arrange for free access to the factory for the supen/isor to enable him request
as required for all factory tests described in the sections above to be carried out by the manufacturer. The performance
guarantee of works shall cover all defects in pipes, their handling and workmanship.
Fittings specifications
The fittings required for these works, their marks and makes are presented below. Contractors are required to strictly
respect these specifications.
All fittings have to be approved by the supervisor before being used. All fittings not conforming to those specified In this
table shall be rejected. The performance guarantee of works shall cover all defects on fittings, their handling and
workmanship.

MakeTrade MarkDescription of Goods
German6FADAPTOR UNION 25- 3/4

GF GermanADAPTOR UNION 32-1

GermanGFADAPTOR UNION 40-1 1/4

GermanGFADAPTOR UNION 50-1 1/2

GF GermanADAPTOR UNION 63-2

GermanGFADAPTOR UNION 75-2 1/2

GFor GA GermanAIR VALVES

MAAT or ESSETI EnglandBALL VALVE 1 1/2

EnglandMAAT or ESSETIBALL VALVE 2

ItalyPN10DEC VALVE 0 3/4
ItalyItalyDEC VALVE 1 1/4

ItalyItalyDEC VALVE 1 1/2

ItalyItalyDEC VALVE 2

Italy ItalyDEC VALVE 2 1/2
UKCK or HGG.I. ELBOW 0 3/4

CKor HG UKG.I. ELBOW 1 y4

CKor HG UKG.I. ELBOW 1 y2

UKCKor HGG.I. ELBOW 2"

CKor HG UKG.I. ELBOW 2 y2

MAAT OR ESSETI or Italy EnglandFLOAT VALVE 63

ItalyG.I. PIPE 0 3/4 Italy

ItalyItalyG.I. PIPE1

ItalyItalyG.I. PIPE1 y4

ItalyItalyG.I. PIPE1 y2

ItalyItalyG.I, PIPE 2

Italy ItalyG.I. PIPE2y2

CK or HG UKG.I. SOCKET 0 3/4

UKCKor HGG.I. SOCKET 1 1/4

CK or HG UKG.I. SOCKET 1 1/2

HGor HG UKG.I. SOCKET 2

CKor HG UKG.I. TEE1

GF orHG GermanG.I. TEE 1 y4

GF orHG GermanG.I. TEE 1 y2
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Description o! Goods Trade Mark Make

G.l. TEE 2 CKor HG UK

G.l. TEE2y2 CKorHG UK

NIPPLE 0 3/4 CKorHG UK

NIPPLE 1 CK or HG UK

NIPPLE 1 74 CK or HG UK

NIPPLE 1 72 CKor HG UK

NIPPLE 2 CKorHG UK

NIPPLE 2 72 CKorHG UK

PVC ELBOW 63 Commer or EPE Italy
PVC RED SOCKET 40-32 Commer or EPE Italy
PVC RED SOCKET 50-40 Commer or EPE Italy
PVC RED SOCKET 63-50 Commer or EPE Italy
PVC RED SOCKET 75-50 Commer or EPE Italy

PVC RED SOCKET 75-63 Commer or EPE Italy

PVC TEE 32 Commer Italy

PVC TEE 40 Commer Italy

PVC TEE 50 Commer Italy

PVC TEE 63 Commer Italy

PVC TEE 75 Commer or ASK Italy
Commer or ASKPVC VALVE 32 Italy

PVC VALVE 40 Commer or ASK Italy

Commer or ASKPVC VALVE 50 Italy

PVC VALVE 63 Commer or ASK Italy

Commer or ASKPVC VALVE 75 Italy
REDUCER G.l. 1 "-3/4 CKorHG UK

PVC RED SOCKET 75-63 Commer or EPE Italy
SADLE PIECE 32-1 Commer or pp Italy

SADLE PIECE 40-1 Commer or pp Italy

SADLE PIECE 50 Commer or pp Italy
Commer or ppSADLE PIECE 50-1 Italy

SADLE PIECE 63 Commer or pp Italy
SADLE PIECE 63-1 ItalyCommer or pp

SADLE PIECE 75-1 Commer orpp Italy
TAP 0 3/4 GermanEnlenel

PVC UNION 0 3/4 Commer Italy

PVC UNION 1 Commer Italy
CommerPVC UNION 1 74 Italy

CommerPVC UNION 1 72 Italy

CommerPVC UNION 2 Italy

Commer ItalyPVC UNION 2 72

Italy orHGG.l. Plug 3/4
Italy ItalyNON RETURN VALVE 2

Geb FranceGEBAJOINT

Geb FranceGLUE 1 KG

FranceHERM (ROLL) France

German GermanSAND PAPER (ML)
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Backfill

Backfill for the piping system and structures shall be performed by the contractor.
No backfill operations shall be allowed before the approval from the supervisor has been granted.
The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.

Maintenance of excavations.

The contractor shall carry the risk of collapse of excavated faces whether or not he takes any precautions, the nature of the
precautions shall be entirely at his own discretion.

No water shall be allowed to accumulate in any portion of the excavations.

The excavations shall be protected against flooding, and any water entering them whether by seepage, rains, storms, floods or
any other way. Water shall immediately be removed by pumping or baling.

It is the contractor’s responsibility to keep excavations dry and the contractor shall remove all water, at his expense.

The contractor shall include costs, which he might incur on this item in the unit prices of other items (piping and structures).

4- ENVIRONMENTAL MITIGATION MEASURES: This shall include Water Quality tests: these include
Physico-Chemical and Bacteriological analyses of the sampled water. This shall also include the Protection of the five
catchment areas by; - the demarcation of its zone of influence through the erection of a fence made of barbed wire: -the
planting of water friendly trees In it (Pinus Africanus, Mysopsis or Wenge); - the erection of a sign board prohibiting human
activities in the area.

11 5- PROJECT SUSTAINABILITY: The sustainability of the project shall be assured by a series of measures
among which shall include the Supply of a complete tool box and spare parts [List of tools and spare parts to be
prescribed by at the Divisional Delegation of MINEE.BOYO]. Equipment to be officially handed to the Chairman of
the WMC during the Provisionary Reception by the reception commission. This shall also include some basic training
to be given to the caretakers (at least 02persons) as well as the management committee. The entrepreneur shall
obtain an attestation of environmental impact notice from the council concerned, indicating that the environment
impact notice has been carried out by the project owner

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of bushes, the
setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of washing
should be concreted. These maintenance areas should have a slope toward a cesspool provided for the purpose and
toward the inside of the platform in order to avoid the out-flow of the polluting products toward the site and the
neighborhood.
At the end the works, the entrepreneur will do all necessary works to the restoration of the various places of the site. The
entrepreneur should fold all his material, and equipment. He should demolish all stationary installation, as foundation,
support made of concrete or metallic, etc. in order to put back the site In its nearest initial state. No equipment nor materials
should be abandoned on the site, nor in the vicinity after the execution of all the works. Left-over materials are to be
covered with a layer of earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case
may be.

/
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INVENTORY SHEET FOR WATER POINT

Identification of Inspector:

Name

Dote of CollectionSurname

Address

Structure Code:

If AEP cod^

PROJECT FINANCING

Project

owner:
I

Funder:

Construction YearConstruction Year:

Entreprise

Enfreprise

rehab, s

name:

for

GEOGRAPHICAL LOCATION

Region:

I

L j
Division : Sub-

jDivision: Council :

Locality :

Quarter:

Place :

COORDINATIiS

Code Waypoint:

X- Coordinates: (km) Longitude:

i J  L

Latitude:(km)Y- Coordinates:
1  iMarket

2 iSchool

3 :Hospital

4 :Administration

5 : Stop point on highway

6 iHousehold

SITE:

Precise the nome and/or Place
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0  : Others

1  :WeIIs

2  : Borehole

3  : Tower AEP

4  : Standpipe
5  : Source

CHARACTERISTICS OF WATER POINT

TYPE OF WATER POINT:

•NATURE WATER POINTOther Informotion 0 : Others

1  : Modem well

2 : Equipped well(PMH)
3 : Equipped borehole
PMH4:AEPG

5 : AEPP

6 : AEP Mixte

7 : Source

8 : Source Rehab

NATURE OF WATER POINT:

Other Information

1  iFonctional

2 : Partially
3 functional

4 3 Nftn fnnctional

STATE OF STRUCTURE:

Observation;

1  : no fuel for the pump

2 : pump damaged

3 : broken tab

4 : broken pipes

5 : no spare parts

NATURE OF BREAKDOWN

EQUIPEMENT

0 lOthers 0 :Other

>iimp mnrif!PMHGRAVITY:

I  : Generator 1  :Vergnet
2 : Indian mark

II ou III 3:

Rope

2 : submerge Pump or surface
(solar) 3 : submerge Pump or
surface (wind) 4
3 other information

MANAGEMENT OF HYDRAULIC STRUCTURE /WATER POINT

FUNDING,IMPING MODF=FL

0 :others

I  : Payable (flat-
rate/family) 2

:Volumetric

3 • t^nnc pnynhlp

0 rolhers

I  : Comitee water

point
2 : Private

management

Other information:Other information:

*
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0 :others

1  : Artisan repairer
2 : Reparateur
villager
3 3 : Private

operator

«

MAINTENANCE

0_200

201_350

351_500

501_700

More thanVOl

Imprecise

NOMBER OF CONSUMMERS

PRINCIPAL USAGES

□ yes !no
Enough water quantity ?

Observation :

WATER QUALITY

PH
Physico-chemical parameters

Acidic

Basic

CONDUCTIVITY

Organoleptic Parameter
Taste

Acceptable OdourColor
Acceptablebright

Disorder

bad

Baddirty
others :
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Ammonium

Nitrogen kjeldahl

Total Nitrogen

Nitrates

Pollutant indicators Parameter

Arsenic

Nickel

Cyanides

Lead

Chromium

Toxic Parameters

PHYSICAL CHARACTERISTICS:

(m) Drawn down : (m)Water height:

(fnVh)

(mVh/m)

Exploitation flow rate:

Specific flow rate :

(m)Static level:

(m)Top strainer level:

(mm) Network length :

Number of subscibers :

(m)Diametre:

Depth:

Storage capacity :

Storage Cocftlcient:

Piping distance:

(m)

Number standtaps :

Piping distribution :

(r Number stand taps :

(m3 /I)

(m)

ENVIRONNEMENT

Less than 35 m:

Qvailoblyes ~)10Non public

Less than 50 m:

. Available drainage network:

.Residence:

.Livestocks:

If yes. Nature livestock:

. spreading plan:

. industrial activity, waste, etc...

□
sanitation

□ yes □ no

[J yes □ no

□ y®s □ "o

□ yes C. no

Less than 500 m:

□ yes □ noProximity water source available

If yes, indicate the nome:
presence of wet zone or swomp
If yes, indicate the council area: .

D yes : - no
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In o rodius of 3 km :

yes 1 nopresence woter supply point

if yes, indicate the name :

Registered/Declaration of collected samples :

availability of cornet manogement samples

is water collected declared annually at:

O Council water service

O Other organs

Are they refugies oreound the structures?

“1 yes no

□ noyes
n yes noc

c:n yes no

□

Development Submerged pump/surface
With a rope
Taps
Generator pumping
Solar

Exhaure. ,3

Reinforced concrete

None reinforced concrete
Base. 2

Reinforced concrete

None reinforced concrete2Margelle.

Reinforced concrete

None reinforced

concrete

Encroachment

Cover. .2

.?Water outlet.

yes □ no2Supply.

2^pori* pnrt<

Nome and signature of Project
engineer

Nome end signoture of beneficioryName and signoture of contractor

At the
theAt

theAt
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DOCUMENT N°. 06

UNIT PRICE SCHEDULE

LOT1

BILL OF QUANTITIES FOR THE CONSTRUCTION OF ADUK WATER SUPPLY SCHEME,FUNDONG
SUBI)I\ ISION,BOVO DIVISION

T.P (FCFA)Unit Qt> U.PWORK DESCRIPTIONITEM

(FCFA)

PREPARATORY WORKS100

Site installation (Installation of project signboard,
acquisition of worksite office, store and lodging
places for personnel, general site cleaning and
implantation, demolition of temporary' structures).

LS101

Preparation of working documents LS102

SUB Total 100

CONSTRUCTION WORKS200

CATCHMENT201

Construction of Spring intake w ith 2m- reinforced
concrete collection chamber.

U2011

2Uconstruction of connection chambers2012

U 2construction of break pressure points2013

SUB Total 201

20m’ CIRCULAR STORAGE TANK IN STONE MASONRY WITH AN INTERNAL CONTROL

ROOM EQUIPPED WITH A METALLIC DOOR (PLUMBING ACCESSORIES INCLUSIVE).
202

M- 1102021 Site clearance.

LS 1Setting out of foundation.2022

m’ 30.00Excavation of foundation.2023

m’ 0.202024 Lean concrete.

Reinforced concrete foundation in PC 350kg/m3
(rods size diameter 10mm).

m’ 5.502025

m’ 8.70Stone masonrv walls 40cm thick.2026

2.56Chiselling and pointing of internal and external walls
of tank and control room (ratio: 1:1).

m’2027

Waterproof plastering of internal walls in three (03)
coats.

m’ 2.452028

Flooring (ration 1:2) and benching of angle (ratio:
1:1).

m’ 3.502029

U 20Formwork 1x1220210

m’ 2020211 Formwork Props

Reinforced concrete roof slab in PC 400kg/m3 (rods
size diameter 12mm) with provision for two (02)
manholes.

m’ 5.2720212

Backllllingof foundation. U 18.0020213

Production and installation of iron door 21 Ox 80cm

with a vachette lock.
U20214

LSPurchase of a metallic ladder 3m height. I20215

other plumbling accessories (PVC valves dia.75mm.
PVC and Gl elbows, adaptor, tees, strainer 3" etc.).

LS20216

SUB TOTAL 202

CONSTRUCTION WORKS203

Standpipe equipped with soak-away pit( double). U 22031

Standpipe equipped w ith soak-away pit(single). U 112032

Control valve chamber (80x80x 100cm) in stone
masonry.

U 22033

Stream crossing each with three (03) GI pipes 2",
two (02) reinforced concrete pillars 2.5m height and
installation of washout valve.

U 32034

I }47 T
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SUB TOTAL 203

REHABILITATION WORKS.300

301 Rehabilitation of stand taps U 7

SUB TOTAL 300

400 PIPING NETWORK

401 Pipeline excavation Ml, 2.490

402 Supply and layingof PVC Pipe Dia.75 NPIO ML 167

Supply and layingof PVC Pipe Dia.63 NPIO403 ML 165

404 supply and laying of PVC I)ia.40 NP10 ML 34

supply and layingof PVC Dia.32 NPIO ML405 50

Production and implantation of pipeline indicators in
reinforced concrete every 100m.

U 22406

SUBTOTAL 400

500 ENVIRONMENTAL MU IGATION

MEASURES

Water Quality tests [before and after construction]
these include Physico-Chemical and Bacteriological
analyses of the sampled water.

501 U

502 Backfilling of Pipeline

Cleaning and Disinfection of Pipeline.

ML 2,490

LS503

Protection of the catchment area by:-thc demarcation
of its zone of inlluence through the erection of a
fence made of barbed wire;

-the planting of water friendly trees in it.-the erection
of a sign board prohibiting human activities in the
area.

U504

SUB TOTAL 500

PROJ ECT SUSTAIN A BI LI T\600

SessiTraining and putting in place of a Water
Management Committee [WMC] + Training of two
(02) Caretakers. And the production of the Internal
Rules and Regulations [1 & R] governing the
management of the Water Supply Scheme. The [1 &
R] should be co-signed by the D.O. of the
Division.the Divisional Delegate MINEE of the
Division, the Development Association President
and the Chairman of the WMC. Signed list of elected
members WMC with ID Cards and Telephone
contact numbers.

601

3on

SUB TOTAL 600

TOTAL EXCLUDING TAXES (1+lI+III+lV+V+M)

\'AT(19.25%)

AIR(2.2% or5.5%)

TOTALTAXES

TOTAL INCLUDING TAXES

NET TO BE PAID

This bill is closed at a sum of.
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DOCUMENT N°. 07

BILL OF QUANTITIES AND COST ESTIMATES

UL2

BILL OF QUANTITIES FOR THE EXTENSION OF MBAM WATER SUPPL\ SCHEME

T.P(FCFA)Qty U.PWORK DESCRIPTION UnitITEM

(FCFA)

PREPARATOR^ WORKS100

Site installation (Installation of project signboard,
acquisition of worksite office, store and lodging
places for personnel, general site cleaning and
implantation, demolition of temporary structures).

LS101

LSPreparation of working documents.102

SUB Total 100

CONSTRUCT ION WORKS200

CATCHMENT201

Construction of 1 m^ reinforced concrete control

chamber.

U 22011

SUB Total 201

10 m" CIRCULAR STORAGE TANK IN STONE MASONRY VVIl  H AN INTERNAL CONTROL

ROOM EQUIPPED WITH A METALLIC DOOR (FLOAT VALVE 2'/2 AND OTHER PLUMBING
ACCESSORIES INCLUSIVE)

203

10Site clearance.2031

Setting out of foundation. LS2032

m^ 5.85Excavation of foundation.2033

m^ 0.852034 Lean concrete.

Reinforced concrete foundation in PC 350kg/m3
(rods size diameter 8mm).

1.462035

Stone masonry walls 40cm thick. m’ 2.002036

4.00Chiselling and pointing of internal and external walls
of tank and control room (ratio: 1:1).

m’2037

Waterproofplastcring of internal walls in three (03)
coats.

m' 1.652038

Flooring (ration 1:2) and benching of angle (ratio: ni* 0.902039

1:1).

U 5Formwork 1x1220310

U 520311 Formwork Props

Reinforced concrete roof slab in PC 400kg/m3 (rods
size diameter 8mm) with provision for two (02)
manholes as shown on plan.

j 1.6020312 m

m’ 1.20Backfilling of foundation.20313

Production and installation of iron door 210x80cm

with a vachette lock.
U20314

Purchase of a metallic ladder 2.5ni height. U20315

Purchase and installation of float valve 2 1/2" and

other plumbling accessories (PVC valves dia. 90nim
and 75mm. PVC and G1 elbows, adaptors, tecs,
strainer 3". automatic control valve etc.).

LS20316

SUB TOTAL 203

Standpipe equipped with soak-away pit. U 3300

SUB TOTAL 300

REHABILITATION WORKS400

Rehabilitation of existing tank LS 1401
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Rehabilitation of spring intake with Im- reinforced
concrete collection chamber.

402 LS

SI BTOT.\L...

PIPING NETWORK500

Pipeline excavation ML 2.086501

502 Supply and laying of PVC Pipe Dia.50 NPIO ML 300

Supply and laying of PVC Pipe Dia.32 NP12.5 ML 42503

Supply and laying of G I 2 1/2 U504 6

Plumbing accessories.505 LS I

l.aying of pipes.416 ML 2.086

Production and implantation of pipeline indicators in
reinforced concrete everv 50m.

U 42417

SIBTOT.4L400

ENVIRONMENTAL MITIGATION

MEASURES

500

Water Quality tests [before and arter construction)
these include Physico-Chemical and Bacteriological
analyses of the sampled water.

U501

Backfilling of Pipeline ML 2.086502

Cleaning and Disinfection of Pipeline.503 LS

Protection of the catchment area by: - the
demarcation of its zone of influence through the
erection of a fence made of barbed wire;

- the planting of water friendly trees in it (Finns
qfricanus, Mysopsis or Wenge); - the erection of a
sign board prohibiting human activities in the area.

U504

SUB TOTAL 500

PROJECT SUSTAINABILITY600

Training and putting in place of a Water
Management Committee [WMC] + Training of two
(02) Caretakers. And the production of the Internal
Rules and Regulations [I & R] governing the
management of the Water Supply Scheme. The [I &
R) should be co-signed by the D.O. of the Divisiono,
the Regional Delegate MINEE.NW or the Divisional
Delegate MINEE of the Division, the Development
Association President and the Chairman of the

WMC. Indicators: Signed list of elected members
WMC with ID Cards and Telephone contact
numbers. Report on WMC Training, and six (06)
signed copies of the [1 & R].
Supply of a complete tool box and spare parts [List
of tools and spare parts to be obtained at the
Regional DelegationofMlNEE.NW]. Equipments to
be ofllcially handed to the Chairman of the WMC by
the Regional Delegate of MINEE during the
Provisional Reception.

Sessi 3601

on

U602

SUB TOTAL600

TOTAL EXCLUDING TAXES (I+II+III+IV+V+M)

VAT (19.25%)

AIR (2.2% or 5.5%)

TOTALTAXES

TOTAL INCLUDING TAXES

NET TO BE PAID

I
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This bill is closed at a sum of
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DOCUMENT N°. 8
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

Duration of

a/Miv/itu

Total

niiantit\/
UnitNo Daily out put

No Days break
Daily wage AmountCategory

up

0.

I
CO

<

q:

O

§

TOTAL A

Days break
AmountType No Daily rateI

inO
LU

b CO
Ul

LU

a

3
o TOTAL B
Ui

Quantity AmountType Unit Unit costCO
z>

o

<

UJ

u
CO

Q

<

<

C£.
LU

<

TOTAL C

D DIRECT TOTAL COST A+B+C

GENERAL SITE EXPENESES Dx%E

GENERAL OFFICE EXPENSES Dx%F

NET COST D+E+FG

RISK + BENEFITS Gx%H

G+HP TOTAL COST (HT)

UNIT COST (HT) P/Q’TYV

1
f }.  52



Document No. 9:

Model contract
REPUBLIC OF CAMF.ROON

Peace - Work - Fatherland
REPUBLIQUE DU CAMEROUN

Paix - Travail - Paine

MINISTRY OF DECENTRALISATION AND.
LOCAL DEVELOPMENT

MINISTERE DE DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL

NORTH-WEST REGION
BOYO

DIVISION

REGION DU NORD-OUEST

DEPARTliMENT

DE BOYO

COMMUNE DE

FUNDONG
FUN DONG COUNCIL

Ref: No. I'undong ihc/NWR/BOYO/FC

JOBBING ORDER No /JO/ S/NWR/BOYO/FC OF 2022

Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
/2022 FOR THE CONSTRUCTION

o
//ONIT/ FUNDONG COUNCIL/FClTB/2022 OFN

OF ADUK WATER SUPPLY SCHEME (LOT 1),AND EXTENSION OF MBAM WATER SUPPLY
SCHEME (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST

REGION

Project Owner

: [indicate name and full address of holder]
Fax:

HOLDER

P.O. Box ■ Tel:

Business Registration N°,
Taxpayer’s N°

at

works;: Execution of

; Network
SUBJECT

Lot No.

Region: NORTH WEST REGIONDivision: BoyoPLACE: FUNDONG

EXECUTION DEADLINE: One hundred and twenty days (04) months
AMOUNT IN CFAF:

THT

TTTC

VAT (19.25%)

AIR(5.5%) or (2.2%)

NET PAYABLE

: MINDDEVEL: BIP 2020

: MINEE BIP 2020

FINANCING

: LOT 1 IVO5029

: LOT 2 IVO3490

SUBSCRIBED ON:

BUDGET HEAD

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:

I
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Between:

The Government of the Republic of Cameroon, represented by.
hereinafter referred to the “Contracting Authority”

On the one hand.

And

(enterprise)
Fax;P.O. Box

Business Registration N°.
Taxpayer's N°

Tel:

its General Manager, hereinafter referred to as theRepresented by M
“Contractor"

On the other hand

Agree on the following;

Summary

Part I: Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III; Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates
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2022 Awarded following OPEN OPEN/02/JO/NWR/BOYO/FCOF

NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
/ONIT/ FUNDONG COUNCIL/FCITB/2022 OF

and last of JOBBING ORDER No,Page.

o
12022 FOR THE

CONSTRUCTION OF ADUK WATER SUPPLY SCHEME (LOt 1),AND EXTENSION OF MBAM
WATER SUPPLY SCHEME (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION,

NORTH WEST REGION

/N

With

EXECUTION DEADLINE 120 DAYS (4 ) months

Amount of contract in CFA F:

THT

TTTC

VAT (19.25%)
AIR (5.5%) or (2.2%)

NET PAYABLE

Read and accepted by the contractor

(date)(place of signature)

Signature of Contracting Authority

(place of signature) (date)

Registration

!
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DOCUMENT 10

MODEL FORMS APPLICABLE

FORM N*’ 1:

DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATIOM Q£ THE INTENIiONJOJENDER

Fiscal stamp
I, the undersigned Mr,

Nationality
1000

Function

In my capacity as General Manager of P.O. BOX TEL:

Hereby acknowledge receipt of the file for Tender Notice

ofN"

Concerning the

And hereby declare my intention to tender for the said project.

On theDone at

General Manager
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FORM 02

THE MODEL TENDER LETTER

I (We) the undersigned

Acting in the capacity of. in the name and on behalf of.

by virtue of the power
, telephone N"'.

after having studied all the documents of the tender file relating to the Invitation to
and after having assessed in my (our) point of view and under

my (our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do
hereby tender and commit myself (ourselves) to carry out works FOR

RC N°.at

, P.O.Box(Town)vested in me (us), resident at

Tender N"

in keeping with the terms and conditions of the tender file
Francs) All Taxesin return for the sum of.

Inclusive, calculated on the basis of the unit prices stated in the Unit Price List and the detailed
estimates, appended to this tender. The prices stated are tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

FCFA (

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender
for a period of sixty (60) days with effect from the deadline for submission of bids.

I  (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the
in theopened in the name ofnational currency (FCFA) in account No,

records of (Bank) at

Enclosed with this tender are;

The price list and the detailed estimates duly filled, dated and signed.
Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.

Done at on

Fiscal stamp

Signature(s)

Bidder(s)

For companies, indicate: 1000

The company (company or trade name. form, nationality and registered office)

« represented by the undersigned

For companies without a legal status, indicate:

» (Name, first name and status)

« We. the undersigned.

(For each person: name, first name, company name, nationality, location of the registered office)

Constituted in a group of companies for the execution of this contract, jointly commit ourselves

»

«

»
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FORM N°03

THE MODEL SURETY BOND

Bank

Reference of guarantee: No.

To : THE MAYOR OF FUNDONG COUNCIL

Invitation to Tender No

BID BOND FOR

to thehereby submits onThe Contractor (5)
Mayor of Fundong Council a bid relating to

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to
the Mayor of Fundong Council acting in the capacity of Contracting Authority, a bid bond amounting
to CFA Francs (6).

with our registered office in
are committed towards the Mayor of Fundong Council , through the bidder

for the sum of CFA Francs

figures)

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Mayor of Fundong Council, the amount of the guarantee at the first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment
he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in
case the company shall be the successful bidder, after presentation of the performance bond which
shall be kept by the MAYOR OF FUNDONG COUNCIL

By this guarantee, we the undersigned,{7)

{in
(in words).

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at , on

Mr

(Messrs)

Signature(s) & stamps

(5) Bidder

(6) Stated in the Special regulations governing the invitation to tender

(7) Bank
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FORM N° 04

MODEL BID BOND

Whereas (Hereafter

called the “the bidder”) has submitted his bids dated,

after called “the bid”)

KNOW YE ALL PEOPLE

, having our registered office at

by the presence that WE.

Here in

hereinafter called

the Bank", are bound onto the Mayor of Fundong Council (hereinafter called “the Contracting

for which payment will and truly beAuthority) in the sum of

made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present

if our client refuses or incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written

demand, without the Contracting Authority having to substantiate his demand, provided that in his

demand the Contracting Authority will note that the amount claimed by him is due to him. owing to the

occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including

validity. Any demand in respect thereof should reach the bank not later than the above date.

() days after the period of bid

day ofSealed with the common seal of the said bank this

SIGNATURE OF BANK AUTHORITY
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FORM N® 05

THE MODEL PERFORMANCE BOND (RETENTION BOND)

Bank

Reference of guarantee: No,

REPUBLIC OF CAMEROONTo: THE MAYOR OF FUNDONG COUNCI

Invitation to Tender No.

PERFORMANCE BOND FORT

(Bank) have been informed that a contract has been
signed between the Mayor of Fundong Council acting in the capacity of the Contracting Authority.

, acting as contractor FOR

We

and

In compliance with the provisions of Contract N°.
Mayor of Fundong Council, Contracting Authority,  a performance bond for the execution of work,
covering security, commitments and other obligations incumbent on the contractor under the contract,
worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

, the contractor is bound to present to the

(bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Mayor of Fundong Council, at his first written request, and for three (03)
months the amount of this bond, that is to say.
the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations
under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Mayor of Fundong Council.
The bank guarantee shall take effect as from the date of notification of the contract. The original of
this guarantee shall be kept by the Mayor of Fundong Council,

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without
express request.

The la\A/s as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

We,

, all the amounts that

Done at on

Mr (Messrs)

Signature(s) & stamps
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-

OFF ADVANCE

Bank

Reference of guarantee No

To: THE MAYOR OF FUNDONG COUNCIL Republic of Cameroon

Invitation to Tender N°

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

(Bank) have been informed that a contract shall be signed
between the Mayor of Fundong Council, acting in the capacity of Contracting Authority, and
We

be bound to present to the Mayor of Fundong Council, Contracting Authority, a bank

guarantee with the purpose to assure the refund of the start-off advance granted to the company and
amounting to CFA Francs

(bank) do hereby commit ourselves, irrevocably and without
arguing to pay Mayor of Fundong Council, at the written request the Mayor of Fundong Council, and
within four (04) weeks the amount of this guarantee, that is to say.
the amounts that the contractor may owe the Contracting Authority for failing to fulfil one or more of
his obligations under the contract.

We

all

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Mayor of Fundong Council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The
original of this guarantee shall be kept by the Fundong Council Tenders Board. The guarantee shall
be released upon refund of the full amount of the advance. After this date, the guarantee shall no
longer apply and shall be returned to us \Anthout express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at on

Mr (Messrs)

Signature(s) & stamps
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FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

Invitation to tender N”.:Name of project:

Construction of two classrooms at

I (We) the undersigned (8)

RC N°,in the name and on behalf of (10)
by virtue of the power vested in me (us), domiciled at P.O.Box

telephone No
relating to the Invitation to Tender No,

Acting in the capacity of (9) at

(Town)
, after having studied all the documents of the tender file

and after having assessed in my (our) point of
view and under my (our) responsibility the nature and difficulties entailed with the execution of the job. I (we) do
hereby tender and commit myself (ourselves) to carry out works FOR

in keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
) months as from the date of notification of award of the contract.(

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of
sixty (60) days with effect from the deadline for submission of bids.

Done at , on

Signature(s)

Bidder(s)

For companies, indicate;

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned

For companies without a legal status, indicate:

« We. the undersigned

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted
in a group of companies for the execution of this contract, jointly commit ourselves »

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name

» (name, first name and status)

»
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FORM N° 08

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I  the undersigned,

(specify diploma or certificate) and holder of National Identity Card N°
issued on

a

Tel:at

(specifyis committed and available to work as

(name of company) if
(indicate the name of project)

post to be occupied)
awarded the contract for

with

Boyo Division of the North West Region. This is in response to Tender N°

theDone in

Sign;

On the ByCertified at

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner)
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DOCUMENT N‘=*11: ANNEXES

ANNEX N® 01

THE MODEL CURRICULUM VITAE

Name & First name:

Date of birth :

Nationality

Level of education

PoorLevel Very good Good AverageLanguages Spoken

Written

ENGLISH Read

Spoken

Written

FRENCH Read

Spoken

WrittenLOCAL LANGUAGE

OF THE AREA OF

THE PROJECT
Read

Spoken

Training school:

Date of admission :

Date of graduation:

Diploma obtained:

Specific knowledge: Publication, research work

Date of start of service:

Date

Nature of service rendered:

Number of years of service :_

Number of years in the company

Date of start of service in the company

WORK EXPERIENCE (*)

(*) - Work attestations issued by the various employers shall be enclosed with this curriculum
vitae which shall be signed.

-  The curriculum vitae shall highlight the importance of projects in which the
personnel has worked and the position he actually held in the said projects.
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ANNEX N° 02

THE MODEL PROFESSIONAL REFERENCES

Name of Client,
Address and

Contactable

telephone N°

Budgeted
Project
amount

Period of
Contract

amount

Acceptance
date

Project theN“ Year

contract

1

2

NB: For each contract named in the above list, are attached the following:

-  Photocopy of first and last pages of the contract,
-  Photocopy of provisional acceptance report and of final acceptance (as the

case may be).

Done on , at

Mr (Messrs)

Signature{s)

r
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ANNEX N® 03

MODEL EQUIPMENT LIST

MARK (&
HORSE

POWER if

vehicle)

REGISTRATION

NUMBER

(if vehicle)

STATUS

(Hired or

owned)

DESIGNATION

Description & frame
(chassis) number

QUANTITY
SN

1

2

3

etc

holder ofI  the undersigned,

National Identity Card N° Issued on at

being Managing Director of this Company called

testifies that the above information is correct and

commit myself to present any of the above equipments and tools at any given time

requested. As well any of them must be present at the site before and during each

phase at any given moment required or requested by the Authorities in charge of the

project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified

attestations {lease documents) of commitment between I and the Owner(s) of the

equipment(s).

Done on at

Signed
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ANNEX N^^ 04

KEY STAFF

DESCRIPTION QUALIFICATION EXPERIENCE FUNCTIONNAME

ADMINISTRATIVE

AND TECHNICAL

STAFF ON SITE

SUPPORT STAFF

r
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ANNEX N°05

MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works :

Duration

(days)
Total QuantityN® price Daily output

I day

Number Daily Days paid AmountCategory
Salary

Site engineer

Site foreman

Team chiefs

Administrative staff

Driver

Specialised Technicians

Labourers

Store keeper

Total A
WORKMANSHIP

Type Quantity Daily rate Days paid Amount

Pickup for follow-up

Small equipment

Total B

Type Quantity Unit Price Consumption Amount

Total C

TOTAL DRY PRICE A+B+CD

General site expensesE X% D X X%

General head office expenses Y% D X Y%F

G TOTALCOST PRICE D + E + F

H Risks * benefits Z% G X Z%

TOTAL COST PRICE WITHOUT TAXES G + HP

V SELLING UNIT PRICE WITHOUT TAXES P/QTE

t  ■ ni. '•
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ANNEX N° 06

MODEL OF SITE VISIT REPORT
[ not more than five (05) pages]

I) INTRODUCTION

TENDER N° {with project title)

OFNAME

COMPANY

DATE; TIME;

II) COMMENTARY;
11-1) Nature of the project site

II-2) Accessibility to the project site;

II-3) Vegetation (trees, shrubs etc)

II-4) Topography of the site

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND

SO JUSTIFY MY COMMENTARY ABOVE

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

DIFFICULTIES;V)

V)
CONCLUSION

SIGNATURES;

Signature, name and stamp of Contractor’s Engineer
or

Technical Director, of Entreprise

r
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ANNEX N*^ 07

THE EVALUATION GRID
ANNEX 7: EVALUATION GRID

FOR THE REHABILITATION AND EXTENSION OF THE AKEH PORTABLE WATER SUPPLY SCHEME

(LOT 1) AND THE COMPLETION OF MBONGKISU PORTABLE WATER SCHEME (LOT 2) IN THE
FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

DESCRIPTIONDOCUMENT N°

Declaration of intention to tender, written by the bidder, stamped with the tariff in force
Purchase receipt of Tender File issued by a Fundong Council treasury in the amount of 64 SOOfcfa

as stipulated in the Tender Notice.

A bid bond of 500,000 FCFA for lot 1 and 394,000 FCFA for lot 2 issued by a first rate-bank
approved by the Ministry in charge of Finance in conformity with COBAC conditions

A.1

A.2

A.3

Certified Copy of the Business Registration, not more than three months old.

Business License (photocopy certified by the chief of center of Taxes, not more than three months).

A.4

A.5

Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes, valid dated at
most three months.

A.6

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber of
Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.

A.7

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
charge of Finance, not more than three months.
An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory
Board (ARMP) and should be valid for at least three months

A.8

A.9

An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund and should be valid for the tender concerned; the attestation should
be less than three months old.

A.10

Attestation of site visit justified by pictures dated and signed by the Contractors or their
representatives (the bidder must under his responsibility visit the site and gather all the information
necessary for the preparation of his technical proposals (consistency of work and execution plans).
Plan and Attestation of localization of the enterprise signed, stamped and dated by the taxation
authorities.

A.11

A.12

CCAP completed and initialed on all the page and signed, stamped and dated on the last page
Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid.
However, the bidder shall have up to 48hours to comply but this role shall not be applied to the bid
bond

A.13

A 14

The second Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT» and shall
contain the following:

I General presentation of the bids
Table of content page
Colored page separators
Presentation of documents in the order given in this Tender File
Clarity of the documents presented
Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
Special Administrative and Technical conditions present

B.1

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

List of references of the enterprise in similar jobs of at least 15,000,000fcfa,for lot 1 and
10,000,000 for lot 2 justified by signed contracts (first and last pages) and minutes of reception or
attestation of clearances for works executed, (minutes of final reception within the past years for
up to 2017)
Minimum acceptable: 02 Contracts realized in the domain of hydraulics over the last 05 years

B.2.1

4

1st Reference

2™ reference
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NB: Final Acceptance for 2017*2019 to 2021 and provisional Acceptance for 2020-2021 should be
presented for the two references.

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFFB.3

01 - works supervisorB,3,1

Qualification of the works supervisor: Rural/Hydraulic Engineer or Senior
Rural/Hydraulic Engineering Technician
Professional e^^erience in the domain of Hydraulics and similar works of at
least three (03) years for Rural/Hydraulic Engineer and five (05) years for
Senior Rural/Hydraulic Engineering Technician

CV signed and dated by the supervisor.

A certified copy of the technical diploma

An Attestation of presentation of original of the technical diploma
An attestation of availability signed and dated by the concerned
Certified copy of ID card signed and dated by the Police

02 - Site foreman (at least Basic Civil/Rural Engineering Technician)
Qualification of the Site foreman; (at least Basic Civil or Rural Engineering
Technician with at least three years’ e)q)erience in the domain of hydraulics
and/or Civil Constructions and other works.

Professional experience of the Site foreman in the domain of hydraulics and/or
Civil Constructions and similar works of at least three (03) years

CV signed and dated by the foreman,

A certified copy of the technical diploma

B.3.2

An Attestation of presentation of original of the technical diploma
An attestation of availability signed and dated by the foreman
Certified copy of ID card signed and dated by the Police

03* Other personnelB.3.3

02 (two) bricklayers with atleast GCE 0/L Technical in Rural/ hydraulics
engineer or its equivalent(CAP Magonnerie) and with 3 years professional
experience in the domain of Civil construction and similar works. Certified copy
of their certificate and NIC should be included ( CVs signed and dated by the
candidates)

02 (Two) Carpenters with atleast GCE 0/L Technical in wood works or its
equivalent(CAP Menuiserie) with 3 years professional experience in the
Hnmnin nf CJuil mn^lnirfinn anH c/mitar rV>rf/7(pW mnv r>f ihoir rortirir.Affi

and NIC should be included (CVs signed and dated by the candidates)

01 (one) Plumber with atleast GCE Q/L (CAP)Technical in Plumbing works with
3 years professional experience in this domain. Certified copy of their certificate
and NIC should be included ('CV's signed and dated by the candidate)

TECHNICAL PROPOSALSB.4

Organigram of the project (Specify names of the personnel handling the
various functions)

B.4.2

Work scheduleB.4,3

Quality control methodB.4.5

Environmental impact notice obtained from the council (To be submitted only
by the winner, after publication of results)
Security and safety at the site

B.4,7

B.4.8

Duration of execution in respect with the Tender FileB.4.9

LOGISTICS (Equipment put aside for this project)B.5

Proof of ownership or rental of a pick-up or other vansB.5.1

Proof of ovmership or rental of a dump truckB.52

List of small tools and prove of ownershipB.5.3

FINANCIAL CAPACITYB.6

An attestation of financial capacity of at least 25% of the project amount
(solvency) of the enterprise issued by a 1st class bank in Cameroon and
approved by the Ministry of Finance and respect COBAC conditions.
Comprehensive report of site visit signed by the company engineer and
justified by photos

Special Technical Clauses initialed in all the pages and last page signed,
dated and stamped.

B,6,1

B.7 »

B.8
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1

NB: THE signature of the concerned on the CV and Availability should be the same with that found in
the National Identity Cards.

I

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, dated and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices excluding VAT in words and in figure.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC) and net payable
Sub details of unit prices according to the model attached.

Cl

C2

C3

C4

NB: THE absence of unit price in the mail enclosure slip and sub detail of these prices will lead to the
elimination of the bidder
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OPEN NATIONAL INVITATION TO TENDER

t

ANNEX 8: MODELE ATTESTATION OF SITE VISIT

(Surname and Name)I, Mr./Mrs./Miss

(Name of Enterprise)Director or Engineer of the Company:

have actually visited the site which is going to receive the structure relative to

I declare:

To have carried out a thorough study of the site taking into consideration all the constraints relative to the

execution of the job with respect to norms.

To establish his unit price schedules taking into account the difficulties of the site relative to the execution

of the works and shall on no condition claim the Contracting Authority for any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve

the purpose it deserves.

DATE:

VISA OF THE CONTRACTOR

OR HIS REPRESENTATIVE

(
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DOCUMENT N^. 12:

List of banking establishments and financial bodies
authorised to issue bonds for public contracts

»

«

I- BANKS

1. Afriland First Bank

2. Banque Atlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)

4, Banque International du Cameroun pour I'Epargne et le Credit (BICEC)

5. CITI Bank

6, Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9. Societe Camerounaise de Banque au Cameroun

10. Societe Generate de Banque au Cameroun

11. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

il- Insurance companies

14. Chanas Insurance;

15. Active Insurance

k
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DOCUMENT N°13:

WORKING PLANS

\

75


