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REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie REPUBLIC OF CAMEROON

Peoce - Work - Fatherland

MINISTfeRE DE DECENTRALISATION ET DU
dEveloppement local MINISTRY OF DECENTRALISATION AND

LOCAL DEVELOPMENT

REGION DU NORD-OUEST

NORTH-WEST REGION
DEPARTEMENT DE BOYO

BOYO DIVISION
COMMUNE DE FUNDONG

FUNDONG COUNCILCOMMISSION INTERNE DE PASSATION

DES MARCHES

FUNDONG COUNCIL INTERNAL

TENDERS BOARD

:i4 2027Ref: NaiVNWR/BOYO/FC/FCITB/2022 Fundong the

FUNDONG COUNCIL INTERNAL TENDERS BOARD

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

NO Z£4/0NIT/ fundong COUNCIL/FCITB/2022 OF /h / dl /2022 FOR
EXTENSION OF ELECTRICITY TO KUMTEM VILLAGE (LOT 1), EXTENSION OF

ELECTRICITY TO BOYUI VILLAGE (LOT 2) AND EXTENSION OF ELECTRICITY
IN MELI VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF BOYO

DIVISION, NORTH WEST REGION

Financing: Public Investment Budget - (BIP)/MINEE 2022 FOR LOT 1 AND 2 AND MiNDDEVEL2022 FOR
LOT 3

Subject of the Invitation to Tender:
Within the framework of 2022 Public Investment Budget, The MAYOR FUNDONG COUNCIL,

Contracting Authority, hereby launches an Opened National Invitation to tender for the EXTENSION OF
ELECTRICITY TO KUMTEM VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO BOYUI VILLAGE (LOT 2) AND
EXTENSION OF ELECTRICITY IN MELI VILLAGE (LOT 3} IN THE FUNDONG MUNICIPALITY OF BOYO
DIVISION, NORTH WEST REGION

Nature of work;

Work to be done consists of

LOT 1: KUMTEM VILLAGE

Construction of an MV Single phase line in 34.4mm2 Almelec cable
Construction of an MV/LV single phase line In Ix34.4mm2 Almelec & 4x25 Mm^ Aluminum Twisted

Cables;
Construction of an LV single phase line in 4x25 Mm^ Aluminum Twisted Cables(l .3km)
Installation of one control connections with 2x16 mm^ Aluminum cable;
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r

V' Supply and Installation of one (01) transformer phase H61-25KVA 17.32KV/B2
Excavation of holes on normal and rocky soil.
Supply and planting of 1 2m concrete or steel pole
Supply and planting of 1 1m poles
Supply and planting of 9m poles
Production and validation

The Sundry expenses will consist of :
> Clearing and pruning 7m width on each side of the network.
> Transportation of wooden-Concrete-steel poles, materials and workers.

✓

>7

LOT 2: BOYUI VILLAGE
✓ Construction of an LV single phase line in 4x25 Mm^ Aluminum Twisted Cables(l .5km)

Installation of one control connections with 2x16 mm^ Aluminum cable;
Supply and Installation of one (01) transformer phase H61-25KVA 17.32KV/B2
Excavation of holes on normal and rocky soil.
Supply and planting of 12m wooden pole
Supply and planting of 9m poles
Production and validation

The Sundry expenses will consist of:
> Clearing and pruning 7m width on each side of the network.
>  Subscrition and Connection to ENEO Network.

^ Transportation of wooden poles, materials and workers.

✓

✓

LOT 3: MELI VILLAGE

,7 Construction of an MV Single phase line in 34.4mm2 Almelec cable
Construction of an LV single phase line in 4x25 Mm^ Aluminum Twisted Cables
Installation of one control connections with 2x16 mm^ Aluminum cable;
Supply and Installation of one (01) transformer phase H61-25KVA 17.32KV/B2
Excavation of holes on normal and rocky soil.
Supply and planting of 1 2m concrete or steel pole
Supply and planting of 11 m poles
Supply and planting of 9m poles
Production and validation

The Sundry expenses will consist of :
> Clearing and pruning 7m width on each side of the network.
> Subscription and Connection to ENEO Network

Transportation of wooden-Concrete-steel poles, materials and
Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works forming
the subject of this Invitation to Tender is Ninety (90) days for each LOT
The works are to be executed as follows

Lot 1: EXTENSION OF ELECTRICITY TO KUMTEM VILLAGE

Lot 2:EXTENSION OF ELECTRICITY TO BOYUI VILLAGE

Lot 3:EXTENSION OF ELECTRICITY IN MELI VILLAGE

NB A bidder can tender for all lots but can only be awarded two of the lots
Estimated cost

The estimated cost after preliminary studies is 30,000,000 FCFA, (THIRTY MILLIONFRANCS CFA) for LOT
1 and 2O,0OO,OOOFCFA ( TWENTY MILLION FRANCS CFA) each for LOT 2 and 3

✓

V

V

>/

V

Participation and origin
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Participation to this Invitation to Tender is opened to Cameroonian enterprises that are In compliance with
the Cameroon laws.

Financing

Works which form the subject of this Invitation to Tender are all financed by the 2022 Public Investment
Budget under the Ministry of Energy and Water Resources (MINEE) for Lot 1 and 2 and the Ministry of
Decentralization and Local Development (MINDDEVEL) for Lot 3

Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found In document N®. 12 of
the Tender File, of an amount of 60O,O00FCFA (Six Hundred Thousand CFA) for Lot 1 and 400,000F.CFA
each for lot 2 and 3and valid for thirty (30) days beyond the date of validity of bids

Consultation of Tender File:

The file may be consulted during working hours at the FUNDONG COUNCIL, Contract Award
Service, as soon as this notice is published.

Acquisition of Tender File:
The file may be obtained from the FUNDONG COUNCIL at the Secretariat of the Mayor, as

soon as this notice is published against the payment of the sum of 100 000 CFA francs (One Hundred
Thousand Francs CFA), payable at a Fundong Council Treasury, representing the cost of purchasing the
Tender File.

10.

Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the FUNDONG COUNCIL, Contract Award Service not later than
Si I cyiOll at 10:00 noon local timeand should carry the inscription:

11.

«OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

/ONIT/ FUNDONG COUNCIL/FCITB/2022 OF _f^2022 FOR EXTENSION OF ELECTRICITY TO
KUMTEM VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO BOYUI VILLAGE (LOT 2) AND EXTENSION OF
ELECTRICITY IN MELI VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST

REGION»

"To be open only during fhe bid-^openlng session"

NO

Admissibility of bids
Under penalty of being rejected, only originals or certified true copies signed by the issuing service or

administrative authorities (Senior Divisional Officer, Divisional Officers) must Imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to
the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

Opening of bids:
The bids shall be open in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the i//2022at 11: 00AM local time, in the conference hall of the
FUNDONG Council, by its competent Members. Only bidders may attend or be represented by duly

ndated persons of their choice and having a good knowledge of their files.
Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

ma

Eliminatory criteria
Absence of bid bod or insufficient bond

Absence or non-conformity of an element in the administrative file not submitted after 48
hours;

Deadline for delivery higher than prescribed;
False declaration or falsified documents;
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A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;
Change of quantity or unit;

Non respect of (75%) of essential criteria;
Suspension from by ARMP/MINMA

Essential criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages; dated, signed and stamped the last page

Special Administrative Clauses completed and Initialed In all the pages.

15.Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of (75%) of
the essential criteria taken In account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
elimlnatory criteria and at least (75%) of the essential criteria.

16.Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the

submission of tenders.

17.Complementary information
Complementary technical information may be obtained during working hours from FUNDONG

Council office

14 HARS ?02?
Done at FUNDONG on

The Lord Mayor FUNDONG Council
(The Contracting Authority)

Copies:

OD MINEE BOYO ^lEyORODMINDDEVEL BOYO

DD MINMAP BOYO
/ ' VO

ARMP BAMENDA

oChalrp*non of NCIT6

Projocf Ownor •a
.C'

Notice Board
^7^

File/archive
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REPUBLIQUE DU CAMEROUN

Poix - Trovall - Patrie
REPUBLIC OF CAMEROON

Peace - Work - Fatherland
MINISTERE DE DECENTRALISATION ET DU

dEveloppement local MINISTRY OF DECENTRALISATION AND

LOCAL DEVELOPMENT

REGION DU NORD-OUEST

NORTH-WEST REGION
DEPARTEMENT DE BOYO

BOYO DIVISION
COMMUNE DE FUNDONG

FUNDONG COUNCILCOMMISSION INTERNE DE PASSATION

DES MARCHES

FUNDONG COUNCIL INTERNAL

1 4 HARS 20221

Ref: Na-2j/NWR/BOYO/FC/FCITB/2021 Fundong the

AVIS D'APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE N° i^^/AONO/COMMUNE
DE FUNDONG/CIPMF/2022,DUi4/^2022 POUR ̂ EXTENSION D'ELECTRICITE A KUMTEM LOT 1,
L’EXTENSION D’ELECTRICITE A BOYUI LOT 2 ET DE L’EXTENSION D’ELECTRICITE A MELI LOT 3 DANS

L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO, REGION DU NORD OUST.

Financement :Budget d'Investissement Public 2022
Objetdel'Appeld'Offre

Dans le cadre de I'exercice budgetaire 2022, le Maire de la Commune de
FUNDONG, Autorite Contractante lance un Appel d'Offres National ouvert pour les travaux
deL’EXTENSION D’ELECTRICITE A KUMTEM LOT 1, L’EXTENSION D’ELECTRICITE A BOYUI

ET DE L’EXTENSION D’ELECTRICITE A MELI DANS L'ARRONDISSEMENT DE FUNDONG,
DEPARTEMENT DU BOYO, REGION DU NORD OUST.

Consistance des travaux

Les travaux comprennent notamment:

POUR LOT 1

Construction d’une MV Single phase line en 34.4mm2 Almelec cable
Construction d'une MV/LV single phase line en Ix34.4mm2 Almelec & 4x25 Mm^ Aluminum Twisted
Cables;

Construction d’une ligne LV single phase line in 4x25 Mm^ Aluminum Twisted Cables(l .3km)
Installation de control connections with 2x16 mm^ Aluminum cable;

Supplier et Installation of one (01) transformer phase H61-25KVA 17.32KV/B2
Excavation de holes on normal and rocky soil.

Supplier et implenter de 1 2m concrete en steel pole
Supplier et implenter de of 11m poles
Supplier et implenter de 9m poles

Production et validation de la Notice d'Impact Environnemental ;
Les prestations diverse comprennent:

□ Abattage et elagage de 7m sur chaque cote du reseau.
□ Transport des poteaux bols-beton-Acier, materiels and ouvriers

r

✓

✓

✓

>7

POUR LOT 2.
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^ Construction d'une liQne phase line in 4x25 Mm^ Aluminum Twisted Cables(l .5km)
Installation d'une one control connections with 2x16 mm^ Aluminum cable;
Supply and Installation of one (01) transformer phase H61-25KVA 17.32KV/B2
Excavation de holes dan normal and rocky soil.

Supplier et implonter de 1 2m boi pole

Supplier et implanter de 9m poles

Production et validation de la Notice d'Impact Environnemental ;
Les prestations diverse comprennent:

□ Abattage et elagage de 7m sur chaque cote du reseau.
□ Transport des poteaux bois-beton-Acier, materiels and ouvriers.

POUR LOT 3

7 Construction d'une MV Single phase line In 34.4mm2 Almelec cable
7 Construction of an LV single phase line in 4x25 Mm^ Aluminum Twisted Cables

Installation d’une postes temoins avec du cable 2x1 6 mm^ Aluminium torsade;
Supplier et Installation d'une (01) transformer phase H61-25KVA 17.32KV/B2
Excavation of holes on normal and rocky soil.
Supplier et implanter de of 1 2m concrete or steel pole
Supplier et implanter de 11 m poles
Supplier et implanter de 9m poles
Production et validation de la Notice d'Impact Environnemental ;
Les prestations diverse comprennent:

□ Abattage et elagage de 7m sur chaque cote du reseau.
□ Transport des poteaux bois-beton-Acier, materiels and ouvriers.

Delaisd'execution
Le delai maximum prevu le MaTtre d'Ouvrage pour la realisation des travaux objet du

present appel d'offres est de quatre-vingt dix (90) jours.
Allotissement

Le travail est ci-apres defini :
Electrification de KUMTEM,BOYUI ET MELI dans I'Arrondissement de FUNDONG,
Departement du BOYO.

CoOt previsionnel
Le coOt previsionnel de I'operation d Tissue des etudes prealables est de 30 000

OOO(FCFA) TrenteMillion Francs CFA pour LOTI et 20 000 000{FCFA) Vingt Million Francs
CFA pour LOT2, 20 000 OOO(FCFA) Vingt Million Francs CFA pour LOT3

Participation et origine
La participation d cette consultation est ouverte aux entreprises de droit camerounais.

Financement

Les travaux objet du present appel d'offressont finances par le Budget d'Investissement
Publics MINEE etMINDDEVELdu Camerounde Texercice 2022

Cautionnement provisoire
Chaquesoumissionnairedoitjoindredsespieces administratives, une caution de soumission

banque de premier ordre agreee paretablie

Ministerechargedesfinancesetdontlalistefigure danslapiecel 2duDAO, d'un montant deof
lepar une
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600000FCFA

originaledevaliditedesoffres.

et 400 000 FCFAet valuable pendanttrente(30)ioursau-deladeladate

ConsultationduDossierd'Appeid'Offres
Le Dossier d'Appel d'Offres peut etre consulte et obtenu aux heures ouvrables a la»

Delegation Departementale des Marches Publics du Boyo, Service de Passatlon des Marches
Publics des Publication du present avis.

AcquisitionduDossierd'Appeld'Offres
Le dossier peutetre obtenuaux heures ouvrables a la Marie de FUNDONG, Service

d'Argent Communalde Developpement (ACD) des Publication du present avis, contre
presentation d'une quittance de versement au Tresor Public de la somme non remboursable
de F CFA 100 000 (Cent quarante-huite mille Francs CFA).

Remise des offres

Chaque offer redigee en frangaisou en anglaisen sept (07) exemplaires dont un (01)
original et six (06)copies marquees commetelles,devra parvenlr contre recepisse a la
Secretariat de la Maine de FUNDONG, au plus tard le Wjc^/2022 a 10: h 00, heure
locale et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE N*"

CCiVAONO/COMMUNE DE FUNDONG /CIPMF/2021, DU 2022 POUR
L’EXTENSION D'ELECTRICITE A KUMTEM LOT 1, L’EXTENSION D’ELECTRICITE A BOYUI
ET DE L'EXTENSION D’ELECTRICITE A MELI DANS L'ARRONDISSEMENT DE FUNDONG,

DEPARTEMENT DU BOYO, REGION DU NORD OUST.

Recevabilite des offres

Sous peine de rejet, les pieces du dossier administrative requisesdoiventetreproduites
enoriginauxouen copies certifies conformes parle service emetteurou une autorite

(Prefet, Sous-prefet,...), conformement
stipulationsduReglementParticulierdel'Appeld'Offres.

Elle sdoivent dater demoins de trois (03)mois precedent ladate originale de depot
des offers ou avoir ete etablies posterieurement  a la date de
signaturedel'Avisd'Appeld'Offres.

Toute offerincomplete conformement aux prescriptionsdu Dossier d'Appel d'Offres
sera declaree irrecevable. Notamment I'absence de la caution des

oumissiondelivreeparunebanquede premier ordre agreee par le Ministere charge des
Finances.

administrative aux

Ouverturedesplis
L'ouverture des plis se fera en un temps. L'ouverture des pieces administratives et des

offres techniques et financieres aura lieu le^"y/^'V/2022a 1 IhOO, heure locale, dans la salle
de conference de la Commune de FUNDONG, par la Commission de Passation de Marches
siegeant en presence des soumissionnaires ou de leurs representants dOment mandates et
ayant une parfaite connaissance du dossier.

Criteresd'evaluation

Les offres seront evaluees selon les prindpaux criteres sulvants :

A • Criteres eliminatoires

10



tl s'agitnotamment:

Absence ou non-conformite d'une piece administrative ;

Delai d'execution superieur a celui present (superieur a trois mois) ;

Fausses declarations ou pieces falsifiees;

Absence ou insufflsance de la caution provisoire de soumission;

Offres dont I'enveloppe exterieure porte des mentions permettant de reconnaTtre le Soumissionnaire;

Offres financiere incomplete,

Le changement d'une unite ou d'une quantite dans I'offre financiere ;

Le non-respect de (75%) des criteres essentiels ;

Non achevement d'un projet pendant les annees anterieures sur I'etendue du Territoire National

et suspendu par le MIN/AAP en 2017

B - Criteres essentiels

Lescriteresrelatifsdiaqualificationdescandidats porterontatitreindicatifsur:
Presentation generale de I'offre ;
Capacite financiere ;

References de I'entreprise dans les realisations similaires;

Qualite du personnel;

Organisation technique des travaux ;

Securite au chantier;

Moyens logistiques ;

Attestation et rapport de visite du site ;

Cahier des Clauses Techniques Particulleres paraphe a cheque page ;

Cahier des Clauses Adminisfratives Particulleres complete et paraphe a cheque page.

Les criteres essentiels sont soumis a des minima dont le detail est donne dans le Reglement Particulier
de I'Appel d'Offres (RPAO).

Attribution

Cette evaluation se fera de maniere purement positive (oui) ou negative (non) avec un minimum
acceptable d'au molns (75%) de I'ensemble des criteres essentiels pris en compte.

Le marche sera attribue au soumissionnaire qui aura propose I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d’Offres, ayant satisfait a 100% des criteres ellminatoires et
au moins (75%) des criteres essentiels.

Dureedevaliditedesoffres

Lessoumissionnairesrestent engages parleuroffre pendant 60 jours dpartlrdeladatelimitefixee
pourlaremisedesoffres.

Renseignementscomplementaires

Les renseignements complementaires d'ordre technique peuvent etre obtenus aupres de la
Delegation Regionale des Marches Publics du Nord-Ouest, Services de Possation des ̂ greht

Fait a FUNDONG,

es Publics.

LeMaire de la Commune de FUNDONG

it6 Contractante)
Copie :

□ DDMINEE DU BOYO

DDMINDDEVEL BOYO

DD MINMAP

ARMP;
MaTtre d'Ouvrage
PresidentsCPM;
Affichage.
Chrono/archive

□

□

□

□

□

□

□

n



Document N°. 2

GENERAL REGULATIONS OF

THEINVITATION TO TENDER

/■
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GENERAL RULES OF THE INVITATION TO TENDER

General

Article 1: Scope of the tender

1.1 The Contracting Authority, The Mayor for FUNDONG Council hereby launches an OPEN National
O^bNIT/ FUNDONG COUNCIL/FCITB/2022 OF

jC- \ /2022 FOR EXTENSION OF ELECTRICITY TCHCUMTEM VILLAGE (LOT 1), EXTENSION OF
ELECTRICITY TO BOYUI VILLAGE (LOT 2) AND EXTENSION OF ELECTRICITY IN MELI VILLAGE (LOT 3) IN

THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

Invitation to Tender BY EMERGENCY PROCEDURE NO 0

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

In this Tender File, the term "day" means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional ethics
during the award and execution of Public Contracts. By virtue of this principle:

The following definitions shall be admitted:

Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of a
Contract;

Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence

the award or execution of a Contract;

"Collusive practices" shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices
of bids at levels not corresponding to those resulting from competition;

"Coercive practices" shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive
or coercive practices for the award of this Contract.
The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take

a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against

3.2

him

Article 4: Candidates allowed to compete

4.1 If the Invitation to Tender is open, consultation is addressed to all candidates retained after a pre
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.
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A bidder (including all members of a group of enterprises and oil sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

Presents more than one bid within the context of Invitation to Tender, except authorized variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub
contractors in more than one bid.

The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject

of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre
qualification which may have changed In the case where the candidates took part in pre-qualification)
requested of bidders In the Special Regulations of the Invitation to Tender, in order to establish their
qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

The bid must include all the information listed In article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member of the group;

The bid and the Contract must be signed in a way that is binding on all members of the group;
The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;
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The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by

the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation

to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his

own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 1 9 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the following

documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;

Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model Contract;

Document No. 10. Models to be used by bidders;

Model Contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or delegated
Project Owner;

16



Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorized to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated In the
Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for
the submission of bids.

A copy of the Contracting Authority's response. Indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

1 0.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

3.3.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the
bidder may be written in another language on condition that a precise translation into either English or French
of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall
be considered to be authentic.

Article 13: Constituent documents of the bid

1 3.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:
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Volume 1: Administrative file

It includes:

all documents attesting that the bidder:

*  has subscribed to all declarations provided for by the laws and regulations In force;

•  paid all taxes, duties, contributions, fees or deductions of whatever nature;

•  is not winding up or bankrupt;

•  is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the Invitation to Tender;

ill) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of Invitation to Tender.

Volume 2: Technical bid

b.l Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organization and programme which the bidder intends to put in place or use to execute the works
(installations, schedule. Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialed copies of the administrative and technical documents relating to
the Contract, namely:

The Special Administrative Conditions (SAC);
The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided In the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible
forms of guarantees.

If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders
present bids for several lots of the same Invitation to Tender, they could indicate rebates offered
in case of award of more than one lot.

13.2
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Article 14: Bid price
Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described In article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.1

The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.2

Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any
other ground, thirty (30) days prior to the submission of the bids, shall be included In the prices and
in the total amount of the bid presented by the bidder.

14.3

If a price revision/updating clause Is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.4

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed In
document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international Invitations to tender, the currencies of the bid shall follow the provisions of

either Option A or Option B FUNDONG, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures In other currencies for the execution of the works shall indicate in the annex to the bid
the percentage{s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding institution
of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be specified
by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations.
These rates shall be applied for any payment within the framework of the Contract so that the
retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency ot the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the
Special Regulations and called "national currency";
The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be

furnished by the bidder.
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15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as

take account of any modification in the foreign currency needs within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not
being In compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorized
to do so.

16.3 Where the Contract does not Include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

updating period shall run from the date of overrun of sixty (60) days to the date of notification of theThe

Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

In application of article 1 3 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.1

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized

subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16
(2) of the General Regulations.

17.3 Any bid without an acceptable bid bond sholl be rejected by the Tenders Board as not in conformity. The

bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

The bid bonds of bidders who are not retained shall be returned within fifteen (1 5) days after Publication
of the award result.

17.4

The bid bond of the successful bidder shall be released as soon as the latter would have signed the

Contract and furnished the required final bond.
17.5

The bid bond may be seized:17.6

if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

refuses to receive notification of the Administrative Order to commence execution.
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Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 1 8(3) FUNDONG, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the Information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

1 8.3 When according to the Special Regulations the bidders are authorized to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31 (2) (g) of the
General Regulations.

Article 19; Preparatory meeting to the establishment of bids
Except otherwise stipulated In the Special Regulations, a bidder may be Invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.1

1 9.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set In article 19(4) FUNDONG.

19.3

The minutes of the meeting, including the text of the questions asked and the replies given, Including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.4

1 9.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 1 3 of the General

Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the
bidder. In accordance with article 6(1 a) or 6(2c) of the General Regulations, as the case may be. All the
pages of the bid containing alterations or changes must be initialed by the signatory (les) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialed by the
signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
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21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which wilt not give any Indication regarding
the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and Identification number of the project as indicated in the Special
Regulations and bear the inscription "TO BE OPEN ONLY DURING THE BID-OPENING SESSION'
specified in the Special Regulations.

as

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21 (2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or open prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified In article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In
this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal Is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the

corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.

Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopen.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this Interval may lead
to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
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25.1 The FUNDONG Council Internal Tenders Board shall open the envelopes in single or double phases and in
the presence of the representatives of bidders who wish to attend at the date, time and address specified
In the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal" shall be open and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un open.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked "Replacement bid" are open and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopen.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked "modification" shall be open and their contents read to the hearing of everyone
with the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. Only bids which were open and announced to the hearing of everyone during the
opening of bids shall then be evaluated.

25.3 All envelopes shall be open successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [/n case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not open and read to the hearing of everyone during the bid- opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of Public Contract an initialed copy of the
bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copy to the body In charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him. Including any related
commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and

verification of the qualification of the bidders and the recommendation for the aword shall be given to

bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in Its award decision may lead to the re[ection of his bid.
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26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request

any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 obove, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they are

complete, if the required guarontees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed
in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that:

which substontially limits the scope, quality or realization of the works;
which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract;
Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.

If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered In compliance.

28.4

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

28.5

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated
in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.
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where there is a difference between the price indicated In letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.2

If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

30.3

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
Only bids considered as being in compliance, as per the provisions of article 28 of the General

Regulations, shall be evaluated and compared by the Evaluation sub-committee.
32.1

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows;

By correcting any possible error In accordance with the provisions of article 30.2 of the General
Regulations;

By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.
By converting Into a single currency, the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31 (2) of the General Regulations;

By appropriately adjusting any other modification, divergence or quantifiable reservation on technical
or financial basis.

By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorized by the Special Regulations;

If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

If need be, in accordance with the provisions of article 1 8(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, If they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for In the Public Contracts Code.
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Article 34: Award

34.1

compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessory, proposed
rebates

The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially In

34.2 If, according to article 1 3(2) of the General Regulations, the Invitation to Tender comprises several lots,

the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by

taking into account the rebates offered by the bidders In the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorization
of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been open or to
declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims
being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the
execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to It within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception
of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

The Contract must be notified to the successful bidder within five (5) days of its date of signature.38.3

Article 39: Final Bond
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Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the39.1

Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all39.2

taxes, may be replaced by a guarantee from a banking establishment approved according to the Instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-rate
financial institution approved In accordance with the instruments in force.
39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the

Contract under the terms laid down in the General Administrative  Conditions.
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Special regulations of the Invitation to Tender

GeneralReferences of the

General

regulations

Reference:

OPE/4 NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE NO
OQ^ONIT/ FUNDONG COUNCIL/FCITB/2022 OF /// / „ ■ /2022 FOR EXTENSION
OF ELECTRICITY TO KUMTEM VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO

BOYUI VILLAGE (LOT 2) AND EXTENSION OF ELECTRICITY IN MELI VILLAGE (LOT
3) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION .

1

Name and address of the Contracting Authority: The LORD MAYOR FUNDONG
COUNCIL

Execution deadline: ninety (90) days

Source of financing

Works which form the subject of this Invitation to Tender shall be financed by the 2022
PIB lot 1 and lot 2 for MINEE and MINDDEVEL for lot 3

3

List of pre-qualified candidates, not applicable4

Origin of building materials, equipment, materials, supplies and equipment: The
moterlgls will generolly be from natural sources in Comeroon.5

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
Eliminatory criteria

Absence of bid bond or insufidient bid bond

Absence or non-conformity of a document in the administrative file; not submitted after 48 hours
Deadline for delivery higher than prescribed;
False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;
Change of quantity or unit;
Non respect of 75% of essential criteria;
Suspended by ARMP/MINMAP

Essential criteria

General presentation of the Tender Files;

Financial capacity of 25% of the amount of the project;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit dated and signed by the contractor with attached pictures;

Special Technical Clauses initialed in all the pages and signed at the last page;

Special Administrative Clauses completed and initialed In all the pages and signed at the last
page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
from at least (75%) of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6 : Language of the bids;
The offer like any correspondence and all documents concerning the tender, exchanged between the

renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language In condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and In seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents

Technical Documents

Financial Documents

B)

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall

5.1

be written.

« OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE NO OO^'ONIT/
FUNDONG COUNCIL/FClTB/2022 OF Ilf ^ /2022 FOR EXTENSION OF ELECTRICITY TO KUMTEM

VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO BOYUl VILLAGE (LOT 2) AND EXTENSION OF

ELECTRICITY IN MELI VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH
WEST REGION DIVISION . »

"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

The external envelope should not carry any mark or sign that can lead to the identification of theN.B:

bidder.

Internal envelopes

Three (03) internal envelopes must be seoled in on external envelope.
The first internal envelope shall be lobeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the

enterprise. These documents shall be original or copies certified by competent authorities not more than
three months.

8.2

ADMINISTTRATIVE DOCUMENTS.

DISCRIPTIONDOCUMENT

N*

Certified Copy of the Business Registrotion, not more than three months old.
Declorgtion of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber
Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.l

A.2

A.3

A.4

Purchase receipt of Tender File issued by Fundong Council treasury of lOOOOOfcfo
A bid bond of 600,000 F.CFA (Six Hundred Thousand CFA) for Lot 1 and (Four Hundred
Thousand) 400,000F.CFA each for Lot 2 ond 3 and valid for thirty (30) days beyond the
date of validity of bids by a first rate-bank approved by the Ministry in charge of Finance
in conformity with COBAC conditions

A.5

A.6
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An attestation of non-exclusion from Public Contracts issued by the Public Contract
A.7

Regulatory Board (ARMP)
An Attestation of the National Social Insurance Fund stating that the bidder has met all his

A.8
obligations vis a vis the Fund; the ottestgtion valid within the given time.

A valid Certificate of imposition certified by the chief of center for toxotlon

Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

A.9

A.IO

Power of ottorney if necessaryA.l 1

Attestation of non-BonkruptcyA.l 2

The absence or the nonconformity of one of these documents will result to the elimination of the offer.
However, the bidder shall be given 48hour comply except for the bid bond
The second Internal Envelope shall be labeled <<ENVELOPE B; TECHNICAL DOCU/VlENT>> and shall
contain the following:

43 YesDOCUMENTS

•  General presentation of the Tender document
• Presence of intermediary separating papers in colours other than white
- Pages are numbered

- Document is spirally bound

- Visa and Signed copy of Special Technical Conditions
- Visa and Signed copy of partial r Administrative Conditions
■Visa and sign copy of jobbing Order

•  Personnel of the Enterprise [Engineer(s), Foreman and Co-Ordinator.]
-Detailed technical note on the quality of the personnel, their level of education as well as
their experience in the domain of Rural Engineering or electricity

Engineer:
- 03 years' experience
- Attestation of availability of Engineer
-certified copy of Diploma
- Certified copy of National Identity Card
-CV sign and dated by the engineer

Senior technician:

-5 years’ experience
- Attestation of availability of senior technician
-certified copy of Diploma
- Certified copy of National Identity Card
-CV sign and dated by the senior technician

Technician:

■5 years’ experience
-certified copy of Diploma
• Certified copy of National Identity Card
-CV sign and dated by the technician

•  References of the Enterprise in the domain of Electricity or Rural Engineering works.
Certified true copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of electrical energy supply project(s) realized by the Enterprise, if any ...
' More than Two Final or Provisional Acceptance Reports
- Two Final or Provisional Acceptance Reports
- One Final or Provisional Acceptance Report
Certified true copies of Jobbing Orders or Contracts of Electrification Projects realized by
the Enterprise :
■ More than two (02) projects
■ At least two (02) projects
- One (01) project only
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•  Equipmenf of the Enterprise

Certified true copies of vehicle documents signed not more than 3 months
List of key equipment and proof of ownership or hired (yard truck, electric drill,

engine saw, GPS device, climbers, spades, dig axes, drill, service cord, set of screws drivers,
pegging markers, fork, signalling cones, pliers.)

• Methodology for executing the works.
- Detailed technical description of the works to be executed, in conformity with execution plans
- Organizational chart of the project

- Manpower deployment schedule
- Execution timeframe with a maximum deadline of four (03) months
► Acceptable planning
• Genuine Report of Worksite
- Attestation of Site Visit

■  Capacity to Pre-finance.
By 25% personal financial means financial capacity)

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, dated and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
Sub details of unit prices

Cl

C2

C3

C4

The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subiect to the provisions of Article 1 9.2 of the RGAO concerning the other possible forms of bid bond.
The various parts of the same file must be separated with colour guides from as well in the original as
in the copies, so as to facilitate Its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force In Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport ond delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.
ARTICLE 10: Guarontee and retention guarantee
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10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 600,000 CFA (Six Hundred
Thousand ) and 400 000(four Hundred Thousand The time of validity of this guarantee is sixty (60) days
as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to

cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one
(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:

« OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE NO OO^^ONIT/
FUNDONG COUNCIL/FCITB/2022 OF Jr /^'S /2022 FOR EXTENSION OF ELECTRICITY TO KUMTEM

VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO BOYUl VILLAGE (LOT 2) AND EXTENSION OF

ELECTRICITY IN MELl VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH

WEST REGION . »

ARTICLE 13: Dote and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 7^/ > 72022 at 10:00AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR FUNDONG COUNCIL

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the FUNDONG Council hall on ‘'^f *.72021*- as from

11:00AM, by the Council Tender Board sitting in the presence of the duly elected bidders or their
representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 1 5: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who
will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender File,
having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria taken into
account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.
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If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, If it did not obtain a
proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the following:
♦I* The Authorizing Officer or his representative, THE LORD MAYOR FUNDONG COUNCIL;
*1* The Project Engineer, Divisional Delegate for MINEE Boyo or his representative;
*•* The Contract Manager (CDO)
♦v* The DD MINMAP for Boyo or his representative;
♦♦♦ Representative of ENEO NW;
K* The Divisional Delegate of MINDDEVEL for Boyo or Her representative for Lot 3 ;
♦t* The Follow-up Engineer, The Divisional chief of service for energy MINEE Boyo
•I* The Representative of the Beneficiary Community
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Article 1: Subject of Cor^tract
The subject of this Contract shall be the EXTENSION OF ELECTRICITY TO KUMTEM VILLAGE {LOT 1),

EXTENSION OF ELECTRICITY TO BOYUI VILLAGE (LOT 2) AND EXTENSION OF ELECTRICITY IN MELI

VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION DIVISION

Article 2: Contract award procedure

This Contract shall be awarded by « OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE NO OO^/ONIT/ FUNDONG COUNCIL/FCITB/2022 OF f  ' 12022 FOR EXTENSION
OF ELECTRICITY TO KUMTEM VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO BOYUI VILLAGE (LOT
2) AND EXTENSION OF ELECTRICITY IN MELI VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF

BOYO DIVISION. NORTH WEST REGION DIVISION . »

Article 3: Definitions and duties (article 2 of GAC supplemented)
Genera/ defm/t/ons (cf. Code)

The Contracting Authority shall be the LORD MAYOR FUNDONG COUNCIL; in this respect he preserves
the original documents relating to the Jobbing Order and transmits copies to the Public Contract
Regulatory Agency.

^ The CONTRACT ENGINEER shall be the DIVISIONAL DELEGATE OF WATER RESOURCES AND
ENERGY FOR BOYO in collaboration with ENEO. He shall, with ENEO validate the different crucial

phases of work done, from the installation of the Contractor to the Provisional Technical Reception
(Connection to the National Grid and Energizing of new line).
He shall take care of the regular follow-up of work at the site.

^ The Project Manager shall be the COUNCIL DEVELOPMENT OFFICER FOR FUNDONG COUNCIL
(CDO), charged with the dally MONITORING AND EVALUATION project and report to the
Contracting Authority and other related services

The Service incharge of monitoring and control shall be the Control Bridge - DD MINMAP Boyo
The Contractor shall be [fo be speciFied].

1.1.

2.2. Securf/y

This Contract may be used security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be the MAYOR FUNDONG COUNCIL (Authorizing
Officer).

The body or official in charge of payment shall be the FUNDONG COUNCIL.

The official competent to furnish information within the context of execution of this Contract shall be
the Divisional Delegate of Water Resources and Energy for Boyo.

✓

Duties of the Control Mission, Project Manager

Missions [not applicablej.

Means put at the disposal of the Control Mission [not applicable).

Article 4: Language, applicable law and regulation

2.3.

1.1.1.

1.1.2.

2.2. The language to be used shall be [English and/or French].

2.3. The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both

within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either
party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the nature of
the works).
1) The tender or commitment letter;
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2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions

(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions {SAC};

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority:

the unit price schedule, the statement of all-in prices, detailed estimates, the breakdov^n of all-in prices

and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public v/orks Contracts that went into effect by Order

No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in Force

This Contract shall be governed by the following general instruments [fo be adapted according to the case]:

1. Framework Low No. 96/1 2 of 5'^ August 1996 on the management of the environment;
2. The Mining Code;

3. Instruments governing the various professional bodies;
4. Decree No. 2001 /048 of 23'^'* February 2001 relating to the Setting up. Organization and Functioning

of the Public Contracts Regulatory Agency

5. Decree No. 2003/651 /PM of 16'^ April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

6. Decree No. 2004/275 of June 201 8 to institute the Public Contracts Code;
7. Decree No. 2012/074 of 8’^ March 2012 relating to the Creation, Organization and Functioning of

Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;
8. Decree No. 2012/075 of 8"’ March 201 2 to organize the Ministry in charge of Public Contracts;
9. Circular No. 001 /CAB/PR of 1 9'^ June 201 2 relating to the Award and Control of Execution of Public

Contracts;

10. Letter No; 00908/MlNTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11. Circular NO 00000456/C/MlNFI OF 30 DECEMBER 2021 on the instruction relating to the Execution,
and Finance law, monitoring and control of the execution of the budget of the state and other public
entitles for the 2022 fiscal

1 2. Unified Technical Documents (DTU) for building works;
1 3. Applicable standards;
1 4. Other instruments specific to the domain concerned with the Contract.
15. The finance law of 2021

Article 7; Communication (Articles 6 and 10 supplemented)

7.1 All notifications and written communication within the framework of this Jobbing order shall be sent to

the following address:

In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in Article 6

(1) of the GAC to make his domicile known to the Chief of Service and immediately after completion

of the works, correspondences shall be validly address to council where the Contractor Resides.

In the case where the Contracting Authority in the addressee: The Regional Delegate of Public

Contracts for North West Region with copies addressed to the Chief of Service and the Engineer.

The contractor shall address all written notifications or correspondences to the Engineer with a

copy to the Chief of Service.

2.2.

Article 8; Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:
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The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

1.1.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall

possibly be required before the signature of those that have an incidence on the amount.

1.2.

Administrative Orders of a technical nature linked to the normal progress of the work and without

financial Incidence shall be signed directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and
Contract Manager.

1.3.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

1.4.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project Manager.

1.5.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract
Engineer.

1.6.

The Contractor has a time-limit of fifteen (1 5) days to issue reservations on any Administrative Order

received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

1.7.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the said
notification.

1.8.

Article 9; Contracts with conditional phases (Article 9 of GAC)
[Specify if ihe Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

1.1.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Article 10; Contractor’s equipment and personnel (Article 1 5 of GAC supplemented)
1.1. Any modification, even partial, made to the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a

member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project

Owner in the days following notification of the Administrative Order to start execution. The Project

Manager has 5 (five) days to notify his opinion In writing with a copy sent to the Contract Manager.

Beyond this time-limit, the staff list shall be considered as approved.

1.2.
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Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 FUNDONG or the

application of penalties [to be specified where need be].

1.3.

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

2.2. Performonce bond

The retention fund shall be set at 10 % of the amount of the Contract, Inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

2.3. Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 1 2: Amount of the Contract (Articles 1 8 and 1 9 of GAC supplemented)

The amount of this Contract as Indicated by the attached [detail or estimates] is.
letters) CFA francs Inclusive of All Taxes; that is:

(in figures). in

.) CFA F0 Amount exclusive of VAT:

/  Amount of VAT:

2 Amount of TSR and/or _
3  Net to be pald= EVAT-TSR and/or AIR

.) CFA F.
CFA F

Article 1 3: Place and method of payment

The Project Owner shall release the sums due in the following manner:

For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
opened in the name of the Contractor in the bank.No.

For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
opened In the name of the Contractor In bank.account N®.,

Article 14: Price variation (Article 20 of GAC)

1.1. Prices shall be firm.

Payments on account made to the Contractor as advances shall not be revisable.
Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price
reductions.

Price updating modalities (not applicable)1.2.

Article 15: Price revision formulae (article 21 of GAC)

(not applicable)
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Article 16: Price updating formulae (article 21 of the GAC)
(not applicable}

Article 17: Works under State supervision (Article 22 of GAC supplemented)

1.1. The percentage of works under State supervision shall be fmusf not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

1.2. In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

0

I The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

2 The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

3

The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

4

Article 18: Evaluation of works (article 23 of the GAC)

The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
1.1. [indicate, where applicable, the modalities for payment of supplies].
1.2. No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

1.1. The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

1.2. This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes

shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments In force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Administrative Conditions.

1.3. The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the Contract.

As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

1.4.

The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

1.5.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
1.1. Establishment of works executed

Before the 30^^ of each month, the Controcfor ond the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the month
and capable of giving entitlement to poyment.
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2.2. Monthly detailed account
No later than the fifth (5*^) of the month following the month of the services, the Contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the Contract since the start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

15%)] paid directly into the account of the Confroc/or;0  [100-1.1 and/or ■ (7.5
1  2.2 Or 5.5 % paid to the Public treasury as AIR due by the Contractor.
2 7.5%

or

15% paid into the Public treasury as TSR due by the Contractor or.

The amount of payment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according to technical
execution phases as defined in the Jobbing order.
Payment on account shall fake place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement to payment.
The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th
of the month following the works executed.
The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of
Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce
the documents giving entitlement to payment on account and transmit same to the competent accounting officer.
3.3. Detailed account of start-off account (/f applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 201 8/275 of 24 June 201 8 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

Penalties for delay

1.1. The amount set for penalties for delays shall be set as follows:

One two thousandth (1 /2000*^> of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30'^ day beyond the Contractual time-limit;

One thousandth (1 /I 000’^> of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30'^ day.

1.2. The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

Specific penalties [amount to be indicated]

1.3. Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especially:

0  Late submission of final bond;

/  Late submission of insurances;

2  Late submission of the draft execution schedule if the lateness is caused by the Contractor.

Article 24: Payment In case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
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2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

1.1. After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarizes the total sums to which the Contractor

may be entitled as a result of the execution of the whole Contract.

1.2. The Contract Engineer has up to thirty (20) days to notify the corrected and approved draft to the Project
owner.

1.3. The Contractor has up to thirty (30) days to return the corrected and approved final detailed account to the
competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)

1.1. The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorizing Officer
draws up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor
and the Contracting Authority. This detailed account includes;

5  the final detailed account,

6  the balance

7  the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

2.2. The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651 /PM of 1 6 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

4  Taxes and dues relating to Industrial and commercial profits. Including the lAR which is a deduction on
company taxes;

5  Registration dues in accordance with the Tax Code;

6 Dues and taxes attached to the execution of services provided for in the Contract;

Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

Council dues and taxes;

□ Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable regulations.

Chapter III: Execution of works
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Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Condiiions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one Ninety (90)
days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution

of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Con/roct Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The Contractor shall take out a third party risk Insurance concerning persons, property or liabilities from an
insurance company governed by the "CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

1.1. Programme of works, Quality Assurance Plan and pegging map.
Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order

to commence execution, the Contractor shall submit In six (6) copies for the approval of project owner after the
endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft
Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity network
pegging map at scale 1 /2500.
This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

8  Either the indication "GOOD FOR EXECUTION";

9 Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the Contractual schedule.
The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
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transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (1 5) days of the date
of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

The approval granted by the Contract Engineer shall in no way diminish the responsibility of the Contractor
with regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the Controct.

2.2. Execution draft

The execution plan documents (calculations and drawings) necessary for the realization of all the parts of
the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior
to the date provided for the commencement of execution of the corresponding part of the structure.

The Contract Engineer has a deadline of five (05) days to examine and make known his observations. The
Contractor then has a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organization and safety of sites (article 50 of the GAC)
1.1. Signboards at the beginning and end of each section must be placed within a maximum deadline of

fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thlckness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put the Contractors' disposal the text to be used.

2.2. The services to Inform in case of interruption of traffic or along the deviated itinerory: [To be specified
in occordonce with article 50(2) of the GAC].

2.3. Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and Its
additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
1.1. Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in

the Special Technical Conditions.

1.2. The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
1.1. The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need

be and the Contractor’s representative each day.
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1.2. It is a joint document in a single copy. Its pages must be numbered and initialed. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize a
technical visit for pre-acceptance. This visit shall Include the following operations.

^ Qualitative and quantitative evaluations of the different works that have been executed.
^ Findings and statement of the unexecuted task envisaged in the present jobbing order.

Findings relative to the completion of the work

Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the corresponding
works to be effected before the reception. The Engineer shall fix the reception date in collaboration with the chief of
service for the Contract.

42.2 Acceptance

The acceptance commission shall comprise:
The Project Owner or his representative
The Contract Manager or his representative....

The representative of beneficiary Community..
DD MINDDEVEL or his representative

The Contractor or his Representative

The DD/MINMAP - Boyo of his Representative
The Stores Accountant FUNDONG Council

The Contractor of representative

The Contract Engineer or his representative

(Chairman)

(member]

.(Member)

(member
(Member)

.(Observer)

(Member)
...(Member)

(Secretary)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by all
the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

The contractor shall furnish within one (1) month after completion of the works three (3) copies of all43.1

working documents and drawings as executed, especially those relevant to the exploitation and maintenance
of the works.

A penalty of 30% of the guarantee retention shall be retained in the event where the contractor falls43.2

to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry
of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
The various commissions shall received an allowance provided for by the regulation enforce

Chapter V: Sundry provisions
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Article <46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part III Paragroph IV of Decree No. 2004/275 of 24 September
2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following
cases:

10 Delay of more than fifteen (15) calendar days In the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

11 Delay in work resulting In penalties of more than 10 % of the amount of the works;

12 Refusal to repeat poorly executed works;

13 Default by the Contractor;

14 Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the Issue of force majeure, the thresholds FUNDONG which claims shall not be admitted
are:

3  Rainfall: 200 millimetres in 24 hours;

4 Wind: 40 metres per second;

5  Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it Is brought before the compefenf court in the North-West
Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract
Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as It is
notified to the Contractor by the Contracting Authority.

2
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS

(STC)
NOT
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INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK

General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-phase
and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms end Publications in force in Cameroon and for management of the electricity sector. In default
the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (lEC Publication);

- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6’^ July 1978 on the implementation of the Decree of May 26, 1978'
- Standards Approved French NFC;
- French UTE standards and in particular;

- C 10-100;

- C 10 - 101;

-CIO- 200;

- Any other norms recognized in the system (ISO).
All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect
local conditions, knowing that the works will be built to suit the conditions defined NONI:
- Average temperature: 35® C
- Humidity correspondent: 98 %
- Extreme temperature (indoor):
- The Minimum + 1 0°C;
-Max + 50® C;
- Exceptional speed winds 1 80 km / h;
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

* Specific cose of mini and micro diesel power plants:
They are part of the internal electrical Installations for power up to 100 KW (125 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general control
board, transformer, three-phase MV outlet.
Documents:

The Works will be performed according to the following documents;
- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner
- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various International standards recognized in the system (ISO) and may apply to the environment and

economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable In Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and complement
each other in order to define the works to be performed.
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All that would be missed by some, but noticed by others and that would be required to complete the work in
accordance with the clear intent of the said Contract documents to be executed by the Contractor without
additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will be
constructed in Tim wooden poles, class D and Almelec 34.4 mm^ or 30 mm^ aluminum or 50 mm^ cables as
the case, stretched on a rigid glass insulator mounted on spindle on wooden poles. A derivation is made as a
bypass with a fuse that will swing making the fuse opening visible and easily locate the faults in the line. The
works of involve:

- 601 001: Supply and installation of rigid glass insulators Including perforated attachment and all constraints
of supply and labor;

- 601002: Supply and installation of 30KV chain of three insulators;
- 601003: Supply and installation U bolts for insulation chain, including supply and installation galvanized
bolts;

- 601004: Supply and Installation of overhead support spindle;
- 601005: Supply and installation "Danger of Death" plate;
- 601006: Supply and installation number plate on wooden poles;
- 601 007: Supply and installation breakage 70/600;
- 601 008: Supply and installation mounting brackets;
- 601009: Supply and installation single-phase fuses cutout including all accessories;
- 601 01 0: Supply and installation of 27 KV surge arrester including connection;
- 601 oil: Supply and stringing of 34.4mm2 Almelec cable;
- 601 01 2: MV junction and bypass single-phase;
- 601 01 3: Supply and planting simple wooden pole 11m- class D;
- 601014: Supply and planting twin wooden pole 11m- class D;
- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the Regional Service of Energies;
- 101001: Excavation in natural terrain;

- 101 002: Excavation In semi rocky terrain;
- 101 004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer.6A class for long-lead and those supplying several transformers.
- In all MV/LV transformers (Sizes 2A)
At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (1 25KV) can withstand and the nominal voltage is 27 KV.
It Is mounted on the same support as the transformer and connected between one phase and the ground circuit.

Transformer substation MV / IV phase
It is expected to be on a class D post in transit or at the end and Installed with a platform to maneuver in solid
concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;
- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004: Supply end installation of 25 KVA transformer 1 7.32 KV/B2;
- 602006: Supply and installation arm bis 70 x 600 for support of pairing;
- 602006: Supply and installation of dischargers;
- 602007: Fixing and connecting surge arrester 27 KV;
- 602008: Setting up and connecting single phase fuses cutout;
- 60201 1: construction of earth grounding;
• A mechanical protection or gutter tube galvanized pipe04O;
• Tube PVC025 length 2 x 8.8 cm;
• Copper Cable 25 mm^-l 8m;
• Two copper fittings.
-  602013: Making a grounding type C, provided with cable straight and level including;
• A cable 29 mm^ bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m;
• A copper fitting;
- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 17.32 KV/231V with a land type 2BH;
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The transformer should be new and tested in one of the ENEO testing Centers.
BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 45m apart, with 4x25mm2 twisted cable
for the Single-phase and SxSOmm^+l NP+EP preassembled cable for Three-phase. In case of mixed network
MV/LV, the materials will be 11 m poles spaced apart with a maximum distance of 45 meters.
The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2  x 25mm^a cable, which allows for long lines in the order of 2
to 3 km from the MV / LV.
The works to be done;

- 603001: Supply and installation of alignment support;
- 603002: Supply and installation of anchoring clamp;
- 603003: Supply and installation of all IT D76 4 connections;
- 603004: Supply and installation of anchor arms BOR012L including a hook 250, an anchoring clamp 27
or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm^ Alu twisted cable;
- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class C;
- 603009: Supply and planting twin wooden poles 9m class C;
- 6030010: Supply and planting of strutted wooden poles 9m class C;
- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved will Include;

- 701001: Connecting household 2 wire 220V;
- 701 003: Connecting aerial 2 wire 2 220 V counter or 4‘wire- 220/380V counter.

Clearing ond pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of transects
10 meters in width.

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site Including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or sheet
aluminum in accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration In charge of electricity.

GENERATOR

a) Description and characteristics
• Diesel suitable power range meets the needs of the electrification of remote areas;
• Control panel and accessories to control the operation;
• Alternator excitation device and control systems;

• Control and monitoring electrical cabinet equipment;
• Common Chassis and Its cabinet, adapted to working conditions,

b) Types of uses:

- Continuous operation during 24/24. At this stage the generator should not be subject to overload;
- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during certain
periods Possibility of transient overload of 10% with a daily service less than or equal to 1 2 hours
c) Voltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about
10%

Power; It Is expressed in KVA for cos p— 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR

Electrification of remote areas;

The means of production must be adapted to the nature of the proposed distribution.
Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But
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provide maintenance for a few days a year. The power demand must not go FUNDONGw 30-50% of rated
output;

Semi-continuous distribution: 1 2h/24 suitable for domestic lighting, a few craft needs, some utilities such
water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between 50 andas

100% of rated power base.
Continuous distribution: 24/24, in cities where there is an industrial and craft activity large enough. Two

generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avoid operation FUNDONGw 30 to 50% of rated output. The distribution of powers within plus or minus
10%. The need to choose a power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific
details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given after
each project by the Contracting Authority.

DIMENSIONNEMENT DU RESEAU.

V Reseaux movenne tension et basse tension

La tension de service du reseau monophasee est de  ; 17,32KV
CHUTE

TENSION

ADMISSABLE

BOUT

RESEAU

PLUS LONG

POUISSANCE INTENSITE

INSTALEE NOMINALE

RESISTANCE

LINEIQUE

FLECHCONDUCTEURS

NORMALISE DE

(A)KVAPOSE

20%R=1.20Okm 96 1 km20 -25 KW0.47 mCable torsade

Alu 4x25mm2 (380/220V)

20%R=0.958C>km 0,7 5km75KVA0.30 mCable almelec de

34mm^

Portee equivalente en BT -. 50 - 60m de maniere a eviter les efforts longitudinaux (mise a la terre
type copperweld a tous les trols cent metres et un support apres le transformateur).

Portee equivalente en MT : 100 - 110m (ligne sur isolateurs rigides) cable almelec 34mm2 : masse
=0.258kg/ml.
Les isolateurs sont en verre trempes de type HT36 ou HT38 ; les chaTnes d’isolateurs seront de 3 elements
pour les lignes 30 KV.

HAUTEUR OBSERVATIONS

HOR SOL

(TRAVERSEE

ROUTE)

HAUTEUR

HOR SOL

(TERRAIN
NORMAL)

PROFONDEUR

FOUILLES (M)
ANGLESUPPORTSCLASSE C CLASSE D

Chois poteaux 9m
simple Classe D

^10°

Alignemenf
300Poteaux 1 90

bois 9m/sDAN 8,20mH/10 +0.5 6,15mDAN

9m jumeles aux
angles

8,20m45® a 90®900 DANPoteoux570

bois 9m/jDAN H/10 + 0.5 6,15m

9m contrefiches aux

arr§ts

45® a 90°22501450

DAN

Poteoux

bois 9m/x 8,20mH/10 + 0.5 6,15mDAN

Terrain loteritique25® a 60°1 250 DANPoteoux 1000

bois 11 m/s DAN H/10 + 0.5 7,95m 10m

Calage 6 lo pierre

s^che

60® a 90®22501500Poteaux

boisi 1 m/j 10mH/10 + 0.5 7,95mDANDAN

/
\ DIMENSIONNEMENT DES OUVRAGES.

Tramformatevrs

La puissance demandee est de P = 54,1 KVA. Compte tenu des pertes dans les reseaux et le degre de charge
d'un transformateur normalise 6 80% cette puissance appelee est de 64,8 KVA soit un transformateur
monophase de 25 KVA.
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Cependant, le present projet prevoit de satisfaire dans un premier temps, uniquement la demande en energle
domestique d'une partle de la population du secteur et il aura un transformateur monophase de 25KVA.

La desserte en BT-Mono du reste de la Communaute se fera a la suite du present projet par extension d la
demande des populations beneficiaires.

Coupe-circuits

Les normes prevoient pour le reseau monophase de plus de SOOmetres des coupe-circuits :
Un au point de derivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux preoccupations dolvent etre prises en compte aux raccordements au reseau ENEO, car cette
societe insiste sur Taspect normalisation des equipements et des installations electriques avant tout
branchement sur son reseau. Cette normalisation vise surtout d proteger et d securiser les installations, ainsi
qu'd assurer la fourniture d'une energie de qualite aux consommateurs.
Les recommandations faites dans le cadre de la presente etude sont conformes aux normes en vigueur. II
faudra simplement velller d leur respect et d I'acquisition du materiel electrique repondant d ces normes.
Ces preoccupations justifient les recommandations majeures ci-apres :

•  Pose d'un coupe-circuit d expulsion au point de raccordement et d chaque transformateur pour isoler
des tronfons de reseau en cas de problemes ;

•  Pose d'un poteau jumele d chaque arret de ligne et chaque derivation ;
•  Utilisation des poteaux normalises de 1 1 metres pour les lignes MT et mixtes ; 9metres pour les

tron^ons BT simples;
•  Pose d'equipement de mise d la terre en arret des lignes, sur chaque poteau-transformateur et sur

chaque poteau entourant un transformateur ;
•  Cable almelec 1 x34 mm^ pour la ligne moyenne tension et cable torsade 4x 25 mm^ en aluminium

pour le transport BT.

•  Les poteaux sont implantes selon le schema normalise.
Ligne moyenne tension et ligne mixte.

* Poteau simple (S) de 1 1 metres avec isolateur suspendu et equipement d'ancrage, pour alignement droit
et angle jusqu'd lO"^;

* Poteau jumele (J) de 1 1 metres avec isolateur suspendu et equipement d'ancrage, pour angle entre 60°
d 90° ;
Ligne basse tension

* Poteau simple (S) de 9metres avec console de suspension et pince d'alignement, pour alignement droit
et angle jusqu'd 1 0° ;

* Poteau jumele (J) de 9metres avec console de suspension et pince d'alignement, pour angle 10° et 45°
et pour derivations 90°).

MATERIELS POUR LA MISE EN CEUVRE DU PROJET.

En conformite avec les normes utilisee au Cameroon, les differents types d'assemblage pour le reseau
electrique, sont listes dans le tableau ci-apres :

1. POTEAU SIMPLE 11 meUes EN ALIGNEMENT DROIT (angle jusqu'd 25°)
Code MT-101 Quantite

Element

Console de tete

Isolateur en verre renforce

Petits accessoires (attache, boulon, plaquette galva, rondelle)

1

1

2

2. POTEAU SIMPLE 1 1 metres EN ANGLE VERTICAL (angle 25° d 60°)
Code MT-102

Element

Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs d 3 elements (suspendu horizontalement)
Pince d'angle
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

Quantite

1

1

1

1
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3. POTEAU JUMELE 11 metres EN ANGLE VERTICAL (angle 60® a 90°)
Code MT-103

Element

Crochet d’ancrage type queue de cochon 14 x 450
Isolateurs a 3 elements (suspendu horizontaiement)
Pince de renvoi

Console de tete

Isotateur en verre renforce

Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Quantife

2

2

2

1

1

4

4. POTEAU CONTREFICHE 11 metres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104

Element

Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs 6 3 elements (suspendu horizontaiement)
Pince de renvoi

Console de tete

Isolateur en verre renforce

Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanise

Quantite

2

2

2

1

1

4

1

5. POTEAU HAUBANE 11 metres EN ANGLE VERTICALS (angle plus de 90°)
Code MT-105

Element

Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs a 3 elements (suspendu horizontaiement)
Pince de renvoi

Console de tete

Isolateur en verre renforce

Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Quantite

2

2

2

1

1

4

6. POTEAU SIMPLE 9metres EN ALIGNEMENT DROIT (angle jusqu a 10°)
Code BT-301

Element

Console de suspension

Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Quantite

1

1

1

7. POTEAU JUMELE 9metres EN ALIGNEMENT DROIT (angle de 10° a 45°)
Code BT-302

Element

Console de suspension

Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Quantite

1

1

1

8. POTEAU CONTREFICHE 9metres EN ANGLE VERTICAL (angle de 10° a 45°)
Code BT-303

Element

Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanise

Quantite

2

2

3

1

9. POTEAU JUMELE 9metres DE DERIVATION BT

BT-304Code

Element

Console d’ancrage
Pince d'ancrage

Quantite

1

1
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Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Console de suspension

Pince d’alignement

2

1

1

10. POTEAU JUMELE 9mefres EN ARRET BT

BT-305Code

Element

Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

Quantife

1

1

2

6

1

11. MISE A LA TERRE

Code

Element

BT-306

Quantife

1Conducteur en cuivre 29 m

Connecteur a griffes

Crampe de fixation
Feuillard de 20 mm

Protecteur mecanique

Raccord de derivation alu-culvre

Tube Isolant

Piquet terre

1

2

1

1

1

1

1

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)

Code

Element

Crochet d'ancrage type queue de cochon 14x450
Isolateurs a 3 elements (suspendu horizontalement)
Pince de renvoi

Console de tete

Isolateur en verre renforce

Petits accessoires (attache, boulon, plaquette galva, rondelle)
Coupe-circuit a expulsion

Bras incline bis

MT-106

Quantife

1

1

1

1

1

2

1

1

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT

MT-108 + BT-304Code

QuantifeElement

Crochet d'ancrage type queue de cochon 14 x 450
isolateurs a 3 elements (suspendu horizontalement)

Pince d'arret

Console de tete

isolateur en verre renforce

Petits accessoires (attache, boulon, plaquette galva, rondelle)
Console d'ancrage
Pince d'ancrage
Console de suspension
Pince d'alignement
Parafoudre 27 KV

Transformateur monophase
Coupe-circuit a expulsion
Bras incline bis

1

1

1

1

1

8

1

1

1

1

1

1

1

1
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RURAL ELECTRIFICATION OF FUNDONG VILLAGE IN FUNDONG SUB DIVISION, BOYO DIVISION 4

UNIT PRICE SCHEDULE

LABOURSUPPLY
UNI

QTYDESCRIPTION OF WORKSRef N"
T

U.P in

Figures
U.P in

Words

U.P in

Figures
U.P in

Figures

1x34.4 mm’ MV SINGLE PHASE LINE100

KM 0.99Pegging (Code 10000)101

M’ 4,774Excavation of holes (Code 100001)102

U 10S & F U anchor iron (Code 60113)103

S & F Single 11m wooden poles class D
(Code S01014)

6U104

S & F twin 11 m wooden poles class D (Code
601015)

U 5105

S & F twin 12m wooden poles class D (Code
601015)

0U106

S & F Rigid glass insulator 30KV (Code
601001)

U 11107

U 10S & F Chain of three insulator (Code 601002)108

U 11S & F Spindle (Code 601004)109

U 1S & F mounting brackets (Code 601007)110

11US S F Warning plates DM (Code 601005)111

S & F Number plate + Numbering (Code
601006)

11U112

U 1S & F MV Fuse cutout (Ref 44001010046)113

1039.S & Stringing 34.4 mm’ Almelec cable (Code
601011)

LM114 5

U 1,0Manipulation of pinning-wheei (Code 113016)115

Sous Total 100

200
1x34.4mm2 & 4x25 mm’ MV/LV SINGLE PHASE LINE

201
KM 0.495Pegging (Code 10000)

202
M’ 5Excavation of holes f Code 100001)

S & F U anchor iron (Code 60113)203
U 8

S S F Single 11m wooden poles class D
(Code 601014)

204
7U

S S F twin 11m wooden poles class D (Code
601015)

S & F Rigid glass insulator 30kv (Code
601001)

205
U 4

206
U 11

S & F Chain of three insulator (Code 601002)207
U 8
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208
11S & F Spindle (Code 601004) u

209
S & F Warning plates DM (Code 601005) U 11

S & F Number plate + Numbering (Code
601006)

210
11U

S & stringing 34.4 mm* Almelec cable (Code
601011)

211
LM 519.8

212
8S&F LVAIignmentsuppoft(Code603001) u

213
S & F LV Anchoring damp (Code 603004)

S&F Stringing 4x25 mm* twisted cable
(Code 601011)

U 8

214
LM 544.5

215
S & F Set of four LV line taps (3504035) U 4.0

Electrical caps with retactable ends (Code
603011)

216
U 2

217
U 3Type C earth plug (Code 603007)

Sous Total 200

LV SINGLE PHASE LINE300

KM 1.98301 Pegging (Code 10000)

M* 19Excavation of holes (Code 100001)302

S&F LV Alignment support (Code 603001) U 30303

30S & F LV Anchoring clamp (Code 603004) U304

S&F Single 9m wooden poles class C (Code
603008)

U 29305

S&F twin 9m wooden poles class C (Code
603009)

U 15306

S&F Set of four LV line taps (3504035) U 10307

S&F Number plate + Numbering (Code
601006) U308 44

S&F Stringing 4x25 mm* twisted cable (Code
601011)

2178.
LM309

0

Electrical caps with retactable ends (Code
603011)

5U310

S & I complete eneo subscription and
connection set with a single phase meter (ref
22 009 050001)

U 1311

312
Type C earth plug (Code 603007) U 10

Sous Total 300

SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2400

S&F 25KVA Transformer (Ref 22 001
050048) U 1401

S&F twin 12m wooden poles class E (Code
601015)402

U 1

S&F Type 2BH earth plug (Ref 22 001
050049)

U 1403
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S & F chain of three insulator discharger
U 1404

S & F Mounting bracket (code 601007)
U 1405

S & F 27KV Surge arrestor (Ref
21005010007) U 1406

Full equipment of single phase station (Ref 22
001 050002)

Set 1407

S&F Fuse cutout 2A(Ref 22 001 050038) U 1408

Sous Total 400

ENVIRONMENTAL IMPACT NOTICE500

Production and validation of an environmental

impact notice
U 1501

Sub-total 500

SUNDRY EXPENSES600

Connection to AES SONEL Network

(Ref 22 001 050022)
U 1601

Clearing and pruning (Code 801002)
Km 1602

T/K
2Transport and handling material (Code 2003)603

m

Transport wooden poles (Code 2004) T/K
2604

m

Transport of workers (Code 2005)
Ls 1605

Sous Total 500

TOTAL WITHOUT TAXES

VAT
% 19.25

AIR
% 2.20

TOTAL WITH TAXES

NET PAYMENT

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF FUNDONG VILLAGE
IN FUNDONG SUB DIVISION, BOYO DIVISION

SUPPLY LABOUR
S & L

TOTAL
Ref UNIT QTYDESCRIPTION OF WORKS
N°

T.PT.P U.PU.P

1x34.4 mm’ MV SINGLE PHASE LINE100

0.99KMPegging (Code 10000}101

M’ 4.774Excavation of holes (Code 100001)102

U 10S & F U anchor iron (Code 60113)103

S & F Single 11m wooden poles class D (Code 601014) U 6104

U 5S & F twin 11m wooden poles class D (Code 601015)105

U 0S & F twin 12m wooden poles class D (Code 601015)106

U 11S & F Rigid glass insulator 30KV (Code 601001)107

U 10S & F Chain of three insulator (Code 601002)108

U 11S & F Spindle (Code 601004)109

U 1S & F mounting brackets (Code 601007)110

U 11S & F Warning plates DM (Code 601005)111

U 11S & F Number plate + Numbering (Code 601006)112

U 1S & F MV Fuse cutout (Ref 44001010046)113

1039.5S & Stringing 34.4 mm’Almelec cable (Code 601011) LM114

U 1.0Manipulation of pinning-wheel (Code 113016)115

Sous Total 100

200
1x34.4mm2 & 4x25 mm’ MV/LV SINGLE PHASE LINE

t

201
0,495KMPegging (Code 10000)

202
M’ 5Excavation of holes ( Code 100001)

S & F U anchor iron (Code 60113)203
U 8

204
U 7S & F Single 11m wooden poles class D (Code 601014)

205
U 4S & F twin 11m wooden poles class D (Code 601015)

S & F Rigid glass insulator 30kv (Code 601001)206
U 11

S & F Chain of three insulator (Code 601002)207
U 8

208
U 11S & F Spindle (Code 601004)
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209
U 11S & F Warning plates DM (Code 601005)

210

S & F Number plate + Numbering (Code 601006) U 11

211
S & Stringing 34,4 mm^ Almelec cable (Code 601011) LM 519.8

212
S&F LVAIignmentsupport(Code603001) U 8

213
U 8S&F LV Anchoring clamp (Code 603004)

214
S&F Stringing 4x25 mm^ twisted cable (Code 601011) LM 544.5

S & F Set of four LV line taps (3504035)215
U 4.0

216
Electrical caps with retactable ends (Code 603011) U 2

217

Type C earth plug (Code 603007)

Sous Total 200

U 3

LV SINGLE PHASE LINE300

KM 1.98Pegging (Code 10000)301

M’Excavation of holes (Code 100001) 19302

S&F LV Alignment support (Code603001) U 30303

S&F LV Anchoring clamp (Code 603004) U 30304

S&F Single 9m wooden poles class C (Code 603008) U 29305

U 15S&F twin 9m wooden poles class C (Code 603009)306

S & F Set of four LV line taps (3504035) U 10307

S&F Number plate + Numbering (Code 601006)
U 44308

S&F Stringing 4x25 mm* twisted cable (Code 601011) LM 2178.0309

Electrical caps with retactable ends (Code 603011) U 5310

S & I complete eneo subscription and connection set
with a single phase meter (ref 22 009 050001)

U 1311

312
Type C earth plug (Code 603007) U 10

Sous Total 300

SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2400

S&F 25KVA Transformer (Ref 22 001 050048)
U 1401

t

S&F twin 12m wooden poles class E (Code 601015)402
U 1

S&F Type 2BH earth plug (Ref 22 001 050049) U 1403

S&F chain of three insulator discharger
U 1404
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S & F Mounting bracket (code 601007)
U 1406

S & F 27KV Surge arrestor (Ref 21005010007)
1U406

Full equipment of single phase station (Ref 22 001
050002)

Set 1407

U 1S&F Fuse cutout 2A(Ref 22 001 050038)408

Sous Total 400

ENVIRONMENTAL IMPACT NOTICE500

Production and validation of an environmental impact

notice
U 1501

Sub-total 500

SUNDRY EXPENSES600

Connection to AES SONEL Network

(Ref 22 001 050022)
U 1601

Clearing and pruning (Code 801002)
Km 1602

T/Km 2Transport and handling material (Code 2003)603

Transport wooden poles (Code 2004)
T/Km 2604

Transport of workers (Code 2005)
Ls 1605

Sous Total 500

TOTAL WITHOUT TAXES

VAT
% 19.25

AIR
2.20%

TOTAL WITH TAXES

NET PAYMENT

Ordered the present Cost Estimate at the Sum (Taxes inclusive) of ; CFA Francs
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Document N°. 8

SHEDULE OF SUB-DETAIL OF PRICES

«
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SUBDETAILS OF PRICES

Price N°

Designation of work..

Unit

Quantity
Daily output
Duration of execution

DESIGNATION :

Total

quantity

Duration of

activity
UnitDaily out putNo

No Days break
Daily wage AmountCategory

jp

o.

X
i/)

z
<

Of

O

5

TOTAL A

Days break
Daily rate AmountNoTypelU

Z up

X
u

z

a.

3

o
TOTAL B

Jnit cost Quantity AmountUnitType
3

o

<

LU

u
u>

o

<

<

Of

<
S  TOTAL C

^+B+CDIRECT TOTAL COSTD

Dx%GENERAL SITE EXPENESESE

Dx%GENERAL OFFICE EXPENSESF

D+E+FNET COSTG

Gx%RISK + BENEFITSH

G+HTOTAL COST (HT)P

P/Q'TYUNIT COST (HT)V
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Document N°. 9

MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN

Poix - Trovail Patrie REPUBLIC OF CAMEROON

Peace Work - Fafherlond

MINISTERE DE DECENTRALISATION ET DU

DEVELOPPEMENT I.OCAL MINISTRY OF DECENTRALISATION AND

LOCAL DEVELOPMENT

REGION DU NORD-OUEST

NORTH-WEST REGION
DEPARTEMENT DE BOYO

BOYO DIVISION
COMMUNE DE FUNDONG

FUNDONG COUNOLCOMMISSION INTERNE DE PASSATION

DES MARCHES

FUNDONG COUNCIL INTERNAL

Ref: No. _/NWR/BOYO/FC/FCITB/2022 Fundong the

JO/FUNDONG COUNai./FCITB/2021 OF. 2021JOBBING ORDER N®

Awarded after OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

./2022 FOR EXTENSION OF

ELECTRICITY TO KUMTEM VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO BOYUI VILLAGE (LOT 2)
AND EXTENSION OF ELECTRICITY IN MELI VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF

BOYO DIVISION, NORTH WEST REGION

7.NO 004/ON1T/ FUNDONG COUNClL/FCITB/2022 OF

Project Owner: THE LORD MAYOR FUNDONG COUNCIL
Tel:

HOLDER:

P.O. Box .1^ Fax:

Business Registry N®.

Taxpayer's No.
at

works;SUBJECT: Execution of

PLACE :

) monthsEXECUTION DEADLINE :,

AMOUNT IN CFA F:

lAT

EVAT

VAT (19.25%)

MR (Income tax) (2.2 or 5.5%)

Net to be paid

: lindicafe the source of financing]FINANCING

: [fo be comp/eted]BUDGET HEAD

SUBSCRIBED ON:,

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:.
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Between:

hereinafter referred toThe Government of the Republic of Cameroon, represented by.
the "Contracting Authority"

On the one hand,

And

(enterprise)
Fax:Tel:.P.O. Box

Business Registry No.

Taxpayer's No.

j Its General Manager, hereinafter referred to as the "Contractor'Represented by M

On the other hand,

Agree on the following:
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Summary

Special Administrative Conditions (SAC)Part I:

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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JO/ FUNDONG COUNClL/FaTB/2022 OFand last of Contract N°Page.

2021

Awarded after OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
72022 FOR EXTENSION OFNO 004/ONIT/ FUNDONG COUNCIL/FCITB/2022 OF

ELECTRICITY TO KUMTEM VILLAGE (LOT 1), EXTENSION OF ELECTRICITY TO BOYUI VILLAGE (LOT 2)
AND EXTENSION OF ELECTRICITY IN MELI VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF

BOYO DIVISION. NORTH WEST REGION

7.

With

worksFor the execuf/on of

) monthsEXECUTION DEADLINE

Amount of Contract in CFA F:

lAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)

Met to be paid

Read and accepted by the Contractor

(date)(place of signature).

Signature of Contracting Authority

(date)(place of signature)

Registration
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Document N°. 10

FORMS AND MODELS TO BE USED BY

BIDDERS
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Annex N*" 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

(Indicate the name and capacity of1 the undersigned,
signatory),

Nationality
Representing the company or enterprise or group with head office at

Under the numberregistered in the trade register of

POofIn capacitymy as

, hereby acknowledge receipt of the file for Opened National Invitation to Tender N°
.. for the

box

And hereby declare my intention to tender for the said contract.

Done at

Signature of

In the capacity of

Duly authorized to sign the tenders on behalf of
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Annex 2: MODEL BID

(indicate the name and capacity of signatory)

company or enterprise or group with head office at
Under the number

I the undersigned.

Representing the .
registered in the trade register of

Having taken cognizance of all the documents featured or mentioned in the Tender file: OPEN NATIONAL
INVITATION TO TENDER BY EMERGENCY PROCEDURE

/2022 FOR EXTENSION OF ELECTRICITY TO KUMTEMNO 004/ONIT/ FUNDONG COUNCIL/FCITB/2022 OF
VILLAGE (LOT 1). EXTENSION OF ELECTRICITY TO BOYUI VILLAGE (LOT 2) AND EXTENSION OF ELECTRICITY IN MELI

VILLAGE (LOT 3) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

•  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance
with the structure featuring in the Tender File;

Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which I myself establish for each type of structure which prices reveal the amount of the tender

( in figures and words) FCFA exclusive of VAT and atat in

figures and in words) FCFA Inclusive of all taxes.

•  I pledge to execute the works within a deadline of

•  I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;

The Contracting Authority shall pay the sums due for this Contract by crediting Account N°:
Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute on agreement between us.

months.

Bankopened in

Done at

Signature of

In the capacity of
Duly authorized to sign the tenders on behalf of
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Annex N*" 3: MODEL BIO BOND

Addressed to the Contracting Authority

Hereinafter referred to as the "bidder" has submittedWhereas the undertaking

his tender on For the

hereinafter referred to as "the tender" and to which must be attached a bid bond equivalent to
FCFA.

(names of(name and address of the bank), represented by
signatories), hereinafter referred to as "the Bank" hereby declare to guarantee payment to the Contracting

,, that the bank pledges to pay in full to the

We

Authority of the maximum sum of
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period
of Bid validity:

•  Fails or refuses to sign the contract, even though required to do so;

•  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above
upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand,
provided that in its demand the Contracting Authority shall note that the amount claimed by him is due, because
one or the other or both of the above condition(s} has (have) been fulfilled and he shall specify which
condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the
deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take effect should
reach the bank by registered mail with an acknowledgement of receipt before the end of this period of
validity.

This bond shall, for purposes of Its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
, onat

(Bank's signature
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Annex 4: MODEL FINAL BOND

Bank:

Reference of the Bond N®:

Addressed to The Mayor of FUNDONG CouncifContractlng Authority'

(Name and address of Contractor) hereinafter referred to "the Contractor",
carry of theContract, the worksthe to out

Whereas

pledge, in execution of

Boyo Division

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final bond
of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s performance
obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;
... (name and address of bank),

(name of signatories)

hereinafter referred to as "the Bank", and we pledge to pay to the Contracting Authority within a maximum
deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his
contractual obligations, without being able to defer the payment nor raise any contest for whatever reason,

(in letters and in words).

We,

Represented by

the sum of

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at

[signature of the bank]

on
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Annex N® 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank:

Reference of the Bond No:

Addressed to The Mayor of FUNDONG Council
Hereinafter referred to as "The Contracting Authority

(name and address of Contractor) hereinafter referred to "the Contractor",
workstheContract,of the outto carry

Whereas

pledge executionin

of

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the amount
of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guorantee;
We,

Represented by
Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of
corresponding to ten percent (1 0%) of the Jobbing Order amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is Indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by Its additional
clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within
the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

.. (name and address of bank),

(name of signatories) and hereinafter referred to as "the

(In figures and in letters)

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter Into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mall with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and Its consequences.

Signed and authenticated by the bank at
[signature of the bank]

on
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ANNEX N'’ 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT AAAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager/Technical Director/Engineer of

Has effectively visited the site for

in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

the EntrepreneurThe Beneficiary
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Annex N"* 8: MODEL SITE VISIT REPORT

INTRODUCTION

TENDER NO

NAME OF THE ENTERPRISE:

DATE:

COMMENTARY

Nature of the project site:

Accessibility to the project site:

Vegetation:

Topography of the site:

AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

Signature of the contractors’ engineer
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Annex N” 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE

PROJECT OWNER

AND TELEPHONE

NUMBER

ORIGINAL

PROJECT

AMOUNT

NAME OF
DATE OF

ACCEPTANCE

CONTRACT

AMOUNT

CONTRACT

DURATION
NO YEAR THE

PROJECT

ATDONE ON

Mr

SIGNATURE
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Annex 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project name)

OWNER ORDERDMINMAPRIPTION,

MARK

AGE AND

STATE

NUMBER

AVAILABLE

DESIGNATION OF THE

EQUIPMENT
NO

NOT

DONE ON •AT

Mr

SIGNATURE
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ANNEX No. 6: Framework of schedules

DESIGNATION :

Duration of

activity
Total

quantity
JnitDaily out putNo

No Days break
AmountDaily wageCategory

jp

a.

I
(/>

<

Q£

o

TOTAL A

Days breakin

AmountDaily rate^oType
Z up

I
u
ui

Q.

3

a
TOTAL B

Quantity AmountUnit Unit costin Type3

O
z
<

u
in

O

<

<

0£

<
TOTAL C

^+B+CDIRECT TOTAL COSTD

Dx%GENERAL SITE EXPENESESE

Dx%GENERAL OFFICE EXPENSESF

D+E+FNET COSTG

Gx%RISK + BENEFITSH

G+HTOTAL COST (HT)P
»

P/Q'TYUNIT COST (HT)V
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Document N°. 11

PRELIMINARY STUDIES

«
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex N®. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

The date studies were carried out;

The name of the Public or private Project Manager

References of the Contract, if Private Manager carried it out;

1.1.

1.2.

1.3.

1.4. If maintenance works

Description of the studies;

1.1.2. Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.1.1.

5.5. Rehabilitation or new works

1.1.3. Are quantities in the quotations the same as those of the studies?

1.1.4. Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

1.1.5. Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the
Tender File.

0 The cho/rperson of the Tenders Board may, before faking a decision, seek expert advice on the quality of the
studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED

TO ISSUE BONDS FOR PUBLIC

CONTRACTS
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I- BANKS

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFl BANK)

Banque International du Cameroun pour I’Epargne et le Credit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

II- Insurance companies

Chanas Insurance

Active Insurance

Zenithe Insurance SA BP Douala

a
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EVALUATION GRID

/ONIT/ FUNDONG COUNCIL/FCITB/2021 OF_/_/2021
FOR THE RURAL ELECTRIFICATION FUNDONG VILLAGE IN FUNDONG SUB DIVISION, BOYO DIVISION

Opened National Invitation to Tender Nq

ADMINISTTRATIVE DOCUMENTS.

YES OR
DOCUMENT N® DESCRIPTION

NO

Certified Copy of the Business Registration, not more than three months old.
Declaration of Intention to tender stomped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1 st Instance or the Chamber
Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.l

A.2

A.3

A.4

Purchase receipt of Tender File Issued by Public treasuryA.5

A bid bond of 600,000 F.CFA (Six Hundred Thousand CFA) for Lot 1 and (Four

Hundred Thousand) 400,000F.CFA each for Lot 2 and  3 and valid for thirty (30) days
beyond the date of validity of bids by a first rate-bank approved by the Ministry In
charge of Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public Contract

A.6

A.7
Regulatory Board (ARMP)
An Attestation of the National Social Insurance Fund stating that the bidder has met all

A.8
his obligations vis a vis the Fund; the attestation should be less than three months old.
A volid Certificate of imposition certified by the chief of center for taxation
Business License (photocopy certified by the chief of center of Taxes, not more than three
months).

A.9

A.10

Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.A.l 1

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old. ,

A.l 2

Power of attorney if necessaryA.l 3

Plan and attestation of localization of Company signed by the Chief of TaxotlonA.14

Attestation of non failliteA.15

The absence or the nonconformity of the one of these documents will result to the elimination of the
offer

The second Internol Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID

YES NOEVALUATION CRITERIA AND SUB-CRITERIA

ESSENTIAL CRITERIA

•  General presentation of the Tender document
- Presence of intermediary separating papers

- Pages are numbered
- Document is spirally bound

- Visa and Signed copy of Special Technical Conditions
- Visa and Signed copy of Particular Administrative Conditions (Jobbing Order)

•  Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
-Detailed technical note on the quality of the personnel, their level of education as well as their
experience in the domain of electricity

Engineer;
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- More than 10 years experience
- 5 years experience

- Less than 2 years experience
- Attestation of availability of Engineer

Higher technician:

- More than 5 years experience

- 5 years experience

- Less than 5 years experience

- Attestation of availability of Higher Technician

Technician:

■ More than 5 years experience

■ Less than 5 years experience

■ Attestation of availability of Technician-Certified true copies of the certificates of personnel
+ attestation of presentation of originals

- Curriculum Vitae of personnel involved in the project

•  References of the Enterprise in the domain of Electricity.
Certified true copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of electrical energy supply proiect(s) realized by the Enterprise, if any ...
• More than Two Final or Provisional Acceptance Reports

• Two Final or Provisional Acceptance Reports

- One Final or Provisional Acceptance Report

Certified true copies of Jobbing Orders or Contracts of Electrification Projects realized by
the Enterprise :

• More than two (02) projects

- At least two (02) projects

- One (01) project only
- Have you constructed a medium voltage three-phase line (proof- PV+Tech acceptance)?
- More than Two kilometres

• Two kilometres

- Less than One kilometre

- Have you constructed a medium voltage single-phase line (proof-PV+Tech acceptance)?
- More than Three kilometres

- Three kilometres

- More than Two kilometres

- Less than or equal to Two kilometres

•  Equipment of the Enterprise

Certified true copies of vehicle documents signed not more than 3 months
List of key equipment and proof of ownership or hired (yard truck, electric drill,

engine saw, GPS device, climbers, spades, dig axes, drill, service cord, set of screws drivers,
pegging markers, fork, signalling cones, pliers.)

•  Methodology for executing the works.
■ Detailed technical description of the works to be executed. In conformity with execution plans
- Organizational chart of the project

- Manpower deployment schedule
- Execution timeframe with a maximum deadline of four (04) months

- Acceptable planning
- Genuine Report of Worksite
- Attestation of Site Visit

■  Capacity to Pre-finance.

By 100% personal financial means (bonk statement)□

ENVELOPE C- FINANCIAL FILE
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DESIGNATION.No.

A submission letter^ signed^ doted and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices.

Signed Bills of quantities and cost estimates Indicating the total amount without taxes (HT)C3

and with taxes (TTC)

Sub details of unit pricesC4

This evaluation v/ill be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria.

Eliminotorv criteria

Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file.
Non respect of 37/43 (85%) of essential criteria
Change of quantity or unit
Non completion of any project in the previous year in the Country and suspended by MINMAP in
2017

Essential criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed In all the pages;

Special Administrative Clauses completed and initialed in all the pages.

11. Main qualificotion criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
from at least 37/43 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (85%) of the essential criteria.
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