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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

N» 04/ ONIT/IV\INDDEVEL/BC/BCITB/2022
OF 10/05/2022FOR THE ELECTRIFICATION OF NGWICHENTER QUARTER OF
BABA-1 VILLAGE IN BABESSI SUB-DIVISION, NGOKETUNJIA DIVISION OF THE

NORTH WEST REGION

Financing: PIB MINEE - 2022

Subject of the Invitation to Tender:
Within the framework of 2022 Public Investment Budget, The Mayor of Babessi Council, Contracting

Authority hereby launches an Open National Invitation to Tender for The Electrification of Ngwichenter
Quarter of BABA-1 Village in Babessi SUB-DIVISION, Ngoketunjia Division of the North West Region.

Nature of work:

Work to be done consists of

Construction of a MV Three phase line on a distance of 585m With 3x54.6 mm^ Almelec Cable.
Construction of a MV/LV Three phase line on a
And 3x50mm2+2EP+l NP Aluminum Preassembled Cable.

Construction of an LV Three phase line on a distance of 805m with 3x50mm2+2EP+1 NP Aluminum
Preassembled Cable.

Supply and Installation of a three phase transformer H61- 100KVA/30KV.
The Sundry expenses will consist of :
^ Clearing and pruning 8m width on each side of the network.
'y Transportation of wooden and concrete poles, materials and workers.

1.

2.

distance of 270m With 3x54.6 mm^ Almelec Cable

Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to Tender is three (03) months

3.

4. Lot

The work is as follows:

Electrification of Ngwichenter Quarter of BABA-1 Village in Babessi SUB-DIVISION, Ngoketunjia Division of
the North West Region

Estimated cost

The estimated cost after preliminary studies Is 50,000,000 FCFA (Fifty million FCFA)
5.
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Parlicipatlon and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance

with the Cameroon laws.

6.

Financing
Works which form the subject of this Invitation to Tender shall be financed by the PIB MINEE 2022.

Budget head number 56 32 64 16 09 2811

7,

8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking

establishment approved by the Ministry in charge of Finance and whose list Is found in document No. 1  2 of the
Tender File, of an amount of 1,000,000 (One million FCFA) and valid for thirty (30) days beyond the date
of validity of bids

Consultation of Tender File:

The file may be consulted during working hours at the Babessi Council, Contract Award Service, as soon
as this notice Is published.

9.

Acquisition of Tender File:
The file may be obtained from the Babessi Council, Contract Award Service as soon as this notice is

published against payment of the sum of 65,000 Francs CFA (Sixty-five thousand Francs CFA), payable at
the Babessi Council Treasury, representing the cost of purchasing the Tender File.

10.

Submission of bids:

Each offer drafted In English or French in 07 (seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the Babessi Council, Contract Award Service not later than
03/06/2022at 10:00 am local time and should carry the inscription:

11.

« OPEN NATIONAL INVITATION TO TENDER N® 04/ON1T/MINDDEVEL/BC/BCITB/2022 OF
10/05/2022FOR THE ELECTRIFICATION OF NGWICHENTER QUARTER OF BABA-1 VILLAGE IN BABESSI
SUB-DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION »

“To be opened only during the bid-opening session”

Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be
established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to
the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance..

12.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the 03/06/2022at 11 AM local time, in the conference hall of the Babessi
Council Internal Tenders’ Board, by its competent Members. Only bidders may attend or be represented by
duly mandated persons of their choice.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;

3. -Absence or insufficient bid bond;
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4. -A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

5. -Incomplete financial file;
6. -Change of quantity or unit;
7. -Non respect of 22[/27 (80%) of essential criteria;
8. Absence or non-conformity of an element in the administrative  file and not regularized within

48 hours.

B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company In similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialled in all the pages;

10-Special Administrative Clauses completed and initialled In all the pages.

Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 22/27
(80%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 22/27 (80%) of the essential criteria.

15.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the

submission of tenders.

Complementary information
Complementary technical information may be obtained during working hours from the Babessi

Council’s Contract Award Service. Tel. : 670 61 59 79 / 683 10 33 75 / 651 26 80 02

17.

Done at Babessi on

The Mayor

Babessi Council

(The Contracting Authority)

Copies:
If I

MINMAP

ARMP

BCITB

Notice Board

File/archive

AORICULTURAJ 'NGINFF.R
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REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

REPUBLIC OF CAMEROON

Peace - Work - Fatherland

jO

MINISTERE DE LA DECENTRALISATION ET

DU DEVELOPEMENT LOCAL
MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPMENT
<ll:t’>:*********

DELEGATION REGIONALE DU NORD OUEST NORTH WEST REGIONAL DELEGATION
*i*iH*it‘*******

DEPARTEMENT DE NGOKETUNJIA NGOKETUNJIA DIVISION

ARRONDISSEMENT DE BABESSI BABESSI SUB-DIVISION
*«««***«**««

COMMUNE DE BABESSI BABESSI COUNCIL

RELANCER

PAR PROCEDURE D’URGENCE

AVIS D’APPEL D'OFFRES
AVIS D’APPEL D’OFFRES NATIONAL OUVERT N® 04/AONO/MINDDEVEL/BC/BCITB/2022 DU 10 MAI 2022

POUR L‘ELECTRIFICATION DU QUARTIER NGWICHENTER DU VILLAGE BABA-1 DANS
L’ARRONDISSEMENT DE BABESSI, DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD OUEST.

Fmancemenf: BIP MINEE 2022

Objef de I'Appel d'Offre
Dans le cadre de I'exercice budgetaire 2022, le Maire de Babessi, Autorite Contractante lance

Appel d’Offres National Ouvert pour L‘Electrification du quartier Ngwichenter du Village BABA-1 Dans
L arrondissement De Babessi, Departement De Ngoketunjia, Region Du Nord-Ouest.

Consistance des travaux

Les travaux comprennent notamment:

Construction d’une ligne MT Triphasee sur une distance de 585m avec des cables Almelec 3x54,6mm2.
Construction d’une ligne MT/BT Triphasee sur une distance de 270m avec des cables Almelec
3x54,6mm2 et Aluminium torsadee de 3x50mm2+2EP+1 NP.

Construction d’une ligne BT Triphasee sur une distance de 805m avec des cables d'Aluminium torsadee
de 3x50mm2+2EP+l NP.

Fourniture et Pose d’un Transformateur Triphasee H61-1 00KVA/30KV.
Les prestations diverses comprennent :

o Abattage et elagage de 8m sur cheque cote du reseau.
o Transport des poteaux bois et beton, materiels and

Delais d’execution

Le delai maximum prevu par le MaTtre d’Ouvrage Delegue pour la realisation des travaux objet du
present appel d’offres est de trois (03) mois.

AMofissement

Le travail est ci-apres defini:
Electrification du quartier Ngwichenter du Village BABA-1 Dans L’arrondissement De Babessi,
Departement De Ngoketunjia, Region Du Nord-Ouest.

CoOt previsionnel

Le coOt previsionnel de I’operation a Tissue des etudes prealables est de Cinquante million de francs
CFA (50 000 000 FCFA)

1.

un

2.

ouvriers.

3.

4.

5.
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Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounais.

6.

Financement

Les travaux objet du present appel d'offres sont finances par le Budget d’Investissement Publics

MINEE du Cameroun de I’exercice 2022 Imputation Bud^taire: 56 32 64 16 09 2811

7.

Cautionnement provisoire
Chaque soumisslonnaire doit joindre a ses pieces administratives, une caution de soumission etablie

par une banque de premier ordre agreee par le Ministere charge des finances et dont la llste figure dans
la piece 12 du DAO, d'un montant de Un million de FCFA (1 000 000 FCFA) et valable pendant trente
(30) jours au-dela de ia date originale de validite des offres.

8.

Consultation du Dossier d’Appel d'Offres
Le Dossier d’Appel d’Offres peut etre consulte et obtenu aux heures ouvrables a la Marie de Babessi,

Service de Passation des Marches Publics des Publication du present avis.

Acquisition du Dossier d'Appel d'Offres
Le dossier peut etre obtenu aux heures ouvrables  a la Marie de Babessi, Service de Passation des

Marches Publics des Publication du present avis, contre presentation d'une quittance de versement a la
Tresorerie Municipale de Babessi de la somme non remboursable de 65 000 FCFA (Soixante-cinq mille
Francs CFA).

9.

10.

Remise des offres

Chaque offre redigee en franjais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquees comme telles, devra parvenir contre recepisse a la Marie de Babessi, Service de

Passation des Marches Public au plus tard le 03/06/2022 d 10 h 00, heure locale et devra porter la
mention suivante :

11.

«AVI$ D’APPEL D’OFFRES NATIONAL OUVERT N° 04/AONO/MINDDEVEL/BC/BCITB/2022 DU
10/05/2022 POUR L'ELECTRIFICATION DU QUARTIER NGWICHENTER DU VILLAGE BABA-1 DANS
L’ARRONDISSEMENT DE BABESSI, DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD OUEST»

«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT))

Recevabilite des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en originaux ou
en copies certifiees conformes par le service emetteur ou une autorite ochrislratKe (Prefet, Sous-prefet,),
conformement aux stipulations du Reglement Particulier de I’Appel d’Offres.

Elies doivent dater de moins de trois (03) mois precedent la date originale de depot des offres ou
avoir ete etablies posterieurement a la date de signature de I'Avis d’Appel d’Offres.

Toute offre incomplete conformement aux presoiplicns du Dossier d'Appel d'Offres sera declaree
irrecevable. Notamment I'absence de la caution de soumission delivree par une banque de premier ordre
agreee par le Ministere charge des Finances.

12.

Ouverture des plis
L’ouverture des plis se fera en un temps. L’ouverture des pieces administratives et des offres

techniques et financieres aura lieu le 03/06/20226 llhOO, heure locale, dans la salle de conference de la
Marie de Babessi, par la Commission interne de Passation de Marches siegeant en presence des
soumissionnaires ou de leurs representants dOment mandates et ayant une parfaite connaissance du dossier.

13.

14. Criteres d’evaluation

Les offres seront evaluees selon les principaux criteres suivants :

A - Criteres eliminatoires

II s'agit notamment;

1 - Delai d’execution superieur a celui present (superieur a trois mois);
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2- Fausses declarations ou pieces falsifiees;

3- Absence ou Insuffisance de la caution provisoire de soumission ;

4- Offres dont I’enveloppe exterieure porte des mentions permettant de reconnoitre le Soumissionnaire;
5- Offres financiere incomplete,

6- Le changement d’une unite ou d’une quantite dans I’offre financiere ;

7- Le non-respect de 22/27 (80%) des criteres essentiels;
8. Absence ou non-conformite du dossier administratif et non regularise dans 48h

B - Criteres essentiels

Les criteres relatifs d la qualification des candidats porteront a titre indicatif sun
1 - Presentation generale de I’offre ;
2- Capacite financiere ;

3- References de I'entreprise dans les realisations similaires ;
4- Qualite du personnel ;

5- Organisation technique des travaux ;

6- Securite au chantier ;

7“ Moyens logistiques ;

8- Attestation et rapport de visite du site ;

9- Cahier des Clauses Techniques Particulieres paraphe d chaque page ;
10-Cahler des Clauses Administratives Particulieres complete et paraphe d chaque page.

Les criteres essentiels sont soumis d des minima dont le detail est donne dans le Reglement Particulier
de I'Appel d’Offres (RPAO).

Attribution

Cette evaluation se fera de maniere purement positive (oui) ou negative (non) avec un minimum
acceptable d’au moins 22/27 (80%) de I’ensemble des criteres essentiels pris en compte.
Le marche sera attribue au soumissionnaire qui aura propose I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d’Offres, oyant satisfait d 100% des criteres eiiminotoires et
au moins 22/27 (80%) des criteres essentiels.

15.

Duree de validite des offres

Les soumisslonnaires restent engages par leur offre pendant 60 jours 6 partir de la date limite fixee
pour la remise des offres.

Renseignements complementaires

Les renseignements complementaires d’ordre technique peuvent etre obtenus aupres de la Delegation
Departementale des Marches Publics de Ngoketunjia  - Services de Passation des Marches Publics,
Tel. : 670 61 59 79 / 683 10 33 75 / 651 26 80 02

16.

17.

Fait a Babessi, le.

Le Maire,

(Autorite Contractant)

Copies:

MINMAP

ARMP

Presidents CPM

Affichage

Chrono/Archive

9
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender
1.1 The Contracting Authority, The Mayor of BabessI Council hereby launches an open National Invitation to

Tender Ns 04/ONIT/MINDDEVEL/BC/BCITB/2022 OF 10/05/2022for The Electrification of Ngwichenier
Quarter of BABA-l Village In Babessi SUB-DIVISION, Ngoketunjia Division of the North West Region.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional3.1

ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of a Contract;

Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

“Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

“Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

IV

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is Involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

The Minister Delegate at the Presidency In charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

or

3.2

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a pre-

qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

12



(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

the past with an enterprise (or a subsidiary of this enterprise) which
for the conception, preparation of specifications and other

i) Is or was associated in
provided consultancy -- , . . t j
documents used within the scope of Contracts awarded for this Invitation to Tender; or

services

ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts,

been excluded from bidding for Public Contracts,

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that i^
(i) legally and financially autonomous, (11) managed according to commercml laws and (ill) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

(c) The bidder must not have

I materials, materials, supplies, equipment and authorised services
Building’materials, the Contractor’s materials, supplies, equipment and services forming the sub|ec
of this Contract must originate from countries meeting the criteria of origin de ined
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5 2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

5.1

Article 5: Building

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for pre-

qucdification which may have changed in the case where the candidates took part in pre
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;

line of credit or availability of other financial resources;(ii) Access to a

(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

associated undertakings ((oint-Contracting) must satisfy the following6.2 Bids presented by two
conditions:

(a) The bid must include a
indicate the information to be furnished by the group
member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all mernbers of the group;
(c)The nature of the group ((oint or several) must be specified in the Special Regulations and justified

ith the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all 'h® ̂ ^ertakings vis a

Vis the Project Owner and Contracting Authority with regard to the execution of the Contract,
(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project

Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-Contractiiig.

or more

II the information listed in article 6(1) above. The Special Regulations must
and that to be furnished by each

w
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6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation
to Tender.

Article 7: Visit of works site . , , . ^ j u-
7 1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his

responsibility, all the information which may be necessary for the preparation of the bid and the
of the works. The related cost of the visit of the site shall be borne by the bidder.

own

execution

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

visit of the site of the works during the preparatory meeting to7.3 The Project Owner may organise a
establishing the bids mentioned in article 1 9 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in

article 10 of the General Regulations of the Invitation to Tender, it includes theaccordance with

following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

a. The execution schedule;

b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;

d. Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document No. 10. Models to be used by bidders;
a. Model Contract;

Document No. 1 1. Justifications of preliminary studies; to be filled by the Project Owner
Project Owner;

Document No. 12. List of first grade banking establishments
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

Delegatedor

financial institutions approved by theor

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
to him to furnish all the Information requested and prepare a bid in compliance with all aspectsFile. It is up

of the said file.
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Article 9: CIgrifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority s address indicated in the
Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be cm Integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided
by the bidder may be written in another language on condition that a precise translation into either English or
French of the passages concerning the bid is included; in which case foi reasons of interpretation, the
translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

1 3.1 The bid presented by the bidder shall Include the documents detailed in the Special Regulations of the
invitation to Tender, duly filled and put together in three volumes:

Volume 1: Administrative filea.

It includes:

All documents attesting that the bidden

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;
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ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.l Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder Intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc.).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help In justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the

prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible
forms of guarantees.

If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates
offered in case of award of more than one lot.

13.2

Article 14: Bid price
Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described In article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the

14.1

price schedule and the detailed bill of quantities and estimates presented by the bidder.

The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.2

Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the

14.3
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Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be

Included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for In the Contract, the date of establishment of the
Initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be

subject to price revision.

14.5 All unit prices must be justified by sub-details established In accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special Regulations
of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate In the annex to the bid

the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding

institution of the Contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be

specified by the bidder in an annex to the bid in compliance with the specifications of the Special

Regulations. These rates shall be applied for any payment within the framework of the Contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder Intends to procure in the

Contracting Authority’s country shall be In currency of the Contracting Authority’s country specified
in the Special Regulations and called “national currency”;

The prices of Inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of
the currency of an eligible member country widely used In international trade.

(a)

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of

the bids fixed by the Contracting Authority, In application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.
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1 6.2 Under exceptional circumstances, the Contracting Authority may seek tfie approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

In application of article 1 3 of the General Regulations, the bidder shall furnish a bid bond of the amount

specified in the Special Regulations and which bid bond shall be a full part of his bid.
17.1

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16
(2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.4

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

I) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

ii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

1 8.2 Except in the case mentioned in article 1 8(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all
the information which the Contracting Authority needs for a complete evaluation of the proposed variant.
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Including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in

preparatory meeting which will hold at the date and place indicated in the Special Regulations.
a

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in article 1 9(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General

Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
reason for disqualification.

a

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 1 3 of the General

Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing
considered as authentic.

COPY”. In case of discrepancy, the original shall be

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
In the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the
bidder, in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the case may be. All the
pages of the bid containing alterations or changes must be Initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by

marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

21.2 The external and internal envelopes:
a. Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
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b. Should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription ‘TO BE OPENED ONLY DURING THE BID-OPENING SESSION
the Special Regulations.

as specified in

21.3 The internal envelopes should equally carry the name and address of the bidder i
.  , . in a way as to enable

the Contracting Authority return the sealed bid if it is lote in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated i
paragraphs 21(1) and 21(2) above,the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

in

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the

Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In
this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids i
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

in

Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of

the modification or withdrawal is received by the Contracting Authority prior to the end of the
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the
envelopes must bear the inscription “WITHDRAWAL”, and ‘‘REPLACEMENT BID

time-limit

case may be, the

or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit
set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the
- expiry of thevalidity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval

may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petiti
25.1 The Mezam Tenders Board shall open the envelopes in single or double phases and in the presence of the

representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notll i, ation contains a valid empowerment of the
signatory to request this withdrawal and if this notification i  read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the

ons
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new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked “modification" shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification and

read to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [m case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of

bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of Public Contract an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form

of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and

verification of the quolification of the bidders and the iecoinmendation for the award shall be given to

bidders or to any person not concerned vv-ith the said procedure os long as the preferred bidder has not
been made Public, subject to the disqualification of the oid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correcJio' i of calculation errors discovered by the
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Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they are

complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions

fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the conipetitiveness  of the other bidders who presented
bids that essentially complied with the Tender File.

If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.4

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

28.5

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) Where there is an incoherence between the unit price cmci the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected,

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount In figures shall prevail subject to paragraphs (a)
and (b) above.

22



30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices

of bids expressed in various currencies into those in which the bid is payable in CFA francs.
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)

under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bid.-
Only bids considered as being in compliance, as per tiie provisions of article 28 of the General

Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the Genera!
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations,

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2} of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time l imits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring In the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.1

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed In this Contract, the Tenders Board moy,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory,

lechi iiccil opinion of the Public Contractsthe Contracting Authority may reject the bid after tlv
Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids

provided for in the Public Contracts Code.as

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
pliance with the Tender File and who has the required technical and financial capacities to execute

the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

com
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invitcilion to lender comprises several lots,34.2 If, according to article 1 3(2) of the General Reguiatior^s, ti r.
the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by tfie bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation
of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or
to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any
claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in i; v-
notify the preferred bidder by telecopy confirmed by registered i.iail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner . il pay the Contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids :hat are not ■. ithdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being •■I'tor'air i. Only [i ;e copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Conlracting /^. iiority and tlK,* chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5)

Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the

Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent lenders Board and subscribed by the
successful bidder and where applicable, the endorsement ;

The Contract must be notified to the successful bid -n ■ itl;,’ dve ,

'egi;'Uli;;iis, tne Contracting Authority shall-PC CK

administration concerned, upon requestor

rking days after the Publication of the results.wo

38.2

•  the Minister in charge of Public Contracts.

vKiys of its date of signature.38.3

Article 39; Final Bond
Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 3 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.1

39.2
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Small and medium-sized enterprises (SMF) consriTi teci of .Mtion ;l -apit-jl and managed by nationals
may, in lieu of the guarantee, provide a sicituioiy l en
or first rate financial institution approved in :i

Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative  Conditions.

a b-^y.\C .^suecl by a banking establishment

;., Jaiice ith the instruments in force.

39.3

39.4
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SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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special regulations of the Invitation to Tender

GeneralReferences of

the General

r^flulations

Definition of works:

Electrification of NGWICHENTER Qucir'-

Ngoketunjia Division of the North West Region.

B!

1 .1

aB Viiicige ui Bobessi SUB-DIVISION,

Name and address of the Contracting Authority: The Lord Mayor, Bcibessi Council

Reference of Invitation to Tender: N“ 04/ONIT’MINDDEVEL/BC/BCITB/2022 OF
10/05/2022
Execution deadline: THREE MONTHS1.2

Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2022
Public Investment Budget of the Ministry of Water Resources and Energy.

2.1

List of pre-qualified candidates, not applicable
Origin of Electrical materials, supplies and equip.nont: The materials will generally be
from natural sources in Cameroon.

4.1

5.1

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria ;  foi. .'S:

C. Eliminatory criteria
1. -Deadline for delivery higher than prescribed;

2. -False declaration or falsified documonls,-

3. -Absence or insufficient bid bond;

4. -A bid with the external envelope canying a sign or mark leoding to the Identification of the

bidder;

5. -Incomplete financial file;
6. -Change of quantity or unit;

7. -Non respect of 22/27 (80%) of essential criteria;
8. Absence or non-conformity of an element in the administrative  file and not regularized within

48 hours.

D. Essenfiql criterio

1- General presentation of the Tender Fi!t

2- Financial capacity;

3- References of tlie company in similar ccliiv --n on'

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialled in all the pages end signed at the last page;

10-Special Administrative Clauses completed and initialled in all the pages and signed at the last
page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is gi on in the Specie: fender Regulation (RPAO).

This evaluation will be done in a purely . t.' vc;

minimum from at least 22/27 (80%) of the essential
legc.ti/e (no) with an acceptable;es oi

al
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The Contract will be awarded to the bidder who wodk! have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 22/27 (80%) of the essential criteria.

ARTICLE 6: Language of the bids;

The offer like any correspondence and all clocumetns concerning the tender, exchanged between the
renderer and the Project Owner will be writtei . in ■•.i-ALb . r Ei i^ . iish. The complementary documents and the
printed papers form provided by the Bidder co'
accompanied by a precise translation in French ot 1:.
the offer, the translation will be taken.

anotl i.;i language in condition of being
cci:'.- r . fct purposes of interpretation of

■  :te- !

Wi

PRESENTATION OF THE TENDER
The bids prepared in English or French and in seven (07 i copies with one (01) original and six (06)

copies marked thus, shall be presented in three (03) voiutnes as follows;

Administrative Documents
Technical Documents
Financial Documents

A)
B)
C)

External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall

5.1

be written.

« OPEN NATIONAL INVITATION TO TENL'S.^ 04/' ii'HT/MINDDEVEL/BC/BCITB/2022 OF
QU,\R‘! OF VILLAGE IN BABESSI SUB-10/05/2022ELECTRIFICATION OF NGWICHENT

DIVISION, NGOKETUNJIA DIVISIOr. OF - HE ; ;ORTn V-'tST REGION. »

TO BE OPENED ONLY DUR NO THE BID-OPENING SESSION'

The external envelope should not carry any mark <.r sign that can lead to the identification of theN.B:

bidder.

Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled;

8.2

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than
three months.

ADMINISTTRATIVE DOCUMENTS
YES NODOCUMENT

DE'.-l )t.
N®

Certified Copy of the Business Registi c.;rioii, no; than thiee nionths old.
Declaration of intention to tender staniped -Ait'i tlio tariti in force (written by the

A.1

A.2
bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the
Chamber Commerce, Industry and Trade ot the place of residence of the bidder, notA.3
more than three (03) months.
Attestation of bank account of the bidder, issu >d by a first rate-bank approved by
the Ministry in charge of Finance or by a foreign bank the first order not more than
three months.
Purchase receipt of Tender File issued by Bcibe^i Council Treasury
A bid bond ot 1,000,000 (One million 1 CFA) issued by a first rate-bank
approved by the Ministry In charge ot Finance in conformity with COBAC conditions
An attestation of non-exclusion from Pub ic Coiitrc r. issued b-,. the Public Contract
Regulatory Board (ARMP)

A.4

A.5

A.6

A.7
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An Attestation of the National Social Insuiance Fund stating tlial the bidder has met
all his obligations vis a vis the Fund; the cittestcition valid within the given time-
A valid Certificate of imposition certified by tl.^ci.i :\ of centre for taxation
Business License (photocopy certified b/ the chief : centre of Taxes, not more than
three months).

Certified Copy of a valid taxpayers card, delivered by the chief of centre of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has
met all the statutory declarations in issues of taxes in the current financial year; this
certificate should be less than three monrlis 'jld.

A.8

A.9

A.IO

A.1 1

A.12

V i to the elimination of the•n1.The absence or the non-conformity of the one oc .

The second Internal Envelope shall be labelled <<ENVELOPE b; TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID

NOYESEVALUATION CRITERIA ,.ND iUB-CRITERlA

ESSENTIAL CRITERIAB)

B.1 General presentation of the tender files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the otde

LIST OF REFERENCES Ol

B.1.1

B.1.2

•  'hi

.t . . I'E.,, , iSi in;

List of references of the enterprise in similar jobi Tli. phase MV & LV of at least 1 km) justified
by signed contracts (first and last pages) cin'l minutes jf reception or crttestation of clearances of
works executed, (minutes of final receptic ', lor up to 2019 projects)
Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the past 05

dr .

tE SIMILAR JOBS1 1B.2

B.2.1

years

1*^ Reference

2"^ reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFB.3

01 works supervisor (at leas! ENGINEER or equivalent certificate)B.3.1

. cnginet-T (BAC +3)

(sii lod CV)r

Qualification of the works supervisor; Elec'n

Professional experience of the project en

RuI;

0

^ A certified copy of the techniccjl d‘,

r- Certified copy of ID card

V An Attestation of presentation of origifi li -jf th- leclinicc'l diploma

'r- CV signed and dated by the cendidat •, |
01 Site foreman(Eleciil-. ul Er.^in^ . fing Senior Technician)

Qualification of the Site foreman: (Senior Tc-chnician i..ortificate in Electrical Engineering (BAC +2
or equivalent certificate)
Professional experience of the Site foreman > 03 yoiu •. (signed CV)

B.3.2

r” A certified copy of the technical diploma,
>■ Certified copy of ID card
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iiial feciinlccii cliploina> An Attestation of presentation of .

r* CV signed and dated by the cand--

01 Techniciu5i(Eiec.'ric: i-ngi nee* ting)B.3.3

Qualification of the Technician: Certificoto ir. Eieciricc:  ! rngineerinej Teciinician{BAC F3 or
equivalent certificate)
Professional experience of the Technician > 02 yt ars ;signed CV)

A certified copy of the technical diploma,

ir' Certified copy of ID card

'.. I d'l:M,)incjAn Attestation of presentation of

^ CV signed ond dated by the cc.nu'
(S

Lis! of other personnel . edu/t|. .ompan/

TEChi'llCAL PROPOSALS

...h£.OnB.3.4

B.4

Organizational chart of the project

Manpower deployment schedule

Execution timeframe with a maximum decduiie of tin

Environmental protection measures

B.4.2

B.4.3

•  '03) monihsB.4.5

B.4.7

Acceptable planningB.4.8

Genuine Report of Worksite

LOGISTICS (Equipment put aside for this pjojecl

Proof of ownership or rental of a pick-i.[

Proof of ownership or rental of a Yc

Proof of ownership or rental of a eleett i

Proof of ownership or rental of an engine

Electrical kit : GPS device, climbers, spados, dig oxe', drill, service cord, set of
screws drivers, pegging markers, fork, signalling con .-., pliers etc.

B.4.9

B.5

B.5.1

B.5.2

B.5.3

B.5.4

B.5.5

FINANCIAL CAPACITYB.6

?rp> ise Isiued by a 1 stAn attestation of financial capacity (solvency) ul -.ne

class bank located in any area in Caineic m c;.ic) oppr.>veci by the Ministry of
Finance and respect COBAC conditions. 1 00 %

* C

B.6.1

Attestation of site visit signed by the company

Comprehensive report of site visit signed by the comi->c;ny administrator and
justified by photos
Special Technical Clauses initialled in all pcv.,  s cn
dated

Special Administrative Clauses compIrPo
page signed and dated

jl. ,n^,“d an^  las; pv-.a-

jK.. ■;<.:$ anda I

B.7

B.8

d
B.9

 last
B.10

ENVELOPE C- F!N;a .Cl.sv FILE

DESIGNATION.No.

A submission letter, signed, dated and stampi d ;ev / Nl'.. 3]
Completed and signed frame v^^ork of unit pn
Signed Bills of quantities and cost estimates i . ..ohi .g tl .
(HT) and with taxes (TTC)
Sub details of unit prices

tota

Cl

C2
l amount without taxesC3

C4
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.  in the Tender Documents,

j:r. M possible forms of bid bond.

I  ..lucji (j.ii Je'- fiom as well in the original as

; s.c!. i

(iir .• i:

•  The bidders will use for this purpose thr :l .

subject to the provisions of Article I 9.2 of rln t. ..

•  The various parts of the same file must be se, tc:- w:

In the copies, so as to facilitate its examinciii^M

ir

• k.

Supiji , price

ARTICLE 8: Currency of payment

This National Invitation to Tender Is awarded ot. tota' one! Contractual price, inclusive of all taxes, firm

and non-revisable for the whole of the works and the c.quif^inent defined in the present Invitation to Tender.

The corresponding amount will be calculated lulu.ivc of ci ll taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figu' •
the offer. In the event of error between the prices in

as a basis of calculation of the amount of the oftt i

The establishment of the prices will be done • ;

of Cameroon at the handover date of the offers.

I'.ci ettrr-. and in seven (07) copies will be joined to
r. t will precede and be used'Gi . *1

cc. icl ition into force in Republic>1 •  >1

ARTICLE 9; Transport and delivefy

The materials for work must be protected du..n'; ti ansporicition through packaging whether by air,

railway or road according as the case may be. The .ondilioi ,'. o: orage must t;e of tropical type.

ARTICLE 10; Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarcinloe of tender is fixed C5t 1,000,000 {One million

FCFA) . The time of validity of this guarantee is sixty (601 days a: from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two per cent (2% vices envisaged in the1C •.

country.

It could be replaced by a guarantee peison. . ■ .ei cn.i' -f ci thanking house approved by

the Ministry of Finances following COBAC conditions

It will have to be made up in the twenty (20) doys foilov.-ing the notification of the signature of the
Contract in a bank approved by the Minister in charge of Fii icinc: .-

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) vs; I be (^i.erc;;
Contract. The corresponding sum will be paid or the

c! on amount including all taxes of the

ih the final acceptance of work.gu t.^intt.-e,c

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty ( V. ■) days as from the handover date of the offers.

If at the end of this period, the Contract were not Ifi • tc ■ n, tl .o :
his offer, or to ask for a new negotiation of the  i i

ARTICLE 12: A number of copies of the offer vv. i:
The tender, as all the parts accompanying i;

(01) original and five (06) copies. The bidder will pr
marked:

will be able, either to cancel; i ,

.  six (0 7) copies, including one
-.1 scaled outer jacket being

■V •n

<< OPEN NATIONAL INVITATION TO TENl)E.< D4/ONIT'MINDDEVEL/BC/BCITB/2022 OF
10/05/2022FOR THE ELECTRIFICATION OF NGW:C..E; ; ,  R .'ARTER CF bABA-1 VILLAGE IN BABESSI

SUB-DIVISION, NGOKETUNJIA DlVlL. i Q, T, ; ..£6! REGION. >>
no BE OPENED ONLY DU iC f-iE •. vi-NING SESSION*

31



ARTICLE 1 3: Date and latest time pi deposit of offers
The offers will tiove to arrive under : .:

registered with acknowledgement of delivery or by dcp

THE SERVICE OF THE CONTRACTING AUl .. ..

Beyond this time no offer will l;i ■r':

j . ?C 22ct 10:00: AM, by mail
ig oddress:

OK LABE5SI COUNCILn .r\ 1

' n . ’.ICCC" ^1'.;

ARTICLE 14: Opening of the tenders
The Tender Board sitting in the presence of the- oi :ctc;’.i Didders or their representatives and having a

good knowledge of the file will carry out the opening i. ic folds h 'he conference room of Babessi Council Internal
Tenders’ Board on 03/06/2022as from 11: AM.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to av>ard the Contract to the bidder who

will have presented the offer with the lowest offer, essential .■ coi -ortning to the regulations the Tender File, having
satisfied to 100% of all the eliminatory criteria and at , , i . !7 . ol th«,--*ssen:ial criteria taken into account,

of press release or any otherThe decision carrying attribution of the C
means of Publication of use in the Administration.

;e i .d>.ier, the Contracting Authority
lo • iManiec itself '.igciinsr the real overrun costs of

-  .)f 'i • .j la:t precise details, any additional charge

nCD -if the Contract passed on the basis of technical  a i . .e..
reserves the right to introduce all the provisions there al.c .
the alternative compared to his estimate of origin. In the >
due to an alternative will be inadmissible.

To this end, it is specified that a bidder c ,ji (. coiti'scnsatcd, if it is not taken action on hisiCiim lu

offer.

The Contracting Authority reserves the rlchi noi  ! -• tak. .ction on on Inviicjtlon to Tender, If it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contracto- jst he insiallod on the site by the following:

The Authorizing Officer;
The Contract Engineer, DD MlNEE

•** The DD MINMAP or hi«; representative
❖ The DD/vMNDDEVEl

Project Manager, Council Development 0:1 -< t
♦I* The Divisional Delegote of MlNEPAT.
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be The Electrification of Ngwichenter Quarter of BABA-1 Village in Babessi SUB

DIVISION, Ngoketunjia Division of the North West Region.

Article 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender
N« 04/ONIT/MINDDEVEL/BC/BCITB/2022 OF 10/05/2022

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
3.2

The Contracting Authority shall be the Lord mayor of Babessi Council
He awards the Contract, ensures the preservation of originals of said Contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of
regulation.

The Contract Engineer shall be the Divisional Delegate of Water Resources and Energy for
Ngoketunjia
He ensures respect of the administrative, technical and financial conditions and Contractual deadlines.
He ensures the Interest of the project owner at the definition, preparation, execution and acceptance
stages

The Project Manager shall be the Council Development Officer (CDO) Babessi Council, hereinafter
referred to as the Follow up Engineer.

The control brigade of MINMAP shall carry out regular unannounced control visit to the site to ensure
the respect of this jobbing order.

The Contractor shall be [to be specified].

3.3 Secur/ty
This Contract may be used security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be The Mayor of Babessi Council.
The authority In charge of the clearance of expenditures shall be the Municipal Finance
controller Babessi Council

The body or official in charge of payment shall be the Babessi Municipal treasury.
The official competent to furnish information within the context of execution of this Contract
shall be the Lord Mayor of Babessi Council .

3.4 Duties of the Control Mission, Project Manager

3.4.1 Missions [to be completed, where need be]

3.4.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation

1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken Into account without gain or loss for either
party.
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Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the nature of
the works).

The tender or commitment letter;

The bidder’s tender and its annexes In all provisions not contrary to the Special Administrative Conditions

(GAC) and the Special Technical Conditions (STC) hereunder;

The Special Administrative Conditions (SAC);

The Special Technical Conditions (STC);

The particular elements necessary for the determination of the Contract price, such as, In order of priority:

the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices

and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names

and referencesj.

The General Administrative Conditions applicable on Public works Contracts that went into effect by

Order No. 033/CAB/PM of 1 3 February 2007;
The General Technical Condition{s) applicable on the services forming the subject of the Contract [insert

and indicate, where need be, names and referencesJ.

1)

2)

3)

4)

5)

6)

7)

8)

Article 6; General instruments in force

This Contract shall be governed by the following general instruments [to be adapted according to the case]:

1. Framework Law No. 96/12 of 5^^ August 1996 on the management of the environment;
The Mining Code;

3. Instruments governing the various professional bodies;
4. Decree No. 2001/048 of 23'''=^ February 2001 relating to the Setting up. Organization and

Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651 /PM of 16*'^ April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

6. Decree No. 2012/074 of 8^*’ March 2012 relating to the Creation, Organisation and Functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

7. Decree No. 201 2/075 of March 201 2 to organise the Ministry in charge of Public Contracts;
8. Decree No. 201 8/366 OF 20 June 201 8: to institute the Public Contracts Code;
9. Circular No. 001 /CAB/PR of 1 9"^ June 201 2 relating to the Award and Control of Execution of Public

Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11.Circular [to be Indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional and Local Authorities and other
bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

1 3. Applicable standards;
14. Other instruments specific to the domain concerned with the Contract.

2.

Article 7; Communication (Articles 6 and 10 supplemented)
All communications within the framework of this Contract shall be written and notifications sent to the

following address:
1.1

a) In the case where the Contractor is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the
specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:
[to be specified] with a copy addressed to the Contracting Authority, ContractSir/Madam.

Manager, Contract Engineer, Project Manager and where need be, within the same deadline.
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c) In the case where the Contracting Authority is;
Sir/Madam [fo be specified] with a
Contract Manager, Contract Engineer and Project Manager, where applicable

copy addressed within the same deadline to the Project Owner,

The Contractor shall address all written notifications or correspondences to the Project Manager with a
copy to the Contract Manager.

1.2

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority
and Contract Manager.

8.1

8.2

8.3

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
of force majeure shall be signed by the Contracting Authority and notified by his services to the

Contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to Issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

case

8.4

8.5

8.6

8.7

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

8.8

Article 9; Contracts with conditional phases (Article 9 of GAC)
[Spec/fy if the Confrocf has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

9.1

9.2
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Article 10; Contractor’s equipment and personnel (Article 15 of GAC supplemented)
Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a

member of staff of equal competence (qualifications and experiences).

10.1

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.2

Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the

application of penalties [to be specified where need be).

10.3

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

7 7.2 Performance bond

The retention fund shall be set at 70 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

7 7.3Guaron7ee of $7ar7-off ac/vonce

[Spec/fy, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes guaranteed at
7 00%) and conditions for the return of the guorontee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is
letters) CFA francs Inclusive of All Taxes; that Is:

Amount exclusive of VAT:

Amount of VAT:

Amount of TSR and/or
Net to be paid= EVAT-TSR and/or AIR

.) CFA F
.) CFA F.

CFA F

(in figures). in

Article 13; Place and method of payment
The Project Owner shall release the sums due in the following manner:

.  For payments in CFA francs (amount in figures and letters exclusive of foxes) by credit to account
opened in the name of the Contractor in the

b. For payments in foreign currencies (amount /n f/gures and letters exclusive of taxes) by credit to
opened in the name of the Contractor in

a

bank.No.

bank.account No.,
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Article 14: Price variation (Article 20 of GAC)

14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price

reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the

Contract and its additional clauses, where applicable.

17.2 In the case where the Contractor were Invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to local labour shall be Increased by forty percent
(40 %) to take account of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring In the sub-detail of
prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the Contractor’s unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)

This Contract Is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority moy grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial Institution in accordance with the instruments In force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value In basic price of the
works reaches eighty (80) percent of the amount of the Contract.

39



20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

Before the 30'^ of each month, the Contractor and the Project A^onager shall jointly establish a job cost sheet
which summonses and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2A1onth/y detailed account
No later than the fifth (5*^) of the month following the month of the services, the Contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execuh'on of the Contract since the start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Controcfor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

[WO-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Contractor;
2.2 Or 5.5 % paid to the Public treasury os AIR due by the Contractor.
7.5% 75% paid into the Public treosury as TSR due by the Contractor.or

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
occounts he has approved.

The Contract Engineer has a max/mum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Controct Monoger has a deadline of fourteen (14) days maximum to sign the detailed accounts.

calendar days from the date ofwithin a maximum deadline ofPoyments shall be done by.
submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22; Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1 /2000'^l of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30*^ day beyond the Contractual time-limit;

b) One thousandth (1 / 1000‘^l of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30'*' day.
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23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especially:

Late submission of final bond;

Late submission of insurances;

Late submission of the draft execution schedule if the lateness is caused by the Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.

2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 [/ndicote the time-limit available to the Contractor to forward the draft to the Project Manager, after the
date of provisional acceptance of the works (maximum 1 month)J.

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account
of works executed and which detailed account summarises the total sums to which the Contractor may be
entitled as a result of the execution of the whole Contract.

:  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

The Contractor has up to thirty (30) days to return the signed final detailed account.

25.2

25.3

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the Contract which he has had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

The final detailed account,

The balance

The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651 /PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the Contract;

41



O Duties and taxes of entry Into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

Dues and taxes relating to the extraction of building materials and water.

These elements must be Included In the costs which the undertaking imputes on its running costs and constitute
of the elements of the sub-details of prices exclusive of taxes.

All taxes Inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

o

one

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety (90)
days.

This time-limit shall run from the date of notification of the Administrative Order to commence31.2

execution of the works [or that fixed in this Administrative Order- to be spec/fied].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager .

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
Indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

Liability insurance, business manager;

Comprehensive insurance of the site;

Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents os well as those of approval by persons to be
des/gnoted]
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35.1 Programme of works, Quality Assurance Plan and others (to be specified).
a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative

Order to commence execution, the Contractor shall submit in [six (6)] copies for the approval of [Contract
Manoger ofter the endorsement of the Protect fngmeerj the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

Either the indication “GOOD FOR EXECUTION”;

Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
Delay in approving thehas a deadline of five (5) days to give his approval or possibly make comments,

draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the Contractual
schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites,

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ,

d) The approval granted by the Contract Manager
responsibility of the Contractor with regard to the harmful consequences which their implementation may

both towards third parties and the respect of clauses of the Contract.

b)

Project Manager shall in no way diminish theor

cause

35.2 Execution draft
The execution plan documents (co/cu/ot/ons and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Controct Manager or Project Manager]
at most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.
The [Contract Manoger or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The Contractor then has a deadline of [04) four c/ays] to present a new file

a)

b)

including the said observations.

In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within c

fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

35.3

maximum deadline of
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36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in

the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need

be and the Contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
>• Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,

-Representative of ENEO,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance

The acceptance commission shall comprise;
1- The Authorizing Officer
2- The Control Engineer

3- The DDMINMAP or his representative.

4- The DDMINDDEVEL

5- The Project Manager
6- The Contractor or his Representative....

(Chairman)
(Secretary)
(Observer)
(Member)

(Member)
(Member)
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The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the
date of expiry of the guarantee.

44.1

44.2 The Project Manager [shall] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down In articles 74, 75 and 76 of the GAC
especially in one of the following cases:

Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days;

Delay in work resulting in penalties of more than 10 % of the amount of the works;

Refusal to repeat poorly executed works;

Default by the Contractor;

Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

Rainfall: 200 millimetres in 24 hours;

Wind: 40 metres per second;
Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions.- [to be filled, where need be].

Article 48: Production and dissemination of this Contract

[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document No. 5

SPECIAL TECHNICAL CONDITIONS

(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK

General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (lEC Publication);

- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6*^ July 1 978 on the implementation of the Decree of May 26, 1 978’
- Standards Approved French NFC;
- French UTE standards and In particular;

-C 10-100;

-CIO- 101;

-CIO- 200;

- Any other norms recognized in the system (ISO).
All these rules may be modified under the responsibility of the Administration In charge of electricity to reflect
local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35® C
- Humidity correspondent: 98 %
- Extreme temperature (Indoor):
- The Minimum + 1 0°C;
- Max + 50° C;
- Exceptional speed winds 180 km / h;
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants;
They are part of the internal electrical installations for power up to 100 KW (1 25 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet.
Documents:

The Works will be performed according to the following documents;
- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner
- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and complement
each other In order to define the works to be performed.
All that would be missed by some, but noticed by others and that would be required to complete the work In
accordance with the clear Intent of the said Contract documents to be executed by the Contractor without
additional charges.

47



MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will be
constructed in 1 Im wooden poles, class D and Almelec 54.6 mm^ or 30 mm^ aluminum or 50 mm^ cables as
the case, stretched on a rigid glass insulator mounted on spindle on wooden poles. A derivation is made as a
bypass with a fuse that will swing making the fuse opening visible and easily locate the faults in the line. The
works of involve:

- 601001: Supply and installation of rigid glass insulators Including perforated attachment and all constraints
of supply and labour;
- 601002: Supply and installation of 30KV 2 elements anchor earth string;
- 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;
- 601004: Supply and installation of overhead support console;
- 601005: Supply and installation "Danger of Death" plate;
- 601006: Supply and installation number plate on wooden poles;
- 601007: Supply and installation breakage 70/600;
- 601008: Supply and installation U iron Bis Pole mounting arm;
- 601009: Supply and installation single-phase fuses cutout including all accessories;
- 601010: Supply and installation of 27 KV surge arrester including connection;
- 60101 1: Supply and stringing of 54.6mm2 Almelec cable;
- 601012: MV junction and bypass single-phase;
- 60101 3: Supply and planting simple wooden pole 11m- class D;
- 601014: Supply and planting twin wooden pole 11m- class D;
-  100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the Regional Service of Energies;
- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;
- 101004: Excavation in rocky terrain;
- 1 01 005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer.6A class for long-lead and those supplying several transformers.
- In all MV/LV transformers (Sizes 2A)
At each MV/LV transformer Is consistently associated surge arrester which determines the level of surge the
transformer (125KV) can withstand and the nominal voltage is 27 KV.
It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.

Transformer substation MV / LV phase

It Is expected to be on a class D post in transit or at the end and installed with a platform to maneuver In
solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;
- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004: Supply and installation of 100 KVA transformer 30 KV/B2;
- 602006: Supply and installation arm bis 70 x 600 for support of pairing;
- 602007: Fixing and connecting surge arrester 27 KV;
- 602008: Setting up and connecting single phase fuses cutout;
- 602011: construction of earth grounding;
• A mechanical protection or gutter tube PVC04O;
• Tube PVC025 length 2 x 8.8 cm;
• Copper Cable 25 mm^-l 8m;
• Two copper fittings.
-  602013: Making a grounding type C, provided with cable straight and level including;
• A cable 29 mm^ bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m;
• A copper fitting;
- 602017: Full equipment of a post on post-17 three-phase 100 KVA, 30 KV/240V with a land type 2BH;
The transformer should be new and tested in one of the ENEO testing Centres.

48



BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm2 twisted cable
for the Single-phase. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with a
maximum distance of 50 meters.

The cables will be assembled In pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so It is electrically 2  x 25mm2 a cable, which allows for long lines in the order of 2 to
3km from the MV / LV.
The works to be done;

- 603001: Supply and installation of alignment support;
- 603002: Supply and installation of anchoring clamp;
- 603003: Supply and installation of all IT D76 4 connections;
- 603004: Supply and installation of anchor arms BOR012L including a hook 250, an anchoring clamp 27 or
AFU PE3 (PE25);
- 603005: Providing and laying stringing 3x50mm^+2EP+l NP Alu twisted cable;
- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class C;
- 603009: Supply and planting twin wooden poles 9m class C;
- 6030010: Supply and planting of strutted wooden poles 9m class C;
- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

work involved will include;This is to cover aerial connections two or four wires.

- 701001: Connecting household 2 wire 220V;
- 701003: Connecting aerial 2 wire 220 V counter or 4‘wire- 220/380V counter.

The

Ciearina and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or sheet
aluminum in accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics
• Diesel suitable power range meets the needs of the electrification of remote areas;
• Control panel and accessories to control the operation;
• Alternator excitation device and control systems;
• Control and monitoring electrical cabinet equipment;
• Common Chassis and its cabinet, adapted to working conditions,

b) Types of uses:
- Continuous operation during 24/24. At this stage the generator should not be subject to overload;
- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during certain
periods Possibility of transient overload of 10% with a daily service less than or equal to 12 hours
c) Voltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about
10%

a) Power; It is expressed in KVA for cos p— 0.8
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CHOICE OF THE NUMBER AND TYPE OF GENERATOR

Electrification of remote areas;

The must be adapted to the nature of the proposed distribution.
Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But

year. The power demand must not go Santaw 30-50% of rated

of productionmeans

provide maintenance for a few days a
output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities such
water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between 50

and 1 00% of rated power base.
Continuous distribution: 24/24, in cities where there is an industrial and craft activity large enough. Two

generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avoid operation below 30 to 50% of rated output. The distribution of powers within plus or minus 1 0%
The need to choose a power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific details
will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given
after each project by the Delegated Contracting authority.

as

DIMENSIONING OF NETWORK

Medium and Low Voltage NetworkV

The Supply Voltage of the Network is; 30 KV

LONGEST

END OF

NETWORK

PERMISSSIBLE

VOLTAGE

DROP

NOMINAL

CURRENT

INSTALLED

POWER

LINEAR

RESISTOR

LAYING

ARROW

NORMALIZED

CABLES

(A)KVA

3x50mm2+2EP+lNP

Aluminum twisted

cable

20%0.47 m
R=1.20f>km 1 km9620 -25 KW (380/220V)

54.6mm^ Almelec

cable

0.30 m
20%R=0.958ai<m 5km0,775KVA

Equivalent range in LV: 45 - 50m so as to avoid longitudinal forces (grounding type copper weld
every three hundred meters and a support after the transformer).

The insulators are of tempered glass type HT36 or HT38; the insulator chains will be of 3 elements
for the 30 KV lines.

OBSERVATION

SHEIGHT

OUTSIDE

GROUND

(ROAD

CROSSING)

HEIGHT

OUTSIDE

GROUND

(NORMAL
TERRAIN)

SUPPORTS

DEPTH (M)ANGLECLASSE DCLAS5E C

9mTwins on

angles
300190Wooden Pole

class D 9m/S
510°

Alignement
8,20mH/10 + 0.5 7,6mDANDAN

9mTwins on

angles
900600Wooden Pole

class D 9m/J
8,20m45° a 90° H/10 + 0.5 7,6mDANDAN

9m Struted at

the ends
900600Wooden Pole

class D 9m/x
8,20m45° 6 90° H/10 + 0.5 7,6mDANDAN

Laterlte ground25° a 60°570DAN350Wooden Pole

class D 11m/S H/10 + 0.5 10m7,95mDAN

Laterlte ground60° 6 90°12501000Wooden Pole

class D 11 m/J 1 OmH/10 + 0.5 7,95mDANDAN

With concrete

dosage at
400kg/m^

60° a 90°800Concrete Pole

1 2m Single
500

H/10 + 0.5 1 Om7,95mDANDAN
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NETWORK PROTECTION AND STANDARDIZATION.

These two preoccupations must be taken into account when connecting to the ENEO network, as this
company insists on the standardization aspect of electrical equipment and installations before any
connection to its network, this standardization aims above all to protect and secure installations, as well as to
ensure the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current standards, it
will simply be necessary to ensure their respect and the acquisition of electrical equipment meeting these
standards.

These preoccupations justify the following major recommendations:
•  Installation of an expulsion circuit breaker at the connection point and at each transformer

to isolate network sections in the event of problems;

•  Installation of a twin post at each line stop and each derivation;
• Use of standard posts of 11 meters for MV and mixed lines; 9 meters for single LV sections;
•  Installation of earthing equipment at line stops, on each post-transformer and on each post

surrounding a transformer;
• Almelec cable 1 x 54.6 mm^ for the medium voltage line and twisted cable 4x25mm^ in

aluminum for LV transport.

• The poles are installed according to the standardized scheme.
Medium voltage line and mixed line.

*single 11m pole (S) with suspended insulator and anchoring equipment, for right alignment
and angle up to 10 °;

* twin 1 Im pole (J) with suspended insulator and anchoring equipment, for angle between
60 ° to 90 °;
Low voltage line

* 9m single pole (S) with suspension console and alignment clamp, for straight and angle
alignment up to 10

* 9m twin pole (J) with suspension console and anchor clamp, for 10 ® and 45 ° angle and for
derivations (> 90 °).

MATERIALS FOR THE IMPLBMENTATtON OF THE PROJECT.

In accordance with the standards used In Cameroon, the different types of assembly for the electrical network
are listed in the table bellow :

1. SINGLE POST 11 meters IN RIGHT ALIGNMENT (angle up to 25 "*)

MT-101Code

QuantileElement

1Spindle
Reinforced stalk

Reinforced glass insulator
Small accessories (clip, bolt, galvanized plate, washer)

2

3

2

2. SINGLE POST 11 meters IN VERTICAL ANGLE (angle 25 ® to 60

MT-102Code

QuantileElement

Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
Spindle

1

3

1
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2Reinforced stalk

Angle pliers
Small accessories (ball sockets, roller, galvanized plate, washer)

1

1

3. TWIN POST 11 meters IN VERTICAL ANGLE (angle 60 ° to 90 **)
Code MT-103

QuantiteElement

Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
U Iron

Cross bar

Return clamp
Spindle

Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)

2

6

6

2

2

1

1

4

4. POST FORFEED 11 meters IN VERTICAL ANGLE (angle over 90 °)

MT.104Code

QuantiteElement

Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
Return clamp
Spindle

Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)
Galvanized steel butt fitting

2

6

2

1

1

4

1

5.12 meters Concrete pole (SOOdaN to 1 OOOdaN) in VERTICAL ANGLE (angle more than 90
Transformer post and Air-Switch

Code MT-105

QuantiteElement

Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
Iron cross bars (Herse)

Return clamp
Spindle

Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)

2

6

2

2

3

1

6

6. SINGLE POST 9 meters IN RIGHT ALIGNMENT (angle up to 10 '^)

BT-301Code

QuantiteElement

1Suspension console
Alignment clamp
Small accessories (clip, bolt, galvanic plate, washer)

1

1

7. TWIN POST 9 meters IN RIGHT ALIGNMENT (angle from 10 ® to 45 °)

Code BT-302
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QuantiteElement

Suspension console
Alignment clamp
Small accessories (clip, bolt, galvanic plate, washer)

8. POST COUNTERSET 9m VERTICAL ANGLE (angle from 10 ° to 45 °)

1

1

1

BT-303Code

QuantiteElement

Anchoring console
Anchor clamp

Small accessories (clip, boll, galvanic plate, washer)
Galvanized steel butt fitting

2

2

3

1

9. TWIN POST 9m LV DERIVATION

BT-304Code

QuantiteElement

Anchoring console
Anchor clamp
Small accessories (clip, bolt, galvanic plate, washer)
Suspension console
Alignment clamp

1

2

2

1

1

10. TWIN POST 9 meters OFF LV
BT-305Code

QuantiteElement

Anchoring console
Anchor clamp
Small accessories (clip, bolt, galvanic plate, washer)
Caps

Fastening belt

1

2

2

6

1

11. EARTHING

BT-306Code

QuantiteElement

Copper conductor 29 mm^
Claw connector

Fixing clamp
20 mm strip
Mechanical protection
Alu-copper branch connection
Insulating tube
Earth rod

1

1

2

1

1

1

1

1

12. CONNECTION TO MV ALIGNMENT NETWORK
MT-106Code

QuantiteElement
2Pigtail anchor hook 14 x 450

3-element insulators (hung horizontally)
Return clamp

6

3
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3Spindle

Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)
Manually operated switch
Inclined arm bis

6

6

1

3

13. SINGLE PHASE TRANSFORMER IN END POINT AND DERIVATION
MT-108 + BT-304Code

Quantile
Element

Pigtail anchor hook 14 x 450
Eclateurs a 3 elements (horizontally suspended)
Locking pliers
Spindle

Small accessories (clip, bolt, galvanized plate, washer)
Anchoring console
Anchor clamp
Suspension console
Alignment clamp
Surge arrester 27 KV
Single-phase transformer
Expulsion circuit breaker
Inclined arm bis

1

3

1

1

8

3

3

3

1

3

1

3

3
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SCHEDULE OF UNIT PRICES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE ELECTRIFICATION OF
NGWICHENTER QUARTER OF BABA-1 VILLAGE IN BABESSI SUB-DIVISION,

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

UNIT PRICE SCHEDULE

WORK DESCRIPTION AND THE UNIT PRICES

(Excluding taxes all in words )
Price Amount In wordsAmount in figures
NO

CONSTRUCTION OF A MV THREE PHASE LINE WITH 3x54.6 mm* ALMELEC CABLE100

Studies and Pegging
This unit price remunerates :

the Studies and Pegging
It is applied as a Linear Meter to the task.
The Linear Meter: Francs CFA

101

Excavation of works

This unit price remunerates;
-the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.

Francs CFAThe Meter Cube:

102

U anchor iron

This unit price remunerates:
-the cost of supply and installation of U anchor iron.
It is applied as a Unit to the task.
The Unit: Francs CFA

103

Single 11m wooden poles class D
This unit price remunerates:
-the supply and fixing of an 11 m single treated wooden class
D pole.
It is applied as a Unit to the task.
The Unit: Francs CFA

104

Twin 11 m wooden poles class D
This unit price remunerates :
-the supply and fixing of an 11m twin treated wooden class D
pole,
it is applied as a Unit to the task.
The Unit: Francs CFA

105

Twin I2m wooden poles class D
This unit price remunerates ;
-the supply and fixing of an 12m twin treated wooden class D
pole.
It is applied as a Unit to the task.
The Unit: Francs CFA

106

Single 12m concrete poles 800 daN
This unit price remunerates;
-the supply and fixing of a Single 12m concrete poles 800
daN.

It is applied as a Unit to the task.
The Unit: Francs CFA

107

Rigid glass Insulator 30KV
This unit price remunerates :
-the supply and installation of a 30kv Rigid glass
insulator which insulates the cable from the poles.
It is applied as a Unit to the task.
The Unit; Francs CFA

108

Chain of 3 insulators

This unit price remunerates:
-the supply and the fixation of the chain of 3 insulators.
It is applied as a Unit to the task.
The Unit: Francs CFA

109

Spindle

This unit price remunerates :
-the supply and installation of a spindle on which a
rigid glass insulator is fixed.
It is applied as a Unit to the task.
The Unit: Francs CFA

no
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Reinforce stalk

This unit price remunerates :

-the supply and fixing of a reinforce stalk.
It is applied as a Unit to the task.
The Unit: Francs CFA

III

Wooden cross bars 240xl0xl0cni

This unit price remunerates :
-the supply and fixing of Wooden cross bars.
It is applied as a Unit to the task.
The Unit: Francs CFA

112

Iron cross bars(Herse) 2.4m

This unit price remunerates :
-the supply and fixing of an Iron cross bars.
It is applied as a Unit to the task.
The Unit: Francs CFA

113

Iron flat montain 760x30x6mm

This unit price remunerates ;
-the supply and fixing of an Iron flat montain.
It is applied as a Unit to the task.
The Unit: Francs CFA

114

Warning plates DM
This unit price remunerates :
-the supply and fixing of a Warning Plate,
it is applied as a Unit to the task.
The Unit: Francs CFA

115

Number plate + Numbering
This unit price remunerates :
-the supply and installation of a Number plate and
numbering.
It is applied as a Unit to the task.
The Unit: Francs CFA

116

54.6 mm^ Almelec cable

This unit price remunerates:
-the supply and the stringing of 54.6 mm^ Almelec
cable, it is applied as a Linear Meter to the task.

Francs CFAThe Linear Meter.

117

Mass Concrete for foundation

This unit price remunerates :
-the cost of mass concrete for foundation.

It is applied as a Meter cube to the task.
The Meter Cube: Francs CFA

118

Earth plug for l.\CM
This unit price remunerates
•the supply and fixation of the earth plug for lACM 36KV.
It is applied as a Unit to the task
The Unit: . Francs CFA

119

lACM 36 KV

This unit price remunerates :
-the supply and fixation of the lACM 36KV,
It is applied as a Unit to the task.
The Unit: . Francs CFA

120

CONSTRUCTION OF A MV/LV THREE PHASE LINE WITH 3x54.6 mm* ALMELEC CABLE AND
3x50mm*+2EP+lNP ALUMINUM PREASSEMBLED CABLE

200

Studies and Pegging
This unit price remunerates :

the Studies and Pegging
It is applied as a Linear Meter to the task.
The Linear Meter: Francs CFA

201

Excavation of works

This unit price remunerates ;
-the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.
The Meter Cube: Francs CFA

202

U anchor iron

This unit price remunerates;
-the cost of supply and installation of U anchor iron.
It is applied as a Unit to the task.
The Unit. Francs CFA

203

204 Single I Im wooden poles class D
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This unit price remunerates :
-the supply and fixing of an 11 m single treated wooden class
D pole.
It is applied as a Unit to the task.
The Unit: Francs CFA

Twin 11 m wooden poles class D
This unit price remunerates :
-the supply and fixing of an 11m twin treated wooden class D
pole.
It is applied as a Unit to the task.
The Unit: Francs CFA

205

Rigid glass insulator 30KV
This unit price remunerates :

-the supply and installation of a 30kv Rigid glass
insulator which insulates the cable from the poles.
It is applied as a Unit to the task.
The Unit: Francs CFA

206

Chain of 3 insulators

This unit price remunerates:
-the supply and the fixation of the chain of 3 insulators.
It is applied as a Unit to the task.
The Unit: Francs CFA

207

Spindle
This unit price remunerates :
-the supply and installation of a spindle on which a
rigid glass insulator is fixed.
It is applied as a Unit to the task.
The Unit: Francs CFA

208

Reinforce stalk

This unit price remunerates :
-the supply and fixing of a reinforce stalk.
It is applied as a Unit to the task.
The Unit: Francs CFA

209

Wooden cross bars 240xl0xl0cm

This unit price remunerates :
-the supply and fixing of Wooden cross bars.
It is applied as a Unit to the task,
The Unit: Francs CFA

210

Iron flat montain 760x30x6mm

This unit price remunerates ;
-the supply and fixing of an iron flat montain.
It is applied as a Unit to the task.
The Unit: Francs CFA

211

Warning plates DM
This unit price remunerates :
-the supply and fixing of a Warning Plate.
It is applied as a Unit to the task.
The Unit:

Number plate + Numbering

This unit price remunerates :
-the supply and installation of a Number plate and
numbering.
It is applied as a Unit to the task.
The Unit:

Francs CFA

Francs CFA

212

213

54.6 mm^ Almelec cable

This unit price remunerates:
-the supply and the stringing of 54.6 mm* Almelec
cable. It is applied as a Linear Meter to the task.

Francs CFAThe Linear Meter:

214

LV Alignment support
This unit price remunerates :
-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the ta,sk.
The Unit: Francs CFA

215

LV Anchoring clamp Code 603004)
This unit price remunerates :
-the supply and Fixation of the LV Anchoring clamp.

216
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It is applied as a Unit to the task.
The Unit: Francs CFA

Stringing 3x50 mm’+2EP+lNP preassembled cable
This unit price remunerates ;
-the supply and the stringing of 3x50 mmH2EP+lNP twisted
cable. It is applied as a Linear Meter to the task.

Francs CFAThe Linear Meter:

217

Type C earth plug
This unit price remunerates :
-the supply of elements constituting an earth plug and its
installation.

It is applied as a Unit to the task.
The Unit:
CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50mm*+2EP+lNP PREASSEMBLED ALUMINUM

PREASSEMBLED CABLE

Francs CFA)

218

300

Studies and Pegging
This unit price remunerates :

the Studies and Pegging
It is applied as a Linear Meter to the task.
The Linear Kilometer: Francs CF

301

A

Excavation of works

This unit price remunerates :
-the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.
The Meter Cube: Francs CFA

302

S&F LV Alignment support
This unit price remunerates :
-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.
The Unit: Francs CFA

303

LV Anchoring clamp Code 603004)
This unit price remunerates :
-the supply and fixation of the LV Anchoring clamp,
It is applied as a Unit to the task.
The Unit: Francs CFA

304

Single 9m wooden poles class C
This unit price remunerates :
-the supply and fixing of a 9m treated wooden class C pole.
It is applied as a Unit to the task.
The Unit: Francs CFA

305

Twin 9m wooden poles class C
This unit price remunerates :
-the .supply and fixing of a 9m twin treated wooden class C
pole.
It is applied as a Unit to the task.
The Unit: Francs CFA

306

Number plate + Numbering
This unit price remunerates ;
-the supply and installation of a Number plate and
numbering.

It is applied as a Unit to the task.
The Unit: Francs CFA

307

Stringing 3x50 mm*+2EP+lNP preassembled cable
This unit price remunerates ;

-the supply and the stringing of 3x50 mm^+2EP+lNP twisted
cable. It is applied as a Linear Meter to the task.
The Linear Meter: Francs CFA

308

Set of Six Line Taps
This unit price remunerates :
-the supply of Set of four Line Taps and its installation.
It is applied as a Unit to the task.
The Unit: Francs CFA)

309

Type C earth plug
This unit price remunerates :
-the supply of elements constituting an earth plug and its
installation.

It is applied as a Unit to the task.
The Unit: Francs CFA)

310
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CONSTRUCTION A TRANSFORMATION SUBSTATION EQUIPPED WITH A THREE PHASE TRANSFORMER H61 -
100 KVA/30KV

400

Transformer HOl-lOOKVA 30KV/B2

This unit price remunerates :
-the supply and the fixation of a 100 KV A 30KV
Transformer.

It is applied as a Unit to the task.
The Unit:

Single 12m concrete pole 1000 daN
This unit price remunerates :
-the supply and fixing of a Single 12m concrete pole
lOOOdoN

It is applied as a Unit to the task.
The Unit:

Chain of three insulators discharger

This unit price remunerates ;
-the supply and installation of a chain of three insulators
discharger which is used to protect the transformer from
current surges and overloads.
It is applied as a Unit to the task.
The Unit:

Francs CFA

Francs CFA

Francs CFA

401

402

403

Type 2BH earth plug
This unit price remunerates :
-the supply of element constituting the earth plug and its
installation.

It is applied as a Unit to the task.
The Unit: Francs CFA

404

27KV Surge arrestor
This unit price remunerates :
-the supply of a Surge arrester and its installation.
It is applied as a Unit to the task.
The Unit: Francs CFA

405

Fuse cutout

This unit price remunerates :
-the supply and installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.
It is applied as a Unit to the task.
The Unit: Francs CFA

406

Circuit Breaker (DPH) lOOKVA with connection
accessories

This unit price remunerates ;
-the supply and installation of a Circuit Breaker (DPH)
lOOKVA.

It is applied as a Unit to the task.
The Unit: Francs CFA

407

Mass Concrete for foundation

This unit price remunerates :
-the cost of mass concrete for foundation.408

It is applied as a Meter cube to the task.
Francs CFAThe Meter Cube:

Full equipment of single phase station
This unit price remunerates :
-the supply of all the complementary components used for the
complete installation of the three phase station.
It is applied as a Set to the task.
The Set: Francs CFA

409

SUNDRY EXPENSES500

Connection to ENEO Network

This unit price remunerates ;
-the works for the interruption of electricity on the existing
line for the connection of the newly constructed one.
It is applied as a Unit to the task.
The Unit: Francs CFA

501

Production of contract documents

This unit price remunerates :
-the production of work execution program, As-build plan
and other contract documents.

It is applied as a LS to the task.
The LS: Francs CFA

502

Clearing and pruning
This unit price remunerates :

503

60



-the works of cutting and clearing of trees, including bushes
with an opening of a corridor of 6 meters.
It is applied as a Linear Kilometer to the task.
The Linear Kilometer: Francs CFA

Transport and handling material
This unit price remunerates :
-the transportation of the material and its handling from the
place of supply to the construction site.
It is applied as a LS to the task.
The LS: Francs CFA

504

Transport of wooden and concrete poles
This unit price remunerates :
-the transportation of the poles and its handling from the place
of supply to the construction site and their distribution.
It is applied as a LS to the task.
The LS: Francs CFA

505

Site Installation

This unit price remunerates :
the Installation of the Contractor on the Site

It is applied as a LS to the task.
The LS:

Transportation of workers
This unit price remunerates ;
-the transportation of workers on the work site and their
return.

It is applied as per day to the task.
Per Day:

Francs CFA

Francs CFA

506

507

ENVIRONEMENTAL IMPACT NOTICE600

Production and validation of Environmental impact notice
This unit price remunerates :
-the Production and validation of Environmental impact notice
It is applied as a LS to the task.
The LS: Francs CFA

601

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE ELECTRIFICATION OF NGWICHENTER QUARTER OF BABA I

VILLAGE IN BABESSI SUB-DIVISION, NGQKETUNJIA DIVISION, NORTH-WEST REGION

SUPPLY AND LABOUR
QTYUNITDESCRIPTION OF WORKSRef

U.P T.PN“

CONSTRUCTION OF A MV THREE PHASE LINE WITH 3x54.6 mm^ ALMELEC CABLE100

585Studies and PegginQ {Code 10000} ML101

Excavation works (Code 100001) 5.48M3102

S & F U anchor iron (Code 60113) 24U103

S & F Single 11 m wooden poles class D (Code 601014) 9U104

S & F Twin 11 m wooden poles doss D (Code 601015) 2U105

$ & F Twin 1 2m wooden poles doss D (Code 601016) U 1106

S & F 1 2m Single Concrete pole 800 doN 1U107

32S & F 30kv Rigid gloss Insulotor (Code 601001) U108

S & F Chain of three Insulotors (Code 601002) 24U109

S & F Spindle (Code 601004) 12U110

S & F Reinforce stolk 20U111

U 14S & F Wooden cross bors 240x1 Ox 10cm (Code 107012)112

$ & F Iron cross bors(Herse) 2.4m (Code 10701 3) 2U113

28US & F Iron flot montoin 760x30x6mm(Code 601025)114

13US & F Warning plotes DM (Code 601005)115

13S & F Number plate + Numbering (Code 601006) U116

1808S & Stringing 54.6 mm^ Almelec coble (Code 601011) LM117

1.80M3Mas? concrete for foundotlon of poles118

S & F Forth plug for lACM 36KV (Ref 23 001 0601 25) U 1119

S & F lACM 36KV (Ref 23 001 060126) U 1120

SUB TOTAL 100

CONSTRUCTION OF A MV/LV THREE PHASE LINE WITH 3x54.6 mm^ ALMELEC CABLE AND
3x50mm^+2EP+lNP ALUMINUM PREASSEMBLED CABLE200

270Studies and Pegging (Code 10000) ML201

Excavotion works (Code 100001} M3 3.48202

S & F U onchor iron (Code 60113) 18U203

S & F Single 11 m wooden poles doss D (Code 60101 4) 3U204

S & F Twin 11 m wooden poles class D (Code 601015) 3U205

12S & F 30kv Rigid gloss insulotor (Code 601001) U206

$ & F Chain of three insulators (Code 601002) 15U207

S & F Spindle (Code 601004) 6U208

U 6S & F Reinforce stolk209

U 9S & F Wooden cross bars 240x 10x 10cm (Code 107012)210

18US & F Iron flat montoin 760x30x6mm(Code 601025)211

U 7212 S & F Worning plates DM (Code 601005}

S & F Number plgte + Numbering (Code 601006)213 7U

834S & Stringing 54.6 mm^ Almelec coble (Code 601011) LM214

S & F LV Alignment support (Code 603001) 3U215

S & F LV Anchoring clamp (Code 603004) 6U216

ML 284S & Stringing 3x50 mm3+2EP+lNP twisted coble (Code 601011)217

2U218 S & F Type C eorth plug (Code 603007)

SUB TOTAL 200

CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50mm^+2EP+lNP PREASSEMBLED ALUMINUM

PREASSEMBLED CABLE
300

Studies end Pegging (Code 10000)

Excavation of works (Code 100001)

805ML301

M* 8.90302
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S & F LV Alignment support (Code 603001) 10U303

S & F LV Anchoring clomp {Code 603004) U 16304

$ & F Single 9m wooden poles doss C (Code 603008) 10U305

S & F Twin 9m wooden poles doss C (Code 603009) 8U306

S & F Number plate + Numbering (Code 601006) U 18307

S & Stringing 3x50 mm^+2EP+1NP preossembled coble (Code
601011) ML 845308

5US & F Set of six Line tops (D1 D76) (Code 3504035)309

5US & F Type C eorth plug (Code 603007)310

SUB TOTAL 300

CONSTRUCTION A TRANSFORMATION SUBSTATION EQUIPPED WITH A THREE PHASE TRANSFORMER H61 -100

KVA/30ICV
400

S & F Three Phose Tronsformer H61-100KVA/30KV 1U401

U 1S & F Single 12m concrete pole 1000 doN402

U 3S & I Choin of three insulotors dlschorger (Ref 23 001 060 115)403

1S & F Type 26H eorth plug (Ref 22 001 050049) U404

3US & F 27KV Surge orrestor (Ref 21005010007)405

3US & F Fuse cutout (Ref 22 001 050038)406

1US & F Circuit Breaker (DPH) 10OKVA with connection occessories407

1.8M3408 Moss Concrete for foundation

1Full equipment of Three phase stotlon (Ref 22 001 050002) Set409

SUBTOTAL 400

SUNDRY EXPENSES500

Connection to ENEO Network (Ref 22 001 050022) U 1501

1LSProduction of contract documents502

0.8KmCleoring ond pruning (Code 801002)503

LS 1Tronsport ond handling moteriol (Code 2003)504

LS 1Tronsport concrete and wooden poles (Code 2004)505

LS 1Site installation506

507 H 5Transport of workers (Code 2005)

SUB TOTAL 500

ENVIRONEMENTAL IMPAa NOTICE600

Production ond volidatlon of Environmental Impact notice 1u601

SUB TOTAL 500

TOTAL WITHOUT TAXES

VAT (19.25%)

TOTAL WITH TAXES

FRANCS CFA(ALL TAXES INCLUSIVES)STOP THE PRESENT BILL OF QUANTITIES AT THE AMOUNT OF
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Document No. 8

SCHEDULE OF SUB-DETAIL OF PRICES
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Price N®

Designation of work
Unit

Quantity
Daily output
Duration of execution

DESIGNATION :Studies and site installation

Duration

of activity
Total

quantity
UnitDaily out putNo

No Daily
wage

Days
break up

AmountCategory

Q.

X
V)

z
<

o
5

TOTAL A

Days

break up

(/>

AmountDaily rateNoType
Z

z
u

%

z

a.

O
TOTAL Btu

O Quantity AmountUnit costUnitType
Z
<

V)

3

o

< <
0£ rH

U1

<
TOTAL C

A+B+CDIRECT TOTAL COSTD

Dx%GENERAL SITE EXPENESESE

Dx%GENERAL OFFICE EXPENSESF

D+E+FNET COSTG

Gx%RISK + BENEFITSH

G+HTOTAL COST (HT)P

P/Q7YUNIT COST (HT)V
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Document No. 9

MODEL CONTRACT
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REPUBLIC OF CAMEROON

Peace - Work - Fatherland

V,REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

\1 MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPMENT
MINISTERS DE LA DECENTRALISATION ET DU

DEVELOPEMENT LOCAL
^fifinnunnnntiinn

NORTH WEST REGIONAL DELEGATIONDELEGATION REGIONALE DU NORD OUEST
«««*«****«**

NGOKETUNJIA DIVISIONDEPARTEMENT DE NGOKETUNJIA

BABESSI SUB-DIVISIONARRONDISSEMENT DE BABESSI
«*«««*««****

BABESSI COUNCILCOMMUNE DE BABESSI

Project Owner [/nc//cate nome and full address]
CONTRACT or JOBBING ORDER No_ JO/BC/BCITB/2022 OF 2022

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N® 04/ ONIT/MINDDEVEL/BC/BCITB/2022
OF 10/05/2022 FOR THE ELECTRIFICATION OF NGWICHENTER QUARTER OF BABA-1 VILLAGE IN BABESSI

SUB-DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

: [md/co/e nome and full address of ho/der]HOLDER

Fox;.lekP.O. Box

Business Registry No..

Taxpayer’s No.

at

works;: Execution of

; Network
SUBJECT

Lot No.

:RegionPLACE

) monthsEXECUTION DEADLINE

AMOUNT IN CFA F:

lAT

EVAT

VAT

AIR (Income tax)

Net to be paid

: [mdicafe the source of financing]FINANCING

: [fo be comp/e/ed]BUDGET HEAD

SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:.
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Between:

hereinafter referred toThe Government of the Republic of Cameroon, represented by

the “Contracting Authority
U

On the one hand,

And

(enterprise)
Fax:P.O. Box

Business Registry No.

Taxpayer’s No.

Tel:.

j its General Manager, hereinafter referred to as the "Contractor'Represented by M

On the other hand,

Agree on the following:
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Summary

Special Administrative Conditions (SAC)Part I:

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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C or JO/CA/TB/0000and last of Contract No.,Page.

Awarded after Invitation to Tender [specify references of Invitation to Tender]

With

worksFor the execution of

NetworkLot No.,

Length (km)Road No. ItinerarySection No.

.) monthsEXECUTION DEADLINE

Amount of Contract in CFA F:

lAT

EVAT

VAT(

AIR (2.2 or 5.5%)

Net to be paid

Read and accepted by the Contractor

(date)(place of signature).

Signature of Contracting Authority

(date)(place of signature)

Registration
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Annex N® 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

(Indicate the name and capacity ofI the undersigned,

signatory),
Nationality

Representing the company or enterprise or group with head office at

Under the numberregistered in the trade register of

PO,ofcapacityIn asmy

, hereby acknowledge receipt of the file for Open National Invitation to Tender N°
.. for the

box

And hereby declare my intention to tender for the said contract.

Done at

Signature of
In the capacity of

Duly authorized to sign the tenders on behalf of
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Annex N"" 2: MODEL BID

(Indicate the name and capacity of signatory)
compony or enterprise or group with head office at

Under the number

I the undersigned,
Representing the .

registered In the trade register of

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N°
For The Electrification of Ngwichenter Quarter of BABA-1

Village in Babessi SUB-DIVISION, Ngoketunjia Division of The North West Region.
After having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

•  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;

ONIT/MINDDEVEL/BC/BCITB/2022 of

Submit and commit myself to execute the works in accordance with the Tender File, In return for the
prices which I myself establish for each type of structure which prices reveal the amount of the tender

(  in figures and words) FCFA exclusive of VAT and atat in

figures and in words) FCFA inclusive of all taxes.

•  I pledge to execute the works within a deadline of

•  I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;

The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
Opened in

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

months.

N”: Branch.Bank

Done at

Signature of
In the capacity of

Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Hereinafter referred to as the "bidder" has submitted his

For The Electrification of Ngwichenter Quarter of BABA-1 Village In Babessi SUB-
Whereas the undertaking

tender on

DIVISION, Ngoketunjia Division of The North West Region,
hereinafter referred to as “the tender" and to which must be attached a bid bond equivalent to

'  FCFA.

(names of(name and address of the bank), represented by
signatories), hereinafter referred to as “the Bank" hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of that the bank pledges to pay
In full to the Delegated Contracting Authority, bidding itself, its successors and assignees.

We

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder In the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:
•  Fails or refuses to sign the contract, even though required to do so;
•  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.

We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum referred
to above upon receipt of his first written demand, without the Delegated Contracting Authority having to
substantiate his demand, provided that in its demand the Delegated Contracting Authority shall note that the
amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of

ipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

rece

Signed and authenticated by the bank
, onat

(Bank’s signature
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Annex N° 4: MODEL FINAL BOND

Bank:

Reference of the Bond N®:

Addressed to The Mayor of Babessi Council "Delegated Contracting Authority"

(Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Electrification of Ngwichenter Quarter of
BABA-1 Village in Babessi SUB-DIVISION, Ngoketunjia Division of The North West Region.
Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority

final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor’s performance obligations in accordance with the Contract.

Whereas

a

Whereas we have agreed to provide the Contractor with this guarantee;
We, (name and address of bank).

(name of signatories)Represented by
hereinafter referred to as "the Bank”, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not
fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for

(in letters and inwhatever reason, the sum of

words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of Its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at
[signature of the bank]

on
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Annex N® 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank;

Reference of the Bond No:

Addressed to The Mayor of BabessI Council
Hereinafter referred to as “The Delegated Contracting Authority

(name and address of Contractor) hereinafter referred to "the Contractor",
pledge , in execution of the Contract, to carry out the works of The Electrification of Ngwichenter Quarter of
BABA-1 Village in Babessi SUB-DIVISION, Ngoketunjia Division of The North West Region.

Whereas

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;
We,

Represented by

Bank”;

(name and address of bank),
(name of signatories) and hereinafter referred to as “the

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
(in figures and inDelegated Contracting Authority for a maximum amount of

letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations
or Is indebted to the Delegated Contracting Authority within the meaning of the contract, amended where
need be, by its additional clauses, without being able to defer the payment nor raise any contest for
whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of
the works featuring in the final detailed account, without the Delegated Contracting Authority having to prove
or give the reasons nor the motive for the amount of the sum Indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and auihentlcated by the bank at
[signature of the bank]

on
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ANNEX N® 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out In the schedules.

The financial schedule resulting from the schedule of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N® 7: MODEL AHESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager/Technical Director/Engineer of

Has effectively visited the site for

In view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

the EntrepreneurThe Beneficiary
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Annex 8: MODEL SITE VISIT REPORT

!) INTRODUCTION

TENDER NO

NAME OF THE ENTERPRISE:

DATE:

COMMENTARY

Nature of the project site:1-

2- Accessibllity to the project site:

3- Vegetaflon:

Topography of the site:4-

III) AVAILABILITY OF SERVICES

IV) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI) CONCLUSION

Signature of the contractors' engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE

PROJECT OWNER

AND TELEPHONE

NUMBER

ORIGINAL

PROJECT

AMOUNT

NAME OF
CONTRACT

DURATION

DATE OF

ACCEPTANCE

CONTRACT

AMOUNT
NO YEAR THE

PROJECT

ATDONE ON

Mr

SIGNATURE
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
(project name)

OWNER ORNUMBER

AVAILABLE

AGE AND

STATE

DESIGNATION OF

THE EQUIPMENT
DESCRIPTION, MARKNO

NOT

,ATDONE ON

Mr

SIGNATURE
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ANNEX No. 6: Framework of schedule

DESIGNATION iStudies and site installation

Duration

of activity
Total

quantity
UnitDaily out putNo

No Days
break up

Daily

wage
AmountCategory

o.

Z
in

Z
<

O
$

TOTAL A

Days

break up
AmountDaily rateNoTypeUJ

Z

I
u

Z

a.

=>

O
TOTAL Biij

AmountQuantityUnit Unit costv> Type
o

z
<

ui

< )

O

z
<

fJi
L!J

► •

<
TOTAL C

A+B+CDIRECT TOTAL COSTD

Dx%GENERAL SITE EXPENESESE

Dx%GENERAL OFFICE EXPENSESF

D+E+FNET COSTG

Gx%RISK + BENEFITSH

G+H^OTAL COST (HT)P

P/Q’TYUNIT COST (HT)V
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Document No. 11

PRELIMINARY STUDIES
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Note on preliminary studies

Delegated Project Owner must, prior toIn accordance with the Public Contracts Code, the Project Owner
Ing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft

Tender Files are prepared based on preliminary studies.

or

commenci

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. indicate

The date studies were carried out;

The name of the Public or private Project Manager

References of the Contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.4.1

Rehabl!4ation or new works

Are quantities in the quotations the same as those of the studies?

Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

Attach the said studies.

2.5.1

2.5.2

2.5.3

2.5

N.B. For servirr-5 of less scope, the Project Owner may furnish a justification of calculation of quantities of the
Tender File.

-  The cFotVper-on of the Tenders Board may, before taking a decision, seek expert advice on the qualify of the
studies.
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Document No.12

LIST OF BANKING ESTABLISHMENTS

FINANCIAL BODIES AUTHORISED

TO ISSUE BONDS FOR PUBLIC

CONTRACTS
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1- BANKS

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroon pour I’Epargne et le Credit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

Tviational Financial Credit Bank

Societe Camerounaise de Banque au Cameroon

Societe Generale de Banque au Cameroon

Standard Chartered Bank Cameroon

Union bank of Cameroon

United Bank for Africa.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

II- nrurafcr^ companies

Chana.', Insurance;14.

/ ̂tiva Insurance15.

urance SA BP Douala16.
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EVALUATION GRID
OPEN NATIONAL INVITATION TO TENDER N® 04/ ONIT/MINDDEVEL/BC/BCITB/2022 OF 10/05/2022FOR
THE ELE TRIFICATION OF NGWICHENTER QUARTER OF BABA-1 VILLAGE IN BABESSI SUB-DIVISION,

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

ADMIN iSTi.ATIVE DOCUMENTS

DOCUMENT
DESCRIPTION YES NO

N°

"ertified Copy of the Business Registrotion, not more than three months old.

.laration of intention to tender stamped with the tariff In force (written by the

iclder).
■rtificate of non-bankruptcy established by the Court of 1st instance or the

.i ber Commerce, Industry and Trade of the place of residence of the bidder,
lot more than three (03) months.

A.

A. 2

/,

‘ ttestation of bank account of the bidder, issued by a first rate-bank approved
e Ministry in charge of Finance or by a foreign bank the first order not more
iliree months.

IA.

^Hgse receipt of Tender File issued by Babessi Council Treasury
cl bond of 1,000,000 (One million FCFA) issued by  a first rate-bank
—ved by the Ministry in charge of Finance in conformity with COBAC

vlifions

A..

A/

attestation of non-exclusion from Public Contracts issued by the Public Contract
■ratory Board (ARMP)

estation of the National Social Insurance Fund stating that the bidder has
II his obligations vis a vis the Fund; the attestation should be less than three
s old.

a*id Certificate of imposition certified by the chief of Centre for taxation
ss License (photocopy certified by the chief of centre of Taxes, not more
hree months).

A.7

A.

A.f?

A. l

led Copy of a valid taxpayers card, delivered by the chief of centre ofCM
A ^ '

arance Certificate signed by the chief of Centre of Taxes that the bidder
et all the statutory declarations In issues of taxes in the current financial
this certificate should be less than three months old.

A.

T e nonconformity of the one of these documents will result to the elimination of the
offer

•se

ll Envelope shall be labelled <<ENVELfOPE Bs
>> and shall contain the following:

TECHNICALThe se- ncl

DC Jr

EVALUATION GRID OF TECHNICAL BID

N" EVALUATION CRITERIA AND SUB-CRITERIA YES NO

ESSENTIAL CRITERIAB)

I 1 -presentation of the tender files

spirally bound
ontent pageB.l.

B. eets separation
ation of documents In the order given In this tender
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LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBSP.

'?rences of the enterprise in similar jobs (Three phase MV & LV of at least Ikm) justified
contracts (first and last pages) and minutes of reception or attestation of clearances of
cuted. (minutes of final reception for up to 201  9 projects)
cceptable: 02 Contracts realized in the domain of rural Electrification over the past 05

B.2-’

1'^ 'nee

2 nee

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFFt

01 works supervisor (at least ENGINEER or equivalent certificate)1. .

■on of the works supervisor: Electrical or Rural engineer (BAC +3)
■'ll experience of the project engineer ^ 05 years (signed CV)

ertified copy of the technical diploma,

'•tified copy of ID card

Attestation of presentation of original of the technical diploma

' signed and dated by the candidate,
01 Site foreman(Electrical Engineering Senior Technician)E..

on of the Site foreman: (Senior Technician certificate in Electrical Engineering (BAC +2
ent certificate)
il experience of the Site foreman S: 03 years (signed CV)

cerf/fjed copy of the technical diploma,

. tified copy of ID card

Attestation of presentation of original of the technical diploma

signed and dated by the candidate,
01 Technician(Electrical Engineering)E-

on of the Technician: Certificate in Electrical Engineering Technician(BAC F3 or
certificate)
I experience of the Technician > 02 years (signed CV)

ertified copy of the technical diploma,

MficH copy of ID card

Attestation of presentation of original of the technical diploma

signed and dated by the candidate.
OTHER PERSONNELB

List of other personnel signed by the company

TECHNICAL PROPOSALSF  .

onal chart of the project

deployment scheduleB-

Imeframe with a maximum deadline of three (03) monthsB. .

ital protection measuresL-

3 planningB

port of WorksiteF. .
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j (Equipment put oside for this project):  5

I A'nership or rental of a pick-up or other vans

B. . wnership or rental of a Yard truck

wnershlp or rental of a electric drillB. ..

E. -wnership or rental of an engine saw

I t: GPS device, climbers, spades, dig axes, drill, service cord, set of

markers, fork, signalling cones, pliers etc.

CA, ACITY

"=‘rs

'■ on of financial capacity (solvency) of the enterprise issued by a 1st
locoted in any area In Cameroon and approved by the Ministry of

'd respect COBAC conditions. 100 %
n of site visit signed by the company

siv' -eport of site visit signed by the company administrator and
■ d1 s

. Clauses initialled In all the pages and last page signed andcnnu
B

linin' ' -ative Clauses completed and initialled in all the pages and last
■J c 1 dated

1. (

i:nvelope c- financial file
No. DESIGNATION. YES NO
Cl '^r, gned, dated and stamped.(see ANNEX 3)

d frame work of unit prices.c:

C3 Ities and cost estimates Indicating the total amount without taxes'• qi

TTC)
CA nnit , 'ces

!l be done in a purely positive way (yes) or negative (no) with an acceptableon

*27 (80%) of the essential criteria taken in account.mfr

awarded to the bidder who would have proposed the offer with the lowest
he regulations of the Tender Documents and having satisfied to 100% of the

'jast 22/27 (80%) of the essential criteria.
am

elit inc

\. t'

’ very higher than prescribed;
or falsified documents;

'Cient bid bond;
ternal envelope carrying a sign or mark leading to the identification of the

f -a'

^  . iiv cial file.

22/27 (80%) of essential criteria
'  ‘ity or unit

'tion of the Tender Files;
■ty;

company In similar achievements;
ersonnel;

ation of the works;

on the site;
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eport of site visit;

I  ;l Clauses initialled in all the pages;

Ji' 'rative Clauses completed and initialled in all the pages.

*erio

lo the qualification of candidates could be indicative on the following:

a e bjected to minima whose detail is given in the Special Tender Regulation (RPAO).

n  ■. be done in a purely positive way (yes) or negative (no) with an acceptable
'  7 (80%) of the essentia) criteria taken in account.

■ awarded to the bidder who would have proposed the offer with the lowest
the regulations of the Tender Documents and having satisfied to 100% of the

- ast 22/27 (80%) of the essential criteria.

v,

11. r

The M

lis

frmini!

amour'

elin'>
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PLANS
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ELECTRIFICATION OF NGWICHENTER QUARTER OF BABA I VILLAGE IN BABESSI SUB DIVISION
NGOKETUNJIA DIVISION, NORTH-WEST REGION ^^BESSI SUB-DIVISION,

LEGEND
KEY DESIGNATION

■S’

■5Existing Three Phase MV Line OJ

<#* \%Proposed Three Phase MV/LV Line

Proposed Three Phase LV Line
Proposed Single / Double 9m
wooden poles
Proposed Single / Double 11
wooden poles
Proposed I Im or 12m concrete pole SOOdaN
or 100().i,i\

m

0/8 til
©
©

Earth

XPole Specification

©
^

Proposed Three Phase Tranfomier

 Vegetation

KINGANG to KomueJUNCTION
NGWICHENTER


