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Fundong the 0 712-1Ref: No. /NWR/BOYO/FC/FCITB/2022

Tender Notice

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. 08/ONIT/ FUNDONG COUNCIL /FCITB /2022, OF / 1) ?
FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION

/2022

SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2022

state budget, the State of Cameroon represented by the Mayor of Fundong Council hereby launches an open
national invitation to tender FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN

FUNDONG BOYO DIVISION (PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO
DIVISION

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the
following:

A: GROUND FLOOR

1) SITE INSTALLATION
2) PRELIMINARY WORKS

3) EARTHWORKS

4) FOUNDATION WORKS / SUBS STRUCTURE CONCRETE WORKS

5) WORK ON BUILT ELEVATIONS
6) METALIC WORKS
7) PLUMBING

8) WOOD WORKS/GLAZING
9) ELECTRICITY

10) FINISHES: PLASTERING, TILING AND CEILING WORKS
11) DRAINAGE
12) PAINTING

B: UPPER FLOOR

1. WORKS ON BUILT ELEVATIONS

2. ROOF WORKS

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting
Authority shall be Four months (120 calendar days) with effect from date of notification of the
Administrative Order to start works.

NB: Any eligible bidder can tender and be awarded the project
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4) Estimated cost: The estimated cost after preliminary studies are as follows

LOTS Amount for the

Project

IMPUTATI
Expenditure authorb.ation N*’Subject

ON

FOR THE CONSTRUCTION

OF AN OFFICE BLOCK IN

FUNDONG

DIVISION (PHASE I)

BOYO

LOT 1

50,000,000
FCFA

100 02 641605 524511 821 1X03278

5) Participation and origin: Participation in this invitation to tender is opened to competent
Cameroonian enterprises that are in compliance with the fiscal laws and who are not currently
excluded from public procurement.

FINANCING: The said works shall all be financed by the Public Investment Budget under the Ministry of
Decentralisation and Local Development (MIDDEVEL)

6) BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-
rate banking establishment approved by the Ministry of Finance - the list of which is found in
document No. 12 of the Tender File, whose amount is One Million, (1,000,0000) and shall be valid for
thirty (30) days beyond the deadline of validity of bids.

Tender feeLocality Bid BondLOT Subject

FOR THE CONSTRUCTION OF AN OFFICE

BLOCK IN FUNDONG BOYO DIVISION

1,000,000

F.CFA
FUNDONG

TOWN

100,000
F.CFA1

(PHASE 1)

7) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained
immediately after publication of this invitation to tender from the Contracts Management Unit of the
Fundong council during working hours

8) 10) ACQIII.SITION OF TENDER FILE: The Tender file shall be obtained from the Fundong
Council Chamber as soon as this notice is published against payment of a non-refundable sum of One
Hundred Thousand, (100,000) Francs CFA payable at the Fundong Council Treasury. Such receipt
shall identify the payer as representing the company that wants to participate in the tender.

9) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a
duly authorized representative and presented in Seven (07) copies, that is one (01) original and six
(06) copies labell^ as such. These shall be submitted in one external envelope - sealed, containing
three (3) interna! envelopes, that is,

Envelope A: Administrative Documents,
Envelope B: Technical file

‘  Envelope C: Financial file.
The sealed external envelope shall bear no informatmn about the company and shall reach the
Fundong Council secretariat not later than the
should be taken that in case of any ambiguities or differences during opening, only the original shall
be considered authentic. The scaled pack shall bear the following inscriptions

/2022 at 10 am local time and note

- OPEN NATIONAL INVITATION TO TENDER BY EMERGFNCY PROCEDURE

/2022

FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDING BOYO DIVISION
(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION -

(To be opened only during the bids opening session)

No. 09/ON1T/ FUNDONG COUNCIL /FCITB /2022, OF

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the
issuing service or administrative authorities (Senior Divisional Officer, Divisional Officers) must
imperatively be produced in accordance with the Special Regulations of this Invitation to Tender. They must

not be more than three (3) months old as at the date of submission of bids or must not be established before
the signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File shall

be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank

approved by the Minister in charge of Finance and valid for a period of thirty days shall be rejected.
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13) OPENING OF BIDS: The bids shall be opened in  a single phase, in the Fundong Council Hall, on
(12022 at 11:00am. Only bidders or their authorized representatives, having a perfect knowledge

of the file may attend the bids opening session. Any bid which shall not comply with the requirements of the
Tender File shall be rejected.

14) Evaluation criteria

The bids shall be evaluated in three (03) steps:
>  1 “ Step: Verification of the conformity of the administrative  file;
> 2“^ step: Evaluation of the technical file;
> 3"* Step: Analyses of the financial file.

The criteria of evaluation are the following:

14.10- Eliminator^' criteria

14.11- Administrative documents

•  Absent of Bid bond

•  Any Administrative document not in conformity with the prescriptions of this tender file shall
results in elimination if the situation is not regularized within forty-Eight Hours. This rule shall
not be applied to the Bid Bond

•  Any bids not in conformity with the prescriptions of this tender shall be inadmissible

•  False declaration or falsified documents.

14.12- Technical File

•  Complete documents or scanned documents ;

•  False declaration, forged or scanned documents;

•  Technical assessment mark lower than 75% of “YES”.

14.13- Financial Offer

•  Incomplete financial Offer;

•  Non-compliant documents;

•  Omission of quantified unit price in the financial offer,

•  Absence of breakdown of prices;
14.20Essential criteria;

The technical offer of the bidder shall be assessed along the following lines

FqT iCRITERIA MARKS

General presentation1. YES/NO

2. Quality of the personnel

Execution Methodology
YES/NO

3. YES/NO

Equipment

Pre-financing capacity

YES/NO4

5 YES/NO

References of the bidder6. YES/NO

Attestation and report of site visit7 YES/NO

8 Non-existence in the technical file of the rubric “organization, methodology and
planning
Special Technical Clauses initialled in all the pages and signed, stamped and dated on
the last page;
Special Administrative Clauses completed and initialled on all the p^es and signed,
stamped and dated on the last p)age

YES/NO

9
YES/NO

10
YES/NO

15) Award:
The contract shall be awarded to the bidder who would have obtained a minimum technical score of 75% in

the essential criteria and 100% in the eliminatory criteria, taken in consideration and who would have
proposed a bid with the lowest amount, in conformity with the regulations of the tender documents. (See
article 33 of the Public Contracts Code).

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of

ninety (90) days from the last date of the submission of tenders, that is, the tenders shall be valid for 90

(ninety) days with effect from their submission deadline.
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17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in
nature can be obtained from the Fundong Council Tel.: Phone: p37} 677755510 Email:
fundongcouncil2014@gmail.com, Website:fundongcouncil.org
18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right,
if need be, to subsequently amend this invitation to tender in conformity with the Public Contracts Code.

Fundong, the....
THE MAYOR OF FUNDONG COUNCIL

(Contracting Authority)

^^MMAYOR

Copies:
SDO/BOYO;

ARMP/B’DA

CHAIRPERSON OF DTB/BOYO;

DD/MINMAP BOYO

MINEPAT/BOYO

DD MINDDEVEL BOYO

NOTICE BOARDS

niE/CHRONO
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REPUBLIOUE DU CAMEROUN
Paix - Travail - Pairic

REPUBLIC OF CAMEROON
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MINISTERE DE DECENTRALISATION ET DU

DfiVELOPPEMENT LOCAL
MINISTRY OF DECENTRALISATION AND

LOCAL DEVEmPMENT

REGION DU NORD-OUEST
NORTH-WEST REGION

DEPARTEMENT DE BOYO BOYO DIVISION

COMMUNE DE FUNDONG FUNDONG COUNCIL

C:OMMISSION INTERNE DE PASSATION

DES MARCHES

R6f:No. /NWR/BOYO/FC/F

FUNDONG COUNCIL INTERNAL

TEl^ERS BOARD

C^/c T/^c 2 TCITB/2022 lundong ihe

AVIS D’APPEL D^OFFRES

AVIS D’APPFX D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE NO.

06/ONIT/FC/FCITB /2022, DU /2022 POUR LA CONSTRUCTION D’UN

BLOCK DES BUREAUX (PHASE I) DANS FUNDONG, DEPARTEMENT DU BOYO.

OBJET DE L’APPEL D’OFFRES : Dans le cadre dc rexdcution du Budget d’lnvestissemenl
Public 2020,1’Etat de Cameroun represente par, le maire de Fundong lance un Appel d’Offres
national ouvert pour LA CONSTRUCTION D’UN BLOCK DES BUREAUX (PHASE I)

DANS FUNDONG, DEPARTEMENT DU BOYO.

Consistance des travaux : Les travaux comprennent notamment:

A. Sous dalle

1. Installation et suivi dc chantier

2. Travails preliminaires
3. Travaux de terre

4. Fondation/beton arme de sous structure

5. Elevation

6. Maisonnerie metal

7. Plomberie

8. Maisonnerie du bois

9. Electrification

lO.Finition : Enduit, carrelage. Centre plafond
11. Drainage
12. Peinlure

B. Super Structure
a. Toiture

b. Elevation

3) DELAI D’EXECUTION : Le diSlai prdvu pour I’achevement des travaux du present appel
d’ofTre est de cent vingt jours continus (04 mois) a partir du Jour de la notification de I’ordre de
service

4) Allotissement: Les travaux sont en deux (02) lots ci-apres definis les travaux d’entretien
POUR LA CONSTRUCTION D’UN BLOCK DES BUREAUX (PHASE I) DANS
FUNDONG, DEPARTEMENT DU BOYO

5) Previsionnel: Le cout previsionnel de I’operation a I’issue des etudes prdalables est de ;

6)

7



N° de

Fautorisatioa de

d^pense

Lo
Sujef Cout

prcvisionncl

IMPUTATION
t

1 CONSTRUCTION D’UN BLOCK DES

BUREAUX (PHASE I) DANS
FUNDONG, DEPARTEMENT DU

BOYO

50,000,000

FCFA

100 02 641605

524511 821
1X03278

7) Participation et origine : La participation a cette consultation est ouverte aux entreprises de
droit camerounais ayant une experience av^ree dans le domaine conceme et ayant rdalisdes des
operations similaires.
8) FINANCEMENT : Les travaux, objet du present appel d’offres sont finances par le Budget
d’Investissement Public de la Republique du Cameroun, Budget MINDDEVEL au titre de
I’exercice 2022 assigne au Maire de Fundong sur la ligne d’imputation budgetaire. Bon a savoir,
cette publication est faite sous reserve de la disponibilite de I’imputation budgetaire du financement
du projet.

8). CAUTIONNEMENT PROVISOIRE : Chaque soumissionnaire doit pour chaque lot inclure
dans ses documents administratifs, une garantie de soumission qui respecte le model prescrites
dans le DAO etabli par un etablissement bancaire agree par le Ministere en charge des Finances
d’un montant egal a
seront liberes au plus tard trente (120) jours apres le deiai de validite des offres pour les
soumisstonnaires n’ayant pas etc retenus. Pour le soumissionnaire attributaire du marche, le
cautionnement provisoire sera liberd apres constitution du cautionnement definitif. Pour eviter les
rejets, tous les documents doivent 6tre les originaux ou des copies certifides conformes issus des
autorites administratives competentes (Pr^fet, Sous-Prefet ou Services Emetteur) pour une duree
n’excedant pas trois mois et pr^sentes selon les reglements speciaux de cet appel d’offre. Les copies
certifiees qui seront certifiees pour la deuxieme fois ou des copies falsifiees ne seront pas acceptees.
Les chapitres seront separes par format en couleur. Les offres qui ne seront pas en conformite avec
les prescriptions de cet appel d’offre seront declares inadmissibles.

Localitc

1,000,000 (Un Million) francs CFA. Les cautionnements provisoires

Caution

b

Cout de

DAO
ObjetLot

ancaire

CONSTRUCTION D’UN BLOCK DES

BUREAUX (PHASE I) DANS FUNDONG,
DEPARTEMENT DU BOYO

1
Fundong
Town

1,000,000

FCFA
100,000

9) CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier de consultation pent
etre consult^ aux heures ouvrables a la Mairie de Fundong, des publication du present avis.

Le dossier d’appel d’ofires peut etreACQUISITION DU DOSSIER D'APPEL D’OFFRES :
obtenu des publications du present avis d’appcl d’offres aux services de I’Autorit^ Contractant
(secretariat de la marie de Fundong pendant les heures ouvrables centre presentation d’une
quittance de versement de la somme non remboursablc de 100,000 (Cent Mill) FCFA a la recette
municipal de la Commune de FUNDONG.
10) REMISE DES OFFRES : Chaque offre redigde en fran9ais ou en anglais en Sept (07)

exemplaires, c.-a-d. Un original et six copies marquds comme tels seront remise au Service de
Passation des Marches, situd a la Marie de Fundong, au plus tard le I ̂  /2022 a
lOheurcs. II doit etre dans un paquel contenant trois enveloppes marqudes

-  A : pour le dossier Administratif,
-  B : pour le dossier technique
-  C : pour le dossier financier.
Ce paquet devra porter la mention :
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE NO.

_Z_/2022 POUR LA CONSTRUCTION D’UN
DANS FUNDONG, DEPARTEMENT DU BOYO

« A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »

01/ONIT/FC/FCITB/2022,DU QTW
BLOCK DES BUREAUX (PHASE T)

I

I l)Rcccvabilitc dcs offres : Sous peine de rejet, Ics pieces du dossier administratif requises
doivent etre produites en originaux ou en copies certifiees conformes par le service emetteur ou
une Aulorite Administrative (Prefet, Sous-prefet,), confoimement aux stipulations du Reglement
Particulier de TAppel d’Offres. Elies doivent dater de moins de trois (03) mois precedant la date
originale de ddpot des ofTres ou avoir dte etablics postericurement a la date de signature de
I’Avis d'Appcl d’OfTres. Toute olTre incomplete conformement aux prescriptions du Dossier
d'Appel d'Offres sera d^claree irrecevable. Notammenl I'abscnce de la caution de soumission
delivree par une banque de premier ordre agr^de par le Minislere chargd des Finances. Les
offres ne respectant pas le mode de separation de I’offre financierc, des offres administratives et
techniques seront irrecevables.

1  /2022 all heurcs, heure12) Ouverture dcs plis : L’ouveiture des plis se fera le
locale en une phase par la Commission communal de Passation des Marchds de la marie de
Fundong, (Salic de conference de la Marie de Fundong) en presence de chaque soumissionnaire
qui le ddsire, ou son reprdsentant dument mandate et ayant une parfaite connaissance des offres
dont il a la charge. Une seule personne par offre remise, seule ou en groupement, sera admise.
Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetees. L’ouverture des
plis sera faite en une phase.

- les dossiers administratifs et les offres techniques seront premierement etudies par les membres de
la Commission communal de Passation des Marches. Les entreprises n’ayant pas obtenu au moins
100% des points de la notation sur des dossiers administratifs et 75% pour dossier techniques
seront climindes.

14) EVALUATION DES OFFRES : Les offres seront evalu^es selon les conditions suivantes :
14) Les Offres sera evalue en 3 etapes

> I ere etape : evaluation d’Offre technique
> 2eme etape ; Analyse d’offre financierc
> 3eme etape ; Critere d’dvaluation sont les suivant:

14-10 Criteres eliminatoires

• Absence de caution banque
• Les dossiers non-conforme aiix prescriptions de ce Dossier d'Appel d'Offre sera declarer

non-recevable si la situation n 'a pas regularise dans 48 heures
• Fausse declaration et pieces falsifides ;
• Les plis non-conformitd

\4-\l-L’Offre Technique

■ Documents non-conforme ou documents scanne

■ Fausse ddclaration ou document scanne ;
■ Obtention des notes inferieur a 75% de ‘’OUI

14-13- L 'Offre Financierc

■ L’Offre Financierc incomplet
■ Documents non-conforme

■ Omission des quantitds de Prix Unitaire dans offres financierc
■ Absence des Prix ddtaillee.

14-1 At-Criieres essentiels

L’Offre Technique de soumissionnaire sera evalude de manier suivant:

it

\,m ■ - n •• t I'V Mi 'itv

CritCTe''No.-

I. Presentation general OUl/NON

2. Qualite du personnel OUI/NON



3. Organisation Technique des Travaux OUI/NON
4. Equipment OUI/NON

5. Capacite financierc OUI/NON
6. References de rentreprise dans la realisation similaire OUI/NON

7. Attestation et Rapport de visite du site OUI/NON

8. Non-existence dans I’Offre Technique les mentions ‘’organisation, Mdthodologie et
Planning

Cahier des Clauses Technique Particulicr paraphe  a chaque page
Cahier des Clauses Administratif particulier complet et paraphe a chaque page.

99

OUI/NON

9 OUI/NON

10 OUI/NON

15) Attribution : Cette Evaluation sera binaire (OUI ou NON). Le marchE sera attribuE au
soumissionnaire qui aura proposE TofFre le moins disant, ayanl satisfait k 100% des criteres
Eliminatoires el au moins 75% des criteres essentiels.

16) DurEe dc validitc des ofTres : Les soumissionnaires reslent tenus par leurs ofTres pendant
qualre-vingt-dix (90) jours a partir de la date limite fixEe pour la remise des ofTres.
17) Les Renseigncments ComplEmcntaires: Les renseignements complEmentaires d’ordre
technique peuvent etre obtenus aupres du Maire de Fundong Tel. : Phom:(237) 677755510 Email:
fundonscouncil2014(^.^mail. com. Website .funclongcouncil.org
18) Additif a PappcI D’ofTrcs : L’AutoritE Contraclante se rEserve le droit, en cas de nEcessitE,
d’apporter toute autre modification ultErieure utile au prEsent appel d’offres.

lo^J O-o "lTFundong, le
LE MAIRE DE FUNDONG

(AUTHORITECONTRACTANTE)
Copies:

Prifet/Boyo;

ARMP/B,da ;

Pr^sidmls CPMF;

DD/MINMAP/Boyo;

DD/MINEPA T/BOYO

DD MJNDDEVEL BOYO

Affichage.

Chrooo
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A. General regulation of the invitation to tender

Article I: Scope of the tender:

. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches
an OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE FOR THE

CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION (PHASE I) IN THE

FUNDONG MUNICIPALITY. BOYO DIVISION

1.1 described in the Tender notice and briefly described in the Special Regulation.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of notification of the Administrative Order
or that indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing; The source of financing of the works forming the subject of this invitation to tender
shall be specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 Tlie Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The follow'ing definitions shall be admitted:

a. I Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” w’hoever deforms or distorts facts in order to influence the award

or execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether
the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive
practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty
of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine
documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be
from an eligible country, in accordance with the funding agreement,

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not
be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a
situation of conflict of interest if he:

12



b.l Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors
in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

c. The bidder must not have been excluded from bidding for public contracts,

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct
supervisor} authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:
5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of
this contract must originate from countries meeting the criteria of origin defined in the Special Regulations
of the invitation to tender and all expenditure done within the context of the contract shall be limited to the
said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:

6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of bidders
in the Special Regulations of the invitation to tender, in order to establish their qualification to execute the
contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracling, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project
Owner where it is joint co-contracting.
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6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to
tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory' meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to lender, it includes the following
documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates;
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;
- Mode! bid bond;

- Model final bond;

- Model of bond of start-off advance;
- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 1 1. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting
Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and compliance
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9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids. A copy of the Contracting Authority’s response, indicating the question
posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance
with provisions of article 22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article II: Tender costs: The candidate shall bear the costs related to the preparation and presentation of
his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between
the bidder and the Contracting Authority shall be written in English or French. Complementary documents
and the forms provided by the bidder may be written in another language on condition that a precise
translation into either English or French of the passages concerning the bid is included; in which case for
reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes;

a. Volume I: Administrative file: It includes;

a.l All documents attesting that the bidder;

- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;

-  Is not winding up or bankrupt;

-  Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of article 6( 1) the General Regulations of invitation to tender.
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b. Volume 2; Technical bid

b. 1 Information on qualifications; The Special Regulations list the documents to be furnished by bidders to
justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to
tender.

b.2 Methodology; The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially; a methodological statement on an analysis of the works and
specifying the organization and programme which the bidder intends to put in place or use to execute the
worics (installations, schedule. Quality Assurance Plan (QAP). sub-contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the
administrative and technical documents relating to the contract, namely;

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals,

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the
cost of the works, namely:
- The signed and dated original bid prepared according to the attached model, stamped at the prevailing

rate;

- The duly filled Unit Price Schedule;

- The duly filled detailed estimates;
- The sub-details of prices and/or breakdown of all-in prices;

- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot.

Article 14: Bid price:
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder.
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of
the bid presented by the bidder.
14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.
14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to lender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special Regulations of
the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:
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a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the perccntage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract,
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These
rates shall be applied for any payment within the framework of the contract so that the retained bidder does
not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rales
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called “national currency”;
a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the currency of an
eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by
the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids;
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority
as not being in compliance.
16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Article 17; Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.
17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the
Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the
General Regulations.
17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid and
should mention each member of the associated grouping.
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17.4 The bid bonds of bidders who arc not retained shall be returned within fifteen (15) da>s after
publication of the award result.
17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.l Fails in his obligation to register the contract in application of article 38 of the Genera! Regulations:

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the Secondary solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information w^hich the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technical specifications, sub-details of prices and proposed
construction methods and all other useful information. If necessary, the Contracting Authority will examine
only the technical variants of the bidder whose bid is in compliance with the Secondary solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31 (2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory' meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set in
article 19(4) below.
19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which
may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and
not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.
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20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the pcrson(s) duly empowered to sign on behalf of the
bidder, in accordance with article 6(la) or 6(2c) of the General Regulations, as the case may be. All the
pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (i.e.) of the bid.

D. SUBMISSION OF BIDS

Article 21; Scaling and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding the
identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the dale and time stated in the Special Regulations.
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the
submission of bids in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected.

Article 24: Modification, substitution and w ithdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or w'ithdrawa! is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. TTie said notification must be signed by an authorized
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and
“MODIFICATION".

REPLACEMENT BID' or

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the Genera! Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.
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24.4 No bid may be w ithdrawn during the interval between the submission of bids and the expir>' of the
validity of bids specified by the model tender. The w'ithdrawal of a bid by a bidder during this interval may
lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening of the bids and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the dale, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal’' shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid" are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, w'here necessary, the existence of a guarantee of the bid if it is required and any other
details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the
end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure
26.1: No information relating to the examination, clarification,  evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been
made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.
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26.2 An) attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with
his bid may do so in writing.

Article 27: Clarincations on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary to confinn the correction of calculation errors discovered by the Evaluation Sub
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and
the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carr>' out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful
bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File,
fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness In determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

a. Where there Is an incoherence between the unit price and the total obtained by multiplying the unit price
by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub
committee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.
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b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out. his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows;

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works done under State supervision where they
are costed in a competitive manner as specified in the Special Regulations.

C. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the Genera! Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorized by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lots,

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit
and independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of bids.
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.
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Article 33: Preference granted national bidders: National contractors shall benefit from a margin of
national preference during the evaluation of bids as provided for in the Public Contracts Code.

F- AW ARD OF THE CONTRACT

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by
taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
caneel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to
tender after the authorization of the Minister Delegate at the Presidency in charge of Public Contracts where
the bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent
Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the
Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by
registered mail or by any other means that his bid was retained. This letter will indicate the amount the
Project Owner will pay the contractor to execute the works and the execution time-limit.

Article 37; Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4

in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. It must take place within a maximum deadline of five (5) working days after the
publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.
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39.2 The bond whose rale varies betw'een 2 and 5 per cent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-
rate financial institution approved in accordance with the instruments in force.
39.4 Failure to produce the final bond w'ithin the prescribed lime limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT N". 3:

SPECIAL REGULATIONS OF THE INVITATION

TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is FOR THE CONSTRUCTION OF AN
OFFICE BLOCK IN FUNDONG BOYO DIVISION (PHASE 1) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O Box 06, Fundong,
Phone:(237) 677755510 Email: fundongcoundl20l4^^maiicom. WehsUeifundongcounciicom

Reference of invitation to tender.

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. 06/ONIT/ FUNDONG COUNCIL /FCITB /2022, OF J s /O /2022
FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION

ARTICLE 2: Execution deadline; One Hundred and Twenty (120) days

ARTICLE 3; Source of financing: Works which form the subject of this Invitation to Tender shall be

financed BIP MINDDEVEL

ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from sources in
Cameroon.

ARTICLE 5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true
copies by the issuing services or administrative authorities must imperatively be produced in accordance
with the Special Regulations of this Invitation to Tender. They must not be more than three (3) months old as
at the date of submission of bids. Any bid not in compliance with the prescriptions of the Tender File shall be
declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved
by the Minister in charge of Finance and valid for a period of thirty days shall be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents concerning the
lender, exchanged between the Tenderer and the Administration shall be written either in English or in
French.

ARTICLE 7: The bids shall be evaluated in three (03) steps:
>  1“ Step: Verification of the conformity of the Administrative file;
> 2"^ step: Evaluation of the technical file;
> 3'“* Step: Analyses of the financial file.

The criteria of evaluation are the following;

7.10- Eliminatorv criteria

7.11- Administrative documents

•  Absent of Bid bond

•  Any Administrative document not in conformity with the prescriptions of this tender file shall
results in elimination if the situation is not regularized within forty-Eight Hours. This rule shall
not be applied to the Bid Bond

•  Any bids not in conformity with the prescriptions of this tender shall be inadmissible
•  False declaration or falsified documents.

7.12-Technical File

•  Complete documents or scanned documents;

•  False declaration, forged or scanned documents;
•  Technical assessment mark lower than 75% of “YES”.

7.13- Financial Offer

•  Incomplete financial Offer:
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•  Non-compliant documents;

•  Omission of quantified unit price in the financial offer;
•  Absence of breakdown of prices;

7.20E.sscntial criteria:

The technical offer of the bidder shall be assessed along the following lines

NO CRITERIA MARKS

General presentation1. YBS/NO

Quality of the personnel2. YES/NO

Execution Methodology3. YES/NO

Equipment4 YES/NO

Pre-financing capacity5 YES/NO

References of the bidder6. YES/NO

Attestation and report of site visit7 YES/NO

Non-existence in the technical file of the rubric “organization, methodology and
planning

Special Technical Clauses initialled in all the pages and signed, stamped and
dated on the last page;

Special Administrative Clauses completed and initialled on all the pages and
signed, stamped and dated on the last page

8
YES/NO

9
YES/NO

10
YES/NO

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked as such, shall be presented in three (03) volumes as follows:

A) Administrative Documents

B) Technical Documents

C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one scaled external
envelope on which shall be written.

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. 06/ONIT/ FUNDONG COUNCIL /FCITB /2022, OF

FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION)-
(To he opened only durinf* the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

/2022

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative

documents of the enterprise. These documents shall be original or copies certified by competent authorities
not more than three months old.

ADMINISTTRATIVE DOCUMENTS.

DESCRIPTIONDOCUMENT
N'o

Declaration of intention to tender, written by the bidder, stamped with the tariff in forceA.l
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Purchase receipt of Tender File issued by a Fundong council treasury in the amount of
100,000 (One Hundred Thousand) F.CFA as stipulated in the Tender Notice.

A bid bond of 1,0(10,000 (One Million) FCFA for issued by a first rate-bank
approved by the Ministry In charge of Finance in conformity with COBAC conditions

A.2

A.3

Certified Copy of the Business Registration, not more than three months old.
Business License (photocopy certified by the Chief of Centre of Taxes, not more than
three months).
Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes,
valid dated at most three months^

A.4

A.5

A.6

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
of Commerce, Industry' and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance, not more than three months.

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP) and should be valid for at least three months
An Attestation of the National Social Insurance Fund stating that the bidder has met all
his obligations vis a vis the Fund and should be valid for the tender concerned; the
attestation should be less than three months old

A.7

A.8

A.9

A.IO

Attestation of site visit dated and signed by the Contractors or their representatives
(the bidder must under his responsibility visit the site and gather all the information
necessary for the preparation of his technical proposals (consistency of work and
execution plans).

A.ll

CCAP completed and initialled on all the pages and signed, stamped and dated on the
last page.

A.12

Power of attorney where necessaryA.13

The absence or the nonconformity of one of these documents shall result in the elimination of the bid.
However, the bidder shave shall have a period of 48hour to comply. This role shall not be applied to
bid bond

The second Internal Envelope shall be labelled «ENVELOPE B: TECHNICAL DOCUMENT» and
shall contain the following:

General preseatatioD of the bidsB.I

Table of content page
Coloured page separators
Presentation of documents in the order given in this Tender File
Clarity of the documents presented
Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
Special Administrative and Technical conditions present

'  LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2

I.ist of references of the enterprise in similar jobs of at least 2, 750,000 FCFA for lot 2 justified
by signed contracts (first and last pages) and minutes of reception or attestation of clearances for
works executed, (minutes of final reception within the past years for up to 2021)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the last
05 years

B.2.1

I st Reference

2’^ reference

NB: Final Acceptance for 2017 - 2021 and provisional Acceptance for 2017- 2022 should be presented for
the two references.

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFFB.3

01- works supervisorB.3.1

Qualification of the works supervisor: Civil F'nginecr or Senior Civil
Engineering Technician

Professional experience in the domain of civil engineering of at least three
(03) years for Civil Engineer and three (05) years for Senior Civil
Engineering Technician

y Cl’ signed and dated by the supervisor.

y A certified copy ofthe technical diploma
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> An Atlesiaiion orprescniaiion of original oftho technical diploma
> .-in allcsiafion ofavailahilily signed and dated by the concerned
> Certified copy of ID card signed and dated h\ the Police

02 - Site foreman (at least Basic Civil Engineering Technician)
Oualillcation of the Site foreman: (at least Basic Civil or Rural Imgincering
Technician with at least three years' experience in the domain of Ci\ il
Constructions and other works.

B.3.2

Professional experience of the Site foreman in the domain of Civil
lingineering and other works for at least three (0.3) years lor Lot 1 and lot 2

>■ C\' signed and dated by the foreman.

> A certified copy ofthe technical diploma
> An attestation of availability signed and dated by the foreman
> Certified copy of ID card signed and dated by the l\^lice

B.3.3 03- Other personnel
> 02 (tM'o) brickUjyers with at least GCE O 'L Technical in Building
construction or its equivalendCAP Mat^onnerie) and with 3 years professional
experience in the domain of Civil construction and simitar works. Certified
copy of their certificate and NIC should he included ( ('I's signed and dated
by the candidates)

'r Oi (One) Carpenter with at least GCE 0/L Technical in wood works or its
equivaleni(CAP Menuiserie) with 3 years professional experience in the
domain of Civil construction and similar works. Certified copy of their
certificate and NIC should be included (C\'s signed and dated by the
candidates)

> 01 (One) Electrician with 3 years professional experience in the domain of
Civil construction and simitar works

01 (One) Plumber with at least GCE 0/L Technical in wood works or its
equivaleni(CAP) with 3 years professional experience in the domain of Civil
construction and similar works. Certified copy of their certificate and NIC
should be included (Cl's signed and dated by the candidates)

B.4 TECHNICAL PROPOSALS

Organigram of the project (Spccifx names of the personnel handling the
various functions)
Work schedule

B.4.2

B.4.3

B.4.5 Quality control method
Environmental impact notice obtained from the counci I (To he submitted only
by the winner, after pubHcalion ofresults)
Security and safety at the site
Duration of execution in respect with the Tender File

B.4.7

B.4.8

B.4.9

B.5 LOGISTICS (Equipment put aside for this project)
Proof of ownership or rental of a pick-up or other vansB.5.1

List of small tools and prove of ownershipB.5.2

FINANCIAL CAPACITYB.6

An attestation of financial capacity of at least 25% of the project amount
(solvency) of the enterprise issued by a 1st class bank in Cameroon and
approved by the Ministry of Finance and respect CODAC conditions.
Comprehensive report of site visit signed by the company engineer and
justified by photos
Special Technical Clauses initialled in all the pages and last page signed,
dated and stamped. [ |

NB: THE signature of the concerned in CL and A vailahility should he the same with that found in the
National Identity Cards.

B.6.1

B.7

B.8

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A subniission letter, signed, dated and starnped^^e ANNEX 3)
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Completed and signed frame work of unit prices excluding VAT in words and in figure.

Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC) and net payable

Sub details of unit prices according to the model attached.

fK'B: THE absence of unit price "in the nuiU enclosure slip ” and sub detail ofthese prices will lead to the
elimination ofthe bidder.

C2

C3

C4

• The bidders shall use for this purpose the documents and models provided in the Tender File, subject to
the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
• The various parts of the same file must be separated with colour pages in the original as well as in the
copies, so as to facilitate its examination

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual
price, inclusive of ail taxes, finn and non-revisable for the whole of the works and the equipment defined in
the present Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the
prices will be obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a
basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of
Cameroon at the handover date of the offers.

ARTICLE IQ: Transport and delivery': The materials for work must be protected during transportation
through packaging whether by air, railway or road according as the case may be. The conditions of storage
must be of tropical type.

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at
500,000fcfa (Two Hundred and Twenty Thousand) FCFA .  The time of validity of this guarantee is
ninety (90) days as from the date of depositing of the offers.

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged
in the country. It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.
It will have to be made up in the twenty (20) days following the notification of the signature of the contract
in a bank approved by the Minister in charge of Finances.

11.3 Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount
including all taxes of the contract. TTie guarantee and corresponding sum shall be paid or released, after the
final acceptance of works.

ARTICLE 12: Period of >'alidity of the ofTcrs: The bidder will remain committed to his offer for ninety
(90) days as from the handover date of the offers. If at the end of this period, the contract was not notified to
him, the bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall
be submitted in seven (0 7) copies, including one (01) original and six (06) copies. The bidder shall present
his documents in a sealed labelled externa! envelope marked:

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. 06/ONIT/ FUNDONG COUNCIL /FCITB /2022, OF

FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION)-
TO BE OPENED ONLY Dt RING THE BIDS OPENING SESSION»

/2022

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and
seal latest

deposit against a receipt to the following address;
/2022 at 10:00am, by mail registered with acknowledgement of delivery or by

Fundong council, P.O Box 06, Fundong
Tel,: Phone: (237) 677755510 Email: fundongcouncil20I4^gmail.com, Website: fundongcouncil.org

r
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Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council
/2022 as from 1 1:00 AM. by the Fundong Council Tender Board sitting in the

presence of the duly elected bidders or their representatives and having a good knowledge of the bids.
hall on the

ARTICLE 16: Examination of bids: The lenders' board shall examine the bids to determine if they are
complete, if the required guarantees have been provided. If the documents were produced following the
tender file requirements, whether they contain calculation errors, and iflhe bids are generally in good order.
Any calculation errors will be corrected on the following bases:

If there is a calculation error, the total price w'ill be corrected on the basis of the unit price;
If there is contradiction between the price in words and the price in figures, the price in words will
govern;

If there is a contradiction between the amount in the unit price in the bill of quantities and estimates,
and the unit price breakdown (sub detail), the amount in the unit price breakdown shall govern.

AWARD OF THE CONTRACT

ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority
shall award the contract to the technically qualified bidder with the lowest amount. The decision carrying the
award of the contract shall be published by way of press release or any other means of publication used in
the Administration.
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DOCUMENT No. 4:

SPECIAL ADMlNIS'l RATIVH CONDinONS (SAC)
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Article 51 -Informalion lo be posted

Chapter I: (icneral
Article 1; Subject of contract: The purpose of this contract is the for the re-construction of the Kundong
grandstand (lot 1) and embellishment of the Fundong council premises (lot 2) in the F'undong Municipality
of Boyo Division, North West Region-

Article 2: Contract award procedure; This contract is awarded through an Open National Invitation to
Tender by emergency procedure.

Article 3; Definitions and duties

3.1 General definitions

•  The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract,
ensure the preservation of originals of said contract documents and the transmission of copies to the
Delegation in charge of Public Contracts and to the body in charge of regulation.
-  The Project Owner: shall be the Mayor of Fundong Council. He shall represent the beneficiary
administration of the works.

-  The Contract Manager; shall be the Council Dexclopment Officer for Fundong Council. She shall
ensure respect of the administrative, technical and financial conditions and contractual deadlines.

-  The Contract Engineer: shall be the Dixisional Delegate of Public Works for Boyo, hereinafter
referred to as the Engineer.

-  The Project Manager shall be the Technician designated by the Divisional Delegate of Public Works
for Boyo from his ofllce. He/she shall ensure the quality and quantity of works as prescribed by the
regulations in force up to the acceptance stage. He may assist at the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.
In this case:

-  The authorities in charge of authorising payments shall be the Mayor of Fundong Council
-  The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo
-  The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council
-  The official competent to ftimish information within the context of execution of these contracts shall be
the Mayor of Fundong Council.
• The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of
MINMAP Boyo

Article 4: Language, applicable law and regulation

1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the
date of signature of this contract are amended after the signature of the contract, the possible direct resulting
costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract

are in order of priority:
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the General Administrative

Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
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5) 'Rie particular elements necessary for the determination of the contract price, such as, in order of priority;

the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices

and the sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following general
instruments.

Framework Law No. 96/12 of5 Augn.st 1996 on the management of the environment:
The Mining Code:
Instruments governing the various professional bodies:
Decree No. 2001/048 of23 February 2001 relating to the setting up, organization and functioning of
the Public Contracts Regulatory' Agency
Decree No. 2003/651/PM of 16 April 2003 to lay' down the procedure for implementing the tax and
customs system applicable to public contracts;
Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation andfunctioning of the
Tenders Boards amended and supplemented by Decree No.20I3/27l of5'* August 2013 the Ministry’
in charge of Public Contracts:
Decree No. 2018/366 of201'' June 2018 to institute the Public Contracts Code; zaa
Degree No 2018/6233/PM of26/7/2018fixing the procedure for the application oflavi' No 2010/002
of 13/4/2010 on the protection and promotion of persons living with disabilities in Cameroon
Circular No. OOl/CAB/PR of 19 June 2012 relating to the award and control ofexecution of Public
Contracts:

10. Letter No: 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact ofroad maintenance;

11. Circular No 00000456I/C/MINFI of 30 December 2021 on the instruction relating to the execution
of finance laws, monitoring and control of the execution of the Budget of the state and other public
entities for the 2022fiscal year

12. Applicable standards;
13. Other instruments specific to the domain concerned with the contract.
14. Circular no 403/MINMAP/CAB OF THE 2I/OCT/20I9 TO FIXED upper limit for payment of

indemnities to presidents, rapporteurs and members offollow up. acceptance and technicalfinancial
commissions

Article 7: Communication

I.l All communications within the framework of this contract shall be written and notifications sent to the

following address:

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to Fundong Council.

/.

2.

3.

4.

5.

6.

7.

8.

9.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy
addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project Manager, MINMAP
and where need be, within the same deadline.

c) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a
copy addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer,
MINMAP and Project Manager, where applicable

1.2 The contractor shall address ail written notifications or correspondences to the Project engineer with a
copy to the Contracting Authority.

Article 8; Administrative Orders: The various Administrative Orders shall be established and notified as

follows;
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8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer, the
Project Manager and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner. Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project Owner
to the Contractor with a copy to the Contract Manager, the Contract Engineer, the Project
Manager.MINMAP and the Paying Body. The prior endorsement of the Paying Body shall possibly be
required before the signature of those that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority,
MINMAP and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer.MINMAP and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the contractor
with a copy to the Project Owner, Contract Manager, Contract Engineer.MlNMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary' to remedy disorders which could appear on structures
during the guarantee period and not related to nonnal usage shall be signed by the Contract Manager upon
the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission by the
Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts w ith conditional phases:

9.IThis contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel:

lO.l Any modification, even partial, made to the technical bid shall only occur after the written approval of

the Contract Manager. In case of modification of personnel, the contractor shall replace the personnel by

another member of staff of equal competence or more (qualifications and experiences).

10.2 In any case, the lists of supervisory' staff to be used shall be subject to the approval of the Project Owner

in the days following notification of the Administrative Order to start execution. The Project Manager has 5

(five) days to notify his opinion in writing with  a copy sent to the Contract Manager. Beyond this time-limit,
the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory' staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the application of
penalties: [to be specified where need be].
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Chapter li: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds:

II./ Final bond: Tlie final bond shall be set at  2% of the amount of the contract, inclusive of all taxes. It is

constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract. The bond shall be returned or the guarantee released within one month following
the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of
all taxes. The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of
the amount of the contract inclush'c ofall taxes guaranteed at 100%, shall be accorded him and conditions
for the return ofthe guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of
quantities and estimates is (in letters) CFA francs Inclusive of All Taxes; that is:(in figures)

.) CFA FAmount exclusive of VAT:

Amount of VAT:
Amount of TSR and/or
Net to be paid= EVAT-TSR and/or AIR

)c CFA F.
CFA F

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following
manner;

For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
opened in the name of the contractor in the bank.

a.

No.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
opened in the name of the contractor in bank.No.

Article 14: Price variation:

14.1 Prices shall be firm,

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual lime-limit, except in the case of price
reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable

Article 17: Works under State supen ision:

17.1 The percentage of works under Slate supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under Stale supervision, the submitted and
duly Justified expenditures shall be reimbursed to him under the following conditions:

-  The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject ofJoint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %)
to take account of social benefits;

-  The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;
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-  Building materials and materials shall be reimbursed al cost price duly justified at the place of use.
marked up by ten percent for loss, stocking and handling;

•  The amount for services thus calculated, including the hours put by heavy equipment shall be marked up
by 25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: E\ aluation of works: This contract is evaluated at unit prices

Article 19: E>'aluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % ofthe amount ofthe contract.

20.2 This advance whose value cannot exceed twenty (20) percent ofthe initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a
first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid dowm in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price
of the works reaches eighty (80) percent of the amount of the contract.
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the SO'*' of each month, the contractor and the Project
Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and
established for each item on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account; Not later than the fift h (5'**) of the month following the month of the
services, the contractor shall hand over to the Project Manager two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according
to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of
the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to
forward the detailed accounts he approved such that they are in his possession not later than the twelve of the
month. The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.
Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from
the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of
sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public

Contracts Code.

Article 23: Penalties:

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000'*” of the initial contract amount al! taxes inclusive per calendar day of delay
from the first to the 30'*’ day beyond the contractual time-limit;

}36



b) One thousandth (1/1000“" of the initial amount of the contract inclusive of all taxes per calendar day
beyond the 30“' day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially;

-  Late submission of final bond;

-  Late submission of insurances;

-  Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in ca.se of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account
of works executed and which detailed account summarises the total sums to which the contractor may be
entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account andforw'ard to the contractor afterfinal acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he had signed jointly by the contractor
and the Contracting Authority. This detailed account includes;
-  the final detailed account,

-  the balance

-  the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds
the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms
and conditions for implementing the tax regulations and customs procedures applicable to public contracts.
The taxes applicable to this contract include notably:

-  Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes;

-  Registration dues in accordance with the Tax Code;

-  Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means
VAT included.
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Article 28: Stamp duty and registration of contracts; Seven (7) original copies of the contract shall be

stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the w orks: The works shall include especially: (position or volume of works). See
Special Technical Conditions.

Article 30: Role and responsibilities of the Project Ow ner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (04)
months -one hundred and two (120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence

execution of the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the
works shall be communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File
shall be submitted by ihe Contract Manager. The Project Owner shall make available the site and access
ways to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and ci>’il liabilities: The following insurance policies are required
w'ithin the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the
notification of the contract {to be adapted):

Liability insurance, business manager:

Comprehensive insurance ofthe site:

Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor:

35.1 Programme of works. Quality Assurance Plan and others,

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order
to commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager
after the endorsement of the Contract Engineer the execution programme of the works, his work calendar, his
draft Quality Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him w'ithin a deadline of fifteen (15) days from the
date of receipt with:

Either the indication “GOOD FOR EXECUTION”;

Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
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ihe Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site
and Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ,

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract..

35.2 Execution draft

a) The execution plan documents {calculatiom and drayA'ings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the Contract engineer or Project Manager at most
fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part of
the structure,

b) The Contract engineer has a deadline offive (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3

Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safet)' on site: Signboards at the beginning and end of each section must be
placed within a maximum deadline of fifteen days after the notification of the Administrative Order to
commence work. The services to inform in case of interruption of traffic or along the deviated itinerary are
the Delegated Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be
installed on the site by a commission that is made up of the following:

In case of the non-observance of the approval deadlines of the above documents by the

(Chairperson)
(Member)
(Secretary)
..(Member)
.(Member)

..(Member)

...(member)

**•* The Project Owner or his representative
❖ The Contract Manager
❖ The Contract Engineer or his representative
❖ The Project Manager
❖ The Divisional Delegate of MINMAP or his representative.
•> The Divisional Delegate of MINEPAT or his representative
❖ The Contractor or his Representative

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building
line and all other Secondary points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of Ihe w'orks that can be sub-contracted shall be 30 % of the initial
amount of the contract and its additional clauses.

Article 40: Site laboratory- and trials: The project engineer has a deadline of three days to approve Ihe
contractor's personnel and laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor’s representative each day.
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40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.

Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

C hapter IV: ACCEPTANC K OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a
written request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This
visit shall include the following operations.

y Qualitative and quantitative evaluations of the different works that have been executed.
V Findings and statement of the unexecuted task envisaged in the present jobbing order.
V Findings relative to the completion of the w'ork

These operations shall be subject to a site report drawm up and signed on the field, by the following.

-The Contract Engineer or his representative,
-The Project Manager
-The Contractor or his Representative
- Control Brigade MINMAP

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the
corresponding works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to
schedule and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance
shall be attached to the said request. The Authorizing officer shall then fix the date of acceptance in
collaboration with the Contract Engineer and call for the task by a letter of invitation. The acceptance
commission shall comprise the following;

(Secretary)
....(Member)

(Member)
(Member)

-The Project Owner or his representative
-The Contract Manager

-The Contract Engineer or his representative
-The Divisional Delegate for MINDEVEL or his representative
- The Project Manager
-Fundong Council Stores Accountant
-The Divisional Delegate MINMAP or his representative
-The Divisional Delegate MINEPAT or his representative
-Tlie Contractor or his Representative

(Chairman)
(Member)

(Secretary)
—(member)

(Member)

(Member)
(observer)
(observer)

(Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional
Acceptance If satisfied with the works executed. An acceptance report (process - verbal) of the works shall
be prepared by the Contract Engineer and signed by all the commission members on the site.

Article 45; Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15)
days from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be
the same as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the
provisional acceptance.

Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Section 11 Paragraph 1 and 2 of Decree No. 2018/366 of
20 June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

Death of the allotee.

{
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Bankruptcy of the allotee
Judicial liquidations

In case of sub-contracting, co-contracling or subsidiar>' orders with the prior authorisation of the
project owner
Failure to comply with labour laws and regulations

-  Significant price variation under the conditions laid down by the General Administrative Clauses due
to changes in economic conditions or in the initial quantities of the contract.
Duly established fraudulent and corrupt practices

Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the wortes;
Refusal to repeat poorly executed works;
Default by the contractor;

Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of
force majeure, the thresholds below which claims shall not be admitted are:

-  Rainfall: 200 millimetres in 24 hours:
- Wind: 40 metres per second;
-  Flood: decennialfloodfrequency.
- War and insecurity
-  Road blockage
-  Terror

- Outbreak of pandemic

Article 49; Disagreements and disputes (artiele 187 of the GAC): Disagreements and disputes resulting
from the execution of this contract may be settled amicably. Where no amicable solution can be found for a
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be
produced at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting
Authority.

Article 52 and last: INFORMATION TO HE POSTED: The Contractor shall put up a visible sign board
{total heighl=2.80m, width==}.20m, board thickness=2.5cm at 1,20m above the ground level with poles
embedded in concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the
following text written on one side of the board.
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REPUBLIC OF CAMEROON

Peace - Work - Fatherland

CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION)

CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL

PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG

COUNCIL

FINANCING: 2022 PUBLIC INVESTMENT BUDGET of MINDEVEL

CONTRACTOR

CONTRACT ENGINEER; THE DIVISIONAL DELEGATE OF PUBLIC WORKS - BOYO

DIVISION

DURATION OF CONTRACT; FOUR MONTHS (120 CALENDAR DAYS)
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DOCUMENT NO. 5:

II: Special Technical Conditions (STC)Part

1. GENERALITIES

2. PRELIMINARY WORKS - IMPLANTATION

3. FOUNDATION

4. ELEVATION WORKS

5. SUPERSTRUCTURE

6. ROOF TRUSS AND THE COVERING

7. METALWORKS

8. WOODWORK/GLAZING

9. ELECTRICITY

lO.PLUMBING

n.FINISHING

12.PAINTING

13.ENVIRONMENTAL MITIGATION MEASURES

1 - GENERALITIES: These present special technical specifications  concern the re-construction of the
Fundong grandstand in the Fundong Municipality of Boyo Division. It is the duty of the contractor to realize
the structure as per the execution plans that shall be approved by the competent authority. Through the
contract Engineer, the contractor shall furnish the owner of the project and other project team members
within 15 days from the date of notification to start work with an execution plan showing clearly how he
intends to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense a sign-posts indicating the ongoing work in
conformity with the plans put at his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal latrine and putting up a temporal fence around the project site if need be.
The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to
intervene in case of any emergency without necessary interfering with the activities of the contractor.
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The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with
a scale rule from the plans. The contractor shall check iii-silu the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall inform the Project Engineer of any changes
that he considers necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final choice
in case of any modification.

2 - PRELIMINARY WORKS - SETTING OUT: 7'hese works concern the clearing of the site and
evacuation of the rubbles, the clearing and levelling of the site where necessary. The setting out will be
in respect to the technical plans.

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate trenching and
other earth works and good circulation. The commencement of excavation will be accepted by the Project
Engineer after checking the confonnity of the setting out.

5 - FOUNDATION: A layer of blinding concrete of 10cm thick, batched at 150 kg/m^ of firm consistency
shall be laid at the bottom of the trench, on which the footings shall rest. The foundation peripheral walls will
be of stone masonry or frog filled foundation blocks 20x20x40, laid with cement mortar, on which shall lay
a continuous beam of 20 x 20cm in reinforced concrete batched at 350 kg/m^ of concrete.
The foundation will be filled with earth of good quality in successive compacted layers of 20cm where the
fill depth exceeds 30cm. An over-site concrete of thickness 12cm batched at 350kg/m^ shall be laid over the
entire compacted surface of the foundation area.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3cm thick.

6 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm
with a good ciushing resistance. The mix for block moulding should give at most 28 blocks per bag of
cement for blocks of 15x20x40 cm. They shall be cured for at least 21days before lying on the elevation
walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 kg/m^ will be cast as one raises the
agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic strength of
concrete at 28 days should not be less than l6Mpa.. The lintels 15 x 20 in reinforced concrete at 350 kg/m^
will be levelled to + 2,10m above the level of the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m^ will be laid above the finished level of
the agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof truss.

7- ROOF TRUSS AND THE COVERING: The work of the roof truss shall commence 14 days after the
concreting of the wall plate, ie after the concreting of the wall plate, works shall halt for 14 days to allow the
structure gain strength before the roof truss is constructed.
- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose of single
frame rafters of 5cmxl5cmx4m and spaced at 1.50m interval. These rafters will be solidly attached to the
wall plate with the help of standby beam iron rods also spaced at 1.50m spacing;
- Purlins and noggins: shall consist of 5x8cmx4m locally sawm timber from hard wood (eucalyptus

inclusive). All structural limber shall be treated with carbonyl. The timber for the roof work will be ofgood

quality, with the straight grain andfree ofany defect.

-Roofing sheets: shall be in high rib aluminium sheets (Toie Bac) of type 5/lOmm. The sheets shall be fixed

onto the purlins using twisted zinc nails 90mm. equipped with bituminous rubbers caps.

-Facial hoard shall be 30cm wide and of high rib aluminium sheets (tole Bac) of 5/10mm thickness,

including a lining.

-Ceiling- shall be in 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to noggins of 4cm

thick or 5x8 and treated with carbonyl. The noggins shall be spaced 60cm centre to centre and braced

appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided into the
loft (ceiling of each classroom). The external ceiling shall be in smooth aluminium sheets (tole lisse) nailed
to noggins and fastened with wooden ceiling battens.
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8-JOINERY/METEL WORKS

Doors and Windows:

- Door shutters (100X2}0)m shail be made of double metallic panels fixed on metallic angle bars
(35x35)mm securely anchored to the walls, (90X210)m aluminium glazed doors mounted on aluminium
frames and securely anchored to the walls, (90X210)m double metallic panels fixed on metallic angle bars
(35x35)mm securely anchored to the w alls. All door shutters shall open to the inside.
-All window openings (210 X 90) cm and (120 X 110) cm shall be fitted with sliding aluminium glazed
panel shutters internally and fixed external w indow protectors (210 X 90)cm and (120 X 1 10)cm of vertical
striped metallic tubes (30mm) w elded to a frame of angle bar (35x35)mm.

(sockets, switches etc...) will be of good model. The set of facilities will be joined to a general earth hold.

10- RENDERING (PLASTERING) AND COATINGS: There will be an under-coat layer and a finish
layer floated and foamed to finish. They must be well cut horizontally and vertically using a straight edge.
All walls shall receive a base coat of spat dash before plastering is done.

11 - PAINTING: A layer of impression in ordinary paint will be applied previously on all the w'alls as
priming layer. The external walls will be painted in water resistant paint (Pantex 1300 type). Colour tinted
tubes will be chosen to achieve the desired magnolia colour. The ceiling shall be painted in crystal white
glue paint. All metal works shall be painted with oil paint - Glyptal resien lacquer, in two coats. A primary
coat of antirust before final painting is done.

12 - EXTERNAL WORKS: Gutters: To be excavated 40cm wide and 30cm deep at the rain drops. "Hie
walls of gutters are to be constructed in concrete and the floor well rolled and smoothen out with ordinary
cement concrete providing a slope of 10% for the flow of w'ater with an offshoot of at least 3m to the
environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of the

grandstand at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the grandstand at 1,20m wide as the
case may be.

13 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of
environmental impact notice from the council concerned, indicating that the environment impact notice has
been carried out by the project owner

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided for
the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting products
toward the site and the neighbourhood.
At the end of work, the entrepreneur will do all necessary works to the restoration of the various places of the
site. The entrepreneur should fold all his material, and equipment. He should demolish all stationary
installation, as foundation, support made of concrete or metallic, etc. in order to put back the site in its
nearest initial state. No equipment nor materials should be abandoned on the site, nor in the vicinity after the
execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to
receive an adequate drainage In order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before any use on
the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 or 15/25)
shall be clean and well graded w’ith very fine elements settlement of less than 2%. The cement shall be CPA
325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel
rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less than
35. Fill materials shall also be free from organic elements and shall have a good granularity grading. No
black vegetable soil shall be accepted for backfilling.
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Slones for masonr>' works shall be of basalt, gneiss or granite type, be estheticai and should be gotten from
the quarry' or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:

-Ordinary concrete: specifically, lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m\
• Over-site concrete: shall be 12cm thick laid on the entire lloors and paved area between walls and gutters
dosed at 350kg/m^ over the entire surface.
‘Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-beams
and their mixture shall be in a proportion of 350kg/m\
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZE STIRRU
RODS RODS

NO S P DOSAGE TYPE
STRUCTURE

Nos Spaclngs

20cm

1 Tors<^

6mm 350kfl/m^Damp proof course 4 Fe-E^OO8mm

350kfi/m^2 Lintel (15x20) 4 20cm Fe-E^OO10mm 6mm

350kg/m^
350kg/m^
350kfi/m^
3S0kg/m^

Veranda Pillars 15x 30 Fe-E-4003 6 10mm 6mm 20cm

Wall pillars 15x15

Wall plate (tie-beams) 15x20

Beams 20x20 and 15x20

Fe-E-4004 4 12mm 6mm 20cm

Jmm_
10mm

20cm Fe-E^OO5 4 6mm

4 6mm 20cm Fe-E-4006

350kfi/m^Footings 10 12mm 30cm Fe-E-4007

NB: All rods should preferably be from the local markets.
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08 -

2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 - 5mm. It shall be

river sand and nothing else.

-  Aggref^ate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave

(dust) shall be removed by sieving, blow ing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free

from impurities; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions

laid down by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of

uneven mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock

presenting an unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

Rods: shall be mild steel reinforcement. Tor or Steel in accordance with the R/C &3 rules. The steel

shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

Shuttering: hard w ood, to bear without any noticeable distortion, the load and pressure of concrete,

the effect of vibration and weight of workers involved in setting it up.

-  MASONRY:

-Blocks- Blocks should show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement

mortar mix in a proportion of 400kg/m’ will be used to plaster all previously re-joined areas on all masonry
and concrete w'orks, and then thinly floated. The final thickness of the plastering shall not be less (02cm on

both sides of the walls). The external walls shall receive a coat of spatadash before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m^ (1:2) finish shall be spread on the 12cm
thick concrete floor and the screed shall be 3cm thick.
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13 GUTTKRS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the frontage
and the two ends of the grandstand as the topography of the terrain is relatively flat. The walls of gutters are
to be constructed in concrete and the floor will be rolled and smoothen out with ordinary cement concrete

providing a slope of 10% for the flow of water for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies or fractures due to
sawing. This shall be locally sawn hard wood (eucalyptus inclusive).
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DOCUMENT N®. 06

UNIT PRICE SCHEDULE

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN

FUNDONG BOVO DIVISION (PHASE I)
Unit Cost

in Figures

Unit Cost in

Words
DESCRIPTION QTY

S/N UNIT

A: GROUND FLOOR

SITE INSTALLATIONLOT

100

101 Studies. Preparation of working drawings and
document for the realisation of works and as

built plans after the completion of works
LS 1.00

site installations including the construction of
a Site Hut, site offices, provision of temporal
utilities. Mobilization and demobilization of

equipment, site safety provisions and the
fixing of a temporal fence

102

LS 1.00

Suh/Total lot 100

200 PRELIMINARY WORKS

201 Preparation on site, demolition of existing

structures and evacuation of all rubbish on the

site and making good the disturbed terrain
LS 0.00

203 Setting out the position of the building on the

site before commencement of any work to the

satisfaction of the Control Engineer
LS 1.00

Sub/Total lot 200

EARTH WORKS300

301 Excavation of trenches to receive foundation

walls minimum depth not exceeding 80cm m3 33.69

302 Excavation of pits to receive column

foundation, base, starting from stripped level,
maximum depth not exceeding 1.5m m3 53

Backfilling arising from excavation materials
compacted in successive layers of 150mm

303

m3 24.30

Suh/Total lot 300

400 FOUNDATION WORKS / SUBS

STRUCTURE CONCRETE WORKS

Lean mix blinding concrete dosed at
150kg/m3 with a thickness of 8cm

401

M3 5.73

Reinforced concrete dosed at 300kg/m3 for
footings, dwarf columns and ground beam

402

M3 16.39

Light reinforced concrete (oversite concrete)
placed on the entire floor area dosed at
250kg/m3 with a thickness of 10cm

Foundation walls with sand Crete block

size20x20x40 filled with lean mix concrete of

200kg/m3 , laid in stretcher bond, bedded and

jointed in cement / sand mortar (1:3) or in

403

M2 107.43

404

M2 94

»
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stone masonr>' with cement morter dosed at
1:3

Suh/Total lot 400

WORK ON BUILT ELEVATIONS500

Walls of Hollow sandcrete block size

15x20x40 , laid in stretcher bond, bedded and

jointed in cement / sand mortar (1:3) with
compressed earth blocks

Walls of Hollow sandcrete block size

10x20x40 , laid in stretcher bond, bedded and

501

188.28

0M2

502

jointed in cement / sand mortar (1:3) or with
compressed earth blocks 19M2

Reinforced concrete, dosage 350kg/m3 for
lintels, columns, stair way. rib beams

503

19.43M3

Hollow sandcrete decking blocks of 20 x 15 x
55cm laid in suspended floors

504

m2 139.15

Suh/Total lot 500

METALIC WORKSLOT

600

Supply and placing of Complete metal doors
ofl.2mx 2.2 including the lucks and all
accessories

601

NO 3.00

602 Window protectors 9.80m2

Hand rails for stair case and guard rails for the
veranda

603

0.00m3

Suh/Total lot 600

PLUMBING700

Water supply network including all piping,
fittings and all other accessories necessaiy^ for
a proper connection

Waste evacuation net work done on acceptable

norms including all pipes, fittings and all other
accessories for proper waste evacuation

701

LS 1.00

702

1.00LS

Supply and fixing of American WC703 UNIT 5.00

Supply and fixing of low step toilets704 UNIT 0.00

supply and fixing of shower stand with a
drainage hole

705

5.00UNIT

Supply and fixing of wash hand basin706 UNIT 5.00

Supply and fixing of urinary707 Unit 2.00

Supply and fixing of towel hangers708 Unit 5.00

Supply and fixing of toilet paper holder709 Unit 5.00

Supply and fixing of soap holder710 Unit 5.00

Supply and fixing wall mirrors711 UNIT 5.00

Construction of a septic tank for 10 users712

LS 1.00

Inspection chambers713 UNIT 3.00

Soak away pits714 UNIT 1.00

Supply and placing of a 300m3 plastic storage
container including installation and all
accessories

715

0.00u
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Sith/Totdl lot 700

800 WOOD WORKS/ GLAZING

801 Supply and fitting of complete wooden flush
doors of 90 X 220 including frames, lucks and

other ironmongery No 5.00

802 Supply and fitting of complete wooden flush

doors of 70 X 220 including frames, lucks and
other ironmongery No 4.00

803 aluminum windows including 5mm thick glass
and all other assembly accessories

m2 9.80

804 Built woo drops NO 4.00

Suh/Total lot 800

900 ELECTRICITY

901 Earthing of the building LS 1.00

902 Piping and fitting cups including Flexible

orange tubes LS 1.00

903 Cabling V.G.V of 1,5mm2 LS 1.00

904 Cabling TH of 2,5mm2 LS 1.00

905 Complete lamps NO 20.00

906 complete SOOwats security Bulbs NO 0.00

907 Switches NO 20.00

Sockets embedded in the walls908 NO 20.00

909 General connection, master switches, junction
bo.xes, circuit breakers, Clips, connectors,
individual consumer units and all task

necessary for a secure connection on the entire
block LS 1.00

Sub/Total lot 900

1000 FINISHES: PLASTERING, TILING AND

CEILING WORKS

1001 25mm Plastering of internal and external walls

with sand / cement mortar (1:3) laid in two
coats and troweled smooth finish

M2 207.58

30mm screed on floors with sand / cement

moitar (1:3) laid in one coat and float finish
1002

M2 139.38

1003 40x40x5mm thick ceramic floor tiles fixed to

sand/cement backing on the room floors M2 118.42

60x60x5mm thick ceramic floor tiles fixed to

sand/cement backing on the room floors
1004

M3 24.57

1005 Mosaic tile for all water closet floors M2 12.30

20x30x5mm thick ceramic wall tiles fixed to

sand/cemcnt backing on all water closets
1006

M2 23.30

1007 Sand / cement dressing to all columns, beams,
lintels and comers LS 1.00

Suh/Total lot 700

900 PAINTING

Painting of Ceiling in 2 coats with pantex 8001002 M2 139.38

Painting of internal walls in 2 coats with
pantex 800

1003

M2 124.55
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Painting of Externa! walls in 2 coats with
pantex 1300

1004

62.27M2

Skirting at 1.2m height. Painting of Wooden
and metallic members with 2 coats of oil paint

1005

M2 20.76

Suh/Totat lot 1000

DRAINAGELOT

noo

Construction of 30x40cm drain round the1101

ml 0.00building

Concreting Of verandas with concrete dosed at
250kg/m3 with a thickness of 8cm

1102

M2 0.00

B: UPPER FLOOR

WORK ON BUILT ELEVATIONS100

Reinforced concrete, dosage 350kg/m3 for
lintels, columns and final beam

103

M3 8.28

Suh/Total lot 100

ROOF WORKS200

Double Rafters of 3 x 15cm, in hard wood

mahogany or iroko treated with Xylamon
201

M3 4.30

Struts, bottom chords, braces of 5 x 15cm in

hard wood mahogany or iroko treated with

Xylamon

202

M3 2.60

Purlins (5 x 8cm) for Roofing fascia board
framing in hard wood mahogany or iroko

treated with Xylamon

203

M3 1.86

Fascia board 3 x 30cm timber204 Ml 97.00

Alu fascia sheets of 6/1 Oe205 Ml 97.00

Alu Corner ridging and edge caps of 6/1 Oe206 Ml 11.40

207 Roofing sheets ( Toles bac alu 6/1 Oe) M2 281.20

Alu Top Ridging sheets of 6/lOe208 Ml 48.70

209 Alu Roof drain gutters of 6/1 Oe Ml 97.00

DOCUMENT N". 07

BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF AN OFFICE

BLOCK IN FUNDONG BOYO DIVISION (PHASE I)

Unit

Price
DESCRIPTION QTY Amount

S/N UNIT

A: GROUND FLOOR

LOT SITE INSTALLATION

100

Studies, Preparation of working drawings and
document for the realisation of works and as

built plans after the completion of works

101

LS 1.00
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102 site inslaliaiions including the construction of

a Site Hut. site offices, provision of temporal

utilities. Mobilization and demobilization of

equipment, site safety provisions and the
fixing of a temporal fence 1.00LS

Suh/Toia! lot 100

PRELIMINARY WORKS200

Preparation on site, demolition of existing

structures and evacuation of all rubbish on the

site and making good the disturbed terrain

201

LS 0.00

Setting out the position of the building on the
site before commencement of any work to the

satisfaction of the Control Engineer

203

1.00LS

Sub/Total lot 200

EARTH WORKS300

Excavation of trenches to receive foundation

walls minimum depth not exceeding 80cm
301

m3 33.69

Excavation of pits to receive column
foundation, base, starting from stripped level,

maximum depth not exceeding 1.5m

302

m3 53

Backfilling arising from excavation materials
compacted in successive layers of 150mm

303

24.30m3

Sub/Total lot 300

FOUNDATION WORKS / SUBS

STRUCTURE CONCRETE WORKS

400

Lean mix blinding concrete dosed at

150kg/m3 with a thickness of 8cm
401

5.73M3

Reinforced concrete dosed at 300kg/m3 for
footings, dwarf columns and ground beam

402

16.39M3

Light reinforced concrete (oversite concrete)
placed on the entire floor area dosed at
250kg/m3 with a thickness of 10cm

Foundation walls with sand Crete block

size20x20x40 filled with lean mix concrete

of 200kg/m3 , laid in stretcher bond, bedded
and jointed in cement / sand mortar (1:3) or in
stone masonry with cement mortar dosed at

403

107.43M2

404

M2 941:3

Sub/Total lot 400

WORK ON BUILT ELEVATIONS500

Walls of Hollow sandcrete block size

15x20x40 , laid in stretcher bond, bedded and

jointed in cement / sand mortar (1:3) or with
compressed earth blocks

Walls of Hollow sandcrete block size

10x20x40 , laid in stretcher bond, bedded and

501

188.28

M2 0

502

jointed in cement / sand mortar (1:3) or with
compressed earth blocks 19M2

Reinforced concrete, dosage 350kg/m3 for503

lintels, columns, stair way, rib beams M3 19.43
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Hollow sandcrete decking blocks of 20 x 15 x
55cm laid in suspended floors

504

m2 139.15

Suh/Total lot 500

METALIC WORKSLOT

600

Supply and placing of Complete metal doors
of 1.2 m X 2.2 including the lucks and all
accessories

601

3.00NO

Window protectors602 m2 9.80

Hand rails for stair case and guard rails for the
veranda

603

m3 0.00

Siih/Total lot 600

PLUMBING700

Water supply network including all piping,
fittings and all other accessories necessary for
a proper connection

701

1.00LS

Waste evacuation net work done on acceptable

norms including all pipes, fittings and all other
accessories for proper waste evacuation

702

LS 1.00

Supply and fixing of American WC703 UNIT 5.00

Supply and fixing of low step toilets704 0.00UNIT

supply and fixing of shower stand with a
drainage hole

Supply and fixing of wash hand basin

705

UNIT 5.00

706 UNIT 5.00

Supply and fixing of urinary707 Unit 2.00

Supply and fixing of towel hangers708 Unit 5.00

Supply and fixing of toilet paper holder709 Unit 5.00

Supply and fixing of soap holder710 Unit 5.00

Supply and fixing wall mirrors711 UNIT 5.00

Construction of a septic tank for 10 users712

LS 1.00

Inspection chambers713 UNIT 3.00

Soak away pits714 UNIT 1.00

Supply and placing of a 300m3 plastic storage
container including Installation and all
accessories

715

U 0.00

Sub/Total lot 700

WOOD WORKS/ GLAZING800

Supply and fitting of complete wooden flush
doors of 90 X 220 including frames, lucks and
other ironmongery

801

No 5.00

Supply and fitting of complete wooden flush
doors of 70 X 220 including frames, lucks and
other ironmongery

802

No 4.00

aluminum windows including 5mm thick glass
and all other assembly accessories

803

m2 9.80

Built woo drops804 NO 4.00

Snh/Total lot 800

900 ELECTRICITY
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901 Earthing of the building LS 1.00

902 Piping and fitting cups including Flexible

orange tubes LS 1.00

Cabling V.G.V of 1.5mm2903 LS 1.00

904 Cabling TH of 2.5nim2 LS 1.00

905 Complete lamps NO 20.00

906 complete SOOwats security Bulbs NO 0.00

907 Switches NO 20.00

908 Sockets embedded in the walls NO 20.00

909 General connection, master switches, junction

boxes, circuit breakers, Clips, connectors,
individual consumer units and al! task

necessary for a secure connections on the

entire block LS 1.00

Suh/Tofal lot 900

1000 FINISHES: PLASTERING, TILING AND

CEILING WORKS

25mm Plastering of internal and external walls
with sand / cement mortar (1:3) laid in two
coats and troweled smooth finish

1001

207.58M2

30mm screed on floors with sand / cement

mortar (1:3) laid in one coat and float finish

1002

139.38M2

40x40x5mm thick ceramic floor tiles fixed to

sand/cement backing on the room floors
1003

M2 118.42

60x60x5mm thick ceramic floor tiles fixed to

sand/cement backing on the room floors

1004

M3 24.57

1005 Mosaic tile for all water closet floors M2 12.30

20x30x5mm thick ceramic wall tiles fi.xed to

sand/cement backing on all water closets

1006

M2 23.30

Sand / cement dressing to all columns, beams,

lintels and comers

1007

LS 1.00

Sub/Total lot 700

900 PAINTING

Painting of Ceiling in 2 coats with pantex 8001002 139.38M2

Painting of internal walls in 2 coats with
pantex 800

1003

124.55M2

Painting of External walls in 2 coats with
pantex 1300

Skirling at 1.2m height, Painting of Wooden

and metallic members with 2 coats of oil paint

1004

62.27M2

1005

M2 20.76

Sub/Total lot 1000

LOT DRAINAGE

1100

Construction of 30x40cm drain round the

building

Concreting Of verandas with concrete dosed at
250kg/m3 with a thickness of 8cm

1101

ml 0.00

1102

M2 0.00

Suh/Total lot HOO
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Total Amount without Utxes

TVA (19, 25%)

AIR 2.20%, or 5.50%,

TOTAL AMOUNT with TAXES

\

B: UPPER FLOOR
WORK ON BUILT ELEVATIONS100

Reinforced concrete, dosage 350kg/m3 for
lintels, columns and final beam

103

8.28M3

Suh/Total lot JOO

ROOF WORKS200

Double Rafters of 3 x 15cm, in hard wood
mahogany or iroko treated with Xylamon

201

M3 4.30

Struts, bottom chords, braces of 5 x 15cm in
hard wood mahogany or iroko treated with
Xylamon

Purlins (5 x 8cm) for Roofing fascia board
framing in hard wood mahogany or iroko
treated with Xylamon

202

2.60M3

203

1.86M3

Fascia board 3 x 30cm timber204 Ml 97.00

Alu fascia sheets of 6/1 Oe205 Ml 97.00

Alu Corner ridging and edge caps of 6/1 Oe206 Ml 11.40

207 Roofing sheets ( Toles bac alu 6/1 Oe) M2 281.20

Alu Top Ridging sheets of 6/1 Oe208 Ml 48.70

209 Alu Roof drain gutters of 6/1 Oc Ml 97.00

Sub/Total lot 300

Total Amount without taxes

TVA (19, 25%)

AIR 2.20% or 5.50%,

TOTAL AMOUNT with TAXES

TOTA A+B
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DOCUMENT N“. 8

FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

Total

quantity
Duration

of aclivitv
Daily out putNo Unit

No Days break
Category Daily wage Amount

up

Cl.

X
00

Z
<

a:

O

TOTAL A

Z Days break
Type Daily rateNo AmountX

URu
UJ

H 00

Z w
UJ

2
a.

D
O' TOTAL B
UJ

Unit Unit cost QuantityType Amount

Q ̂

=1
<5

< ̂

TOTAL C

DIRECT TOTAL COST A+B+CD

GENERAL SITE EXPENESES Dx%E

GENERAL OFFICE EXPENSES Dx%F

D+E+FG NET COST

Gx%H RISK + BENEFITS

G+HTOTAL COST (HT)P

P/QTYV UNIT COST (HT)
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Document No. 9:

Model contract

RnPUBl.lQUF. DU CAMl-ROUN
Paix Travail - Patnc

RI-;i>UBLIC OF CAMEROON

Peace Work Fatherland

MINISTHRI-; DE; DliCHNTRAl.ISATION FT DU

DFV[a.OI’Pi;MF-NT L(KAL
MINISTRY OF DECENTRALISATION AND

I.OCAl. DEVELOPMENT

RECilON IXJ NORD-OUEST NORTH-WEST REGION

DEPARTE-MENT DE EBOYO BOYO DIVISION

COMMUNE DE FUNEX)NG FUNDONG COUNCIL

< OMMISSION ENTERNE DE PASSATION

DES MARCHES

FUNDONG COUNC H. INTERNAL

TENDERS BOARD

Fundong the/NWR/BOYO/FC/FCITB/2020Ref: No.

JOBBING ORDER No 0 /JO/MINDDEVEL/FC/FCITB/2022 OF 2022

Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE

No. 06/ONIT/ FUNDONG COUNCIL /FCITB /2022, OF

FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION

/2022

Project Owner

: [indicate name and full address of holder^HOLDER

.Tel: Fax:P.O. Box

Business Registration
Taxpayer’s N”.

at

: Execution of
: Network

works;SUBJECT

Lot No.

Region: NORTH WEST REGIONPLACE: FUNDONG

EXECUTION DEADLINE: One Hundred and Twenty days (04) months

AMOUNT IN CFA F:

THT

me

VAT (19.25%)

AIR (5.5%) or

(2.2%)

NET PAYABLE

:MINDEVEL: 2022FINANCING

BUDGET HEAD

SUBSCRIBED ON:

SIGNED ON:
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NOTIFIED ON:
REGISTERED ON:

Between:

The Government of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority

On the one hand.

And

(enterprise)

Fax;P.O. Box Tel:

Business Registration N”.

Taxpayers N°.

, its General Manager, hereinafter referred toRepresented by M
as the “Contractor*

On the other hand,

Agree on the following:

Summary

Part I: Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates
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AND LAST OF JOBBING ORDER NO _/ /JO/ SG/MINDEVELNWl^BOYO/FC
,2022 AWARDED

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. 06/ONIT/ FUNDONG COUNCIL /FCITB /2022, OF

FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION With .

PAGE

OF

/2022

) monthsEXECUTION DEADLINE

Amount of contract in CFA F:

THT

TTTC

VAT 09.25%)

AIR (5.5%) or (2.2%)

NET PAYABLE

Read and accepted by the contractor

(date)(Place of signature)

Signature of Contracting Authority

(Place of signature) (date)

Registration

DOCUMENT 10
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MODEL FORMS APPLICABLE

FORM N° 1:

DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DIXLARATION OF THE INTENTION TO TENDER

Fiscal stamp

J. the undersigned Mr,

innoNationality

Function

In my capacity as General Manager of P.O. BOX TEL:

Hereby acknowledge receipt of the file for Tender Notice

ofN®

Concerning the

And hereby declare my intention to tender for the said project.

On theDone at

General Manager

60



FORM N° 02

THE MODEL TENDER LETTER

undersignedthe(We)1

In the name and on behalfActing in the capacity of
of.

by virtue of the
, telephone

RC N°.at

P.O. Box

after having studied all the documents of the tender file relating to the Invitation
and after having assessed in my (our) point of view and

under my (our) responsibility the nature and difficulties entailed with the execution of the job. I
(we) do hereby tender and commit myself (ourselves) to carry out works FOR

power vested in me (us), resident at (Town)

N°.

to Tender N®.

,  ill keeping with the terms and conditions of the

FCFA (

All Taxes Inclusive, calculated on the basis of the unit prices stated in the Unit Price List and the
detailed estimates, appended to this tender. The prices stated are tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract
within three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender
for a period of sixty (60) days with effect from the deadline for submission of bids.

Francs)tender file in return for the sum of.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the
national currency (FCFA) in account No
in the records of

Opened in the name of.
(Bank) at

Enclosed with this tender are:

The price list and the detailed estimates duly filled, dated and signed.
Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.

, on Fiscal stampDone at

Signature(s)

Bidder(s)

For companies, indicate: 1000

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned

For companies without a lesa! status, indicate:

« We, the undersigned.

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group ofcompanies for the execution of this contract, jointly commit ourselves

» (Name, first name and status)

»
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FORM N° 03

THE MODEL SURETY BOND

Bank

Reference of guarantee: No.

To : THE MAYOR OF FUNDONG COUNCIL

Invitation to Tender No.

BID BOND FOR —

The Contractor (5)

to the Mayor of Fundong Council a bid relating TO

hereby submits on

. 7o this efTect, and in

keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor of

Fundong Council acting in the capacity of Contracting Authority, a bid bond amounting to CFA

Francs (6).

By this guarantee, we the undersigned,(7) with our registered office

, are committed towards the Mayor of Fundong Council , through the
Francsof

m

bidder

figures)

words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Mayor of Fundong Council, the amount of the guarantee at tlie first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the
commitment he look in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council.
This guarantee shall be released latest thirty (30) days after the expiration of the validity of the
tender or, in case the company shall be the successful bidder, after presentation of the performance
bond which shall be kept by the MAYOR OF FUNDONG COUNCIL

for the CFA (msum

( in

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done at , on

Mr{Messrs)

Signature(s) & stamps

(5) Bidder

(6) Stated in the Special regulations governing the invitation to tender

(7) Bank
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FORM N° 04

MODEL BID BOND

(Hereafter

. Here in

Whereas

called the “the bidder”) has submitted his bids dated

after called "'the bid”)

KNOW YE ALL PEOPLE by the presence that WE

,  having our registered office at

called “the Bank”, are bound onto the Mayor of Eundong Council (hereinafter called “the

Contracting Authority) in the sum of

will and truly be made to the said Contracting Authority, the bank binds itself, its successors, and

assigns by the present if our client refuses or incapable of completing the jobs as stipulated in the

contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first

written demand, without the Contracting Authority having to substantiate his demand, provided that

in his demand the Contracting Authority will note that the amount claimed by him is due to him,

owing to the occurrence of one or both of the two conditions, specifying the occurred condition or

conditions

hereinafter

for which payment

( ) days after the period ofTliis guarantee will remain in force up to and including

bid validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION

BOND)

Bank

Reference of guarantee: No

To: THE MAYOR OF FHNDONG COIJNC! REPUBLIC OF CAMEROON

Invitation to Tender No.

PERFORMANCE BOND FOR

(Bank) have been informed that a contract has been

signed between the Mayor of Fundong Council acting in the capacity of the Contracting

Authority, and

We

, acting as contractor FOR

In compliance with the provisions of Contract N®.

the Mayor of Fundong Council, Contracting Authority, a performance bond for the execution of
work, covering security, commitments and other obligations incumbent on the contractor under the

contract, w'orth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

, the contractor is bound to present to

(bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Mayor of Fundong Council, at his first written request, and for three (03)
months the amount of this bond, that is to say.

that the contractor may owe the Contracting Authority for failing to fulfil one or more of his
obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification w'ith confinnation of receipt and a copy to the contractor clearly stating and

supplementing the reasons for his request. This letter shall be countersigned by the Mayor of
Fundong Council. The bank guarantee shall take effect as from the date of notification of the
contract. The original of this guarantee shall be kept by the Mayor of Fundong Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without
express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

We,

, all the amounts

Done at , on

Mr (Messrs)

Signature(s) & stamps
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE

START-OFF ADVANCE

Bank

Reference of guarantee No.

To: THE MAYOR OF FUNDONG COUNCIL

Republic of Cameroon

Invitation to Tender N®.

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO

THE CONSTRUCTION WORKS

(Bank) have been informed that a contract shall be signed
between the Mayor of Fundong Council, acting in the capacity of Delegated Contracting

, acting as FOR

We

Authority, and

,, the contractor

shall be bound to present to the Mayor of Fundong Council, Contracting Authority, a bank
guarantee with the purpose to assure the refund of the start-off advance granted to the company and
amounting

of Contract N®In compliance with the provisions of Article

FrancsCFAto

(bank) do hereby commit ourselves, irrevocably and without
arguing to pay to the Mayor of Fundong Council, at the written request the Divisional Delegate of
Public Contracts, and within four (04) weeks the amount of this guarantee, that is to say.

all the amounts that the contractor may owe the Contracting

Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and
supplementing the reasons for his request. This letter shall be countersigned by the Mayor of
Fundong Council

The bank guarantee shall take effect as from the date of payment of the start-off advance. The
original of this guarantee shall be kept by the Fundong Council Tenders Board. The guarantee shall
be released upon refund of the full amount of the advance. After this date, the guarantee shall no
longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

We,

Done at on

Mr (Messrs)

Signature(s) & stamps
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FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

Name of project Invitation to tender N”

Re-Construction of Kundong Council Grandstand (Lot I) and the embellishment of the Funding Council
premises in Fundong Municipality (Lot 2)

I (We) the undersigned (8)

Acting in the capacity of (9)
RC N°

in the name and on behalf of (10)
by virtue of the power vested in me (us), domiciled at P.O.

, after having studied all the
, and after

having assessed in my (our) point of view and under my (our) responsibility the nature and difficulties
entailed with the execution of the job. I (we) do hereby tender and commit myself (ourselves) to carry out
works FOR 1

at

Box , telephone No
documents of the tender file relating to the Invitation to Tender No.

(Town)

in keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
) months as from the date of notification of award of the contract.(

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

Done at , on

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« Represented by the undersigned

For companies without a legal status, indicate;

« We, the undersigned

(For each person; name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name

» (name, first name and status)

»

»
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FORM N° 08

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I  the undersigned,

{specify diploma or certificate) and holder of National

issued on

a

atIdentity Card N

is committed and available to work asTel:

{specify post to be occupied) with

of company) if awarded the contract for

the name ofproject) Boyo Division of the North West Region. This is in

response to Tender N®

{name

(indicate

Done in the

Sign;

Certified at On the By

REMARK- This form shall be certified by the National Security Sendee (I.e. Police officer or

Commissioner)
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DOCUMENT N^ll: ANNEXES

ANNEX N° 01

THE MODEL CURRICULUM VITAE

Name & First name :

Date of birth :

Nationality

Level of education

Languages Spoken Level Ver>' good Good PoorAverage

Written

ENGLISH Read

Spoken

Written

FRENCH Read

Spoken

WrittenLOCAL

LANGUAGE OF

THE AREA OF

THE PROJECT

Read

Spoken

Training school:

Date of admission :

Dale of graduation:

Diploma obtained:

Specific knowledge; Publication, research work

Date of start of service:

Dale

Nature of service rendered:

Number of years of service ;

Number of years in the company :

Date of start of service in the company :

WORK EXPERIENCE {*)

{*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae
which shall be signed.

The curriculum vitae shall highlight the importance of projects in which the personnel
has worked and the position he actually held in the said projects.

f
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ANNEX N° 02

THE MODEL PROFESSIONAL REFERENCES

Name of Client,

Address and

Contacfabic

telephone N°

Period ofBudgeted

Project

amount

Contract

amount

Acceptance

date
theProjectNO Year

contract

2

NB: For each contract named in the above list, are attached the following:

-  Photocopy of first and last pages of the contract,
-  Photocopy of provisional acceptance report and of final acceptance (as

the case may be).

Done on

al

Mr (Messrs.)

Signature(s)

)r
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ANNEX N° 03

MODEL EQUIPMENT LIST

MARK
REGISTRATION

NUMBER

(If vehicle)

STATUS
DESIGNATION

Description &
frame (chassis)

number

QUANTITY (Hired or

owned)

HORSE

POWER
SN

if
vehicle)

1

2

3

etc

1  the undersigned,

National Identity Card N'

holder of

issued on

being Managing Director of this Company called

testifies that the above infonnation is coirect and

commit myself to present any of the above equipment and tools at any given time

requested. As well any of them must be present at the site before and during each

phase at any given moment required or requested by the Authorities in charge of the

project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form

certified attestations (lease documents) of commitment bet>veen 1 and the

Owner(s) of the equipment(s).

at

Done on , at

Signed
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ANNEX N° 04

KEY STAFF

FUNCTIOEXPERIENCQUALIFICATIONAMDESCRIPTION

ADMINISTRATIV

E AND

TECHNICAL

STAFF ON SITE

SUPPORT STAFF

}71



ANNEX N° 05

MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works:

Duration

(days)
N° price Daily untput Total Quantity

/ day

CategoiA Daily
Salary

Number Days paid Amount

Site engineer

Site foreman

Team chiefs

Administrative staff

Driver

Specialised Technicians

Labourers

Store keeper

Total A

Type Quantity Daily

rate

Days paid Amount
WORKMANSHIP

Pickup for follow-up

Small equipment

Total B

Unit

Price

ConsumptionType Quantity Amount

*

*

*

Total C

D TOTAL DRY PRICE A+B+C

General site expensesE X% D X X%

General head ofllce expensesF Y% D X Y%

TOTALCOST PRICEG D + E + F

Z%H Risks + benefits G X Z%

TOTAL COST PRICE WITHOUT TAXES G + HP

SELLING UNIT PRICE WITHOUT

TAXES

P/QTEV
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ANNEX N° 06

MODEL OF SITE VISIT REPORT
[ not more than five (05) pages]

I) INTRODUCTION

TENDER N° {with project title)

OFNAME

COMPANY

DATE

II) COMMENTARY:
II-1) Nature of the project site

riME

II-2) Accessibility to the project site:

II-3) Vegetation (trees, shrubs etc)

II-4) Topography of the site

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON

THE SITE AND SO JUSTIFY MY COMMENTARY ABOVE

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand,
gravel, wood etc)

V)DIFFICULTIES:

V)
CONCLUSION

SIGNATURES:

Signature, name and stamp of Contractor’s Engineer
or

Technical Director, of Enterprise
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ANNEX N° 07

THE EVALUATION GRID

ANNEX 7: EVALUATION GRID

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. 06/ONIT/ FUNDONG COUNCIL /FCITB /2022, OF
FOR THE CONSTRUCTION OF AN OFFICE BLOCK IN FUNDONG BOYO DIVISION

(PHASE I) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION
ADMINISTRATIVE DOCUMMENTS.

/2022

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO

Declaration of intention to lender, written by the bidder, stamped with the tariff in forceA!

Purchase receipt of Tender File issued by a Fundong council treasury in the amount of

100,000 (one hundredThousand) Fcfa as stipulated in the Tender Notice.
A.2

A bid bond of 1,000,000(ONE MILLION) FCFA for issued by a first rate-bank
approved by the Ministry in charge of Finance in conformity with COBAC conditions

A.3

Certified Copy of the Business Registration, not more than three months old.

Business License (photocopy certified by the chief of centre of Taxes, not more than
three months).

Certified Copy of a valid taxpayer’s card, delivered by the chief of centre of Taxes,
valid dated at most three months.

A.4

A.5

A.6

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber
of Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance, not more than three months.

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP) and should be valid for at least three months

An Attestation of the National Social Insurance Fund stating that the bidder has met all
his obligations vis a vis the Fund and should be valid for the tender concerned; the
attestation should be less than three months old.

A.7

A.8

A.9

A.10

Attestation of site visit dated and signed by the Contractors or their representatives
(the bidder must under his responsibility visit the site and gather all the information
necessary for the preparation of his technical proposals (consistency of work and
execution plans).

CCAP completed and initialled on all the pages and signed, stamped and dated on the
last page.

A.ll

A.12

A.13 Power of attorney \N'here necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid.

However the bidder shave shall have a period of 48hour to comply. This role shall not be applied to bid
bond

The second Internal Envelope shall be labelled «ENVELOPE B: TECHNICAL DOCUMENT» and shall
contain the following:

B.l General presentation of the bids

Table of content page

Coloured page separators
Presentation of documents in the order given in this Tender File
Clarity of the documents presented
Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
Special Administrative and Technical conditions present

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBSB.2
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l.isl of references of the enterprise in similar jobs ol'at least 2. 750.000 FCFA for lot 2 justified
b\ signed contracts (llrsl and last pages) and minutes of reception or attestation of clearances for
works executed, (minutes of llnal reception within the past years for up to 2019)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the last
05 years

1 St Reference

B.2.1

2nd reference

NB: Final Acceptance for 2017-2019 and provisional Acceptance for 2017- 2020 should be presented for
the two references.

QUALIFICATION AM) EXPERIENCE OF THK TECHNICAL STAFFB.3

01- works supervisor15.3.1

Qualification of the works supervisor: Civil Engineer or Senior Civil
Engineering Technician
Professional experience in the domain of civil engineering of at lea.st three
(03) years for Civil Engineer and three (03) years for Senior Civil
Engineering Technician

> Cl ■ signed and dated by the supervisor,

r A certified copy ofthe technical diploma

r An Attestation of presentation of original of the technical diploma
y An attestation ofavailahiliiy signed and dated by the concerned
> Certified copy of ID card signed and dated by the Police

02 - Site foreman (at least Basic Civil Engineering Technician)

Qualification of the Site foreman: (at least Basic Civil or Rural Engineering
Technician with at least three years* experience in the domain of Civil
Constructions and other works.

Professional experience of the Site foreman in the domain of Civil
Engineering and other works for at least three (03) years for Lot 1 and lot 2

> Cr signed and dated by the foreman,

y A certified copy ofthe technical diploma

y An Attestation of presentation of original of the technical diploma
y An attestation of a\’ailability signed and dated by theforeman
y Certified copy of ID card signed and dated by the Police

03- Other personnel

> 02 (two) bricklayers with at least GCE O/L Technical in Building
construction or its equivalent(CAP Magonnerie) and with 3 years professional
experience in the domain of Civil construction and similar worh. Certified
copy of their certificate and NIC should be included ( C\'s signed and dated
by the candidates)

B.3.2

B.3.3

> 02 (Two) Carpenters with at least GCE O/L Technical in M ood works or
its equivalenfCAP Menuiserie) with 3 years professional experience in the
domain of Civil construction and similar works. Certified copy of their
certificate and NIC should be included ( CVs signed and dated by the
candidates)

y 0! (One) Electrician with 3 years professional experience in the domain of
Civil construction and similar worksfor Lot 2

y 01 (One) Plumber with 3 years professional experience in the domain of
Civil construction and similar worksfor Lot 2

TECHNICAL PROPOSALSB.4

Organigram of the project (Specify names of the personnel handling the
various functions)
Work schedule

B.4.2

B.4.3

Quality control methodB.4.5

Environmental impact notice obtained from the council (To he submitted only
by the winner, after publication of results)

Security and safety at the site

B.4.7

B.4.8

B.4.9 Duration of execution in respect with the Tender File
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LOGISTICS (Equipnicnt put aside for this project)B.5

Proof'of ownership or rental of a pick-up or other vansB.5.!

List of small tools and prove of ownershipB.5.2

FINANCIAL CAPACIT\B.6

An attestation of financial capacity of at least 25% of the project amount
(solvency) of the enterprise issued by a 1st class bank, in Cameroon and
approved by the Ministry of Finance and respect CQBAC conditions.

Comprehensive report of site visit signed by the company engineer and
justified by photos

Special Technical Clauses initialled in all the pages and last page signed,
dated and stamped.

B.6.1

B.7

B.8

NB: THE signature of the concerned in CV and Availability should he the same with thatfound in the
National Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

A submission letter, signed, dated and stamped. (See ANNEX 3)

Completed and signed frame work of unit prices excluding VAT in words and in figure.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC) and net payable

Sub details of unit prices according to the model attached.

Cl

C2

C3

C4

NB: THE absence of unit price “in the mail enclosure slip ” and sub detail ofthese prices will lead to the
elimination ofthe bidder.
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OPEN NATIONAL INVITATION TO TENDER -

ANNEX 8: MODELE ATTESTATION OF SITE VISIT

L Mr./Mrs./Miss ....

(Surname and Name)

Director or Engineer of the Company:

(Name ofEnterprise),

to receive the structure relative tohave actually visited the site which is goin;

I declare:

To have carried out a thorough study of the site taking into consideration all the

constraints relative to the execution of the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site

relative to the execution of the works and shall on no condition claim the

Contracting Authority for any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is

established and issued to serve the pur|:)ose it deserves.

DATE:

VISA OF THE CONTRACTOR

OR HIS REPRESENTATIVE
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DOCUMENT 12:

List of banking establishments and ilnancial bodies
authorised to issue bonds for public contracts

I- BANKS

Afriland First Bank

2. Banque Atlantique

Banque Gabonaise pour le Financement international (BGFl BANK)

4. Banque International du Cameroun pour FEpargne et le Credit (BICEC)

5. CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

1.

6.

7.

8. National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generale dc Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

9.

10.

11.

12.

United Bank for Africa.13.

Il~ Insurance companies

Chanas Insurance;14.

15. Activa Insurance
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DOCUMENT N°13:

WORKING PLANS
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