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OPEN N TIONAL INVITATION RGENCY PROCEDURE
NO'L| /ONIT/MINDDEVEL/FA /FACITB/2024 OF 05 |01, ).. 2024 FOR THE
I CONSTRUCTION OF BLOCK O] WO CLASSROOMS AND A REGULAR OFFICE AT

GOVERNMENT INCLUSIVE NU
DIVISION MENCHUM DIVISION,

ERY SCHOOL,FURU AWA,FURU AWA SUB
ORTH WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER:

Within the frame-work of the 2024 Publ‘L Investment Budget, the Contracting Authority (The Mayor
of Furu awa Council), hereby representing the State of Cameroon, launches an Open National

Invitation to tender by EMERGENCY PROCEDURE ror THE CONSTRUCTION OF BLOCK OF TWO

CLASSROOMS AND A REGULAR OFFICE AT SbVERNMENT INCLUSIVE NURSERY SCHOOL, FURU AWA,FURU
AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

2) CONSISTENCY/NATURE OF SERVICE:
The works subject of this invitation to tender shall
regular office at government inclusive nursery scr ol, F

require for the construction of block of two classrooms and a
uru awa,Furu awa sub Division Menchum Division, north west
region. The works and service required are found|in the detail description mentioned in the respective bills of

quantities and cost estimates,
3) EXECUTION DEADLINE:

oW

The maximum execution deadline provi ebd for by the Project Owner for the execution of the works

subject of this tender shall be ninety (90) calendar days (three months) with effect from date of
notification of the Service Order to start executioh,

jon

The works subject of this invitation to ten
table below:-
Lot Works l Locality
The construction of block of two classrooms and a regular office
1 at government inclusive nursery school, Furu awa,Furu awasub | Furu awa Council area in Menchum

divisionMenchum Divition of North West Region

er shall be in one lot defined with specifications as in the

5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below:-

. : ]
Lot Works Locality Estimated Cost [f
‘ - ]
The construction of block of two classrooms and a regular | Furu awa Council area 30,000.000
1 | office at government inclusive nursery school,| Furu ' in Menchum Divition e

awa,Furu awa sub divisionMenchum of North West Region FCEQ.

I
I
I
I
|
I
' 4) ALLOTMENT:
i
|
I
I
I
I
I




6) PARTICIPATION AND ORIGIN:

Participation in this invitation to ten
companies based in the Republic of Camer
domain of construction accompanied by the

dei
00
> nl

7) FINANCING:

Works which form the subject of this inyitation to tender shall be financed as
(P]

head of the 2024 Public Investment Budget

h

B 2024) of the Republic of Cameroon

s open to all registered and

| qualified companies or groups of
with the required technical

and professional expertise in the

ecessary financial capability.

per the program budget

as specified in the table
below:-
Lot Ministry Project Works Provisional | Vote of Expenditure authorizationj
Owner Amount charge N° Ne
The construction of
block of two
classrooms | and a
1 MINEDUB :ﬁ?or Furu regular  affice at | 30,000,000 -
Counidii Governmeny Ihclusive FCFA
Nursery school, Furu
awa,Furu a sub
divisionMen¢hum
8) BID BONDS (PROVISIONAL GUARAN EE):
Each bidder shall enclose in his administrat “e documents a bid bond, or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantee issued dire¢tly in the bidder’s name by a first rate bank approved by the

Ministry in charge of Finance and that shal

| 1e

spect the model in this tender file featuring on the list in

document 12 of the tender file and valid for ninety (90) days beyond the original date of the validity of the
offers.

Lot Works Locality Est(i:r::;atted Bid Bond Tender Fee }
Construction of Block of 7
two Classrooms and a | Furu awa Council area '

: W i 30,000,000 | 600,000 60,000 |
1 | regular office at | in Menchum Division of FCFA FCFA FCFA |
Government Inclusive | Nortii West Region
Nursery school Furu awa
9) CONSULTATION OF TENDER FILE: -
The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Furu awa Council office) during working hours.
10) ACQUISITION OF TENDER FILE:
The Tender documents shall be obtained immediately after publication of this invitation to tender
from the Service of the Contracting Authority ¢during working hours at the Furu awa Council office. The

document shall be obtained upon presentation

refundable sum of sixty thousand (60,000) franes

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French
Representative and presented in Seven (7) cop
such. These shall be submitted in one seaie
Envelope A: Administrative Documents, En;
documents. It shall reach the office of the Furu

local time. The sealed external envelope shall
rejected.

0

pigs

Ve

ay
b

a Public Treasury receipt showing the payment of a non-
CFA.

all be signed by the bidder or by a duly authorized
that is one (01) original and Six (06) copies labelled as
xternal envelope containing three (3) envelopes, that is.

pe B: Technical documents and Enveﬁpe C: Financial
a Council office, not later than .=,/ at 10:00 am

free of all identification marks, failing which it shall be

o




The sealed external envelope addressed
inscriptions:

OPE{V NATIONAL INVITATIC
NO &0\ /ONIT/MINDDEVEL/FAC/I

+1 N

N
A

INCLUSIVE NURSERY SCHOOL,F
DIVISION, NORTH WEST REGION

(TO BE OPENED ONLY DURING THE
12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, admini

CITB/2024 OF .02 ¢
OF A BLOCK OF TWO CLASSRO(" %s AND A REGULAR
U

R,

to the Contracting Authority shall bear the following -

..2024 FOR THE CONSTRUCTION

TO TENDER B EI\LERGENCY PROCEDURE
FFICE AT GOVERNMENT

AWA,FURU AWA SUB DIVISION MENCHUM

EIDS OPENING SESSION OF THE TENDERS BOARD)

strative documents must be produced in originals or true copies
ired

certified by the issuing services of the req
Bank Officials, etc.) or by Administrative Auth
imperatively be produced in accordance with t
older than three (03) months or must not

i administrative documents (Examples: Taxation Officials,

?rities as the case may be (Example: SDO, DO efc) and must

ne Special Tender Regulations. They must obligatorily not be
be

produced after the submission of the tender file. Double

certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this

notice and tender file shall be declared null
directly in the bidder’s name by a first rate banl

The bid bond which shall only be released b
bidders not later than thirty (3 0) days after the
contract will be awarded, the bid bond shall lbe
the final bond has been provided.

Bidders shall remain committed to their offe
for the submission of tenders, that is, the tender
their submission deadline.

NB: The contractor shall, present the originals
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS):
Bids shall be opened by the Furu awa Counc

at 11:00 am local time in the conference ha
authorized representatives having a perfect kno
should be taken that in case of any ambiguitig

[72]

and void, especially bids containing a bid bond not issued

approved by the Ministry in charge of Finance.
the Contracting Authority shall be released for unsuccessful

y
period of bid validity. For the successful bidder to whom the
r

eturned to the contractor by the Contracting Authority once

s for a period of ninety (90) calendar days from the last datc

shall be valid for ninety (90) calendar days with effect from

of the respective certified documents for strict verification of

l‘ of the Furu awa Council Office. Only bidders or their

\J'Iedge of the file may attend the bid opening session. Note

considered authentic, that is, any bid which shal
rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as

- Offers (bids) submitted after the dead
- Bids submitted in unsealed external enve
-  External envelopes with identification
the said company shall be rejected.

- Absence of original or properly certifie
one time shall be given 48 hours to repla

- False declaration or forged documents
- Absence of bid bond, or Certified cheq
bond not issued directly in bidder’s nam

Finance the bidder shall simply be reject:

NB: Bid bond or any bid security for

or differences during opening, only the original shall be
}not comply with the requirements of the tender file shall be

er the following:

‘or time limit shall be rejected;

opes shall be rejected.
arks or inscriptions which may lead to the identification of

?dministrative document or documents certified more than

e it.

shall be given 48 hours to replace them;

eL Bank cheque, Legal mortgage or Bank Guarantee or bid
be a first rate bank approved by the Ministry in charge of

group of enterprises must bear the name of mandated

enterprise with the names of th- otler enterprises mentioned as well.




OCuments, j¢ shal] p

distributiop of points:
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' (i.) Techm'c.:al d
|

g
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NB:
-Any Bid that s 3

hal] not obtain 75 % evaluat;
' -Detajls of these ma; 1

16) AWARD OF THE CONTRACT:
The contrae
|
17) COMPLEMENTARY INFORMATION :
Additiong] information may be ob

tained during wo

Furu awa Counci], ‘
18) AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authorj ime, mcﬁnd this invitation to t

ender. D
iven to bidders to submit thejr bids
icate

|Same to companjes that bought the tenders file,

W

elays caused by such

Furu awa, the T

.
Mayor Fury awa
; (Contracting Authority)

Furu awa Councjl
(for publication and filing)
te of Public Contracts (for filing)

- - ARMP Bamenga
- Divisiona/ Delega
CRTV

- Local Radjo House(s), to facilitate publicity
- BILL BOARDS

- CHRONO
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MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

***t***w*******

REGION DU NORD-OUEST

*****i***i*****

DEPARTEMENT DE LA MENCHUM

***ﬁ****ﬁﬁﬁi***

COMMUNE DE FURU AWA

**h**t***ﬁ***i*

MENT N° 1

AVIS D’A

EL D’OFFRES

AVIS D’APPEL D’OFFRES NATI(

J\( /AONO/MINDDEVEL/FAC/FACI
CONSTRUCTION D’UN BLOC DE DEUX
L’ECOLE MARTENELLE PUBLIQI

DEPARTEMENT DE LA M
1- Objet d’appel d’offres :

S

il !
l Dans le cadre du Budget d’Investisseme;
awa(Autorité Contractante) représentant 1’Etat
Procédure d’Urgence pour Les Travaux de Coy
regulier a [’ecole publique maternelle de Furi
Menchum, Région du Nord-Ouest.
2- Consistance des travaux/ Nature du service

nt

18
L

Les travaux objets du présent appel d’of
des classes et un bureau regulier a I’école puy

awa, Département de la Menchum, Région du N

- Les travaux et le service requis sont dét
estimatif,

3- Délai d’exécution :

Le délai maximum
est de quatre vingt-
pour le démarrage.

b

prévu par le Maitre d’Oy
dix jours (90) continus (trois 1

4- Allotissement:

DN,
I'B

UE

du

fres
ord

ails

vra
mol

L OUVERT EN PROCEDURE D’URGENCE

f024 DU L csisiioeans 2024 POURLES T RAVAUX DE
\LLES DE CLASSES ET UN BUREAU REGULIER A
E FURU AWA, COMMUNE DE FURU AWA,
CHUM, REGION DU NORD-OUEST

A

ol
iV

JE"ublic (BIP) 2024, le Maire de la Commune de Furu

‘Cameroun lance un Appel d’Offres National Ouvert en
uction d’un Bloc de deux salles des classes et un bureau
a, dans la Commune de Furu awa, Département de la

t
a

concerneront la Construction d’un
ue maternelle de Furu aw
Ouest.

des descriptions mentionnées dans le cadre dy détail

Bloc de deux salles

It a, dans la Commune de Furu

|

€ pour I’exécution des trav
P

aux du présent appel d’offre
5) & partir du jour de la noti

fication de I’ordre de service

Les travaux objets du présent appel d’offres sont|dans un lot spécifiés dans le tableau ci-aprés :-
=
Lot Travaux Localité
de Construction d’un Bloc de deux saﬂwles des

classes et un bureau regulier a I’ecole p blique | Commune  de Furu awa dans e
1 [ maternelle de Furu awa, dans la Commune de Fury Département de la Menchum a la Région du

awa, Département de |a Menchum, Région du | Nord-Ouest

Nord-Ouest. \

6
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S- Coiit prévisionnel
Le colt prévisionnel de I’opération a I’

—

ssue des études préalables est spécifié dans le tableau ci-

dessous ;-
l Lot Travaux Localité Coiit prévisionnel_l
De Construction d’un Bloc do deux salles ]
des classes et un bureau regulier| a I’ecole Commune de Furu awa
: j dans le Département de la 30,000,000
1 publique martenelle de Furu awa/ dans la Méiich b o Récion: d FCFA
Commune de Furu awa, Département de la N:rlllc-c;ls;sf foiegion: dy

l Menchum, Région du Nord-Ouest. = |

6- Participation et origine:

La participation au présent avis d’appel d’dffres est ouverte a égalité de conditions aux Entreprises ou
I groupes d’entreprises ayant une bonne re’puiati<t1 ainsi que I’expertise professionnel, technique et financier
dans la construction des infrastructures publics basées au Cameroun.

7- Financement ;
Les travaux, objet du présent appel d’off

=z,

res sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de ’exercice 2023 de Ia République du Cameroun comme spécifié dans le
tableau ci-dessous:-

-

i ) ) ° N . i
Lot Ministare Maitre Travaus Coiit Nedel N° de ’autorisation de

d a : i é
Ouvrage prévisionnel Imputation dépense

Construction d’un Bldc de
Maire, deux salles des classes et
1 MINEDUB | Commune de | un bureau reguliera I’ l¢cole 30}9((:)2:200
Furu awa publique martenelle | de

Furu awa

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit Joindre a ses pi¢ces administratives, une caution de soumission établie par une 4
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piéce 12

de ce dossier d’appel d’offres et valable p: 1dant quatre-vingt dix (90) continus jours au-dela de la date
originale de validité des offres.

Lot Teavaiiz Lecalitd (;o.ut Cautloqne.ment Prix d’achat du
‘ prévisionnel provisoire DAO

Construction d’un Bloc
de deux salles des

' 1 classes et un bureau Commune de Furu awa da?s le Département 30,000,000 600,000 60,000

regulier a I’ ecole de la Menchum a la Région| du Nord-Ouest FCFA FCFA FCFA
publique martenelle de

Furu awa.

-

9- Consultation du dossier d’appel d’offres ;

Le dossier d’appel d’offres peut étre consulté des publication du présent avis d’appel d’offre aux services

de I’Autorité Contractante ((Service de passation des marchés) pendant les heures ouvrables 4 la Commune
de Furu awa.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication cl‘ présent avis d’appel d’offre aux services de I’Autorité
Contractante pendant les heures ouvrables ¢ans |
versement d’une somme non remboursable de Soi
public.

Commune de Furu awa. Le dossier sera obtenu contre
1ante milles (60,000) francs CFA payable dans un trésor

11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires ¢.-a-d. un (01) original et six (06) copies marqués
comme tels de trois enveloppes marqué A : pour l¢ dossier Administratif, B : pour le dossier technique et C :

7




pour le dossier financier. Les offres seront Lg
Wum. au plus tard e ............. a 10 heur

A
"

AVIS D’APPEL D’OFFRES NA I

e

lises dans une enveloppe externe fermée dans la Commune de

. Cette enveloppe externe devra étre adressée I’ Autorité

WNAL OUVERT EN PROCEDURE D’URGENCE

NQ /AONO/MINDDEVEL/FAC/F ACT WB/2024 DU cciinnnenenes 2024 POUR LES TRAVAUX DE

CONSTRUCTION D’UN BLOC DE DEI‘JT
L’ECOLE MARTENELLE PUBL

DEPARTEMENT DE L
“AN’OUVRIR QU’E

2

12 - Admissibilités des offres
Sous peine de rejet, les pices du dossier ad

§
copies certifiées conformes par le service émg
l autorité administrative (Exemple : Préfet,
Particulier de ’Appel d’Offres. Elles doivent d
de dépot des offres ou avoir ¢té établies posté
' La double certification ne sera pas acceptée.
Dossier d'Appel d'Offres sera déclarée irrec
délivrée par une banque de premier ordre agféé
' Cautionnement provisoire sera remis au ‘so
Contractante au plus tard trente (30) jours apre
provisoire sera remis par I’Autorité Contra
I montant correspondant a chaque cautionnemen
sous présentation de Ioriginal du cautionnement
pendant quatre vingt dix (90) jours a partir de la
l NB: Pendant I’installation de Pattributaire au sit
des documents respectifs pour une vérification st

13- Ouverture des plis:
L’ouverture des plis sera faite par la Cor

l ............ a 11 heures heure locale dans une |sa

marchés dans la Commune de Fury awa. Seul e

avérées dans le domaine concerné seront autori

§ALLES DE CLASSES ET UN BUREAU REGULIER A

E DE FURU AWA, COMMUNE DE FURU AWA,

ENCHUM, REGION DU NORD-OUEST

SEANCE DE DEPOUILLEMENT?”

inistratif requises doivent étre produites en originaux ou en
tteur (Exemple : service des impdts, banques, etc.) ou une
s-préfet, etc.), conformément aux stipulations du Réglement
er de moins de trois (03) mois précédant la date orj ginale
Furement a la date de signature de I’Avis d’Appel d’Offres.
ute offre incompléte conformément aux prescriptions du
able, notamment I'absence de cautionnement provisoire
> par le Ministére chargé des Finances cautionnement,
lmissionnaire qui n’a pas réussit seulement par I’ Autorité
5 la période de validité. A Pattributaire, le cautionnement
te quant il I’aura fournit e cautionnement provisoire. Le
provisoire sera regu par le soumissionnaire de la banque
rovisoire. Les soumissionnaires restent tenus par leur offre
ate limite fixée pour la remise des offres.

de la construction, il sera oblige de présenter les originaux
cte de leurs authenticités

ission de passation des marchés en une seule phase le
lle allouée au Président de la commission de passation des
‘soumissionnaires ou leurs représentants qui ont une bonne
% marchés publics et disposent des compétences techniques
é‘s a assister a la séance de Pouverture. Les offres qui ne

vont pas respecter les prescriptions du DAO seront rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant

compte des critéres suivants :-

Les offres seront évaluées selon des conditions|suivantes,

- Offres remise apres le délaj seront rejeté

- Offres remise dans les enveloppes externes ¢ uvertes, seront rejeté

- Enveloppes externes ayant les signes d’identiffication des soumissionnaires, seront rejeté

e

- Absence d’un document dans le dossier Adm l?istratif 48 heures

maitrise des procédures et de Ia réglementation d
- Documents administratifs certifiés hors dl

S
heures

- Fausse déclaration ou picce falsifiée 48 heur :is

- Absence de cautionnement provisoire o

Finances

d;ﬁai de trois mois 48 heures

en certifiés ou documents certifiés plus qu’une fois48

Cautionnement provisoire non délivrée directement au

nom du soumissionnaire par une ban(ﬂue de premier ordre agréée par le Ministére chargé des

NB: Cautionnement provisoire pour ur: gr, upe d’entreprises doit étre adressé au nom de Pentreprise
mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans | Appel d’Offres

I - Absence de I’original ou des documen

8
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|
l - Note technique inférieure 2 75% au niveau de I’évaluation administrative et technique
- Omission dans le bordereau des prix ou d'un prix unitaire dans le dossier financier.
A) Critéres essentiels

Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des

candidats pour exécuter les tiches faisant objet de ’appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des taches a exécuter. Donc , dans I’évaluation des:

(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

l CRITERE POINTS |
PRESENTATION GENERALE DE L’OFFRE 6

LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER -]
METHODOLOGIE ET EXECUTION DES TRAVAUX 11

|

TOTAL 40

Remarque : &

- Seule les entreprises ayant obtenu au moins 75 % de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour ’étape II ;

- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(ii) Offres financier, il consistera de

arcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous déta

le de prix unitaire.

1S. Durée de validité des offres
Les soumissionnaires restent tenus par |/

-

ur
de la date limite fixée pour la remise des offres.

o

offres pendant quatre-vingt-dix (90) continus jours & partir

16- Attribution:
l Le marché sera attribué au soumissionnaire présentant I’offre la moins disant et remplissant les capacités
administratives et techniques requises.

17. Les Renseignements Complémentaires

I Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des

affaires économiques et financiéres dans la Commune de Furu awa.

18- Additif a ’appel D’offres: .

l L’Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date| de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera

' partie intégrante du dossier d’appel d’offres. (et additif sera communiqué par écrit ou signifié par tout

moyen laissant trace écrite a tout les soumissiohnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.

Furu awa, le

Ampliations: ‘Maire de la Commune de Furu awa
- Président, CPI Commune de Furu awa. ~ « - (Autorité Contractante)
- ARMP Bamenda (pour publication et S (RINTS

archivage)

- DD de MINMAP Menchum

- CRTV

-Radios locales pour faciliter la publicité
- Tableau d’affichage

\ ‘ L i 3
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES

Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as

defined in the Special Regulations of the invitation to tender

(“RPAO”) is the Mayor Furu awa Coundil who shall be in charge of launching the tenders file. The

name, the reference number and the numi

ver of lots contained in the invitation to tenders are found in

the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be ¢

company shall have to execute and finish
to tender within the deadline spelled out i

modified by the Special Administrative

(¢) DAY in this tender file shall mean a calent

Article 02: FINANCING

The source of funding for the project s

he| company to which the contract shall be awarded. This

he tasks defined in the Special Regulations of the invitation
the service order notifying when to start execution, except
~onditions (“CCAP”) of the invitation to tender.

—

ar day.

specifications of funding as shall be spelled oy

Article 03: FRAUD AND CORRUPTION

h ! be contained in the financial documents and shall bear
in the Special Tender Regulations.

The Céntracting Authority requires of bidd

s and contractors the strict respect of rules of professional

ethics during the award and execution of the contract to be established. By virtue of this principle:

a)The following definitions shall be admit
i) Shall be guilty of “corr

advantage in view of in
execution of a contract;

ii) Is involved in “fraudulent
influence the award or exect:

iii) “Collusive practices” shall

bidders (whether the Contra

maintaining the prices of
competition;
iv) “Coercive practices” shall

threats against them in order t

contract.

b)Any proposed award shall be rejected if
through an intermediary, guilty of corrupti
coercive practices for the award of this ¢o
Remark: The Minister Delegate at the Presi

ed:
tion” whoever offers, gives, requests or accepts any
neing the action of a public official during the award or

flu

oeuvres” whoever deforms or distorts facts in order to

| of a contract;
an any form of agreement between two or among several

t‘ing Authority is aware or not) aimed at artificially
at levels not corresponding to those resulting from

a‘n any form of harm against persons or their property or
influence their action during the award or execution of a
T is proved that the proposed preferred bidder is directly or
on or is involved in fraudulent manoeuvres, collusive or
| act.

ency in charge of Public Contracts may, as a precaution,

take a décision of exclusion from b ding for a period not exceeding two (2) years against any

bidder found guilty of influence
corruption or production of non-ge
proceedings that may be brought ag

Article 04: CONDITIONS FOR CANDIDA

eddling, of conflicts of interest, insider trading, fraud,
uine documents in the bid, without prejudice to criminal
inst him.

ES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender
enterprises and Sub-Contractors of the

professional expertise in construction accomp
must not have been excluded from bidding

1$ dpen to all registered and qualified enterprises, group of
Republic of Cameroon, with the required technical and
nied by the necessary legal and financial autonomy and
for public contracts as well as managed according to

commercial laws and not under the direct supervisory authority of the Contracting Authority or Project

11




Owner. A bidder (including all members 01'@ group of enterprises and al] sub-contractors to the bidder)

must not be in a situation of conflict of interest, subject to disqualification, A potential bidder shall be
judged to be in a situation of conflict of int st and considered not eligible if he:-
(a) Is or was associated in the past with an nterprise (or a subsidiary of this enterprise) which provided

consultancy services for the concepti 1, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation to Tender.

l (b) Presents more than one bid within the|context of Invitation to Tender, except authorised variants,

where need be; meanwhile, this does ot prevent the participation of sub-contractors in more than
one bid. |

(c) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATER]
SERVICES

The origin for these resources must b
Regulations of the invitation to tender. Origi
resource is extracted, cultivated, produced or

SUPPLIES, EQUIPMENT AND AUTHORIZED

countries fulfilling the criteria defined in the Special
in this invitation to tender means the place from where the
bricated and from where comes the services.

Article 06: QUALIF ICATION OF BIDL 3

(@) Asan integral part of their bid, bidder
i) Submit a power of attorney n

(ii) Provide all information (comple
qualification which may have ¢

ust:

liiking the signatory of the bid bound by the bid: and*
or update information included in their request for pre-
anged in the case where the candidates took part in pre- E
qualification) requested of bidde li. in the Special Regulations of the invitation to tender, in
order to establish thejr qualificatigh to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balang
- Access to a line of credit or availabi
= Orders acquired and contracts a
- Pending litigations
- Availability of indispensable eq

(b) Bids presented by two or more asso'ated undertakings (joint-contracting) must satisfy the

following conditions:-
l - The bid must include all ‘he information listed in paragraph 1 above. The Special
Regulations must indicate the formation to be furnished by the group and that to be
furnished by each member of the g
' - The bid and the contract must be
group
- The nature of the group (joint or several) must be specified in the Special Regulations and
' Justified with the production of a joint venture agreement in due form -
- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
. execution of the contract
- In case of joint Co-contracting, the| co-contractors shall share the sums which are paid by
‘ount. On the other hand, each undertaking is paid into
' pr Wwhere it is joint Cco-contracting
etailed proposals to demonstrate that they comply with
l n time-limits set in the Special Regulations of the

the Project Owner into a single| ac

its own account by the Project O

(¢) Bidders must equally present sufficiently
the technical specifications and executi
invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of

> before preparation of their offers. The Project Owner
12

resources and get all the information about the sit

. o)t




shall authorise the bidder and his employees|or agents to enter the premises and the land for the said visit
but only on the express condition that th# b ‘Fder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly }r corporal accident, loss or material damages, costs and fees

incurred from the visit. The Project Own
meeting for the building of offers.

I may organise a visit of the project site during the preparatory

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“AAQ’
(b) Document N° 2- General Regulations of{the Invitation to Tender (“RGAO”).
(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).
(d) Document N° 4- Special Administrative Conditions (SAC=“CCAP i

(e) Document N° 5- Special technical Conditions (STG="CCTP").

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule =PES).
(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices
() Document N° 9- Model Contract.
(G) Document N° 10- Model forms to be 1":ed by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).
() Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to isstie bid bonds(to inserted by the Contracting A uthority).

I (m) Document N° 13- Plans, diagrams and/ot pictures, as the case may be

o

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by|[letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address

Mayor Furt

awa Council,

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond to the request at least Sourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder who Sinds himse' “cheated in the award procedure can petition to the Minister
of Public Contracts
-Any other preoccupation can be address d to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the Pre dent of the Tenders Board. The Contracting Authority

has five (05) days to react with copy oj the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of

Article 10: AMENDMENT OF THE TEND

The Contracting Authority may at any
and for any reason, be it at his initiative or in
amend the Tender File by publishing an | a
constitutes the integral part of the tenders fil
purchased the tenders file. Hence to give ro
Authority may postpone the deadline of submis

blic Contracts. -

S FILE (ADDENDUM TO THE TENDER FILE
oment, prior to the deadline for the submission of bids
ly to a request for clarification formulated by a bidder,
endum while publishing the amendment which now
and must be communicated to all the companies that

for bidders to prepare their offers the Contracting
on as long as he deems necessary

I

C-PREPARATION OF BIDS




Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owngr shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BID!

P —

v 7
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Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complemenq ry documents may be in any other language provided they

are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation is valid.

Article 13: PRESENTATION AND CO NTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows:-

Coalliss ook e DOCUMENTS»

RESS OF THE BIDDER

O TENDER BY EMERGENCY PROCEDURE

C/FACITB/2024 OF ............. 2024 FOR THE

VO CLASSROOMS AND A REGULAR OFFICE AT

GOVERNMENT INCLUSIVE NURSERY SCHOOL FURU AWA COUNCIL AREA OF
MENCHUM DIVISION, NORTH WEST REGION

“TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes:-
a.Envelop A: Administrative file shall in(
i) all documents attesting that the bid

ENVELOPE ..

NAME AND AD

OPEN NATIONAL INVITATION

NO __ /ONIT/MINDDEVEL/R
CONSTRUCTION OF A BLOCK OF

-
T

54
%;ms provided for by the laws and regulations in force;

- paid all taxes, duties, contrib Pons, fees or deductions of whatever nature;
- isnot winding up or bankruptt
- is not the subject of an exclu
ii) the bid bond established in accor
invitation to tender;
iii) the written confirmation empowering the signatory of the bid to commit the bidder, in

accordance with the provisions 07 the General Regulations of invitation to tender.

l,L)n order or forfeiture provided for by the law in force;
nce with the provisions of the General Regulations of the

b. Envelop B: Technical bid shall include:-

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders specially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the ;Jite, where necessary, etc

(iii) Proof of acceptance of conditions of|the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)

relating to the contract..
(iv) Commentaries (optional)- comment ry on the technical choices of the project and possible

proposals

¢. Envelop C: Financial bid:

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

() The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.

(ii) The duly filled Unit Price schedule

v
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(iii) The duly filled detailed estimates
(iv)The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments, where need be

In this regard, the bidders will use the documTents and models provided in the Tender File, subject to the

provisions of the General Regulations of thé invitation to tender concerning the other possible forms of
guarantees. ‘

Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the

bidders present bids for several lpts of the same invitation to tender, they could indicate
rebates offered in case of aqu; of imore than one lot.

The three envelops (A, B & C) shall be seal
Contracting Authority as follows:

d in a large anonymous external envelope addressed-to the

THE CON
MAYOR

OPEN NATIONAL INVITATION!

NO __ /ONIT/MINDDEVEL/FAC/FACITB
BLOCK OF TWO CLASSROOMS AND .
NURSERY SCHOOL FURU AWA , IN THE

RACTING AUTHORITY
URU AWA COUNCIL

O TENDER BY EMERGENCY PROCEDURE
024I0F .....cc0vive 2024 FOR THE CONSTRUCTION OF A
REGULAR OFFICE AT GOVERNMENT INVLUSIVE
URU AWA COUNCIL AREA OF MENCHUM DIVISION )
NORTH WEST REGION

“TO BE OPENED ONLY DURING THE rID OPENING SESSION OF THE TENDERS BOARD”

Note should be taken that:- J

(a) Envelopes bearing any other insc iptions shall be simply rejected

(b) The Contracting Authority bears no responsibility for any missing document and/or premature

opening of offers if the external envelop is submitted not sealed by the bidder.

(¢) During calculation of prices: |

|

I - The amount shall be calcu’{ate"d on the bases of variable prices. The bidder shall Jill, in

letters and in figures, the unit frices in the price enclosure slip and the unit prices are to
be multiplied by the quantities
item. !
- The bidder shall express the
quantities and cost estimat)fs
taxes to the BQCE only. Th

given in order to obtain the amount of his offer for each

ces in the Price Elaboration Schedule (PES) and Bill of

QCE) in francs CFA excluding taxes before adding the

‘ prices on the PES shall have priority over those of the

BQCE and PE. They shall ser e as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be| th

| (1

‘price of an element of a good or service, of a type or an

item of work, the quantities of|\which are estimates in the contract shall be calculated in

Francs CFA and furnished Iz Jigures and in words without taxes, while the total

amount shall be calculated without taxes and then with taxes according to the BOCE.

Jor payment shall be the FCFA

consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- 1t shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the  basis of a firm price.

The currency that shall be use
- As this invitation to tender wi

Article 14: AMOUNT OF THE BID
Except otherwise stated in the Tender F le, the amount of the contract shall cover all thg tasks
described in the General Regulations of the|invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder . Hence:-
(@) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

—
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(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, titirty (30) days prior to the submission of the bids, shall be
included in the prices and in the totallamount of the bid presented by the bidder.

(c) Ifa price revision/updating clause is|provided for in the contract, the date of establishment of the
initial price, as well as the price rsvi@jon/updating conditions for the said price must be specified.
This is with the understanding that Imy contract of duration less than one (1) year shall not be

P

P—

subject to price revision.
(d) AIll unit prices must be justified b
proposed in document 8 of the Tende

sub-details established in accordance with the structure
file.

Article 15: CURRENCY OF BID AND PA MENT

Offers must be in the prevailing currengy of the country where the Contracting Authority is based
otherwise must be prove of conversion in an nnex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the|date of submission of offers. Offers whose period of validity
will be too short shall be considered not b._j g in compliance (rejected) and prolongation of the validity

period by a bidder without prior authorisatios from the Contracting Authority on request from the bidder
shall be rejected.

Remarks:

-Under exceptional circumstances, the C ntracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond rovided for in the General Regulations shall equally be
extended for a corresponding duration. Al bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

I -Where the contract does not include a pr

e revision clause and that the period of validity of bids is
amounts payable to the bidder retained shall be updated by
in the request for extension that the Contracting Authority

extended by more than sixty (60) days, th
application of the related formula featurin
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Adm‘nFstrative Conditions. The effect of updating shall not be

taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or oth iwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-

(@) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associt enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result. A

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required fixjal bond.

(d) The bid bond may be seized: |
(1) If the bidder withdraws his bid durin
(ii) If the retained bidder:

- Fails in his obligation to registér the contract in application of article 38 of the General
Regulations;

€
€

2 the period of validity;

— T
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Regulations
Refuses to receive notific

Article 18: VARYING PROPOSALS
Where the tasks can be executed withi
deadlines and shall indicate the method re

by the bidder within the specified deadlines

considered as not being in conformity.

proposed variant, including the plans,
proposed construction methods and all o
will examine only the technical variants o
has been evaluated as the lowest bid.
When according to the Special Regulati
variants for certain parts of the tasks, t
specifications. Such variants shall be evalug
General Regulations.

Article 19: PREPARATORY MEETIN(

Fails in his obligation to  f

7io

BY BIDDERS

nish the required final bond in application of the. General

{ PN A H
of the Administrative Order to commence execution.

riable deadlines, the Special Regulations shall specify these
ned for the evaluation of the completion deadline proposed
Bids that propose deadlines beyond those specified shall be

f

details of prices and
the Contracting Authority
nce with the basic solution

b

useful information. If necessary,
e bidder whose bid is in complia

s the bidders are authorised to directly submit the technical

> parts of the tasks must be described in the technical
on their own merit in accordance with the provisions of the

O THE ESTABLISHMENT

Except otherwise stipulated in the S
preparatory meeting which will hold at t
subject of the preparatory meeting shall be
be raised at this stage.

As much as possible, the bidder is
Contracting Authority at least one week bt
questions received too late. In this case, tk
methods set in the paragraph below.

- The minutes of the meeting, including
questions prepared after the meeting, shall
File. Any modification of documents of t
prove to be necessary at the end of the prep
publishing an addendum in accordance wi
the minutes of the preparatory meeting.

The fact that a bidder does not attend a
a reason for disqualification.

Article 20: FORM AND SIGNATURE G

a
-

1

Each offer shall be presented in seve
“ORIGINAL”. and six (06) photocopies
indelible ink and in case of any ambiguities
In case of a correction or a page overloa
signatory (ies) (person or persons mandate
suppression or alteration unless such correct

D-SUBMISSION OF BIDS
Article

re

be
he

th

G |

21: SEALING AND MARKING (

ial Regulations, a bidder may be invited to take part in a
date and place indicated in the Special Regulations. The

furnish clarifications and answer any questions which may

uested to submit any question in a way as to reach the
¢ the meeting. The Contracting Authority may not reply to
estions and answers shall be transmitted according to the

fo
e

the text of the questions asked and the replies given, including
orwarded immediately to everyone who bought the Tender
Tender File listed in the General Regulations which may
ory meeting shall be done by the Contracting Authority by
e provisions of the General Regulations and not through

ar

preparatory meeting for the establishment of bids shall not be

—t

IDS

7) copies, that is, one (01) original clearly indicated
ing “COPY”. The original must be typed or written with
ifferences only the original shall be considered authentic.
with information added after, it must be visaed by the
sign for the bidder). The bid shall bear no modification,
> are initialled by the signatory (ies) of the bid.

n
oei
or
de
d t
ior

)F BIDS

Each bidder shall seal each original ang
(called internal envelopes) by marking on th
be. The envelopes shall then be put in anoth
sealed but which shall not give any indicg

internal envelopes:

~

1t
€s6
er
1tio

correspondent copies of the bid in separate envelopes
documents “ORIGINAL” and “COPY?”, as the case may
envelope (called external envelope) which shall equally be
h regarding the identity of the bidder. The external and

i

Foos
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a) Should be addressed to the C:)iht acting Authority at the address indicated in the Special

Regulations;

b) Should bear the name and identiﬁf;ation number of the project as indicated in the Special

Regulations and bear the inscription TO BE OPENED ONLY DURING THE BIDS-OPENING
SESSION as specified in the Special Fﬁegulations.

The internal envelopes on the other hand

enable the Contracting Authority return
Regulations.

Remark: If the external envelope is not sei ]
Contracting Authority shall not b P

should equally carry the name and address of the bidder to
the sealed bid if it is late in accordance with the General

d and marked as indicated in Article 21 here above, the
sponsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FO SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority, Mayor Furu awa

council, against a duly signed receipt be

ing the date and time specified in the Special Tender

Regulations. Each bidder after submission |shall before departure, ensure that the external envelope

(enclosing envelopes A, B and C) is stam pe

shall be withdrawn, supplemented or modi
or without the appropriate inscriptions d

~

1 and dated. After submission no bid (regularly submitted)
fied. Hence, in the case where the envelope shall not be sealed
n jit, the administration shall decline all responsibilifies for

misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the

bidder.

Hence all documents submitted by a bidder in any capacity, following this open national invitation to

tender, must be established exclusively:
. In English or French
o Using the metric syst
o Expressing all costs

Article 23: OUT OF TIME-LIMIT BIDS

language,
em for quantities,
origes) in francs FCFA.

After the specified deadline, any bid shal

Article 24: MODIFICATION, SUBSTITU

| T declare late and rejected.
[ON AND WITHDRAWAL OF BIDS

The said notification must be signed by
the General Regulations. The modification
written notification. As the case may be,

and “REPLACEMENT BID” or “MODIFI
(a) Notification of modification, replacement
sealed, marked and forwarded in accor
Regulations. Withdrawal may equally be

duly signed written notification whose

time-limit set for the submission of bids.
(b) In application of paragraph 1, bids being

them unopened.

authorised representative in application of article 20(2) of
the corresponding replacement bid must be attached to the
envelopes must bear the inscription “WITHDRAWAL”,
ATION”. Hence:-

or withdrawal of the bid by the bidder should be prepared,
ance with the provisions of article 21 of the General
otified by telex but should in this case be confirmed by a
» post mark being authentic, shall not be posterior to the

requested to be withdrawn by bidders shall be returned to

(¢)No bid may be withdrawn during the i

validity of bids specified by the model ten

may lead to the confiscation of the bid
General Regulations.

nte

val between the submission of bids and the expiry of the
er. The withdrawal of a bid by a bidder during this interval
1 in accordance with the provisions of article 17(6) of the

bo

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is receivled by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to

sign for the bidder. The modification or the
notification. As the case may be, the en

Jfor responding replacement bid must be attached to the written

elgpes must bear the inscription “WITHDRAWAL?” and

“REPLACEMENT OFFER” or “MObH‘ICATION”. The notification of the modification,

replacement or withdrawal of the bid by th
accordance with the provisions of article

¢ bidder should be prepared, sealed, marked and forwarded in
21 |of the General Regulations. Withdrawal may equally be
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notified by telex but should in this case be

onfirmed by a duly signed written notification whose date,

.

post mark being authentic, shall not be bosterior to the time-limit set for the submission of bids. Bids

being requested to be withdrawn by bidders

NB: - Offers bearing “WITHDRAWAL

and which shall not be handed back

all not be opened before returning to them.
nd “REPLACEMENT OFFER” or “MODIFICATION”
the bidders shall be transmitted alongside the other offers

on the day of opening.

- No bid shall be withdrawn during th
the validity of bids specified by the moq
interval may lead to the confiscation of

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PET TIONS
Bids shall be opened by the Competent Ténders Board in one phase of two stages (Stage I and Stage
I]) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to atiest their presence.
Firstly, envelopes marked “WITHDR(? 'AL” shall be opened and the contents announced to the
cont

>
v

hearing of everyone, while the envelope ining the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowel only if the corresponding notification contains a valid
empowerment of the signatory to request this| withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “RE] LACEMENT BID” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The repl cef ent of the bid shall only be allowed if the corresponding
notification contains a valid empowerme:k the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes J’narked “MODIFICATION” shall be opened and their
contents read to the hearing of everyone \lvit‘ the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the r]e ing of everyone. It is important to note that:-
=>All envelopes shall be opened successivi|ly|and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
Jinancial bids] and any variant (whereTn essary), the existence of a guarantee of the bid if it is
required and any other details which th Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced t te hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be e aluated.
=>Offers (and modifications received in ace }dance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted fgr evaluation. '
=>Bid-opening minutes are recorded on spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and|time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes t which is attached the attendance sheet is handed over to
all the participants at the end of the session.
=> At the end of each bid-opening session, the
to the focal point designated by ARMP an ini i
=>In case of petition as provided for by thz PLlic Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

bairperson of the Tenders Board immediately hands over
ialled copy of the offers presented by bidders.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF ’ E PROCEDURE
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No information relating to the examin
verification of the qualification of the bid'e
bidders nor to any person concerned with the

ion, clarification, evaluation and comparison of offers and
s and the recommendation for the award shall be given to
said procedure before the announcement of the results.

Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the

Contracting Authority in his award decision

ay cause the rejection of his offer.

Article 27: CLARIFICATIONS ON TH

BIDS AND CONTACT WITH THE CONTRACTING

AUTHORITY

To ease the examination, evaluation anc

may, if he desires, request any bidder to gi

the response given are formulated in writiné

allowed, offered or authorised, except it
discovered by the committee in charge
provisions of the General Regulations.

Subject to the provisions of paragraph 1

Board and the committee in charge of

opening of envelopes and the award of the ¢

Article 28: DETERMINATION OF COM
An offer that conforms to the Tender File
conditions and specifications of the Tend
substantial divergence or reservation is that

of]

: &5

comparison of offers, the Chairperson of the Tenders Board
ve clarifications on his offer. This request for clarification and
but no change in the amount or content of the offer is
is|necessary to confirm the correction of calculation errors
evaluation during the evaluation in accordance with the

above, bidders shall not contact members of the Tenders
evaluation for questions related to their offers, between the
ntract.

IANCE OF BIDS
shall essentially be an offer that respects all the terms,
r File, without substantial divergence or reservation. A

v
U]

1) which substantially limits the scope, qu al" or realisation of the works;

ii) which substantially limits and is

Contracting Authority or the obligatio
iif) Whose correction would unjustly affe

offers that essentially conformed to

If an offer is essentially not in conformity i

not eventually be rendered in conformity

The Contracting Authority reserves the
reservation. Modifications, divergences, vari

the Tender File shall not be considered dur

During evaluation, the committee concerned
=>Carry out a detailed examination of offeis
are furnished, if the documents were correc

=>Determine if the offer is essentially in ca
the content without recourse to external e

=>Ensure that the successful bidder, be¢
provisions of the Tender File, fulfils the

essential to avoid any arbitrariness in dete
> Verify ‘offers considered essentially in
calculation errors.

Article 29: QUALIFICATION OF THE

in conformity with the Tender File, the rights of the
s of the bidder in relation to the contract; or

t the competitiveness of the other bidders who presented
¢ Tenders File.

shall be rejected by the competent Tenders Board and shall

‘righl to accept or reject any modification, divergence or
its and other factors which are beyond the requirements of
he evaluation of offers

‘shall:-

0 determine if they are complete, if the required guarantees

ly signed and if generally the offers are in proper order.
shall:-

fmity with the conditions fixed in the Tender File based on
ents of proof.

se having an offer substantially in conformity with the
alification criteria stipulated in Special Regulations. It is
ing qualification.

onformity with the Tender File to correct the possible

DDER

The committee in charge of evaluation

submitted a bid substantially in compliance
criteria stipulated in the Special Regulatic
qualification.

Article 30: CORRECTION OF ERRORS

shall ensure that the successful bidder retained for having
with the provisions of the Tender File, fulfils the qualification
It is essential to avoid any arbitrariness in determining

N

b)

The committee in charge of evaluation sﬁm | verify bids considered essentially in compliance with the
n

Tender File to correct the possible calculatic

o

prrors. It shall correct the errors in the following manner:
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(a) Where there is an incoherence betwec

price by the quantity, the unit price
Evaluation sub-committee judges tha
case the total price as presented shall
(b)If the total obtained by addition or

considered authentic and the total corrt
(¢) Where there is a difference between th

shall be considered authentic, unless

sub-detail of the said price, in which

(a) and (b) above.

The amount featuring in the offer sha
accordance with the error correction proce

amount shall be deemed to commit him.

If the bidder who presented the lowest

rejected and the bid bond may be seized.

the unit price and the total obtained by multiplying the unit
eing authentic, the total price shall be corrected, unless the
tit is a Gross Error of decimal point in the unit price in which
authentic and the unit price corrected.

btraction of the totals is not exact, the sub totals shall be
ted.

price indicated in letters and in figures, the amount in letters
the amount is linked to an arithmetical error confirmed by the
tase the amount in figures shall prevail subject to paragraphs

be corrected by the committee in charge of evaluation, in
ure above and with confirmation by the bidder, the said

id refuses the correction thus carried out, his offer shall be

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the

committee in charge of evaluation shall convert the prices of

bids expressed in various currencies into thase in which the bid is payable. The conversion shall be done

using the selling rate fixed by the Bank of
the Special Regulations.

Article 32: EVALUATION AND COMPA

Central African States (BEAC) under the conditions defined by

RISON OF FINANCIAL BIDS

Only offers considered as being in conform
evaluated and compared by the committee i

committee in charge of evaluation shall ¢
rectifying the amount as follows:
a) By correcting any possible error in
b) By excluding projected sums and
featuring in the bill of quantities 4
State supervision where they are
Regulations.
¢) By converting into a single currency

in accordance with the provisions of the
d) By appropriately adjusting any othep

technical or financial basis.

Yy as per the provisions of the General Regulations, shall be
1 charge of evaluation. During the evaluation of offers, the
mine for each offer the evaluated amount of the offer by

ete
acgordance with the provisions of the General Regulations;

Cre necessary provisions for the unforeseen occurrences
estimates but by adding the amount of works done under
ed in a competitive manner as specified in the Special

i

— ¢

© amount resulting from the rectifications (a) and (b) above,
eneral Regulations;

€) By taking into consideration the vaj-io S
authorised by the Special Regulations:

f)  If need be, in accordance with the

Regulations (SAC) by applying the|re ]
lot, if this invitation to tender is launlch
8) If need be, in accordance with t

prices furnished by the bidder for any eleme 'l
verify if these prices are compatible with ﬁhe
the justifications presented by the bidde

Authority to reject the offer.

As well, the estimated effect of price |re
during the period of execution of the contr
Hence, the Contracting Authority reserves th

IO

ates offered by the bidder for the award of more than one
simultaneously for several lots.

ovisions of the Special Regulations and the Technical
ariants, if they are permitted, shall be evaluated according
y|lof the fact that the bidder offered or not a price for the

or all the elements of the bill of quantities and estimates,
Fasks stipulated and proposed calendar. In the case where
Are not satisfactory it may propose to the Contracting

r

ision formulae featuring in the GAC and SAC applied
t shall not be considered during the evaluation of offers.

right to accept or reject any modification, difference or
21




reservation. The modifications, difference 8, variants or other factors which exceed the requirements of
the tender file are not taken into account d uring the evaluation of offers.

Article 33: THE RIGHT BY_ THE CONTRACTING _AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the ght to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at thé Presidency in charge of Public Contracts when the bids have

. - Gri w .
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertaine. .

Article 34: AWARD OF CONTRACT
1

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish & results or request for re-examination. If the Contracting
Authority decides to publish the result§l,§he shall award the contract to the bidder whose bid was
judged essentially in compliance with he Tender File and who has the required technical and
financial capacities to execute the contrz?ét satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in ¢ase of award of more than one lot. In this case, the lowest
l with other lots to be awarded concurrently, by taking into
e case of more than one lot. Hence, any award of contract
nical and financial capacities required resulting from the
ated as the lowest. This is carried out by careful study on
stimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not ‘Inja‘e an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award, it shal consist of:-
* The preparation, thorough veriﬁcation}
procedures defined by the legislation in for
* The winner shall be notified through his
days fulfil the formalities related to the a
proposed contract to the office of the CT)n
study and observations in order for the fix
enter and be signed by the Contracting Au
NB: } |
- In the case where the company does qqt '
chance which shall later on be simp Y @
ranking shall be called in for replace | ent.
- Once the Contracting Authority has sighed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for
the beginning of execution of works ith ’F three (03) days to following notification of the Service

ey
()

pfficial address or public media. He/she shall in two (02)
vards, especially to submit at least five (0S) copies of the
acting Authority for transmission to the tenders Board for
al version to be established, into which the winner shall
w0rity after the finance visa.

Order to start work by the Project Owner. Failure to respect the duration shall be considered
withdrawal and eventual cancellation of| contract. The contract may be cancelled outright in the
cases provided for by Decree N2, 2 18/366 of 20™ June 2018 to institute the Public Contracts
Code. | -

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

bidders concerned who so request. 3
Remarks:

The Contracting Authority shall communicate to any bidder or administration concerned, upon request

addressed to it within a maximum deadline ot;‘ five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bid$.

As well, the Contracting Authority is bound to ‘c dbmmunicate the reasons for the rejection of bids of the
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(a) After publication of the award results,
destroyed, without any claims for com

body in charge of regulation shall be kept.

the Tenders Board for examination| ;

ids that are not withdrawn within fifteen (15) days shall be
[J nsation being entertained. Only the copy destined for the

(b) After publication of the results, the d’é;lf {contract subscribed by the successful bidder is submitted to
a
|

Contracts for prior endorsement. ‘
(¢) In case of petition, it should be addres$
in charge of the regulation of public co

Tenders Board concerned. It must tak
days after the publication of the result
|

where applicable, to the Minister in charge of Public

:} to the Public Contracts Authority, with copies to the body
racts, the Contracting Authority and the chairperson of the
place within a maximum deadline of five (5) working

Article 36: NOTIFICATION OF AN A\‘;.’;A RD OF CONTRACT

Before the expiry of the validity of the b éls set in the Special Regulations, the Contracting Authority

shall notify the preferred bidder by telecopj
bid was retained. This letter will indicate the

the works and the execution time-limit.

\
Article 37: SIGNING OF THE CONTRACT

:pnﬁrmed by registered mail or by any other means that his
Tnount the Project Owner will pay the contractor to execute

The Contracting Authority has a deac‘il

reception of the draft contract examined

successful bidder and where applicable, the e

1e of five (5) days to sign the contract from the date of
by the competent Tenders Board and subscribed by the
orsement of the Minister in charge of Public Contracts. As

well, the Contracting Authority must notify% the successful bidder of the signed contract within five (5)

days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the d
Authority, the contractor shall furnish him wit]

works.

REMARK:
(2)Bid bond to be released to the

Contracting Authority can only take *
attestation for having furnished the Py

advance is refunded.
(b)The final bond whose rate varies |
inclusive of all taxes, may be replace

according to the instruments in force

several guarantee.

(¢)Small and medium-sized enterprises (

nationals may, in place of the gua

banking establishment or first rate fi

instruments in force.
(d)Failure to produce the final bond

termination of the contract under| t

Conditions.

atg of notification of signed contract by the Contracting

a final bond, to guarantee the complete execution of the

tractor upon a written request addressed to the
ace after when the contractor must have proven with
ject Owner with a final bond and/or after the start-off

Y a guarantee from a banking establishment approved
ith the Project Owner as beneficiary or by a joint or

E) constituted of national capital and managed by
ee, provide a statutory link or a bond issued by a
ancial institution approved in accordance with the

ra

Iin the prescribed time limit shall likely cause the
terms laid down in the General Administrative

Article 39: ADDITIONAL INFORMATIOY

This includes the facts that:-
- Only works and services actually

the contractor without exceeding | t

car

marked and executed under the contract shall be paid to
e prescribed quantities. Payment shall be done by

. =

application of unit prices to the quanjtift es and/or volumes of the tasks executed
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hs of the project site shall be carried out by the Project
iof Public Works for Menchum) in collaboration with the
1 of Public Contracts (Staff of the Control Brigade and other
shall be required to give reports on the tasks executed. The
ayments that shall be VISAED (Final Bills) by the Mayor Furu
[ payment into an account opened by the contractor to this

- Control and follow-up oper [
Engineer (Divisional Delegzt
Project Owner and the Delegati
staff as the case may be). The
Project Engineer shall prepare |
awa Council and transmitted |
effect.

- Tasks to be executed are plac
Committee.

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have

dcgess to the entire document pertaining to the follow-up for
proper execution of works, ‘ ‘

d under the supervision of the Menchum Project Follow-up

MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)
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\
DOC
SPECIAL REGULATIO

¥ -

UMENT N° 03
8 OF THE INVITATION TO TENDER ,

7z
-
T

Contracting Authority to furnish specific in formation corresponding to the clauses of the General Tender
Regulations and which must be estabhshedw Or in the contract(s) arising from this invitation to tender.
The following provisions which are specif] c 10 the works forming the subject of the invitation to tender
should complete or where necessary, spec1fy the provisions of the General Regulations of the invitation

to tender. In case of conflict, the provxslon in the following articles will prevail over those of the
General Regulations. ‘

The aim of this document is to help ye Projected Owners or Delegated Project Owners and/or

ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution [of the project shall consist of a number of tasks in the
Construction of a block of two Classrooms ajncl‘ a regular office at Inclusive nursery school, Furu awa in
Furu awa Council area of Menchum Division,North West Region with the specifications as in the Special
Technical Conditions and in the Bill of quan‘tiules and cost estimates. The Contracting Authority
concerned in this invitation to tender shall be the Mayor Furu awa Council. The reference of this tenders
file is |
NO ___ /ONIT/MINDDEVEL/FAC/FACITB/2024 OF ............. 2024 FOR THE CONSTRUCTION OF A
BLOCK OF TWO CLASSROOMS AN A GULAR OFFICE AT GOVERNMENT INCLUSIVE
NURSERY SCHOOL FURU AWA . IN THE FURU AWA COUNCIL AREA OF MENCHUM DIVISION,
NORTH WEST REGION

ARTICLE 02: EXECUTION DEADLINE
The execution deadline for this project sh?]l be ninety (90) calendar days, counting in function of the

date of notification of the service order to starft execution. Hence, bids shall be evaluated on the basis of

an execution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days.

l The evaluation method features in the General Regulations. The execution deadline proposed by the

bt

-

preferred bidder shall become the contractual|execution deadline. For this reason, the provisions of this
article are such that the Divisional Delegate expects net advantages of shorter execution deadline.

Ty

ARTICLE 03: SOURCE OF FINANCING
The source of funding for the project shall lbe the 2024 Public Investment Budget of the Republic of
ision of the Ministry of BASIC EDUCATION, for funding

Cameroon imputed under the budgetary Supery
and assigned to Furu awa Council.

ARTICLE 04: ORIGIN OF RESOURC!'S (MATERIALS, EQUIPMENT AND SUPPLIES)
The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Camer:)o’} Origin in this invitation to tender means the place from

<

where the resource is extracted, cultivated, H»rjo uced or fabricated and from where comes the services.
ARTICLE 05: PRESENTATION AND CO TENT OF BIDS
Bids will consist of three envelops A, B and ( called internal envelops put in another envelop called

external envelope. The content of the three i t nal envelops are as follows:-
1. ENVELOPE A-Administrative docum nts

Administrative documents attest that th% bidder:-
(a) Has subscribed to the declarations laid |clos n by the laws and regulations in force.
(b) Contributes to the development of the natuonal economy.
(¢) Is not in a state of collapse or judicial liqu ation
(d) Is not affected by any exclusion or situ! tion of legislation in force
(e) Has (Bid bond, or Certified cheque, Bank heque, Legal mortgage or Bank Guarantee) established in
conformxty with the model ‘
(P Has given powers to a signatory that enga;g es the whole company.
To this effect, the bid submitted by a blddfi{ shall comprise the following documents that shall be

separated from each other by colour separatqr.;
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Al.  The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1000 I‘(C]:‘rA. (see Model Form N° 01 for the Jformat) -

A2 A Treasury Receipt showing the payq‘nf, t for the tender fee of sixty thousand (60,000) FCFA.

A3 Anattestation of a bank account in the name of the company (enterprise).

A4.  The original copy of a bid security il{l bidder’s name (Bid bond, or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantep of six hundred thousand (600,000) FCFA from a bank
accredited by the Ministry of Fin‘fm ¢ and recognised by COBAC (“Commission Bancaire pour
I’ Afrique Central™) (see Model Form ‘ © 04 for format).

AS. A certified copy of Tax payer’s ¢ J zust bear the current tax regime of the bidder).

A6.  An original certificate of non-bankr tcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit). } I

A7 An original certificate of tax assessmt certifying that the bidder owes no taxes.

A8  An original current certificate froq “‘[ ¢ National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social‘ C ntributions.

A9. A certified copy of certificate of incorporation

Al0. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP).

All. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Model Jorm N°® 13 for format

Al2. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al3. The Special Tender Regulations initialled and signed on the last page. -

Al4. The Special Administrative clauses i i}tlalled and signed on the last page

Al5.  Power of attorney where necessary

2. ENVELOPE B-Technical Documents
Technical offer will contain:-

(a) Information on the qualification of the bidder.

(b) Methodology bearing the constituent c:llen

nents of the technical proposal of the bidder such as:-

f the tasks involved

the accomplishment of the tasks.

nds to accomplish the tasks

f the contract by putting visa on the administrative and
1l Administrative conditions (“CCAP”) and the Special

(i) Methodological note on the analyses ¢
(i) Organization of the company toward
(iii) Planning on which the company dep
(¢) Prove of acceptance of the condition%
technical documents such as the Spec
Technical Conditions (“CCTP”) 1
(d) Commentary on the technical choice of ‘t
To this effect, it shall contain the documenrt§ @

No | DOCUMENT

o

e project and eventual proposal (as the case may be)
ted below placed in that order:

SPECIFICATION AUTHENTIFICATION ]
Attach certified copies of title
deeds, receipts, etc.
NB- The equipments ang tools
must be present at the site during
each phase of the execution
Attach for each person a CV
(signed and dated by the
individual) as well as a certified
copy of highest diploma of each
person concerned. Key Personnel
shall include the Works Supervisor
Works  Foreman and  other
dependent on the bids of the
candidate.
NB-All  key personnel must
present commitment of{
availability duly signed &

£

It shall show clea&ly the means at the
disposal of the ei |erprise to carry out the

job (See Model form N? 12 for format)

B1

Equipment list

|
It shall contain: }
“ Works Superviso
Civil Engineenﬂg
least 3 years’ exbca

: At least a Senior
Technician with at
ience in the field of
construction  or || Civil Engineering
Technician experignce with at least 5
years’ in the building sector.

Foreman: At lea‘gl a BAC F4 holder or
equivalence with || at least 5 years’
experience in the|domain of building
construction.

B2 | Personnel list
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certified by the National
Security Service (see Model
Forms N° 8 & N° 9 for Jormats)

Bids shall be asse
understanding by
operations and the

SS

=

3d based on the technical

the enterprise of the
rganisation intended for

(03) years by th
civil engineering +

()

the enterprise.

=

Methodology/ the execution of wo s, that is, it shall show Date, signature and stamp of
B3 | Organisation clearly the organisation of the enterprise bid dér o tghe etid 6F documentp
of works (methodology of' execution, work schedule,
site installation, supply of materials, works to
be sub-contracted, ||to the use of local
manpower, HIMO ( ‘¢)
Sub Inf : Date and signature of sub-
B4 o s Nl the  sub-contractor contractor (only 30% of the
contracting | (equipment, personnel, references, etc) contract can be subcontracted)
Sitevisit | Sife Visit report| containing  coloured II\)/IE:z:ginzndDif:c-;gne:nd b){NOIl't:
B5 picture(s) of the |Representative of the .
report company conspicuously seen on site Supervisor of the o oty
(see Model form N° 14 for Jormat).
Amount of works, copies of (I
and last pages) and minutes of
3 A : reception or attestation of effective
o O —— List of similar jobs executed in the last three realisation. Include acgessible

enterprise and/or other
ks realised.

telephone number(s) of beneficiary
service(s) to enable verification
when need arises. (see Model Jorm
N° 11 for format)

B7

Technical
specifications

Provided in tender

o~

T

Initialled on every page and signed

and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIKICATION AUTHENTIFICATION
Format to completed and | Signature, date and stamp of bidder.
e The tender letter tender amount| inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in
the price list, that is, the price list | Initials on every page and signed on
C2 | Unit price schedule fin accordance with the model and | last page. All pages must be stamped
stating prices exclusive of VAT | with enterprise official stamp.
in words and in figures
Bill of Quantities and | Detailed cost estimates of the Initials on every page and signed on
C3 ; last page. All pages must be stamped
Cost Estimates works. . : 1
A with enterprise function stamp. =
. 5 Format 1 | be completed
C4 Bob dw}'l Ofumis showing detail breakdown of | Initials and stamped on every page
prices .
prices.
Attestation | | af pre-financing
. y o delivered | by a banking | Date and signature of bank Manager in
C5 | Financial cap Al institution recognised by | charge.
MINFI/COBAC
Note:
- Plans provided with tender file should not be ubmitted.

- The constituent documents of each envelop

(¢")
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- In case of offers for many lots for same . ‘vitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award ffot more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OF FERS)
s====n 0 o

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) [copies, that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3) envelopes,

that is, Envelope A: Administrative Docu ents, Envelope B: Technical document and Envelope C:

Financial document. It shall reach the FL awa Council office, Service of SIGAMP not later than

...... seeeseseenene at 10:00 am local time. The sealed external envelope shall be free of all identification
marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATIO TO TENDER BY EMERGENCY PROCEDURE
NO ___ /ONIT/MINDDEVEL/FAC/FACIT? RO2HOF ..vvseenses 2024 FOR THE CONSTRUCTION OF A
BLOCK OF TWO CLASSROOMS AND REGULAR OFFICE AT GOVERNMENT INVLUSIVE
NURSERY SCHOOL FURU AWA CO INCIL AREA OF MENCHUM DIVISION, NORTH WEST
‘ REGION

b
|
(TO BE OPENED ONLY DURING THE B

fS OPENING SESSION OF THE TENDERS BOARD)
ARTICLE 07: ADMISSIBILTY OF BID :
|

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the requirgd administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They fn st obligatorily not be older than three (03) months or must
not be produced after the signing of the tendgr file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the pjre‘criptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance,

The bid bond which shall only be releas| id l?y the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting

Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidcers shall remain committed to their offers for a period of ninety (90) calendar days from the last

date of for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with
effect from their submission deadline.

NB: The contractor shall during site insta lfltion, present the originals of the respective certified

documents for strict verification of their authemicity.

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Furu awa Counail nternal Tenders Board in a single phase on the ..............
at 11: 00 am local time in the conference hall of Furu awa Council. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be

taken that in case of any ambiguities or dif. crences during opening, only the original shall be considered

authentic, that is, any bid which shall not comﬂ?l / with the requirements of the tender file shall be rejected.

\
ARTICLE 09: EVALUATION CRITERIA
They include:-

n

i
financial documents pertaining thereto shall| be rejected. The following criteria fix the minimum
28

A
|
Presentation of bids shall be subject to verification for compliance of administrative, technical and
al
\
|
\
\
|
\
\




conditions to fulfill to be admitted for ey

luation of bids according to the essential criteria. The non

respect of these criteria shall lead to the xehc:ction of the bidder’s bid.

Offers (bids) submitted after the de dl
Bids submitted in unsealed exterrial

- External envelopes with identificatign

of the said company shall be rejec tEd

- Absence of original or properly o;e' i

than one time shall be given 48 hour,

- False declaration or forged documen

- Absence of (bid bond, or Certified

bid bond not issued directly in bidde

charge of Finance the bidder shall|si

NB: Bid bond or any bid security Jo

enterprise with the names of f(t :

- Execution period longer than prescrib
- Technical evaluation mark less than

- Absence of quantified unit price (onfz

N.B: All documents shall be originals \
authorities or by authorities who iss

(b) Essential criteria l
They are primordial or key modaliti 3$
candidates to execute the tasks forming the s

ine or time limit shall be rejected;

a envelopes shall be rejected,

marks or inscriptions which may lead to the identification

to replace it.

shall be given 48 hours to replace them;

heque, Bank cheque, Legal mortgage or Bank Guarantee) or

I’s name by a first rate bank approved by the Ministry in
ply be rejected.

@ group of enterprises must bear the name of mandated

2 other enterprises mentioned as well.
ed in the Tender file

Y (mon-respect of 75 % of the essential criteria);
P

ion of a unit price in the Jinancial bid).

tquested or certified true copies legalised by competent
[d the originals.

the judgment of the technical and financial capacity of

bject of the invitation to tender. They were determined in
relation to the nature and content of the tasks {o be executed. Hence in the evaluation of:-
(i) Technical documents, the evaluation s all be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distributionof points:
CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6 =
EXPERIENCE OF THE COMPAD Y 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40
NB:
-Any Bid that shall not obtain 70 % evaluation in the technical documents shall simply be
rejected.
-Details of these main qualification griteria are specified in the evaluation grid found in the
Special Tender Regulations (RPAO).
-See Model form N° 15 for evaluation grid
The essential criteria are as in the table bJ OW:-
- Table of content 7
GENERAL PRESENTATION - |Presentation of all documents in required order
OF THE BIDS - QI rity of the documents
- Availability of colour separators

trapsparent JSly-leaf on front cover recommended)
Sb vial Administrative and Technical Conditions present

lity of the binding (spiral binding or slotting with

-

EXPERIENCE OF THE -
CONTRACTOR -

See Model form N° 11 for Jormat )

of contracts realised successfully in similar domain in the
3years

ast % of them in construction domain

es (first and last pages) of at least 3 of the contracts
bing Orders)

ast 3 copies of minutes of provisional acceptance present,
ast 2 copies of minutes of final acceptance present
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Thg

 is, Bidder'’s experience with similar works.

QUALITY OF PERSONNEL
AND MANAGEMENT OF
THE COMPANY

NB-All key personnel must
present commitments of
availability duly signed &
certified by the personnel
concerned

See Model forms N° 8 & Form

Company’s organizational chart

Project’s organizational chart

List of personnel deployed to the project with works Supervisor
eing at least Senior Civil Engineering Technician with at
east 3 years’ experience or Civil Engineering Technician
xperience  with at least 5 years’ in the field of
onstruction

onstruction or equivalent with at least 5 years’ experience in
he domain of construction.

Certified copies of certificate(s) or diplomas of at least the key

ersonnel (Supervisor and Foreman) relevant to the works
oncerned

surriculum Vitae (CV) of the above personnel signed and dated
y the individuals respectively (see Model form N° 10 Jor
ormat).

- ommitment forms of Supervisor and Foreman (see Model
Jorm N°® 09 for format).
That | is)|| Qualification, skills and
personnel relevant to the works.

N° 9 for format

(
I

I

L

I

€

C
Foreman being at least BAC F4 (GCE “A’ level Technical) in
¥

p

)

»

professional experience of key

TECHNIC AL EQUIPMENT = | The list of equipment for the project
- || List of tools for the project

froof of ownership or performance invoices that are to be hired.
Description of equipment (giving mark, registration ,etc)
ividence of normal functioning of equipment

statement of present location of equipment

‘ompliance with technical specifications of the tender file as
uipments and tools vital for the execution of the works.

NB- These equipments and
tools must be present at
the site before and during
each phase

See Model form N° 12 for format

g —

'
S T Sy —
T T )

That is
well as

Q
o et e v e

description of the organization of worksite and methods of
cecution of works with technical details

1e planning (schedule of the execution of works)

e Visit attestation (see Model form N° 13 Jor format).

te visit report (see Model form N° 14 Jor format).

e duration for the execution of the works

nvironmental protection

curity measures on site

\ppropriate technical specifications

ethodological approach and relevance of proposed solutions
work planning and schedule.

-

METHODOLOGY FOR THE )
EXECUTION OF WORKS

e > D T e A LA ) Ot

That is,
as we’

8

(i) Financial Offer, it shall consist of going
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their
for the submission of tenders (offers).

U
—+

ough the bill of quantities in reference to the unit price

offers for ninety (90) calendar days from the deadline set

ARTICLE 11: AWARD OF THE CONTRACT:

The contract shall be awarded to the lpwest bidder who must have fulfilled the administrative,
technical and financial requirements.

v
—_—

ARTICLE 12: COMPLEMENTARY INFORMATION:
ng working hours from the service of SIGAMP in Furu

Additional information may be obtained du
awa Council.




ARTICLE 13: AMENDMENT TO TH !
The Contracting Authority may at any i
amendments shall also be considered in t

the amendments and communicate same t ) companies that bought the tenders file.

NVITATION TO TENDER:

e, amend this invitation to tender. Delays caused by such

e period given to bidders to submit their bids. He shall publish

Furu awa, the

Copies :

- CHAIRMAN, Internal Tenders Board Furu

Council
- ARMP Bamenda (for publication and filin
- Divisional Delegate of Public Contracts M

filing)
- CRIV

- Local Radio House(s), to facilitate publici
- BILL BOARDS
CHRONO

[ (for

=

The Mayor Furu awa Council

awa (Contracting Authority)
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DOCUMENT N° 04
THE SPECIAL ADMINISTRATIVE CONDITIONS
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§
1
i
CONTENT OF THE SPEC IAL ADMINISTRATIVE CONDITIONS
l CHAPTER I GENERAL PROVISIONS
Article 1 Purpose of the Invitation 9 tender
' Article 2 Laws and rules applicable
Article 3 Mode of contract award !
I Article 4 Language applicable to|thd Invitation to tender
Article 5 Funding
I Article 6 Constituent documents of the Invitation to tender
Article 7 Definition and duties
l Article 8 Representative of the Contractor (Entrepreneur)
Article 9 Content of works
I Article 10 Service order and correspOfudence
Article 11 Knowledge of the site, gendral conditions of tasks and residence of the Contractor
' Article 12 Consistency of tasks, Time!limits for execution / time-limits for mobilization
CHAPTER II EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
' Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Insurance and protection|ofithe site
' Article 16 Planning of work and Sub-c Ontracting
l Article 17 Construction drawings and documents
Article 18 Equipment and personne] to|be put in place
' Article 19 Replacement of key persom.rhf:l
Article 20 Modification to structures and temporal suspension of execution
I Article 21 Materials
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
' Article 24 Work phases
I Article 25 Access to the site
Article 26 Duties of the Project Engjnepr
l Article 27 Project site meetings
Article 28 Project record
l Article 29 Putting the site at the disposal|of the Contractor
Article 30 Security measures
1
I




Article 31 Environmental protect1dn
Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance| |
Article 35 Period of guarantee
Article 36 Maintenance during the pkriod of guarantee
Article 37 Final acceptance |
Article 38 Laws governing labour |
CHAPTER IIT FINANCIAL CONDITIONS
Article 39 Amount of the Contract (J vbbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties
CHAPTER 1V FINAL PROVISIONS
Article 50 Risks, reserves and force my jeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into fordg of the Jobbing Order
Article 56 Information to be posted
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cument '° 04

THE SPECIAL A"[JIIL»’IINISTRATIVE CONDITIONS

ICHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the|Construction of a block of two Classrooms and a regular
office at Government Inclusive Nursery school Furu awa, in Furu awa Council area of Menchum
Division, North West Region

|
Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are tho§e in force in the Republic of Cameroon.

Article 3: MODE OF CONTRACT AWARD
Decree N2. 2018/366 of 20" June 2?] 8 instituting the Public Contracts Code.

Articled: LANGUAGE(S) TO BE AI?’F ICABLE IN THE JOBBING ORDER

English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

ArticleS: FUNDING }
Works referred to in the Invitation t“o %‘ender shall be funded through the 2024 Public Investment

v

[

Budget under the supervision of the Ministry of Basic Education.

Article6: CONTENT OF THE JOBBING ORDER
It shall be composed of:- ‘

Title I': The Special Administrative Conditions,
Title IT: The Special Technical Conditions
Title III: The Unit Price Schedule and ;
Title IV: The Detailed Cost Estimates (Con t;ra tor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total|taxes, total with taxes inclusive (ATI) and net to be
payable.
With general reference texts being: -
e LawN °96/12 of 5™ August 1996 relating
® Decree No.2002/030 of 28™ January 2003
Public Contracts Tenders Boards; Modifi
the Public Contracts Code;
*  Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files;
* Decree No.2003/651/PM of 16" April 2003 to lay down the tax and customs regime applicable to
Public Contracts;
o Decree N2, 2018/366 of 20" June 2018 to tﬁay down the Public Contracts Code;
e Circular N° 004/CAB/PM of 30™ December 2005 relating to the application of the Public Contracts
code;
® Order N° 033/CAB/PM of the 13™ February 2007 bearing the general administrative conditions
e Circular N° 002/CAB/PM of 31* Jan 2011 relative to the amelioration of the performance of
Public Contracts system;
e Circular N° 003/CAB/PM of January|31| 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
*  Order N° 22/CAB/PM of 2" February 2011 to lay down conditions for the recruitment Individual
consultants;

o the framework law on environmental management;
2 relating to the setting-up, organisation and functioning of
d by Decree N2. 2018/366 of 20" June 2018 to lay down

L

=

fa—y
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* Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23 February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

e Circular letter N°001/CAB/PR of 19
execution of public contracts. }

* Letter N° 0005193/L/PR/MINMAP/C
financial bids; Total without taxes (T1

®  Order N° 038 CAB/PM of 15t May
contracts.

¢ Circular letter N° 00004077/LC/MIT+
constitution of certain files submitte
Contracting Authorities get copies of :>1T

Circular N° 00000026/C/MINFI of 29th
of Finance Laws, the Monitoring and
Administrative Public Establishments, R,

* Norms in force in the Republic of Camer
Other texts specific to contracting ﬁelds;.

Article7:  DEFINITIONS OF DUTIIJS
For the implementation of the provisi

1. The Contracting Authority is the Mz
of the contract arising from this invita
originals of the Jobbing Order and the traj
to that effect. |

2. The Project Owner, that is, the Mfi r Furu awa Council who shall take part in the award and
follow-up of the execution of the P

project in collaboration with the Project Engineer and the
Control Brigade at the Divisional Dalp gation of Public Contracts for Menchum. '

June 2012 relative to the award and the control of the

of 24™ October 2013 bearing method of evaluation of
) & Total all taxes inclusive (TC).

putting in force model tender files for the award of public

IAP/CAB of 23" July 2014 bearing modalities for the
for signature and certain directives and instructing that
> A4S Soon as opening takes place.

December 2023 bearing instructions relating to the execution
Control of the execution of the Budget of the State,
'Fional and Local Authorities for the 2024 financial year.
hon;

ns of this invitation to tender:

or Furu awa Council who shall be the Signatory Authority
n to tender. He shall be responsible for the conservation of the
smission of copies to ARMP through the focal point designated

. The Authorizing Officer, that is,

Divisional Officer for Menchum, .
reports shall present the state of the la

ayor Furu awa Council who shall address to the Senior
odic reports on the partial payments made, if any. These

Encement of works, the financial situation (payment of the

deductions) as well as the difficulties met during the execution of works.

4. The Contract Manager, shall be tl'el
shall in collaboration with the Projeqt !
Contractor and ensure the technical speci

in maximum every two weeks, reports
5. The Project Engincer is the Divisi ona

charge of approbation of execution doctl
of the works. He shall as well ensu
Administrative Conditions and prepare
6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of - he execution of the specifications of the contract(s) as per its
attributions and channel technical ady 1:es to the contractor through the Project Engineer and

Project Owner. It shall within a ma)iml‘nm of seventy two (72) hours forward to the Contracting
Authority a report of each control missi

On carried out.
Article 8: REPRESENTATIVE OF TI CONTRACTOR

8.1-Within fifteen (15) days that follov( the date of notification of the service order to begin work,
the contractor shall confirm the site [foreman who shall have the right of representation and
sufficient authority to direct the St Signed by the contractor, this confirmation shall be
addressed by letter to the Project E 1gineer copying the Contracting Authority. Within 8 days,

the confirmation shall be considere approved if the Contracting Authority does not give
objection to it.

—
o
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8.2- For the execution of the present
Divisional head quarter of the I'u

—
—

nj ‘itation to tender, the contractor "elects Residence in the Sub
it awa Council ". In case of change of domiciliation without

informing the administration, all notifications destined to the contractor shall be addressed care

of (¢/0) the Divisional Officer fo
That is, within ten (10) ce
contractor shall be bound to

"=

>
-

—

F Jﬁru awa Sub Division of execution of the project.

ar days following notification of the service order, the

nsure the foreman who shall have sufficient powers for

g
representation and decision to lead|the works is permanent on site. Information on the presence

of the foreman on site shall be ad

ressed by letter to the Project Engineer.

Article9:  CONTENT OF TASKS TO

BE EXECUTED

The tasks which form the subject of
Conditions. }

Article 10:

is invitation to tender are spelt out in the Special Technical

Service Order |
Exception of Service Orders patterning t

other services shall be signed by the Cdnt
start works by the Project Owner relating t

NOTIFICATION/SERV[C ORDER AND CORRESPONDENCES
|

warnings and remedial actions during the guarantee period,
cting Authority in at least five (05) copies and notified to
the normal execution period of works. The Project Owner

shall transmit copies of the notified Seryice Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatb Organ.

REMARK: The Contracting A uthority sh

i I have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.
|

Within fifteen (15) days following the n

works, the contractor should obligatorily| d

director, the works foreman endowed with p

modification of the technical bid can only 1a

ification of the administrative service order to commence
ignate on the approval of the Project engineer the works
ers of representation and decision to manage the site. Any
place after a written approval to the Project engineer.

Hence, Service Orders on warning noti¢es will be signed by the Project Owner and transmitted to the

contractor with copies to the Contracting

Contracting Authority and Project Owner.
Contractor acknowledges having received.

actions during the guarantee period shall F
|
|
|
|

Correspondences

All communication between the parties ((

thority and the Project Engineer while those on remedial
igned by the Project Engineer with copies addressed to the
ny of such Service Order shall only take effect when the

ontracting Authority, Project Owner, Contractor, Contract

Engineer, Project Manager, etc) relating to tfkﬂe execution of the contract shall be exclusively by writing.

They shall be sent by mail, telegrams, telex ‘
the appropriate addresses indicated by t ‘

X, e-mails submitted against acknowledgement of receipt at

parties to this effect. It shall hence be prohibited any

e
communication between the contracting autﬂnm‘ity and the contractor relating to the execution of the work

which is not confirmed in writing

The contractor will address all written nohiﬁcations or correspondences to the Project Engineer with

copies addressed to the Contracting Authority

nd Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within [which to give observations on all Service Orders received.

The fact of giving out some reservatio
;

Orders received.

Article 11: KNOWLEDGE OF THE

ns does not free the company from executing the Service

ITE, GENERAL CONDITIONS OF TASKS AND

S
RESIDENCE OF THE CONTRACTOR
to

The contractor (entrepreneur) in order

have at his expense visited and acquaime;

make concrete performance proposals shall be expected to
d|himself with the project site, the effective tasks to be

accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of

tasks to be executed, the type of materials
necessary facilities, and also the following:-
- The general conditions of execution of task

=t
-

b be supplied, ways and means of access to the site, the

and in particular the specific needs.

el
o
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- The proper physical conditions of the pro
met on the surface or likely to be met und‘F

- The local, normal and exceptional meteor
erosion, the possibilities of flooding and the

- The local conditions, particularly those of stipplying and storage of the materials.

- The means of communication, transportati , and the supply of water and electricity.

- The poss1b111ty of sufﬁmently prov1dmg th uahﬁed manpower.

t site (the nature of soil, the nature and quantity of materials
ground, etc).

logical and seismic conditions: their consequences (water
position of the water table).

- The possible presence of nearby enterpn se
- The obligation to conform himself to th
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order-to start
execution be bound to take up residence <:lo to the work site. Failure to comply with this obligation or
to indicate his new place of residence by wri *ng to the Project Engineer, any notification addressed to his
company shall be validly done in the office|of the Mayor Furu awa Council where the project is being
executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of zm‘y mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own|cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of pr;vlminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification %ol' the service order to start execution be carried out by

Commission comprising of: |

e The Project Owner or his Rep

by

fesentative Chairperson
e The Contracting Authority (CA) or his Representative---------------- Member
® The Project (Contract) Enginegr or his Representative-------------- Secretary
e Control Brigade MINMAP Observer
e DD MINEPAT-Menchum. .. Jl....c.ooviiuiiiiiiiiiieiiieeciceeae, Member -
e The Contract Manager ..... L Member
e The Contractor : Member
e The village Chief or Represe;n MU . Lonmmmssmsasssansed Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by
2/3 of the commission members on site as well.

-If within fifteen (15) days from}n date of notification of the service order to start execution
site installation is not carried |ou rl the Contractor shall pay penalties of 1/5000" the cost of
the contract (ATI). l

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract. |

-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of ex"ec tion. The installation material shall become the property
of the Beneficiary Administrdn n because the material has been paid for in the cost
estimate contain the contract. ‘

[CHAPTER Ii: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE|WORKS, TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION :
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The tasks that form the subject of the present invitation

bill of quantities estimated for the Constru
Inclusive Nursery school Furu awa in Fur
Time-limit

¢ Transfer of networks and traffic maii

* Supply of materials;
* Realization of tasks;

to

tic n of a block o
a Council are
execution cover
itenance.

tender, consist of all works foreseen in the
ftwo classrooms and a regular office at

a, Menchum Division, North West Region
Se

Under no circumstances shall the durhtion for exegution exceed ninety (90) calendar days except

in the situation of Force Majeure. Sine
year cannot undergo price revision, price

project.

Time-limits for mobilization shall
work. Within this time, the contractor

Article 13: OBLIGATION OF THE

. &%

revision shal

!

1g Authority] s

a contract whose execution duration is maximum one (01)

I not be tolerated during the execution of this

rup as from the date of reception of the service order to start

shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracti '

ignatory of the contract.

CONTRACTING AUTHORITY

The Contracting Authority (CA) sha
ensuring that the contractor submit two

photocopies of the registered contract within
date of notification of the contract otherwi se he/she (the can

distributed as follow: -

* One original copy to the office of thé Contracting Authority

* One original copy to the office of tll? 1

*  One photocopy to the office of the
by the CA)

¢ One photocopy to the Divisional D
and

* One photocopy to the office of the

Article 14: ROLE AND RESPONSIB

It

. ——
o

original cqp
a maximum

.

=

o}

e

ntrol Brigade,

qls

~

ontract Managgr

Y OF THE

ake all necessary measures to facilitate the execution by

(02)

ies of the registered contract and three (03)

duration of twenty-two (22) days as from the

tractor) will be sanctioned. The copies will be

Regulatory Organ (copy to be given by the CA)

D.D. MINMAP Menchum (copy to be given

ation, MINEPAT Menchum (copy 1o be given by the CA)

(copy to be given by the CA)

CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Co
contract and three (03) photocopies of the
above and submit a copy each of an orig
contractor has as mission to assure the exe

accordance with the rules and norms in for
administration, for the organization and the c

used by him, their perfect adaptation to the

n
be executed in accordance with the plans and

art. To this effect, the contractor shall take
staff,

Hence:
*He shall within the thirty (30) days from d

itr
FE g

copy to tt

o

Hence, the
duct of the
ds of the sitp
chnical speci

the Chief of Service of the Contract for appra

made on the execution program. As well,

{ delays after]
ese penalties sh

acting Authority two (02) original copies of the registered
stered contrztct to be distributed as stipulated in Article 13

7in ¢ Project Engineer and Project Owner. The
c{,l n of tasks under the control of a Project Engineer and in

contractor is responsible with regard to the

site, the quality of the materials and supplies

and the good execution of tasks. Tasks will
fications, that is, according to the rules of the

measures to provide all necessary means to hire competent

f notificatign of the service order to start work, submit to

oval an execution program otherwise he shall pay penalties
amounting up to 1/5000" of the contract_‘ amount (ATI

penalties shall equally be applied in case

for every calendar day of lateness. These
the deadline attributed for corrections to be
all be applied on any stakeholder who delays

the process of approving the execution prbg am submitted or who carries out abusive rejects of the
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11 the exec

execution program; In no circumstance sh

times. ‘

*He shall fulfil his fiscal duties to the staff deloyed for
an installation and ensure the organizatioh

people on the site;
* He shall be held responsible therefore fo

site because of his works until the end of the
*The contractor shall be held fully responsi

his staff, third parties, agents of the Prc

arising from this present invitation to tend

*He has the obligation to put back to its
execution of the project;

NB:
-The contractor remains responsible for
Sub-Contractors. It is his responsibility

the Sub-Contractors whose contribution is

-Regular site meetings shall be held at the\

Foreman at site meetings shall be obligatanE. To this eff
shall be available to the project engineer an

n/land material

-The contractor shall put in place all hu

f the site, tl

period of g
e for accide
2ct engineer,
, during the
inal state th

‘ssure the ¢
J‘IFcessary to b
itiative of th

| contractor’

within the prescribed time-limits.

Article 15:

INSURANCE AND PROT

ICTION OF

ntion program be rejected more than two (02)

he execution of the tasks and shall put in place
lereby guaranteeing the security of supplies and

y damage that may occur on the material and people on the

harantee;

nts and damages of all nature that may occur to
his material for the realization of the contract
pxecution of the tasks;

e surrounding environment damaged during the

¢ totality of fxe site including interventions of his accepted

ordination of the activities of the suppliers, of
1im for the different working groups on site.

e Project engineer. The participation of the site
ect, the contractor shall keep a site register that
5 representatives.

resources necessary for the execution of works

THE SITES

Civil liability

The contractor shall prove that he has taken out an

caused to third parties |

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under th
issued to the contractor by a company appr

¢

Within fifteen (15) days as from
execution of works, the contractor shall pr
Contracting Authority an attestation fra

premiums and contributions relating to this
suspended without suspending the executi%

the contract the Contractor has not complie

Protection of the site

[
|
The contractor shall be bound to en
shall make sure that the populations stay a
shall be held responsible for any accident tlﬂ‘

Ten-year guarantee

It shall be managed by the Civil Cad

Article 16:

o

S

ﬂ; date of n

insurance policy for damages of all sorts

project shall be covered by a comprehensive risks insurance
ved by the competent authority.

ptification of the contract before the start of

t to the Contract Manager for approval and reporting to the

an insuranc
nvitation to

e company attesting to the full payment of
ender otherwise all execution activities will be

deadline. After two months from the date of notification of
1,/the contract may be terminated.

sure protection and safe-guarding of his construction site. He
y from the site, notably by demarcating the site clearly. He
afimay occur on the sites and affecting the populations.

ND SUB-CONTRACTING

PLANNING OF WORKS A
I

39




Within ten days from the date of not'!ﬁc
submit to the Project Engineer the progr:

important modifications to this program wil

contractor shall constantly update the ?jl

prior agreement. It shall be established eve

the state of advancement of works to be ser;lt

The contractor may assign execution olf‘
he mentioned it clearly in his bids in ternims;

and percentage of the initial contract

subcontracting to a third party for the e ;c
from this invitation to tender shall be subord

tion of the service order to begin works, the contractor shall
of works (planning) in five copies for approval. The
ing of works, considering the advancement on site. Any
only be applied after having received the project engineer's
month end at the contractor’s diligence and at his expenses,
0 the administration in seven copies.

‘ of the contract to one or several sub-contractors provided
ﬁqualiﬁcati ns, references of the Sub Contractor envisaged

nt and its|additional clauses to be sub contracted. All
}ion of a part of the works foreseen in the contract arising
ated to the prior authorization of the Contracting Authority

at a maximum of 30% of the initial contrfx;c amount and |its additional clauses. This authorization shall

not free the contractor from any of his contr

contractor is in order with Cameroon’s Adm
the main contractor. Non-compliance w;t};

contract. Sub-contractors shall fulfil the s }

shall execute the works under the sole and fu

Whatever the case, before the Contract
the discharge of the contract as per the contr

Remark: Penalties of 1/5000 the initial

delays from seven (07) days and

Article 17: CONSTRUCTION DRAWI.

tual obligatjons. The contractor shall see to it that the sub-
istration. Sub-contractors shall fulfil the same conditions as
e above provisions shall give rise to termination of the
technical and financial conditions with the contractor. They
responsibility of the main contractor

Authority, the contractor shall remain solely responsible for

ual obligations.

ntract amount shall be applied on any stakeholder who
e the process required to validate the subcontracting.

GS AND DOCUMENTS

Detailed drawings and other documents|ne
contractor based on the documents of the tendg

These drawings shall be submitted to the
of any work. Designs shall be checked and Co}
them to the Contracting Authority at least eig

days, the Contracting Authority shall make
this deadline, the Contracting Authority shal

The approval of the Contracting Authori
Engineer for designing and executing the work

Before the provisional acceptance, the coﬁt
of the working plans for the works actually do

That is, plans of details and other necessa
by the contractor on the basis of the technical

the project engineer three (03) copies of the
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSC

essary for the execution of works shall be drawn up by the
file.

ontracting Authority at least ten (10) days before the start
pleted, if necessary, by the contractor who shall then give
t (08) days before the start of works. Within seven (07)
remarks and observations known to the contractor. A fter
considered|as having given his approval.

h

Y shall in no| way reduce the responsibility of the Project

ctor shall fyrnish to the Project Engineer three (03) copies
e including a clear original copy.

documents for the execution of works will be established
le. Before the final reception, the contractor will hand to
ans of works|really executed (“plan de récolement”) called

EL FOR THE PROJECT

The contractor shall undertake to

Lilize the human and material resources necessary for

satisfactory execution of works as required b)% e Special Aministrative and Technical Conditions.
|

Any amendments to this invitation t
Contracting Authority. In case of any replé
with personnel of at least equal competence
of equal performance and in good working ¢

nder shall be subject to the prior written approval of the
ent of perspnnel, the contractor shall replace personnel

‘plliﬁcations and experience) or in case of equipment, with

ondition.
|

Whatever the case and except in cas?e f force majeure, the contractor shall not replace more

than fifty percent (50%) of his personnel
the contract.

without being [liable to the procedure for termination of
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If the Project Engineer requests f or
recorded by both parties, the contractor shall

Article 19:

REPLACEMENT OF KEY PERSONN EL

the replacement of a worker for serious misconduct duly
mmediately|replace the said worker at his Oown expense.

‘ all in collaboration with the Project Engineer verify and be

The Chief of Service of the Contrac
sure that the key personnel (supervisory sta

contractor and in case of replacement, the qu
of the staff replaced in terms of qualiﬁcat‘i

shall attract penalties of 1/5000% the cos

validation of the new personnel. The unit ‘p
initial price. However, in case of any accident or illnes
personnel in question without delay and|in

Authority through the Chief of Service of
shall be borne by the contractor and shal
apply for situations of force majeur such
personnel or in a situation duly recogni

) on the exe¢ution site are those mentioned in the bids of the
ities of the personnel proposed shall at least be equal to that
» eXperience and competence otherwise such replacement
t|of the contract (ATI) independently of the procedure for
ce of the ngw personnel shall be more by 25% that of the
, the contractor shall immediately replace the
rm the Project Engineer, Project Owner and Contracting
¢ contract. The charges emanating from such replacement
bt interrupt execution. Hence, the above penalties shall not
§| incapacitatipn of personnel due to accident and death of
d by the procedure spelled out in Article 50 of these

|
1
t

>

Administrative Conditions.

Article 20:

MODIFICATION TO STR CTURES

During execution, the Contracting
suppressions and additions to the structur
financial incidence necessary for the prope

shall be the subject of additional clauses and
indemnity whatsoever, apart from those provic

Article 21: MATERIALS

The contractor shall, at his own exper
execution of works if it is incumbent on him ta

The materials shall comply with the

and trials that the Project Engineer may pres

The contractor’s means of control, put
carry out the extraction, preparation or produc

constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY

- Authority shall reserve the right to bring any changes,
¢ @s well as possible suppressions of some works without
I eéxecution an successful outcome of works. However, this
shall not entitle the contractor to claim compensations or

ed for in the Special Administrative Conditions.

F S5

-

se, look for extraction sites of materials necessary for the
supply materials.

Special Technical Conditions. They shall be subject to tests
cribe in accorddnce with the specifications of the contract.

[
in place by
tion on site,

him at his own expense, shall enable him to
as well as on the construction site, to ensure

<2

RUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right tojorder in writjng:

1) Removal from the site within forty-eight (48) ho

with the specifications of the con
following laboratory tests.

\
|
2) Proper demolition and reconstructio

compliance with the requirements o
the materials used.

In case of non-compliance, expenses shall Je ¢

In the case of compliance, the control engineer
presented by the contractor or supervisor and t

reports shall be verified by works contract ac

s of all materials considered non-compliant
act and their replacement by the right materials approved

-

n of any strycture or part of structure considered non-
P the contract, with regard to the mode of execution as well as
|
|

o v

:arged to the{contractor.

all issue a compliance certificate based on the file
existence of a compliance certificate and pre-acceptance
ance committee or by the follow-up and technical

validation committee in before deciding on the acceptance oflthe works or studies.

Article 23:  RIGHTS AND PATENTS
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The contractor shall, if necessary,
applied or intend to apply. He shall pa;
against any legal proceedings in the matte

o
02

ree with owners or holders of patents whose processes he has
1e required foyalties and protect the Contracting Authority

T B
o5

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his-bid so
as to make control easy and meet the duration stated in hi$ work plan.

g

Article 25: ACCESS TO THE SITE

The Project Engineer and any ot 1e1| person authorized by him may, at any time, have access to
works, on the site, to workshops and a‘n work place, as well as any place where the materials,

manufactured products and tools used for warks come from.

Moreover, as part of the duty iOF checking |the effectiveness of works, duly mandated

representatives of bodies in charge of paymlent shall have access to the site and to any information
necessary for the achievement of this mission,

Article 26:  DUTIES OF THE PROJECi ENGINEER

The duty of the Project Engineer i% 0 ensure that works are executed properly and in accordance
with the terms and conditions of the contract) The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authg rity or order|any significant modification to the structure to

be constructed. The Project engineer sh ave the power to prepare and sign orders for technical
services.

-

11
At the request of the Contractor and roject Engineer, counter-records may be drawn up to fix

l quantities for some structures. Such records|shall be ne¢ded in case a structure may not be measured

again.

- Ensure in collaboration with th
within seven (07) days other
shall be applied on him;

- Controlling works on the site to‘ ensure that they are advancing in accordance with the agreed
schedule of execution; |

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving th implantatni;)n of works, as each implantation shall be
subject to an approval report signed by the Co racting Authority and the contractor;

- Controlling and approving origin Tf materials and compliance with the terms and conditions

Pontract Marjager, the approbation of execution documents

rds
|
The Project Engineer shall have the followiTgr duties:
e (
vise Administrative Sanctions as per the regulations in force

of the contract; |
- Making a daily statement on works
- Controlling the detailed accountF
the contractor; ‘
- Proposing solutions or specificati
- Making proposals for preparati
Authority at the request of the ¢ ‘
Article 27:  PROJECT SITE MEETIN:

Project site meetings shall hold on I Q lar basis at|the initiative of the Project Engineer. Since it
shall be a works contract, project site meeting|shall take pldce every week during which the report of each
meeting shall be signed on the site by the jart icipants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running |of the operations. The contractor shall be bound to attend

and supplief presented by the contractor:
nd provisional monthly statements on works submitted by

s about works underway to the foreman or contractor;
* of provisional or final acceptance to the Contracting
actor;
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Lo

these meetings. Refusal to transmit the repott shall attradt penalties of 1/5000" per report, the cost of the
contract of the Project Engineer as the cage may be.

Article 28: SITE RECORD
A project record shall be kept by the

contractor’s representative.

On a daily basis, entering in this re

* Administrative procedures relatin
trial results, daily statements);
Weather conditions;
Receipts of materials and authorizations of all sortg;
Incidents or details of all sorts hav 1g some interest with regard to the future handling of the
structures or the actual duration of warks;
Works done during the day, the personnel and material used;
Works progress;
Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;
e Official visits.

The contractor may also record incidents or ré arks that are likely to give rise to complaint on his part.

This record shall be countersigned by |the Project Engineer and the foreman following each visit to
the site, and visaed after each project meetings. For any dlaim that the contractor may make, only events
or documents mentioned in due time in the bl ject record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this joutnal or to forge it, shall give rise to sanctions.

Whatever the case, the contractor shall not||‘ake advantgge of the impossibility to consult the project
record.

7
-~

ontractor and put at the disposal of the Project Engineer or

Q

ourri it shall include the following details:
to the executipn and settlement of the contract (notifications,

uQ

¢ e o,

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures neces ary for the |execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only

on premises approved by the Project Engineer in agregment with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the ladministrativie or traditional authorities of the locality shall
put at the disposal of the contractor, free |0 charge and for the duration of works, the State private or

public property necessary for the project. §ﬁate property [put at the disposal of the contractor shall be
cleaned at the end of works.

- @

Article30: SECURITY MEASURES |

The contractor shall have the duty
security, fence and guarding device necessz
Engineer

—
o

supply and| maintain, at his own expense, any lighting,
for a proper ¢xecution of works as demanded by the project

Article31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to com y with instriments governing environmental protection in

the Republic of Cameroon and notably Framework Law| No. 096/12 of 05 August 1996 relating to
Environmental Management.

=

=
2

He shall particularly comply with the
protection.

Article32:  CLEANING OF THE SIT

=

Special Technical Conditions relating to environmental
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Cleaning of the site includes dispo

performed within thirty (30) days as frorp

documents (“décompte”) or latest before aﬁ)

|

Article 33: OPERATIONS REQUIRED B
\

———

| of structu €s, equipment, materials and debris. It shall be
he date of cceptance, that is, before signing the payment
roval of the general and final statement of works.

FORE ACCEPTANCE

The Contractor shall request in writin

(pre-technical acceptance) before technical
following operations:
Controlling the quality and quanti 37 of

Carrying out trials provided for byt.e
Recording the possible non—execuudn
Recording the folding up of the ins.tél
Recording the completion of works;

Recording the quantities of works aqﬂ

agreed date shall be communicated to the
technical acceptance shal] be composed of:+ |

- Project Owner or Representative

= A Representative of the Contracting

= The Project Engineer or Representative

- Control Brigade MINMAP. ... ..

- The Contractor

c--oo-.--.-o-----.----c-.‘--

................

- Contract Manager (DD MINEDUB). . .

, |

Remark: The technical acceptance report s
signed by 2/3 of the commission }

the end of execution of works.

Ll
e
\
counts of calendar days overruljz ‘s

delay of technical acceptance caus

that was agreed upon and commu

calendar days overrun,

Article 34:

After technical acceptance, the Contra

|

act
Owner with copies to Project Engineer and Cofn
Owner by the Project Engineer and the date for

Contractor. The Project Owner shall then j~vit

- The Project Owner or Representative, | ..

- The Contracting Authority or Represer
- The Project Engineer or Representative
- The Contract Manager (DD MINEDU]J
- The Stores Accountant Fury awa Coun

v

o
S —

W

|
i
ACCEPTANCE (Pro visional acceptance)

F

- Control Brigade MINMAP

.............

- The Contractor...................... ,
- The Village Chief or Representative ...,

During acceptance, the committee shall

‘Special tech
of works provided for under the contract;

lly executed.
During this pre-technical acceptance, 1#1

tasks to be accomplished before the date. (J‘f

technical acceptance by writing to the Project Engineer

0

afive..!.....l. .

.................

).
... 88 ...

Ing to the Projgct Engineer, the organization of a technical visit

acceptance. The visit shall

include, among others, the

the structures constructed;
ical conditions;

tions and cleaning of the project site;

e Project Engineer may identify reserves and recommend
technical acceptance. The Contractor shall request for
with copy to the Contracting Authority. The
her technical committee members. The commission for

--------------

........................................ Secretary
....................................... Observer
Member

.................................................

....................................................

ed by the Project Engineer on the site and
ite as well. Technical acceptance shall mark
tractor was already within the penalty zone,
he day of technical acceptance. In case of
more members of the commission, the date

members shall mark the end of counts of

‘embers on
e, if the Co
all stop on
by one or
icated to al

or shall request for acceptance by writing to the Project
racting Authority. It shall be recommended to the Project
it shall be agreed upon based on confirmation from the
members of gcceptance committee made up of:

—

.......................................

Chairperson

Member
Secretary
Member

........................
.......................

.....................................
................

...................... Observer,(if need be)

..............

examine the reports of the pre-technical and technical

acceptances and carry on the acceptance if appropriate. The $ecretary of the committee shall draw up a

report which may declare either of the following:

(1]
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* Refusal of acceptance of works;
* Acceptance of works with reserve;

* Acceptance of works without reserye.

Remark: A reception report shall be pre‘flﬂ:ed by the Project Engineer on the site and signed at least

by 2/3 the commission member:

Article 35: PERIOD OF GUARANTERE

This period shall last for twelve (12) months as from

of guarantee concerns works relating to the

n site as well,

the date of provisional acceptance. The period

structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the |Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expense repairs in due tifne of any disorder that may occur as a result of

defects in the structure. Hence, before the |

ntracting Authority, the contractor shall be responsible for

any disorder that may occur to the structur:e except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs id# tified by the| Project Engineer and/or Project Owner. A fter
this deadline, the Project Engineer shall haYe the right to have the repairs carried out at the contractor’s

expense.

Article 37: FINAL ACCEPTANCE

|
After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptan;ce if appropriate. The final acceptance shall give rise to an

acceptance report signed on the spot by all the parties.

acceptance

The Acceptance Committee shall be made up the [same personalities as in case for provisional

During final acceptance, the Secretary |of]the committee shall draw up a report which may declare

either of the following;

* Refusal of acceptance of works because of reserves identified;

* Acceptance of works without reserve.

* In case of refusal, a time limit shall be given by the| committee, during which the contractor shall
accomplish the reserves and request} the Project Engineer to off-lift of the reserves for a new

acceptance to be carried out.

the members on site as well,

1
Remark: An acceptance report shall be pref)mved by the Project engineer on the site and signed by 2/3
1

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the lawsl governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contrdct. As far as possible, he shall give pride of

place to Cameroonians during recruitments.

If]in Cameroon, these laws, regulations, administrative and

fiscal obligations in force are changed after tﬁe signature of|the contract, the eventual costs will be borne

by the contracting parties.

(CHAPTER IIT- FINANCIAL CONDITIONS
|
Article 39:  AMOUNT OF THE CONTRACT
The amount of the contract R diHb.. Rt ... Frahcs CFA, ATI) shall be stated in the detailed

cost estimates, on the flyleaf and on the sign

1Ie page. The detail cost estimate shall include total without

taxes, Value Added Tax (VAT), Income tax (

payable.
Article 40:  PRICE CONSISTENCY

[R), total taxes, total with taxes inclusive (ATI) and net

—————
>
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The Contractor’s prices stated on the
basis of the economic conditions prevaili
of submission.

The contractor shall be considered a
execution of works and all the condition
been to the site before submitting his bid,

the nature and quality of the land
transport and access conditions to
constraints relating to the geogray
water regime and rainfall in the ar
presence or absence of a Develop
The amounts of the price list compri

indirectly in the execution of works, includi

travelling expenses.

They also comprise the following heac

* Conveyance, assembling, mainten

offices, laboratories, possible quarry
Conveyance, supply, storing and tr
Maintenance of existing structur
invitation to tender;
Prospecting for sources of material
Measures aimed at reducing direct
Maintenance of structures during thé
Insurance including civil liability; ||
Insurance charges for the project;
Financial charges and overheads fo
Remuneration for profit and unkno

the Special administrative conditions or
may be brought in the volume of works, in
actually executed; unit prices of the unit pr

Article 41: SUB -DETAILED PRICES

‘The contractor shall have provided in
with the rules in force and stating details o
the assembling, maintenance, dismantling,
miscellaneous charges, overheads, incident

Article 42: ADDITIONAL WORK

)

ans

en

i
Prices on the price list shall include al th

e
cre
e

it price sched
the Repub

site at any [
situation of

project;
factors.
e execution

ule shall be considered as having been set on the
ic of Cameroon during the month preceding that

knowledge of all the constraints relating to the
ence this execution, as he must have personally

veriod of the year;

works;

risk of flood ;

| in the village.

nses of the manpower participating directly or
and allowances, insurance charges, wage bill,

g and folding up of all the structures including
kshops, accommodation etc;

e materials, ingredient, fuel, lubricant, etc;
execution of the contract arising from this

ring , drainage of deposits;

mpacts;
rantee;

¢

Special tec

!

1
D

harges whether or not they are provided for in
ical conditions. A modification of quantities

asing or reducing it, irrespective of the volume of the works
ist shall be gpplied.

bid, the price sub-detail schedule drawn up in accordance
¢ amount off charges, allowances and manpower as well as
reciation of|the structures, tools and equipment as well as
xpenses and profits.

VARIATION IN THE VOLUME AND NATURE OF

WORKS

In case of increase of the volume o
bill shall be accepted on additional works e

Unit prices of the Price Schedule
validation of these prices shall give rise to
provided for in the unit price schedule or th

Article 43: PAYMENT

Within the meaning of the security

(a) The Contracting Authority shall
the payment documents (“decom

re
the following definitions of duties shall apply:

Mo B B

C

3l
1

11 be appli
dditional cl

g

ak

-

);
46

>tailed estimd

me laid dow|

e sure all ta

ks or structures not provided for in the contract, no extra
ted by the cpntractor unless a Service Order issued.

if the additional works are accepted. The
se. Shall be considered as new, any price not
ites of the contract.

n by Decree N©. 2018/366 of 20* June 2018,

Kes appear on the contract and are deducted in




* Mode of payment of works executed

(b) The Mayor Furu awa Council
effected (FINAL BILLS);

(¢) The Municipal Treasurer Furu

(d) Security shall be subject to the JJ

(€) Payments shall be done by ban

(f) The contractor may obtain per’
spread out during the term of the
|

(g) Each payment on account shal

I visa the p

—

l lude a part

ic payments on account. This
ontract in several periodic installments

ayment documents before any payment can be

Council shall be in charge of payments;

public contracts and
periodic payments may be

corresponding to building materials bought for

the execution of the works and

taking into account the prices

payment on account cannot be ta
Project Owner or the Project En#'
In respect of the above:-

In view of the application of the |
June 2018, the contractor shall be paid thr
schedule for tasks actually accomplished. ]

The Project Engineer and the Con
and setting the quantities achieve
contractor and entered into the jo

give right to payment;

|
Not later than the fifth (Sth) of the

the contractor shall furnish to
provisional monthly accounts;

After completion of works and vY

contractor shall, from the joint 1

out which shall sum up the amoun
draft final account which shall be
submitted by the contractor for +
approved by the Project Engineer

serve for making out the final
conditions as those defined below

At the end of the period of guarante
account which shall be countersigs

guide on how this account shall
who shall depend on how the
period;

The signing of the general and fin

#e on site.

he amount for these materials is obtained by

om the subtdetails. Materials having been the subject of

%.n away from the site without a written authorization of the
eer.

n collateral| prescribed in the Decree N2, 2018/366 of 20t

accounts drawn up by applying the prices on the unit price
der to realize this:-

Ector shall periodically draw a joint statement summarizing

and record for each heading. Works executed by the
ost sheet give entitlement to payment on account (bill) may

onth following the month when the work was carried out,

¢ Project Engineer seven (07) copies of three draft (03)

5) days following the date of acceptance, the

rds, draw the draft final account of works actually carried
 that he can|claim as payment for the works executed. The

¢ summary |of the periodic statements of account shall be
ification and approval by the Project Engineer and once
draft final

ating to drawing of monthly accounts;
e, the Project Engineer shall draw up the general and final

led by the contractor and the Contracting Authority. The
c*.Itstablished shall be provided by the Contracting Authority

tractor respected his commitments during the guarantee

bind the parties and put an end to|th
Default interests shall be paid by s

The currency of the tender and pa

The bill of taxes will be paid intc ;

the contractor in such a way that

shall be paid in the public treasury.

Upon presentation of an account
stamped original copy, the Projec
Authorizing Officer (Mayor furu
order for payment and transmit to
the State of Cameroon for payme;
information on the credit card;

Each request for payment shall

account without reserve by the contractor shall definitely

‘contract, exc¢ept for issues concerning default interests;
>ment of the|lamounts owed;

Int shall be the CFA Franc.

state coffefs. Only amount without taxes will be paid to

% shall be paid in the account of the contractor and 1.1%

n up by the contractor in seven (07) copies including the
gineer shall after verification finalize and transmit to the
Council) who in turn shall verify and sign as a means to
Municipal Treasurer- furu awa Council who shall commit
) be carried out as defined in the contract in respect to the

oo

¢lude the follgwing documents:




¢ Seven copies of the final ac
* Seven copies of signed Stat

* Acceptance report signed b

unt mentiongd above;

ents of work done;

3 the members of the acceptance committee;

* Report of execution of work (“attachement”) signed by the Project Engineer and bearing

the visa of the authorising o

* A copy of the following

Authorities and dated less he

> An attestation of non-i

A location plan

A Taxpayer’s card;
A Business licence;

A clearance attesting

V V V Vv v v

An attestation of
incorporation;

An attestation of localisation;

=

Cers

o

cuments making up the tax file certified by the relevant
three (03) months:

~-indebtedness;

to[the payment| of taxes;

splvency (non-bankruptcy), also called certificates of

tes

> A Clearance Certific

> An attestation of Bar

REMARK: Payment on account may be
according to technical execution phases as

payment shall not exceed th
case, for payment to be

following the works execute

Project Engineer who shall

* Venue of payment of works executed

\
; S1ary
processing by the services CW
al

It shall be carried out by the Municip

Article 44: START-OFF ADVANCE

The Contractor may through a simple req
t

issued by the National Social Insurance F und (“CNPS”).

ccount;

read over the duration of the execution of the jobbing order
defined in the jobbing order. The amount of
¢ value of the technical execution phases carried out. In such a
cted the coptractor shall before the 5% of every month
transmit seven (7) copies of the partial invoices to the

hin a time-limit of seven (7) days approve and forward for
INEDUB and MINFI.,

reasurer fury awa Council.

t without any justification addressed to the Project Owner

with copy addressed to the Contracting A
purchase of building materials”. The Start-
most 20% the initial contract price (i.e. all
by a Bank recognized by Cameroon Minis
This advance may be released after the noti
by deduction done at 50% on each payme

during execution as from when works must| h

be totally reimbursed not later than when th

ity obtain a|so-called “start-off” advance or advance “for
Advance of payment of the start-off advance shall be at
s inclusive)| but the advance must be guaranteed at 100%
in charge of Finance or a First Rate financial institution.
cation of the Service order to start the work. It’s reimbursed
%n the account (“décompte™) made to the contract holder
ave been exeduted more than 40% of the contract and must
e‘ execution of the contract must have reached 80%, i.e. when

the value of the basic price of the goods & se{v'
Following of the rate of reimbursement of th

payment of the corresponding part of the

\
(
reimbursement must be completed one (01) rgc
As the start-off advance is refunded, the Contrz

advance,
tract upon

the contractor requests it.

Article 45: GUARANTEES

48

es rendered

shall have reached 80% of the contract price.
the Contracting authority shall authorize the
written request. Whatever be the case, the

th before the date of expiration of the contractual period.
ting Authorijty shall release the corresponding bid bond if




Any Structure having issued a guarantee
Contracting Authority, the amount correspa
Contractor.

a) Final bond

o a Contragtor must undertake to pay on the order of the

nding to the|guarantee in case of default on the side of the

t referred to|as security in guarantee for complete execution

The final bond (final surety) of the conﬁm >

shall be provided within twenty (20) cales

days as from the date of notification of the contract and in

any case before the first payment and/or bie ore the expity of the bid bond. It shall be addressed to the

Contracting Authority who shall then act

amount of the final bond shall be 2% of l:l"js
bond shall only be returned to the contracto

provided. The Bank that issued shall refun
bond by the Contractor.

Remarks:

- The final bond may be replaced by a bon
approved by the Ministry in charge of Kin

- As concern Small and Medium Enterprise
the final bond may be replaced by a ,S"t
banking institution approved by the Ministr

- The final bond shall be released upon

proven by technical acceptance minutes LJI
- The final bond shall be addressed to the (@

- In case where the Contractor does not pro
shall pay penalties amounting up to 1/500

b) Retention Bond

The retention bond (Performance '
proper execution shall be the sum deducte
payment made to the Contractor. After provi
be one year during which the Contractor shal
carry out corrections of imperfections or defe
value of the initial contract (all taxes inclugiy

clauses.
Remarks:

- The retention bond may be replaced by

approved by the Ministry in charge of Fina

- The retention bond shall only be refun

Contracting Authority after Sulfilment of th

acceptance minutes duly signed by all the
within thirty (30) days from expiration ¢

deadline, following the final acceptance
Contracting Authority to the Contractor
Structure shall undertake to refund the gu,
Contractor. In the case of notification, the
effect by a Release Order issued by the i

ven

bond shall cease from having any effect e

- If for any reason, the Contractor refuses

Auf

ns\using any other contractor who shall be paid using the
the|expense of the main by virtue of the contract.

the period of guarantee, the Contracting

have the right to carry out the correctio

amount retained for the retention bond at

he Beneficiary, reason why he shall be one to keep it. The
lue of the initial contract, all taxes inclusive (ATI). The bid
by the Contracting Authority once the final bond has been
orresponding amount upon presentation of the original bid

(bank guarqntee) issued by a first-rank banking institution
ce.

constituted of National Capital and managed by Nationals,
utory Link pond (bank guarantee) issued by a first-rank
in charge of Finance.

itten requesy of the contractor after completion of works
signed by all the members of its committee.

tracting Authority who shall then act as the Beneficiary.
ride the final|\bond within the twenty (20) calendar days, he

) of the contract referred to as security in guarantee for
‘(blocked up) from the amount on account during each
]onal acceptance, the guarantee period of this project shall
l?te expected to carry out period visits every three months to
ets. The amount of the retention bond shall be 10% of the

\ 324
» increased |f need may be, by the value of the additional

bank guaranyee issued by a Jirst-rank banking institution
ce.

|10 the Contractor upon a Release Order issued by the
ontractual pbligations by the Contractor proven by final

mbers of its|committee. The Release Order must be issued
e guarantee deadline or where the contract has no such
works otherwise if there is no notification from the
r having not honoured his obligations, the Competent
fntee or reldase the bond upon a simple request from the
nd of the commitment of the bond shall only be put into
‘tracting Authority. After the expiry of the deadline, the
in the absente of the release.

‘tcr carry oul corrections of imperfections or defects during
ority, Projact Owner and the Project Engineer the shall
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Article 46:  PRICE REVISION

In respect to the maximum works exec
shall be concluded firm and so shall be
tender shall not be subject to price revisio

il

;

Note should be taken that the contract ango
Y

possible differences noticed for each t
quantities in the cost estimates and the q
the said contract amount. This applies to
paid on the basis of approved plans by the

uan

t

Article 47: STAMP DUTY AND REGIS

of three months defined in the tender, the prices
ingeable. As well the contract arising from this

arise from this tender shall be lump sum. Hence,
or each element of the structure between the
ply executed shall not lead to the modification of

pst estimates may include. The contract shall be
fies.

Seven (7) original copies of each ¢
to tender shall be stamped and registered
in force; within fifteen (15) calendar d
Contracting Authority.

Article48:  TAX AND CUSTOMS R

1)

==

-

S

d

o

In respect to Decree N° 2003/6
implementation of the tax and customs sy.E
contract arising from this invitation to te
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case o
contractual time-limits, he shall be

e 1/1000™ of the amount of the contr

Penalties for lateness shall not exc
A percentage higher than 10% shall

(b) Specific penalties: Apart from pen
shall be liable to the following part
notably:- ‘
The late provision of the final bond:
within the twenty (20) days from
amounting up to 1/5000' of the cont
The late provision of the insurance
contract the contractor has not prov
activities shall be suspended withot
from failure to complete the work

may be terminated;

execution program within the thirty(

work, he shall pay penalties amoun?i
1es
on

calendar day of lateness. As well, tl
the process of approving the executi
execution program;

The late request for site installation:
service order to start execution si
penalties of 1/5000" the cost of the ¢

personnel proposed are less than

- e

|
|
|

f:
su
1/2000" of the amount of the contract
ac
ee

al
ic

y

R SN
months from the date of notification 0

The late provision of the execution |

The replacement of Key Personnel:

le

it the expens

GIME

tituent document of the contract arising from this invitation
e of the contractor, in accordance with the laws

as from the date of notification of the contract by the

PM of 16
is to Public
r shall be s

April 2003 that defined modalities for the
Contracts taxes that shall be concerned with the
ibject to the laws in force in the Republic of

ilure by the contractor to complete the work within the
ect to the following penalties:

er calendar day overrun, from the 1% to the 30 day;
per calendar|day, beyond the 30™ day;

ten percent (10%) of the amount of the contract;
d to termination of the contract.

es of overrun of the contractual time-limits, the Contractor

ar penalties for the non-respect of the terms of the contract

case where [the Contractor does not provide the final bond

BTN — T =

R (v

=

ra
[

p

e of notifidation of the contract, he shall pay penalties
't amount (A[IT) for every calendar day of lateness;

licy: I after fifteen (15) days from the notification of the
an insurande policy covering all risk on site, all execution
uspending the execution deadline. Hence penalties arising
ithin the contractual time-limits shall be paid. After two
the contract the Contractor has not complied, the contract

)gram: In case where the Contractor does not provide the

days from date of notification of the service order to start
g up to 1/5000" of the contract amount (ATI) for every
penalties shall be applied on any stakeholder who delays
rogram submitted or who carries out abusive rejects of the

vithin fifteen (15) days from the date of notification of the
nstallation is not carried out, the Contractor shall pay
ract (ATI) fqr every calendar day of lateness.

" in replacement of key personnel, the qualities of the
L of the personnel replaced in terms of qualification,

f
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experience and competence, such replacement shall attract penalties of 1/5000% the cost of the

contract (ATI) independently of rocedure for validation of the new personnel. The above
penalties shall not apply for situat

t
ions of force mpjeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative|Conditions.

c

* dbsence of Project Site Log Boo
(ATI) of the main Contractor and
complicity.

Remark: The total of penalties shall not\be more than | 0% the amount of the contract in concerned

otherwise the contract will be terminated.

7 It shall attract penalties of 1/5000" the cost of the contract

S

t of the Chief of Service of the Contract as the case be of

(CHAP’

~
—
-

ER IV: FINAL PROVISIONS

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engine;g:r.

Force majeure shall include the effects of natural (disasters or any other external events that the
contractor could not have reasonably fores?#n 1or avoided, and which make works impossible and not only
costly. In case of force majeure, the contragtor shall be relieved of his responsibility only if he has
notified in writing to the Project Engine::r ith copies [forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20t day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry| out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the naturd of force majeure and if he considers that the
Contractor’s preoccupation(s) should be takeninto account

l (a) He the Project Engineer shall forward to

e Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross exami
investigations and decide on the way for
of execution or prolongation of the exe
suggestion(s) of the Project Engineer, he

|

= the report of the Project Engineer through discrete
ard. In case|where the Contractor solicited for suspension
fution duratipn and that the Project Owner validates the

hall forward his suggestion(s) in a report to the Contracting
Authority.

(¢) The Contracting Authority shall equally carry out |an appraisal of the report through discrete
investigations and take a final decision n the final way| forward.

Article 51:  SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an an able settlenjent, any dispute relating to this invitation to
tender shall be carried before the Cameroonian|court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

\
The contract may be terminated as per artigles 180-183 jof Decree N2. 2018/366 of 20" June 2018 to

lay down the Public Contracts Code and the fo:ﬂowing special conditions:

L s

non-registration of the contract within}t e required time-limits;
non-compliance of technical documents;
a delay exceeding fifteen calendar day:s n the executjon of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly dong;
refusal to carry out works notified by s}e nvice order;

unilateral modification to provisions of the tender file|relating to materials and supervisory staff;
51
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> replacement of more than 50% of;i Jsonnel ;
> Non-payment of insurance charges
Article 53: SPECIAL COMMERCIAL CF ARGES

The contractor sha] declare that the

collection of specia] commercial charges, J

ntract agre¢ment has not given and shal] not give rise to the

In case special commercial charg - are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for he Project gineer on behalf of the Contracting Authority.

Moreover, if it is established that t F. ontractor has recejy
be subject to the sanctions provided for by‘t‘h laws.
Article 54 INTERNATIONAL TRANSPORTS

In case where the execution of thli:
abroad to Cameroon and vice versa, this tr

of internationa] Covenants and agreements at ¢ €Xpense of the contractor,
Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT
\

The contract arising from this invits tiah to tender shall bec
read and approved by the Contractor, visaed by the Municipal Tre

the Contracting Authority. Its execution shall |gnter into fo
Contracting Authority, |

Article 56: - INF ORMATION TO BE P'd)..i I'ED

ed special commercia] charges, he shal]

ntract requires transport of materials and equipment from

;
nsport shall b carried out in compliance with the provisions

o

ome valid only after it must have been
asurer, Furu awa Council and signed by
'C€ upon notification of the Contractor by the

|
The Contractor shall put up a visible sign 1b:ard (total }eight=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters atgve the ground leve] With poles embedded in concrete) at the
entrance of the site on g place approved by the Project Enginger, bearing the following text:

REPUBLIC OF CAM ROON
Peace - ork—Fathrland

CONSTRUCTION OF A BLOCK OF TWO (L SSROOMS AND A REGULAR
OFFICE AT GOVERNMENT INCLUSIVE NURS ERY SCHOOL FURy AWA, IN
FURU AwA COUNCIL AREA OF MENCHU DIVISION, NORTH WEST

CONTRACTING AUTHORITY: TH | MAYOR FURU AWA COUNCIL
PROJECT OWNER: THE MAYOR% RU AWA COUNCIL
AUTHORISING OFFICER. THE M/

CONTRACT MANAGER: DIVISIONA DELEGATE MINEDUB MENCHUM

PROJECT ENGINEER: THE DIVIS)
FOR MEN(C

----------------------------------------------

DURATION OF CONTRACT: NINETY (90) CAL ENDAR DAYS (03 MONTHS)
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0 CUMENT N° 05

l THE SPECIAL, T

ECHNI(

"AL CONDITIONS |

TECHNICAL SPE

CIFICATIC

NS FOR EXECUTION

This technical description of estimaters

|
Block of Two Classrooms and a regular
in F uru awa Council area, Menchum

di
It specifies the quality of materials an[d
compliance with the constituent documey
objective the definition of the consister ce
according to technical norms for the execut

Description of tasks

the mode

of works to
on of publig

ts of the Jobbing Order.
be executed in
projects.

is intended to define the content of the Construction of a

ffice at Goyvernment Inclusive Nursery school Furu awa
ision NortiWest Region

execution in keeping with the rules and in
Hence, this descriptive has as
accordance with the plans and

The main tasks to be carried out shall be the fallowing order as per the bill of quantities and

cost estimates:

100:PRELIMINARY WORKES

200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF

600: METALWORKS

700: ELECTRICAL INSTA

="

ILATIONS

800: PAINTING

900: EXTERNAL WORKS

Reference documents

In the study and execution of the Joh
following:

- Statutory and regulatory instrumemtis

- French norms approved by ARNOR

- Security rules and norms relating to public protecti
recommendati
onthe date of signature of this Jobbing Order.

- Agreements, technical opinion and
to this invitation to tender in force

To carry out the general control of works, %t}

in the follow-up of the project may make re

The description of estimates is intended to
of the construction works.

The Contractor shall strictly comply with
prescribed in the DTU, the ARNOR norm.

Hence for:-

Article 01: STRUCTURE AND EXECUT.IOE PLANS:
= 2= UKL AND EXECUT!
structures a|

Itis the duty of the Contractor to realiza {

approved by the Project Engineer and sampie

project owner.
Article 02: PRELIMINARY WORKS:

These works concern the demolition of any ex

rubbish to the public discharge, the clearing and

the

lar or unex

ell out the t

description

sting struct

levelling of tl

53

odels of ed

bing Order, the successful bidder shall comply with the

(laws, ordinances, decrees, orders)
Unified technical documents (requiyeﬂments, specig

I conditions, designing rules)

on

ns of the CSTB applicable to works relating

Project Engineer and the other administrations involved

ected visits to the site.

echnical requirements for a proper execution

pf estimates in keeping with rules and norms

s per the execution plans that shall be

uipment and furniture provided by the

ure on the site and the evacuation of the
e site where necessary. To do these, the




Contractor shall obtain all the documents n.dessary for the realization of the Jobbing Order from the
competent services concerned. He shall also {ﬁ\ake contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALILATIONS:

Through the Project Engineer, the Contragtor shall furhish the owner of the project within the shortest
possible time with an installation plan sho W;q: o clearly how he intends to run the work site. A fence in
local materials enclosing the whole work site|to avoid tres assing and site sign board bearing information
recommended to be posted shall be in place d uring this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by
all the members on the site.
Article 04: PROTECTION OF STRU RES AND MATERIALS:

The Contractor shall be responsible fdr the protection of the structures before final reception. He
shall be equally responsible for all tgol; and materials present at the work site. He shall seek an
insurance policy to cover theft and fire|incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shall take all preventive 1 casures against accidents. The owner of the project reserves
the right to intervene in case of any & rgency withput necessary interfering with the
responsibilities of the Contractor.
Article 06: VERIFICATION OF DIME SIONS:
The Contractor shall verify all dimensi an Pn the plans, For execution no dimension shall be
measured with a scale rule from the p] 1s. The Contractor shall check in-situ the possibility of
translating the dimensions on plans 10 e structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shal ot on his own modxfy anythmg on the structure and shall
inform the Project Engineer of any chan;
NB: All modifications accepted by the Con actor shall be accomplished in a specified duration and at
his cost without modification of the Jo ing Order amount. The owner of the project shall have the

I right to the final choice in case of any odification.

)

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the |descriptive notice, the project team shall be contacted for
examination, elaboration and conclusior

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high qality and put up in keeping with the rules and
with great care.

They shall meet the general specificatipns and the general requirements set out by the CSTB.

Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies \

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the I?tter shall be at least of equal or higher quality and any
justification may be requested from the COT actor before uge.

Every material and supplies used shall Fse of high quality and put up in keeping with the rules and

with great care. They shall meet the generil [specifications and the general requirements set out by the
CSTB.

SAND

All the sand supplied by the Contractg
Control Engineer.

r put at his disposal shall be subject to the approval of the
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0.16 mm and 5 mm for concrete structures. ‘
FINE GRAVELS

All the fine gravels supplied by the
approval of the Project Engineer.

The granulometry shall vary betwe ﬁn 0.80 mm and 2.5 mm for mortars and toppings and between

Contractor [or put at his disposal shall be subject to the

Meant for the production of coner
materials. The films of the gravels must hay

MIXING WATER

Water meant for the production of co
general, water may be obtained near the b
meets the conditions stated below. Water m%

, fine grayels shall be homogeneous natural or crushed
een blown or washed away.

cretes shall pe supplied by the Contractor at his expense. In
ding site from water points or rivers, provided its quality
also be obtained from other sources (boreholes, wells, etc.)
Mixing waters shall be clean, not sa}
mineral salts, namely sulphates and chloride

BINDERS

The cements used for concretes and
in force. They shall be of type CPJ 35 and ?
be done on a dry and ventilated floor.

REINFORCEMENTS

|

Reinforcements for reinforced conc
specifications of the BAEL 91 rules. Thcﬂ'
grease. }

, and virtually free from bodies in suspension and dissolved
It shall be forbidden to use water from swamp or peat bogs.

ortars shall meet the general conditions set out by the laws
Il bear no trace of damp. Therefore, storing on the site shall

jte shall be |high-bond mild steel in compliance with the
Tall be perfectly clean without any trace of rust, paint or
!

They shall be formed and put up ‘ accordance| with the bar bending plan submitted by the

contractor to the approval of the Project Engineer before the start of works.
WooD

The wood chosen for the constructiqn of the structures and formwork shall be free from any trace
of rot, hard rot, decayed knot, splits or shake.

FORMWORK

Forms shall be simple and solid. They sh‘ll bear, withopit any noticeable deformation, the weight and

pressure of concrete, the effects of vibration|and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words:-

1) SITE PREPARATION: The setting jout will be in respect of the technical plans. The setting out
profile boards will be at least 1,20 m [from the outside axes, this to facilitate terracing (trench and
other earthworks) and a good circulatipn. No starti g of excavation will be accepted by the Project

Engineer without the checking of the o nformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum
surface. The vegetable soil has to| b
normally using dig axes, spades
trenches will be of 80 cm, and depexp
soil or soil with low bearing capacit
excavation up to a depth as will be
done manually and no concrete or m
acceptance of the trench bottom of e
excavated to obtain the hard soil wherg

cavation will be necessary to bring the site to a relative flat
cleared off.| Excavation and levelling shall be carried out
sledge hammers. The minimal depth of the excavation
g on the sojil bearing capacity. Where there is black cotton
at the bottom of the trench, the contractor shall continue
pproved by |the control engineer. The excavations will be
rtar shall be laid on the bottom of the trench without the
cavation by|the Project Engineer. The foundation shall be
it shall resist and to bear the foundation work.

INVB: The final depth of excavation must|be received before the continuation of any other works.
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-Ordinary concrete specifically lean congrete shall be|Scm thick and laid all-round the excavated

3) CONCRETE: L
)
efore the stone/block work is carried out and dosed at

foundation trenches }
150kg/m?>.
- Over-site concrete shall be 10cm thic I
gutters at 250kg/m?.
NB: The external veranda shall be SCH;-JbE: ow the leve] of the internal floor with 2% slope outwards.

id over the entire floors and paved area between walls and

-Reinforced concrete shall be specificaily for pillars, beams damp proof course (DPC), lintels and

o

ring beams and their mixture lea
NB: All concrete works should be pro
-Rods shall be mild steel reinforcemeni:

with the R/C & 3 rules. The steel shall

be in a proportion of 350kg/m>.

i' cured (i.e. water three times a day for seven days)

Tor or high yi¢ld (Haute Adherance HA) Steel in accordance
be perfectly clean without any trace of rust, non-adhesive to
paint or grease. The reinforcement steel for reinforced|concrete shall be of type HA FeE400 for the
main reinforcement steel rods and round-§mooth RI. B235 for the stirrup rings.

NB: All rods should preferably importht d reinforcement rods must respect the prescriptions on the
table below:-

NQ STRUCTURE S 2L RODS STIR.RUP DOSAGE | TYPE
Nos Tars¢ | Spacing

1 | Damp proof course 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40

2 | Lintel (15x20) - Smm 6mm 20cm 350kg/m3 | Fe-E-40

3 | Veranda Pillars 30x 15 6 10mm | 6mm 20cm 350kg/m3 | Fe-E-40

4 | Wall pillars 15x15 + 10mm | 6mim 20cm 350kg/m3 | Fe-E-40

5 | Wall plate 15x20 4 Smm 6mm 20cm 350kg/m3 | Fe-E-40

6 | Beams 15x20 4 |I0mm | 6mm 20cm 350kg/m3 | Fe-E-40

- Sand: Will be free from oxide, organic|material of animals or plant origin. Sieving shall vary from

0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from

l 0.16 to Smm. It shall be river sand and nothi g else. The sand shall have very fine elements

settlement of less than 4%. }

Aggregate shall consist of natural «Iu? homogeneopus materials or crushed stones. Tiny layer of
grave (dust) shall be remo(jlc‘a

aggregates may either be fr: he river or

control engineer before any uE; n the site.

very fine elements settlement of less than 2%.
Water: To be used for the mixture nLq ar, concrete and washing of aggregates. Shall be clean and

by sieving| blowing or washing. The fine and coarse
uarry crushed and must be approved by the
he gravels shall be clean and well graded with

free from impurities, meaning polable water.

Cement: To be used mostly for cement|mortar and for all concrete mixtures, they must satisfy the

‘ force. The cement which shall not show any

regulation i
trace of uneven mixture shall pe|the CPA325 [class from CEMENCAM or from an approved
factory. Storage on the building site shall be |done on a dry and ventilated floor. Any stock

presenting an unsatisfactory pulverulent condition will be discarded and cleared away within

P
four (04) days.
- Shuttering: hard wood, to bear without any hoticeable distortion, the load and pressure of
concrete, the effect of vibration
- Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should

show an appreciable degree of res

general conditions laid down b
d weight of workers involved in setting it up.
0

1§tance to violent pressure.
Note

1F
|
|
|
:

n
g
I

2

-All blocks shall be cured for at least ‘ days before being used.

-Blocks shall be randomly chosen in the lot made and tested|for the respect of the dose prescribed above
and level solidity ‘

-Plastering: Cement mortar mix in a proportion of 400Kg/m?* will be used to plaster all previously
rejoined areas on all masonry and doncrete workis and then thinly floated by the use of sponge
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which is recommended to remove|any unevenress. The final thickness of the plastering shall
not be less than three (03cm).

Note -The external walls shall receive a c
-Screed: A smooth layer of ordinary cem

at of spata-dash before plastering is done on it.

nt screed 400kg/m3 (1:2) finish shall be spread on the 8cm
concrete floor and the screed SlP lllbe 2cm thick. Angle bar 35mm will framed at the edges of
the veranda to prevent cracking.
Article 10: TECHNICAL REQUIREMENTS

..l
The Contractor shall comply with
acoustical insulation and ventilation; eve;
documents.

It should be noted that all the work
in keeping with the rules, shall be charged to

laws in force concerning fire protection, thermal insulation,
' provisions [have not been made in the plans and written

be carried gut or modified following amendments brought
he Contractafr.

Fire protection

Application of the instruments in|

rce relating {o protection against the risks of fire and panic
in Establishments open to the public

JOP)
egory 5 EOP;

Behaviour of building components in fiire;

Classification of the establishment:

FR: fire resistant;
FB: ﬁrebreak;
FC: fire check;

-
Fans

72 h FR components supporting the 3
1h FC Floor;

Il of the building;

Highly inflammable materials shall be avoided.

Smoke clearing

In case of fire, all the premises open|to the public shall be cleared by openings having direct
access to the outside.

Emergency means

—

-

-
1"

Instructions on what to do in case of fir¢ shall be posted in the corridor.

Article 11: PROTECTION OF THE ENVIRONMENT]

The entrepreneur will propose to the control engineer, hefore the beginning of works, the place of his
yard facilities and will request his authorizatiof of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building an general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenangce areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in ordar to avoid the out-flow of the polluting

-
<
b

U]

&=

products toward the site and the neighbourh %

At the end of the works, the entrepreneur wi ﬁ O all necessary works to the restoration of the various
places of the site. The entrepreneur should fold|all his mater al, and equipment. He should demolish all
stationary installation, as foundation, supportL de of concrete or metallic, etc.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works. | L Et-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainaé n order to ayoid all erosion as the case may be.
MODE OF EXECUTION OF WORKS
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Article 12: STRUCTURES OF THE B

=

DING SIT]

=]

The Contractor shall be in charge of the se

e Development of access roads and
buildings, etc.), premises for the
including the necessary coatings an

¢ An identification board and a notic

i i~

tforms for

g up operations which shall include:

the structures of the building site (raising of

ing of materials and parking of equipment and vehicles,
eir maintenance;

vard of the building site;

storehouse and an office equipped with a table and chairs

locuments shall be available on a permanent basis.

rding;

ing of the building site;

erial needed on the building site;

Dismantling and folding up of structures;

Their possible transfer;

Development and maintenance of p

Putting in place of means which ar

putting signals on the building site;

e Cleaning of premises after execution of work.
The plan relating to setting up operations shall give all the details on the following points:

'n’gL

Putting up a structure containing
where the project record and graphi
Supplying water (if possible) and ¢
Any other measure for the proper r
Conveyance and folding up of any n

b~
Al

=
o

>
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1ises for setling up and execution of work;
essential for the safety of personnel and users, especially

e In addition, setting up operations| shall include the actual mobilization of supervisory staff, the

foreman, and the charge hands among others.
Signals, safety. miscellaneous

The Contractor shall plan to put i

=

place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures|shall be part of the plan of execution to be provided by the
Contractor at the start of work.

I Article 12: CONSTRUCTION WORKS

I- Plan of execution:

It shall be made up as follows:

- construction drawing and details at the app
- work planning;
- method and technical approach to execution;
- organization of the building site; ‘

=t

priate scale

2
- .

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work; differences in the nature of soils noticed
during the execution of work shall not gi T rise to an increase in the price of the Jobbing Order.

g
t

Appraisal of the difficulties of the field

The Contractor shall be supposed |
relating to the configuration of the sites,
existing in the soil.

have accepted all the difficulties that he may encounter and
nature of the soils, the stone and brick works, and solids

Moreover, the Contractor shall ta
water, electricity or other that may be {
meter or pipe without informing the Proj

ote of the lpcation of the eventual old networks: telephone,
d in the field. Therefore, he shall not remove any existing
ngineer of their presence.

-

(¢)
._.”

It shall be the Contractor’s respo
services the authorization to remove thes

vility to follgw the required procedures to obtain from public

o B
= @

Party walls survey
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Before any excavation onto an e
Contractor shall make sure that the existin~

It shall also be his responsibility
shall enclose copies of these walls with h

Site survey

The Contractor shall take over th
perceived all the difficulties that he may
of the soils, neighbouring constructions,

Construction drawing

The Contractor shall draw a com

>fisting buildi
Ttructures ar

is report.

ite as he shall

design, bar bending design, form of pitc
the Project Manager in the course of wor

These designs shall be submitte
approval shall not relieve the Contractor

Before acceptance, the Contracto,
blueprint and three (03) design drafts in c

II- Foundations:

Any fill material for the foundatio
dimension above 50mm and with plasticit
organic elements and shall have a good gr

backfilling.

Reinforced concrete footings sha

be built on 3

fill the excavation. After cleaning, ble

should not fill back the excavation.

NB:
- Any blinding concrete will be of thi

laid on the bottom of the excavations
ground half pillars until the level of t

cm. The foundation peripheral walls

: . o LN
cm laid on cement mortar and finished v
reinforced concrete as specified in the working drawi

-Stones for masonry works shall be o

ck

il

| l?a alt, gneiss o

ng and before underpinning any work, the
solid and put all the necessary mortar patches.

0 have an affidavit of the party walls drawn up by a bailiff who

find it. He shall therefore be supposed to have

unter and relating to the configuration of the site, the nature

e set of designs to be executed (general design, formwork
rtition, etc...) and all the designs that may be requested by

the approval of the Project Engineer in due time. This
y of his responsibilities.

hall give to the Delegated Contracting Authority one (01)
ipliance with execution.

d the surroundings structures shall have no particle
dex of less than 35. Fill materials shall also be free from
larity grading. No black vegetable soil shall be accepted for

cm with coarse-aggregate concrete. They shall

g concrete shall immediately be put in place so that earth

ss Sem dosed at 150 kg/m3 of firm consistence and will be
\‘N]‘l re necessary. On it will be laid on the footings of the

1e finished foundation. These footings shall be of sizes (60x60)
be of masonry stones or filled frog Blocks of (20x20x40)
ith a DPC layer or ground beams of 20 x 20cm in

gs.
granite type, be esthetical and should be

gotten from the quarry or deposits witl? imension sizes of not less than 20cm.

-The foundation will be filled with ear

th of good quality in successive compacted layers of 20 cm

where the fill depth exceeds 30cm. An over site concrete of thickness 8cm will be laid to cover the

- Floor slab

whole foundation area at a dosage of 23
d

Slabs shall be made on levelle

be drained and well beaten down.

Insulation from moisture shall
concrete under-coat and raised on the| petiphery build
middle welded wire fabric. The thickness of this und
born. A slab with ordinary concrete batched at 300 kg

floor.
II1- Block Work and other Elevations
1- Bearing walls:

0 kg/m3.

and properly

PR

rammed earth platforms. The foundation shall

be done with a polyane leaf placed directly beneath the

ing of a concrete under-coat reinforced with a
er-coat shall vary according to the load to be
m3 measuring 08 cm thick shall be put on the




Bearing walls shall be built with ag
good crushing resistance as indicated in
most 30 blocks per bag of cement for
by the Project Engineer. They should t i
walls. The reinforced concrete pillars 01?7 S
as the agglomerated hollow blocks wall
characteristic strength of concrete at 28 d
the pillars is to be 5,00 m of span. The li
levelled to + 2,20 m above the level of the
about 3,00m. A chaining beam of 15 x 20
the finished level of the agglomerated hol
wooden roof truss. r

Any stones for masonry works shall b¢ of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits apprq‘v ed by the control engineer with dimension sizes of not less
than 20cm.

2-Plastering:

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differenﬁ:e s will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 cm. There will be 4n under-coa layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand
screed and coated to finish with cement paste trowel to finish. Hence:-

- The bearing surface shall be clean, fre¢ from any trace of dust or product resulting from the removal
of the formwork. It shall enable the coaling to stick firmly; otherwise it shall be treated by wire
brushing, staking out or bush-hammerin

merated hollow cement Blocks measuring 15x20x40 with a
e designs, The mixing for block moulding should give at
locks to conform to the regulations and shall be approved
%pt dry for at least 21days before laying on the elevation
ction 15 x 20, 15 x 25 and 230 at 350 kg/m3 shall be casted
e raised and this is to permit a good adhesion. The

s should not be less than 16Mpa. The maximal spacing of
Is 15 x 20 in reinforced concrete at 350 kg/m3 will be
finished foundation. The average height under the ceiling is
m in reinforced concrete at 350 kg/m3 will be laid above
w blocks walls with fixing plates so as to receive the

- @ 3 T

- The bearing surface shall be watered t
application of the coating,

()

nake it deeply wet but then cleaned on the surface during the

~

- After roofing-in, coating shall start only
weeks.

on Block works that have been completed for at least two

- Plastering shall comprise three coats.

o Bond coat or dash bond coat
Batching of the dash bond coat shal}
proper workability. A dash bond coat m

\w)

e 350 kg/m3; the mortar shall be batched so as to obtain
aspring 1 cm thick shall evenly cover the surface to be coated.

w

o Second coat »
It shall be put on the bond coat three days after. The capacity of this coat shall be obtained by close

and even tightening of mortar with a ste/ | float. The surface shall be rough and obtained by applying a
ruler to it. It shall be 1.0 ¢cm thick. ‘

—

o Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.
3- Fine joints:
Whenever Block works are astride an|expansion joint, a fine joint shall be drawn with wire in
order to make the edge clean.
4- Topping:

It shall be 4 cm thick and shall be fitted iL the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement grout.

TILING !

Materials to be used should follow the charaf;neristics defined in the estimates. The aspect shall be
uniformed in the same local. They differences|will not be tolerated. Before the start of the work, the
contractor should present the sample of the ilgs to the Project Engineer for approval.
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e Mortars for the laying of tiles (350ng

e Mortars for binding flow of join of iil
Before laying there shall be:- ‘
-Cleaning of the supports: Before the s
support by scrapping, brushing and swe
exempted of any particle that can distu

-Prescription on the laying of tiles: An

Cuts for tiling are done under the skirting
work deemed necessary. Tiling on seale "
will be filled before the collection of ex

The tiling on reinforced structure will]‘
cleaned. During the application of the adh
will be filled with the binder floor or spec
plasters should be well dressed and sand s

tiles get broken, they are immediately rer]

applicable for other tiling as concerned the

cement mortar of 3-4cm thick.
FRAMEWORK - ROOFING

Content of works
1- Framework:
The timber for the roof work will be ofgo

Trusses:

Trusses shall be made with solid |y,
Semx15cm and spaced at 1.50m intery
xylamon or carbonyl section 3x15.The ag
(>15%). These should be well assembl ‘
truss shall be of rafters of 5x15 solidly

rods spaced at 1.50m maximum spacing
shall be nailed.

\
Note —Examples of hardwood include euc

Ridge poles/Purlins:

Ridge poles made of solid wood shall b

trusses by steel staples diameter 6 and t
diameter 6. As well it shall be covered
x 8 timbers at a spacing of 0,90m to 1,2

NB : All structural timber shall be treated

2- Roofing sheets: They shall be in high

3- Fascia board (Front and back sides):

Shall be 30cm wide and of high rib

4- Ceiling

The noggins for the ceiling will be in wg
with plywood boards. The peripheral ceilin

al

Wit

O

ea will be 1

™
O

embly will be
efore settin
ched to the
The tie bea

yptus, mahc

raised, trea
y shall be f
ridge sheet
maximum.

with carbony

ers caps.

ound the bui

3 of CPJ 325

s 500kg/m?
r110f the work, the contractor will do the cleaning of the
g with broom. This is in order to have a clean surface
e application of the tiles.
cut, adjustment on angles, wood, pipes or any penetration
should be perfectly done. Measures for a{lil nments should be determined in the way to manner the cuts.
./Any cut near the pipe, taps should be well adjusted. When

ced at the eIpenses of the contractor as well as any other

id on a support with a simple mortar. The join

a mortar to ensure the good adherence.

b% done with a thin coat of adhesive on the support well
:zFive, it is not allowed to go 2/3 high the thickness. The join

1 binder for tiling done with gum. For tiling on walls,

eed. Tiling is done on adhesive. Same measures are

oin and cleaning. All tile works include the screed in

od quality, with the straight grain and free of any defect.

d (hardwood) shall compose of single frame rafters of
and treated with wood preservative such as xylophone,

> made in-situ and the slope should be respected
g them up to form the shape of the roof. The
wall plate with the help of standby beam iron
m and principal rafter shall be doubled. Joints

bgany, iroko, mouvinga, etc,

ted with carbonyl section 8x8 and fixed to the
fixed to the gables and partition walls by steel
50 em. The purlins shall consist of 5x8 ¢cm or 6

.

ib (Tole BAC) aluminum sheets of type 5/10th (5/10mm).
The sheets shall be fixed onto the purlins Esing screw
with aluminum gaskets and bituminous rub

nails at least 3.Sinches (8.7¢m) long equipped

Tuminum sheets (t6lebac) of 0.35mm thickness.

d of 4x4 or 5x5 treated with carbonyl or xylamon covered

Iding will be in metal sheeting (tolelisse). Will

be made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4cm thick by 8cm wide
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and treated with carbonyl. The spaces for T ing joist panel will be 60x120cm in size fixed to lath joists
measuring 4 cm x 8 cm; they shall be separated one from the other by a hollow joint of 5 mm.
- Peripheral over strips, inside and
- Cellar flap to be put in easily accessi
- Vent holes perforated on the external boards on the right side of each board.
Eaves shall be equipped with wire megh 1 entilation holes and two trap doors will be provided in each
of the classrooms. For external ceiling, “TOL LISSE” shall be used at the eaves

Regulations to observe

In the construction of the structures referred to in the specifications, the Contractor shall conform
to the laws, regulations, and norms in force at the moment of execution of work, notably:

- DTU No.30: framework and stairs in wood

- DTU No.40.42: Roofing large sle:e heets and bands

- Norm Frangaise (NF) P 21.202: aesign and asse bling

- Rules CB 71: designs and design of wood frameworks.
METAL WORKS (JOINERY)

e
I
\

- Frames: They shall consist of angle pa 35mm for metallic doors and window frames. While the
door metallic frame of 2.20m hlgh 1.02m width shall be anchored in the wall and floor,
window frames having solid metal rotectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the alls to permit shutters opening to the outside and
ventilation.

- Shutters: All door shutters (2m high b lm width) shall be of metallic square tubes of
30mm-steel plate 10/10 on both ‘f ces + 3 paxr%of size hinges and a canon lock

(“VACHETTE” or “PACO”) and on staple bolts and panel design for all doors. All window
shutters shall be fabricated out of etallic square tube 30mm framing having lampensen fitted
on them, each provided with two hinges to pcn{ average ventilation and light. Both door and

window shutters shall open to the outside.
ELECTRICITY ‘

The interior facilities (sheaths, VGV cables i’I etc...) will be executed according to the norms and the
rules concerning electrical installations at the ime of the over site concrete or as the agglomerated hollow
blocks walls are being raised. Any necessary b anchmg from SONEL network should respect the
regulation in force. Accessories and luminous|¢ lements (?kcts switches etc...) will be of good model.

—_—

The set of facilities will be joined to a general arth hold.

1- Cable sleeves: They will consist of orange insulation tubes, diameter of 16 mm embedded into the
Block work.

2- Cable: They shall be of 2.5 mm? (ofltype TH ) single will be run inside 11mm plastic conduit
pipes for power outlets and switchéé‘ t
following sections shall be taken, that f
circuits.

at shall be embedded in walls. As a general rule, the
s, 1.5 mm?|for lighting circuits and 2.5 mm? for outlets

the classrooms with two outside on the vieranda and two fluorescent lamps fitted at the rear ends of
the building to act as security lamps. 14q el of lamps shall be Philip or Mazda
4-Interuptors: A two way two gang f3e[box has to be provided at the supply inlet for connection to
the existing network. A master’s switcl? shall be put i‘ovc the main black board to control the

3-Lighting egﬁipment: It will consist o‘f our (04) ﬂu?escent lamps of 1.20m fitted inside each of

sockets. The entire building shall be prop rly earthed.
NB: Generally, electrical installation will be carried out in conformity with the rules and regulations

of ENEO
PAINTING:

Painting work will include rubbing down|, flatting and filling-in the paint coating and the respect of

w
all grinning and sanding equipment and for:-




-Plastered surfaces, after the prepar;

given two coats of water resistant be

on internal walls on a priming coat oﬁ 0

shall be cream skirted with chassis rey

inside and 1.5meters outside. '

NB: Skirting on the walls shall be in two coats of
at the external in appropriate colour.

- Metal works, a primary coat of antirust will 1
shall be painted with oil paint (chassis red) ‘El

work consisting of a base coat of quicklime, they will be
cream paint for external walls and water based cream paint
dinary paint. That is, the colour of the paint for the walls

il paint. Skirting on the walls shall be up to window level

mm  am
e

chassis red oil paint up to window level inside and 150cm

applied on|them before final painting. All metal works
WO coats,

te glue paint (crystal white).

N
-Ceiling, it will receive two coats of| wh
In summary:
1- Primer:
-Walls: pantex 800
-Ceilings: pantex 800
2- Finishing:
Walls and ceilings:
* Ceilings: White glue paint (crystal w

* External walls: KM Professional (¢
Two (02) coats

" Internal walls: KEL-PRO (Cream I

NB: At the wall base two coats of 15c¢m hig
Regulations to observe

'i::): Two (02) coats

ream Exterior acrylic semi-gloss enamel) or PANTEX 1300:

1)

=%

el‘Lor latex) or PANTEX 800: Two (02) coats
q alkyd paint|shall be applied before applying the above

joud

- DTU No.59 : paint works and cleani
- DTU No.81 : resurfacing
- DTU No.39.4 : mirror work and gl

g

ng with thick panes
- Specifications of paint products and [JNP testing method.

NB: Errors or omissions resulting from the e)ﬁpié)itation of the constituent documents of the Jobbing Order
shall be taken into consideration.

i
I
I
1
T
I
I
|
| GUTTERS;
I
I
I
|
I
|
N
l

They shall be created on all sides of the b ilding with mass concrete in peripheral gutter of
40x25cm that will facilitate drainage problems aF‘d over site concrete between this peripheral gutter and
the remaining parts to the building to prevent ‘?M ernal moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30cm de 1: at the rain drops and to be provided particularly at the
frontage and the other faces of the building depx ding on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constrlicted in congrete and the floor will be rolled and

smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces.

Prefabricated slabs of 1 .20m wide each
right angles.

Equally ramps cast in-situ of one meter twenty (1.20m) wide each shall be provided at the entrance
of each classroom for handicaps on wheel chairs|or otherwise

w

hall be provided at the main entrance of the classroolns at

—
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CUMENT N°06

LTHE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)_]

CONTENT

CHAPTER1 G]

-
g
-

PROVISIONS

Article 01- Genera]
Article 02- Definition a

"

1d consistency of prices

Document N° 6

THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL J

In general, the contractor is supposed to be fully aware of all the expenses relating to works as
well as all the conditions prevailing in the ed and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
1

prices of the Price list to the quantities actua farried out and assessed according to the conditions of the
contract,

)

v,

y

Costs and various charges not giving rise to any payment are supposed to be taken into account in

the costs for execution of quantifiable worl: : and|shall be inc uded in the various Price lists. The costs and
charges are as follow:

- Personnel charges (salaries, travelllqg expenses, transport and leave allowances, allowances for
housing on the building site, misc :llaneous  a lowances, premiums, insurances, medical
expenses, etc. . )

- Charges for the conveyance of personnel, equian nt and materials, overheads, taxes, duties,
registration fees and licence as v ‘F as any other charges relating to works (and notably
expenses for the acceptance of wor. S the field) and to the running of the enterprise.

Similarly, running charges, write-off ian maintenance costs of building equipment and rolling

equipment, vehicles of al] categories are also supposed to have been included in the costs for execution of
quantifiable works. '

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.

The contractor shall not put forward his g
his bid happen to be modified after verificati
the detailed estimates.

o

od faith to shirk his commitment if the global amounts of
of compliance of unit prices in figures or calculation of

=
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Article 02: DEFINITION AND CONSI.S} ENCY OF UNIT PRICES
UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS
AND A REGULAR OFFICE AT GOVERNMENT INCLUSIVE NURSERY SCHOOL FURU AWA,FURU
AWA SUB DIVISION, MENCHUM DIVISION NORTH WEST REGION.
o , UNIT TOTAL
N DESCRIPTION UNIT | Q'TY PRICE PRICE
100:PRELIMINARY WORKS
Inspection of worksite installations (fencing, project
101 |: : S Il ff 1
information board, etc) and site installaiion
102 | Studies (execution planning, report of exgcution etc.) ff 1
103 | Clearing and removal of vegetable soil m2 440.07
104 | Implantation of the building i 1
SUB|TOTAL 100
200: EARTHWORKS
201 | Digging of foundation trenches and footings m3 47.0
202 | Backfilling with selected lateritic soil m3 101.58
SUBTOTAL 200
300:FOUNDATION
301 | Blinding (Lean) concrete mixed at 150kg/m3 m3 2.4
302 | Foundation in filled frog blocks 20X20X40cm m2 220.00
R.C. for footings and ground beams dosed at
303 350kg/m3 m3 5.6
304 Concrete ﬂc.)or (8cEm thick dosed at 300..g/m3) with m3 113
the veranda inclusive
SUB TOTAL 300
400: WALL MASONERY
401 | Blocks of 15%20x40 for wall elevation m2 218.0
402 | R.C. for pillars, lintels, and beams dosed|at 350kg/ m3 m3 5.8
Rendering (Plastering of walls) with cement mortar
403 | dosed at 300kg/ m3 I ma |48
404 Wall blackboard (500x120)cm with cement paste U 2
finish including painting with good qu Jli y black paint
. . Iie
405 pFal;Zr finish in cement screed of 3cm thigk and cement m2 200.0
407 | Blackboard stages with angle bars at the/edges U 2
SUBTOTAL 400
500:ROOF
Truss (complete in hard wood treated, | ing-
501 _post=175cm) U 2
502 | Purlins (5x8) ml 250
503 | Noggins (4x4) m2 200
504 (}‘enlmg in hard plywood (4mm thick & red on both m2 200
sides)
505 Qelllng at tlle caves (external perimeter) with smooth m2 |37
zinc sheet (tdlelisse)
506 | Aluminum roofing sheets (tole bac 5/10mm) m2 235
507 Fascia board (t6le bac 3.5/10mm of 30cm height) ml 703
including lining
508 | Angle sheets of 50cm large ml 23.7
509 | Aluminum ridge cap ml 24.3
Ventilation of roof with pre-fabricated air block and
510 . u 2
wire mesh at the eaves
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SUBTOTAL 500
600:JOINERY
Complete metal doors of 210cm highi100em wide
601 | with accessories like in-locks (VACHETTE OR u 4
PACO), two pad locks, etc.
Complete metal window framing of 150cm high;
602 110cm width having window protectors of 150cm . 3
high; 110cm width (tube 25mm) fitted| internally
with triple shutters of Lampersen
Complete metal window framing of 110cm high;
603 100cm width having window protectots of 4
1100cm high; 100cm width (tube 25; n) fitted
internally with triple shutters of L ﬂ:rsen
604 | Window protectors in 30mm square uﬂ: es. 8
605 | 30mm angle metallic bar at veranda/ddor ml | 31.2
SUB TOTAL 600
700:ELECTRICAL INSTALLATIONS
701 | 1Tmm conduit pipes Roll 25
702 | Cables V.G. V 1.5mm?2 for lighting Roll 25
703 | Cables TH 2.5mm?2 for power sockats Roll 2.5
704 | Complete fluorescent lamps 4ft (1,20m) u 15.0
705 | Complete fluorescent lamps 2ft (0,60m) u 2.0
706 | Two way switches built-in u 6.0
707 | Power sockets built-in u 8.0
708 | Master switch for sockets u 2.0
Complete earthing of the structure (copper cable
709 ff 1
3m, earth rod 1m etc.)
SUB TOTAL 700
800:PAINTING
801 | Priming coat in ordinary paint (National paint) m2 436
Two coats of cream water based paint on internal
802 | walls (KEL-PRO) il R
Two coats of water resistant paint on eXxternal
803 walls(Kelly Moore Professional) e I
Red oxide oil paint on metallic door & sk irting with
804 up to window level from floor internally and externally e S
Painting of the classrooms and veranda cei[lmg with
805 two coats of white glue paint(crystal wh te) ma 200
SUE TOTAL 800
900: EXTERNAL WORKS
901 Concreted rain water (run-off) gutters 35¢m wide at il 70.6
slope of 10%
902 | Concreting of external veranda m2 39.8
903 Concrete slab on gutters at entrances (1.2m/wide) i )
protected with 30mm angle bar at edges
Concrete ramps (1.2m wide) protected with|30mm
904 u 2
angle bar at edges
SUB TOTAL 900
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1000: SUPPLY OF FURNITURES (CHAIRS AND

TABLES)

1001

Supply of nursery benches in hard woo{d treated with

xylamon and vanished.

50

1002

Supply of tables for the teachers in harc

with xylamon and vanished.

vood, treated

1003

back rest for the head teacher.

Supply of wooden arm chair with foaan

on seat and the

1004

Supply of a visitor’s chair with foam f{m the head

teacher’s office.

G |G |G |

1005

Cupboard in hard wood, treated with »
vanished for the head teachers office.

y

? lamron and

1006

Chairs for the teachers in hard wood, t
xylamon.

reated with

= | &

SUB TOTAL 1000

1100: CONSTRUCTION OF A MO
TOILET.

D

ERN PIT

1101

Construction of a modern pit toilet of j}

compartments,(02 for girls,02 for boy.
teachers)

ind 02 for

SU

..

TOTAL 1100
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D
BILL OF QUANTITIES AND COST ES’
(02) CLASSROOMS AND A REGULAR (

FURU AWA,FURU AWA SUB DIVI

JCUMENT N°07

[MATE FOR THE CONSTRUCTION OF A BLOCK OF TWO
' YICE AT GOVERNMENT INCLUSIVE NURSERY SCHOOL
310N, MENCHUM DIVISION NORTH WEST REGION.

N° DESCRIPTION UNIT | Q'TY UNIT TOTAL

PRICE PRICE
100:PRELIMINARY WORKS

101 Inspection of worksite installations (fencing, project i |
information board, etc) and site installation

102 | Studies (execution planning, report of execution etc.) ff 1

S =i

rn

S

103 | Clearing and removal of vegetable soil m2 440.07
104 | Implantation of the building ff 1
SUB|TOTAL 100
200:EARTHWORKS
201 | Digging of foundation trenches and footings m3 47.0 |
202 | Backfilling with selected lateritic soil m3 101.58
SUB TOTAL 200
300:FOUNDATION '
301 | Blinding (Lean) concrete mixed at 150k g/m3 m3 24
302 | Foundation in filled frog blocks 20X20X40cm m2 220.00

R.C. for footings and ground beams dosed at
303 350kg/m3 m3 5.6

Concrete floor (8cm thick dosed at 300kgfm3) with
304 . :
the veranda inclusive

m3 11.3

SUB TOTAL 300

401 | Blocks of 15x20x40 for wall elevation m2 218.0

402 | R.C. for pillars, lintels, and beams dosed at 350kg/ m3 m3 5.8

Rendering (Plastering of walls) with cement mortar |
4 dosed at 300kg/ m3 m2 | 436

404 Wall blackboard (500x120)cm with cement paste

wire mesh at the eaves

finish including painting with good quality|black paint = £
405 pl;lsczzr finish in cement screed of 3cm tl] ¢k and cement m2 200.0
407 | Blackboard stages with angle bars at the edges U 2

SUB TOTAL 400

500:ROOF

Truss (complete in hard wood treated, King-
501 post=175cm) v b
502 | Purlins (5x8) ml 250
503 | Noggins (4x4) m2 200
504 s(i?de;;i)ng in hard plywood (4mm thick & redon both m2 200
505 (?eiling at tlie caves (external perimeter) with smooth m2 |37

zine sheet (tolelisse)
506 | Aluminum roofing sheets (tdle bac 5/ 10mm) m2 235 |
507 .Fasci'(? boa'rd‘ (tole bac 3.5/10mm of 30cm feight) il 20.3

including lining
508 | Angle sheets of 50cm large ml 23.7 J
509 | Aluminum ridge cap ml 24.3 |
510 Ventilation of roof with pre-fabricated air tllock and " ) |
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SUB|TOTAL 500

600:JOINERY

Complete metal doors of 210cm h ght100cm wide
601 | with accessories like in-locks (VACHETTE OR u 4
PACO), two pad locks, etc.

Complete metal window framing of 150cm high;
602 110cm width having window proteciors of 150cm u 3
high; 110cm width (tube 25mm) fitted internally

with triple shutters of Lampersen

Complete metal window framing of 1 0cm high;
603 100cm width having window protectors of 4
1100cm high; 100cm width (tube 25mm) fitted
internally with triple shutters of Lampersen
604 | Window protectors in 30mm square tubes. 8
605 | 30mm angle metallic bar at veranda/door ml | 31.2
SUB TOTAL 600
700:ELECTRICAL INSTALLATIONS
701 | 11mm conduit pipes Roll 2.5
702 | Cables V.G. V 1.5mm? for lighting Roll 2.5
703 | Cables TH 2.5mm? for power socki.s Roll 2.5
704 | Complete fluorescent lamps 4t (1,20m) u 15.0
705 | Complete fluorescent lamps 2ft (0,60m) u 2.0
706 | Two way switches built-in u 6.0
707 | Power sockets built-in u 8.0
708 | Master switch for sockets u 2.0
Complete earthing of the structure (copper cable
709 ff 1
3m, earth rod 1m etc.)
SUB TOTAL 700
800:PAINTING
801 | Priming coat in ordinary paint (National paint) m2 436
Two coats of cream water based paint on internal
%92 | walls (KEL-PRO) I e
Two coats of water resistant paint on external
803 walls(Kelly Moore Professional) W w2 Ee
Red oxide oil paint on metallic door & ski ing with
604 up to window level from floor internally m externally e i
805 Painting of the Flassroom§ and veranda ce iling with m2 200
two coats of white glue paint(crystal white)
SUB TOTAL 800
900: EXTERNAL WORKS
901 Concreted rain water (run-off) gutters 35cm|wide at ml | 706
slope of 10%
902 | Concreting of external veranda m2 39.8
903 Concrete slab on gutters at entrances (1.2m wide) i 5
protected with 30mm angle bar at edges
9 Concrete ramps (1.2m wide) protected with 30mm
04 u 2
angle bar at edges
SUB TOTAL 900
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1000:. SUPPLY OF FURNITURES (CHAIRS AND

TABLES)

1001 Supply of nursery benches in hard wood treated with U 50
xylamon and vanished.

1002 Supply of tables for the teachers in hard v 0od, treated U 3
with xylamon and vanished.

1003 Supply of wooden arm chair with foan off seat and the U |
back rest for the head teacher.

1004 Supply’of a visitor’s chair with foam for tfme head U 5
teacher’s office.

1005 Cupboard in hard wood, treated with Xy iaimon and U I
vanished for the head teachers office.

1006 Chairs for the teachers in hard wood, treated with U 4
xylamon.
SUB TOTAL 1000
1100: CONSTRUCTION OF A MODERN PIT
TOILET.
Construction of a modern pit toilet of 03

1101 compartments,(02 for girls,02 for boys and |02 for :
teachers) f

SUB TOTAL 1100 ]
SUMMARY |

100 | PRELIMINARY WORKS

200 | EARTHWORKS

300 | FOUNDATION

400 | WALL MASONARY

500 | ROOF

600 METALWORKS

700 | ELECTRICAL INSTALLATIONS

800 | PAINTING

900 | EXTERNAL WORKS

1000 | SUPPLY OF FURNITURES (CHAIRS AND T ABLES)

1100 | CONSTRUCTION OF A MODERN PIT TOILET.

TOTAL WITHOUT TAXES

VAT: (19.25% )

AIR: (2.2% or 5.5%

TOTAL TAXES

TOTAL WITH TAXES INCLUSIVE (ATI)
NET TO BE PAYABLE
ESTIMATE CLOSED AT: ............ FRANCS (........ ) CFA
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D(

CUMENT

N° 08

FRAMEWORK

=

F SUB-DETAIL OF PRICES

Note relating to the pres

(¢)
-

tation of t

1, A sub-detail presents all the stages in
important element for the evaluation of
It is not necessary to impose a model of

include the following elements;

a. Detail of the sales coefficient according
b- Cost in dry price of the materials provi jed for the s

¢. Cost in dry price of the supplies neces
d. Cost of local and expatriate labour;

e. For each price on the Schedule o

£ The precise sub-detail of lump s

olved in the

of sub-deta

to the mode

s for the

in and out of equipment, labora
(where need be), etc:

The precise sub-detail of lump s

ry and it

ms for the

supply of means put at the disposal o}' the Contract

h. The sub-detail of dues and taxes.

2- Presentation framework of the sales coe

A. Overheads of the site
Studies

Total

B. Overheads of the head office

- Head office overheads

- Financial overheads
- Risks and profits

Total

Sales coefficient K = 100/ (100-C) with
C=C1+C2

[a0)

icient, also

......

71

ary for the si

he sub-detail of prices and taxes

establishment of a sales price. It is also an

he quality of the price proposed by a bidder.
presentation
diversity of software for the determination

on all bidders, taking into account the great
ils of prices. On the other hand, they must

I presented after this note;
te;
ite;

f| prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to|the unit prices;

190

t

nstallation of the site camp, the carting

$ equipment, development of a quarry

building, maintenance of premises and
ing Authority;

called the coefficient of over-heads.




v e e

3. The Contracting Authority may propose 1 framework of sub-detail of unit prices including the
elements mentioned in point 1 above,
DETAIL|PRICE BREAKDOWN
Description:
. " ) Total Activitiesq
() ( .
Price N Daily output Unit quantity Unit Purstion
Daily Paid man-
0
Persusiiisl CATEGORY N Salar Number s AMOUNT
(Labour) Works Supervisor | man.d ay
Foreman man-day
Skilled labour man-da
General labour man-day
Total (A)
Equipments Type Unit Daily rate Days Billed AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
General site 10% Dx10%
E Expenses
General Head Office 50, Dx5%
F expenses .
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding G+H
P Taxes
Unit Bid price
\% Excluding Taxes P/Qty
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DOCUMENT N° (9
L MODEL CONTRACT
REPUBLIC OF CAMEROON AL REPUBLIQUE DU CAMEROUN
Peace - Work - Fatherland o ek Paix -“}:i‘fl*‘:*a*i}“: Patrie
MINISTRY OF DECENTRALISATION 4 = 42\ MINISTERE DE LA DECENTRALISATION
AND LOCAL DEVELOPMENT g ET DU DEVELOPPEMENT LOCAL
NORTH WEST REGION REGION DU NORD-OUEST
MENCHUM DIVISION DEPARTEMENT DE LA MENCHUM
FURU AWA COUNCIL COMMUNE DE FURU AWA
JOBBING ORDER N° /JO/MIN FACITB/2024 of 2024
AWARDED AFTER OPEN NATION; " VITATION TO TENDER BY NORMAL PROCEDURE
RO /ONIT/MINDDEVELFAC/FACI'I /2024 OF ............. 2024 FOR THE CONSTRUCTION OF A

BLOCK OF TWO CLASSROOMS AND .

1 DFFICE AT GOVERNMENT IN CLUSIVE
NURSERY SCHOOL F URU AWA IN FUR J A

CIL AREA, MENCHUM DIVISION, NORTH
WEST REGION
PROJECTOWNER:  MAYOR FURU A

A COUNCIL
AUTHORIZING OFFICER: MAYOR FURU AWA COUNCIL
| ; LEE T . TEL. ----------- . Fax ---------
TRADE REGISTER NO (NOR.C.): lnllllll-ll-lll1 M YT T
TAX PAYERNO: lllllllllllllllllllllllllllll LY
BANK ACCOUNT N .......... v AT v, (BANK) AGENCY OF: siiva PP

PURPOSE (SUBJECT): CONSTRUCTION G
OFFICE AT GOVERNMENT INCLUSIVE NU
AREA. |
PLACE:, FURU AwA COUNCIL IN MENCHUM DJ’\(I

DURATION: NINETY (90) CALENDAR DAYS (THR

AMOUNT OF JOBBING ORDER-
TOTAL WITHOUT TAXES

A BLOCK OF TWO CLASSROOMS AND A REGULAR
SERY SCHOOL FURU AWA IN FURU AWA COUNCIL

SION , NORTH WEST REGION :
E MONTHS)

F CFA
VAT =19.25% F Cif
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenye =2, 2% or 5.5% depend

-

g \on the regime F CFA |
TOTAL TAXES F CFA

NET TO BE PAID F CFA
NB: This Jobbing Order is signed in thelamount of...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2024 PUBLIC INVESTMENT j?ILIDGET, MINEDUB-REPUBLIC OF CAMEROON
VOTE OF CHARGE Ne:

DATE OF ENTRY INTO THE CON TRACT:

...............................

DATE OF SIGNATUR %
DATE OF NOTIFICATION:

.....................................................

...........................................

...................................................

I CONTRACTOR (HOLDER): . vuvvso.... P.O

|
DATE OF REGISTRATION:
|
\
|
|
|
|




BETWEEN:

THE REPUBLIC OF CAMEROON, R FRESENTED BY THE MAYOR FURU AWA COUNCIL
(Contracting Authority), HEREINAFTE REFERRED TO AS “THE ADMINISTRATION”

ON THE ONE HAND,
AND:

THE ENTERPRISE (Company): s G P.O BOX vsssssnnnnnnnn TEL.
TRADE REGISTER NO (N° RC): vvvorrh | reesssennss st s TAXPAYER N°: yuvoonnovsnnn
BANK ACCOUNT Ne: TR 110 e =
AGENCY OF ; sussssssissansnaseensessrmsns J11

REPRESENTED BY MISTER (Mr.) suus.spholloce .. +wssss+. HEREINAFTER REFERRED TO AS
“THE CONTRACTOR
ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:

CONTENTS
Title I ¢ THE SPECIAL ADMINISTRATIVE CONDITIONS
TileIl  : THE SPECIAL TECHNICAL CONDITIONS

Title Il : THE DETAILED COST ESTIMATES

\
|
Page N° and last page of Jobbing Or%dn:r N° ‘/JO/MINDDEVEL/FAC/FACIT B/2024 OF
/ 12024 signed following an Cpen| National Invitation to Tender N° N2 (g /ONIT/

—

MINDDEVEL/FAC/F ACITB/2024 OF ..... L. 8 2024

For the Construction of a block of two classrooms and a regular office at government inclusive
nursery school Furu awa,in the Furu awa Council Area of Menchum Division, North West Region
EXECUTION DURATION: Ninety (90) c‘m:endar days
AMOUNT OF THE CONTRACT IN FCFA:
TOTAL WITHOUT TAXES F CFA
VAT = 19.25% F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA !
TOTAL TAXES F CFA |
NET TO BE PAID F CFA |
NB: This Jobbing Order is signed in the amount of __FRANCS CFA (All taxes inclusive ATI)
READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE MAYOR FURU AWA COUNCIL
v (CONTRACTING AUTHORITY)
Furu awa, the Furu awa, the
|
REGISTRATION |
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'FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER
I
COMPANY’s LETTER HEAD
HERE)
DECLARATION OF THE INTENTION TO TENDER
Fiscal stamp
I, the ﬁndersigned ME,.. ooiviminsnnssdy URL. S L
1500
Nationality .....ocovveenieininiinnnnnn. ||| SO O
PURCHON scvsssovaissmninessnevsmensssobil B« oI vopoopornns
In my capacity as General Manager of l}...........ccibienennnn. RO BOX o ovoisanswann 121 IO
Hereby acknowledge receipt of the file for Tender Notice
| TR . (| |, <SR e o T ——
ConCEIMBE N cuu sveumveisanmmsnmnoniBuT s oG v s ol s pwanssamusssissmammsmr s e A A e s S8

.............................................

...........................................

And hereby declare my intention to te

DIONE AL s crecnnonssnossmssasonsmssssiisads g

................

der for the sai

.Onthe ....

76

................................................

.................................................

..........................

General Manager




JRM N° 02
THE MODNEL TENDER LETTER

AT VR TR T et et ORPAP— ) | 1 | S5 S (] O —————— R S
Acting in the capacity of .....cceeveieuvonessl |11 | = (R S in the name and on behalf of...............
....................................... at ..ooooooqd il BE L. RCIN®. ..ol i by virtue of the power
vested in me (us), resident at ................ (E sl A P s RO BO% s , telephone N°.
.................. after having studied all the dI guments of the tender file relating to the Invitation to Tender
N sninssprunsnaammsise e , and after haying assessed in my (our) point of view and under my (our)

responsibility the nature and dlfﬁcultles en

and commit myself (ourselves) to carry out ‘Iv
Siv

and a regular office at government inclu
Menchum Division, North West Region

in keeping with the terms and conditions

prices stated in the Unit Price List and the

are tax inclusive.

I commit myself (we commit ourselves)Li
three (03) months as from the date of notific

I hereby commit myself (we hereby corrr‘n

ta{xl

S—m

=2

d with the execution of the job, I (we) do hereby tender
rks for the Construction of a block of two classrooms

e nursery school Furu awa, in Furu awa Council area,

f the tender| file in return for the sum of............ FCFA
Total without Tax+VAT, calculated on the basis of the unit
tailed estimates, appended to this tender. The prices stated

'my (our) tender is retained, to execute the contract within

on of the award of contract.

ourselves) to maintain the amount of my (our) tender for a

period of sixty (60) days with effect from t

I (we) hereby request that the amounts ‘du

national currency (FCFA) in
(- A S ,
Ascisvasmamin

in

Enclosed with this tender are:

ac (%u nt
the

eadline for submission of bids.

e by the Contracting Authority be paid to me (us) in the
No. Opened in the name
records | of . (Bank)

....................

- The price list and the detailed es.tirEates duly filled, dated and signed.

- Other documents which in keepin

with the tender letter.
Doneat....ooe vovevviniiniiinnnenn

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form, I

« represented by the undersigned ...............

For companies without a legal status, indicate!

« We, the undersigned, ... ... covmiivnviiits

(For each person: name, first name, company

with the requirements of the Tender file must be enclosed

......................

Fiscal stamp

1500

wationality and registered office)

.. » (Name, first name and status)

sl

name, nationality, location of the registered office)

80




« Constituted in a group of companies for the execution of the contract arising from this invitation (o
tender, jointly commit ourselves ... ..... »
FORM N°
THE MODEL SURETY BOND

BAOK L.bovooecreresiecrenseere s nessnerenna) et

Beferenceg of puarantee: NOw. v vewnsismmenssssvissasnesmes
To: The Mayor FURU AWA Council,
Invitation to Tender NO. «civivivawsiivisas
BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A BLOCK OF TWO
CLASSROOMS AND A REGULAR OFEICE AT GOVERNMENT INCLUSIVE NUESERY

SCHOOL FURU AWA, FURU AWA COUNCIL ARE/

REGION

The Contractor (3) wwssisinmsnnasssnsis .
Mayor Furu awa Council a bid relating to th

regular office at government inclusive nur
North West Region

To this effect, and in keeping with the condi

Mayor Furu awa Council acting in the
CEA FIafits vl

By this guarantee, we the undersigned,(7)..
................................ , are committed tow

By this guarantee, we irrevocably commit

account indicated by the Mayor Furu awa

request, as soon as the latter shall inform us
took in his tender.

The request for payment of guarantee shall

guarantee shall be released latest thirty (30)
case the company shall be the successful bi

be kept by the Mayor Furu awa Council.

The laws as well as the jurisdiction of ay
Cameroon.

(5) Bidder

(6) Stated in the Special regulations governi

«©

-------------------------

)l

----------------

ards the Ma
\(in figures).

purselves, wi
ouncil, the
writing the

€ countersig
days after the

ication for th

Done at ..

Mr (Messrs)

o the invitatia

(7) Bank

81

e Construct
ry school in

ions stated in
acity of Co

\, MENCHUM DIVISION, NORTH WEST

hereby Submits off «nuamuvnns to the
ion of a Block of two Classrooms and a
Furu awa Council area, Menchum Division,

1 the Tender file, the bidder shall present to the
ntracting Authority, a bid bond amounting to

..................... (6).

................... with our registered office in
yor Furu awa Council, through the bidder for

..................................................

veeen e vee e e (0 full).

thout any argument or delay, to pay into an
c amount of the guarantee at the first written
it the bidder does not keep the commitment he

oned by the Mayor Furu awa Council. This
> expiration of the validity of the tender or, in
er, after presentation of the performance bond which shall

e guarantee shall be those of the Republic of

............................................

Sighature(s) & SMMPS «swmmsomsmssernsmmsmsss

n to tender




'FORM N° 04
MO]]EL BID BOND
Whereas (Hereafter
called the “the bidder”) has submitted its|bids dated , Here in after
called “the bid”)
KNOW YE ALL PEOPLE by the preserice|that WE
, having our registered office at hereinafter

called “the Bank”, are bound onto the MAF'M Furu awT Council (hereinafter called “the Contracting

Authority) in the sum of for which payment will and truly be

made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present if

our client refuses or incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority|| having to substantiate his demand, provided that in his
demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of

bid validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bz

-

this day of

SIGNATURE OF BANK AUTHORITY
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7

Bank

\
|
To: THE MAYOR FURU AWA COUNC;II.

Invitation to Tender No. ......covvvvveennne

DRM N° 05

|
F
THE MODEL PERFORJ+’I[ANCE BOND (RETENTION FUND)

............................................................

Reference of guarantee: NO. ....ccovvivriiirenennarsceenens

PERFORMANCE BOND FOR THE EXECIjT‘] ON OF THE FOR THE CONSTRUCTION OF A

BLOCK OF TWO CLASSROOMS AND A

INCLUSIVE NURSERY SCHOOL FU U AWA,IN FURU AWA COUNCIL, INMENCHUM

DIVISION, NORTH WEST REGION }

between the Mayor furu awa Council ac ihjg, in the capacity of Contracting Authority, and.............

.................... , acting as contractor for the

office at Government Inclusive Nursery
Division, North West Region

In compliance with the provisions of Co tr
Mayor Furu awa Council, Contracting
covering security, commitments and other

worth 3% of the amount of th

..............

Wy, sanorosssssssssidrispE R (bank
arguing to pay to the Mayor Furu awa Co
amount of this bond, that is to say. .......
may owe the Contracting Authority for failin

The request to partially or fully stake thi

the reasons for his request. This letter shall b

contract all taxes inclusive, i.e. CFA Francs

................................

do hereby commit ourselves irrevocably and without
ncil, at his first written request, and three (03) months the
............................ , all the amounts that the contractor
to fulfil one or more of his obligations under the contract.

guarantee shall be the subject of a registered letter of
a copy to the contractor clearly stating and supplementing
countersigned by the Mayor Furu awa Council. The bank

justification with confirmation of receipt an%

guarantee shall take effect as from the date

The guarantee shall be released within six& (
After this date, the guarantee shall no longer

£ notification of the contract. The original of this guarantee
shall be kept by the Mayor Furu awa Council.

0) days with effect from the date of provisional acceptance.
pply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of

Cameroon.

| D/ aToL: | 0 RO PRR T C) BT

BAE (MESSES) v vonsonsesassssisisssssasasasasivassamaves

Sj

—

gnature(s) & StamPS .....oevvveeeerniiiiiiiiiiii.




. FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT
DESCRIPTION NAME QUALIFICATION | EXPERIENCE | FUNCTION
TECHNICAL
ADMINISTRATIVE

SUPPORT STAFF

86




MODEL OF COMI

FORM N° 09

TMENT OF AVAILABILITY

To Who

m It May Concern:

Subject: COMMITMENT OF AVA]

TLBILITY.

I, the undersigned

diploma or certificate) and holder

issued on at

available to work as

]

(indicate the

West Region. This is in response to Tender N°

the tenders file reference)

Done in

a (specify
of| National Identity Card N°
Tel: is committed and
(specify post to be occupied) ~ with
(name  of || company) if awarded the contract for

ame of project) in Menchum Division of the North

(indicate

the

o

Certified atcvvusvanivs!

REMARK.- This form shall be certified
Commissioner) with comple
the verso page of this commi

¢ photocopy of the National Identity Card inscribed on
nent form

E)y the National Security Service (i.e. Police officer or
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ﬂ’ORM N° 10

THE CURRICULUM VITAE

s

Name & First name

Date of birth

Nationality

Level of education

Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
Spoken
Training school
Date of admission
Date of graduation
Diploma obtained 2 Date
Specific knowledge : Publication, resgarch work

Date of start of service

Nature of service rendered

Number of years of service

Number of years in the company

Date of start of service in the company :

WORK EXPERIENCE (*)

(*) = Work attestations issued by the various
which shall be signed.

o

employers shall be enclosed with this curriculum vitae

p—

- The curriculum vitae shall high
worked and the position he actual

ohit the importance of projects in which the personnel has
neld in the said projects.

=
<
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' EORM Ne 11
THE PROFESSIONAL, EFERENCES OF THE COMPANY

' Contactable - Execution Provisional

N°| Year Project telephone N° of P':’r;f:l?:t'a' 22?;:;? Period Acceptance
l Project Owner notified date
' 1
l 2

a N

4
| g

5 1
' 6
. etc
' NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of| the contract,
- Photocopy of provisional acceptance minutes and
. - Photocopy of final acceptance minutes (as the case may be).
l Doneon........................ 25 R
' (MeSSIS).......ooviiiiiiiiiiicccceeee
ENALUIE(S).l. ..o
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T
L
=t

information is correct and commit myself to present any of the above equipment and tools at any

=
aQ

given time requested. As well, any of 'E must be present at the site before and during each

—

phase at any given moment required or requested by the Authorities in charge of control/follow-
up of the project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified attestations (lease documents) of

commitment between I and the Owner(s) of the equipment(s).

Done on.......... .. 8% ... L T

Signed

l 'FORM N° 12
THE EQUIPMENT LIST
FRAME (fchassis”) | REGISTRATION STATUS
SN DESIGNATION MARK NUMBEIIJ & HORSE NUMBER QUANTITY (Hired or
l POWER|if vehicle (if vehicle) owned)
l 1
l 2
I 3
l etc
I the undersigned, holder of National
l Identity Card N° issued on at being
l Managing Director of this Company called testifies that the above




THE ATTES

ORM N° 13

TATION OF SITE VISIT

LET

DATE OF COMF

ER HEAD AND
ANY/ENTERPRISE HERE

Refl N° ll.llllllllI.lllll.llllll,lllllll

Subject: An attestation of site visit

Furu awa the (7e)

THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

the  undersigned Representative  of  the

... have the honor to hereby attest having visited the site for

-

the the Construction of a Block of two Classrooms and a regular office at Government Inclusive

Nursery school Furu awa, in Furu awa Co

........................................... to have an app

In testimony whereof, this attestation is

arises.

uncil, Menchum Division, North West Region on this day of
raisal of the strengths and weaknesses of the site.

lsFued to serve the purpose wherever and whenever need

TEST

YING SIGNATURE

Signature and nam- ¢

(person who

-
—

If Representative of the company
rried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director

of the company and stamp seal

Signature & name of the Company’s
Work Supervisor and stamp seal
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' FORM N° 14
THE S VISIT REPORT
[not moye than five (05) pages]
LETTER HE{\D OF THE COMPANY
(here)

I) INTRODUCTION
TENDER REFERENCE .........ccoisessisenneenenn ML .00 |
DATE OF VISIT:..cvvvvvveerenscsnmsomseonsnrr e LA B TR ol

IT) COMMENTARY:

II-1) Nature of the project site............ R PN

.............................

-----------------------------

..............................

..............................

------------------------------

............................

..............................

III) AVAILABILITY OF SERVICES (water,

..............

....................................................................

....................................................................

...................................................................

...................................................................

...................................................................

..................................................................

--------------------------------------------------------------------

....................................................................

..........................................................................

....................................................................

e
o))

sctricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT
VIDIFFICULTIES: cistsssusennssvereomsssocc il Ml B L
NB: The above commentaries can be praven by pictures of Mr(s).euveueenesernennnnn.nn, who is
........................ of the company and land mark(s) conspicuously present on the site. The land

Remark: The pictures are inscribed on the

-« (put names of the conspicuous land marks site seen

erso page of the last page of this report of site visit.

TES

[TFYING SIGNATURE

Signature and name o
( person wh

the Representative of the company
rried out the site visit)

CONFI

\MATORY SIGNATURES

Signature and name of Managing Directo
of the company and stamp seal

Signature & name of the Company’s
Work Supervisor and stamp seal
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General presentation of bids

£ "ORM N° 15
THE ‘ VALUATION GRID
1
||
a

- Table of content present................. RN 42 L oo s ion o sn aiyonismsisps e s omss s S P S Yes/No
- Document is spiral bound or slot with * ansparent fly-leaf on front cover.................................. Yes/No
- Presence of colour separating papers Between the various documents...... ... Yes/No
- Orderly presentation of the document§ ‘és inthe tendersfile .. ................ ... ... ...Yes/No
- Clarity in the presentation of the documents and pages numbered i Rt 5 . Yes/No
- Special Technical conditions visaed znd|ast pages signed sese S R R S Y eSING
Experiences of the Contractor (enteripri e) in the past three years
- Prove of capacity to have carried works gf Public Contracts with provisional cost of at

least that of this present project (300 0000) FCFA |....ooiiiiioeeeeeee Yes/No
- Professional experience(s) in similar omain within the last three years present........................ Yes/No
- Format of professional reference(s) as indicated in the tender file ......... ... L —— . ....Yes/No
- At least two Jobbing Orders or contra?tfs (irst & last pages) of similar projects

executed within the past three years in an enclave area as such present................. ...... .......Yes/No
- At least two provisional acceptance minu s (first & last pages) on similar projects

executed within the past three years in an enclave area assuchpresent .............. .........Yes/No

- Certified first & last pages of the provisionalia +:

- Proof with notified Service Order(s) for

mentioned above within the notified %d)
- At least one final acceptance minutes {fj

above executed within the past three e
- Certified first & last pages of the final accepﬁa
Quality and management of personnglg
- Information of key personnel presente i
-Supervisor with level of at least Senior Ci
years' experience or Civil Engineering Te

(proof by certified true copy of the e
-Supervisor's signed curriculum vitae with

1

N

eptance minutes of the 02 projects mentioned above ... .......Yes/No
aving executed to completion of any of the projects
actual period(s) within the past three years present .. .Yes/No

t & last pages) of any of the projects mentioned
S piesent |. .. .. .. .. e

evee o Yes/No

¢e minutes of the 01 project mentioned above ... ... ......... Yes/No

the company

he format stipulated in the tenders file...................... Yes/No
Engineering Technician with at least three

nician with at least five years’ experience present
HE@Bordiploma) i Yes/No

ioof of working experience in the construction present .Yes/No

-Supervisor's commitment form with compléte photocopy of NIC inscribed overleaf (verso page of
the commitment form) present .........] L) rrogfieecesachonniiiiiiiinniiiiiies it s essie st s e eesses nan e s eesss YESINO
-Foreman with level of at least BAC F4 (GGE ‘A’ level Technical) in construction with at
least 7 years’ experience in the domain of construction present (proof by certified true
copy of the certificate or diploma) ... |.\l......................... """ Yes/No
- Foreman'’s signed curriculum vitae with proof of at least three experience in construction of
buildings present  .......................... 50 T Yes/No
-Foreman’s commitment form with complete photocopy of NIC inscribed overleaf (verso page of
the commitment form) present............ L. (L 17, [o
-Company organizational charts respecting administrative & technical NISFARSHY v, Yes/No
-Project organizational charts respecting aqministrative &technical-hiararchy ... Yes/No
Technical equipment of the company | |
-List of key equipment present ............ ' } et e e e YeESINO
-List of key equipment presented in the f: rmat provided in the tenders file............................. .. Yes/No
-List of other equipment (tools) present .| ... N P UPREURRRNNI '2 -1-Y \ [o)
-Certified true copies of documents (not Horr? than 3 months) to prove ownership
of key equipment mentioned (like vehicles|| etc) present . .. .. S S i s sy smesissnosnnenes Y OSING
-Documents to prove ownership of tools Klfke‘ receipts, car registration certificates, etc) present .. ... Yes/No
Methodology for the execution of works
Schedule of work execution present........i.l.. e e a0 YESINO
Presentation of execution schedule in salrde chronology as spelled out in tenders file with tasks
well assigned (manpower deployment) in conformity with execution methodology having time
frames not mixed up \ ‘ Yes/No
Specification of total duration of executionipjr GRS e e L Yes/No
Security measures to protect workers and thi parties present ..o Yes/No
Environmental protection and security m%a res on site taken into account................................. Yes/No
Site Visit report present ............ I‘ [eeetr e e aaaeeenn... YESINO
Site Visit report in format prescribed in th:eite ndersfile ......... .......oooocciiiiiiiiiee s o ... Yes/No
Site Visit report signed by all the Authoriths ‘rescribed inthe tendersfile .................................Yes/No
Site Visit report signed and stamp sealed| l?y gll the Authorities prescribed in the tenders file ......... Yes/No
Site Visit report having pictures of Corr' .any’s Representative inscribed on the verso of the
last page of the site visit report proving him/her conspicuously presentonsite ... .................... Yes/No
Appropriate technical specifications preser s veieveeen.... Yes/No
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DOCUMENT N° 11

JUSTIFICATION OF

PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD

(here)

REE NY rennnansasnises

Subject: Justification of prior feasibility studies

In respect to the principles binding th
proposal for the Construction of a Block of

R EELQ)
(@)

Furu awa, the

THE MAYOR FURU AWA COUNCIL
To: All Potential Bidders,

pnception and elaboration of project proposals, a project
two Classrooms and a regular office at Government

Inclusive Nursery school in Furu awa Coungil area, Menchum Division, North West Region was
realized and forwarded to the Ministry of Basi¢| Education, for funding. In the 2024 Financial Year of the
Republic of Cameroon within the framework of the programmed budget of the 2024 Public Investment

Budget (PIB 2024), the said project was finz

(e

7d as per the budget head at the cost of eighteen million

(30,000,000) FCFA. After obtaining the fina

cing, relevant adjustments were carried out to ensure that

the tasks retained to be accomplished for proper and complete execution of the project are commensurate

to the amount provided for the realization of

Document N° 7 of this tenders file

To this effect, bidders are hereby give

carried out and are hence advised to read this

In testimony whereof, this justification ¢

wherever and whenever need arises.

Ce

-The Contracting Authority,
-File/chrono

—

he items spelled out in the bill of quantities as found in

=

s tenders file very well before preparing their bids.

ﬁ;Lrety that proportionate feasibility studies were already
t

f prior feasibility studies is established to serve the purpose

Signed
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DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
e

95




A- LISTE DES BANQUES AGREEE

B- INSURANCE COMPANIES

8-

LIST OF BANKING ESTAB]

Lr

ISHMENTS AND FINANCIAL BODIES

AUTHORISED TO ISSUE

.

BONDS FOR PUBLIC CONTRACTS

1- Afriland First Bank (AFB);[
2- BANGE Bank Cameroun (BA
3
4
5
6

N
'

8 |1

9

Credit Communautaire dAfir

wn
3

=80
e

Banque Atlantique du Came
Banque Camerounaise des P
BGFI Bank Cameroun (BGFI ANK Cameroun)

Banque Internationale du Ca eroun pour I'Epargne et le Crédit (BICEC);

COMMERCIAL BANK CAMEIR

CITI BANK Cameroon (CITI- )E

PAR LE MINFI

FE CMR);

un (BACM);
tites Moyennes Entreprises (BC- -PME)

’

ON (CBC);
e-Bank (CCA Bank)

10- ECOBANK Cameroun (EC(DB NK);

11- National Financial Credit

12- Société Commerciale de Ba

13- Société Générale des Banq

14-Standard Chartered Bank Ga

15-Union Bank of Cameroon )

16-United Bank for Africa (UBA)
This list is available at ARMP.

CHANAS ASSURANCES B.P. 109, Dou

ACTIVA ASSURANCES B.P. 12970,
ZENITHE INSURANCES B.P. 1540,

AREA ASSURANCE B.P. 15584, Doual
ATLANTIQUE ASSURANCE B.P. 3073

CPA S.A B.P. 54, Douala;

ASIA ASSURANCE B.P. 2759, Doua|

PRO ASSURANCE B.P. 5963, Doualg;

U

Dc¢

D

la

(NFC-BANK);
ue Cameroun (CA-SCB);
au Cameroun (SGBC) ;
leroon (SCBC);

a‘na;
juala;

uala;

/

Douala;

PRUDENTIAL BENEFICIAL GENERAL INSURANCE B.P. 2328, Douala;
10-ROYAL ONYX INSURANCE B.P. 12230 Douala;

11-SAAR B.P. 1011, Douala;
12-SANLAM ASSURANCE B.P. 12125 Dousla;
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DO

“UMENT N° 13

\GRAMS AND/OR PICTURES 7

U PLANS AND DIA
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