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I DOCUMENT N° 1
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
I PAIX - Tii:\-’-;;i:: PATRIE PEACE - WSE.I;-—“I:‘:THERLAN D
MINISTERE DE ;.:-SE-EENTRALIZATION MINISTRY OI‘: _I-)-I-E.EEI-\} :I-‘RALIZATION
' ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION -]-)-EI-.I:I- S-I;I-)- OUEST N ORTI-I“\;E-S.";-I;EGION
I DEPARTEME-I-‘;-'I-‘-I-)-E-E;\ MENCHUM MEN C-I-I.{H\:; -I-)-R; ISION -
SERVICE DE P;;;X.'I-‘;-O-;-DES MARCHES SERVICE Ol*: -(-I-(T)-I:I?I;Z_CTS AWARD
l DE LA COMMUNE DE FURU AWA FURU AWA COUNCIL.
l

OPEN NATIONAL INVITATION TO TENDER

l ?P('\ UNDER EMERGENCY. CONDITIONS
NO /ONIT/MINDDEVEL/FAC/FACITB/2024 OF £12024 FOR THE CONSTRUCTION OF A BOX

CULVERT OVER WURUKRU STREAM IN FURU B VILLAGE, FURU AWA SUB-DIVISION IN
l MENCHUM DIVISION OF THE NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER:
I Within the frame-work of the 2024 Public Investment Budget, the Contracting Authority (The Lord
Mayor Furu awa council), hereby representing the State of Cameroon, launches an Open National
Invitation to tender FOR THE CONSTRUCTION OF A BOX CULVERT OVER WURUKRU STREAM IN FURU BANA
I VILLAGE, FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF THE NORTH WEST REGION.

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require tender FOR THE CONSTRUCTION OF A BOX
CULVERT OVER WURUKRU STREAM IN FURU BANA VILLAGE, FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF

THE NORTH WEST REGION. The works and service required are found in the detail description mentioned in
the respective bills of quantities and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be Ninety (90) calendar days with effect from date of notification of the Service
Order to start execution.

4) ALLOTMENT:
The works subject of this invitation to tender shall be in one lot defined with specifications as in the
I table below:-

Lot Works Locality
The construction of a box culvert over . . . .
1 wurukru stream in furu bana village, furu | L'uru-Bana village, in Furu awa Sub Division, Menchum
l awa sub-division in menchum division of Division, North West Region
the NORTH WEST REGION.,

I 5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table below: -

Lot Works Locality Estimated Cost
l The construction of a box culvert over wurukru Furu bana village, in Furu awa 23.000.000
1 stream in furu bana village, furu awa sub-division in Sub Division, Menchum %CF,'\

menchum division of the NORTH WEST REGION. Division’ North West Region

(V8]




6) PARTICIPATION AND ORIGIN:
' Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the domain of
l construction accompanied by the necessary financial capability.
7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed budget
head of the 2024 Public Investment Budget (PIB 2024 - MINTP) of the Republic of Cameroon as specified in the
table below: -

Project Expenditure_’
Lot Ministry J Works Provisional | Vote of charge N° authorization
Owner bt £

The construction of a box culvert over

Mayor wurukru stream in furu bana village, 23.000.000 -
MINTP Furu awa | furu awa sub-division in menchum e
Council division of the NORTH WEST FCFA
REGION,

dPm i

8) BID BONDS (PROVISIONAL GUARANTEE):

l Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s name by a first
rate bank approved by the Ministry in charge of Finance and that shall respect the model in this tender file featuring on

offers
Lot Works Locality Est(i:r::tted Bid Bond Tender Fee
The construction of a box culvert over | Furu-Bana village in
prurukru stream in furu bana village, Furu swa.Sub 23.000,000 460.000 46.000
1 furu awa sub-division in menchum Division, Menchum FCFA FCF FCFA
division of the NORTH WEST Division, North West A
REGION, Region

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted ‘mmediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service in charge of the contracts award) during working hours*at the
Furu-awa council premises.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender from the
Services of the Contracting Authority during working hours at the Furu awa council Premises. The document shall
be obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of Forty -six
thousand (46,000) francs CFA from furu awa Council Treasury

11) SUBMISSION OF BIDS OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative and
presented in seven (7) copies that is one (01) original and six (06) copies labelled as such. These shall be submitted
in one sealed external envelope containing three (3) envelopes, that is, Envelope A: Administrative Documents,
Envelope B: Technical documents and Envelope C: Einapcial cuments. It shall reach the Furu awa council in
the service in charge of contract award not later than ’Z/ At 10 am local time. The sealed external envelope
shall be free of all identification marks, with which it shall be rejected.

l The sealed external envelope addressed to the Contracting Authority shall bear the following inscriptions:
I G OPEN NATIONAL INVITATION TO TENDER

6,‘ UNDER EMERGENC ( 'ONDITIONS -
NO /ONIT/MINDDEVEL/FAC/FACITB/2024 OF 7 i 2024 FOR THE CONSTRUCTION OF A BOX

MENCHUM DIVISION OF THE NORTH WEST REGION. %

l CULVERT OVER WURUKRU STREAM IN FURU BANA VILLAGE,FURU AWA SUB-DIVISION IN




(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,

contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided. -

Bidders shall remain committed to their offers for a period of sixty (60) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 60 (sixty) days with effect from their submission
deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): 2.4
Bids shall be opened by the Furu awa council Tenders Board in a single phase on the /. — 7 — (;t 11

am local time in the conference hall of the furu awa council premises. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be

I taken that in case of any ambiguities or differences during opening, only the original shall be considered

authentic, that is, any bid which shall not comply with the requirements of the tender file shall be
REJECTED.

14) EVALUATION CRITERIA:
Tender cenformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions,

- Administrative documents more than 3months old;

- False declaration or forged documents :

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well

- Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

Absence of quantified unit price (omission of a unit price in the financial bid).

B)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in the
evaluation of:-
(i) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:

T ——————————————




t
CRITERA POINTS | =

l GENERAL PRESENTATION OF THE BIDS 6

EXPERIENCE OF THE COMPANY 7

QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
I TECHNICAL EQUIPMENT 5

METHODOLOGY FOR THE EXECUTION OF WORKS 11
' TOTAL 38

NB: '
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.

. -Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bil] of quantities in reference to the unit
price schedule and the sub detai] of unit prices.
15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for sixty (60) days from the deadline set for the
l submission of tenders (offers).
16) AWARD OF THE CONTRACT:

I The contract shall be awarded to the lowest bidder who must have fulfilled the adminisﬁative,
technical and financial requirements,

17) COMPLEMENTARY INFORMATION:
l Additional information may be obtained during working hours from the Service for the Contracts Award at
Furu awa council, ‘

He shall publish the amendments and communicate same to companies that bought the tenders file. Delays
l caused by such amendments shal] also be considered in the period given to bidders to submit their bids.

Furu awa, the €5 [m/ 22 L"'{é
| =
Copies: THE LORD MAYOR FURU AWA COUNCIL

- CHAIRMAN, Furu awa council Intemal Tenders Board - (CONTRACTING AUTHORITY)
l - Divisional Delegation of Public contracts- Menchum o) caa U SR
- ARMP Bamenda (for publication and filing)
- Furu awa council Service for the award of Contracts (for
' filing)
- CRTV/Local Radio House(s), to facilitate publicity
- BILL BOARDS
l . CHRONO , Tl
l | a Sidotes Foncha
l 6




DOSSIER N° 1

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TE;;XI-E_: PATRIE PEACE - WSI;-I::-I:‘:THERLAND
MINISTERE DE I-:.Z -I-)-I:‘.-EI-:‘.-NTRALIZATION MINISTRY OI; -l-)_I-B-EEI-‘;'—I-‘RALIZATION
ET DU DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION .1-)-1-1“1:1-8;1-)- OUEST NORTI;%-S-';I;EGION
DEPARTEMI‘.‘,-I-‘;'I-'-I-)-E-EA MENCHUM MENC-I-{-EI-\-’I. -I-)-R; ISION
SERVICE DE PA“S;;'.I‘.;-(;;-DES MARCHES SERVICE OF:.(-I-(-).I:J-';‘-I;:CTS AWARD
DE LA COMMUNE DE FURU AWA FURU AWA COUNCIL
AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
EN PROCEDURE D’ URGENCE

/ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 POUR LES TRAVAUX DE CONSTRUCTION D’UN
DALOT SUR LE RUISSEAU DE LA RIVIERE WURUKRU A FURU BANA DANS L’ARRONDISSEMENT DE FURU-
AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST

1- Objet de Pappel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2024, le Maire de la Commune de FURU AWA,

(Autorité Contractante) représentant de I’Etat du Cameroun lance un Appel d’Offres National Ouvert Pour
les travaux de construction d’un dalot sur le ruisseau de la riviere wurukru dans le village de furu bana dans
Parrondissement de furu-awa, Département de la Menchum, Region du Nord OUEST

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront Pour les travaux de construction d’un dalot sur le

ruisseau de la riviere wurukru dans le village de furu bana dans Parrondissement de furu-awa, Département de la
Menchum, Region du Nord OUEST

Les travaux et le service requis sont détails des descriptions mentionnées dans Je cadre du détail estimatif,

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I’exécution des travaux du présent appel
d’offre est de quatre-vingt-dix (90) jours continus a partir du jour de la notification de ’ordre de service
pour le démarrage. :

4- Allotissement :
Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-apres :-

Lot Travaux Localité j
Pour les travaux de construction d’un dalot sur e ruisseau de la riviere wurukru
dans le village de furu bana dans Parrondissement de furu-awa, Département de la
1 Menchum, Region du Nord OUEST Furu Bana-furu awa

- Coiit prévisionnel
Le colt prévisionnel de Popération & I’issue des études préalables est spécifié dans le tableau ci-
dessous ;-

l Lot Travaux Localité Coiit prévisionneﬂ




- RN

Pour les travaux de construction d’
riviere wurukru dans le village de
I’arrondissement de furu-awa,
Region du Nord OUEST

un dalot sur le ruisseau de la
furu bana dans

Département de la Menchum, Furu-Bana-Fury

awa

23.
FCFA

000.000

6- Participation et origine:

La participation au présent avis d’
groupes d’entreprises ayant une bonn
dans la construction des infrastructure

appel d’offres est ouverte 3 ¢
€ réputation ainsi que ex

s publics basées au Cameroun.

7- Financement ;
Les travaux, objet du présent appel d’offres sont financés
d’Investissement Public au titre de ’exercice 2024-MINTP de la

République du Cameroun co
dans le tableau ci-dessous:-

-

galité¢ de conditions aux Entreprises ou
pertise professionnel, technique et financier

par la rubrique programmé dans le Budget

mme spécifié

8- Cautionnement provisoire

Ch

(Garanties de soumission)
aque soumissionnaire doit joindre a ses

= N° de
l Lot | Ministere d’I(\)/laltre Travaux Coit N> de l., ’autorisation
uvrage i Imputation
prévisionnel de dépense
Pour les travaux de construction
d’un dalot sur le ruisseau de la
l Maire de la | riviere wurukry dans le village de
1 MINTp | OMmune | furu bana dans Parrondissement 23.000. 000
de Furu | de fu ru-awa, Département de |a FCFA
' awa Menchum, Region du Nord
OUEST _J
-

pieces administratives, une caution de soumission établie par une

banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piéce 12

du ce dossier d’appel d’offres et valable pendant soixante (60) Jours au-dela de la date originale de validité

des offres. :

5 Coiit Cautionnement Prix d’achat
Lot Travaux Localité prévisionnel provisoire du DAO j
Pour les travaux de construction d’un dalot sur I
le ruisseau de la riviere wurukru dans le village
" de furu bana dans Parrondissement de fury- Akum- 23.000.000 460.000 46.000FCE

awa, Département de la Menchum, Region du Furu awa FCFA FCFA ’ A
Nord OUEST {

- Consultation du dossier d’appel d’offres :
Le dossier d’appel d’offres peut étre consulté dés
de I’Autorité Contractant (Service communale de p
salle de conférence de la commune de Furu awa.

publication du présent avis d’appel d’offre
assation des marchés) pendant les heures

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’ap
Contractant pendant les heures ouvrables a la commune de Furu
versement d’une somme non remboursable de quarante-
trésorerie de Furu awa.

pel d’offre aux services

11- Remise des offres :

Chaque offre rédigée en frangais ou
dument autorisé et présenté en sept (07)
comme tels de trois enveloppes marqué
C : pour le dossier financier. Les offres seront remises
de passation des marches de la commune de furu aw
Cette enveloppe externe devra etre adressée a I’ Autorité

en anglais sera signé
exemplaires c.
A : pour le do

par le soumissionnaire ou son
ssier Administratif, B pour le dossier

a au plus tard le
Contractante portant la

a 10 heures (h
mention :

T ———————

aux services
ouvrables au

de I’ Autorité

awa Le dossier sera obtenu contre
Six mille (46.000) francs CFA payable a la

Représentant

-a-d. Un (01) original et six (06) copies marqués

technique et

¢tant dans une enveloppe externe fermée au service

eure locale).




' AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE
NO /ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 POUR LES TRAVAUX DE CONSTRUCTION

—

D’UN DALOT SUR LE RUISSEAU DE LA RIVIERE WURUKRU DANS LE VILLAGE DE FURU BANA DANS
l L’ARRONDISSEMENT DE FURU-AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD OUEST

“A N°OUVRIR QU’EN SEANCE DE DEPOUILLEMENT
12 - Admissibilités des offres

l Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetteur (Exemple : service des impdts, banques, etc.) ou une
autorit¢ administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement

l Particulier de I’ Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépét des offres ou avoir €té établies postsrieurement a la date de signature de ’Avis d’Appel d’Offres.
La double certification ne Se€ra pas acceptée. Toute offre incompléte conformément aux prescriptions du

' Dossier d'Appel d'Offres sera déclarée irrecevable, notamment I'absence de cautionnement provisoire

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par I’Autorité
' Contractante au plus tard trente jours aprés la période de validité. A Iattributaire, le cautionnement

i i Autorité Contractante quant il I’aura fournit le cautionnement provisoire. Le
montant correspondant 3 chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de ’original du cautionnement provisoire, Les soumissionnaires restent tenus par leur
offre pendant soixante (60) jours a partir de la date limite fixée pour la remise des offres.

l all heures heure locale dans la salle conférence présidé par Président de |a commission de

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise apres le délaj
l - Offres remise dans les enveloppes externes ouvertes,
- Enveloppes externes ayant les signes d’identification des soumissionnaires,

- Documents administratifs certifiés hors du délai de trois mojs
. - Fausse déclaration ou piéce falsifiée o
- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de 1.remier ordre agréée par le Ministére chargé des Finances
l NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de entreprise

mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres
l - Note technique inférieure 3 75% au niveau de I’évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.
l B) Critéres essentiels

l ' 9
B ——




Remarque :

IIs sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les taches faisant objet de I’appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des taches a exécuter. Donc, dans I’évaluation des:

(i)  Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point

suivant:-:
CRITERE POINTS

PRESENTATION GENERALE DE L’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11

TOTAL 40

- Seules les entreprises ayant obtenu au moins 75% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour I’étape II ;

- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(ii) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres '
Les soumissionnaires restent tenus par leuts offres pendant quatre Soixante (60) jours a partir de la date
limite fixée pour la remise des offres.
16- Attribution :
Le marché sera attribué au soumissionnaire présentant I’offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service
communale de Passation des Marchés situé a4 Furu awa

18- Additif & Pappel D’offres : =

L’ Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute
autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifié par tout

moyen laissant trace écrite a tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.

Furu awa le

Ampliations:
Le maire de la commune de Furu awa
- Président de la commission départementale de ¢ OF L 'Aytorité
passation de marché de la commune de Furu A X
awa.
- le Délégué Départemental des Marchés
Publics de la Menchum >4
- ARMP Bamenda (pour publication et i)
archivage) — 2 P 4
-Service de passation des marches (pour | :{ :
archivage) |
- CRTV
-Radios locales pour faciliter la publicité 5 " e
- Tableau d’affichage




DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER —’

CONTENTS

. General

Article 1: Scope of the tender

Article 2: Financing

Article 3: Fraud and corruption

Article 4: Candidates admitted to compete

Article 5: Building materials, materials, supplies, equipment and authorised services
Article 6: Qualification of the bidder

Article 7: Visit of site of works

. Tender File

Article 8: Content of Tender File
Article 9: Clarifications on Tender File and complaints
Article 10: Modification of the Tender File

. Preparation of Bids

Article 11: Tender fees

Article 12: Language of bid

Article 13: Constituent documents of the bid

Article 14: Amount of bid

Atrticle 15: Currency of bid and payment

Article 16: Validity of bids

Article 17: Bid bond

Article 18: Varying proposals by bidders

Article 19: Preparatory meeting to the establishment of bids
Article 20: Form and signature of bids

. Submission of bids

Article 21: Sealing and marking of bids

Article 22: Date and time-limit for submission of bids
Article 23: Out of time-limit bids

Article 24: Modification, substitution and withdrawal of bids

. Opening and evaluation of bids

Article 25: Opening of bids and petitions

Article 26: Confidential nature of the procedure

Article 27: Clarifications on the bid and contact with Contracting Authority
Article 28: Determination of their compliance

Article 29: Qualification of the bidder

Article 30: Correction of errors

Article 31: Conversion into a single currency

Article 32: Evaluation of financial bids

. Award of the contract

Article 33: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to
cancel a procedure

Article 34: Award

Article 35: Publication of results of award and petition

Article 36: Notification of the award of the contract

Article 37: Signature of the contract




Article 38: Final bond
Article 39: Additional information
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I DGCUMENT N° (2
GENERAL REGULATIONS OF THE INVITATION TO TENDER J

' A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

within the deadline spelled out in the service order notifying when to start execution, except modified by
the Special Administrative conditions ( “CCAP”) of the Invitation to Tender.

(¢c) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING ,
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

' Article 03: FRAUD AND CORRUPTION

a)The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
l view of influencing the action of a public official during the award or execution of a
contract;
ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
l influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract,

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that

l may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of




of interest, subject to disqualification. A potential bidder shall be judged to be in a situation of conflict of
interest and considered not eligible if he:- -

(a) Is or was associated in the past with an ‘enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

(¢) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES. E UIPMENT AND AUTHORIZED SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(@) As an integral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access to a line of credit or availability of other financial resources

- Orders acquired and contracts awarded

- Pending litigations

- Availability of indispensable equipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions: -

- The bid must include all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by each
member of the group

- The bid and the contract must be signed in a way that is binding on all members of the group

- The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
contract

- In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting

(¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but
only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
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incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory

meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER F ILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation
of entrepreneurs and precise the conditions of the contract and conditions surrounding any modification of

the Tenders File. The principal documents that must be in the Tenders File include: -
(a) Document N° 1- Tender Notice (“A40”)
(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).
(¢) Document N° 3- Special regulations of the invitation to tender (“RPAO").
(d) Document N° 4- Special Administrative Conditions (SAC="CCAP")
(e) Document N° 5- Special technical Conditions (SIC=“CCTP”).
(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule =PES).
(g) Document N° 7- Bill of quantities and cost estimate (BOCE).
(h) Document N° 8- Sub detail of unit prices.
(1) Document N° 9- Model Contract.
(G) Document N° 10- Model forms to be used by bidders.
(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds (to be inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/cr pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the

I Contracting Authority at the following address:

T ——————

THE CONTRACTING AUTHORITY
Lord Mayor Furu awa council




NB: -A copy of this request must be given to the Project Owner ( Contracting Authority) is bound to
I respond to the request at least fourteen (14) days for National Invitations and at least twenty one
(21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file.
-Any potential bidder whose find himself cheated in the award procedure can petition to the Minister
of Public Contracts
-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority has
five (05) days to react with copy of the reaction sent to the Minister in charge of Public Contracts
and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum while publishing the amendment which now constitutes the
integral part of the tenders file and must be communicated to all the companies that purchased the tenders
file to give room for bidders to prepare their offers. The Contracting Authority may postpone the deadline
of submission as long as he deems necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

l Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written in
English or French. However complementary documents may be in any other language provided they are
accompanied by précised translation into English or French, in which case at the end of the interpretation the
translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE ....«............. DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO___/ONIT/MINDDEVEL/FAC/FACITB/2)24 OF 2024 FOR THE CONSTRUCTION OF A BOX
CULVERT OVER WURUKRU STREAM IN FURU BANA VILLAGE,FURU AWA SUB-DIVISION IN
l MENCHUM DIVISION OF THE NORTH WEST REGION.

l “To be opened only during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three envelopes:-
l a.Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder:
l - has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
I - is not the subject of an exclusion order or forfeiture provided for by the law in force;
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ii) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include:-
() Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation to
tender
(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where 1-ecessary, etc
(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the contract..
(iv) Commentaries (optional)- commentary on the technical choices of the project and possible
proposals

l ¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

(i) The signed and dated original bid prepared according to the attached model, stamped at the
' prevailing rate.

(ii) The duly filled Unit Price schedule

(iii) The duly filled detailed estimates
I (iv) The sub-details of prices and/or breakdown of all-in prices

(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
I provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
I bidders present bids Jor several lots of the same invitation to tender, they could indicate rebates

offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
THE LORD MAYOR FURU AWA COUNCIL




OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE

NO /ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 FOR THE CONSTRUCTION OF A BOX
CULVERT OVER WURUKRU STREAM IN FURU BANA VILLAGE,FURU AWA SUB-DIVISION IN
MENCHUM DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board”

I Note should be taken that:-

(a) Envelopes bearing any other inscriptions shall be simply rejected

l (b) The Contracting Authority bears no responsibility for any missing document and/or premature

opening of offers if the external envelop is submitted not sealed by the bidder.
(¢) During calculation of prices: ‘

l - The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
words and in figures, the unit prices in the price enclosure slip and the unit prices are to be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

l - The bidder shall express the rrices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BOQCE only. The prices on the PES shall have priority over those of the BOCE

' and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints JSrom the bidder.

l - A unit price which shall be the price of an element of a good or service, of a type or an item
of work, the quantities of which are estimates in the contract shall be calculated in Francs
CFA and furnished in figures and in words without taxes, while the total amount shall be

l calculated without taxes and then with taxes according to the BOQCE. The currency that
shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not

' more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in the

I contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder . Hence:-

(@) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.

(¢) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject
to price revision.

(d)  All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex. -

Article 16: VALIDITY OF BID
Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will
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r without prior authorisation from the Contracting Authority on request from the bidder shall be
rejected.
Remarks:

I be too short shall be considered not being in compliance (rejected) and prolongation of the validity period by
a bidde

' addressed to bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative Order for start of execution of works by the retained bidaer, as
. specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: BID BOND

and mention each member of the associated grouping,
(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.
(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
(d) The bid bond may be seized:
() if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder- =
- fails in his obligation to regiser the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

I Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
l deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by

the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the biider whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical

variants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications.




Such variants shall be evaluated on their own merit in accordance with the provisions of the General
Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The subject
of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at
this stage. o

As much as possible, the bidder is reques’d to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set in
the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through the
minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (07) copies that is, one (01) original clearly indicated
“ORIGINAL” and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities o- differences only the original shall be considered authentic. In
case of a correction or a page overloaded with information added after, it must be visaed by the signatory
(ies) (person or persons mandated to sign for the bidder). The bid shall bear no modification, suppression or
alteration unless such corrections are initialled by the signatory (ies) of the bid

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called
internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be put in another envelope (called external envelope) which shall equally be sealed but
which shall not give any indication regarding the identity of the bidder. The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING SESSION” as
specified in the Special Regulations.

l The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority or to the Furu awa
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure that
the external envelope (enclosing envelopes A, B and C) is stamped and dated. After submission no bid
(regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case where the
envelope shall not be sealed or without the appropriate inscriptions on it, the administration shall decline all
responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected and
returned to the bidder.




Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively: -
e InEnglish or French language,
. Using the metric system for quantities,
o Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declared late and shall be rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the

General Regulations. The modification or the ~orresponding replacement bid must be attached to the written

notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and

“REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for
the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them
unopened.

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry™of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The notification must be signed by the person mandated to sign for
the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL?” and
“REPLACEMENT OFFER” or “MODIFICATION”. The notification of the modification, replacement
or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with
the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but
should in this case be confirmed by a duly signed written notification whose date, post mark being authentic,

shall not be posterior to the time-limit set for the submission of bids. Bids being requested to be withdrawn
by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION” and
which shall not be handed back to the bidders shall be transmitted alongside the other offers on the
day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage 1I)
on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment
of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then
the envelopes marked “REPLACEMENT BID” are opened and announced to the hearing of everyone and
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the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked “MODIFICATION” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the correspending
notification contains a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. It is important to note that:-
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I Only bids which were opened and announced to the hearing of everyone during the opening of bids

=>Offers (and modifications received in accordance with the provisions of the article of the General

Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
I for whatever reason, shall not be submitted for evaluation.

> Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the bidders at the
end of the session on their request.

=> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by ARMP an initialled copy of the offers presented by bidders.

=>In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and
the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and
I verification of the qualification of the bidders and the recommendation for the award shall be given to

bidders or to any person concerned with the said procedure before the announcement of the results. Hence,
any attempt by a bidder to influence the committee in charge of evaluation of bids or the Contracting
Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his offer. This request for clarification and the
response given are formulated in writing but no change in the amount or content of the offer is allowed,
offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
committee in charge of evaluation during the evaluation in accordance with the provisions of the General
Regulations.
Subject to the provisions of paragraph 1 bove, bidders shall not contact members of the Tenders Board
and the committee in charge of evaluation for questions related to their offers, between the opening of
envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
' conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:-
l - 1) which substantially limits the scope, quality or realisation of the works;
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ii)  which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract; or

iif) Whose correction would unjustly aficct the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity. ,
The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:-

= Carry out a detailed examination of offers to determine if they are complete, if the required guarantees

are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence, the committee in charge of evaluation shall:-

=>Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof.

=>Ensure that the successful bidder, because having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualificatio::

> Verify offers considered essentially in conformity with the Tender File to correct the possible calculation

€rrors.
Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having

submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification
Article 30: CORRECTION OF ERRORS -

The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or suhtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in words and in figures, the amount in words
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY i

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of bids
expressed in various currencies into those in which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the
Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:




a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in

accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according to
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if
these prices are compatible with the tasks stipulated and proposed calendar. In the case where the
Justlﬁcatlons presented by the bidder are not satlsfactory it may propose to the Contracting Authority to
reject the offer.

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants or other factors, which exceed the requirements of the tender file,
are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN
INVITATION TO TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest bid
shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest. This is carried out by careful study-on the
unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in fc cce for Public contracts to enable effective execution.
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* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contracting Authority for transmission to the tenders Board for study and
observations in order for the final version to be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replaceme t.
- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order
to start work by the Project Owner. Failure to respect the duration shall be considered withdrawal and
eventual cancellation of contract. The contract may be cancelled outright in the cases provided for by
I Decree N©.2018/366/ of 20" June 2018 to institute the public contract code

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
laddressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
lshall be attached the evaluation report of the bids.
As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
Remarks:
(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
I in charge of regulation shall be kept.
(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
I prior endorsement.
(¢) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
I Tenders Board concerned. It must take place within a maximum deadline of five (5) working days
after the publication of the results.

l NB:

I Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit. '

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the
Contracting Authority must be notified the successful bidder of the signed contract within five (5) days of its
date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting Authority,
the contractor shall furnish him with a final bond, to guarantee the complete execution of the works.

l REMARK:
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(a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting
Authority can only take place after when the contractor must have proven with attestation for
having furnished the Project Owner with a final bond and/or after the start-off advance is
refunded.
(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved according
to the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee.
(¢)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in
force.
(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to the
contractor without exceeding the prescribed quantities. Payment shall be done by application of
unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project Engineer
(Divisional Delegate of Public Works) in collaboration with the Project Owner). They shall be
required to give reports on the tasks executed. The Project Engineer shall prepare payments that
shall be VISAED by the Contracting Authority and transmitted for payment into an account
opened by the contractor to this effect.

Tasks to be executed are placed under the supervision of the Divisional Delegate of Public
works for Menchum

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for proper
execution of works.

THE LORD MAYOR OF FURU AWA COUNCIL
(CONTRACTING AUTHORITY)




DOCUMENT N° 03
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
complete or where necessary, specify the provisions of the General Regulations of the invitation to tender.
In case of conflict, the provisions in the following articles will prevail over those of the General
Regulations.

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks for The construction
of a box culvert over Wurukru stream in Furu bana village, Furu awa municipality with the specifications as
in the Special Technical Conditions and in the Bill of quantities and cost estimates. The Contracting

Authority concerned in this invitation to tende shall be the LORD MAYOR OF FURU AWA COUNCIL.
The reference of this tenders file is

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO____/ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 FOR THE CONSTRUCTION OF A BOX
CULVERT OVER WURUKRU STREAM IN FURU BANA VILLAGE,FURU AWA SUB-DIVISION IN
MENCHUM DIVISION OF THE NORTH WEST REGION.

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be ninety (90) calendar days, counting in function of the
date of notification of the service order to start execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed by the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Mayor of furu awa council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2024 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Public Works and assigned to the
Lord Mayor of Furu awa council, Furu awa Sub Division in Menchum, North West Region.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated
from each other by colour separators:
Al.  The declaration of intention to tender signed and stamped by the bidder or group representative with
a valid Fiscal stamp of 1000 FCFA. (see Model Form N° 01 for the format)
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A2 A Treasury Receipt showing the payment for the tender fee Forty six thousand (46.000) FCFA.

A3 An attestation of a bank account in the name of the company (enterprise).

A4. The original copy of a bid security in bidder’s name (Bank caution/bid bond) of four hundred and
sixty thousand francs (460,000) FCFA from a bank accredited by the Ministry of Finance and
recognised by COBAC (“Commission Bancaire pour I’Afrique Central™) (see Model Form N° 04 for
format). i

A5. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6. A certified copy of current Business Licence (2024 “Patente) with a turn over up to or above the
amount of the contract TTC (with tax regime same as in Tax payer’s card) (not necessary)

A7.  An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of the
enterprise (Affidavit)

A8  An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions

A9. A certified copy of certificate of incorporation

A10. An original Certificate of non exclusion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP)

All. An original attestation of site visit signed by the Managing Director of the enterprise see Model
form N° 13 for format

Al12. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

A13. The Special Tender Regulations initialled and signed on the last page.

Al4. The Special Administrative clauses initialled and signed on the last page

Al5. Power of attorney where necessary

2. ENVELOPE B-Technical Documents

Technical offer will contain:-
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks
(iii) Planning on which the company depends to accomplish the tasks
(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and technical
documents such as the Special Administrative conditions (“CCAP”) and the Special Technical
Conditions (“CCTP”)
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT SPECIF CATION AUTHENTIFICATION
Attach certified copies of title
It shall show clearly the means at the | deeds, receipts, etc.
Bl | Equipment list | disposal of the enterprise to carry out the | NB- The equipment and tools
job (See Model form N° 12 for format) must be present at the site during
each phase of the execution
Attach for each person a CV
It shall contain: (signed and dated by the
@ Works Supervisor: At least a BSC in | individual) as well as a certified
Civil engineering with at least 3 years’ | copy of highest diploma of each
experience in the field of construction or | person concerned. Key Personnel

Civil Engineering Technician | shall include the Works Supervisor
B2 | Personnel list experience with at least 5 years’ in the | Works ~ Foreman and  other
building sector. dependent on the bids of the

@ Foreman: At least a Higher National | candidate.
Diploma or equivalence with at least 7 | NB-All key personnel must
years’ experience in the domain of Civil | present commitment of
Engineering.. availability duly signed &
certified by the National
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Security Service (see Model
Forms N° 8 & N° 9 for formats)

Bids shall be assessed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
Methodology/ the execution of works, that is, it shall show
B3 | Organisation [learly the organisation of the enterprise
of works  |(methodology of execution, work schedule,
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO etc)

Date, signature and stamp of
bidder at the end of document

Date and signature of sub-
contractor (only 30% of the
contract can be subcontracted)
Dated and co-signed by the
Managing Director and Works
Supervisor of the company

(see Model form N° 14 for format).
Amount of works, copies of (1™
and last pages) and minutes of
reception or attestation of effective
realisation. Include accessible
telephone number(s) of beneficiary
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)

Technical Initialled on every page and signed

I Bi specifications Provided in.tender Hle. and stamp on the last page

B4 Sub- Information on  the  sub-contractor
contracting | (equipment, personnel, references, etc)

Site visit Site visit report containing coloured
B5 i picture(s) of the Representative of the
P company conspicuously seen on site

List of similar jobs executed in the last three
(03) years by the enterprise and/or other
civil engineering works realised.

References of

Bo the enterprise.

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION

Format to be completed and tender | Signature, date and stamp of bidder.

amount inserted. (see Model Form N° 02 for format)

Sub-detail of prices proposed in the
rice list, that is, the price list in | Initials on every page and signed on last

C2 Unit price schedule Eccordance with the model and | page. All pages must be stamped with
tating prices exclusive of VAT in | enterprise official stamp.

words and in figures

Cl1 The tender letter

Initials on every page and signed on last
page. All pages must be stamped with
enterprise function stamp.

Bill of Quantities and | Detailed cost estimates of the
C3 d
Cost Estimates works.

Format to be completed showing
detail breakdown of prices.
Attestation  of  pre-financing
Cs Financial capability | delivered by a banking institution
recognised by MINFI/COBAC

C4 | Sub detail of unit prices Initials and stamped on every page

Date and signature of bank Manager in
charge.

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)
Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (07) ccvies that is one (01) original and six (06) copies labelled as
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such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of furu awa council, Service in charge of contracts award not later
than at 10 am local time. The sealed external envelope shall be free of all identification marks,
failing without which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions: s

OPEN NATIONAL INVITATION TO TENDER
' UNDER EMERGENCY PROCEDURE
NO /ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 FOR THE CONSTRUCTION OF A BOX

CULVERT OVER WURUKRU STREAM TN FURU BANA VILLAGE,FURU AWA SUB-DIVISION IN
MENCHUM DIVISION OF THE NORTH WEST REGION.

(To be opened only during the bids opening session of the Tenders Board)

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance with
the Special Tender Regulations. They must obligatorily not be older than three (03) months or must not be
produced after the signing of the tender file. Double certification shall not be accepted. Any bid that shall
not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible (null
and void), especially offers containing a bid bond not issued by a first rate bank approved by the Ministry in
charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to whom
the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided and the corresponding amount refunded by the Bank upon presentation of
the original bid bond.

Bidders shall remain committed to their offers for a period of sixty (60) days from the last date of for the
submission of tenders, that is, the tenders shall be valid for sixty (60) days with effect from their submission
deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents
for strict verification of their authenticity.

I ARTICLE 07: ADMISSIBILTY OF BIDS:

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Tenders board in a single phase on the at 11 am local time in the

hall at the furu awa council Premise. Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements ¢ the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

(a) Eliminatory criteria
l Presentation of bids shall be subject to verification for compliance of administrative, technical and financial

documents pertaining thereto shall be eliminatory criteria. The following eliminatory criteria fix the
l minimum conditions to fulfill to be admitted for evaluation of bids according to the essential criteria. The
l non respect of these criteria shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit;
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- Bids submitted in unsealed external envelopes.”

- External envelopes with identification marks or inscriptions,

- Administrative documents more than 3months old;

- False declaration or forged documents ;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved by the Ministry in

charge of Finance

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the names of the other

enterprises mentioned as well.

Execution period longer than prescribed in the Tender file

Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent authorities or by

authorities who issued the originals.
(b) Essential criteria

They are primordial or key modalities in the judgment of the technical and financial capacity of candidates to execute the
tasks forming the subject of the invitation to tender. They were determined in relation to the nature and content of the tasks to be
executed. Hence in the evaluation of:-

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the criteria based on the
following distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY Z
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 38

NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be rejected.

-Details of these main qualification criteria are specified in the evaluation grid found in the Special Tender Regulations
(RPAO).

-See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-

- Table of content
GENERAL PRESENTATION OF - Presentation of all documents in required order
THE BIDS - Clarity of the documents:
- Availability of colour separators
- Quality of the binding (spiral binding with transparent fly-leaf on firont cover
recommended)
- Special Administrative and Technical Conditions present

- List of contracts realised successfully in similar domain in the last 3years
- Atleast % of them in construction domain

EXPERIENCE OF THE - Copies (first and last pages) of at least 3 of the contracts (Jobbing Orders)
CONTRACTOR - Atleast 3 copies of minutes of provisional acceptance present,
- Atleast 2 copies of minutes of final acceptance present
See Model form N° 11 for format That is, Bidder's experience with similar works.
- Company’s organizational chart
QUALITY OF PERSONNEL AND - Project’s organizational chart
MANAGEMENT OF THE - List of personnel deployed to the project with works Supervisor being at least
COMPANY wenior Civil Engineering Technician with at least 3 years’ experience
or Civil Engineering Technician experience with at least 5 years’ in
NB-All key personnel must present the field of construction . ) X _
commitments of availability - Foreman being at least BAC F4 (GCE ‘A’ level Technical) in construction or

equivalent with at least 7 years’ experience in the domain of construction.
- Certified copies of certificate(s) or diplomas of at least the key personnel
personnel concerned (Supervisor and Foreman) relevant to the works concerned
See Model forms N° 8 & Form N° 9 for - Curriculum Vitae (CV) of the above personnel signed and dated by the
JSormat individuals respectively (see Model form N° 10 for format).
- Commitment forms of Supervisor and Foreman (see Model form N° 09 for
Jformat).

duly signed & certified by the
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That is, Qualification, skills and professional experience of key personnel relevant to the
works.

TECHNICAL EQUIPMENT - The list of equipment for the project

- List of tools for the project
5 - Proofof ownership or performance invoices that are to be hired.
bep.resent at the site before and = Description of equipment (giving mark, registration .etc)
during each phase - Evidence of normal functioning of equipment
See Model form N° 12 for format - Astatement of present location of equipment
That is, Compliance with technical specifications of the tender file as well as
equipments and tools vital for the execution of the works.

NB- These equipments and tools must

- Description of the organization of worksite and methods of execution of
works with technical details

- The planning (schedule of the execution of works)

- Site visit attestation (see Model form N° I3 Jor format).

- Site visit report (see Model form N° 14 Jor format).

METHODOLOGY FOR THE - The duration for the execution of the works

- Environmental protection
EXECUTION OF WORKS - Security measures on site

- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions as well as work
planning .nd schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price schedule and the sub detail
of unit prices.

ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for sixty (60) days from the deadline set for the submission of tenders
(offers).
ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative, technical and financial
requirements.
ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service for Contract Award at Wum council head
office.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such amendments shall also be
considered in the period given to bidders to submit their bids.

Furu awa, the

Copies : Lord Mayor Furu awa council
- CHAIRMAN, Furu awa council tenders board (Contracting Authority)

- Divisional delegation of public contracts Menchum

- ARMP Bamenda (for publication and filing)

- Sub Divisional Service for contract Award- furu awa council
- CRTV/local community Radio House to facilitate publicity
- BILL BOARDS

- CHRONO




DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS |

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER 1 GENERAL PROVISIONS

Article 1 Purpose of the Invitation to tender

Article 2 Laws and rules applicable

Article 3 Mode of contract award

| Article 4 Language applicable to the Invitation to tender

Article 5 Funding

Article 6 Constituent documents of the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Contractor (Entrepreneur)

Article 9 Content of works
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Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is th€ construction of a box culvert over wurukru stream in

furu bana village, furu awa sub-division in menchum division of the NORTH WEST REGION
Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article3: MODE OF CONTRACT AW ARD
The contract shall be awarded following an Open National Invitation to Tender in accordance with
Decree N2: 2018/366 of 20" June 2018 instituting the Public Contracts Code.

Articled:  LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

ArticleS: FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2024 Public Investment
Budget under the supervision of the Public Works.
Article 6: CONTENT OF THE JOBBING ORDER

It shall be composed of:-

Title I: The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title III: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be payable.
With general reference texts being: -
e LawN ©96/12 of 5" August 1996 on the management of environment;
e Law N°2023/012 of 19" December 2023 bearing on finance law of the Republic of Cameroon for
the 2024 Financial year :
* Decree No0.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;
o Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files;
e Decree No.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to Public
Contracts;
Decree No. 2018/366 of 20™ June 2018 to lay down the Public Contracts Code;
Circular N° 0005/LC/MINMAP/CAB of 3™ June 2018 on Transitional measures
Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions
Circular N° 002/CAB/PM of 31* January 2011 relative to the amelioration of the performance of Public
Contracts system;
¢ Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
e Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants;
* Decree N°2012/074 of 8" March 2012 bearing on the creation, organisation and functioning of Tenders
Boards modified and completed by Decree N° 2013/271 of 5" August 2013.
Decree N°2012/075 of 8"March 2012 bearing the organisation of the Ministry of Public Coniracts ;




e Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;

e Circular letter N°001/CAB/PR of 19" June 2012 relative to the award and the control of the execution
of public contracts.

e Decree N° 2013/27 of 5™ August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8" March, 2012 bearing on the creation, Organisation and functioning of Tenders Boards.

o Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC). ‘

e  Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

e Circular letter N° 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

e Circular N° 00000026/C/MINFI of 29" December 2023 bearing on instructions relating to the
execution of the budget of the state and other Public entities, for the 2024 financial year.

e Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.
Decree No. 2018/366 of 20™ June 2018 to lay down the Public Contracts Code;

Article 7:  DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

l . 1. The Contracting Authority is the Lord Mayor Furu awa Council who shall be the Signatory

Authority of the contract arising from this invitation to tender. He shall be responsible for the

l conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the focal
point designated to that effect.

2. The Project Owner, that is, the Lord Mayor Furu awa Council who shall take part in the award

I and follow-up of the execution of the project in collaboration with the Project Engineer and the

Control Service at the Divisional Delegation of Public Contracts for Menchum.
3. The Authorizing Officer, that is, the Lord Mayor furu awa Council who shall address to the

l Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of works.

I 4. The Contract Manager that is, the CDO FURU AWA COUNCIL who shall in collaboration with
the Project Engineer approve the execution program submitted by the Contractor and ensure the
technical specifications are respected during the execution and submit in maximum every two weeks,

l reports to the Contracting Authority through the Project Engineer.

5. The Project Engineer is the Divisional Delegate for Public Works for Menchum who shall be in
charge of approbation of execution documents, supervising and controlling the technical execution of

l the works. He shall as well ensure he plays his roles spelled out in Article 26 of these Administrative
Conditions and prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum. It

l shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum of seventy-two (72) hours forward to the Contracting Authority a

I report of each control mission carried out.

Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient
authority to direct the site. Signed by the contractor, this confirmation shall be addressed by letter
to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall be
considered approved if the Contracting Authority does not give objection to it.




8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional Headquarters of furu awa sub Division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care of
(c/o0) the Divisional officer of Furu awa Sub Division of execution of the prOJect

That is, within ten (10) calendar !ays following notification of the service order, the contractor
shall be bound to ensure the foreman who shall have sufficient powers for representation and
decision to lead the works is permanent on site. Information on the presence of the foreman on site
shall be addressed by letter to the Project Engineer.

Article9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10:  NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exceptlon of Service Orders patterning to warnings and remedial actions during the guarantee period,
other service orders shall be signed by the Contracting Authority in at least five (05) copies and notified
to start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shell have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the

contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the

Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the' parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received. The
fact of giving out some reservations does not free the company from executing the Service Orders
received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of tasks
to be executed, the type of materials to be supplied, ways and means of access to the site, the necessary
facilities, and also the following: -
- The general conditions of execution of tasks and in particular, the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).




- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).
- The local conditions, particularly those of supplying and storage of the materials.
- The means of communication, transportation, and the supply of water and electricity.
- The possibility of sufficiently providing the qualified manpower.
- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.
- The possible presence of nearby enterprises also executing distinct contracts.
- The obligation to conform himself to the hysienic and security plans as well as to the yard regulation and
to the staff's security and discipline. f
The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Furu awa council, furu awa Sub-Division
where the project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely to
influence the conditions of execution of works or their prices. To this effect, he shall not be
able to take advantage of any mistake, omission or imprecision contained in the clauses of the
Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen (15)

days from the date of notification of the service order to start execution be carried out by Commission

comprising of:

e The Project Owner/CA Chairperson

e The Project (Contract) Engineer Secretary

e The Contract Manager Member

e The Contractor Member

e A Staff of the Control Brigade, DD MINMAP Observer

e DD MINEPAT...... Member

o The village Chief or Representative ........coovvveeeirmrrrriiennenennns Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.
-If within fifteen (15) days from the date of notification of the service order to start execution

site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of the
contract (ATI).

_In nec circumstance shall the cost of installation be more than 10% the cost of the initial
contract.

-In no circumstance shall the inst1llation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract.

-Attached Attendance sheet.




[CHAPTER II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS
FOR MOBILIZATION

The tasks that form the subject of the present Invitation to tender consist of all works foreseen in the bill of
quantities estimated for the construction of a box culvert over the Wurukru stream in furu bana village, Furu
awa municipality.

Time-limits for execution covers:

Transfer of networks and traffic maintenance.
Supply of materials;

Realization of the different tasks; “

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except in
the situation of Force Majeure Since a contract whose execution duration is maximum one (01) year
can not undergo price revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of receptlon of the service order to start work.
Within this time, the contractor shall not modify any of his unit prices. A copy of the service order shall
be forwarded to the Contracting Authority, signatory of the contract.

Article 13:  OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by ensuring
that the contractor submit two (02) orlgmal copies of the registered contract and three (05) photocopies of
the registered contract within a maximum duration of thirty seven (37) days as from the date of notification

of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as
follow:-

e One original copy/ one photocopy to the office of the Contracting Authority
e One original copy/ one photocopy to the Project Engineer

e One photocopy to the office of the Regulatory Organ (copy to be given to the CA)
¢ One photocopy to the office of the Control Brigade

¢ One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of tasks under the control of a Project Engineer and in accordance
with the rules and norms in force. Hence, the ~ontractor is responsible with regard to the administration, for
the organization and the conduct of the site, the quality of the materials and supplies used by him, their
perfect adaptation to the needs of the site and the good execution of tasks. Tasks will be executed in
accordance with the plans and technical specifications, that is, according to the rules of the art. To this
effect, the contractor shall take all measures to provide all necessary means to hire competent staff.

Hence:

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to the
Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays after the deadline attributed for corrections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process of
approving the execution program submitted or who carries out abusive rejects of the execution program; in
no circumstance shall the execution program be rejected more than two (02) times.




*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, his material for the realization of the contract arising
from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

- -Regular site meetings shall be held at the i:.itiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 1S:  INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken out an Insurance Policy for damages of all sorts caused
to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

‘Within fifteen (15) days as from the date of notification of the contract before the start of execution
of works, the contractor shall present to the Chief of Service for the Contract for approval and reporting to
the Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of the
contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee
It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shall constantly update the planning of works, considering the advancement on site. Any important
modifications to this program will only be applied after having received the project engineer's prior




agreement. It shall be established every month end at the contractor’s diligence and at his expenses, the state
of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the initial contract amount and its additional clauses to be sub contracted. All subcontracting
to a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contracting Authority at a maximum of 30% of
the initial contract amount and its additional clauses. This authorization shall not free the contractor from
any of his contractual obligations. The contractor shall see to it that the sub-contractor is in order with
Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as the main contractor. Non-
compliance with the above provisions shall give rise to termination of the contract. Sub-contractors shall
fulfil the same technical and financial conditions with the contractor. They shall execute the works under the
sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000" the initial contract amount shall be applied on any stakeholder who delays
from seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them
to the Contracting Authority at least eight (08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,
the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies of
the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established by

the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the
project engineer three (03) copies of the plans of works really executed (“plan de récollement™) called as-

built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qualifications and experience) or in case of equipment, with of equal
performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract. :

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded
by both parties, the contractor shall immediately replace the said worker at his own expense.
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Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that of
the staff replaced in terms of qualification, experience and competence otherwise such replacement shall
attract penalties of 1/5000" the cost of the contract (ATI) independently of the procedure for validation of
the new personnel. The unit price of the new personnel shall be more by 25% that of the initial price.
However, in case of any accident or illness, the contractor shall immediately replace the personnel in
question without delay and inform the Project Engineer, Project Owner and Contracting Authority through
the Chief of Service of the contract. The charges emanating from such replacement shall be born by the
contractor and shall not interrupt execution. Hence, the above penalties shall not apply for situations of force
majeur such as incapacitation of personnel due to accident and death of personnel or in a situation duly
recognized by the procedure spelled out in Article 50 of these Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without financial
incidence necessary for the proper execution and successful outcome of works. However, this shall be the
subject of additional clauses and shall not entitle the contractor to claim compensations or indemnity
whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,
regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant with
the specifications of the contract and their replacement by the right materials approved following
laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well as
the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority against
any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control easy and meet the duration sta‘ed in his work plan.
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Article25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access 10
works, on the site, to workshops and any work place, as well as any place where the materials, manufactured
products and tools used for works come from. '

Moreover, as part of the duty of checking the effectiveness of works, duly mandated representatives
of bodies in charge of payment shall have access to the site and to any information necessary for the
achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. Tke Project Engineer shall not relieve the contractor of any of
his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to be
constructed. The Project engineer shall have the power to prepare and sign orders for technical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations in
force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving executin plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be subject
to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions of
the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by the
contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting Authority
at the request of the contractor;

Article27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it shall
be a works contract, project site meeting shall take place every week during which the participants shall sign
the report of each meeting on the site who s .all each have right to a copy. A copy of the report shall be
forwarded to the Project Owner for appraisal and intervention on points not resolved, susceptible to
perturbate the smooth running of the operations. The contractor shall be bound to attend these meetings.
Refusal to transmit the report shall attract penalties of 1/5000" per report, the cost of the contract of the
Project Engineer as the case may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
e Administrative procedures relating to the execution and settlement of the contract (notifications, trial
results, daily statements);
e Weather conditions;
e Receipts of materials and authorizations of all sorts;




Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;

Works done during the day, the personnel and material used;

Works progress;

Required prescriptions;

Detailed quantities of works;

Works done by sub-contractors;

Non- compliances;

Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visa after each project meetings. For any claim that the contractor may make, only events or
documents mentioned in due time in the prcject record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project record.

Article29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only on
premises approved by the Project Engineer in agreement with the administrative and traditional authorities
l of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall put
at the disposal of the contractor, free of charge and for the duration of works, the State private or public
l property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works.

l Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, security,
I fence and guarding device necessary for a proper execution of works as demanded by the project Engineer

Article31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in the

Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before appre val of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the following
operations:

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;
Recording the folding up of the installations and cleaning of the project site;

44

o ————————————————————————




e Recording the completion of works;
e Recording the quantities of works actually executed.
During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for technical
acceptance by writing to the Project Engineer with copy to the Contracting Authority. The agreed date shall

be communicated to the other technical committee members. The commission for technical acceptance shall

be composed of:-

e The Contract Manager Member
e The Contract Engineer Secretary
e The Contractor Member

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date'for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

e The Project Owner/CA Chairperson

e The Project (Contract) Engineer Secretary

e The Contract Manager Member

e The Stores Accountant Furu awa Council Member

e The Contractor Member

e A Staff of the Control Brigade, DD MINMAP Observer

o The village Chief or Representative ..........ooooorrevemmmmmmmmmreeeeee Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

» Refusal of acceptance of works;
= Acceptance of works with reserve;
»  Acceptance of works without reserve.

Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well. Attached attendance sheet.

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in due time of any disorder that may occur as a result of defects
in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for any
disorder that may occur to the structure, except those resulting from fair wear and tear, even those which
have not been recorded by the Project Engincer. The contractor shall within twenty (20) days from date of
information carry out the repairs identified by the Project Engineer and/or Project Owner. After this
deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s expense.

Article 37: FINAL ACCEPTANCE
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After visiting the site, the acceptance committee shall examine the report of Provisional Acceptance
and carry on the Final Acceptance if appropriate. The final acceptance shall give rise to an acceptance report
signed on the spot by all the parties.

The Acceptance Committee shall be ‘made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare either
of the following:

» Refusal of acceptance of works because of reserves identified;

»  Acceptance of works without reserve.

« In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project Engineer on the site and signed by all the
members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well in
its own organization in the implementation of the contract. As far as possible, he shall give pride of place to
Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be borne by the
contracting parties.
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[CHAPTER 11I- FINANCIAL CONDITIONS|

Article 39:  AMOUNT OF THE CONTRACT

The amount Of the CONrACt (ceveesseerrnasserenrneseeenene Francs CFA, ATI) shall be stated in the detailed
cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that of
submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally been
to the site before submitting his bid, notably:

e the nature and quality of the land and soils;

e transport and access conditions to the site at any period of the year;

e constraints relating to the geographic situation of works;

e water regime and rainfall in the area and possible risk of flood ;

o Presence or absence of a Developmen. association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;
Maintenance of existing structures used for the execution of the contract arising from this invitation
to tender;

e Prospecting for sources of materials, extraction, storing , drainage of deposits;

e Measures aimed at reducing direct environmental impacts;

e Maintenance of structures during the period of guarantee;

e Insurance including civil liability;

e Insurance charges for the project;

e Financial charges and overheads for the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantities may be
brought in the volume of works, increasing or reducing it, irrespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance with
the rules in force and stating details on the amount of charges, allowances and manpower as well as the
assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental expenses and profits.
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Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF
WORKS

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The validation
of these prices shall give rise to an additional clause. Shall be considered as new, any price not provided for
in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT

Within the meaning of the security regime laid down by decree No. 2018/366 of 20" June 2018 the
following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte™);

Project Engineer.
In respect of the above:-

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of 20 June
2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price

l schedule for tasks actually accomplished. In order to realize this:-

payment;
- Not later than the fifth (5th) of the month following the month when the work was carried out

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the Joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he can claim as payment for the works executed. The draft
final account which shal] be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account shall become the fina] account. It shall serve for making
out the final payment to settle the contract drawn up under the same conditions as those defined
below relating to drawing of monthly accounts;

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;

- The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and putan end to the contract, except for issues concerning default interests;
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- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Chief of Service for the contract (CDO FURU AWA Council) who in turn shall verify and sign

payment to be carried out as defined in the contract in respect to the information on the credit
card; -

Each request for payment shall include the following documents:
* Seven copies of the final accouat mentioned above;
* Seven copies of signed Statements of work done;
* Acceptance report signed by all the members of the acceptance committee;

* Report of execution of work (“attachement™) signed by the Project Engineer and bearing the
visa of the authorising officer ;

®* A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;
A location plan
An attestation of localisation;

A Taxpayer’s card;

A clearance attesting to the payment of taxes;

>

>

>

> A Business licence;
>

> An attestation of solvency (non-bankruptey), also called certificates of incorporation;
>

A Clearance Certificates issued by the National Social Insurance Fund (“CNPS™).
> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the Jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5t of the every month
following the works executed transmit seven (7) copies of the partial invoices to the Project
Engineer who shall within a time-limit of seven (7) days approve and forward for processing
by the services of MINTP and MINFTI.

* Venue of payment of works executed

It shall be carried out by the Furu awa council treasury.
Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for
purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at most
20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100% by a Bank
recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This advance
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done at 50% on each payment on the account (“décompte™) made to the contract holder during execution as
en works must have been executed more than 40% of the contract and must be totally reimbursed
not later than when the execution of the cont act must have reached 80%, i.e. when the value of the basic
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Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the

Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond
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The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the exniry of the bid bond. It shal] be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initia] contract, all taxes inclusive (ATI). The bid bond shall only

be returned to the contractor by the Contracting Authority once the final bond has been provided. The Bank
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Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution -
approved by the Ministry in charge of Finance.

- As concern Small and Mediym Enterprises constituted of National Capital and managed by Nationals, the
final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank banking
institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works proven
by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act qs the Beneficiary.

- In case where the Contractor does not provide the Jinal bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred 1o as security in guarantee for proper
on shall be the sum deducted (blocked up) from the amount on account during each payment made to
the Contractor. After provisional acceptance, the guarantee period of this project shall be one year during

Remarks:

- The retention bond may be replaced by a bank 8uarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of i.e contractual obligations by the Contractor proven by final
acceplance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days Jrom expiration of the guarantee deadline or where the contract has no such
deadline, Jollowing the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor Jor having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the

l of imperfections or defects, The amount of the retention bond shall be 10% of the value of the initial
l 50
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Contractor. In the case of notification, the end of the commitment of the bond shall only be put into effect
' by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the bond shall
cease from haying any effect even in the absence of the release.

I - If for any reason, the Contractor refuses 10 carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall pe paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

Article46:  PRICE REVISION

' In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As wel] the contract arising from this tender
l shall not be subject to price revision,

contract amount. This applies to errors that the cost estimates may include. The contract shal] be paid on the
basis of approved plans by the contracting parties,

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation to
tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws in
force; within thirty (30) days as from the date of notification of the contract by the Contracting Authority.

Article48:  TAX AND CUSTOMS REGIME -

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the

contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
l contractual time-limits, he sha]] be subject to the following penalties:
* 1/2000" of the amount of the contract per calendar day overrun, from the 1 to the 30" day;
* 1/1000" of the amount of the contract ner calendar day, beyond the 30t day;
. * Penalties for lateness sha]] not exceea ten percent (1 0%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

* The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000% of the contract amount (ATI) for every calendar day of lateness;

* The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the contract the Contractor has not complied, the contract may be
terminated;

execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shal] be applied on any stakeholder who delays the
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process of approving the execution program submitted or who carries out abusive rejects of the
' execution program;
° The late request Jor site installation: 1f within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay penalties
l of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.
Remark: The total of penalties shall not pe more than 10% the amount of the contract in concerned

l * Absence of Project Site Log Book: 1t shall attract penalties of 1/5000™ the cost of the contract (ATI)
l otherwise the contract will be terminated,

Article 54: INTERNATIONAL TRANSPORTS

l Article 55:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visa by the Furu awa Council Treasurer, Menchum and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

approved by the Project Engineer and sample models of equipments and furniture provided by the
project owner.
Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the rubbish
to the public discharge, the clearing and levelling of the site where necessary. To do these, the Contractor
shall obtain all the documents necessary for the realization of the Jobbing Order from the competent services
concerned. He shall also make contacts with the water, electricity and telephone network authorities in case
their network shal] be tampered with.,

® The Project Owner Chairperson
* The chief of service for the contract Member

® The Project (Contract) Engineer - - Secretary

® The Contractor - Member
[ ]
[ ]
L ]

Chief of Staff of the Control Brigade, DD MINMAP -ceeeeeeeeee . Observer
DD MINEPAT...L ---- - Member
The village Chief or Representative ... Observer, if need be

Remark: A report on the site installation shall pe prepared by the Secretary on the site and signed by all
the members on the site,
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' Article 04: PROTECTION OF STRUCTURES AND MATERIALS:
The Contractor shall be responsible for the protection of the structures before fina] reception. He shall
all tool

be equally responsible for ools and materials present at the work site. He shall seek an insurance
l policy to cover theft and fire incidence.

dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of

any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer of any changes that he consjders necessary.

NB: All modifications accepted by the Contractor sha]] be accomplished in a specified duration and at

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care,

They shall meet the general specifications and the general requirements set out by the CSTB.
Reference of manufactured goods

-
-

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

t
' TECHNICAL SPECIF ICATIONS FOR EXECUTION

the definition of the consistence of works to be executed in accordance with the plans and according to
technical norms for the execution of public projects.

Description of tasks

estimates:

- Installations
- Diversion of water course (Traffic flow)
- Setting out of bridge.
l - Excavation and backfilling of trenches
= Resurfacing of filled sccess to the bridge.
= Building of abutment with Stone masonry.

' The main tasks to be carried out shali be the following order as per the bill of quantities and cost E

Reference documents

' In the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:

' - Statutory and regulatory instruments (laws, ordinances, decrees, orders)
- Unified technical documents (requir..ments, special conditions, designing rules)
- French norms approved by ARNOR
- Security rules and norms relating to public protection
- Agreements, technical opinion and recommendations of the CSTB applicable to works relating to
this invitation to tender in force on the date of signature of this Jobbing Order.

-

To carry out the general control of works, the Project Engineer and the other administrations involved in the
follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution of the
construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm,

l Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and -ample models of equipments and furniture provided by the

their network shall be tampered with.
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Article 03: INSPECTION OF WORKSIT;, INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installati i i i
materials enclosing the whole work site to avoid trespassing and site sign board bearing information

* The Project Owner----- - -- Chairperson

* The chief of service for the contract T SRR i Member

® The Project (Contract) Engineer - ---- Secretary

* The Contractor -- Member

* Chief of Staff of the Control Brigade, DD MINMAP sz Observer,

* The village Chief or Representative ........................ Observer, if need pe

Remark: 4 report on the site installation shall be prepared by the Secretary on the site and signed by all
the members on the site.

Article 05: PRECAUTION AGAINST ACCIDENTS:
The Contractor shal] take all preventive measures against accidents, The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities of

Article 06: VERIF ICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shal] be measured
with a scale rule f; om the plans. The Contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
any doubt. He shall not op his own modify anything on the structure and shall inform the Project
Engineer of any changes that he considers. iecessary,

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have the
right to the final chojce in case of any modification, :

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for

examination, elaboration and conclusion.
Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and Put up in keeping with the rules and
with great care.

Reference of manufactured goods

The Contractor shall pe bound to provide all the justifications, invoices and references of
manufactured goods to be used.
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Equivalent supplies

SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.

The granulomere shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures,
FINE GRAVELS

All the fine gravels supplied by the Contractor Or put at his disposal shall be subject to the approval
of the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have heep blown or washed away

MIXING WATER

Woob

The wood chosen for the construction of the structures and formwork shal] be free from any trace of
rot, hard rot, decayed knot, splits or shake,

FORMWORK
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pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be
tight enough so as to prevent extra water from washing cement away. -

I In other words:-

2) EXCAVATION: - Some minimum evcavation will be necessary to bring the site to a relative flat
surface. The vegetable soi] has to be cleared off. Excavation and leveling shall be carried out
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation trenches
will be of 80 cm, and depending on the soi] bearing capacity. Where there is black cotton soil or soil
with low bearing capacity at the bottom of the trench, the contractor shall continue the control
engineer will approve €xcavation up to a depth as. The excavations will be done manually and the
Project Engineer shall lay no concrete or mortar on the bottom of the trench without the acceptance
of the trench bottom of excavation. The foundation shall be excavated to obtain the hard soil where it
shall resist and to bear the foundation work.

Ne | STRUCTURE  [-SZES [ RODS | RODS sl Py g
Nos ) Tors¢ Spacing
1 | Base of the culvert 14mm 12mm 15cm 400kg/m3 | Fe-E-40
2 | Walls of the culvert 14mm 12mm 15cm 400kg/m3 | Fe-E-40
4 | Wing Walls 14mm | 12mm 15cm 400kg/m3 Fe-E-407
|5 | Wing Wall base 14mm 12mm 15cm 400kg/m3 | Fe-E-40
[ 6 | Beams 12mm | 8mm 15em 400kg/m3 | Fe-E-40 |

settlement of less than 4%,

- Aggregate shall consist of natural and homogeneous materials or crushed stones, Tiny layer of grave
(dust) shall be removed by sieving, blowing or washing. Either the fine and coarse aggregates
may be from the river or quarry crushed and must be approved by the control engineer before
any use on the site. The gravels shall be clean and well graded with very fine elements
settlement of less than 2%,




e o i

§

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free
' from impurities, meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the
' general conditions laid down by regulation in force. The cement, which shall not show any

' - Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete,
the effect of vibration and weight of workers involved in setting it up.

' Article 10: TECHNICAL REQUIREMENTS

l acoustical insulation and ventilation; even if provisions have not been made in the plans and written
documents,

It should be noted that all the works to be carried out or modified following amendments brought in
keeping with the rules, shall be charged to the Contractor.

Fire protection

' Application of the instruments in force relating to protection against the risks of fire and panic in
Establishments open to the public (EOP)

Classification of the establishment: category 5 EOP:
l Behaviour of building components in fire;
FR: fire resistant;
l FB: firebreak;
FC: fire check;
' 72 h FR components supporting the shell of the building;
1h FC Floor;
. 72 FB internal partitions
Highly inflammable materials shall be avoided.
' Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct access to
l the outside.

Emergency means

' Instructions on what to do in case of fire shall be posted in the corridor.

' Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation.
' The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.
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At the end of the works, the entrepreneur will do all necessary works to the restoration of the various places
of the site. The entrepreneur should fold all Fis material, and equipment. He should demolish all stationary
installation, as foundation, support made of concrete or metallic, ete. In order to put back the site in its
nearest initial state, neither equipment nor materials should be abandoned on the site or in the vicinity after
the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to
receive an adequate drainage in order to avoid all erosion as the case may be.

MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE CONSTRUCTION SITE

The Contractor shall be in charge of the setting up operations, which shall include:

* Developing the road and inserting some drainage structures of the of the project
* Anidentification board and a notice board of the building site;
* Putting up a structure containing a storehouse and an office equipped with a table and chairs where
the project record and graphic documents shall be available on a permanent basis.
Supplying water (if possible) and guaruing;
Any other measure for the proper running of the building site;
Conveyance and folding up of any material needed on the building site;
Dismantling and folding up of structures;
Their possible transfer;
Putting in place of means which are essential for the safety of personnel and users, especially putting
signals on the building site;
* Cleaning of premises after execution of work.
The plan relating to setting up operations shall give all the details on the following points:

* In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.

Signals, safety, miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the
Contractor at the start of work. :

Article 12: CONSTRUCTION WORKS

I- Plan of execution:

It shall be made up as follows:

- construction drawing and details at the appropriate scales;
- work planning;

- method and technical approach to execution;

- organization of the building site;

Knowledge of the soils

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of the
soils. No complaint shall be accepted in the course of work; differences in the nature of soils noticed during
the execution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal of the difficulties of the field

The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids existing
in the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, electricity or other that may be found in the field. Therefore, he shall not remove any existing meter
or pipe without informing the Project Engineer of their presence.




It shall be the Contractor’s responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Site survey

The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have
perceived all the difficulties that he may encouanter and relating to the configuration of the site, the nature of
the soils, neighbouring constructions, etc...

Construction drawing

The Contractor shall draw a complete set of designs to be executed (general design, formwork
design, bar bending design, form of pitch, partition, etc...) and all the designs that may be requested by the
Project Manager in the course of work. '

These designs shall be submitted to the approval of the Project Engineer in due time. This approval
shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

II- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle dimension
above 50mm and with plasticity index of less than 35. Fill materials shall also be free from organic elements
and shall have a good granularity grading. No olack vegetable soil shall be accepted for backfilling.

Reinforced concrete footings shall be built on 10 cm with coarse-aggregate concrete. They shall fill
the excavation. After cleaning, blending concrete shall immediately be put in place so that earth should not
fill the excavation.

Regulations to observe

In the construction of the structures referred to in the specifications, the Contractor shall conform to
the laws, regulations, and norms in force at the moment of execution of work, notably:

- DTU No.30: framework and stairs in wood

- DTU No.40.42: Roofing large steel sheets and bands

- Norm Frangaise (NF) P 21.202: design and assembling
- Rules CB 71: designs and design of wood frameworks.




Article 33: INFORMATION TO BE POSTED

The Contractor shall put up a visible signboard (rotal height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible signboard (fotal height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work - Fatherland

THE CONSTRUCTION OF A BOX CULVERT OVER WURUKRU STREAM IN FURU
BANA VILLAGE, FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF THE
NORTH WEST REGION.

CONTRACTING AUTHORITY: THE LORD MAYOR FURU AWA COUNCIL
PROJECT OWNER: THE LORD MAYOR FURU AWA COUNCIL
AUTHORISING OFFICER: THE LORD MAYOR FURU AWA COUNCIL

THE CONTRACT ENGINEER: DIVISIONAL DELEGATE OF PUBLIC WORKS
FOR MENCHUM

PROJECT MANAGER: THE CDO FURU AWA COUNCIL.

CONTRACTOR... tt ven ave ves sen s0n 0n0 00 e
FINANCING: 2024 PUBLIC INVESTMENT BUDGET (MINTP)

DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS
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DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTERI GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices
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Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as well
as all the conditions prevailing in the area and likely to influence the execution and cost of works. Therefore,
he shall not present any complaint, except in the conditions provided for by the contract arising from this
invitation to tender. Works done by the contractor shall be paid to him by applying prices of the Price list to

the quantities actually carried out and assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in the
costs for execution of quantifiable works and shall be included in the various Price lists. The costs and

charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical expenses,
ete.s.)

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably expenses

Jor the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in words

agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his
bid happen to be modified after verification of compliance of unit prices in figures or calculation of the

detailed estimates.
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Article 02: Definition and consistency of unit prices

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BOX CULVERT OVER WURUKRU STREAM IN FURU
BANA VILLAGE,FURU AWA SUB-DIVISION IN MENCHUM DIVISION OF THE NORTH WEST REGION.

ITEM DESCRIPTION UNIT Q'TY | UNITPRICE g?;;réé

100: PRELIMINARY WORKS

Site installation acquisition of work office,
101 store and lodging places for personnel, LS 1
general site cleaning.

102 Project information sign post LS 2

Mobilization and Demobilization of
Equipment

104 Site studies LS
105 Geotechnical studies FF

103 LS 1

Execution program and as built program

200: SITE PREPARATION.

201 Clearing of surrounding bushes M2 153.00
202 Maintenance of traffic flow LS 1
203 Cleaning of the River bed M3 1
204 Setting out of the structure ff 1
SUB TOTAL 200
300: EARTH WORKS.
Excavation in Ordinary terrain M3 60
302 Drainage material behind the abutments M3 6.7
303 Fl!lmg and resourfacing of the access to the M3 223.7
bridge
SUBTOTAL 300.
400: FOUNDATION-ABUTMENTS-PILES-BEAMS-DECK..
401 Hard core M3 48.00
402 Demolition ff 1
403 Lean concrete dosed at 150kg/m3 M3 4.8
Reinforced concrete box culvert of
404 ml 4
2.0mx4x6m
405 Reinforced concrete dosed at 400kg/m3 for M3 553
the four heads
SUBTOTAL 400
500: PAINTING
501 B.ituminous paint( badigeonage,paroisext or M2 443
bitumen)
502 OIL Paint M2 2.4
600: EQUIPMENT. ]
601 Metallic guardrails ml 12.0
602 Wooden post markers U 12.0
SUBTOTAL 600.
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DOCUMENT N°07

THE BILL OF QUANTITIES AND COST ESTIMATE

OVER WURUKRU STREAM IN FURU BANA VILLAGE,FURU AWA SUB-DIVISION IN MENCHUM

DIVISION OF I'HE NORTH WEST REGION.

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BOX CULVERT
ITEM

65

. TOTAL
DESCRIPTION UNIT Q'TY UNIT PRICE PRICE
100: PRELIMINARY WORKS
Site installation acquisition of work
101 | office, store and lodging places for LS 1
personnel, general site cleaning.
102 | Project information sign post LS 2
103 II;/Iol?lhzatlon and Demobilization of LS 1
quipment
104 | Site studies LS 1
105 | Geotechnical studies FF 1
106 | Execution program and as built program LS 1
200: SITE PREPARATION.
201 | Clearing of surrounding bushes M2 153.00
202 | Maintenance of traffic flow LS 1.
203 | Cleaning of the River bed M3 1
204 | Setting out of the structure ff 1
SUB TOTAL 200
300: EARTH WORKS.

t 301 | Excavation in Ordinary terrain M3 60
302 | Drainage material behind the abutments M3 6.7
303 Flllmg and resourfacing of the access .0 M3 2937

the bridge
SUBTOTAL 300.
400: FOUNDATION-ABUTMENTS-PILES-BEAMS-DECK..
401 Hard core M3 48.00
| 402 | Demolition ff 1
403 | Lean concrete dosed at 150kg/m3 M3 4.8
Reinforced concrete box culvert of
404 ml 4
2.0mx4x6m
Reinforced concrete dosed at 400kg/m3
e for the four heads M3 .24
i SUBTOTAL 400
500: PAINTING
501 Bltu_mmous paint( badigeonage,paroisext M2 443
or bitumen)
502 | OIL Paint M2 2.4




600: EQUIPMENT.

601

Metallic guardrails

12.0

602

Wooden post markers

12.0

SUBTOTAL 500.

TOTAL WITHOUT TAXES

VAT: (19.25% )

AIR (2.2% or 5.5%)

tal VIO TN ] B BVA b
(TLUAAILS IINCULUMNLY Y

NET TO BE PAYABLE

|
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I
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' DOCUMENT N° 08
I FRAMEWORK OF SUB-DETAIL OF PRICES

I Note relating to the presentation of the sub-detail of prices and taxes

l 1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

l diversity of software for the determination of sub-details of prices. On the other hand, they must include
the following elements;

l a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

l ¢. Cost in dry price of the supplies necessary for the site;
d. Cost of local and expatriate labour;

e. For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

g. The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

2. Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies

----------

Total C1

B. Overheads of the head office

- Head office overheads ===

- Financial overheads ~ -=—=---
- Risks and profits -

Total C2

Sales coefficient K = 100/ (100-C) with

C=C1+C2

3. The Contracting Authority may propose a framework of sub-detail of unit prices including the elements
mentioned in point 1 above.
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DETAIL PRICE BREAKDOWN

Description:
Total ) Activities'
. g . .
Price N Daily output Unit quantity Unit Hre o
CATEGORY | N Daily | Nymber | P21 Ma0 | AMOUNT
Personnel Salary days
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipments Type Unit Daily rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
General site =
E Expenses 10% Dx10%
General Head Office 59, Dx5%
F expenses
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding G+H
P Taxes
Unit Bid price
A\ Excluding Taxes P/Qty
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DOCUMENT N° 09
MODEL CONTRACT
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE - WORK - FATHERLAND
MINISTERE DE LA DECENTRALIZATION MINISTRY OF DECENTRALIZATION

ET DUDEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT

REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION

SERVICE DE PASSATION DES MARCHES SERVICE OF CONT;:\CTS AWARD
COMMUNE DE FURU AWA FURU AWA COUNCIL
JOBBING ORDER N° _ /JO/MINDDEVEL/FAC/FACITB/2024 of 2024
AWARDED AFTER Open National Invitation to Tender
NO /ONIT/MINDDEVEL/FAC/FACITB/2024 OF 2024 THE CONSTRUCTION OF A BOX

CULVERT OVER WURUKRU STREAM IN FURU BANA VILLAGE, FURU AWA SUB- -
DIVISION IN MENCHUM DIVISION OF THE NORTH WEST REGION.
PROJECT OWNER: THE LORD MAYOR FURU AWA COUNCIL

AUTHORIZING OFFICER: THE LORD MAYOR FURU AWA COUNCIL

CONTRACTOR (HOLDER):ssuesssnesssnssses PLO BOX eveee W —— Fax: voveeue.
TRADE REGISTER N°® (N° R.C.): uereasernners A B

TAX PAYER N® everenrsenes B

BANK ACCOUNT N vevesssesses AT wevsvrssessnss (BANK)  AGENCY OF: vuvvrunsanes

PURPOSE (SUBJECT The construction of a box culvert over wurukru stream in furu bana village, furu awa
sub-division in menchum division of the NORTH WEST REGION.

PLACE: Furu awa

DURATION: NINETY (90) CALENDAR DAYS (THREE MONTHS)

AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES F CFA
VAT =19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the amount of ... FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2024 PUBLIC INVESTMENT BUDGET, MINEE-REPUBLIC OF CAMEROON
VOTE OF CHARGE N?: .cccacnreasvescusosorsossonsosenses
EXPENDITURE AUTHORIZATION N°: .....ccceueeeeene.

DATE OF ENTRY INTO THE CONTRACT: o ouninsmmssmmnvans
BATE OF SIGNATLIRE | | fosmamssmmmmmmrmsmemsormmmmmmmassessusmsnenis
DATE OF NOTIFIGCATION: csvuvsvivusmnissmmsssssvss sayssssaovsans
DATE OF REGISTRATION: .i.ommsoommsummsons powssnmnsvasssssmnsmsmnsons

BETWEEN:
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THE REPUBLIC OF CAMEROON, REPRESENTED BY THE LORD MAYOR FURU AWA

COUNCIL (Contracting  Authority), =~ HEREINAFTER REFERRED TO AS  “THE
ADMINISTRATION”

ON THE ONE HAND,

AND:

THE ENTERPRISE (Company): lllll.lllllllll'.llllllllP'O BOX lllllllllllllllTEL. [ EERNERRRERRRRR R RRRRNDN)
TRADE REGISTER NO'{(NORC)uasusnssssnuabsvasasnasnsssissenss TAXPAYER N usiaanssivensisnpasiuss
BANK ACCOUNT No: AR R R R RN R RERRRRRRRERRERERNENERERDN] AT lllllll AR R R R RN ERNN]) IR AR R R R R R R RERRRERERERNS (BANK)

AGENCY OF: SNSRI SN NSNS E NN NN NSRRI

REPRESENTED BY MISTER (Mr.) ssssssssssssssscsnssnssssassasaasess HEREINAFTER REFERRED TO AS
“THE CONTRACTOR
ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:
CONTENTS

TitleI : THE SPECIAL ADMINISTRATIVE CONDITIONS
TitleI : THE SPECIAL TECHNICAL CONDITIONS
TitleIII : THE DETAILED COST ESTIMATES

Page N° and last page of Jobbing Order N°

__/JO/MINDEVEL/FAC/FACCITB/20230f 2024 signed following an Open National Invitation
to Tender N° ___/ONIT/MINDDEVEL/FAC/FACITB/2024 of 2024
WITH: wsosvssvsvssvesnsunne

The construction of a box culvert over wurukru stream in furu bana village, furu awa sub-division in
menchum division of the NORTH WEST REGION.

EXECUTION DURATION: NINETY (90) calendar days
AMOUNT OF THE CONTRACT IN FCFA:

TOTAL WITHOUT TAXES F CFA
VAT =19.25% F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA
NB: This Jobbing Order is signed at the sum of FRANCS CFA (All taxes inclusive ATI
READ AND APPROVED BY THE CONTRACTOR SIGNED BY THE LORD MAYOR FURU AWA
COUNCIL,
CONTRACTING AUTHORITY

Furu awa, the

Furu awa, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS
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FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned M, . .ooooivieniinniiiiies
1500

NAHONALLY «vvneeenernrinerrrreeereerer e

| TS Te10) ¢ RO P
In my capacity as General Manager of ...........cccoeeeineninns P.O.BOX couonemnonses TEL e

Hereby acknowledge receipt of the file for Tender Notice

................................................................................................................

................................................................................................................

General Manager



FORM N° 02
THE MODEL TENDER LETTER

I (We) the undersigned

Acting in the capacity of ........oooiiiiiiiirii in the name and on behalf of.......... o

.............................................................................................

....................................... - ORI - B o QORI .- L' of the power
vested in me (us), resident at ................ CTOWH) womammsmunssmuonsis ; PIOBOX:u , telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to Tender
R | s empsnsenssmmamonnsnennE st , and after having assessed in my (our) point of view and under my (our)
responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby tender and
commit myself (ourselves) to carry out works The construction of a box culvert over wurukru stream in furu bana
village, furu awa sub-division in menchum division of the NORTH WEST REGION in keeping with the terms and
conditions of  the tender file in return for the sum o) FCFA
(osohrnmnsenussnsassiosissisasnssasessesoons Francs) Total without Tax+VAT, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated are
tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national
currency (FCFA) in account NO........coooverneens opened in the name Of.........coooiiiininrrnrmeennee
in the ecords OFf ..:.viicssvrvisrmansoonavennonssse (437171 4 S P —— ‘

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed

with the tender letter.
DONE diti et wonmvenmpessmossmomsose o T T
Fiscal stamp
Signature(s)
Bidder(s) 1500

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ..................coueueeee e (Name, first name and status)

For companies without a legal status, indicate:

R T4 A »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
jointly commit ourselves ... ..... »
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FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: NO. ......veerminriiienin
To the LORD MAYOR FURU AWA COUNCIL, REPUBLIC OF CAMEROON

Invitation to Tender No. ...oovveinviinnnns

BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A BOX CULVERT OVER
WURUKRU STREAM IN FURU BANA VILLAGE, FURU AWA SUB-DIVISION IN MENCHUM DIVISION

OF THE NORTH WEST REGION.

The Contractor (5)  weeeerrreruensneeirmnmmiensmnrarcaiaiieees hereby submits ON .......ccovieineniinen to the
Divisional Delegate of Public Contracts a bid relating to The construction of a box culvert over the Wurukru
stream in furu bana village, Furu awa municipality To this effect, and in keeping with the conditions stated
in the Tender file, the bidder shall present to the Mayor of furu awa council acting in the capacity of

Contracting Authority, a bid bond amounting to CFA Francs
............................................................................... (6).

By this guarantee, we the undersigned, (7).....eveeeennenniinnmrinneiiiiiiiens with our registered office in
................................ , are committed towards the Lord Mayor furu awa council , through the bidder

for the sum of CFA Francs ........cococeevuiieiinnnns (i PG ES)ssusnssunvsvvmssnonsvossnmmnsnsmpmms n s SoRHFERAFHES
e e O

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Lord Mayor furu awa council, the amount of the guarantee at the first written request, as

soon as the latter shall inform us in writing that the bidder does not keep the commitment he tooK in his
tender.

The request for payment of guarantee shall be countersigned by the Lord Mayor furu awa council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case
the company shall be the successful bidder, after presentation of the performance bond which shall be kept
by the Lord Mayor furu awa council

The laws as well as the jurisdiction of app'ication for the guarantee shall be those of the Republic of
Cameroon.

ME (MESSIS).cvvvverrnrrmrussssmsnssriuonsuunssnnnnsesee:
Signature(s) & SAMPS «.ooooevereressssmmnmnnnnnnneees

(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank

FORM N° 04
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MODEL BID BOND
Whereas (Hereafter
called the “the bidder”) has submitted its bids dated , Here in after
called “the bid”)
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter called

“the Bank”, are bound onto the Lord Mayor Furu awa council (hereinafter called “the Contracting

Authority) in the sum of for which payment will and truly be made

to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present if our client

refuses or incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his demand, provided that in his demand
the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY



FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

Reference of guarantee: No. . usswmsvessammmmmssmsmveiss

To: THE LORD MAYOR FURU AWA COUNCIL, FURU AWA SUB DIVISION,
MENCHUM DIVISION, NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender No. .....covvvvennnnn..

PERFORMANCE BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A BOX
CULVERT OVER WURUKRU STREAM IN FURU BANA VILLAGE, FURU AWA SUB-DIVISION IN
MENCHUM DIVISION OF THE NORTH WEST REGION. We....cc.o.iitiiiiiiiiiiiiieiceeaeen
(Bank) have been informed that a contract has been signed between the Lord Mayor Furu awa council
acting in the capacity of Contracting Authority, and............. ......covvevinen.... , acting as contractor for the
construction of a box culvert over wurukru stream in furu bana village, furu awa sub-division in menchum

division of the NORTH WEST REGION.

In compliance with the provisions of Contract N°. ............. , the contractor is bound to present to
the Lord Mayor Furu awa council, a performance bond for the execution of work, covering security,
commitments and other obligations incumbent on the contractor under the contract, worth 3% of the amount
of the contract all taxes inclusive, 1.6. CFA FIancs .......c.oovueieriieiei e eeeeennann,

WVE) crnmnmensmmmmnessnnsomn s (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Lord Mayor furu awa council, at his first written request, and three (03) months the
amonntof this bond, Thata8 10 88Y: ssswsmsmeakars s s , all the amounts that the contractor

may owe the Contracting Authority for failing to fulfil one or more of his obligations under the contract

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing the
reasons for his request. This letter shall be countersigned by the Lord Mayor furu awa council. The bank
guarantee shall take effect as from the date of notification of the contract. The original of this guarantee shall
be kept by the Lord Mayor furu awa council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional

acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without express
request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of

Cameroon.

1B 7y (5 ¢ - (0} ; OB S

M (MESEEE) vrcomsumnmnnnrsnarrssssnseesnme

Signature(s) & SBIPS vussvasanresiisyisaveii




FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFE
ADVANCE

..................................

Reference of guarantee No

To: THE LORD MAYOR FURU AWA COUNCIL, FURU AWA SUB DIVISION,
MENCHUM DIVISION, NORTH WEST REGION REPUBLIC OF CAMEROON

Invitation to Tender N°. ....ccocvvnnennnnn.

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

NWBL cassssisnansnvsnsamsnsnsannesssodas despgeasny (Bank) have been informed that a contract shall be signed

between the Lord Mayor furu awa council, acting in the capacity of Contracting Authority, and.............
....................... , acting as contractor for The construction of a box culvert over wurukru stream in furu
bana village, furu awa sub-division in menchum division of the NORTH WEST REGION.

In compliance with the provisions ot ATHCIE <venvvvnnsos of Contvact N cosessmsvens , the contractor shall
be bound to present to the Lord Mayor furu awa council, Contracting Authority, a bank guarantee with the
purpose to assure the refund of the start-off advance granted to the company and amounting to CFA Francs

.............................................................................................

WE, tvnruernrrnerncnnenernsnennssnnsnsnsan (bank) do hereby commit ourselves, irrevocably and without arguing
to pay to Lord Mayor furu awa council, at the written request the Lord Mayor furu awa council, and
within four (04) weeks the amount of this guarantee, that 15 10 SAY. vvuveerervrrnrrrreesemsrmnmnnsensenees all the

amounts that the contractor may owe the Contracting Authority for failing to fulfil one or more of his
obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justiﬁcation
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the Lord Mayor furu awa council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Furu awa council tenders board. The guarantee shall be released upon

refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Done:at...ossnusmssssesvmmases 75, ) N = e
ME (MESSES). « cuvcomannsmnnssmnmsissdiasymaiasssisamsnns:

Signature(s) & SAMPS ......ovvmmrmemmmmnneeeeees
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

...............................................................................................

Acting in the capacity of (9) ....ceoeo...... in the name and on behalf of
| 10 USSR . S 1 B NP smmmsestonsmamussmast by
virtue of the power vested in me (us), domiciled at P.O.BoX................ CEOWB cosivmmmannss , telephone
< [ 0 DO , after having studied all the documents of the tender file relating to the Invitation
to Tender NO ...ovvvivniniiiiiiiieiin, , and after having assessed in my (our) point of view and under

my (our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby

tender and commit myself (ourselves) to carry out works for the construction of a box culvert over wurukru
stream in furu bana village, furu awa sub-division in menchum division of the NORTH WEST REGION in
keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
............... (cereevrerneinnian......) months as from the date of notification of award of the contract

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

DSNEAt covinsmnmemmiisss o) 0 L e A
Signature(s)......ovevenininirinninerineeinnen.

Bidder(s)....oveveniiiiii

For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« Represented by the undersigned ................covvvuvenenn..... » (name, first name and status)

For companies without a legal status, indicate:
« We, the undersigned, .........ouveeiuinieii e »

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to tender,
jointly commit ourselves ........ »

(8) Name, first name, profession, residence

(9) Position in the company

(10) Company name
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INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

FORM N° 8

DESCRIPTION

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF
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FORM N° 09
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned a (specify

diploma or certificate) and holder of National Identity Card N° issued

on at Tel: is committed and available to

work as (specify post to be occupied) with (name of

company) if awarded the contract for (indicate the name of project) in

Menchum Division of the North West Region. This is in response to Tender N°

l (indicate the tenders file reference)

Done in the

Sign;

Certifiedat ...ovvvveveeiiiinnennn. ONABE oo oncnnnessnnocnssiihs

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner) with complete photocopy of the National Identity Card inscribed on the
verso page of this commitment form

87




FORM N° 10
l THE CURRICULUM VITAE
l Name & First name
Date of birth
I Nationality
l Level of education
Languages Spoken Level Very good Good Average Poor
l Written
ENGLISH Read
l Spoken
Written
l FRENCH Read
Spoken
' LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
l Spoken
l Training school
Date of admission
l Date of graduation
Diploma obtained : Date
I Specific knowledge : Publication, research work
l Date of start of service
Nature of service rendered
l Number of years of service
Number of years in the company
I Date of start of service in the company :
WORK EXPERIENCE (*)
(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae which
l shall be signed.
l - The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
I "




FORM N° 11
THE PROFESSIONAL REFERENCES OF THE COMPANY

Contactable . Execution | provisional

N°| Year Project telephone N° of Pro:suor:al Contranctt Period A:;?::'tl:::e
Project Owner Sl oAl notified date

1

2

3

4

5

6

etc

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages »f the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).

Done on soseneinnninias sllsssinermnerse

I N BRSO S T N TRy

SISHAEITR(S) covmmn svsmm iR
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FORM N° 12
THE EQUIPMENT LIST
FRAME (“chassis”) | REGISTRATION STATUS
SN DESIGNATION MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
POWER if vehicle (if vehicle) owned)
1
2
3
etc
I the undersigned, holder of National
Identity Card N° issued on at ‘being
Managing Director of this Company call:d testifies that the above

information is correct and commit myself to present any of the above equipments and tools at any
given time requested. As well, any of them must be present at the site before and during each phase
at any given moment required or requested by the Authorities in charge of control/follow-up of the
project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified attestations (lease documents) of

commitment between I and the Owner(s) of the equipment(s).
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FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD OF THE ENTERPRISE

Refl N° EEEENEEEESESEEEEEEEEESEEEREERREES fl.lru awa, the (le)

ADDRESS OF THE ENTERPRISE
TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

Lonsssosissasonimasnnvenvenmenssnnssansne SRR EATI G , the undersigned Representative of the company/enterprise

DY NAME ..vvvnnrrinennernneneeneanenes have the honr to hereby attest having visited the site for the construction of a

box culvert over wurukru stream in furu bana village, furu awa sub-division in menchum division of the
NORTH WEST REGION.
On this day Of ..ccuvieerrereersreimninnneniiieie. to have an appraisal of the strengths and weaknesses of the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need arises.

THE MANAGING

91




FORM N° 14
THE SITE VISIT REPORT

[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

)] INTRODUCTION

..............................................................................................................................

II) COMMENTARY:
I1-1) Nature 0f the ProJECt SItE. .. .ueuuiuietitititit ettt e eaeeaenaaeaens

...................................................................................................

...................................................................................................

I1-2) Accessibility to the project site:

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

...................................................................................................

III) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

V) DIFFICULTIBS oo vt s s s s s v b s s s s sm s s o s s s oo e ne s

NB: The above commentaries can be proven by pictures of Mr(s)......cocoeiiiiinininen who is
........................ of the company and land mark(s) conspicuously present on the site. The land
marks Melde st (put names of the conspicuous land marks site seen at
the project site)

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal
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FORM N° 15
THE EVALUATION GRID

General presentation of bids

- Table 'of content PreSent: . asrnmsinnal sumvmmbsmuaassnmmmaras s awissssd Yes/No
- Document is spiral bound with transparent fly-leaf on front cover.............coooiiiiiii i Yes/No
- Presence of colour separating papers between the various documents...... ........ccooet vriiiiiieee. Yes/No
- Orderly presentation of the documents as in the tendersfile .. .............. .. .. oo oo o2 Yes/NO

- Clarity in the presentation of the documents and pages numbered ...... .......... .............Yes/No

- Special Technical conditions visaed and last pages signed ................occciveviiieceeien e Yes/NO

Experiences of the Contractor (enterprise) in the past three years
- Prove of capacity to have carried works of Public Contracts with provisional cost of at

least that of this present project (23.000,000) FCFA ............oooiiioiiiieiecceeeeeeeeeee e e, Yes/No
- Professional experience(s) in similar domain within the last three years present........................Yes/No
- Format of professional reference(s) as indicated in the tenderfile ......... ...... ....ccooo i Lol Yes/No
- At least two Jobbing Orders or contracts (first & last pages) of similar projects

executed within the past three years in an enclave area as such present................. ...... ....... Yes/No
- Certified first & last pages of the provisional @ ceptance minutes of the 02 projects mentioned above .......... Yes/No

- Proof with notified Service Order(s) for having executed to completion of any of the projects
mentioned above within the notified contractual period(s) within the past three years present .. .Yes/No
- At least one final acceptance minutes (first & last pages) of any of the projects mentioned

above executed within the past three years present .. .... .. .. ...... ccocciiiiiiiiiiiiiee e w02 Yes/NO
Quality and management of personnel of the company
- Information of key personnel presented in the format stipulated in the tenders file....................... Yes/No

-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' experience or Civil Engineering Technician with at least five years’ experience present

(proof by certified true copy of the certificate or diploma) ... ..............cccocieeieiiiiiieiaaninn. Yes/No
-Supervisor’s signed curriculum vitae with proof of working experience in the construction present . .Yes/No
-Supervisor's commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present . s vieereeeeaYes/NO
-Foreman with level of at least BAC F4 (GCE ‘A' level Techmcal) in constructlon Wlth at

least 7 years' experience in the domain of construction present (proof by certified true

copy of the certificate or diploma) ... ............cocoooiiiiiiiie e e Yes/No
- Foreman'’s signed curriculum vitae with proof of at least three experience in construction of

bUIldINGS Present v m e S S T T A T s Yes/No
-Foreman’s commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present... T o ...Yes/No
-Company organizational charts respectlng admlnlstratlve & technlcal hlerarchy .......................... Yes/No
-Project organizational charts respecting administrative & technical hierarchy ..................cccooene. Yes/No
Technical equipment of the company
-List of key equipment present .. i sy YesiNo
-List of key equipment presented in the format prowded in the tenders flle S YesINo
-List of other equipment (tools) present .. o R (=T [o]
-Certified true copies of documents (not more than 3 months) to prove ownersh:p

of key equipment mentioned (like vehicles, etc) present . ...Yes/No

-Documents to prove ownership of tools (like receipts, car reg/strat/on cemflcates etc) present ...Yes/No
Methodology for the execution of works

Schedule of work execution present... - .. Yes/No
Presentation of execution schedule in same chronology as spelled out in tenders f|Ie W|th tasks

well assigned (manpower deployment) in conformlty with execution methodology having time

frames not mixed up ...... . YesiNo
Specification of total duratlon ofexecutlon present Yes/No
Security measures to protect workers and third parties present m— s Ry VOSING
Environmental protection and securlty measures on site taken mto account ................................. Yes/No
Site Visit report present .. : S R e S VOSINO
Site Visit report in format prescrlbed in the tendersfle i R W S S SIING
Site Visit report signed by all the Authorities prescribed i ln the tenders f|Ie ................................. Yes/No
Site Visit report signed and stamp sealed by all the Authorities prescribed in the tenders file ......... Yes/No
Site Visit report having pictures of Company’s Representative inscribed on the verso of the
last page of the site visit report proving him/her consplcuously presentonisite «:  weocssmonssssensi Yes/No
Appropriate technical specifications present... Yes/No



DOCUMENT N° 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD
(here)

Ref N? i Furu awa, the

THE LORD MAYOR
To: All Potential Bidders,

Subject: Justification of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, a project
proposal for the construction of a box culvert over River Wurukru in Furu bana village, Furu awa
municipality was realized and forwarded to the Minister in charge of Public works in Yaoundé for funding.
In the 2024 Financial Year of the Republic of Cameroon within the framework of the programmed buélget of
the 2024 Public Investment Budget (PIB 2024), the said project was financed as per the budget head at the
cost of Twenty-Three Million Francs (23.000,000) CFA. After obtaining the financing, relevant
adjustments were carried out to ensure that the tasks retained to be accomplished for proper and complete
execution of the project are commensurate to the amount provided for the realization of the items spelled out

in the bill of quantities as found in Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already carried

out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.
Signed -

Ce

-The Contracting Authority, Menchum
-File/chrono
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DOCUMENT N° 12

-
D
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
i
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DOCUMENT N° 13
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

LISTE DES BANQUES AGREEES PAR LE MINFI

1- Afrikland First Bank (First Bank);

2- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);

4- COMMERCIAL BANK CAMEROON (CBC);

5- ECOBANK Cameroun (ECOBANK);

6- National Financial Credit Bank (NFC-BANK);

7- Société Commerciale de Banque Cameroun (CA-SCB);
8- Société Générale des Banques au Cameroun (SGBC) ;
9- Standard Chartered Bank Cameroon (SCBC);

10- City Bank Cameroon (City group);

11- Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA)

14-BGFI Bank Cameroun

15-Bank Camerounais des Petites et Moyennes Entreprises (BC-PME)
16-Standard Chattered Bank

17-BANGE Bank Cameroun

18-Crédit Communautaire d’Afrique (CCA)

B- INSURANCE COMPANIES
1- Chanas Assurances; BP 109 Douala

2. Activa Assurances; BP 12970 Douala
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I 13-Banque Atlantique du Cameroun (BACM);
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1
I
I
I
fl
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3- Zenith Insurance Company; BP 1540 Douala

4- AREA Insurance; BP 15584 Douala

5- Atlantic Assurance; BP 3073 Douala

6- CPASA; BP 45 Douala

7- NSIA Assurance; BP 2759 Douala

8- PRO ASSUR; BP 5963 Douala

9- Prudential Beneficial General Insurancz; BP 2328 Douala
10- Royal Onyx Insurance Cie; 12230 Douala

11-SAAR; BP 1011 Douala

12- SANLAM Assurance Cameroon; BP 12125 Douala
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