Proce-Work Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE COUNCIL

PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY

IMPUTATION:



REPUBLIQUE DU CAMEROUN Paix-Travail-Patric

ASSEMBLEE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

## OPEN NATIONAL INVITATION TO TENDER

## TENDER FILE

PROJECT OWNER:

THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

CONTRACTING AUTHORITY:

THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

TENDER BOARD:

NORTH WEST REGIONAL ASSEMBLY INTERNAL TENDERS BOARD (NWRAITB)

TENDER FILE N° - 0 0 5 /ONIT/NWRA/ITB/2024 OF 3 0 JAN 2024 FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3 LOTS)

# TABLE OF CONTENTS

Document No. 1: Tender Notice
Document No. 2: General Regulations of the Invitation to Tender
Document No. 3: Special Regulations of the Invitation to Tender
Document No. 4; Special Administrative Conditions34
Document No. 5: Special Technical Conditions
Document No. 6: Schedule of unit prices62
Document No. 7: Bill of quantities and estimates67
Document No. 8: The sub-detail of prices
Document No. 9: Model Contract
Document No. 10: Model documents to be used by bidders
Document No. 11: Justifications of preliminary studies91
Document No. 12: List of banking establishments and financial bodies authorised to issue bonds for Public Contracts
93

# Document N°. 1 TENDER NOTICE

REPUBLIC OF CAMEROON Peace-Work-Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE COUNCIL

PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY



REPUBLIQUE DU CAMEROUN Paix-Travail-Patrie

ASSEMBLIE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

## TENDER NOTICE

# OPEN NATIONAL INVITATION TO TENDER

N° 0 0 5 /ONIT/NWRA/ITB/2024 OF 3 0 JAN 2024

FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3 LOTS)

Financing: Public Investment Budget - 2024 assigned to the North West Regional Assembly.

Subject of the Invitation to Tender: 1.

Within the framework of 2024 Public Investment Budget, The President of the North West Regional Assembly, Contracting Authority, hereby launches an Open National Invitation to tender For Construction Works in some District Hospitals in the North West Region (Divided into 3 Lots)

#### Nature of works:

Works to be done consists of

100. PRELIMINARY WORKS

200. EARTHWORKS

300. FOUNDATION

400. EALL AMSONARY

500. ROOFING CIELING

600. WOOD WORK

700. ALUMINUM/METALIC

800, TILES WORKS

900. PLUMBING AND SANITATION

1000. ELECTRICAL INSTALATION

1100. PAINING AND DICORATION

1200, EXTERNAL WORKS

#### 3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works which are the subject of this Invitation to tender is Four (04) Months.

# Lot: This project is divided in three (03) lots as indicated below

S/No.	DIVISION	PROJECT
01	MEZAM	
02	NGOKETUJIA	Construction of mother and child care unit in Santa District Hospital
03	MENCHUM	Construction of an Emergency Unit at the Ndop District Hospital  Construction of a Modern Mortuary in Wum District hospital

#### 5. Estimated cost

The estimated cost after preliminary studies

LOT	DIVISION	PROJECT	
1	MEZAM	Construction of mother and child care unit in Santa District	AMOUNT (ATI)
-		Hospital Hospital	
2	NGOKETUJIA	Construction of an Emergency Unit at the Ndop District Hospital	
3	MENCHUM	Construction of a Modern Mortuary in Wurn District Hospital	50, 000,000
	ipation and o		40,000,000

Participation to this Invitation to tender is opened under the same conditions to all Cameroonian companies and business persons that have proven experience in the field of building construction and provided they are in compliance with the Cameroonian laws.

#### 7. Financing

Works which are the subject of this Invitation to Tender shall be financed by the 2024 Public Investment Budget assigned to the North West Regional Assembly.

#### 8. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial or insurance establishment approved by the Ministry in charge of Finance (See list in document No. 12 of the Tender File). The amount is of the table below and valid for Thirty (30) days beyond the date of validity

LOT	DIVISION	PROJECT	AMOUNT	AMOUNT OF
1	MEZAM	The state of the s	(ATI)	BID BOND
		Construction of mother and child care unit in Santa District Hospital	70, 763,995	1,415,300
2	NGOKETUJIA	Construction of an Emergency Unit at	50 000 000	1,415,300
2		the Ndop District Hospital	50, 000,000	1,000,000
,	MENCHUM	Construction of a Modern Mortuger in	40, 000,000	3,500,000
		Wum District Hospital	40,000,000	800,000

#### Consultation of Tender File: 9.

The file may be consulted during working hours in the office of the Director of General Affaires of the North West Regional Assembly (Tel No 2 33 36 00 92), as soon as this notice is published.

## Acquisition of Tender File:

The file may be obtained from the office of the Director of General Affaires of the North West Regional Assembly (Tel Nº 2 33 36 00 92), as soon as this notice is published against payment of the sum of one hundred and fifteen thousand (115,000) Francs CFA Francs, payable at the Treasury of the North West Regional Assembly (Block B), representing the cost of purchasing the Tender File.

#### 11. Submission of bids:

Each offer drafted in English or French in Seven (7) copies including One (1) original and Six (6) copies marked as such, should reach the Services of the Director of General Affaires of the North West Regional Assembly (Tel Nº 2 33 36 00 92), not later than 0 2 MAS 2024 at 10:00am noon local time and should carry the inscription:

## << OPEN NATIONAL INVITATION TO TENDER N° 0 0 5 /ONIT/NWRA/ITB/2024 OF 13 0 JAN 200R CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3 LOTS)

"To be OPEN only during the bid-opening session"

#### 12. Admissibility of bids

Upon penalty of being rejected, only originals or certified true copies signed by the issuing service or administrative authorities (Governor, Senior Divisional Officer, Divisional Officers....) must imperatively be produced in accordance with the Special Regulations of the Invitation to Tender. They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to the absence of a bid bond issued by a first-rate bank or insurance establishment approved by the Minister in charge of Finance

#### 13. Opening of bids:

The bids shall be open in a single phase. The opening of the administrative documents, the Technical and Financial offers will take place on the \_\_\_\_\_\_ at 11.00 am local time, in the conference hall of the Internal Tenders Board, by its competent members. Only bidders may attend or be represented by duly mandated persons of their choice and having a good knowledge of their

#### 14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

#### A. Eliminatory criteria

- Absence or non-conformity of an element in the administrative file not regularized within 48
- 2. Execution deadline higher than prescribed in the Tender File;
- 3. False declaration or falsified documents;
- 4. Absence or insufficient bid bond:
- 5. A bid with the external envelope carrying a sign leading to the identification of the bidder; 6. Incomplete financial file;
- Non respect of 75% of essential criteria;
- 8. Suspended by MINMAP;
- 9. Submission of insufficient number of bids or the lake of the original copy of bids;
- 10. Average annual turnover of at least the tendering amount (Average annual turnover calculated as total certified payments received for contracts in progress or completed, within the last five (5) years (from 2019). This should be justified by copies of past contracts (completed or ongoing). Final reception minutes for all completed contracts before 2023 and provisional reception minutes for contracts completed in 2023 should be presented.

#### B. Essential criteria

- 1- General presentation of the bids;
- 2- Financial capacity;
- 3- References of the company in similar works visaed by the competent authority;
- 4- Quality of the personnel;
- 5- Technical organization of the works;
- 6- Safety measures on the site;
- 7- Logistics:
- 8- Attestation of site visit duly signed on honour by the bidder and report of site visit with
- 9- Special Technical Clauses initialed on all the pages, signed and dated on the last page;
- 10- Special Administrative Clauses completed and initialed on all the pages, signed and dated at the

#### 15. Award

The evaluation will be done in a binary way (Yes) or (No) with an acceptable minimum score of 75% of the essential criteria taken in account. (A Bidder can bid for more than one Lot but can be awarded only one Lot)

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the essential criteria.

#### 16. Validity of hids

Biddets syill remain committed to their offers for Ninety (90) days from the deadline set for the submission of tenders

17. Complementary information

Complementary technical information may be obtained during working hours from the office of the Director of General Affaires of the North West Regional Assembly (Tel N° 2 33 36 00 92).

Done at Barnenda on 3 0 JAN 2024

THE PRESIDENT OF THE REGIONAL ASSEMBLY

Copies:

- ARMP BAMENDA
- RD/MINMAP/NW
- Chairperson of ITB/NWRA
- Notice Board
- File/archive

REPUBLIC OF CAMEROON Peace-Work-Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE COUNCIL.

PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY



REPUBLIQUE DU CAMEROUN Paix-Travail-Patrie

ASSEMBLEE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

## AVIS D'APPEL D'OFFRES APPEL D'OFFRES NATIONAL OUVERT

Nº 0 0 5 / AONO/ARNO/CIPM/2024 DU 3.0 JAN POUR LES TRAVAUX DE CONSTRUCTION DANS CERTAINS HÔPITAUX DE DISTRICT DE LA RÉGION DU NORD-OUEST (DIVISÉS EN 3 LOTS)

Financement : Budget d'Investissement Public 2024 alloué à l'Assemble Régional de Nord-Ouest,

1. Objet de l'Appel d'Offre

Dans le cadre de l'exercice budgétaire 2024, le Président de l'Assemblée Régionale du Nord-Ouest, Autorité Contractante lance un Appel d'Offres National Ouvert Pour les travaux de construction de certains hôpitaux de district de la région du Nord-Ouest (divisés en 3 lots)

### Consistance des travaux

Les travaux comprennent notamment :

100. TRAVAUX PRÉLIMINAIRES

200. TERRASSEMENT

300, FONDATION

400. AMONNEAIRE D'EALL

500. TOITURE CIELING

600, TRAVAIL DU BOIS

700. ALUMINIUM/MÉTALLIQUE

800. TRAVAUX DE TUILES

900. PLOMBERIE ET ASSAINISSEMENT

1000. INSTALLATION ÉLECTRIQUE

1100. DOULEUR ET DICORATION

1200. TRAVAUX EXTÉRIEURS

#### 3. Délais d'exécution

Le délai maximum prévu le Maître d'Ouvrage Délégué pour la réalisation des travaux objet du présent appel d'offres est de quatre (4) Mois. Allotissement

Ce projet est divisé en trois lots comme indiqué ci-dessous

S/No.	DEPARTEMENT	PROJECT
01		
02	1100.00	Construction of mother and child care unit in Santa District Hospital
03	A company of the comp	Construction of an Emergency Unit at the Ndop District Hospital  Construction of a Modern Mortuary in Wurn District hospital

#### Coût prévisionnel

Le coût prévisionnel de l'opération à l'issue des études préalables est.

IOUNT (ATI)
70, 763,995
70, 703,995
50, 000,000 AL
S at Goods
0,000,000

## Participation et origine

La participation à cette consultation est ouverte aux entreprises de droit camerounais.

Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics du Cameroun de l'exercice 2024 alloué à l'Assemble Régional de Nord-Ouest.

## Cautionnement provisoire

Chaque soumissionnaire doit joindre à ses pièces administratives, une caution de soumission établie par une banque ou assurance de premier ordre agréée par le Ministère chargé des finances (Voir liste dans la pièce 12 du DAO). La montant de et dans le tableur ci-dessous et valable pendant trente (30) jours au-delà de la date originale de validité des offres.

Lot	Département	rioject	Montant	Montant de caution	
1	MEZAM	Construction of mother and child care	(TTC)	provisoire	
-	HILL STATE	unit in Santa District Hospital	70, 763,995	1,415,300	
2	NGOKETUJIA	Construction of an Emergency Unit at		1,110,000	
		the Ndop District Hospital	50,000,000	1,000,000	
3	MENCHUM	Construction of a Modern Mortuary in			
		Wum District Hospital	40,000,000	800,000	

## Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut être consulté et obtenu aux heures ouvrables au bureau de Directeur d'Affaire General à l'Assemble Régional de Nord-Ouest (Tel Nº 2 33 36 00 92) des

#### Acquisition du Dossier d'Appel d'Offres 10.

Le dossier peut être obtenu aux heures ouvrables auprès Publication du présent avis au bureau de Directeur d'Affaire General à l'Assemble Régional de Nord-Ouest (Tel Nº 2 33 36 00 92), contre présentation d'une quittance de versement au Trésor Public de la somme non remboursable de cent quinze mille (115 000) mille Francs CFA.

#### Remise des offres

Chaque offre rédigée en français ou en anglais en sept (07) exemplaires dont un (01) original et six (06) copies marquées comme telles, devra parvenir contre récépissé au bureau de Directeur d'Affaire General à l'Assemble Régional de Nord-Ouest(Tel Nº 2 33 36 00 92), au plus tard le 0 2 MAS 2024 10 h 00, heure locale et devra porter la mention suivante :

«APPEL D'OFFRES NATIONAL OUVERT № 0 0 5 / AONO/ARNO/ARNOCIPM/2024 DU 3 0 JAN 2024 POUR LES TRAVAUX DE CONSTRUCTION DANS CERTAINS HÔPITAUX DE DISTRICT DE LA RÉGION DU NORD-OUEST (DIVISÉS EN 3 LOTS)

#### Recevabilité des offres 12.

Sous peine de rejet, les pièces du dossier administratif requises doivent être produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Souspréset,...), conformément aux stipulations du Règlement Particulier de l'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépôt des offres ou avoir été établies postérieurement à la date de signature de l'Avis d'Appel d'Offres.

Toute offre incomplète conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque ou assurance de premier ordre agréée par le Ministère chargé des Finances.

#### Ouverture des plis 13.

L'ouverture des plis se fera en un temps. L'ouverture des pièces administratives et des offres techniques et financières aura lieu le \_\_\_\_\_ à 11h 00, heure locale, dans la salle de conférence de

commission Interne de Passation de marche public de l'Assemblée Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de leurs représentants dûment mandatés et ayant une parfaite

#### 14. Critères d'évaluation

Les offres seront évaluées selon les principaux critères suivants :

#### A - Critères éliminatoires

Il s'agit notamment:

- 1- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser pendant quarante-huit heures appris ouverture des offres
- Délai d'exécution supérieur à celui prescrit dan le DAO;
- 3- Fausses déclarations ou pièces falsifiées;
- 4- Absence ou insuffisance de la caution provisoire de soumission;
- 5- Offrés dont l'enveloppe extérieure porte des mentions permettant de reconnaître le Soumissionnaire;
- Offres financière incomplète,
- 7- Le non-respect de 75% des critères essentiels ;
- 8- Suspendu par le MINMAP;
- 9- Présentation d'un nombre insuffisant d'offres ou manque de la copie originale des offres;
- 10-Chiffre d'affaires annuel moyen d'au moins le montant de l'appel d'offres (Chiffre d'affaires annuel moyen calculé comme le total des paiements certifiés reçus pour les contrats en cours ou achevés, au cours des cinq (5) dernières années (à partir de 2019). Cela doit être justifié par des copies des contrats antérieurs (terminés ou en cours). Les procès-verbaux de réception définitifs pour tous les contrats achevés avant 2023 et les procès-verbaux de réception provisoires pour les contrats achevés en 2023 doivent être présentés.

#### B - Critères essentiels

Les critères relatifs à la qualification des candidats porteront à titre indicatif sur :

- 1- Présentation générale de l'offre ;
- 2- Capacité financière ;
- 3- Références de l'entreprise dans les réalisations similaires ;
- 4- Qualité du personnel :
- Organisation technique des travaux ;
- 6- Sécurité au chantier :
- 7- Moyens logistiques ;
- 8- Attestations de visite de site signée sur l'honneur par le soumissionnaire et rapport de visite du site
- 9- Cahier des Clauses Techniques Particulières paraphé à chaque page, signe et date a la denier page ;
- 10-Cahier des Clauses Administratives Particulières complété et paraphé à chaque page, signe et date a le denier page.

Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement Particulier de l'Appel d'Offres (RPAO).

#### 15. Attribution

Cette évaluation se fera de manière purement positive (oui) ou négative (non) avec un minimum acceptable d'au moins 75% de l'ensemble des critères essentiels pris en compte. (Un soumissionnaire peut soumissionner pour plusieurs lots mais ne peut se voir attribuer qu'un seul lot)

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disant, conforme pour l'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait à 100% des critères éliminatoires

## Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix (90) jours à partir de la date limite fixée pour la remise des offres. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent être obtenus auprès du bureau de Directeur d'Affaire General à l'Assemble Régional de Nord-Ouest (Tel N° 2 33 36 00 92).

Fait à Bamenda, le 3 0 JAN 2024

Copie:

ARMP

DR/MINMAP/NW

Présidents CIPM

Affichage

Chrono/archive

Le Président de l'Assemblée Régionale du Nord-Ouest (Autorité Contractante)

Pr. Jru Kolasski Angwafo III

# Document N°. 2 GENERAL REGULATIONS OF THE INVITATION TO TENDER

## Table of contents

A. General	
Article 1: Scope of the tender	
Article 2: Financine	
Article 2: Financing Article 3: Fraud and corruption	
Article 3: Fraud and corruption Article 4: Candidates admitted to compete	
Article 4: Candidates admitted to compete  Article 5: Building materials, materials, supplies, equipment and and	
Article 5: Building materials, materials, supplies, equipment	
Afficie of Qualification of the hitt	
Article 7: Visit of work site	
D. Tender File	
Article 8: Content of Tender File  Article 9: Clarifications on Tender File and complaints	
Article 9: Clarifications on Total	
Article 9: Clarifications on Tender File and complaints  Article 10: Modification of the Tender File	
Article 10: Modification of the Tender File and complaints	
C. Preparation of Bids	
Article 11: Total of	
Article 11: Tender fees	
Article 12: Language of bid	
Article 12: Language of bid  Article 13: Constituent documents of the bid  Article 14: Amount of bid	
Article 14: Amount of bid	
Article 15: Currency of bid and	
Afficie 16: Validity of bide	
Afficie 17: Bid bond	
Article 18: Varying proposals by bitt	
Article 19: Preparatory mosting	
Article 19: Preparatory meeting to the establishment of bids	
Article 20: Form and signature of bids	
D. Submission of the	
D. Submission of bids	
Article 21: Sealing and marking of bids  Article 22: Date and time-limit for submission of bids	
Article 22: Date and time-limit for submission of bids	
Article 23: Out of time-limit bids	
Article 23: Out of time-limit bids	
war of bids	
E. Opening and evaluation of hids	
Article 25: Opening of bids	
Article 26: Confidential nature of the	
Afficie 27: Clarifications on the test	
Article 28: Determination of their	
Article 28: Determination of their compliance.  Article 29: Qualification of the bidder.  Article 30: Correction of errors.	
Article 30: Commetication of the bidder	
Article 30: Correction of errors	
Article 31: Conversion into a single currency	
Article 32: Evaluation of financial bids	
Article 33: National preference	
F	
Award of the Contract	
Article 34: Award	
Article 35: Right of the Contracting Authority	
cancel a procedure	rto
Afficie 30: Notification of the award of the	100
Article 37: Signature of the Contract	
Article 37: Signature of the Contract	
Article 38: Final bond	

# GENERAL RULES OF THE INVITATION TO TENDER

#### A. General

## Article 1: Scope of the tender

- 1.1 The Contracting Authority, The President of the North West Regional Assembly hereby launches an Open National Invitation to Tender No \_\_/ONIT/NWRA/ITB/2024 of \_\_/\_/2024 FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3 LOTS)
- 1.2 The bidder retained or the preferred bidder must complete the works within the time-limit indicated in the Special Regulations which runs from the date of notification of the Administrative Order.
- 1.2 In this Tender File, the term "day" means a calendar day.

#### Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the Special Regulations.

## Article 3: Fraud and corruption

- 3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional ethics during the award and execution of Public Contracts. By virtue of this principle:
  - a) The following definitions shall be admitted:
    - i) Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in view of influencing the action of a Public official during the award or execution of a Contract;
    - ii)Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award or execution of a Contract:
    - "Collusive practices" shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;
    - iv) "Coercive practices" shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a Contract.
  - b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this Contract.
  - 3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

## Article 4: Candidates allowed to compete

- 4.1 If the Invitation to Tender is OPEN, consultation is addressed to all candidates retained after a prequalification procedure.
- 4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:
  - (a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must be from an eligible country, in accordance with the funding agreement.

- (b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:
  - i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of Contracts awarded for this Invitation to Tender; or
  - ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants according to article 17, where need be; meanwhile, this does not prevent the participation of sub-Contractors in more than one bid.
  - iii)The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of Public Contracts.
- (c) The bidder must not have been excluded from bidding for Public Contracts.
- (d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

- 5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject of this Contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the Invitation to Tender and all expenditure done within the context of the Contract shall be limited to the said building materials, materials, supplies, equipment
- 5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

- 6.1 As an integral part of their bid, bidders must:
  - (a) submit a power of attorney making the signatory of the bid bound by the bid; and
  - (b) provide all information (complete or update information included in their request for prequalification which may have changed in the case where the candidates took part in prequalification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

- (i) The production of certified balance sheets and recent turnovers;
- (ii) Access to a line of credit or availability of other financial resources;
- (iii) Orders acquired and Contracts awarded;
- (iv) Pending litigations;
- (v) Availability of indispensable equipment.
- Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the 6.2
- (a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each

- (b) The bid and the Contract must be signed in a way that is binding on all members of the group;
- (c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture agreement in due form;
- (d) The member of the group designated as the representative will represent all the undertakings vis à vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
- (e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-Contracting.
- 6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the Invitation
- 6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to Tender.

## Article 7: Visit of works site

- 7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.
- 7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.
- 7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

#### B. Tender File

## Article 8: Content of Tender File

- 8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the Invitation to Tender, it Document No. 1. The Tender Notice;
  - Document No. 2. The General Regulations of the Invitation to Tender;
  - Document No. 3. The Special Regulations of the Invitation to Tender;
  - Document No. 4. The Special Administrative Conditions;
  - Document No. 5. The Special Technical Conditions;
  - Document No. 6. The schedule of unit prices;
  - Document No. 7. The bill of quantities and estimates;
  - Document No. 8. The sub details of unit prices;
  - Document No. 9. Model documents of the Contract:
    - a. The execution schedule;
    - Model of forms presenting the equipment, personnel and references;
    - c. Model bidding letter;
    - d. Model bid bond:
    - e. Model final bond:
    - f. Model of bond of start-off advance;
    - g. Model of guarantee in replacement of the retention fund;
    - h. Model Contract;

Document No. 10. Models to be used by bidders;

a. Model Contract:

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or

Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

# Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

- 9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.
- 9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.
- 9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

## Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the Invitation to Tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

#### C Preparation of bids

#### Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

## Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms

provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

## Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation to Tender, duly filled and put together in three volumes:

## a. Volume 1: Administrative file

It includes:

- all documents attesting that the bidder;
  - has subscribed to all declarations provided for by the laws and regulations in force;
  - paid all taxes, duties, contributions, fees or deductions of whatever nature;
  - · is not winding up or bankrupt;
  - is not the subject of an exclusion order or forfeiture provided for by the law in force;
- The bid bond established in accordance with the provisions of article 17 of the General ii) Regulations of the Invitation to Tender;
- iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of Invitation to

## b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to the Contract, namely:

- 1. The Special Administrative Conditions (SAC);
- 2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

## c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

- 1. The signed and dated original bid prepared according to the attached model, stamped at the
- 2. The duly filled Unit Price schedule;
- 3. The duly filled detailed estimates;
- The sub-details of prices and/or breakdown of all-in prices;
- 5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other

If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates offered in case of award of more than one lot.

#### Article 14: Bid price

Ī

- Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder .
- 14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
- Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.
- 14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any Contract of duration less than one (1) year
- 14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed

## Article 15: Currency of bid and payment

- 15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below, the applicable option being that retained in the Special Regulations of the Invitation to Tender.
- 15.2 Option A: The amount of the bid shall be entirely made in the national currency. The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA francs in the following manner:
  - a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding
  - b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of the Contract so that the retained bidder does not bear any change in the exchange rate.
- 15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

- The prices of inputs necessary for the works which the bidder intends to procure in the (a) Contracting Authority's country shall be in currency of the Contracting Authority's country specified in the Special Regulations and called "national currency";
- The prices of inputs necessary for works which bidder intends to procure out of the (a) Contracting Authority's country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade.
- 15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
- 15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the context of the

## Article 16: Validity of bids

- 16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not being in compliance.
- 16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
- 16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority
- The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes

#### Article 17: Bid bond

- In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
- 17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.
- Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.
- The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after 17.4 Publication of the award result.

- 17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract and furnished the required final bond.
- 17.6 The bid bond may be seized:
  - (a) if the bidder withdraws his bid during the period of validity;
  - (b) if the retained bidder:
    - i) fails in his obligation to register the Contract in application of article 38 of the
    - ii) fails in his obligation to furnish the required final bond in application of article 38 of
    - iii) refuses to receive notification of the Administrative Order to commence execution.

## Article 18: Varying proposals of bidders

- 18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
- 18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
- 18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of

# Article 19: Preparatory meeting to the establishment of bids

- Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.
- 19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
- As much as possible, the bidder is requested to submit any question in a way as to reach the 19.3 Contracting Authority at least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.
- The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.
- 19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a

## Article 20: Form and signature of bid

I

- 20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing "COPY". In case of discrepancy, the original
- 20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
- 20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by

## D. SUBMISSION OF BIDS

## Article 21: Sealing and marking of bids

- 21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication 21.2 The external and internal envelopes:
- - a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
  - b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription "TO BE OPEN ONLY DURING THE BID-OPENING SESSION" as
- 21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
- 21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or OPEN prematurely.

# Article 22: Date and time-limit for submission of bids

- 22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.
- 22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

#### Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

# Article 24: Modification, substitution and withdrawal of bids

- 24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the timelimit prescribed for the submission of the bids. The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".
- 24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a

- duly signed written notification whose date, post mark being authentic, shall not be posterior to the
- 24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
- 24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

## E. Opening of envelopes and evaluation of bids

## Article 25: Opening of envelopes and petitions

- 25.1 The regional Tenders Board shall OPEN the envelopes in single or double phases and in the presence of the representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.
- 25.2 Firstly, envelopes marked "withdrawal" shall be OPEN and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder un OPEN. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked "Replacement bid" are OPEN and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unOPEN. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked "modification" shall be OPEN and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were OPEN and announced to the hearing of everyone during the opening of bids shall then be evaluated.
- 25.3 All envelopes shall be OPEN successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
- 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not OPEN and read to the hearing of everyone during the bid- opening session for whatever reason, shall not be submitted for evaluation.
- 25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.
- 25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy of the bids presented by bidders.
- 25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any

## Article 26: Confidential nature of the procedure

- 26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
- 26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its award decision may lead to the rejection of his bid.
- 26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

# Article 27: Clarifications on the bids and contact with the Contracting Authority

- 27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
- 27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the Contract.

## Article 28: Determination of compliance of bids

- 28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if
- 28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.
- 28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial
  - which substantially limits the scope, quality or realisation of the works;
  - ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the Contract;
  - iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File.
- 28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.

The Contracting Authority reserves the right to accept or reject any modification, divergence or 28.5 reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

## Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

## Article 30: Correction of errors

- 30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
  - (a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.
  - (b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
  - (c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
- 30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall
- 30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.

## Article 31: Conversion into a single currency

- 31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.
- 31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

# Article 32: Evaluation and comparison of financial bids

- Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee.
- 32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:
  - a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
  - b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under

- State supervision where they are costed in a competitive manner as specified in the Special
- c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;
- d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
- e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
- f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this Invitation to Tender is launched simultaneously for several lots.
- g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.
- 32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the Contract shall not be considered during the evaluation of bids.
- 32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

## Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the Public Contracts Code.

#### Article 34: Award

- The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
- If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.
- Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities 34.3 required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

# Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been OPEN or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders

## Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works

# Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after Publication of the award results, the Independent Observer's report as well as the minutes of the award session of the related Contract to which shall be attached the evaluation report of the bids.

- 37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.
- 37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
- 37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

## Article 38: Signing of the Contract

- 38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
- 38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.
- 38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

#### Article 39: Final Bond

- 39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works.
- The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.
- 39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.
- Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the Contract under the terms laid down in the General Administrative Conditions.

# Document N°. 3 SPECIAL REGULATIONS OF THE INVITATION TO TENDER

# Special regulations of the Invitation to Tender

References of the General regulations	General
1	Definition of works:  for construction works in some District Hospitals in The North West Region (Divided into 3 lots)  Name and address of the Contracting Authority: The President of the North West Regional Assembly  Reference of Invitation to Tender: No/ONIT/NWRA/ITB/2024 of
2	Execution deadline: Four (04) Months
3	Source of financing Works which form the subject of this Invitation to Tender shall be financed by the 2024 Public Investment Budget assigned to the North West Regional Assembly.
	List of pre-qualified candidates. Not applicable
5	Origin of building materials, equipment, and supplies: The materials will generally be from local materials in Cameroon or imported.

#### 6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

#### C. Eliminatory criteria

- 1. Absence or non-conformity of an element in the administrative file not regularized within 48
- 2. Execution deadline higher than prescribed in the Tender File;
- False declaration or falsified documents;
- 4. Absence or insufficient bid bond;
- A bid with the external envelope carrying a sign leading to the identification of the bidder;
- Non respect of 75% of essential criteria;
- Suspended by MINMAP for 2024;
- Présentation d'un nombre insuffisant d'offres ou manque de la copie originale des offres ;
- 10. Average annual turnover of at least the tendering amount (Average annual turnover calculated as total certified payments received for contracts in progress or completed, within the last five (5) years (from 2019). This should be justified by copies of past contracts (completed or ongoing). Final reception minutes for all completed contracts before 2023 and provisional reception minutes for contracts completed in 2023 should be presented...

#### D. Essential criteria

- 1- General presentation of the bids;
- Financial capacity;
- 3- References of the company in similar achievements visa by the competent administrative 4- Quality of the personnel;
- 5- Technical organization of the works;
- 6- Safety measures on the site;
- 7- Logistics:
- 8- Attestation of site visit duly signed on honour by the bidder and report of site visit with

- 9- Special Technical Clauses initialed in all the pages, signed and dated at the last page;
- 10-Special Administrative Clauses completed and initialed in all the pages, signed and dated at the

The criteria relating to the qualification of candidates could be indicative on the following: The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum score of at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied 100% of the eliminatory criteria and at least 75% of the essential criteria.

## ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the tenderer and the Project Owner will be written in French or English. The complementary documents and the printed forms provided by the Bidder can be written in another language in condition of being accompanied by a precise translation in French or English; in which case and for purposes of interpretation

## PRESENTATION OF THE TENDER

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked thus, shall be presented in three (03) volumes as follows: Administrative Documents

- Technical Documents B)
- C) Financial Documents

#### 5.1 External envelope.

I

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written.

## <<OPEN NATIONAL INVITATION TO TENDERN® \_\_/ONIT/NWRA/ITB/2024 OF \_\_/\_/2024 FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3 LOTS )

"TO BE OPEN ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the

#### 8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;

<< ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise. These documents shall be original or copies certified by competent

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT	DECORPORA
A.1	Declaration of intention to tender stamped with the tariff in force (written by the bidder)
A.2	Certified Convertible Decision of the Decision of the Didder)
A.3	Certified Copy of the Business Registration, not more than three months old.  Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of  Commerce, Industry and Trade of the place of residence of the bild.
	(03) months.
A.4	Ministry in charge of Finance. (See list of approved banks on document no 12 of this
A.5	Purchase receipt of Tender File issued by the Treasury of the North West Regional
	A bid bond issued by a fi
A.6	A bid bond issued by a first rate-financial institution or insurance establishment approved by the Ministry in charge of Finance in conformity with COBAC conditions as of the table above.
A.7	An attestation of non-exclusion from Public Contracts issued by the Public Contracts Regulatory Board (ARMP)
A.8	An Attestation of the National Society
A.9	A Clearance Certificate (Attestation 1
	of Taxes that the hidder has met all the
A.10	current financial year; this certificate should be less than three months old.  Copy of a valid taxpayer's card, delivered by the
A.11	Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.  Plan and attestation of location of the G
A.12	Plan and attestation of location of the Company signed by the bidder on honour  Power of attorney if necessary
A.13	Group agreement where applicable
A.14	Special Technical Clauses initialed on all the pages and signed, dated and stamped on the
A.15	Special Administrative Clauses completed and initialed on all the pages, signed, dated and stamped on the last page.

The absence or insufficient bid bond will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

- Presence of all documents	
- Presence of all documents	yes/i
- Table of content	yes/r
- Table of content	yes/n
- Separators in colour apart from white	yes/n
- Order prescribed respected	yes/n
- Clearness of the documents	yes/n
B. The company references	-
References of the company in similar works for the past ten (10) years:	
authority equal or above 50,000,000 FCFA ATI (1st and last pages) and PV of final reception	n yes/no
O1 certified copy of similar contract visa and legalized by a competent administrative authority equal to or more than 30 million CFA ATI (1st and last pages) and PV of final reception for works realized before 2023 and provisional reception for works realized in 2023.	
<ul> <li>01 certified copy of similar contract visa and legalized by a competent administrative authority below 30 million and above 15 million (1<sup>st</sup> and last pages) and PV of final reception for works realized before 2023 and provisional reception for works realized in 2023.</li> </ul>	yes/no
C. Equipment TOTAL 2	/3
Proof of ownership or hired of a dump truck	
Proof of ownership or hired of a 4x4 pick	yes/no
Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition	yes/no
Proof of ownership of a vibrator in good operating condition (with road worthiness	yes/no
worniness worniness	100000
Proof of ownership or hired of a concrete mixer of at least 0.5 m3	
Proof of ownership or hired of a concrete mixer of at least 0.5m <sup>3</sup> volume  Proof of ownership of masonry tool kids	Yes/no
Proof of ownership or hired of a concrete mixer of at least 0.5m <sup>3</sup> volume  Proof of ownership of masonry tool kids	Yes/no yes/no
Proof of ownership or hired of a concrete mixer of at least 0.5m³ volume  Proof of ownership of masonry tool kids	
Proof of ownership or hired of a concrete mixer of at least 0.5m³ volume  Proof of ownership of masonry tool kids	yes/no
Proof of ownership or hired of a concrete mixer of at least 0.5m³ volume  Proof of ownership of masonry tool kids	yes/no yes/no
Proof of ownership or hired of a concrete mixer of at least 0.5m³ volume  Proof of ownership of masonry tool kids  Proof of ownership of electrical tool kid	yes/no yes/no yes/no
Proof of ownership or hired of a concrete mixer of at least 0.5m³ volume  Proof of ownership of masonry tool kids  Proof of ownership of electrical tool kid  Proof of ownership of carpentry tool kids  Proof of ownership of plumbing tool kids  TOTAL 3	yes/no yes/no yes/no yes/no
Proof of ownership or hired of a concrete mixer of at least 0.5m³ volume  Proof of ownership of masonry tool kids  Proof of ownership of electrical tool kid  Proof of ownership of carpentry tool kids	yes/no yes/no yes/no yes/no

Works Director: Civil Engineer with at least 05 years of working experience - Certified Diploma of work Director	
Attestation of presentation of original diploma works director	yes/
- CV signed and dated by works Dissert	
CV signed and dated by works Director      Professional experience of works Director	yes/r
Professional experience of works Director above five years      Attestation of availability data	yes/n
Attestation of availability duly signed by the works director  Site foreman: Senior Civil Facility	yes/n
Site foreman: Senior Civil Engineering technician with at least 05 years of working experience  - Attestation of presentation	
- Attestation of presentation of original diploma of site foregone	yes/n
C v signed and dated by site foreman	yes/n
Trotessional experience of site foreman above five years	yes/no
Attestation of availability of site foreman sign and dated	yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience	yes/no
Certified copy of diploma of chief builder*  Attentation of	
Attestation of presentation of original diploma of Chief Builder*  CV signed and decide of the Company of the Compa	yes/no
- CV signed and dated by Chief Builder*	yes/no
- Attestation of availability of Chief David	yes/no
- Attestation of availability of Chief Builder sign and dated*  Chief carpenter: BAC in wood work with a state of the state of	Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience	
Certified copy of diploma of chief carpenter  Attestation of presentation of chief carpenter	yes/no
Attestation of presentation of original diploma of Chief Carpenter*  CV signed and data the Chief Carpenter*	yes/no
CV signed and dated by Chief Carpenter  Attestation of a citation.	yes/no
- Attestation of availability of Chief Carpenter sign and dated	Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience	
copy of diploma of chief electrician	yes/no
- Attestation of presentation of original diploma of chief electrician	yes/no
ev signed and dated by chief electrician	yes/no
- Attestation of availability of chief electrician sign and dated	Yes/no
aler Flumber: CAP in plumbing with at least three years of working	resino
copy of diploma of chief plumber	yes/no
Attestation of presentation of original diploma of chief plumber	-
5. signed and dated by chief plumber	yes/no
Attestation of availability of chief plumber sign and detect	yes/no
hief painter: CAP/trade certificate in painting atleast three years	Yes/no
Certified copy of diploma of chief painter	
- Attestation of presentation of original diploma of chief painter*	yes/no
- CV signed and dated by chief plumber	yes/no
Attestation of availability of chief plumber	yes/no
promoti man man	Yes/no

E. The methodology of inc.	4 /31
E. The methodology of intervention and execution of work	
- Attestation of site visit signed by the bidder on honour.	A marchia
- Site Visit report signed and dated by bidder or duly authorized	yes/n
recurrence on the organization and execution of west	yes/n
- Coherence synchronized planning of execution of works	yes/ne
- Coherence of Individual Protection Plan (IPP) within the building site	yes/no
- Coherence of the General Security and G. C. Within the building site	yes/no
Coherence of the General Security and Safety Plan (GSSP) within the building site      Description of the social and in the social and in the building site	yes/no
- environment measures for site protection	yes/no
- Coherence in the methodology of execution of works	yes/no
Concrence in the organization of the site	-
- san of supply of constructional materials and storage conditions	yes/no
CCTP dully initialled on each page, signed and dated on the last page	yes/no
e and dated off the fast page	yes/no
F- Pre-financing TOTAL 4	/11
Attestation of credibility shall be at least 80% of the bid price	
of the bid price	yes/no
OTAL = TOTAL 1 + TOTAL 2	/1
OTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTAL5 + TOTAL6	/59

## ENVELOPE C- FINANCIAL FILE

No.	DESIGNATION,
CI	A submission letter signed dated and
C2	A submission letter, signed, dated and stamped (see ANNEX 3)  Completed and signed frame work of unit prices.
C3	Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
C4	Sub details of unit prices

- The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the provisions of Article 19.2 of the GAC concerning the other possible forms of bid bond.
- The various parts of the same file must be separated with colour guides in the original as in the
  copies, so as to facilitate its examination

#### Supply price

## ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes, firm and non-revisable for the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA.

The unit price schedule is expressed in figures and letters and in seven (07) copies will be joined to the offer. In the event of error between the prices in figures and letters, the latter will precede and be used

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the date of submission of bids.

## ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air, railway or road accordingly as the case may be. The conditions of storage must be of tropical type.

# ARTICLE 10: Guarantee and retention guarantee

## 10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed as of the table above.

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of submission of the offers.

#### 10.2 Final Bond

The final Bond is fixed at two percent (2%) maximum of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in twenty (20) days following the notification of the signature of the Contract from a bank approved by the Minister in charge of Finances. 10.3 Retention Guarantee

Guarantee Retention of ten percent (10%) will be operated on amount inclusive of all taxes of the Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of

## ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the date of submission of bids date of the offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

# ARTICLE 12: Number of copies of the offer which must be submitted

The bid, as all the parts accompanying it will have to be given in seven (07) copies, including one (01) original and six (06) copies. The bidder will present his document inside a sealed outer envelope

<< OPEN NATIONAL INVITATION TO TENDER N° FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST \_/ONIT/NWRA/ITB/2024 OF \_\_/\_/2024 REGION (DIVIDED INTO 3 LOTS ) "TO BE OPEN ONLY DURING THE OPENING SESSION"

# ARTICLE 13: Date and latest time of submission of bids

The offers will arrive under closed and seal fold latest \_\_/\_/2024 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against receipt to the following address: The office of the Director of General Affaires of the North West Regional Assembly (Tel Nº 2 33 36 00 92). Beyond this time no offer will be received nor accepted.

## ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of Internal Tenders Board of the North West Regional Assembly on \_\_/\_/2024 as from 11: 00am, by the Regional Tender Board sitting in the presence of the duly elected bidders or their representatives and having a good knowledge of

## AWARD OF THE CONTRACT

## ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who will have presented the offer with the lowest amount, essentially conforming to the regulations of the Tender File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential

The decision carrying attribution of the Contract will be published by way of press release or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain a proposal which appears acceptable to him.

## ARTICLE 16: SITE INSTALLATION

Before the commencement of works, the Contractor must be installed on the site by the following:

- The President of the North West Regional Assembly or his representative (Chairman)
- The Contract Engineer, The Regional Delegate MINTP North West or his representative;
- The Contract Manager or his representative, The Director of General Affairs NWRA The Representative of MINMAP;
- The Commissioner of Health at the North West Regional Assembly (Observer)
- The Director of the concern District Hospital (Observer)
- · Contractor

Document N°. 4
SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)

#### Table of contents

## Chapter I: General

Article 1 - Subject of the Contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)

Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the Contract (article 4 of GAC)

Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented) Article 8 - Administrative Orders (article 8 of GAC supplemented)

Article 9 - Contracts with conditional phases (article 15 of GAC) Article 10 - Contractor's personnel (article 15 of GAC supplemented)

Chapter II: Financial conditions

Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)

Article 12 - Amount of Contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment Article 14 - Price variation (article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GAC)

Article 17 - Work under State supervision (article 22 of GAC supplemented)

Article 18 - Evaluation of works (article 23 supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)

Article 20 - Advances (article 28 of GAC)

Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)

Article 22 - Interests on overdue payments (article 31 of GAC supplemented) Article 23 - Penalties for delay (article 32 of GAC supplemented)

Article 24 - Payment in case of a group of enterprises (article 33 of GAC)

Article 25 - Final detailed account (article 35 of GAC)

Article 26 - General detailed account (article 35 of GAC) Article 27 - Tax and customs schedule (article 36 of GAC)

Article 28 - Stamp duty and registration (article 37 of GAC)

#### Chapter III: Execution of the works

Article 29 - Nature of works

Article 30 - Obligations of the Project Owner (GAC supplemented)

Article 31 - Execution deadline of Contract (article 38 of GAC)

Article 32 - Roles and responsibilities of the Contractor (article 40 of GAC)

Article 33 - Making available documents and site (article 42 of GAC)

Article 34 - Insurance of structures and civil responsibility (article 45 of GAC) Article 35 - Documents to be furnished by the Contractor (article 49 supplemented)

Article 36 - Organisation and security of sites (article 50 of GAC)

Article 37 - Implantation of structures (article 52 of GAC)

Article 38 - Sub-Contracting (article 54 of GAC)

Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site logbook (article 56 of GAC supplemented)

Article 41 - Use of explosives (article 60 of GAC)

#### Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be furnished after execution (article 68 of GAC)

Article 44 - Guarantee time-limit (article 70 of GAC) Article 45 - Final acceptance (article 72 of GAC)

#### Chapter V: Miscellaneous provisions

Article 46 - Termination of the Contract (article 74 of GAC)

Article 47 - Force majeure (article 75 of GAC)

Article 48 - Differences and disputes (article 79 of GAC)

Article 49 - Drafting and dissemination of this Contract Article 50 and last: Entry into force of the Contract

#### CHAPTER I: GENERAL

#### Article 1: Subject of Contract

The subject of this Contract shall be the FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3 LOTS )

#### Article 2: Contract award procedure

This Contract is be awarded by Open National Invitation to Tender No \_\_\_/ONIT/NWRA/ITB/2024 of

## Article 3: Definitions and duties (article 2 of GAC supplemented)

#### 3.1 General definitions (cf. Code)

- ✓ The Contracting Authority shall be The President of the North West Regional Assembly; in this respect he preserves the original documents relating to the contract and transmits copies to the
- ✓ The Contract Manager shall be The Director of General Affairs at the North West Regional Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of
- ✓ The Contract Engineer shall be The Regional Delegate of MINTP for the North-West. He shall validate the different crucial phases of work done, from the installation of the Contractor to the
- ✓ The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
- ✓ The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social Control and report to the President of the Regional Executive Council, North West. ✓ The Contractor shall be [to be specified].

#### 3.2 Security

This Contract may be used as security subject to any form of transfer of the debt. In this case:

- The authority in charge of ordering payment shall be The President of the North West Regional
- The body or official in charge of payment shall be The Regional Treasurer North West Regional
- The official competent to furnish information within the context of execution of this Contract shall be The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of the North
- 3.3 Duties of the Control Mission, Project Manager (Not applicable)
- 3.3.1 Control Missions [Not applicable].

## Article 4: Language, law and regulation applicable

- 1.2 The language to be used shall be [English and/or French].
- 1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either

## Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority:

1) The tender or commitment letter;

- 2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder;
- 3) The Special Administrative Conditions (SAC);
- 4) The Special Technical Conditions (STC);
- 5) The particular elements necessary for the determination of the Contract price, such as, in order of priority; the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;
- 6) Plans, calculation notes, trial documents, geotechnical documents;
- 7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order No. 033/CAB/PM of 13 February 2007;
- 8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

#### Article 6: General instruments in force

This Contract shall be governed by the following general instruments [to be adapted according to the

- 1. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management
- Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities;
- 3. Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;
- Law No. 96/12 of 5<sup>th</sup> August 1996 on the management of the environment;
- 5. Law No. 2023/019 of 19 December, 2023 on the Financial Regime of the State of Cameroon for the 2024
- Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.
- 7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public
- Law No 2016/017 of 14 December 2016 instituting the Mining Code;
- Decree No. 2018/366 of 20th June 2018 to institute the Public Contracts Code and its texts of application;
- 10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of
- 11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.
- Instruments governing the various professional bodies;
- 13. Decree No. 2001/048 of 23rd February 2001 relating to the Setting up, Organization and Functioning of the
- 14. Decree No. 2003/651/PM of 16th April 2003 to lay down the Procedure for Implementing the Tax and
- Decree No. 2012/075 of 8<sup>th</sup> March 2012 to organise the Ministry in charge of Public Contracts;
- 16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the
- 17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and executing
- 18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and execution
- 19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment documents of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public Procurement
- 20. Order No. 001/CAB/PR of 19th June 2012 relating to the Award and Control of Execution of Public
- 21. Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public procurement and specifying the procedures for its exercise to project owners and delegated project owners circular.
- 22. Circular No 00000026/C/MINFI of 29/12/2023 on instructions relating to the execution of finance laws, the monitoring and control of the execution of the budget of the state and other public entities, for the 2024
- 23. Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public
- 24. The MINCOMMERCE Decree setting the Price List

25. Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of markets reserved for craftsmen, mall and medium-sized enterprises, grassroots communities and civil society organisations, and

26. Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members of a commission public procurement in accordance with the provision of articles 195 of the code of public

27. Unified Technical Documents (DTU) for building works;

Applicable standards;

Other instruments specific to the domain concerned with the Contract.

## Article 7: Communication (Articles 6 and 10 supplemented)

- 7.1 All notifications and written communication within the framework of this Contract shall be sent to the following address:
- a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article 6 (1) of the GAC to make his domicile known to the Contract Manager and immediately after completion of the works, correspondences shall be validly address to council where the Contractor
- b) In case where the Contracting Authority is the addressee: correspondences shall be addressed to: The President of the North West Regional Assembly with copies addressed to the Contract Manager, the Engineer and the Regional Delegation of Public Contract North West.
- 7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy to the Contract Manager and the Regional Delegation of Public Contract North West.

## Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

- The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the Regional Delegation of Public Contract North West, the Contract Engineer and the Paying
- Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective, 8.2 the amount and execution deadline shall be signed by Contracting Authority and notified by the Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have
- Administrative Orders of a technical nature linked to the normal progress of the work and without 8.3 financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority, the Regional Delegation of Public Contract North West and Contract Manager.
- Administrative Orders serving as warnings shall be signed by the Contracting Authority and 8.4 notified to the Contractor by the Contract Engineer with a copy to the Contract Manager, the Regional Delegation of Public Contract North West.
- Administrative Orders for suspension or resumption of work as a result of the weather or any other 8.5 case of force majeure shall be signed by the Contracting Authority and notified by the Contract Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public

- Administrative Orders prescribing works necessary to remedy disorders which could appear on 8.6 structures during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract Engineer.
- The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative 8.7 Order received. Having reservations shall not free the enterprise of executing the Administrative
- Concerning Administrative Order signed by the Contracting Authority and notified by the Contract Manager, the notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority to the Contract Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Contract Manager, take over from

## Article 9: Contracts with conditional phases (Article 9 of GAC) Not applicable

- This Contract has only one phase for 2024 financial year. At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper execution to the Contractor. This attestation shall condition the start of the following conditional phase.
- 9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

## Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

- Any modification, even partial, made on the technical bid shall only occur after the written approval of the Contract Manager. In case of modification, the personnel replaced shall be a member of staff of equal competence (qualifications and experiences).
- In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative Order to start execution. The contract Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Engineer. Beyond this time-limit, the staff list shall be considered as approved.
- Any unilateral modification on the supervisory staff made in the technical bid prior to and during 10.3 the works shall be a reason for termination of the Contract as mentioned in article 45 below or the

#### CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 11.1 Final bond	of GAC)
The final bond shall be set at 2 % of the amount of the	Content in

al bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes,

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the Contractor.

#### 11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by the Contracting Authority upon request by the Contractor.

#### 11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in

Arti	cle 12: A	mot	unt of	the Cont	ract	(Antial-			supplemented)
The	amount	of	this	Contract	25	indicated	18 and	19 of GAC	supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is \_\_\_\_\_ (in figures) \_\_\_\_\_ (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: \_\_\_\_\_(\_\_\_) CFA F
- Amount of VAT: \_\_\_\_\_(\_\_\_) CFA F.
- Amount of TSR and/or CFA F
- Net to be paid= EVAT-TSR and/or AIR

#### Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

- a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No.\_\_\_\_\_OPEN in the name of the Contractor in the \_\_\_\_\_bank.
- b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account N°. OPEN in the name of the Contractor in bank.

#### Article 14: Price variation (Article 20 of GAC)

- 28.1 Prices shall be firm.
  - Payments on account made to the Contractor as advances shall not be revisable.
  - b. Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price
- 28.2 Price updating modalities (Not applicable)

#### Article 15: Price revision formulae (article 21 of GAC) (Not applicable)

Article 16: Price updating formulae (article 21 of the GAC) (Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

- 17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract
- 17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted and duly justified expenditures shall be reimbursed to him under the following conditions:
  - The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint job cost sheets;
  - The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account of social benefits;
  - The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
  - building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss, stocking and handling;
  - The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

## Article 18: Evaluation of works (article 23 of the GAC)

The work done shall be evaluated using the unit price.

## Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

- [indicate, where applicable, the modalities for payment of supplies].
- No security shall be requested for payments on account on supplies.

#### Article 20: Advances (article 28 of the GAC)

- 20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.
- 20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a financial establishment governed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract according to the modalities laid down in the Special Administrative
- 20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the Contract.
- 20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the Contractor.
- 20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in

#### Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented) 21.1 Establishment of works executed

Before the 30th of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment.

#### 21.2 Monthly detailed account

No later than the fifth (5th) of the month following the month of the services, the Contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing

the total amount of the sums to which he may lay claim as a result of the execution of the Contract since

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-2.2 or 5.5% paid directly into the account of the Contractor;
- 2.2 Or 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried

Payment on account may be spread over the duration of the execution of the Contract according to technical execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce the documents giving entitlement to payment on account and transmit same to the competent

21.3 Detailed account of start-off account (specify).

## Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

## Article 23: Penalties (Article 32 of the GAC supplemented)

#### A. Penalties for delay

H

- 23.1 The amount set for penalties for delays shall be set as follows:
  - a) One two thousandth (1/2000th) of the initial Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;
  - b) One thousandth (1/1000th) of the initial amount of the Contract inclusive of all taxes per
- 23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial

#### B. Specific penalties

- 23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the following special penalties for the non-observation of the provisions of the Contract,
  - Late submission of final bond;
  - Late submission of insurances, shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;
  - Late submission of the draft execution schedule if the lateness is caused by the Contractor shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;

## Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

- 1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
- Indicate the method of payment of sub-Contractors, where need be.

## Article 25: Final detailed account (article 34 of the GAC)

- After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises the total sums to which the Contractor may be entitled as a result of the execution of the whole Contract.
- The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the Project owner.
- The Contractor has up to thirty (30) days to return the corrected and approved final detailed account to the competent accounting officer.

## Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor and the Contracting Authority. This detailed account includes: the final detailed account,

the balance

H

the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

## Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the Contract;
  - Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax); Council dues and taxes;
  - Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

## Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with the applicable regulations.

#### CHAPTER III: EXECUTION OF WORKS

## Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works) (cf. Special Technical Conditions)

## Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his

## Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four months (04) Months.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence

## Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in five (05) copies at the beginning of each.

## Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time

## Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an insurance company governed by the "CIMA" insurance code.

## Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

## 35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the

- Either the indication "GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the Contractual programme upon receiving the approval of the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)

- The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
- The Contractor shall indicate in this schedule the equipment and methods which he intends to use c) as well as the personnel he intends to employ.
- The approval granted by the Contract Engineer shall in no way diminish the responsibility of the d) Contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the Contract.

#### 35.2 Execution draft

i

- a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part of the
- b) The Contract Engineer has a deadline of five (05) days to examine and make known his observations. The Contractor then has a deadline of (04) four days to present a new file including the said
- In case of the non-observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved.

## Article 36: Organisation and safety of sites (article 50 of the GAC)

- 36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence work. It must have the following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the ground level. The Contract Engineer shall put at the Contractors' disposal the text to be used.
- 36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance with article 50(2) of the GACJ.
- 36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules of hygiene and safety and for circulation around or in the site.

#### Article 37: Implantation of structures

The Project Owner shall notify within [five] days following the date of notification of the Administrative Order to commence work, the basic points and levels of the project.

## Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and

## Article 39: Site laboratory and trials (article 55 of GAC)

- 39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
- 39.2 The Contract Manager has a deadline of three days to approve the Contractor's personnel and

## Article 40: Site logbook (article 56 of the GAC supplemented)

- 40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the Contractor's representative each day.
- 40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation.

## Article 41: Use of explosives (article 60 of the GAC) (specify)

#### CHAPTER IV: ACCEPTANCE

#### Article 42: PROVISIONAL ACCEPTANCE

#### 42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following operations.

- Qualitative and quantitative evaluations of the different works that have been executed.
- Findings and statement of the unexecuted task envisaged in the present contract.
- Findings relative to the completion of the work
- Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following. - Contract Manager;

- Contract Engineer;
- Rep. MINMAP (Observer)
- The Commissioner of Health at the North West Regional Assembly (Observer)
- The Director of the concern District Hospital (Observer)
- Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the corresponding works to be effected before the reception. The Engineer shall fix the reception date in collaboration with the chief of service for the Contract.

#### Acceptance

The acceptance commission shall comprise:

- I- The President of the North West Regional Assembly or his representative ......(Chairman)
- 2- The Contract Engineer..... (Secretary)
- The Contract Manager or his representative...... (Member)
- 4- The Stores Accountant of North West Regional Assembly.......................(Member)
- 5- The RD MINMAP/NW or his representative......(Observer)
- 6- The Commissioner of Health at the North West Regional Assembly ......(Observer)
- 7- The Director of the concern District Hospital .......(Observer)
- 8- The Contractor or his Representative......(Observer)

The commission shall examine the report of the pre-acceptance including a video from the Contractor showing the stages of works executed. This shall proceed with the acceptance. An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by

## ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

- 43.1 The contractor shall furnish within one (1) month after completion of the works five (5) copies of all working documents and drawings as executed, especially those relevant to the exploitation and
- A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply with Article 43.1 above.

#### Article 44: GUARANTEE PERIOD.

Ī

The guarantee period is one (01) year from the date of the provisional acceptance.

## Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

#### CHAPTER V: SUNDRY PROVISIONS

## Article 46: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works:
- Refusal to repeat poorly executed works;
- Default by the Contractor;
- Persistent non-payment for services.

## Article 47: Case of force majeure (article 75 of the GAC)

If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;
- Flood: decennial flood frequency.

## Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the North-West Region of the Republic of Cameroon.

## Article 49: Production and dissemination of this Contract

Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager,

## Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is notified to the Contractor by the Contracting Authority.

# Document N°. 5 SPECIAL TECHNICAL CONDITIONS (STC)

#### TECHNICAL SPECIFICATIONS

#### A-INTRODUCTION

These present technical specifications are aimed at prescribing the norms relative to construction

## works in some District Hospitals in the North West Region (Divided into 3 lots)

The different phases of the project shall be realized in conformity with these present technical specifications. The works shall be realized under the strict control of a seasoned civil engineers and competent technicians.

#### B- METHOD OF EXECUTION OF WORKS

#### 1. FINE AGGREGATE (SAND)

The fine aggregates for the works shall be free from all organic matter of plant or animal origin. The grade shall lie between 0.08 - 2.5mm for screed mortar and 0.16 - 5mm for all concreting.

#### 2. COARSE AGGREGATE (GRAVEL)

The coarse aggregates shall be well graded (10/15mm-15/25mm) and free from all impurities.

#### 3. WATER FOR ALL WORKS.

Water for all works shall be free from all impurities and salt. Connect water to SNEC network if possible. 4. CEMENT.

- The cement to be used for the works shall be CPJ 325 or imported cement which is free from all moisture. The
- cement shall be stored in a dry and welled ventilated environment

#### 5. FORMWORK.

The formwork shall be simple and solid. It should be able to support the weight of the concrete and the effect of vibration and should also be watertight. It must be oiled before casting.

#### 1.00 SITE INSTALLATION

The installation works shall comprise of the following:

- Temporary enclosure of the worksite
- Temporary provision of water, light, telephone and toilets on the site
- Provision of a store for the materials

#### 2.00 PREPARATORY/ EARTH WORKS

#### SITE CLEARING.

This shall consist of:

- Clearing grass on the area for implantation of the building and 10m all-round the site.
- Cutting of trees and digging of the stumps

## EXCAVATION AND LEVELING OF THE SITE FOR CONSTRUCTION

This task shall consist of:

Ī

- Removal of the vegetable (top) soil with a grader or bulldozer.
- Levelling of the area for the implantation of the structure and 5m all round this area.

#### FOUNDATION TRENCHES.

The foundation trenches shall be excavated right to the soil with good bearing capacity and the base welled level. These trenches must be approved by the engineer before the continuation of works.

#### BACKFILLING AND COMPACTION

The soil from the foundation trenches could be used for backfilling if it is of good quality; if not selected or welled graded soil (laterite) from a borrowed pit should be used for this purpose. The backfilling shall be done in successive layers of 20cm, watered, and compacted. The backfilling should also be free from all organic matter, and any rejected soil should be discarded of at a safe site agreed upon.

#### 3.00 FOUNDATION

- > Blinding concrete: The base of the foundation trenches shall be stabilized with 5cm of concrete dosed at 150kg/m3
- Foundation walls & Half columns:

The foundation walls shall be of white stones filled with concrete and reinforced concrete half columns of section 20x20 (or as per indication on the plans) dosed at 350kg/m3.

- The reinforcement shall be stirrups T6 every 15cm +4HA10 main rods.
- FLOORING: The floor shall be of mass concrete of thickness 12cm. The floor shall be finished with a cement screed of 4cm thick, dosed at 400kg/m3

#### 4.00 MASONRY/ELEVATION

## WALLS, PILLARS AND BEAMS FOR LOW RAISED STRUCTURES

- The walls shall be of cement blocks (15x20x40) bonded with a cement mortar dosed 300kg/m3.
- The reinforced concrete pillars shall be of section 15x15 in the walls and circular pillars of diameter 20 on the verandas. The reinforcement shall be stirrups T6 every 20cm + 4HA10 for pillars of section 15x20 and stirrups T6 every 20cm + 4HA10 for circular pillars of diameter 25, dosed at 350kg/m3.
- The reinforced concrete tie beams shall be of section 15x20 and stirupsT6 every 20cm + 4HA10 and shall be dosed at 350kg/m<sup>3</sup>.
- The walls of the toilet will be cladded with ceramic tiles to a height of 1.8m.

· PLASTERING: This shall be realized with cement mortar having a mix proportion of 400kg/m³ in an average thickness of 2.0cm. The recommended sand for this purpose is medium/soft sand free from all impurities and salt.

#### 5.00 CARPENTRY /ROOFING/CEILING.

- Rafters: The rafters shall be of hard wood welled treated and of section 3X12 or 3x15. The braces and the struts shall be double. These rafters shall be welled attached to the structure with the aid of the extension rods from the beams/pillars.
- Purlins: They shall be of welled treated hard wood of section 5x8 or 5x15
- Roofing: the roofing shall be done with aluminium sheets (tôle Bac 5/10). The ridge cap shall be covered with a ridging sheet and the gable ends shall also be closed with aluminium and angle ridging sheets.
- Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with aluminium sheets.
- Ceiling: it shall be of ordinary 4mm plywood (Ayous), in section of 60x80 (block format). Provision shall be made for ceiling passage and ventilation.

#### 6.00 METALLIC WORKS

- Doors. They shall be according to the specifications on the plans.
- Windows. They shall be according to the specification on the plans.
- Angle bars; they shall be bars of 30 and shall be placed at all the edges of the veranda.
- N.B. The designs for the doors and windows must be approved of by the project owner and the Engineer. Security locks of high quality shall be used 7.00 ELECTRICITY

The electricity installation shall be in conformity with the electrical plan approved of by the electrician. The electrician shall connect the installation to the existing ENEO network in the area in collaboration with the ENEO authority. Flexible orange conduits pipes of adequate diameter shall be used, and must be buried inside the walls (blocks). As a general rule cables of section 1.5mm<sup>2</sup> shall be used for the lighting circuit while that of sockets shall be of section 2.5mm² and of a recognized mark. Each of the circuit shall be protected by a 10A and 16A fuse respectively.

#### 8.00 PAINTING

All the surfaces to be painted shall be cleaned, and primed with white wash. The painting shall be done in two coats according to the following specification:

- Internal walls with pantex 800
- External walls with pantex 1300 vinyl type
- Wooden and metallic elements with oil paints(glycerol)

The skirting shall be 30cm high and of oil paint (double coat).

#### 9.00 V.R.D (Drainage)

- GUTTERS. The gutters shall be realized all-round the building. They shall be in reinforced concrete dosed at 350kg/m3. The section shall be 40cm wide and 30cm deep. The base shall have an average thickness of 8cm and shall be of ordinary concrete, dosed at 400kg/m3 with a slope of 2%.
- HARD CORE .The walls of the foundation shall be protected by concreting all-round the foundation.(section 80cm wide and 8cm thick).it shall be realized with ordinary concrete dosed at 300kg/m3

#### 10.00 PLUMBING WORKS

All the waste from the toilet and wash hand basin shall be connected to the septic and soak away pit respectively using PVC pipes passing through inspection chambers as indicated on the plumbing plan.

#### 11.00 SEPTIC TANK AND SOAKAWAY PIT

The septic tank and soak away pit is design to carry 10 users. The standard dimensions for 10 users of a septic tank are specified on the plan of the septic tank.

## 12.00 PROTECTION OF THE ENVIRONMENT & SECURITY MEASURES

#### Rules and Regulations to be observed

During the execution of the project, the norms for the protection of the environment shall be scrupulously respected. The following measures shall be observed:

- Waste materials shall be discarded in such a way as to avoid polluting in the environment. It must be on a site agreed on by the COUNCIL
- Ensure security of workers and neighbors during execution of works by delimiting or enclosing the
- Evacuate all products of grass cutting and bush clearing, tree cutting and dirt's, debris and any other waste to a place agreed on by the council
- Sensitize workers on environmental issues and dangers of fires around the work site.
- The parking store shall be kept clean.
- The materials shall be deposited in a manner to avoid the blockage of the drainage system.
- Other rules and regulation to be observed by all the workers, geared at protecting the environment shall include the prohibition of the following:
  - Consumption of alcohol during working hours.
  - Smoking carelessly during working hours.
  - Defecating or urinating carelessly around the work site meaning that there should be a toilet for workers.

- Throwing of toxic products into the streams.
- Throwing of vehicle product on the ground (petrol, gas oil etc.)
- Cooking of food at the worksite etc.

Similarly the workers shall also be advised to respect the customs of the people (the country Sundays etc.) and to protect themselves against the spread of STD/AIDS.

Non respect of any of these rules can lead to automatic dismissal of the worker.

As security measures, helmets, gloves and solid shoes shall be provided to all the workers to guard against accidents. We shall also make available a FIRST AID BOX at the site to offer 1st Aid treatment to workers in case of any accident or fever.

Document N°. 6
SCHEDULE OF UNIT PRICES

# UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A MODERN MORTUARY AT THE WUM DISTRICT HOSPITAL, WUM SUB-DIVISION MENCHUM DIVISION NORTH WEST REGION.

LO		UNI	QUANT		AMOUNT I
10	PRELIMINARY WORKS		+	IN FIGURE	WORDS
10	1 Site installation and Setting out	U	+ -		
102	2 General Site clearing	m <sup>2</sup>	1		
		l m	456.6		
200	EARTH WORK	AND DESCRIPTION OF THE PERSON NAMED IN	SUB - TO	OTAL LOT 100	
201	F	m <sup>3</sup>	40.68		
	FOUNDATION	_	-		
202	Blinding concrete, batching 150kg/m3.	m <sup>3</sup>	3.39		
203	frog filled blocks 20x20x40	m <sup>2</sup>	122.09		
204	RC beams dosed at 350kg/m3	m <sup>3</sup>	5.43		
205	RC foundation pillars dosed at 350kg/m3	m <sup>3</sup>	0.8		
206	Backfilling of the foundation	m3	27.13		
300	ERECTION OF WALLS	EREA!		CONTRACTOR OF	
301	Building of block walls with cement blocks 15x20x40 with cement sand screed dosed at 250kg/m3	m <sup>2</sup>	368.00		
302	Plastering of the block works	m <sup>2</sup>	736		
303	350kg/m3	m <sup>3</sup>	3.3		
304	RC pillars dosed at 350kg/m3	m <sup>3</sup>	1.44		
305	Tilling of the floors with ceramic tiles of 40x40cm	m <sup>2</sup>	149.85		
	Skirting	m <sup>2</sup>	26.1		
07	Tilling of the toilet floors	m <sup>2</sup>	12.0		
07	Tilling of the toilet walls	m <sup>2</sup>	80.0		
09	Flooring with 5cm thick mass concrete	,	161.85		

14	00	ROOFING AND CAPENTRY WORKS		1		20.000	1525	
4	01	Rafters	-					
	02	Purlins	M <sup>3</sup>	- 0.				
_	03	Ceiling with noggins	M <sup>2</sup>	7.				
40	04	Fascia board	ML	200	_			
40	)5	Tôle bac red coloured 5/10 éme	M <sup>2</sup>	1				
40	6	Ridging sheets						
40	8	Comer ridging	ML	-	_			
			ML	8				
50	0	WOOD AND METAL WORKS	51300 A					
	7	Supplying and fixing 200x210 doors						
501	1 (	(cylinder) locks, hinges and any other related task		1				
502	(c)	Supplying and fixing 90x210 doors nade of iron, including frames cylinder) locks, hinges and any other clated task	U	2	1			
503	(0	supplying and fixing 150x210 doors nade of wood, including frames cylinder) locks, hinges and any other lated task	U	3				
504	(c)	upplying and fixing 80x210 doors ade of wood, including frames ylinder) locks, hinges and any other lated task	U	4	+			
505	(cy rel.	ade of wood, including frames linder) locks, hinges and any other ated task	u	1			1	
06	****	pplying and fixing complete sliding adows (Alu frames) as specified on hitectural designs	m <sup>2</sup>	19.5	+			
07	Me	tal window Protectors	m <sup>2</sup>	10.6	-		-	
08		tal guard rail on the terrace		19.5	_			
	N. O		ml	10				
00		ELECTRICAL WORKS	TERMS!	N HOS		THE PARTY		
1	Eart	hling Cable 4mm2						
-		hling wire 16mm2	roll	1				

1	603	Conduce pipe	l u	1 8	1	T	
-	603	Piping and fitting of cups	u	50	-		
	604		roll	5	-		
. (	605		) u	20			
6	506	Junction Box (160mmx160mm)	u	20	-		_
6	507		u	15	-		
6	808	Complete incandescent lamp	u	4	-		_
6	09	Switches (1W-1g)	u	10	-		
6	10	Switches (2W-2g)	u	20	-		
6	11	Cable single core (1.5mm2)	roll	4	-		
6	12	Cable single core (2.5mm2)	roll	6			
6	13	Fuse box (8ways)	u	0			
61	14	Fuse box (16ways)	u	2	-		
61	15	Line breakers (10Amp)	u	3			
61	6	Line breakers (16Amp)	u	3			
61	7	Line breakers (L & N) (16Amp)	u	3			
61	8	Connectors (30Amp)	pkts	3			
61	9	Screw nails 25 8	pkts	3			
62	0	Earth Terminal	u				
62	1	Cable VGV 1.5mm2 (2 in 1)	roll	1			
623	2	Cable VGV 2.5mm2 (3 in 1)	roll	1			
623		Earth Rod (2m)		1			
			u	1			
700	,	PLUMBING AND SANITARY	MATERIAL PROPERTY.				
701	1	Supplying and fitting sewage pipes, including any other related tasks	bulk	1			
702	1	Supplying and fitting complete closets with low-down flush tank in white vitreous china	u	2			
703	l h	Supplying and fixing toilet tissue solders	u	2			_
704	10	supplying and fixing double- line owel trails	u	2			_
705	S	upplying and fixing soap dishes	u	2		-	
706	u:	onstruction of a septic tank for 15 sers	u	1			
707	W	ash slab	u				

## UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF AN EMERGENCY UNITS AT THE NDOP DISTRICT HOSPITAL, NGOKETUNJIA DIVISION

NO	DESIGNATION OF WORKS	UN	IT QT	242	AMOUN
LO:	Divers as access			FIGURI	E IN WOR
101	Studies and Site Installation	-			
102	Clearing of the site	LS	1.00		
103	14.	m²	550.4	8	
103	10000	m³	861		
104	etc)	LS	1		
105	Setting out of foundation	LS	1.00		
	S/Total lot 100	13	1.00		-
Lot 20	0 FOUNDATION				
201	Excavation of Foundation footings and trenches	-			
202	Backfilling and compaction	m³	39.202		
203	Lean concrete, dosage 150kg/m3	m'	16.350		
204	Foundation wall in blocks of 20x20x40cm filled	m'	3.177		
204	with mass concrete dosed at 250kg/m3	m <sup>2</sup>	116.68		
205	Reinforced concrete, dosage 350kg/m3 for footings, dwarf columns, ground beams and access ramp.	m³	8.26		
206	Mass concrete floor of thickness 8cm, dosed at 250kg/m3	m <sup>2</sup>	222.50		
	S/Total lot 200				
LOT					
300	ELEVATION				
301	Sand - screed blocks of (15x20x40) cm	m <sup>2</sup>	326.69		
302	Plastering	m²			
303	Reinforced concrete dosage 350kg/m3 for lintels, columns and chain beams.	m <sup>3</sup>	8.160		
304	Cement screed on the floors	m²			
	S/Total lot 300	m	222.50		
TO.	S-AMMONDOS ANNO ANNO ANNO ANNO ANNO ANNO ANNO AN				
400	CARPENTARY AND JOINERY WORKS				
101	Rafters (double) of 3X15cm	m <sup>1</sup>	3.80		
02	Purlins (3X8cm) for roofing and fascia board framing	m³	3.50		
250	Plywood Ceiling (4cm) including noggings (5x5cm) minimum	m²	219.59		
04	Fascia board 3x30cm plained	ml	68.8		
05	Zinc cover for fascia board	****	00.0		

4	Of External perimeter ceiling in smooth zine sh (tole lisse) including ventilation	cet m	49.	. 1	1	
4	07 Roofing sheets (toles bac alu 5/10e)			1		
4	08 Top ridging sheets	m	268	7		
4	09 Corner ridging	m	28.6	5		-
	S/Total lot 400	ml	18.0	)		
	S/ 1 (val 10) 400					
LC 50	MICTALLACIA	-	-			
50	bodele metallic door of 2.00 x 2.20 m	-	_			
50	2 Double metallic door of 1.50 x 2.20 m	U	1.00	_		_
50	Double metallic door of 1.20 x 2.20 m	U	1.00			
50	4 Metallic door of 1.00 x 2.20 m	U	1.00			
503	Supply and installation of 02 leaves sliding windows of (1.5 x1.2) m in Aluwith 0.1 mm blue	U	3.00	-		
-	Supply and installation of 02 leaves sliding	No	9.00			
506	glass of (0.7 x 0.7) m in Aluwith 04mm blue	No	4.00			
507	The bar at the nosing of the varanda	ml	33.00	-		
508	Window protectors	m <sup>2</sup>	-	+		
	S/Total lot 500	m	22.56	-		
100		-	-	-		
600 LO1	WOOD WORKS					_
601	Supply and fitting of wooden flush doors 2.20 x 220 cm	U	1.00			_
601	Supply and fitting of wooden flush doors 100 x 220 cm	U	3.00			
602	Supply and fitting of wooden flush doors 70 x 220 cm	U	4.00			_
	S/Total lot 600		100000			
TOT 700	SANITARY INSTALLATIONS					_
701	Piping network for supply and evacuation including all accessories	LS	1			
702	WC English complete	U	4			
703	Wash hand basin	U	3			
704	Towel hanger	U				
705	Toilet paper holder	U	4			
706	Septic tank (50 users)	LS	1			
707	Soakaway pit	LS				
708	Inspection chambers	U	1			
	S/Total lot 700	0	4			
LOT 800	ELECTRICITY					_
801	Earthing of the building	1.0				
802	Flexible orange tubes	LS	1			
803	Cables V.G.V of 1,5 mm2 in the ceiling	roll	4			_
	in the century	roll	4			_

80	cubies 111 of 2,5mm2	roll	19 12	T.		
80	1 ioreseence tamps of 120	U	-	-		
80	round odios of 60 watts	U	20			
80	- Connectics	U	4	-		
80	sockets embedded in the walls	U	12			
80	General connection, junction boxes, all task necessary for asccurity connections, connection to the existing network in that institution.		10			
-	S/Total lot 800	1		-		
LO 900	DATA CONTRACTOR		-			
	PAINTING	-				
901	White wash	+	-			
902	Ceiling with pantex 800	m²	653.38			
903	External walls with pantex 1300	m²	220.79			-
904		m <sup>2</sup>	187.20			-
905	Internal walls with pantex 800	m <sup>2</sup>	390.00			_
7 4 2	Wooden and metallic members with oil paint TILING	m²	130.00		_	_
			1		-	
901	Supply and fitting of tiles 15x20cm on the toilet walls	m²	40			_
902	Supply and fitting of mosiac 30x30cm on the floors of the toilet and resting room	m²	31			_
	Supply and fitting in place of ceramic tiles 40x 40cm including all accessories	m²	230			_
_	S/Total lot 900				-	
LOT 1000	DRAINAGE					
1001	Concreting of the sorroundings	-				
1002	Gutters 30x30, concreting of the base and	m²	75.00			
1002	- Traing	ml	68.82			
	S/Total lot 1000				-	_
LOT 1100	ENVIROMENTAL MITIGATION					
1101	Planting of shading trees					
1102	Sign board and labelline	unit	20			
1103	Trash cans (half metallic drum and three stands)	unit	1			
1104	Dumping pit (2,00x1.50x1m)	unit	2			

## UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A MOTHER AND CHILD CARE IN SANTA DISTRICT HOSPITAL IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

"	EM DESCRIP	TION	UN	III	QTY	Amount in	Amount
	100:PRELIMINARY WORKS	AND DESCRIPTION OF THE PARTY OF		_	875-171-2	Figure	Word
-	1 Temporal fencing of the proje	ct site	F	-	-	A Red Comment	Maria Contract
10	2 Construction of a sitehut		FI	_	1		
10	and the state of project information	tion board	FF	-	1		
10	4 Bringing and folding up of equ	pment's	FF	-	1		
100	C ASSESSMENT OF THE REAL PROPERTY.	Contract of the second	all for				
20	- Committee of practioning		M <sup>2</sup>	T	420	4999 February	APPLIES OF
20	Excavation of footing			-			
20	Excavation of foundation trend	hes	M3	+	17		
204			M <sup>1</sup>	+	86 108		
1000	O DOMESTIC CONTRACTOR				100		
301	Blinding concrete 5cm dosed at	2501 ( )				A CONTRACT	
302	Frog filled sand create block 20x		M1		5.19		
303	R.C. dosed at 350kg/m³ for footi		M <sup>2</sup>	1	80.86		
304			M³	1	3.1		
	R.C. dosed at 350kg/m <sup>3</sup> for pillar		$M^3$	1	4.8		
305	R.C. dosed at 350kg/m <sup>1</sup> for groun		M1		7.8		
306	Mass Concrete floor (8cm thick d	osed at 300kg/m³)	M²	28	8.24		
1111	MICHAEL CONTRACTOR						
401	Blocks of 15x20x40 for wall elevat	tion	M²			SERVICE SERVICE	
402	Rendering with cement mortar		12	-	.05		
103	R.C. for pillars, lintels, and beams		M <sup>1</sup>	94	-		
104	R.C. dosed at 350kg/m <sup>3</sup> for Steps		13	2.			
05	Claustras		12		-		
06	Floor finish in cement screed of 5cr			288.	_		
-				200.			
.	Truss (complete in hard wood treat	ad Viene				22421	
01	175cm) with all accessories	ed, King-post =		13			

	502 Purlins with all accessories		M3	6.5			1
L	Noggings with all accessories		M²	29.7	5		
5	Aluminum roofing sheets( 5/10mm) with all access	ories	M <sup>2</sup>	418.7	19		
5	OS Ceiling Boards 4mm with all accessories		M <sup>2</sup>	-	-		-
5	OG Ceiling at the eaves with smooth zinc	-		288.2	4		
5	07 Tole lise	_	M <sup>3</sup>	44			
			ML	89.3			
-		7.5		CALCON	A TRACK	ALC: U	
60	Wooden door of raised panels in hard wood + wood frame fitted with a solid lock 70x210	en	U	6			
60	Wooden door of raised panels in hard wood + woode frame fitted with a solid lock 80x210	en	U	3			
60	Wooden door of raised panels in hard wood + woode frame fitted with a solid lock 90x210	n	U	9			
604	Wooden door of raised panels in hard wood + woode frame fitted with a solid lock 100x220	n	υ	4		1	
605	Wooden cupboard with shaves at the pharmacy	N	12	28.25		+	
		Design 1					
701	Mosquito net in all the windows	I M	2	30.5	-	-	
702	Protector, Window frame + Alluminiun complete	M	_	30.5		-	
703	Alliminium window 1.50x1.20m	U	-	12		-	
704	Alliminium window 60cmx70cm	U	-	6		-	
705	Alliminium window 60cmx100cm.	U		3		+	
706	Window protector for 1.50x1.20m tube 30mm	u	-	12		-	
707	Window protector for 60cmx70cm tube 30mm	u	+			+	
708	Window protector for 60cm×100cm tube 30mm		+	6		-	
709	Aluminum work of 4mm transparent glass fitting	M2	-	3			
	gass ming	I MZ		7.2		+	
01	Ceramic tiles of 5x5cm or 2x2cmfor toilet floor						
02	Wall tiles for toilet of 15x15cm of height 1.6m	M2	$\top$	15		F	
02	Floor tiles of 30x30cm for all the building	M2	1			_	

0/	O1 Canalisation /piping	LI SER		E-out		
	- Printer of the printer		FF	1		
90			U	1		-
90			U	1		+
90	and accessories		U	6		_
90	Transfer Datin		U	5		-
90	and and the combiete		U	5		-
90			,	5		-
90	moder showers for path		1	0		-
910	The property of the party of th	1	,	5	_	-
310	Installation of water in to the building	F	F	1		
100	and the kible pipes	FF			14-12	PERMITTE
100	Cables T.H 2.5 mm² for power sockets and V.G.V 1.5mm² for lighting	FF		1		
1003	Fluorescent lamps (120) complete	-	-			
1004		U	-	-		
1005	Switches complete	U	6			
1006		U	22			
1007	Connection to existing electricity network Eneo	FF	25			
		- 11	1		-	
101	Priming coat in audies	Alfata	Mark	122974	DEVIN	The latest and the la
102	Priming coat in ordinary paint (National paint) Ceiling (PANTEX 800)	M2	750		T	
State 11		M <sup>2</sup>	288.2	4		
103	Two coats of water based paint on internal walls (PANTEX 800)	M²	790.8	58	$\neg$	
104	Two coats of water resistant paint on external walls (PANTEX 1300)	M <sup>2</sup>	495		-	
105	Oil paint on metallic members & skirting 20cm from floor internally and externally)	M²	40	+	-	
239				-		
01	Rain water (run-off) R.C gutters 25x30cm	Will be	4570	North L	TOLL	CONTRACT.
02	Concreting of external veranda dose at 200kg/m3	ML	119.8	1		
03	Concrete access ramps dose at 350kg/m3 protected	M2	171.1			
03	with 30mm angle bar at edges	ML	30			

Document N°. 7
BILL OF QUANTITIES AND ESTIMATES

# BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A MODERN MORTUARY AT THE WUM DISTRICT HOSPITAL, WUM SUB-DIVISIONMENCHUM DIVISION NORTH WEST REGION CAMEROON.

LO		UNI	QUANTI TY	UNIT PRICE	E TOTAL
100	TRELISHNARY WORKS			-	AMOUNT
101	Site installation and Setting out	U	1		
102	General Site clearing				
1	Constitute distance and the second	m <sup>2</sup>	456.6		
200	P.A.D. WAR	1776	SUB - 7	TOTAL LOT 10	0
	EARTH WORK				
201	Excavation of foundation trenches / foundation footings	m³	40.68		
	FOUNDATION				
202	Blinding concrete, batching 150kg/m3.	m <sup>3</sup>	2.70		
203	Construction of foundation walls with frog filled blocks 20x20x40	m <sup>2</sup>	3.39 122.09		
204	RC beams dosed at 350kg/m3	m³	5.43		
205	RC foundation pillars dosed at 350kg/m3	m³	0.8		
206	Backfilling of the foundation	m3	27.13		
		RESERVED IN		TAL LOT 200	
300	ERECTION OF WALLS	T		TAL LOT 200	ALCOHOLD !
	Building of block walls with cement blocks 15x20x40 with cement sand screed dosed at 250kg/m3.	m <sup>2</sup>	368.00		
302	Plastering of the block works	m <sup>2</sup>	224		
503	RC Tie Beams and lintels dosed at 350kg/m3	m <sup>3</sup>	736		
	RC pillars dosed at 350kg/m3	m³	1.44		
	Filling of the floors with ceramic tiles of 40x40cm	m <sup>2</sup>	149.85		
	Skirting	m²	26.1		
07 7	filling of the toilet floors	m <sup>2</sup>	12.0		
_	illing of the toilet walls	m²	80.0		
27 1	looring with 5cm thick mass concrete	m <sup>2</sup>	161.85		
00	POOLING AND GAR	PARTY I	SUB - TOT	AL LOT 300	
1 R	ROOFING AND CAPENTRY WORKS			2.200	TO VALUE ( I ST
-	urlins	M <sup>3</sup>	6.1		
- 111	- THE	M <sup>3</sup>	4.3		

	403   Ceiling with noggins 404   Fascia board	M <sup>2</sup>	300	3	- 1
_	Tôle bac red coloured 5/10 emg	ML	10		
₩-	Total coloured 5/10	M <sup>2</sup>	203.	9	
-	Transfer Streets	ML	32		1
1	08 Corner ridging	ML	8		
		ALARES S	SUI	B - TOTAL LOT 40	0
5	00 WOOD AND METAL WORKS		T	101111111111111111111111111111111111111	0
50	Supplying and fixing 200x210 doors made of iron, including frames (cylinder) locks, hinges and any other related task	U	1		
50	hinges and any other related task	U	2		
50	hinges and any other related task	U	3		
50-	hinges and any other related task	U	4		
505	hinges and any other related task	u	1		
506	Supplying and fixing complete sliding windows (Alu frames) as specified on architectural designs	m <sup>2</sup>	19.5		
507	Metal window Protectors	m²	10.6		
508	Metal guard rail on the terrace	ml	19.5		
	医部 经投资的 医二氏 电多角阻阻	1111	10	TOTAL LOT 500	
600	ELECTRICAL WORKS	T	SUB-		
601	Earthling Cable 4mm2				
602	Earthling wire 16mm2	roll	1		
603	Conduce pipe	ml	2		
603	Piping and fitting of cups	u	8		
504	Flexible grey tubes	u	50		
505	Sockets embedded in the walls (2P+E)	roll	5		
606	Junction Box (160mmx160mm)	u	20		
07	Complete Flouresent Lamp (philip)	u	2		
08	Complete incandescent lamp	u	15		
09	Switches (1W-1g)	u	4		
10	Switches (2W-2g)	u	10	1445	
11	Cable single core (1.5mm2)	u	20		
12	Cable single core (2.5mm2)	roll	4		
	National Supplier Copes (7) Same (3)	roll			

01	Construction of a gutter of 40cm large and 50cm deep with reinforced concrete to drain water around the building with a ramp into the building	mI	75		
00	VHN		JUB-1	JIALLOI 800	
		STALL OF	SUR - T	OTAL LOT 800	
302	Supplying and applying pantex 800 to external walls & ceiling	m <sup>2</sup>	208		
801	Supplying and applying pantex 1300 to internal walls, including including quicklime undercoat	m²	736		
800	PAINT			207 800	
				TOTAL LOT 800	TANK TO BE A
/10	Construction of inspection chambers	u	6		
709	Constructing a soak away for 15 users	u	1		
708	Wash hand basin with wall mirrows	u	2		
	wash slab	u	i		
706	Construction of a septic tank for 15 users	u	1		
705 706	Supplying and fixing soap dishes	u	2		
	traits	u	2		
704	Supplying and fixing double- line towel	u	2		
703	A555700				
702	Supplying and fitting complete closets with low-down flush tank in white vitreous china	u	2		
701	Supplying and fitting sewage pipes, including any other related tasks	bulk	ī		
70	PLUMBING AND SANITARY			1.02.07 000	
-			SUB	- TOTAL LOT 600	
62	3 Earth Rod (2m)	u	1		
62	cubic vov zamim2 (3 in 1)	roll	1		
62	21 Cable VGV 1.5mm2 (2 in 1)	roll	1		
62	20 Earth Terminal	u	1	-	
_	19 Screw nails 25 8	pkts	3	-	
	18 Connectors (30Amp)	pkts	3		
_	17 Line breakers (L & N) (16Amp)	u	3		-
	16 Line breakers (16Amp)	u	3		
7	15 Line breakers (10Amp)	u	3		
n-	Fuse box (16ways)	u	2		-
		u	0		

		SALE RESIDENCE	SUB - TOTA	L LOT 900
	GENERAL TOTAL WITHOUT TAXES	S		Name to the last
,	PRELIMINARY WORKS	T		
00	EARTH WORK			
00	ERECTION OF WALLS			
00	ROOFING AND CAPENTRY WORKS	+		
00	WOOD AND METAL WORKS			
00	ELECTRICAL WORKS			
00	PLUMBING AND SANITARY			
0	PAINT			
0	VHN			
1	TOTAL WITHO	OUT TAXE		CONTRACT OF
4				
4	VAT (19.25%)	19.	25%	
_	AIR (2.2%)	2.3	20%	
-	NET AMOUNT TO BE PAID			
	GRAND TOTAL WIT	HALL TAYES	GARAGE STATE	national be

# BILLS OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF AN EMERGENCY UNITS AT THE NDOP DISTRICT HOSPITAL, NGOKETUNJIA DIVISION

N	O DESIGNATION OF WORKS	- Paragraphic					
LO	01	UNIT	QTY	U,P	TOTA		
10							
10	strong and one installation	LS	1.00				
10	estempting of the site	m <sup>2</sup>	550.48	_			
10:	head loader	m³	861				
10-	etc) etc)	LS	1				
105	Setting out of foundation	LS					
	S/Total lot 100	1.5	1.00				
Lot 2	On POLICE			-			
201	- Control III						
202	Excavation of Foundation footings and trenches	m <sup>3</sup>	39.202	-			
	Backfilling and compaction	m³	16,350				
203	Lean concrete, dosage 150kg/m3	m³	3.177	-			
204	Foundation wall in blocks of 20x20x40cm filled with mass concrete dosed at 250kg/m3	m²	116.68				
205	Reinforced concrete, dosage 350kg/m3 for footings, dwarf columns, ground beams and access ramp.	m <sup>1</sup>	8.26				
206	Mass concrete floor of thickness 8cm, dosed at 250kg/m3	m²	222.50	-			
	S/Total lot 200						
LOT							
300	ELEVATION						
301	Sand - screed blocks of (15x20x40) cm	m²	326.69	-			
302	Plastering	m²					
303	Reinforced concrete dosage 350kg/m3 for lintels, columns and chain beams.	m³	8.160	-			
304	Cement screed on the floors	m <sup>2</sup>					
	S/Total lot 300	m	222.50				
.OT 400	CARPENTARY AND JOINERY WORKS						
401	Rafters (double) of 3X15cm	m³	200				
402	Purlins (3X8cm) for roofing and fascia board framing	m³	3.50				
103	Plywood Ceiling (4cm) including noggings (5x5cm) minimum		219.59				
04	Fascia board 3x30cm plained						
05	Zinc cover for fascia board	mi	68.8				
06	External perimeter ceiling in smooth zinc sheet (tole lisse) including ventilation	ml m²	68.8 49.1				

4	Roofing sheets (toles bac alu 5/10e) Top ridging sheets	m <sup>2</sup>	268.7	7	1
-	Top ringing sheets	ml	28.6		-
-	corner ringing	ml	18.0		-
	S/Total lot 400		10.0	-	-
10	OT .			-	
	METALLIC WORKS		+	-	_
50					
50	Double metallic door of 2.00 x 2.20 m	U	1.00		_
50	and the metallic door of 1.50 x 2.70 m	U	1.00		-
50	Double metallic door of 1.20 x 2.20 m  Metallic door of 1.00 x 2.20 m	U	1.00		_
	Supply and in a Wai 2.20 m	U	3.00		_
50	glass of (1.5 x1.2) m in Aluwith 04mm blue	No	9.00		
500	glass of (0.7 x 0.7) m in Aluwith 04mm blue	No	No 4.00		
507	rengie our at the hosing of the varanda		-		
508	Window protectors	ml	33.00		
	S/Total lot 500	m²	22.56		
		-			1
LO1	WOOD WODE				
600					
601	Supply and fitting of wooden flush doors 2.20 x 220 cm	U	1.00		
601	Supply and fitting of wooden flush doors 100 x 220 cm	U	3.00		
602	Supply and fitting of wooden flush doors 70 x 220 cm	U	4.00		
	S/Total lot 600				
LOT			_		
700	SANITARY INSTALLATIONS				
701	Piping network for supply and evacuation including all accessories	LS	1		
703	WC English complete Wash hand basin	U	4		
704	Towel hanger	U	3		
705		U	1		
706	Toilet paper holder	U	4	-	
707	Septic tank (50 users)	LS	1		
708	Soakaway pit	LS	1	-	
100	Inspection chambers	U	4	-	
	S/Total lot 700		-	-	
OT 800	ELECTRICITY				
801	Earthing of the building	LS			
802	Flexible orange tubes		1		
803	Cables V.G.V of 1,5 mm2 in the ceiling	roll	4		
804	Cables TH of 2,5mm2	roll	4		
Total Control		roll	4		
805	Florescence lamps of 120	U	20		

-	06 Round bulbs of 60 watts 07 Switches	U	1	4.1	-	
80	Difficial	U		4		
80	bookers embedded in the walls	U		-		
80	General connection, junction boxes, all task necessary for asceurity connections, connection to the existing network in that institution.  S/Total lot 800			1		
-				-		
LO	T			+	_	
900	DATA TATION AND AND AND AND AND AND AND AND AND AN		1	+		
	PAINTING	-				
901	White wash	-				
902	Ceiling with pantex 800	m²	653.38	3		
903		m²	220.79			
904	Internal walls with pantex 800	m²	187.20			
905	Wooden and metallic services	m <sup>2</sup>	390.00			
	Wooden and metallic members with oil paint	m <sup>2</sup>	130.00			
901	Supply and fitting of tiles 15x20cm on the toilet					
3//1	A STATE OF THE PROPERTY OF THE	m <sup>2</sup>	40			
902	floors of the toilet and resting room		31	-	-	
	Supply and fitting in place of ceramic tiles 40x 40cm including all accessories		230		-	
	S/Total lot 900					
LOT 1000	DRAINAGE					
1001	Concreting of the sorroundings				-	
1002	Gutters 30x30, concreting of the base and screeding	m² ml	75.00 68.82			
	S/Total lot 1000		00.02			
LOT 1100	ENVIROMENTAL MITIGATION					
1101	Planting of shading trees					
1102	Sign board and labelling	unit	20			
1103	Trash cans (half metallic drum and three stands)	unit	1			
1104	Dumping pit (2,00x1.50x1m)	unit	2			
-	S/Total lot 1200	unit	1			
	TOTAL AMOUNT				-	
	TOTAL AMOUNT WITHOUT TAXES TVA (19.25%)				+	
					-	
	AIR (5.5% or 2.2%)				+	
	TOTAL AMOUNT WITH ALL TAXES					
	NET AMOUNT TO BE S					
	NET AMOUNT TO BE PAID				-	

# BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MOTHER AND CHILD CARE IN SANTA DISTRICT HOSPITAL IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Г	ITE	REGION.					January 1	ILL MEST
	М	DESCRIPTION		UNI	QTY	T	U.P	
		100:PRELIMINARY WORKS		T	1	$\perp$	U.P	T.P
-	101	Temporal fencing of the project site			100000			
_	102	Construction of a sitehut	-	FF	1	-		
_	103	Installation of project information board	-	FF	1	+		
1	104	Bringing and folding up of equipment's	-	FF	1	-		
	_	SUBTOTAL 100		FF	1	_		
	1111	200:EARTHWORKS	-	DOM:				
2	01	Leveling of platform	т.	M <sup>2</sup>		-		TWO THE
20	02	Excavation of footing	_	-	420	-		
20	03	Excavation of foundation trenches	_	13	17			
20	04	Backfilling with selected lateritic soil		4"	86			
		SUBTOTAL 200	I N	11	108			
m		300: FOUNDATION						
30	_						III III Y	
30.	-	Blinding concrete 5cm dosed at 350kg/m <sup>3</sup>	M	1	6.19			
-	-	Frog filled sand create block 20x20x40	M	2	180.86			
30.	3	R.C. dosed at 350kg/m <sup>1</sup> for footings	M	-	13.1		_	
304	4 1	R.C. dosed at 350kg/m <sup>1</sup> for pillars	м	+	4.8	_	-	
305	5 1	R.C. dosed at 350kg/m <sup>3</sup> for ground beams	M <sup>3</sup>	+				
306	5 1	Mass Concrete floor (8cm thick dosed at 300kg/m³)	-	+	7.8			
		SUBTOTAL 300	M <sup>2</sup>	1 2	288.24			
918	4	00: WALL MASONARY						
401					Ser Line	UJ4	Malan	20201
401	В	locks of 15x20x40 for wall elevation	M2	4	72.05			
402	Re	endering with cement mortar	M2	+	44.1		-	
403		C. for pillars, lintels, and beams dosed at 350kg/m <sup>3</sup>	M <sup>3</sup>	1	7.83			
404	R.C	C. dosed at 350kg/m³ for Steps	M3	-	2.8		_	
405	Cla	Bustras	-	-				
106	Flo	oor finish in cement screed of 5cm	M2	-	1.64			
		SUBTOTAL 400	M <sup>2</sup>	28	8.24			
	500	D: ROOFING/CEILING	2000					
01	Tru	ss (complete in hard wood treated, King-post = 175cm) h all accessories	U	1	3			
02	_	fins with all accessories						
			M3	6.	9			

(Date)	700	PLUMBRING AND SANITATION						$\dashv$
102	F100	r tiles of 30x30cm for all the building	M2	13	5	12,000		$\neg$
802		I tiles for toilet of 15×15cm of height 1.6m	М2	3	5	10,000		
		amic tiles of 5x5cm or 2x2cmfor toilet floor	M2	1	5	10,000		
801	_	TILES WORK	4440	AD-	(E) 4.65	I Designation of	CONT.	
No.	+-	BTOTAL 700		-				
703	SU.	minum work of 4mm transparent glass fitting	M2	7	.2			_
709	All	ndow protector for 60cmx100cm tube 30mm	u		3			_
708	100	ndow protector for 60cm×70cm tube 30mm	u		6			
707	+	Window protector for 1.50x1.20m tube 30mm	u		12			
706	-		U		3			
705		liminium window 60cm×100cm.	U	1	6			
704	Al	liminium window 60cm×70cm	U		12			
703	A	liminium window 1.50x1.20m	M2		30.5			_
702	_	rotector, Window frame + Alluminiun complete	M2		30.5		T	
70		losquito net in all the windows	1250		30/20	25000	N. Par	
	_	00 ALUMINUM/METALLIC						
60		Vooden cupboard with shaves at the pharmacy UBTOTAL 600	M	2 7	28.25			
60	+	Wooden door of raised panels in hard wood + wooden rame fitted with a solid lock 100x220	U		4			
60	+	Wooden door of raised panels in hard wood + wooden frame fitted with a solid lock 90x210	(	,	9			
6	-	Wooden door of raised panels in hard wood + wooden frame fitted with a solid lock 80x210		u	3			
6	01	Wooden door of raised panels in hard wood + wooden frame fitted with a solid lock 70x210		u	6			
		600: WOOD WORK						_
				ML	89.3			
1	507	Tole lise		M²	44			
	506	Ceiling at the eaves with smooth zinc		M <sup>2</sup>	288.24			
	505	Ceiling Boards 4mm with all accessories	-		418.75			
	504	Aluminum roofing sheets( 5/10mm) with all accessorie	-	M²		-		_
	203	Noggings with all accessories		M <sup>2</sup> 29.7				

		TO BE PAYABLE						
		TAL TAXES INCLUSIVE (TTC)						
	AIR							
		T: 19.25%						
	TO	TAL WITHOUT TAXES			-			
1203	30m	crete access ramps dose at 350kg/m3 protected with nm angle bar at edges	ML	30				
	Con	creting of external veranda dose at 200kg/m3	M2	171.1		-	_	-
1201	-	n water (run-off) R.C gutters 25x30cm	ML.	119.8	T	T		
1201		00: EXTERNAL WORKS	HOLE	laker-	Yourse		47.07	
-	-	SUBTOTAL 1100			1	-		
1105	int	paint on metallic members & skirting 20cm from floor ernally and externally)	M²	40				_
1104	4	O coats of water resistant paint on external walls ANTEX 1300)	M <sup>2</sup>	495	-			
1103	-	The second secon	M <sup>2</sup>	790.85				
1102	2   Ce	riling (PANTEX 800)	MI	288.2	-			
1101	_	iming coat in ordinary paint (National paint)	M2	750	_			A.F.
		100: PAINTING-DECORATION	->200	00-6/120				
	-	SUBTOTAL 1000						
100	7 C	onnection to existing electricity network Eneo	FF	25	+			_
100	6 5	ockets complete	U	22	-		-	
100	)5 S	witches complete	U	-	-		-	
100	- 1	ilament lamps	U	6	-		-	
100	03	Fluorescent lamps (120) complete	U	1	_		-	
100	02	Cables T.H 2.5 mm <sup>2</sup> for power sockets and V.G.V 1.5mm <sup>2</sup> for lighting	FF	-	-		-	
10	01	Conduit flexible pipes	FF			1977	300	TIN
100		1000: ELECTRICAL INSTALLATIONS	-	A CONTRACTOR				
		SURTOTAL 800	F	F 1				
9	10	Installation of water in to the building	- 1	1 !	5			
9	09	Soap dish hanger	1	1 1	0			
9	809	Mobile showers for bath	1	U	5			
9	007			U	5		_	
-	906			U	5		+	_
-	905	Inspection chambers and accessories Wash hand basin		U	6		+	_
-	903	Soak away	_	U	1		_	
_	902	Septic tank for 40 users		U	1		-	

Document N°. 8
SUB-DETAIL OF PRICES

## SUBDETAILS OF PRICES

Unit	****	*****************	************	*****	
Quantity .			***********		******
Daily outp	utf execution		************	*************	
DESIGN	f execution	***************		**************	
DESIGN	ATION:		************	************	
No	Daily out put		Total		
			quantity	Unit	Duration o
			1		activity
_	Category	No		Days	
Ξ			Daily wa	ge break u	Amount
× ×				oreak t	P
≤					_
2					
~					
WORKMAN SHIP					
	TOTAL A				_
=	The second secon				
AND EQUIPMENT/MECH INES	Type	No	Daily mate	Days	
3		1.1%	Daily rate	break up	Amount
2 8		_			
NENT					
2					
5					
3	TOTAL B				
9	Type				
~	-,,-	Unit	Unit cost	Quantity	Amount
					- Amount
S					
2		_			
_ Š					
≤ 3					
3 3					
5 5					
MATERIAL	TOTAL C				
D	DIRECT TOTAL COST				
E	GENERAL SITE EXPENSE	cre		A+B+C	
F	GENERAL OFFICE EXPE	NCEC		Dx%	
G	NET COST	ISES		Dx%	
Н	RISK + BENEFITS			D+E+F	
P	TOTAL COST (HT)			Gx%	
V	UNIT COST (HT)			G+H	
	1111)			P/Q'TY	

# Document N°. 9 MODEL CONTRACT

#### REPUBLIC OF CAMEROON Prace-Work-Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE COUNCIL

PEACE-JUSTICE-UNITY-HARD WORK-SOLIDARITY



#### REPUBLIQUE DU CAMEROUN Paix-Travall-Patrie

ASSEMBLEE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

	IT/NWRA/ITB/2024 OF	_C/MINDDEVEL/NWRA/ITB/2024 OF202 N NATIONAL INVITATION TO TENDER /_/2024 FOR CONSTRUCTION WORKS IN S ILS IN THE NORTH WEST REGION
Project Owner:	THE PRESIDENT OF THE	NORTH WEST REGIONAL ASSEMBLY
HOLDER:		WEST REGIONAL ASSEMBLY
P.O. Box	. Tel: Fax:	
	v N°.	
	ution of wo	urks.
PLACE :_		7.7.3,
EXECUTION D	EADLINE :	
AMOUNT IN CE		() months
	IAI	
	IAT EVAT	
	EVAT	
	EVAT VAT (19.25%)	
	EVAT	
FINANCING	EVAT VAT (19.25%) AIR (Income tax) (2.2%)	inancing]

NOTIFIED ON: REGISTERED ON:

Between:				
The Government of the Assembly hereinafter re	Republic of Came ferred to the "Contr	roon, represented by	The President of the	North West Regional
On the one hand,				
And				
	(enterprise)			
P.O. Box Tel:_ Business Registry No Taxpayer's No	Fax:			
Represented by M		General Manager, here	einafter referred to a	s the "Contractor"
On the other hand,				
Agree on the following:				

	ial Administrative Cond	itions (SAC)
	al Technical Conditions	
opec.	ar rectifical Conditions	(STC)
Part III: Schee	fule of Unit Prices (SUP	v v
	1000(001)	,
Part IV: Detail	s or Estimates	
Page	and last of Contra	act N°C/MINDDEVEL/NWRA/ITB/202
/ /2024 FO	024 awarded after Open	National Invitation to Tender No /ONIT/NWRA/ITB/202 WORKS IN SOME DISTRICT HOSPITALS IN SOME DISTRICT
WEST REGION	CONSTRUCTION V	National Invitation to Tender N°/ONIT/NWRA/ITB/2 WORKS IN SOME DISTRICT HOSPITALS IN THE N
With	_	
For the executio	n of	
EXECUTION	DEADLINE	() months
Amount of Cont		
	IAT	
	EVAT	
	VAT (19.25)	
	AIR (2.2 or 5.5 %) Net to be paid	
	1 ret to be paid	
Read and access	ted to a constant	
тели ани ассер	ted by the Contractor	
	(place of signature	)(date)
Signature of Cor	tracting Authority	
	(place of signature)	
	a or arguardre)	(date)
Registration		
		1

# Document N°. 10 FORMS AND MODELS TO BE USED BY BIDDERS

#### TABLE OF MODELS

Annex Nº 1: Model of declaration to Tender

Annex Nº 2: Model Bid Letter

Annex Nº 3: Model Bid Bond

Annex Nº 4: Model Final Bond

Annex N° 5: Model Retention fund (Guarantee Retention)

Annex Nº 6: Schedule framework

Annex N° 7: Model attestation of site visit

Annex Nº 8: Model site visit report

Annex Nº 9: Model table of reference

Annex Nº 10: Model table of equipment

# Annex Nº 1: MODEL OF DECLARATION TO TENDER

# DECLARATION OF THE INTENTION TO TENDER

I the undersigned,	(indicate the name and capacity
of signatory), Nationality	(indicate the name and capacity
Nationality	
***************************************	company or enterprise or group with head office at
In my capacity as box hereby acknowledge res	ade register of
And hereby declare my intention to tender for the	said contract.
Done at	
	Signature of In the capacity of  Duly authorized to sign the tenders on behalf of

#### Annex N° 2: MODEL BID LETTER

Having taken cognizance of all the documer Invitation to Tender N° _/ONIT/NWRA/IN SOME DISTRICT HOSPITALS IN THE having personally taking account of the situ under my responsibility, the nature and difficult of the Hereby submit, bearing my signature accordance with the structure featuring.  Submit and commit myself to execute the prices which I myself establish for tender at	the schedule of unit prices as well as the quotations in in the Tender File; the works in accordance with the Tender File, in return for each type of structure which prices reveal the amount of the figures and words) CFAF exclusive of VAT and at words) CFAF inclusive of all taxes.  deadline of
	Signature of In the capacity of  Duly authorized to sign the tenders on behalf of

#### Annex Nº 3: MODEL BID BOND

	Bank:
	Reference No.
	Addressed to the Contraction And
	Addressed to the Contracting Authority: The President of the North West Regional Assembly
	Wilcles the undertaking
	Whereas the undertaking
	We (name and address of the total
	We
	The conditions of this commitment
	o the Didder Windraws his affect to
	If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or period of Bid validity:
	period of Bid validity:
	rails of feluses to som the
	contract contract (final bond) as provided for the
	We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to bove upon receipt of his first written demand, without the Contracting Authority having to substantiate is demand, provided that in its demand the Contracting Authority shall note that the amount claimed by pecify which condition(s) took effect.
T	his bond shall enter into 6
	his bond shall enter into force from the date of signature and from the date set by the Contracting uthority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following e end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to ke effect should reach the bank by registered mail with an acknowledgement of receipt before the end of is period of validity.
be	the only jurisdictions competent to rule on this commitment and its consequences.
Si	and authenticated by the bank
m# .	ank's signature
(D	

#### Annex Nº 4: MODEL FINAL BOND

и	
•	Bank:
_	Reference of the Bond No.
ī	Reference of the Bond No:
ı	Addressed to The President of the North West Regional Assembly "Contracting Authority"
	"Contracting Authority"
Ī	Whereas
ı,	pledge, in execution of the Contract, to carry out the works: OPEN National Invitation to Tender No. 1/2024 FOR CONSTRUCTION WORKS BY CONTRACTOR OF THE PROPERTY OF THE PROPER
	ONIT/NWPA/TTP/2024 to carry out the works : OPEN National Invitation of The Contractor",
1	/ONIT/NWRA/ITB/2024 of/_/2024 FOR CONSTRUCTION WORKS IN SOME DISTRICT Whereas it is a time to the Contractor,  Whereas it is a time to the Contract, to carry out the works: OPEN National Invitation to Tender Not HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3.1 OTS.)
	HOSPITALS IN THE NORTH WEST REGION (DIVIDED INTO 3 LOTS ).
	Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
	performance at 15 and 2%) of the amount of the Contract as security for compliance Authority a final
	bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor's performance obligations in accordance with the Contract.
	Whereas we have agreed to provide the Contractor with this guarantee;
	We,
	Represented by
	nereinafter referred to as "the Bank", and we pledge to provide the
	hereinafter referred to as "the Bank", and we pledge to pay to the Contracting Authority within a fulfilled his contractual obligations, without being able to defer the payment are as whatever remove the Contractor has not contractor has not contractor to the contractor has not contractor
	remined the contraction additions.
	whatever reason, the sum of
	whatever reason, the sum of
	We hereby agree that no change or addendum or any other amendment shall release us of any obligation
	incumbent onus by virtue of this bond and we be any other amendment shall release us of any obligation
	incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.
	This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the Provisional Reception of the works.
	the Provisional Reception of the works. It shall be released within thirty (30) days from the date of
	After this date the caution shall no longer be valid and shall be returned to us without any request on our part.
	part.
	Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
	registered mail with asking the Contracting Authority by virtue of this bond should be
	registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
	daring the period of validity of this
	This bond shall for
	This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consessor.
	courts shall be the only jurisdictions competent to rule on this pledge and its consequences.
	Signed and and and are
	Signed and authenticated by the bank at
	[signature of the bank]

# Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Reference of the Post N
Reference of the Bond No:
Addressed to: The President of the North West Regional Assembly  Hereinafter referred to as "The Contraction of the North West Regional Assembly
Hereinafter referred to as "The Contracting Authority"
Whereas
Whereas
Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the amount of the Contract may be replaced by a joint guarantee;
Whereas we have agreed to provide the G
We,
Bank"; (name of signatories) and hereinafter referred to as "the
Hence, we hereby affirm that on behalf of the
Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority for a maximum amount of
And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any enturing in the limits of the amount equal to ten percent (10%) of the total amount of the works easons nor the motive for the amount of the sum indicated above.
We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any mendment, addendum or change.
his bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of e final acceptance of the works and upon released issued by the Contracting Authority.
gistered mail with acknowledgement of receipt to reach the bank during the period of validity of the
arts shall be the only jurisdictions competent to rule on this pledge and its consequences.
[signature of the bank]

#### ANNEX Nº 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seasons for the basic solution and possibly variant solution.

# Annex No 7: MODEL ATTESTATION OF SITE VISIT

#### LETTER HEAD HERE

TO WHOM IT MAY CONCERN

#### ATTESTATION OF SITE VISIT

This is to testify that Mr	
***************************************	
Manager/Technical Director/Engineer of	
***************************************	
Has effectively visited the site for	
***************************************	
***************************************	
in view to tender for the said project.	
This attestation is issued to serve the purpose for which it is intended for.	

## Annex Nº 8: MODEL SITE VISIT REPORT

H	I) INTRODUCTION TENDER N°
	NAME OF THE ENTERPRISE:
п	DATE:
ш	II) COMMENTARY
I	1- Nature of the project site:
	2- Accessibility to the project site:
	3- Vegetation;
E	4- Topography of the site:
I	III) AVAILABILITY OF SERVICES
l	IV)AVAILABILITY OF MATERIALS
	V) DIFFICULTIES
	VI)CONCLUSION

## Annex Nº 9: MODEL TABLE OF REFERENCE

# LIST OF CONSTRUCTION PROJECTS EXECUTED BY THE COMPANY

Nº	YEAR	NAME OF THE PROJECT	NAME OF THE PROJECT OWNER AND TELEPHONE NUMBER	CONTRACT AMOUNT	CONTRACT DURATION	DATE OF ACCEPTANCE
+						
+						
$\forall$						
1						
1						
1						
-						

DOM:	
DONE ON	172
Ву	AT
SIGNATURE	······································

# Annex Nº 10: MODEL TABLE OF EQUIPMENT

# LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project	name)
il. oferi	name)

DESIGNATION OF	DESCRIPTION	AGE AND A			
THE EQUIPMENT	MARK	STATE	AVAILABLE	OWNER OR NOT	
	DESIGNATION OF THE EQUIPMENT	THE ECOLUMN AND THE	THE EOUIPMENT AGE AND	THE EQUIPMENT MADE AGE AND NUMBER	

DONE ON	AT
SIGNATURE	······································
	***************************************

### ANNEX No. 6: Framework of schedules

No	Daily out put		Total quantity	Unit	Duratio of activity
	Category	No	Daily wa	ge Days break t	
1 8					
WORKMAN SITTE					
-	TOTAL A				
EQUIPMENT/MACHIN FS	Туре	No	Daily rate	Days break up	Amount
NTW	3				
PME					
E C					
ŭ	TOTAL B				
	Type	Unit	Unit cost	Quantity	Amount
98				- Canaday	Amount
LANOUS					
3 4					
Ĕ				-	
MATERIA					-
	TOTAL C				
)	DIRECT TOTAL COST				
	GENERAL SITE EXPENSES			A+B+C	
	GENERAL OFFICE EXPENSES			Dx%	
	NET COST			Dx%	
	RISK + BENEFITS			D+E+F	
	TOTAL COST (HT)			Gx% G+H	
	UNIT COST (HT)	UNIT COST (HT)			

# Document N°. 11 PRELIMINARY STUDIES

#### Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said

#### Annex No. 7: Justification of preliminary studies

- Attach the preliminary studies.
- 2. Indicate
  - The date studies were carried out; 2.1.
  - The name of the Public or private Project Manager 2.2.
  - References of the Contract, if Private Manager carried it out; 2.3.
- 2.4. If maintenance works
  - 2.4.1 Description of the studies;
  - 2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved programming documents.
- 2.5 Rehabilitation or new works
  - 2.5.1 Are quantities in the quotations the same as those of the studies?
  - 2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
  - 2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the Tender File.

The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality

# Document N°.12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

#### I- BANK

- Afriland First Bank (First bank), B.P 11 834, Yaoundé;
- 2. Banque Atlantique Cameroun (BACM), B.P. 2 933, Douala;
- 3. Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé; 4.
- Banque Gabonaise pour le Financement International (BGFI BANK), B.P. 600 Douala :
- 5. Banque International du Cameroun pour l'Epargne et le Crédit (BICEC) B.P. 1 925, Douala ; 6.
- Bank Of Africa Cameroun (BOA Cameroun), B.P. 4 593, Douala;
- CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala; 7.
- Commercial Bank Cameroon (CBC), B.P 4 004, Douala; 8.
- Ecobank Cameroun (ECOBANK), B.P 582, Douala; 9.
- National Financial Credit Bank (NFC-Bank), B.P. 6 578, Yaoundé ; 10.
- Société Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala ; 11.
- Société Générale Cameroun (SGC), B.P. 4 042, Douala ; 12.
- Standard Chartered Bank Cameroon (SCBC) B.P. 1784, Douala; 13.
- Union Bank of Cameroon (UBC), B.P. 15 569, Douala; 14.
- United Bank for Africa (UBA), B.P. 2 088, Douala. 15.
- crédit communautaire d'afrique-bank (CCA Bank) 16.

#### Insurance companies

- 17. Activa Assurances
- 18. AREA Assurances
- 19 Atlantique Assurances S.A.
- Benefical General Insurance S.A. 20.
- 21. Chanas assurances
- CPA S.A. 22.
- 23. NSIA Assurances SA
- 24. PRO-ASSUR S.A.
- 25. SAAR S.A.
- 26. SAHAM Assurances S.A.
- 27. Zenithe Insurance S.A.

#### PLANS