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RKEFUBLIOUE DU CAMEROUN
Pain Travad Patre

REPFUBLIC OF CAMEROON
Pence-Wark-Fatheriand

NORTH-WEST n(;i(}\'\L ASSEMBLY ASSEMILEY KEGIONALY D( NORDAOLEST

CONSTIL [lTﬂYll' REGIONAL

REGIONSAL EAECUTIVE ASSEMELY

FEAL lJl&lKl—l\"\ ll\lﬂ\\on SOLIDARITY

’" TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
N -00 IONITINWRA/ITBI2024 OF 0'1/F[Y /2024
FOR THE CONSTRUCTION OF MODERN MATERNITY BLOCKS AND OUT PATIENT
DEPARTMENT IN SOME DISTRICT HOSPITALS OF THE NORTH WEST REGION

Financing: Public Investment Budget - 2024

Subject of the Invitation to Tender:

Within the framework of 2024 Public Investment Budget, The President of the North West Regional
Assembly, Contracting Authority, herchy launches an Open National Invitation to tender for the
Construction of Modern Maternity Blocks and Out Patient Department in Some District Hospitals of
the North West Region.

2. Naturcofworks:

Works to be done consists of
100-GENERALITIES
200-PREPATORY WORKS - SETTING OUT
J00-FOUNDATION
400-ELEVATION OF WALLS
S00-PROOF TRUSS AND COVERING
600-JOINERY AND METAL WORKS
700-PLUMBING -~ SANITORY
SOO-ELECTRICAL INSTALLATION
900- PLASTERING AND COATINGS
1000-PAINTING
1TO0-OUTSIDE AMENITIES AND LAYING OUT PLANNING
1200-FLOOR AND WALL FINISHING
1300-PROTECTION OF THE ENVIRONMENT

3. Exccution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works subject of this
Invitation to tender is Four (04) Months per Lot.

4. Lots
The works are in Three (03) lots as follows: N
SNo. DIVISION ~ VILLAGE PROJECT
01 BOYO _ FUNDONG Constructon of 3 Materndy Block at Fundong District Hospital
02 MOMO | NJIKWA Constructon of a Modern Maternity Block at Ngiewa District Hospital
03 MEZAM | = I Qons‘mcnon of the Outpatent Depariment of Ball District Hospital
5. Estimated Cost S,

climinary studies is 192,191,633 (One Hundred And
ty-One Thousand, Six Hundred and Thirty Three)

The estimated cost of the three projects :ﬂa
Ninety-Two Million, () ne llund and N )
CFAF ATI du»tn'butcd follo“% u‘ 3/
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Lor DIVISION VILLAGE PROJECT | AMOUNT

01 BOYO FUNDONG Constructon of a Matemity Biock at Fundong Distrct 65,086,931
Hospdal

02 MOMO NJIKWA Constructon of a Modemn Matemity Block at Npwa 62,049 500
District Hospital

03 MEZAM BALI Constructon of the Outpatient Departiment of Bali 45,055,202
District Hospial

== ~ TOTAL AMOUNT 192,191,633

6.  Participation and origin

Participation to this Invitation to tender is opened under the same conditions to all Cameroonian

companics and business persons that have proven experience in the field of building construction and
provided they are in compliance with the Cameroonian laws.

7.  Financing
Works which are the subject of this Invitation to Tender shall be financed by the 2024 Public
Investment Budget assigned to the North West Regional Assembly,

8. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
establishment approved by the Ministry in charge of Finance and whose list is found in document N°, 12 of
the Tender File, of an amount, (Sce table below) valid for thirty (30) days beyond the date of validity of
bids.

Lot PROJECT AMOUNT | AMOUNT OF | TENDER FILE
B10 BOND FEE
01 | Construction of a Maternity Block at Fundong Distnct Hosptal 85,066,931 1.701,750
02 | Construction of a Modem Maternity Block at Njikwa Distict Hospital | 62043500 | 1,2409%0 | 123,000
[ 03 | Construction of the Outpatent Depariment of Bah District Hospital | 45.055.202 | 901,100

9.  Consultation of Tender File:
The file may be consulted during working hours at the Services of the Director of General Affairs at
the North West Regional Assembly (Annex Building of Block “A™) Tel N® 2 33 36 00 92, as soon as this

notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the office of the Director of General Affairs at the North West
Regional Assembly, Tel N*2 33 36 00 92, as soon as this notice is published against payment of the sum of
123,000 (Ope Hundred and Twenty three Thousand) CFA Francs, into the Nornth West Regional
Assembly Treasury (Block B), representing the cost of purchasing the Tender File,

11. Submission of bids:

Each offer drafted in English or Freach in Seven (7) copies including One (1) original and Six (6)
copies marked as such, should reach the office of the Director of General Affairs at the North West Regional
Assembly (Tel N° 2 33 36 00 92), not later than U /6 U4 21 10:00am noon local time and should carry
the inscription:

<< OPEN NATIONAL INVITATION TO TENDER(0  JonmmwramTerz024 oF 0/1 /4624 FoR THE
CONSTRUCTION OF MODERN MATERNITY BLOCKS AND OUT PATIENT DEPARTMENT IN SOME DISTRICT
HOSPITALS OF THE NORTH WEST REGION

“To be opened only during the bid-opening session™

/,' Ur C
12, Admissibility of bids / SN
Under penalty of being rejected, only originals or certified true copics signed b) thc tssuiﬂg service or
administrative authorities (Governor, Senior Divisional Officer, Divisional Officers...) must imperatively

be produced in accordance with the Special Regulations of the Invitation 7 1&% o]
( 5




They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
1o the absence of a bid bond issucd by a first-rate bank approved by the Minister in charge of Finance

13.  Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the _/_ /2024 at 11.00 am local time, in the conference hall of the North
West Regional Assembly Internal Tenders® Board, by its competent members. Only bidders may attend or
be represented by duly mandated persons of their choice and having a good knowledge of their files.

14, Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file non regularized within 48 hours

afier opening of bids;

2. Execution deadline higher than prescnibed in the Tender File;

3. False declaration or falsified documents;

. Absence or insufficient bid bond;

. A bid with the extemal envelope carrying a sign leading to the identification of the bidder;

. Incomplete financial file;

. Non respect of 758% of essential criteria;

. Suspended by MINMAP for 2024,

. Submission of insufficient number of bids or the lake of the original copy of bids;

0. Average annual tumover of at least the tendering amount (Average annual tumover calculated
as total certificd payments received for contracts in progress or completed, within the last five (5)
sears (from 2019). This should be justified by copics of past contracts (completed or ongoing). Final
reception minutes for all completed contracts before 2023 and provisional reception minutes for
contracts completed in 2023 should be presented.

-2 Aah W

B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements visa by the competent authority;

4- Quality of the personnel;

S- Technical organization of the works;

6- Safcty mcasures on the site;

7- Logistics;

8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;
9- Special Technical Clauses initialed in all the pages, signed and dated at the last page;

10-  Special Administrative Clauses completed and initialed in all the pages, signed and dated at the

last page.

15. Award

The evaluation will be done in a binary way (yes) or (no) with an acceptable minimum score of 75%
of the essential cniteria taken in account. (A Bidder can bid for more than one Lot but can be awarded
only one Lot). o r '

The Contract will be awarded to the bidder who wotld have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender mentsland having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteni T+




16. Validity of bids

Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the
submission of tenders.
17. Complementary information

Complementary technical information may be obtained during working hours from the Services of
the Director of General Affairs, North West Assembly Building, Block “A™. (Tel N° 2 33 36 00 92).

Done at Bamendaon 0 1 FEV 2024

THE PRESIDENT OF THE REGIONAL ASSEMBLY
— ontracting Authority)

Copies: e
- ARMP BAMENDA - “
- RDMINMAPNW . ) ‘\N:/
- Chairperson of TB/NWRA 7 AL -
- NOﬁCC w 'y < ‘4

- File/archive
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AVIS D’APPEL D'OFFRES

APPEL B({r%us NATIONAL OUVERT
&7 oNrtANWRAATB2024 DUU LY FRO24POUR LA CONSTRUCTION DE MATERNITES
MODERNES ET DE SERVICES DE CONSULTATIONS EXTERNES DANS CERTAINS
HOPITAUX DE DISTRICT DE LA REGIONAL DU NOURD-OUEST

Financement : Budget d'Investissement Public 2024

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2024, le Président de 1" Assemblée Régionale du Nord-Ouest, Autorité
Contractante lance un Appel d'Offres National Ouvert Pour la construction de maternites modernes et
de services de consultations externes dans certains Hopitaux de District de la Region Du Nourd-Ouest

2. Consistance des travauy
Les travaux comprennent notamment :

100- GENERALITES
200- TRAVAUX PREPATOIRES - IMPLANTATION
300- FONDATION
200- ELEVATION DES MURS
500- FERME ET REVETEMENT D'EPREUVE
600- MENUISERIE ET TRAVAUX METALLIQUES
700- PLOMBERIE -~ SANITAIRE
800- INSTALLATION ELECTRIQUE
900- ENDUITS (PLATRES) ET REVETEMENTS
1000- PEINTURE
1100- AMENAGEMENTS EXTERIEURS ET PLAN DAMENAGEMENT
1200- FINITIONS DE PLANCHER ET DE MURS
1300« LA PROTECTION DE L'ENVIRONNEMENT

3. Délais d'execution
Le délai maximum prévu le Maitre d'Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d'oflres est de Quatre (04) Mois per lot.

4. Allotissement
Le travail est ci-aprés défini a 7 lot:
SNo. DEPARTEMENT VILLAGE PROJET
0 BOYO FUNDONG Constructon of a Maternity Block at Fundong Dsstict Hospdal
02 MOMO NJIKWA Constrction of @ Modem Maternty Block at Njkwa District
Hospdtal e
03 MEZAM BALI Construction of the Outsatent Department of Bal District Hosgital'o

.

S. Coit prévisionnel

N

)

AN\
Le colt prévisionnel de I'opération pour les trois projets 4 I'issuc des études préalables ext de Ceny -

Quantre-Ving Douze Million, Cent Quatre-Ving Onze Mille Six Trent-Trois (192,191,633) CFA T[(S‘/ ‘

P2 |
s o)

5/
43

o at
ff&,b'



LOT | DEPARTEMENT VILLAGE | PROJET cout
01 BOYO FUNDONG | Constructon of a Matemity Block at Fundong District | 85,066,931
Hospital
02 MOMO NJIKWA c&:'m of a Modern Matemdy Block at Ngkwa | 62,043,500
District Hospital
i%) MEZAM BALI Construction of the Outpatient Department of Bali 45,055,202
District Hospital
TOTAL AMOUNT 192,191,633

6. Participation ¢t origine
La panticipation 4 cette consultation ¢st ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par Ie Budget d'Investissement Publics
du Cameroun de I'exercice A4

8. Cautionnement proﬂsoirt

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une banque de premicr ordre agréée par le Ministére chargé des finances et dont la liste figure dans la
piece 12 du DAO, d'un montant, (voir tableur) valable pendant trente (30) jours au-deld de la date originale
de validité des offres.

——

Lot PROJECT AMOUNT | AMOUNTOF | TENDER FLE |
BIDBOND |  FEE

01 Construction of a Maternity Block at Fundong District Hospial 85,086,931 1,701,750
02 | Constructon of a Modern Materndy Block at Njkwa Dsinct | 62049500 | 1240990 | 123,000

Hosphal SN RN
03 | Construction of the Outpatient Department of Bali Distrct Hospital | 45,085,202 | 901,100 |

9 Consultation du Dossier d"Appel d'Offres

Le Dossier d'Appel d'Offres peut ére consulté et obtenu aux heures ouvrables au burcau du
Directeur des Affaires Générales de 1I'Assemblee Regionale du Nord-Ouest (Tel N°® 2 33 36 00 92) dés
Publication du présent avis.

10.  Acquisition dua Dossier d'Appel d"Offres

Le dossier peut étre obtenu aux heures ouvrables auprés Publication du présent avis au burcau de I"autorité
contractant (Tel N° 2 33 36 00 92) contre présentation d’une quittance de versement au Trésor Public de la
somme non remboursable de 123,000 (Cent-Vingt-Trois Mille) Francs CFA.

11.  Remise des offres

Chnquc offre rédigée en frangais ou cn angl.m en sept (07) exemplaires dont un (01) original et six
(06) copies marquées comme telles, devra parvenir contre récépissé au burcau du D:rectcur des Aflaires
Générales de I'Assemblée Régionale du Nord-Ouest. (Tel N° 2 33 36 00 92), au plus tard | _ﬁ _K2023004
10 h 00, heure locale ¢t devra porter la mention suivante :

«APPEL D'OFFRES NATIONAL OUVERTIA{)_7/ AONO/ARNO/ARNOCIPM/2024 DU
O_L%OUR LA CONSTRUCTION DE MATERNITES MODERNES ET DE SERVICES DE
CONSULTATIONS ES DANS CERTAINS HOPITAUX DE DISTRICT DE LA REGIONAL DU NOURD-QUEST
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

12.  Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doiv ttrv prm)mtqs en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité nmstr.ms': Gb\cmcur. Préfet,
Sous-préfet,...), conformément aux stipulations du Réglement Particulict de I’ Appel &'
Elles doivent dater de moins de trois (03) mois précédant la dd: originale dépﬁl des offres ou
avoir été éablies postéricurement A la date de signature de I'Avis d° Ap 1 d’0ﬂ'17(
9

\
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Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment Pabsence de la caution de soumission délivrée par une banque de premier ordre
agréde par le Ministére chargé des Finances.

13.  Ouverture des plis

L'ouverture des plis s¢ fera on un temps, L'ouverture des pidces administratives ¢t des offres
techniques ¢t financiéres aura licu le /72024 a 11h 00, heure locale, dans la salle de conférence du
Président de I'Assemblée Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de Jeurs
représentants diment mandatés ct ayant unc parfaite connaissance du dossier.

14.  Critéres d'évaluation
Les offres seront évaluées sclon les principaux critéres suivants :
A - Critéres éliminatoires

1l s'agit notamment:

1- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser pendant
quarante-huit heures appris ouverture des offres ;

2- D¥élai dexéeution supéricur & celui prescrit dan e DAO ;
3- Fausses déclarations ou piéces falsifides;
4- Absence ou insuffisance de la caution provisoire de soumission;
S Offres dont I'enveloppe extéricure porte des mentions permettant de reconnaitre le
Soumissionnaire;
6- Offres financiére incompléte,
7- Le non-respect de 78% des critéres essenticls ;

8- Suspendu par le MINMAP en 2024
9- Présentation d"un nombre insuflisant d offres ou mangue de la copie originale des offres ;

10-Chiflre d'affaires annuel moyen d'au moins  I¢ montant d'appel d'offre (chiftre d'affaires nnuel
moyenne calculée comme le total des paiements certifiés regus pour les contrats en cours ou achevés,
au cours du demnicr cing (5) ans (& partir de 2019) & justifier par des copies des contrats passés
(achevés ou en cours. Procés-verbal de réception définitif pour tous les marchés terminés avant 2023
et procés-verbal de réception provisoire pour les contrats terminés en 2023 A présenter)

B - Critéres essenticls
Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de Moffre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4. Qualité du personnel ;
S+ Organisation technique des travaux ;
6- Sécunité au chantier ;
7- Moyens logistiques ;
8- Attcstations de visite de site signée sur I"honneur par le soumissionnaire et rapport de visite du site

avee photos ;
9- Cahier des Clauses Techniques Pamcuhém paraphé & chaque page, signe ct date a
la denier page © A =OF CA

10-Cahier des Clauses A imsmm‘cs
signccld.\lclhdcn pagc"- .\
Les critéres essentiels sont’ /pe{ minima dont le détail est donné dans le Réglement

Particulier de I' Appel d'Offres (RPAO)
e 10




15, Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 78% de I"ensemble des critéres essenticls pris en compte. (Un soumissionnaire peut
soumissionner pour plusicurs lots mals ne peut se voir attribuer qu'un scul lot)
Le marché sera attribué au soumissionnaire qui aura proposé I'offre le moins disante, conforme pour
I'essentiel aux prescriptions du Dossicr d*Appel d"Offres, ayant satisfait 4 100% des critéres éliminatoires ct
au moins 78% des critéres essenticls. Un enchérisscur peut soumissionner pour plus d'un lot mais ne peut se
voir attribuer qu'un scul Jot.

16.  Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 90 jours a partir de la date limite fixée
pour la remise des offres.

17.  Renscignements complémentaires

Les renscignements complémentaires d*ordre technique peuvent étre obtenus auprés des services du
Directeur des AfTaires Générales (Tel N° 2 33 36 00 92).

Faita Bamenda.le U 1 FEV 2024

Le Président de I' Assemblée Régionale du Nord Ouest
=t &2 ~ {Autorité Contractante)

»)
Copie © / . 7/
- ARMP [ !y ~4 / ' . )
- DR/MINMAPNW a4 . '.Q./'/.\-.('"\ -
- Présidents CIPM/ANWRA " ’, . Y G [l
ar I\mcmgc “\ .’" e . ‘r’.ﬁ o \3 ) "..‘l“‘!‘ ‘..'f

- Chrono/archive \. et
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GENERAL RULES OF THE INVITATION TO TENDER
A. GENERAL
Article 1: Scope of the tender
The Contracting Authority, The President of the North West Regional Assembly hereby launches an Open
National Tnvitation to Tender N* _ /ONIT/NWRA/ITB/2024 of _/__/2024 For the Construction of Modern
Maternity Blocks and out Patient Department in Some District Hospitals of the North West Region

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day™ means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
cthics during the award and exceution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a Public official during the award or execution of a Contract;

iiMls involved in “fraudulent manocuvres™ whoever deforms or distorts facts in order to influence the
award or execution of a Contract;

iii)  “Collusive practices” shall mean any form of agreement between two Or among sy cral
bidders (whether the Contracting Authority is aware or not) aimed at antificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

iv)  “Coercive practices™ shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of comruption or is involved in fraudulent manocuvres,
collusive or coercive practices for the award of this Contract.

312 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling. of conflicts of interest, insider trading. fraud, cormuption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought
against him

Article 4: Candidates are allowed to compete
4.1 I the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entreprencurs, subject to the following
provisions:

(3) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

14




i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
Contractors in more than one bid.

i) The Contracting Authority or Project Owner has financial interests in the capital in a way as 1o
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that itis
(i) legally and financially autonomous, (ii) managed according 10 commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
$.1 Building materials, the Contractor’s materials, supplics, equipment and services forming the
subject of this Contract must originate from countrics meeting the criteria of origin defined in the
Special Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the said building materials, materials, supplics, equipment and
services.

§.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the
goods are extracted. cultivated, produced, manufactured and from where the sen ices originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid: and

() provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to exccute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent tumovers,
(i) Access to a line of credit or availability of other financial resources:
(iii) Orders acquired and Contracts awarded:
(iv) Pending litigations;
(v) Availability of indispensable equipment.

62  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be fumnished by the group and that to be furnished by cach member
of the group:

(b) The bid and the Contract must be signed in a way that is binding on all members of the group:

(¢)The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the exccution of the Contract;
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(¢) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand. each undertaking is paid into its own
account by the Project Owner where it is joint co-C ontracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and exccution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of
the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised 1o visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents (o enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employces and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages. costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in anticle 19 of the General Regulations of the Invitation to Tender,

B. TENDER FILE

Article 8: Content of Tender File
81 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with anticle 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. $. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantitics and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Maodel bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-ofT advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

L S

Document N*. 10. Models 10 be used by bidders;
a. Model Contract;
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Document N°. 11. Justifications of preliminary studics; 1o be filled by the Project Owner or Delegated
Project Owner;

Document N°. 12, List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised 1o issue bonds for Public Contracts 1o be inscried by
the Contracting Authority.

87 The bidder must cxamine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Teader File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replics in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggricved in the Public Contracts award procedure may lodge a
complaint 10 the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts,

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior 1o the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum,

102 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the Invitation to Tender and must be communicated in writing or made
known hy a traceable means to all bidders who bought the Tender File.

103  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C PREPARATION OF BIDS

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the
bidder may be written in another language on condition that a precise translation into cither English or
French of the passages conceming the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.
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Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

2 Volume I: Administrative file
It includes:

i) all documents attesting that the bidder:
= has subscribed to all declarations provided for by the laws and regulations in force;
= paid all taxes, duties, contributions, fees or deductions of whatever nature;
= is not winding up or bankrupt;
= is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.,

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be fumished by bidders 10 justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Mecthodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends 10 put in place or use to exccute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copics of the administrative and technical documents relating to
the Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals,

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.




132 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates
offered in casc of award of more than one lot.

Article 14: Bid price
14.1  Except othcrwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

142 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
cither Option A or Option B below, the applicable option being that retained in the Special Regulations
of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entircly made in the national currency.
The amount of the bid. unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. Ihe bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary 1o cover the needs in foreign currencics,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special

Regulations. These rates shall be applicd for any payment within the framework of the Contract
5o that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and forcign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantitics and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade,
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencics and 1o justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable: to this end. a detailed statement of their needs in forcign currencies shall be
fummished by the bidder.

15.5 During the exccution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entreprencur in 8 way
as take account of any modification in the foreign currency needs within the context of the Contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as
not being in compliance,

162 Under exceptional circumstances, the Contracting Authority may scck the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or by
fax). The validity of the bid bond provided for in aticle 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days 10 the date of notification of the
Contract of the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full pant of his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain valid
for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations,

173  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention cach member of the associated grouping.

174 The bid bonds of bidders who are not retained shall be retuned within fifteen (13) days after
Publication of the award result.
17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and fumnished the required final bond.
17.6 The bid bond may be scized:
(a) ifthe bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General
Regulations;




ii) fails in his obligation to furnish the required final hond in application of anticle 38 of the General
Regulations:
iii) refuses to receive notification of the Administrative Order to commence exccution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

182 Except in the case mentioned in article 18(3) helow, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and fumish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been
evaluated as the Jowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take pant in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to fumish clarifications and answer any questions
which may be raised at this stage.

193 As much as possible, the bidder is requested to submit any question in a way as 10 reach the
Contracting Authority at lcast one week before the meeting. The Contracting Authority may not reply
to questions received 100 late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4) below,

194  The minutes of the meeting. including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately 1o everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.
Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL"™ In addition, the bidder shall submit the
number required in the General Regulations, bearing *COPY™. In case of discrepancy, the original shall
be considered as authentic.

202 The original and copies of the bid must be typed or written in indelible ink (photocopics shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
the bidder. in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All
the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled
by the signatory (ies) of the bid.



D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

1.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL™ and “COPY™, as the casc may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The extenal and intemal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TQ BE OPENED ONLY DURING THE BID-OPENING SESSION™ as specified
in the Special Regulations,

21.3 The intemal envelopes should equally carry the name and address of the bidder in a way as 1o enable
the Contracting Authority retum the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of anticle 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it. on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
comresponding replacement bid must be attached to the writien notification. As the case may be, the
envelopes must bear the inscription *WITHDRAWAL”. and “REPLACEMENT BID™ or
“MODIFICATION™.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
scaled. marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for
the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be retumed 10
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

"
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E. OPENING OF ENVELOPES AND EVALUATION OF BIDS

Article 25: Opening of envelopes and petitions

25.1 The regional Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal™ shall be opened and the contents announced 1o the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un opened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory 10 request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid™ are opened and announced to the hearing of everyone and the
new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone,
Lastly, the envelopes marked “modification™ shall be opened and their contents read to the hearing of
everyone with the commesponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification
and read 1o the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation,

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all
the participants at the end of the session,

256 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts. the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
passibly by the chairperson of the Tenders Board.

The Independent Observer attaches 1o his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
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been made Public, subject 1o the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract. if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder 1o give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of anticle 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph | above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

8.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper onder.

282 The Evaluation sub-commitice shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse 10 extemal elements of proof.

283 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitivencss of the other bidders who
presented bids that essentially complied with the Tender File.

284 Ifa bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

285 The Contracting Authority reserves the right to accept or reject any modification, divergence of
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in anticle 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File 1o correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:
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(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected. unless the
Evaluation sub-committee judges that it is a gross ermor of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected,

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(¢) where there is a difference between the price indicated in letters and in figures, the amount in letters
hall be considered authentic, unless the amount is linked o an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Ev aluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the Jowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be scized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations,

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of anticle 28 of the General
Regulations, shall be evaluated and compared by the Ev aluation sub-committee,

322 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in asccordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.

¢)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

N 1f need be, in accordance with the prov isions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultancously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulac featuring in the GAC and SAC applied during the
period of exccution of the Contract shall not be considered during the evaluation of bids.




32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices fumished by the bidder for any element or all the clements of the bill of quantitics
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award
34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
l compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

I 342  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by cvaluating this Contract with other lots 1o be awarded
l concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacitics
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 33: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or 1o declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained,
Article 36: Notification of award of the Contract
Before the expiry of the validity of the bids st in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate 1o any bidder or administration concemned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.



Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

18.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception
of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts,

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete exccution of the works.

392  The bond whose rate varies between 2 and § percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guaranice from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or scveral guarantec,

393  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in licu of the guaranice, proy ide a statutory lien or a bond issucd by a banking establishment or first rate

financial institution approved in accordance with the instruments in force,

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

References General
of the General
__regulations =4
Definition of works:
The Construction of Modemn mma«ummrmwhmo&m
Hospitals of the North West Region
! Name and address of the Contracting Authority: Ihe President of the North West

Regional Assembly

Reference of Invitation to Tender: N° JONITANWRA/ITBR024 of / 2024

rJ

Execution deadline: Four (04) Months per lot

Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the 2024
Public Investment Budget assigned to the North West Regional Assembly

4 List of pre-qualified candidate. Not applicable

5 Origin of building materials, equipment, and supplics: The materials will gencrally be

from natural sources in Cameroon of impornted.

6.1 Fy aluation criteria

The bids shall be evaluated according to the main critenia as follows:
C. Eliminatory criteria

~ Absence or non-conformity of an element in the administrative file non regularized within 48
hours after opening of bids

2. Exccution deadline higher than prescribed in the Tender File:

3. False declaration or falsified documents;

4. Absence or insufTicient bid bond;

5. A bid with the external envelope carrying a sign leading 1o the identification of the bidder,

6. Incomplete financial file;

7. Non respect of 78% of essential criteria;

8. Suspended by MINMAP for 2024,

9. Submission of insufTicient number of bids or the lake of the original copy of bids;

10. Average annual tumover of at least the tendering amount (Average annual tumover calculated

as total certified payments received for contracts in progress or completed. within the last five

(5) years (from 2019). This should be justified by copies of past contracts (completed or

ongoing). Final reception minutes for all completed contracts before 2023 and provisional

reception minutes for contracts completed in 2023 should be presented.

D. Essential criteria

1«

General presentation of the Tender Files;
Financial capacity;
References of the company in similar achicvements visa by the competent administrative
authority;
Quality of the personnel;
Technical organization of the works:
Safety measures on the site;
Logistics:
Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;
Special Technical Clauses initialed in all the pages, signed and dated at the last page:

10- Special Administrative Clauses completed and initialed in all the pages, signed and dated at the

last page.
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The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected 10 minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purcly positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the cssential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount. in conformity with the regulations of the Tender Documents and having satisfied 100% of the
climinatory criteria and at least 75% of the essential criteria. A bidder can bid for more than one lot but can
be awarded only one lot.

ARTICLE 6; Language of the bids:
The offer like any correspondence and all documents concemning the tender, exchanged between the

tenderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language on condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

7. PRESENTATION OF THE TENDER
The bids prepared in English or French and in seven (07) copies with one (01) original and six (00)
copics marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
) Financial Documents

7.1 External envelope,
Fach bidder shall scal these three (03) envelopes (A. B and C) in one common envelope on which
shall be written,

<<OPEN NATIONAL INVITATION TO TENDER
N JONIT/NWRA/NTBR024 OF _/ /2024 FOR THE CONSTRUCTION OF MODERN MATERNITY

BLOCKS AND OUT PATIENT DEPARTMENT IN SOME DISTRICT HOSPITALS OF THE NORTH WEST REGION

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™
N.B: The extermal envelope should not carry any mark or sign that can lead to the identification of the
bidder.

7.2 Internal envelopes

Three (03) intemnal envelopes must be sealed in an extermal envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copics certified by competent authoritics
not more than three months.

ADMINISTTRATIVE DOCUMENTS.

'DOCUMENT DESCRIFTION i

h‘O

Al Declaration of intention to tender stamped with the tarifl in force (written by the bidder) with a
: fiscal stamp.

A2 Centified Copy of the Business Registration, not more than three months old.

A3 Certificate of non-hankruptcy established by the Court of 15t instance or the Chamber

g Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)

—4

_—
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months.

' =
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry
in charge of Finance. (See list of approved banks on page 87 of this tender file)

AS Purchase receipt of Tender File issued by Public Treasury
A bid bond issued by a first rate-financial institution approved by the Ministry in charge of

Ad

AS Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
; Regulatory Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his

obligations vis a vis the Fund; the attestation valid within the given time.

A9 Tax compliance certificate or Clearance Certificate (Attestation de conformité fiscal) signed
by the chief of Centre of Taxes that the bidder has met all the statutory declarations in issues of
taxes in the current financial year; this certificate should be Jess than three months old.

A10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

All Plan and attestation of location of the Company signed by the bidder on honour

Al2 Power of attorney if necessary
All Group agreement where applicable
Ald Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last

page.
Special Administrative Clauses completed and initialed on all the pages, signed, dated and
stamped on the last page.

AlS

The absence or insufficient bid bond will result to the climination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

shall contain the following:

A. General presentation of bids D

« Presence OF all GOCUINEIS ... eeivsssessssessssnsssssnssssnsssenrsssssnnsaresssssss yes'no

- Table of content ... ..cooovvinnns Ty yesno

- Separators in colour apan from white.......ooooiiiiiiiiii AesNo

« Order prescribed respected....oovieiiininiiiiinninisiinesenne, yesno

« Clearness of the documents ... shaasis o Kiinkidisess yesno
TOTALL 6

B. The company references

References of the company in similar works for the past ten (10) years:

- 01 centified copy of similar contract visa and legalized by a competent administrative authority
equal or above 80 million FCFA ATI (1" and last pages) and PV of final reception for works yesno
realized before 2023 and provisional reception for works realized in 2023,

- 01 centified copy of similar contract visa and legalized by a competent administrative authority
equal to or more than 40 million CFA ATI (1* and last pages) and PV of final reception for works | Yewno
realized before 2023 and provisional reception for works realized in 2023,

- 01 centificd copy of similar contract visa and legalized by a competent administrative authority
below 40 million and above 30 million (1¥ and last pages) and PV of final reception for works | YSVno
realized before 2023 and provisional reception for works realized in 2023.

TOTAL 2 /3
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l» C. Equipment , ~
. Proof of ownership or hire of a domp truck ..o yesno
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ............ yes'no
- Proof of ownership of a vibrator in good operating condition ... yes'no
- Proof of ownership o hire of a concrete mixer of at least 0.5m’ volume ............ Yes/no
- Proof of ownership of masonry tool Kids .......ooooooviiiiinn.., A yes/'no
- Proof of ownership of electrical tool Kid ... yes/no
- Prof of ownership of carpentry tool Kids .................. yes/no
- Proof of ownership or hire of plumbing tool Kids ........oooovviiiinnias yes/no
- Proof of ownership or hire a driller for lot 5 only yes/no
TOTALY|
. Qualification of site personnel
- Organizational Chant of the enterprise...............o.... yes/no
- Organizational Chart of site with comments ............... - yes/no
Warks Director: Civil Engincer with at least 05 years of working experience
- Diploma of work Director cemtified........ouiiiiiiiiimionteeiiiiiitiiiiiiia yes'no
- Antestation of presentation of original diploma works director ...
- CV signed and dated by works Director................ yes/no
- Professional experience of works Director above five years............ yes/no
- Attestation of availability dully signed by the works director ............ yes/no
Site foreman: Semior Civil Enginecering technician with at least 05 years of working
_experience
- Centified copy of certificate of site foreman............ ..o, yes'no
- Attestation of presentation of original diploma of site foreman ......... ves'no
- CV signed and dated by site foreman. ..o yes/no
- Professional experience of site foreman above five years ... yesno
- Attestation of availability of site foreman ... yes/no
Chief builder: BAC in Civil Engincering with at least three years of working experience
- Centified copy of diploma of chief builder.................. yes/no
- Attestation of presentation of original diploma of Chief Builder ... yes/no
- CV signed and dated by Chief Builder .................... yes/no
- Attestation of availability of Chief Builder ......... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience
- Centified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter ... yes/no
- CV signed and dated by Chief Carpenter .............oooeeee yesno
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. Attestation of availability of Chicf Carpenter ......... Yes/no
Chief Flectrician: BAC in Electricity with at least three years of working experience
. Cenified copy of diploma of chief electrician ................ yes’no
. Attestation of presentation of original diploma of chief electrician ... yes/no
- CV signed and dated by chief electrician .....ooooeiveeeeieens yes'no
. Aftestation of availability of chicf electrician ......... Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience
. Cenified copy of diploma of chief plumber ................ yes/no
- Aftestation of presentation of original diploma of chief plumber.. yes/no
- CV signed and dated by chicf plumber ........ooocooeeee yes/no
- Aftestation of availability of chief plumber Yes/no
Chief painter: CAP/trade certificate in painting at least three years
. Centified copy of diploma of chicf painter ................ yes/no
- Aftestation of presentation of original diploma of chief pamter ... yesmo
- CV signed and dated by chicf plumber ..o yes'no
. Attestation of availability of chief plumber ... Yes/no
TOTAL4 | A1 |
E. The methodology of interyention and exccution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or dully authorised representative with pictures | yeging
. Detailed technical note on the organization and exccution of works... yes/no
- Coherence synchronized planning of exccution of works........ooooeeee yes/no
. Coherence of Individual Protection Plan (IPP) within the building site... yesno
. Coherence of the General Security and Safety Plan (GSSP) within the building site. .. yes/no
- Description of the socio - environment measures for site protection. ... yes'no
- Coherence in the methodology of execution of works ........oooeeeee yes/no
- Coherence in the organization of the SIS, ...oooivuieniiieiiniiieiiiieies yes/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on cach page, signed and dated on the last page yes/no
TOTAL4 | /M
F- Pre-financing
Attestation of credibility shall be at least 0% of the bid price........... o yes/no
TOTAL | /1
/60

TOTAL = TOTALI + TOTAL2+ TOTAL3+ TOTALAY TOTALS + TOTALS

I v
r
|

33




ENVELOPE C- FINANCIAL FILE

Tthe third internal envelope shall be labbled and shal contain the following documents:
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (I'TC)
4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Arnticle 19.2 of the RGAO conceming the other possible forms of bid
bond.

e The various parts of the same file must be separated with colour guides from as well in the original as
in the copics, so as to facilitate its examination

SUPPLY PRICE
ARTICLE 8: Currency of pavment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the first phase of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer, In the event of error between the prices in figures and letters, the latter will precede and be used as
a basis of calculation of the amount of the offer,

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed as of the table above.

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing
of the offers.
10.2 Final Bond

The final Bond is fixed at two percent (2%) maximum of the initial amount of the services envisaged
in the contract..

It could be replaced by a personal guarantee interdependent of a banking house approved by the
Ministry of Finances, following COBAC conditions,

It will have to be made up in twenty (20) days following the notification of the signature of the
Contract from a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten pereent (10% ) will be operated on amount including all taxes of the
Contract. The commesponding sum will be paid or the relcased guarantee, with the final acceptance of
work.
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ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the handover date of the
offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one

(01) original and six (06) copies. The bidder will present his document inside a scaled outer envelope being
the label:
<< OPEN NATIONAL INVITATION TO TENDER N° ___/ONIT/NWRA/TB/2024 OF __/_ /2024 FOR THE
CONSTRUCTION OF MODERN MATERNITY BLOCKS AND OUT PATIENT DEPARTMENT IN SOME DISTRICT
HOSPITALS OF THE NORTH WEST REGION

“TO BE OPENED ONLY DURING THE OPENING SESSION™
ARTICLE 13: Date and latest time of submission of bids
The offers will have to arrive under closed fold and seal latest __/__/2024 at 10:00am, by mail registered
with acknowledgement of delivery or by deposit against receipt to the following address: Scrvices of the
Dircctor of General Affairs at the North West Regional Assembly, North West (Tel N° 2 33 36 00 92).
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of The President of the North
West Regional Assembly on /72024 as from 11: 00am, by the Regional Tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose 1o the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest amount, essentially conforming to the regulations of the
Tender File, having satisficd 100% of all the climinatory criteria and at least 758% of the essential
criteria taken into account. (A Bidder can bid for more than one Lot but can be awarded only one Lot)

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the altemnative compared to his estimate of origin. In the absence of these last precise
details, any additional charge duc to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the following:
The President of the North West Regional Assembly or his representative (Chairman)
The Contract Engincer (Secretary)
The Contract Manager
The Regional Delegate MINMAP North-West or his representative;
The Commissioner of Health at the North West Regional Assembly (Observer)
The Director of the concern District Hospital (Observer)
The contractor

POQLOOeeD
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CHAPTER I: GENERAL

Article 13 Subject of Contract
The subject of this Contract shall be the Construction of Modern Maternity Blocks And Out Patient
Department in Some District Hospitals Of The North West Region

Article 2: Contract award procedure
This Contract is be awarded by Open National Invitation to Tender No JONTT/NWRA/ITR2024
of /12024

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

v The Contracting Authority shall be The President of the North West Regional Assembly; in this
respect he preserves the original documents relating to the contract and transmits copics to the Public
Contract Regulatory Agency.

v The Contract Manager shall be The Director of General Affairs at the North West Regional
Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of this
contract.

v The Contract Engineer shall be the Regional Delegate of MINTP for the North-West. He shall
validate the different crucial phases of work done, from the installation of the Contractor to the
Provisional Technical Reception.

v The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
exccution of this project

v The Divisional’Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social
Control and report 1o the President of the Regional Exccutive € ouncil, North West,

v The Contractor shall be [to be specified].

3.2 Secwrity
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment <hall be The President of the North West Regional
Assembly.
- The body or ofticial in charge of payment shall be The Regional Treasurer North West Regional
Assembly.
- The official competent to furnish information within the context of execution of this Contract shall be
The Director of General Affairs at the North West Regional A ssembly,
- The authority in charge of clearance shall be The Specialised Finance Controller of the North
West Regional Assembly.

3.3 Duties of the Control Mission, Project Manager (Not applicable)

3.3.1 Control Missions [to be specified/.

Article 4: Language, law and regulation applicable

1.1 The language to be used shall be [English and or French],

1.2 The Contractor shall be bound 1o observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of
the Contract, the possible dircct resulting costs shall be taken into account without gain or loss for cither

party.

Article §: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
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1) The tender or commitment letter:

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditioas (STC):

$) The panticular clements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

6: General instruments in force

This Contract shall be governed by the following general instruments:

1. Law No 2018011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management
of Public Finances in Cameroon;

Law No 2018012 of July 11, 2015 on the financial regime of the state and other public entities,

Law No 2019024 of December 24, 2019 on the General code of Regional and Local Authoritics,

Law No. 96/12 of $* August 1996 on the management of the environment;

Law N* 2023019 of 19/DEC/2023 instituting the 2024 Financnial Law of the Republic of Cameroon

Law No. 2019024 of December, 2019 on the General Code of Decentralized Territorial Communities.

Decree No. 20137159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public

Finances

Law No 2016017 of 14 December 2016 instituting the Mining Code;

Decree No. 20187366 of 20™ June 2018 to institute the Public Contracts Code and its texts of application;

0. Decree No. 2018/4992PM of 21 June, 2018 putting in place the General Rules regulating the maturation of

Public Investment projects;

11. Decree No. 20207375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13, Decree No. 2001/048 of 23" February 2001 relating 10 the Setting up, Organization and Functioning of the
Public Contracts Regulatory Agency

14, Decree No. 2003651PM of 16 April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts;

15. Decree No. 2012075 of 8% March 2012 to organise the Ministry in charge of Public Contracts;

16. Order No 212AMINMAP of September 28, 2021 organizing the operation of internal structures for the
administrative management of Public contracts;

17. Order No. 000007'MINMAP of 01 January..... laying down the procedures for awarding and exccuting
framework agreements

18, Order No. 168’ A/MINMAP of August 11, 2021 sctting the terms and conditions for the award and execution
of design-build contracts

19. Circular Letter No. 000010 LCMINMAP CAB of 22 September 2020, the clanfying the payment documents
of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public

O e e
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Procurement

20. Order No. 001/CABPR of 19* Junc 2012 relating 1o the Award and Control of Execution of Public Contracts;

21. Letter No 00006 LCPRMINMAP/CAB of 17 August. 2021 clarifying the control of public procurement and
specifying the procedures for its exercise 10 project owners and delegated project owners circular.

33 Circular No. 000026 C/MINF1 of 29* December, 2023 on instructions relating to the exccution of finance
laws. the monitoring and control of the execution of the budget of the state and other public entities, for the
2024 financial year;

23. Circular No. 0001/PRMINMAP.CAB of 25 April, 2022 relating to the application of the Public Procurement
Code

24, The MINCOMMERCE Decree setting the Price List
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. Order No 402AMINMAP.CAP of 21 October 2019 setting the nature and threshold of markets reserved for

craftsmen, mall and medium-sized enterprises, grassroots communities and civil society organisations, and the
modalities of their application;

_ Circular letter No. 00000002LC/MINMAP.CAB of 12 May 2022 relating 1o the continuity of the public

procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members of
a commission public procurement in accordance with the provision of articles 195 of the code of public
contracts.

27. Unified Technical Documents (DTU) for building works;
28,
29

Applicable standards;
. Other instruments specific to the domain concerned with the Contract,

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Contract shall be sent to

the following address:
a) In the casc where the contractor is the addressed: beyond the time-limit of 15 days fixed in Article 6

(1) of the GAC to make his domicile known to the Contract Manager and immediately afier
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b) In case where the Contracting Authority is the addressee: comrespondences shall be addressed to:

The President of the North West Regional Assembly with copies addressed to the Contract Manager,
the Engincer and the Regional Delegation of Public Contract North West,

7.2 The contractor shall address all written notifications or correspondences 1o the Engineer with a copy

to the Contract Manager and the Regional Delegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

83

84

85

The Administrative Order to start exccution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Regional Delegation of Public Contract North West, the Contract Engineer and the Paying Body,
where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective,
the amount and exccution deadline shall be signed by Contracting Authonity and notified by the
Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional
Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have an
incidence on the amount,

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified 1o the Contractor by the
Contract Engincer or Project Manager (where applicable) with a copy to the Contracting Authority,
the Regional Delegation of Public Contract North West and Contract Manager,

Administrative Orders serving as wamnings shall be signed by the Contracting Authority and notificd
to the Contractor by the Contract Engincer with a copy to the Contract Manager, the Regional
Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public
Contract North West.
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8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related 1o normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engincer and notified to the Contractor by the Contract
Engincer.

8.7  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of exccuting the Administrative Orders
received.

88  Concerning Administrative Order signed by the Contracting Authority and notified by the Contract
Manager, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Contract Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Contract Manager, take over from him and carry
out the said notification,

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 This Contract has only one phase for 2023 financial year. At the end of phase one, the Project Owner
shall carry out the acceptance of the works and issue an attestation of proper exccution to the
Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made on the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the personnel replaced shall be a member of staff
of equal competence (qualifications and experiences).

102 In any case, the lists of supervisory stafl to be used shall be subject to the approval of the Project
Owner in the days following natification of the Administrative Order to start execution. The contract
Manager has £ (five) days 1o notify his opinion in writing with a copy sent to the Contract Engineer.
Beyond this time-limit, the stafl list shall be considered as approved.

103 Any unilateral modification on the supervisory staff made in the technical bid prior 1o and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.

CHAPTER I1: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be sct at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be retumed or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issucd by the Contracting Authority upon request by the
Contractor,

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.
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The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor,

11.3 Guarantee of start-off advance

The contractor may be granted a start ofl amount of 20% of the contract amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates) is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( JCFAF

«  Amount of VAT: ( JCFAF,

- Amount of TSR and’or CFAF

- Net 1o be paid= EVAT-TSR and’or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the __bhank,

b. For payments in foreign currencies (amount in figures and letiers exclusive of taxes) by credit 1o
account N, opened in the name of the Contractor in _~~ bank,

Article 14: Price variation (Article 20 of GAC)
29.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the Contractual time-limit, except in the case of price
reductions.

29.2 Price updating modalities (Not applicable)

Article 13: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulac (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract and
its additional clauses, where applicable,

17.2 In the case where the Contractor were invited to exccute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:
- The quantities considered shall be the hours used or the quantitics of building materials and
materials used that was the subject of joint job cost sheets;
= The remuncrations and salaries effectively paid to local labour shall be increased by forty percent
(40 %5) to take account of social benefits;
- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of

prices:



- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling:
The amount for senvices thus calculated. including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforescen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies /.
19.2  No sccurity shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-ofT advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a financial establishment governed by Camcroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according 10 the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches cighty (80) percent of the amount of the Contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-ofl advance or advance for supplics must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26,27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of cach month, the Contractor and the Project Manager shall joimly establish a joh cost
sheet which summarises and fives the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (5™) of the month following the month of the services, the Contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes). according to the agreed model and establishing
the total amount of the sums to which he may lay claim as a result of the execution of the Contract since the
start of the Contract.
Only the detailed account exclusive of VAT shall be paid 1o the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-2.2 or 5.5% paid directly into the account of the Contractor;

« 2.2 0r 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried out
Payment on account may be spread over the duration of the execution of the Contract according lo technical
execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement to payment,

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the
Sth of the month following the works executed
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The Engincer shall within a time-limit of seven (7) days forward the approved partial invoices to the ( “hief of
Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlement 1o payment on account and transmit same to the competent
accounting officer,

21.3 Detailed account of start-off account (specify ).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
20187366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount sct for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30™ day beyond the Contractual time-limit:

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxcs per calendar
day beyond the 30™ day.

23.2The cumulated amounts of penaltics for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes,

B. Specific penalties

23 3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penaltics for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial Contract
amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the
Contractual time-limit;

- Late submission of the draft exccution schedule if the lateness is caused by the Contractor shall be
one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30th day beyond the Contractual time-limit;

Article 24: Payment in case of 2 group of enterprises (article 33 of the GAC)

1. In the casc of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be,
2. Indicate the method of payment of sub-Contractors, where need be,

Article 25: Final detailed account (article 34 of the GAC)

25.1  After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works exccuted and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

252  The Contract Engineer has up to thirty (30) dayy to notify the corrected and approved drafi 1o the
Project owner.

253 The Contractor has up to thirty (30) days to return the corrected and approved final detailed occount
to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thinty (30) days to establish the general
detailed account and forward 1o the Contractor afier final acceptance.
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At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer
draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two partics, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:
. Taxes and dues relating 1o industrial and commercial profits, including the 1AR which is a deduction on
company 1axes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached 10 the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs dutics, VAT, computer tax);
o Council ducs and taxes:
o Dues and taxes relating to the extraction of building materials and water.

These clements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable regulations.

CHAPTER 111: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(¢f. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access 10 sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission,

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the exccution of the works forming the subject of this Contract shall be Four (04)

Months,
312 This time-limit shall run from the date of notification of the Administrative Order 10 commence

exccution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copics at the beginning of cach,
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Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitied by the Contract Engineer,
The Project Owner shall make available the site and access ways 1o the Contractor at the appropriate time as

the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMAT insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
151 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifieen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copics for the approval of project owner
after the endorsement of the Contact Engincer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the
clectricity network pegging map at scale 172500,

This programme shall be exclusively presented according to the furnished models.
Two (2) copics of these documents will be returned to him within a deadline of fificen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION™;

- Or the indication of their rejection including the reasons for the said rejection.
The Contractor has cight (8) days to present a new drafl. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile. works executed before the approval of the progmmme shall neither be ascertained nor paid for
The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution, However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall retum the execution schedule accompanied by rescrvations to be lifted within fiftcen (15)
days of the date of reception.

3) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

b) The Contractor shall indicate in this schedule the equipment and methods which he intends 10 usc as
well as the personnel he intends to employ.

¢) The approval granted by the Contract Engincer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both
towards third parties and the respect of clauses of the Contract.

35.2 Exccution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his observations.
The Contractor then has a deadline of (04) four dayx to present a new file including the said observations.
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353  In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article S0 of the GAC)

36.1 Signboards at the beginning and end of cach scction must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order 1o commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5¢m at 1.20m above the
ground level. The Contract Engincer shall put at the Contractors” disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itincrary: [To be specified
in accordance with article 30(2) of the GAC).

36,3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 84 of the GAC)
The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and
its additional clauses

Article 39: Site laboratory and trials (article 85 of GAC)

39.1 Indicate if necessary the modalitics for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

392 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article $6 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engincer, where
need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)

CHAPTER IV : ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

7 Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexccuted task envisaged in the present contract.

» Findings relative to the completion of the work

# Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the ficld, signed by the following.
- Contract Engincer;

- RDAMINMAP/NW (Observer),

- Contract Manager

- The Commissioner of Health at the North West Regional Assembly (Observer)

- The Director of the concern District Hospital (Observer)

- Contractor.
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During this pre-reception, the Engineer shall eventually specify the reserves o be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the Contract Manager.

4.2  Acceptance
The acceptance commission shall comprise:

1-  The President of the North West Regional Assembly or his FEPIESEMAtiVE Lovieuiimnmnnnasse (Chairman)
2. The Contract Lngmcu"“ (Secrctary)
3. The Contract Manager of RS FEPICSEMMALIVE. c.oouvessommmmmsssasssssssssssssmmmssssssmammrmscssssesssss (Member)

4-  The Commissioner for Health and Social Development NWRA Lo (Observer)
5. The Stores Accountant of North West Regional ASSEMbIY ..ccmesismmesmssssssmssessssmsmmrrsssssiss (Member)

6-  The RD MINMAP/NW or his PEPIOSENIAIVE. . ovvecssassssanessssnsansssesssssanransmmsssmmassassass (Observer)
7. The Dircctor of the concern District HOSPIAY 1ooiveresensraassssrsssassensssnnessassansssasnnsnsssss (Observer)
8- The Contractor or his Representativ o e eeessssreesssusbratase et PO ST SR AR e Sa SRR S 44 (Observer)

The commission shall examine the report of the pre-acceptance including a video from the Contractor
showing the stages of works executed. This shall proceed with the acceptance. An acceptance repor
(process - verbal) of the works shall be prepared by the Contract Engincer and signed by all the commission
members.

ARTICLE 43: DOCUMENIS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall fumish within one (1) month after completion of the works five (5) copies of all
working documents and drawings as exccuted, especially those relevant 1o the exploitation and maintenance
of the works.

432 A penalty of 30% of the guarantee retention <hall be retained in the event where the contractor fails
10 comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the prov isional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the guarantee.

The procedure for final acceptance <hall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 20187366 of 20 Junc 2018 and equally under
the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

. Delay of more than fiftcen (15) calendar days in the exccution of an Administrative Order or

unjustificd stoppage of more than seven (7) calendar days:

. Delay in work resulting in penalties of more than 10 % of the amount of the works;

. Refusal to repeat poorly exccuted works;

- Default by the Contractor;

. Persistent non-payment for services.

Article 47: Case of force majeure (article 78 of the GAC)
If the Contractor were 1o raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:
- Rainfall: 200 millimetres in 24 hours;
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- Wind 40 metres per second,
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and fumished to the
Contract Manager.

Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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1 - GENERALITIES

These present special technical specifications concern the Construction of Modern Maternity Blocks and out
Patient Department in Some District Hospitals of The North West Region

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by the
project Manager provided by the project owner,

Through the project Manager, the contractor shall fumish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in local
materials shall enclose the whole work site 1o avoid trespassing

The contractor shall be responsible for the protection of the structures before final reception. He shall be
cqually responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the
contractor,

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with
a scale rule from the plans. The contractor shall check inside the possibility of translating the dimensions on
plans 1o the structure before work begins. He shall refer 1o the project Manager in case of any doubt. He
shall not on his'her own modify anything on the structure and shall scek the approval of the project Manager
of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at hisher cost
without maodification of the contract amount. The owner of the project shall have the right 10 the final choice
in case of any modification.

2« PREPARATORY WORKS -SETTING OUT

These works concern the demolition of any existing structure on the site and the evacuation of the rubbles 1o
the public discharge, the clearing and levelling of the site where necessary,

The contractor shall satisfy himself as to the accurscy in line, level and dimension of the hasic survey
information provided by the employer. He shall set out the works from all the employer benchmarks
indicated in the drawings. The setting out will be in respect to the technical plans. The setting out profile
boards will be at least 1, 20 m from the axes of the external wall; this is to facilitate trenching and other
carthworks, and good circulation. The commencement of excavation will not be accepted by the project
Manager without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing capacity.
Where there is black vegetable soil or soil with low bearing capacity at the bottom of the trench, the
contractor shall continue excavation up to a depth as will be approved by the project Manager. The
excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench
without the acceptance of the project Manager.

The descriptive note completes or confirms the indications on the exccution plans. In the case of
contradictions between the plans and the descriptive note, the project team shall be contacted for
examination, claboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in
accordance with the plans and according to technical norms for the construction of buildings.

J-FOUNDATION

3-1 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

The excavation of foundation for structures and any associated drainage works shall be kept to the
minimum, The sides of the exaction shall be properly timbered or sheet piled, shored and strutted as
necessary to prevent subsidence or slipping of the surrounding soil.
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All excavated surfaces, in material other than hard material, on which foundations for structures are 1o be
placed shall be compacted to 105% MDD (AASHTO T99) immediately before foundations are constructed.
Excavated surfaces in hard material shall be further excavated 1o achieve a minimum thickness of S0mm of
blinding concrete.

Surplus excavation material shall be taken to spoil areas or may be used in adjacent carthworks if considered
suitable by the enginecr.

1.1-2 BACKFILLING OF EXCAVATIONS AND FILLING FOR STRUCTURES
Filling and backing filling operations around structures or in trenches or excavations and loading of
structures shall not commence without the approval of the control Engincer,

The sequence of filling and backfilling behind and around a structure and the maximum difference in height
at any time between fill levels shall be as directed by the Engineer.

All filling and backfilling shall be with sclected materials approved by the Engincer, brought up in
horizontal layers not exceeding 150mm compaction thickness. Each layer shall be thoroughly mixed,
watered or dried as necessary, and compacted to a maximum Dry density of 105% MDD (AASHTO 199).

Timbering and sheeting left in for purpose of supporting the excavation shall be cased up 150 mm at a time
in step with the backfill layer. Where instructed by the Engineer, timbering or shecting shall be left in place.

3.2 Elevation of foundation walls

The elevation of foundation walls will be in agglomerated frog fill blocks of 20 x 20 x 40cm with a good
crushing resistance. The mixing for block moulding should give at most 18 blocks per bag of cement. They
should be kept st at a minimum strength at 28 days (in Mpa) before laying on the walls.

3.3 Floor slabs on hard-core

Floor slabs on hard core shall consist of reinforced concrete clements mesh of rods 6mm 350kg/m3 and of
thickness 8cm. The slab shall be isolated from the structural frame and the ground beams by a dry joint. The
platform shall be of carefully selected material and shall be compacted to at least 95% of the optimum dry
density at Modified Proctor. Prior to levelling and compacting. the platform shall be purged of all poor
quality material and/or soil that have deteriorated as a result of movement of equipment and rin action,
Purged soil shall be replaced by lateritic material,

4 - ELEVATION WORKS

4-1 Concrete blocks

The clevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a good crushing
resistance. The mixing for block moulding should give at most 32 blocks per bag of cement. They should be
kept set for at least 28 days before laying on the clevation walls.

The reinforced concrete pillars of section 15 x 15 and 1S x 30 at 350 kg/m3 will be cast as one raises the
agglomerated hollow blocks walls and this is to permit a good adhesion, The characteristic strength of
concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be 5, 00 m of
span or as on plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be levelled to + 220 m
above the level of the finished foundation,

The average height under the ceiling is 3.00m.

A chaining beam of 15 x 20 cm in reinforced congrete at 350 kg/m’ will be laid above the finished level of
the agglomerated hollow blocks walls with fixing plates so as to receive the wooden roof truss.

4-2 Reinforcement steel

Hot-rolled bars for the reinforcement of concrete shall comply with BS 4449 or shall be of deformed bars
EF40 for both main and secondary reinforcements. Cold-worked steel bars for the reinforcement of concrete
shall comply with BS 4483, The clasticity limit for high yield steel shall be 400 Mpa.
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TABLE 1 : REINFORCEMENT SCHEDULE.

SIZES TRODS [RODS [STIRRUP

'Q S — . . » -
N STRUCTURE  'Nex |4 Torsg_| Spacings | POSAGE | TYPE

I | Footings } 6 1I2mm | 6mm 20em 400kg'm’ | Fe-E-200

2 | Damp proof course | 4 10mm | 6mm | 20cm 400kg'm’ | Fe-E-400

3 | Lintel (15x20) 4 [8mm_ |[6mm | 20cm 3S0kg/m’ | Fe-E-400

4_| Veranda Pillars .4 [ 10mm_|6mm | 20cm 350kg/m’ | Fe-E-400

S | Wall pillars 15x15 4 10mm | 6mm 20cm 3S0kg/m’ | Fe-E-400

6 | Wall plate 15x20 4 |8mm | 6mm__ | 20cm 350kg'm’ | Fe-E-400

Beams 20x2
7 | Veaoe 20204 | iomm |6mm | 20em 350kg/m’ | Fe-E-400

TABLE 2: CONCRETE CLASSES AND STRENGTHS

CEMENT MINIMUM STRENGTH AT
INTENDED USE il ) 28 DAYS (in Mpa)
Nature Dosage Compression Tensile
| kg'm3
B1 Blinding concrete | CPJ 35 150 |
B2 Buried structures | CPJ 3§ 350 2 1.8
B3 Normal structure Elevation - CPJ 35 350 | 22 1.8
B4 Eventually pre-stressconcrete | CPJI3S [ 400 1 30 29
BS Slope executions Finishes - CPJ 35 300 |
TABLE 3: CLASSES OF MORTAR
| Binder Sand
INTENDED USE | Designation Dosage | Gain size Dosage
| kg/'m3
I Bedding mortar CPJ 35 150 0,082.5 10001
XHA 200
2 Bonding mortar CPJ 3§ 350 0,082.5 1 0001
3 Cement plaster CPJ 35 400 0,082.5 1 000 1
4 Lime cement plaster CPJ 35 200 0,0872.5 10001
XHA 200
S Cement screed CPJ 35 450 0.0872.5 1 000 1

4-3 FORMWORK FOR CONCRETE
Definitions

¢ Formwork mceans the surface against which concrete is placed to form a face, together with all the

immediate supports 1o retain it in position while concrete is placed.

¢ False work means the structural elements supporting both the formwork and the concrete until the concrete

becomes self-supporting.

¢ A form face is one, which has been cast against formwork.
¢ An exposed face is one, which remains visible after construction has been completed.

4-3-1 Removal of Formwork

Formworks shall be carefully removed without shock or disturbance to the concrete. No concrete shall be
removed until the concrete has gained strength to withstand safely any stresses to which it may thereby be

subjected.




The minimum periods which shall elapse between completion of placing and removal of forms are given in
the table 4 and apply 1o ambient temperatures higher than 10°C. At lower temperatures if cement other than
ordinary Portland are involved, the Engincer may instruct difTerent periods.

TABLE 4: MIMIMUM PERIODS FOR FORMWORK REMOVAL

Position of Formwork Minimum period for ambient | Streagth to be
temperatures over 10°C Attained

Vertical or near vertical faces of mass concrete . 24 hours 0.2C

Beam sides, columns and walls 2davs -

Vertical o near faces of reinforced walls, beams and unloaded | 48 hours 03C

columns

Beams soffits (props left under) 7 davs .

Underside of arches beams and slabs (formwork only, props | 4 days 04

left under)

Suppart to underside of arches, beams and slabs 14 davs .

Floor slabs with frequently encountered spans 15 days .

Floor slabs and beams with wide spans expected 1o recehve -

imposed loads immediately after removal of formwork 28 days

4-3-1 Upper Floor Slabs

Upper floor slabs shall consist of hollow sand Crete blocks supported by reinforced concrete ribs and with a
reinforced concrete compression zone. However, where it is explicitly prescribed or if otherwise indicated
by structural considerations, the floor slabs or portions thercof shall be exccuted as solid slabs. In such cases,
the solid slab shall be exccuted with B3 type concrete using C2 formwork, and taking all necessary measures
10 ensure provision of passages for various pipes and vertical tunnels as may be required, as well as the
incorporation of various items,

4-3-2 Staircases

Staircases shall be constructed with type B3 reinforced concrete using type C3 formwork, in accordance
with the shapes and dimensions indicated on plans, They shall comprise of stairs on reinforced platform,
landings and half-landings in solid slab. They shall be housed or semi-housed as indicated by the plans.

4-4 PLASTERING

4-4-1 Plastering with Cement Mortar

N° 3 cement mortar plaster shall be applied on block work as may be required on reinforced concrete surface
after raking.

The plastering operation shall involve cleaning of the support surface, application of spatter-dash for
adherence, a preliminary coat and a finishing coat of plaster with a minimum overall thickness of 15mm.

The operation must be carried out manually and the use of any mechanical or pneumatic devises is strictly
forbidden. Plastered finishes on form worked concrete shall comprise an open joint. The plastering shall be
perfectly aligned and smooth-finished, with angles perfectly recti-linear.

4-5 RAINWATER DRAINAGE

4-5-1 Rainwater Gutters

The gutters shall be constructed with B2 concrete using C1 formwork. They shall be cither prefabricated or
cast in-situ; their internal dimensions shall be 50 x 50 cm and minimum wall thickness of 10cm.

4-5 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul
matter. The unit is the drained from time to time when it is full. The volume shall be determined on the basis
of working design calculations for cach individual case.

S~ ROOF TRUSS AND COVERING

£-1 Timber roof structural frame
General Description
The works described in this section involve the construction of timber roof structure (including trusses and
purlins) in hardwood.
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- Trusses of hardwood agreed by the Project Manager shall compose of single frame rafters of Sem
x15cm and spaced at 1.50m interval. These treated with xylamom rafiers will be solidly attached to the wall
plate with the help of standby beam iron rods also spaced at 1.30m spacing: i.e.: eucalyptus, mahogany,
iroko ete,

- Purlins- shall consist of § x 8 cm timbers. All structural timber shall be treated with carbonyl or
xylamon. The timber for the roof work will be of good quality. w ith the straight grain and free of any defect

4. 2 Roof Covering

The nature of the roof cover envisaged within the framework of the present project shall be 5/10 curved
shape gauge enameled aluminum roofing sheets (colour to be chosen by the contract engineer) of ample
length. The sheets shall be fixed onto the purlins using screw nails equipped with aluminum caps and
bituminous rubbers gaskets.

-Facial board shall be 40cm wide and of high rib aluminum sheets (t6lc BAC) of $/10 mm thickness.

-Ceiling- Ceiling will be made of 4mm thick (red plywood on both sides). Fastened on noggins of
6cm thick or 5x5 and treated with carbonyl. The spaces for ceiling joist panel will be 60x120cm in size.
Eaves shall be equipped with wire mesh ventilation holes and for external ceiling. light metal sheet (TOLE
LISSE) shall be used at the caves

6 - JOINERY AND METAL WORKS

6-1 Scope

The work under this heading includes generally all interior wood finish, such as doors and frames, transom,
hase, skirting board, cupboards, cases, cabinets, lockers, shelving. fittings for special rooms, etc.., and all
external wood finish as required by the drawings and specifications.

6-1-1Doors Frame

Provided, unless otherwise specified in the details drawings, 18 x Scm rebated frames or linings to all doors
and fix to walls with four galvanized or wrought iron building in-lugs screwed to back of frame and built
into joints of block work.

Fix feet of all doorframes with lem x15cm mild steel rod doweled into frame and floor or all doors, factory
manufactured, delivered 10 site with door hinged on and closed into the frame will be mounted with faces
flushed with the finished plastered surface on the walls to take architraves.

6-1-2 Shelving

Provide 2.5¢cm hardwood shelving to cupboard alcoves as indicated where applicable on drawings fixed on
Sem x 2.5cm framed gallon brackets. All shelving shall be fitted 2.5¢m clear of wall face with frames and
shutters.

6-1-3 Mctal Doors

All doors will be made of wrought iron double metal fitted on metallic frame anchored in the wall with angle
3Smm metal of Size; 2.20m x 0.97m. Angle bar 3Smm for metallic doors and for window frames and
shutters. Moreover, all windows shall have fitted and fixture or solid metal protectors inside.

6-2 EXTERIOR HARDWOOD ENTRANCE DOORS

Furnish and set all wood entrance doors indicated on the drawings. The doors shall be made out of handwood
found in Cameroon. (Mahogany, lroko etc.) all of selected grade.

Rails, stiles and panels shall be solid. The doors shall be primed with one coat of pure white lead linsced oil
paint before delivery except otherwise decided by the contract Engincer. The contractor reserves the right to
take apart one door for examining the materials and method of construction.



Panels of exterior entrance doors shall be of the floating type, constructed on built-up cross of narrow strips
of thickness required by the details. of Mahogany or hardwood timber with grain reserved in alterate trips,
glued together under machine pressure. All glue used in the construction of these exterior doors shall of
phenolic resin type capable of resisting any tests demanded by the Engineer. All surfaces of door shall be
properly sanded and prime with one coat of pure white lead and linsced oil paint before delivery. When
delivered at the building the doors shall be once fitted to the openings and all edges sealed with a heavy coat
of approved paint by the Engineer except otherwise decided.

6-3 INTERIOR DOORS, TRIM, ETC...
Fumish and set all wood doors, transoms, amps, bars, trim, plinths, partitions, etc.., as indicated on the
details and scale drawings.

Stiles and rails shall be blind-tenoned, wedged and glued together. Panels shall be tongued and grooved into
stiles and rails, and glued together under machine pressure. Interior flush wood doors may be assembled
with highly water-resistance glue and 2em hardwood spiral dowel, five inches long. or with mortise and
tenons with blind wedges.

6-4 WINDOWS
All windows shall be of glass and frame with aluminum vitreous enamel, in accordance with details working
drawings. Unless otherwise indicated.

7« PLUMBING - SANITARY
7-1 GENERAL
This section relates to all plumbing installations located within the building.

7-1-2 DEFINITION OF WORKS

THE WORKS INVOLVE:

¢Construction of network for evacuation of foul waste, waste water and rain water from the building.
#Supply, installation and connection of sanitary equipment, including related pipe-work for the building.
The contractor for plumbing works shall execute all buried portions of the works as shall be necessary for
the proper functioning of the structure, with the exception of those aspects of works that are attributed to the
section in charge of site works.

Pipes Diameters for Connection and Discharge Rates for Various Sanitary Installations

WC English type D10/12 ol'min

Wash hand basin D1214 12Umin

Shower D14/16 15Umin

Urinary DI1214 61'min

Sink DI1214 12Umin

Pipes Diameters for Connection and Flow Rates for Various Sanitary Installations
Shower D 40 30 Umin

Wash hand basin D32 45 Umin

Sink D 40 30 Umin

WC D 100 90 /min

7.2 RAINWATER - WASTEWATER AND FOUL WATER DRAINAGE

7-2-1 GENERAL

The pipes works shall consist of rigid evacuation series PVC tubes of appropriate diameter, including all
necessary accessories for placing, assembling, connection, etc. Waste water and foul water shall be
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evacuated scparately. The networks shall transport their loads by gravity right up to the external inspection
chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated. including water from floor
drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at each change in flow direction, and if possible, at each single point.

Rainwater Drainage Network

In general, the assignment of the present section stans from the point of rainwater in roof gutters installed
by the section responsible for roof cover and on temaces constructed by the section for waterproofing.
Rainwater collected in the roof gutters is spilled on to the terraces or evacuated through PVC down-pipes of
appropriate diameter, right down to the inspection chambers at the foot of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of appropriate
diameter for evacuation of waste water and foul water,

Floor Drains

Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, casily
removable for purposes of cleaning. They shall be properly fitted into the floor finish in order 10 avoid
standing water or accumulation of dint.

7-2-2 Foul Water Chambers

These chambers shall be constructed with B2 concrete using C1 formwork. They shall be cither
prefabricated or cast in-situ: their internal dimensions shall be 40x30 cm.

7-2-3 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul
matter. The unit is then drained from time to time when it is full. The volume shall be determined on the
basis of working design calculations for each individual case.

8- ELECTRICAL INSTALLATION
S-1DESCRIPTION OF STRUCTURES
8-1-1 GENERAL
The works described in this chapter involve the supply and full development of all materials necessary for
the putting in place of electrical installations for the building.
8-1-2 SCOPE OF WORK
The works shall generally comprise of the following:

- Supply, transportation and installation of equipment

- Main distribution box

- Low voltage horizontal distribution boards

- All wiring for special connections

- All conduits and cable carmiers Normal lighting of all spaces

- Sccurity lighting

- Small light fittings, sockets, switches

- Earthed socket and interconnection networks
The present works description is in no way restrictive, and the contractor shall supply all materials and
execute all works within his professional domain that may be necessary for the complete execution of the
structure.
The interior facilities (sheaths VGV cables, TH etc...) will be exccuted according to the norms and the rules
conceming electrical installations at the time of the oversite concrete or as the agglomerated hollow blocks
walls are being raised. Any necessary branching from Enco network should respect the regulation in force.
Accessorics and luminous clements (sockets, switches etc...) will be of good quality. The set of facilities
will be joined 1o a general carth hold.

9- RENDERING (PLASTERING) AND COATINGS
9.1 Plastering with Cement Mortar
N* 3 cement mortar plaster shall be applicd on block work as may be required on reinforced concrete surface
after raking.
58




The plastering operation shall involve cleaning of the support surface, application of spatter-dash for
adherence, a preliminary coat and a finish coat of plaster with a minimum overall thickness of 15cm. the
operation must be carried out manually and the use of any mechanical or pncumatic devises is strictly
forbidden. Plastered finishes on form worked concrete shall comprise an open joint. The plastering shall be
perfectly aligned and smooth-finished, with angles perfectly recti-linear.
9-1-1 Concrete surface finishes
Two types of concrete surface finishes are specified:

A- Brute concrete surfaces

For this type. the works shall be carried out as follows: Prepare and refill voids, make good all defects
on angles, joints, etc..

B- Painted concrete surfaces:

For this type of concrete surface, the following works shall be carried out: Prepare and refill voids, make
good surface defeats as appropriate with TECHNICOAT approved products, including all preparatory
works prescribed for concrete surfaces 1o be painted.

9.1-2 Blinding Courses and Lintels

Make good binding courses, and lintels, window and door sills including verification of levels, and surface
preparation to ensure proper adherence of plastering with mortar type

3.

9-2 SCREEDS, BUBBING UP, BASES AND WORKTOPS

9.2-1 Screeds and dubbing

They shall be exccuted with mortar type n® § in conformity with thickness specified on architectural and
structural drawings. In general, these screeds will be smooth finished: they shall be pattern-finished in arcas
where they constitute final floor finishing.

§-2-2 Bases and Worktops in Concrete:

Dosed at 350kg/m3 comprising formwork and reinforcement, with thickness as indicated on plans.

10- PAINTING

10-1 scope

The work under this section shall include the fumishing of all material and labour to complete all interior
and exterior painting as hereinafier specified for the building.

The contractor shall be required to finish all interior and exterior painting in accordance with the vanous
colours sclected by the project owner for the various rooms, corridors and all other locations throughout the
building in accordance with a colour schedule.

10-2 EXTERIOR WOODWORK AND METALWORK

10-2-1 Exterior Woodwork

Sash and doors including frames shall be painted in two coats of the specified il paint in addition 1o the
shop coat. Exposed surfaces of steel lintels shall be painted with the windows.

All other exterior woodwork not otherwise specified, shall be primed with a heavy coat of lead and oil paint
on all sides and edges before erection, and painting with two coats of the specified finish paint.

10-2-2 Exterior Metal Work

Prior to finishing with the desired type of protective and decorative coating. all metal surfaces must be
properly clean and prime with a rust inhibiting primer. The surface should be free of dust, scale, grease, oil,
wax or other contaminant that impair the adhesion of the primer.

Paint all surfaces of exterior structural metal work with red lead pigment or other suitable paint. All steel
lintels in exterior walls (not connected by hangers, bolts, or otherwise to the structural steel work shall be
painted in a field coat of red oxide before erection.

In addition to the shop coat of miscellancous and omamental ironwork all exposed exterior miscellancous

omamental iron work shall be given two coats of zinc dust pigment or other suitable finish paints to be
decided by the control Engineer. This shall also apply to all exterior lintels fumished under structural steel.
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Galvanised iron railings and wirework shall be given one coat of approved galvanised iron primer and one
coat of lead, zinc and titanium paint or aluminium as will be appropriate,

All exterior mild steel metal windows and doors, afier being erected shall receive two coats of zine dust
pigment or other suitable paint.

10-3 INTERIOR WOODWORK

All woodwork, in addition to the staining and filling, lacquering or shellacking, specified 1o be done under
other sections of work shall be finished with one coat of sparc vamish as will appropriate or decided by the
control Engineer. Prime vencer finished flush doors, solid timber panel doors, finishing architraves, etc...
and cabinets shall receive three coats of vamish. Plywood suspended ceilings: Cabinets under worktops in
kitchens shall be painted in three coats of oil paint as appropriate.

10-3-1 Plaster, Concrete and Masonry

All plastered, concrete or masonry surfaces throughout the building (except the walls and the ceilings of the
pipes and duct spaces) shall be painted as hercinafier specified.

The plastered walls and ceilings, including surfaces shall be given priming or first coat, and then finished
with a second and final coat of exterior or interior acrylic resin emulsion paint. No painting is required on
finished plastering that is permancently concealed at the back of fixed cabinets, etc.

10-4 PAINTS

All materials shall be delivered on the premises in the original scaled containers with the scal unbroken and
with the name and trade brand of the manufacturer on each container. The manufacturer shall also place on
cach container a label on which he recommends the thinner to be used with the particular paint or otherwise
decided by the control Engineer.

The interior walls and the ceiling will be painted in pantex 800, The outside walls will be painted in pantex
1300,

11- OUTSIDE AMENITIES AND LAYOUT PLANNING

11-1 RAINWATER CHAMBER

The chambers shall be constructed with B2 concrete using C1 formwork. They shall be either prefabricated
or cast in-situ: their dimensions shall be 40x30 ¢m, and minimum wall thickness of 10cm.

11 -1-1 Reinforced Concrete Covered Gutters

Covered reinforced concrete gutters shall be constructed with B2 concrete using C1 formwork. They shall
be cither prefabricated or cast in-situ; their intemmal dimensions shall be 40x30 cm, and minimum wall
thickness of 10cm

11-2 RAINWATER - WASTEWATER AND FOUL WATER DRAINAGE

11-2-1 GENERAL

The pipes works shall consist of rigid evacuation scries PVC tubes of appropriate diameter, including all
necessary accessories for placing, assembling. connection, ctc. Waste water and foul water shall be
evacuated separately. The networks shall transport their loads by gravity right up to the external inspection
chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated, including water from floor
drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at cach change in flow direction, and if possible, at cach single point.

Rainwater Drainage Network

In general, the assignment of the present section starts from the point of rainwater in roof gutters installed
by the section responsible for roof cover and on terraces constructed by the section for waterproofing.
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Rainwater collected in the roof gutters is spilled on to the termaces or evacuated through PVC down-pipes of
appropriate diameter, right down 1o the inspection chambers at the foot of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of appropriate
diameter for evacuation of waste water and foul water,

Floor Drains
Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, casily

removable for purposes of cleaning. They shall be properly fitted into the floor finish in order to avoid
standing water or accumulation of dint.

11-2-2 Foul Water Chambers

These chambers shall be constructed with B2 concrete using Cl1 formwork. They shall be cither
prefabricated or cast in-situ; their internal dimensions shall be 40x30 ¢cm,

11-2-3 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul
matter, The unit is then drained from time to time when it is full. The volume shall be determined on the
basis of working design calculations for each individual case.

12- FLOOR AND WALL FINISHES

12-1 INTRODUCTION

This section of the specifications concerns works for all internal floor and wall tiles as well as all heavy
finishes on external walls and concrete elements for the building. Generally, floor tiles shall be of granite
stoneware, porcelain stoneware or unglazed ceramics, and wall tiles shall be of glazed vitrified ceramics for
external walls and glazed vitrified porcelain for internal walls, External block wall surfaces shall be finished
with ordinary cement plaster (smooth finished) to receive paint, manufactured finishing mortar, or roughcast
with patterned pebbledash. External vertical structural elements in concrete shall be left in their natural
smooth cement finish, or tiled. Pre-cast concrete horizontal elements and roof parapets shall receive tiling.
Finishing joints shall be provided to mark changeover from one finishing type to another ie. between
vertical concrete clements (columns) and horizontal panels.

12-2 GENERAL

Porcelain stoneware tiles and vitrified ceramic tiles must be of good physical and chemical propertics in
conformity with stated codes: (BS, DTU, CSTB, Enamel porcelain Institute, ctc.)

All tile work shall be clean upon completion, care being taken of all adjoining material and all work shall
be left in a satisfactory condition.

The surfaces to receive tiles shall be well wetted, and the tile well soaked with clean water before
application, no more tiles shall be removed from the soaking tubs to drain board than be applied within the
hour.

¢ All wall tiles shall be laid up with vertical joints (not over 2mm thick), continuous

and unbroken in perfect alignment.

¢ The tile shall be buttered or floated to suit conditions.

¢ Tiles shall be set, with type B mortar, to the required levels and planes with true

lines and angles.

¢Cut edges of tile shall be carefully ground and jointed. Do all cutting and drilling required for sctting and
as may be required by others in a neat manner without marring the surface.

13- PROTECTION OF THE ENVIRONMENT

The entreprencur will propose to the control engineer, before the beginning of works, the place of hisher
vard facilities and will request his’her authorization of installation.
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The site must be chosen outside of the sensitive zones, in order 1o limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.

The site must foresce an adequate drainage of waters on the whole surface. The maintenance and of washing
areas should be concreted. These maintenance arcas should have a slope toward a cesspool provided for the
purpose and toward the inside of the platform in order 10 avoid the out-flow of the polluting products toward
the site and the neighbourhood.

At the end of the works, the entreprencur will do all necessary works to the restoration of the vanious places
of the site. The entreprencur should fold all hisher material, and equipment. He should demolish all
temporary installation, as foundation, support made of concrete or metallic, ete. in order to put back the site
in its ncarcst initial state. No equipment or materials should be abandoned on the site or in the vicinity after
the exccution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to
receive an adequate drainage in order to avoid all crosion as the case may be.



Doume N°.

SCHEDULE OF UNIT PRICES
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UNIT PRICE LIST FOR THE PROJECT

UNIT PRICE LIST FOR THE CONSTRUCTION OF AMOTHER AND CHILD CENTER IN
THE FUNDONG DISTRICT HOSPITAL - BOYO DIVISION, NORTH WEST REGION,

| UNIT :
e DESCRIPTION uNIT | @y | prICEIN [ YR PRICE
- FIGURES ?
LOT 100 ' SITE INSTALLATION
102 Studies, site installations and mobilization LS 1
103 Environmental assessment study LS 1
Sub/Total lot 100
Lot 200 | PRELIMINARY WORKS
Preparation on site, demolition of existing
201 structures and evacuation of all rubbish on the IS 1
site and making good the disturbed terrain
Setting out the position of the building on the
203 site before commencement of any work to the LS |
satisfaction of the Control Engincer
Sub/Total lot 200
Lot 300 FOUNDATION WORKS /SUR
STRUCTURE CONCRETE WORKS
301 Excavation of trenches 10 receive foundation A3 81.6
walls maximum depth not exceeding 80cm : 3
304 Remove surplus excavated materials from site LS |
__| onan average distance of S00m from site
Backfilling Filling arising from excavated
306 materials compacted in successive layers of M3 66 4
150mm 1
Lean mix blinding concrete dosed at 150kg'm3
07| \Sith a thickness of $cm ol i
Reinforced concrete dosed at 350kg'm3 for
oo footings, dwarf columns, ground beam M3 |1640
Well compacted Hardcore filling with broken N
309 ot excecding 150mm thick M2 | 34603
Light concrete (oversite concrete) placed on the
3o floor arca dosed at 250kg'm3 with a thickness M2 | 34603
of 6cm
foundation walls in stone masonry with mortar
n josed at 300kg'm3 M3 714
Sub/Total lot 300
Lot 400 | WORK ON BUILT ELEVATIONS
01 Masonry block walls of (15x20830)cm dosed at |, 12
1:3 with cement morter dosed at 300kg'm3 ” =
o4




Masoary block walls of (10x20x30)xm dosed at

02 11,3 with cement morter dosed at 300kg/m4 M3 | /308
SubTotal lot 400
00 SUPERSTRUCTURE
Reinforced concrete, dosage 350kg'm3 for
501 lintels, columns, Beams, and deck that will M3 204
receive the reservoir
Supply and placing of pre-fabricated pillars
$02 filled with reinforced concrete dosed at U 0
300kg'm3 and maximum of height 2.5m
Supply and placing of pre-fabricated arches
503 filled with reinforced concrete dosed at U 0
300kg 'm4 with maximum span of 3. 5m
Sub/Total lot 500
LOT 600 | ROOF
601 Wooden Raflers m3 64
Purlins Scm x 8cm fined to rafter to receive
1
603 Nogpins (5x8) cm m} 422
604 Ceiling boands of 4cmm thick plywood M2 | 34603
605 Emonugntcd Aluminium roofing sheets of 3m M2 | 41623
R
606 !'acial _hou;l (1olebac §7 10mm of 30cm height) M2 88 6
including lining
607 Angle sheets Mi 12
608 Aluminum ridge cap S0cm large ML | 224
609 Gutters ML | 7648
SUB TOTAL 600
LOT 700 | METALIC WORKS
Supply and fitting of Complete double metallic
701 door of 1,10m x 2.20 including the engine and NO |
lucks
Supply and fitting of Complete single metallic
702 doors of 1.00m x 2.20 including the engine and NO 12
lucks
703 windows protectors treated with antirust m2 | 3024
704 Metallic gate for the verandas M2 4
Sub/Total lot 600
LOT 800 | WOOD WORKSY GLAZING
Supply and fitting of complete wooden flush
$01 doors of 90 X 210cm including frames, lucks No 0
and an attached vent window on the top with net
and other ironmongery
Supply and fitting of complete wooden flush
goa | doors of 80 X 210cm including frames, Jucks No s

and an attached vent window on the top with net
and other ironmongery
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Supply and fitting of complete wooden flush
doors of 70 X 210¢m including frames, lucks

0 and an attached vent window on the top with net No !
2ad ot |
804 Aluminum windows including Smm thick glass e o7
and all other assembly accessories =
Sub/Total lot 600
LOT 900  ELECTRICITY
901 Earthing of the building LS |
902 Piping and fitting cups including Flexible LS |
orange tubes
903 Cabling V.G.V of 1.Smm2 LS 1
904 Cabling TH of 2.5mm2 LS |
905 Complete bulbs [8watts NO 43
906 complete S00wats security Bulbs NO 6
907 Switches NO 36
908 Sockets embedded in the walls NO 44
General connection, master switches, junction
909 boxes, circuit breakers, Clips, connectors, LS 1
individual consumer units and all task necessary
for a secure connections on the entire block
Sub/Total lot 600
LOT ,
1000 PFLUMBING
Water supply network including all piping,
1001 fintings and all other accessories necessary for a LS |
proper connection
Waste evacuation nct work done on acceptable
1002 | norms including all pipes, fittings and all other LS |
accessaries for proper waste evacuation
1003 | Supply and fixing of toilet pots UNIT s
1003 | Supply and fixing of low step toilets UNIT 0
supply and fixing of shower stand with a
1005 irai hole UNIT s
1006 | Supply and fixing of wash hand bassins UNIT i
1007 Supply and fixing of urinary Unit 2
1008 | Supply and fixing of towel hangers Unit )
1009 | Supply and fixing of toilet paper holder Unit 5
1010 | Supply and fixing of scap holder Unit 5
1011 | Supply and fixing wall mirrors UNIT 5
1012 Inspection chambers UNIT 6
1013 | Construction of a tower in reinforced concrete LS |
1014 Purchase and installation of a 3m3 plastic UNIT |
reservoir including all other suggestions
1015 Construction ofsqn{c tank, and soak away pit UNIT |

including all suggestions

Sub/Total lot 600




LOT
100

FINISHES: PLASTERING, TILING AND CEILING
WORKS

e e e 2 S A

1ol

25mm Plastering of internal and external walls
with sand / cement mortar (1:3) Laid in two coats
and troweled smooth finish

9846

o2

30mm screed on Noors with sand / cement
mortar ( 1:3) laid in one coat and float finish

346.03

1103

60v60cm xSmm thick ceramic Noor tiles

o4

40x40cm xSmm thick ceramic floor tiles fixed
to sand cement backing on rooms, corridors,
kitchen and sit-out

302.03

1108

Mosaic tile for all water closet floors

1432

1106

20x30xSmm thick ceramic wall tiles fixed to
sand cement backing on all water closets

8204

Sub/Total lot 700

Lot 1100

PAINTING

1201

Painting of Ceiling in 2 coats with pantex 800

34603

1202

Painting of internal walls in 2 coats with pantex
800

46432

1203

Painting of external walls in 2 coats with pantex
1300

52028

1204

Painting of Wooden and metallic members with
2 coats of o1l paint

68 54

Sub/Total lot 700

Lot 1300

ENVIRONMENTAL NTIGATION MEASURES

1301

Drairange all round the building

76.48

Construction of ramps

RC crossings across gutters

i

SubTotal lot 900

Total Amount without taxes

TVA(19,25%)

TOTAL AMOUNT with TANES

AIR 5.5%

NET PAYABLE
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( UNIT PRICE LIST FOR CONSTRUCTION OF A MATERNITY BLOCK IN
NJIKWA DISTRICT HOSPITAL
DESCRIPTION OF WORK UNIT PRICE | UNIT PRICE
M UNIT | QUANTITY | | FIGURES | INWORDS
LOT 100- PRELIMINARY/EARTH WORK
101 | General clearing of site M| 18294282
102 | Site instalation Is o
103 | Exavation of foundation trenches ML 24619
104 | Exavation of foundation footing u 34
SUB TOTAL 100
LOT 200- FOUNDATION WORK
201 | Lean concrete (Scm thick) M' | 7953768
202 reinforced concrete for Foundation Footings at A 57477
7 1 400kg'm’ ¢
203 | reinforced concrete for Foundation pillars at 400kg'm® | M? 2346
204 | Reinforced concrete for pround beam at 400kg'm3 A 11.324832
foundation walls in cements’sand blocks of
s0¢ | (20°20*40cm). Filled mass g | 1T
206 | slab (8 cmthick) of 350kg M’ M| 48668
SUB TOTAL 200
LOT 300- MASONRY AT ELEVATION
301 | :S:lﬂxed concrete dozed at 350kg ' m3 for pillars and A 98§
< | Reinforced concrete at 350kg'm3 for floor beam , :
302 | Lintel beam M 085
303 | blocks 15°20*40cm e 700.02
Randering with cement morter dosed at 350kg'm3 and
306 | Reinforced concrete for floor dosed at 350kg'm3 MY 16.56
308 | Cyramic wall tiles for w.c wall M 6534
308 | Cyramic Noor tiles for w.e floor M 20.52
Monaziac floor tiles for office.exibution room packing,
309 | ond verands M? 422.901
301 | stainless sweel for rials ml 54.65
SUB TOTAL 300
LOTS00- ROOF GRAME WORK COVERING
401 | Roof trusses in 4* 20c¢m section hard wood treated M? 7.5
402 | Purling in 4*8cm section hard wood treated M 45
403 | Roofing sheet in 7/10th Turnall sheets M? 3755
404 | ceiling M2 260
405 | Fascia board hihg rib-3m-S/10mm M 75.5
406 | Angle sheet of 50cm large M 97.1
SUB TOTAL 500
LOT 600-PAINTING
501 | 2 Coasts of pantex 800 ceiling M2 395.03




502 | 2 Coasts of pantex 1300 on external walls

M!

246.40

503 | 2 coasts of pantex 800 on internal walls

M

461,90

i 504 | 2 coasts of vanish on doors

M

4242

SUB TOTAL 600

LOT700- ELECTRICITY

601 | Flexivle orange tubes

roll

602 | VGV cable 1.5mm2 for ceiling

roll

603 | TH2.SMM2 electnical wires

604 | Fluorescent lamps of 1.20m long

605 | Flourescent lamsp of 0.60cm long

606 | Light switches and sockets

607 cﬁlirﬂm

a| &= |8|4 =3

608 Fuse box cups attachement connections and
connectiont to AES sone with | all accessorics

SUB TOTAL 700

LOT 800-SANITARY FITTING

701 | WC complete

702 | Wash hand basin

703 | Shower complex

704 | bathroom mirror

705 | Toilet paper holder

706 | Soap dish

clels|ele|E

707 | Septic tank and soak away pit

p—
-

708 | Plumbering accessories

e e e et bt e el B

SUB TOTAL 800

LOT 900 STEELY WORK

£01 | Main iron dooe (90x210)

£02 | Main iron door (2.1x3.10)

=

803 | Allumaco glass doors with Double slider

Allumaco glass windows  with Double slider plus |
804 | mosquito net slider

10

SUB TOTAL 900

LOT 1000 ENVIRONMENTAL ASPECT

901 | conereting of guticr round the builbing

MY

7.8

902 | concreting of Immediate surrounding

M*

208

SUB TOTAL 1200

LOT 100 PRELIMINARY WORK

LOT 200 FOUNDATION WORK

LOT 300 MASONARY

LOT 400 ROOFING FRAME WORK

LOT 500 WOOD AND METAL WORKS

LOT 600 PAINTING

LOT 700 ELECTRICITY

LOT 800 SANITARY FITTING

LOT 900 STEELY WORK

LOT 1000 ENVIRONMENT ASPECT

TOTAL WITHOUT TAES  (HTVA)




UNIT PRICE LIST FOR THE CONSTRUCTION OF AN OUT PATIENT DEPARTMENT
AT THE BALI DISTRICT HOSPITAL IN BALI SUBDIVISION MEZAM DIVISION OF THE
NORTH WEST REGION
UNIT PRICE | UNIT PRICE
No DESCRIPTION u QTY
INFIGURES | INWORDS
A PRELIMINARY WORKS
101 | Sute Installation LS 1
102 | Construction of the site hut LS I
103 | Conveyance and folding up of equipment LS |
104 | Studies (execution planning, report of execution e1¢) LS |
105 | Implantation of the building LS 1
SUB-TOTAL A
B | EARTHWORKS AND FOUNDATION
201 | Leveling of platform m2 625
202 | Excavation of foundation trenches and footings m3 | 107.14 il
203 | Back filling of the foundation with selected lateritic soil | m3 8.55
204 | Blinding concrete batching 150kg/m3 m3 4.51 -
Reinforced concrete for footin illars and
205 | beams doscd st 350kg/im3 = Bl m3 | 608
206 gmz\"\‘ulls with frog filled block of w3 109,84
207 [ RC floor with bmm reinforcements (8 cm thick 2 8¢ _ i
=77 | dosed at 300kg/m3) for the floor | |G |
SUB-TOTAL B |
C | GROUND FLOOR ELEVATION WORKS | |
301 | R.C. for columns dosed at 350kp/m3 m3 448
302 | R.C. dosed at 350kg/m3 for beams and lintels m3 804 ==
304 | Blocks of 15x20x40¢m for wall elevation m2 3020
Rendering with cement mortar dosed at S00kg/m3 =i}
305 | and 400kg/m3 for spatadash and final coat m2 604 .0
respectively
Dressing of solated pillars and beams with cement N
306 | mortar dosed at S00kg/'m3 and 400hg'm3 for m2 62.6
spatadash and final coat respectively
SUB-TOTALC
D | FRAMEWORK AND ROOFING
401 | Truss (Sx15)em u 16
402 | Supplying and fixing Purlins and Noggings (5x8)km | m3 28
103 Supplying and fixing ceiling board of 4mm thick m2 28$
plywood
104 Supply in.g and fixing tole bar sheet steel including all m2 360
accessories (5/10)
405 | Tole lise m2 36.28
406 | Facial board ml a6
SUB-TOTALF
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WOOD AND METAL WORKS

Supplying and fixing 150x220 doors made of metalic,
including. Frames, (cylinder) locks, hinges and any
other related task

B

502

Supplying and fixing 100x220 doors made of wood
including, Frames, (cylinder) locks, hinges and any
other related task

No

504

supplying and fixing 75x210 doors made with 4¢m
thick solid wood, equipped with Aluminum windows
including, Frames, (cylinder) locks, hinges and any
other related task

505

Supplying and fixing complete Aluminum shding
windows of (150X 120cm) as specified on
architectural designs.

506

Supplyiqg and fixing complete Aluminum sliding
windows of (50X $0cm) as specified on architectural
designs,

SUB-TOTALG

v

ELECTRICAL INSTALLATIONS

Farthling the building including copper cable,
terminal block and carth cable

Is

Supplying and fitting insulation cable sleeves
including junction boxes. Fuse boxes, push buttons

Is

Supplying and fitting water resistant 1.20m
fluorescent bulbs

Supplying and fitting Cables V.GV 1.5mm2 for
lighting

Roll

.-

Supplying and fitting Cables TH 2.5 mm2 for sockets

Roll

L]

Supplying and fitting telephone sochets

LB

Supplying and fitting one way switches

— —
>

610

Supplying and fitting two way switches

611

Supply ing and fitting 3 pin sockets

bl

SUB-TOTAL N

PLUMBING AND SANITARY

|

701

Supplying and fitting water meter and S stand taps,
including connecting to the network

e

702

Supplying and fitting sewage pipes including and
other related tasks

L]

703

Supplying and fixing complete wash hand basin in
white vitreous china

704

Supplying and fixing complete toilets pot in white
vitreous china

705

Supplying and fixing toilet tissue holders

706

Supplying and fixing double-line towel trails

707

Supplying and fixing toilet mirrors

708

Supplying and fixing soap dishes

709

Tap head including accessories

s|les|s

IR IR IR IR
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710 | Constructing a soak away u 2
711 | Constructing a septic tank u 2
712 | Construction of mspection chambers u 6
Tiling of toilet walls with 10x10cm ceramic tiles,
no | gh"; i m2 | $832
710 | Tiling of toilet Nloor with 20730 ¢m ceramic tikes, m2 10.8
709.5 | Tiling of fNoor 3030 ¢m ceramic tiles m2 26325
St SUB-TOTAL 1
H  PAINTING
Supplying and applying pantex 1300 to exteral walls
%01 | sochuding quickline tadercost me | 1908
Supplying and applying pantex 800 to internal walls
B02. | cocloding quschiiase uadercont ol (R
803 | Supplying and applying pantex 800 to ceiling m2 285
Supplying and applying of oil paint 10 skinting of
804 | 0.5m 1o rooms and external walls and at 1.7m 1o m2 89.7
corridors, stairway walls and handrails
sos | P ision of three(03) trash cans, one incerating U 40
pi(2x2x1.5)m
SUB-TOTAL D = :
SUMMARY S
A | PRELIMINARY WORKS i
B | EARTHWORKS AND FOUNDATION % il
C | MANSONARY
D | FRAMEWORK AND ROOFING
E | WOOD AND METAL WORKS
F FLECTRICAL INSTALLATIONS
G | PLUMBING AND SANITARY
H | PAINTING

GRAND TOTAL WITHOUT TAXES

VAT: 19.25%

AIR: 2.2% or 5.5%

TOTAL TANES INCLUSIVE(TTC)

NET TO BE PAYABLE
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COST ESTIMATES/BILLS OF QUANTITIES FOR THE CONSTRUCTION OF A
MOTHER AND CHILD CENTER IN THE FUNDONG DISTRICT HOSPITAL -
BOYO DIVISION, NORTH WEST REGION.
: ’ UNIT TOTAL
N DESCRIFTION UNIT | QTY PRICE PRICE
LOT 100 | SITE INSTALLATION
102 Studies, site installations and mobilization LS |
103 Environmental assessment study LS 1
SubTotal lot 100
Lot 200 PRELIMINARY WORKS
Preparation on site, demolition of existing
201 structures and evacuation of all rubbish on the LS I
site and making good the disturbed terrain
Setting out the position of the building on the
203 site before commencement of any work to the LS 1
satisfaction of the Control Engincer
Sub/Total lot 200
Lot 300 FOUNDATION WORRKS /SUB
STRUCTURE CONCRETE WORKS
Excavation of trenches 10 receive foundation =)
‘ 01 walls maximum depth not exceeding 80cm MJ e
304 Remove surplus excavated materials from site LS |
on an average distance of 500m from site -
Backfilling Filling arising from excavated
306 materials compacted in successive layers of M3 66.4
150mm S
Lean mix blinding concrete dosed at 150kg'm3
307 | jith a thickness of 8m M3l e
Reinforced concrete dosed at 350kg 'm3 for
08 footings, dwarf columns, ground beam M3 | 1
Well compacted Hardcore filling with broken
7 stones not exceeding 150mm thick M2 | 3460
Light concrete (oversite concrete) placed on the
310 floor area dosed at 250kg'm3 with a thickness M2 | 34603
of 6¢cm
foundation walls in stone masonry with mortar
i Sosed at 300kg/m3 M3 74
Sub/Total lot 300
Lot 400 | WORK ON BUILT ELEVATIONS
401 Masonry block walls of (15x20x40)cm dosed at | 5 12
1:3 with cement morter dosed at 300kg'm3 it 2
102 Masonry block walls of (100x20n40)cm dosed at |\ o 104
> 1:3 with cement morter dosed at 300kg 'm4d
Sub/Total lot 400
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200 SUFERSTRUCTURE
Reinforced concrete, dosage 350kg'm3 for
501 lintels, columns, Beams, and deck that will M3 204
receive the reservoir
Supply and placing of pre-fabricated pillars
$02 filled with reinforced concrete dosed at u 0
300kg'm3 and maximum of height 2.5m
Supply and placing of pre-fabricated arches
S03 filled with reinforced concrete dosed at U 0
300kg ‘m4 with maximum span of 3.5m
Sub/Total lot 500
LOT 600 | ROOF
601 Wooden Rafters m3 6.4
Purlins Scm x 8cm fined to rafter to receive
’
602 roofing s! M3 187
603 Noggins (5x8) cm m3 22
604 Ceiling boards of 4cmm thick plywood M2 | 34603
608 g:t;xgncd Aluminium roofing sheets of 3m M2 41623
Facial board (tolebac §/ 10mm of 30cm height)
606 including lining M2 886
607 Angle sheets Mi 12
608 Aluminum ridge cap SOcm large ML | 22,
609 Gutters ML | 76458
SUB TOTAL 600
LOT 700 | METALIC WORKS
Supply and fitting of Complete double metallic
701 door of 1.10m x 2.20 including the engine and NO |
luchs
Supply and fitting of Complete single metallic
702 doors of 1.00m x 2.20 including the engine and NO 12
lucks
703 windows protectors treated with antirust m2 | 3024
704 Metallic gate for the verandas M2 RE)
Sub/Total lot 600
LOT 800 | WOOD WORKS GLAZING
Supply and fitting of complete wooden flush
£01 doors of 90 X 210cm including frames, lucks No 0
and an attached vent window on the top with net
and other ironmongery
Supply and fitting of complete wooden flush
802 doors of 80 X 210¢m including frames, lucks No 3

and an antached vent window on the top with net
and other ironmongery
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Supply and fitting of complete wooden flush
doors of 70 X 210¢m including frames, lucks

%03 and an attached vent window on the top with net No 4
and other ironmongery
Aluminum windows including Smm thick glass
504 | and all other assembly sccessories m2 | 3024
Sub/Total lot 600
LOT 900 | ELECTRICITY
901 Earthing of the building LS |
902 Piping and fitting cups including Flexible LS I
N orange tubes
903 Cabling V.G.V of | Smm2 LS 1
904 | Cabling TH of 2.5mm2 LS I
905 Complete bulbs | Swatts NO 48
906 complete SO0Owats security Bulbs NO 6
907 Switches NO 36
908 Sockets embedded in the walls NO RE)
General connection, master switches, junction
%09 boves, circuit breakers, Clips, connectors, LS I
individual consumer units and all task necessary
for a secure connections on the entire block
SubTotal lot 600
LOT ;
1000 FLUMBING
Water supply network including all piping,
1001 fittings and all other accessories necessary for a LS |
proper connection
Waste evacuation net work done on acceptable
1002 | norms including all pipes, fittings and all other LS !
accessories for proper waste evacuation
1003 | Supply and fixing of toilet pots UNIT S
1004 | Supply and fixing of low step toilets UNIT 0
supply and fixing of shower stand with a
1008 irnlnase hole UNIT 5
1006 | Supply and fixing of wash hand bassins UNIT | 11
1007 | Supply and fixing of urinary Unit 2
1008 | Supply and fixing of towel hangers Unit 5
1009 | Supply and fixing of toilet paper holder Unit 5
1010 | Supply and fixing of soap holder Unit b
1011 | Supply and fixing wall mirrors UNIT 5
1012 Inspection chambers UNIT 6
1013 | Construction of a tower in reinforced concrete LS 1
jo14 | Purchase and installation of a 3m3 plastic UNIT N
reservoir including all other sugpestions
1015 Construction of septic tank, and soak away pit UNIT I

including all suggestions

SubTotal lot 600
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LOT FINISHES: PIASTERING, TILING AND CTHLING
1100 WORAS
25mm Plastering of internal and external walls
1101 with sand / cement mortar (1:3) laid in two coats | M2 9816
and troweled smooth finish
30mm screed on floors with sand / cement
5 4
W02 | etar (1:3) laid in one cost and ficat finish M2 | 34603
1103 60 60cm A Smm thick ceramic floor tiles M2 44 2=
20x40¢m xSmm thick ceramic floor tiles fined
14 | 1o sand cement backing on rooms, cormidors, M3 | 30203
kitchen and sit-out
1105 Mosaic tile for all water closet floors M2 1432
20030x5Smm thick ceramic wall tiles fixed to
1106 sand'cement backing on all water closets M2 | 8204
Sub/Total lot 700
Lot 1100 PAINTING
1201 Painting of Ceiling in 2 coats with pantex 800 M2 | 34603
1202 ls';lorning of internal walls in 2 coats with pantex M2 | 46432
1203 :‘;i(:im of external walls in 2 coats with pantex M2 | 2008
Painting of Wooden and metallic members with
1204 2 coats ofoalpirl_ - M2 “j.________o___ R
SubTotal lot 700
Lot 1300 ENVIRONMENTAL NITIGATION MEASURES
1301 Drainange all round the building ML 7648
Constriction of ramps 1 2
RC ¢rossings across gutiers U 2
Sub/Total lot 900
Total Amount without taxes
TVA(I9, 25%)
TOTAL AMOUNT with TANES
AIR §5.5%
NET PAYABLE




COST ESTIMATES/BILLS OF QUANTITIES FOR CONSTRUCTION OF A

MATERNITY BLOCK IN NJIKWA DISTRICT HOSPITAL

DESCRIPTION OF WORK TOTAL
TEM UNIT | QUANTITY | UNIT PRICE PRICF
LOT 100- PRELIMINARY/EARTH WORK
101 | General clearing of site M| 18294252
102 | Site instalation Is |
103 | Exavation of foundation trenches ML 246.19
104 | Exavation of foundation footing u 34
SUBTOTAL 100
LOT 200- FOUNDATION WORK
201 | Lean concrete (Scm thick) M | 7953768
202 morcc:i concrete for Foundation Footings at Nt 57477
kg'm
203 | reinforced concrete for Foundation pillars at 400kg'm* | M’ 2346
204 | Reinforced concrete for ground beam at 400kg/m3 M’ 11324832
foundation walls in cements’sand blocks of
205 | (20°20%40cm). Filled mass i | 1087
206 | slab (8 cmthick) of 350hg/M* MY 45668
SUBTOTAL 200
LOT 300- MASONRY AT ELEVATION
301 ::;i:lfocrd concrete dozed at 350kg'm3 for pillars and T 085
2 Reinforced concrete at Jﬂlg'mj for floor beam , ;
302 | Lintel beam M 985
Randering with cement morter dosed at 350kgm3 and
305 Plastering A 1292.69
306 | Reinforced concrete for floor dosed at 350kgm3 M 16.56
308 | Cyramic wall tiles for w.c wall M? 6534 =
308 | Cyramic floor tiles for w.c floor L 2052 |
309 ::‘don\anac floor tiles for office,exibution room packing, \? 422,901
301 | stainless steel for nals ml S4.65
SUBTOTAL 300
LOTS00- ROOF GRAME WORK COVERING
301 | Roof trusses in 4*20cm section hard wood treated M 1.5
402 | Purling in 4*8cm section hard wood treated M’ 45
403 | Roofing sheet in 7/10th Tumall sheets M: 3755
404 | ceiling M? 260
305 | Fascia board hihg rib-3m-$/10mm MY 75.5
406 | Angle sheet of S0cm large M? 97.1
SUBTOTAL 500
LOT 600-PAINTING
501 | 2 Coasts of pantex 800 ceiling M 395.03 -
502 | 2 Coasts of pantex 1300 on external walls M 246.40
78




503 | 2 coasts of pantex 800 on internal walls A 46190

504 | 2 coasts of vanish on doors AY 2.4

SUB TOTAL 600

LOT700- ELECTRICITY

=

601 | Flexivie orange tubes roll

602 | VGV cable 1.5mm2 for ceiling roll

603 | TH2LSMM2 clectrical wires roll

604 | Fluorescent lamps of 1.20m long | u

605 | Flourcscent lamsp of 0.60cm long u

Bl |||

606 | Light switches and sockets Is

-
W

607 | ceiling fan u

608 Fuse box cups attachement connections and
connectiont 10 AES sone with | all accessories LS !

SUB TOTAL 700

LOT 800-SANITARY FITTING

701 | WC complete

702 | Wash hand basin

703 | Shower complex

704 | bathroom mirror

705 | Toilet paper holder

cligeje|s s |

706 | Soap dish

707 | Septic tank and soak away pit

el T E IR

w|'

708 | Plumbering BOCCSSOrics L

SUB TOTAL 800

LOT 900 STEELY WORK

£01 | Main iron door (90x210) u 5

-

£02 | Main iron door (2.1x3.10) u

$03 | Allumaco glass doors with Double shider u 6

Allumaco glass windows  with Double slider plus |
804 | mosquito net slider

SUB TOTAL 9200

LOT 1000 ENVIRONMENTAL ASPECT

901 | concreting of gutter round the builbing M 78

902 | concreting of Immediate surrounding MY 20.8

SUB TOTAL 1200

LOT 100 PRELIMINARY WORK

LOT 200 FOUNDATION WORK

LOT 300 MASONARY

LOT 400 ROOFING FRAME WORK

LOT 500 PAINTING

LOT 600 ELECTRICITY

LOT 700 SANITARY FITTING

LOT 800 STEELY WORK

LOT 900 ENVIRONMENT ASPECT

TOTAL WITHOUT TAES  (HTVA)

VAT

AIR

TOTAL (TTC)

NET PAYMENT




COST ESTIMATES/BILLS OF QUANTITIES FOR THE CONSTRUCTION OF AN
OUT PATIENT DEPARTMENT AT THE BALI DISTRICT HOSPITAL IN BALI SUBDIVISION
MEZAM DIVISION OF THE NORTH WEST REGION

No DESCRIPTION U | QTY |UNTPRICE | TOTAL
PRICE
A | PRELIMINARY WORKS
101 | Site Installation LS 1
102 | Construction of the site hut LS I
103 | Conveyance and folding up of equipment LS 1
104 | Studies (execution planning, report of execution etc) LS 1
105 | Implantation of the building LS |
SUB-TOTAL A
B | EARTHWORKS AND FOUNDATION
201 | Leveling of platform m2 625
202 | Excavation of foundation trenches and footings m3 | 107.14
203 | Back filling of the foundation with selected lateritic soil | m3 K55
204 | Blinding concrete batching 150kg'm3 m3 451
Reinforced concrete for footings, pillars and ground
205 | beams dosed at 350kg/m3 mj | 6508
206 ;‘gtzngﬁzl:;lls with frog filled block of m2 | 10984
207 RC floor with 6mm reinforcements (8 cm thick m2 285
dosed at 300kg'm3) for the floor
SUB-TOTAL B
C | GROUND FLOOR ELEVATION WORKS
301 | RC. for columns dosed at 350kg'm3 m3 448
302 | RC. dosed at 350hkg/m3 for beams and lintels m3 804
304 | Blocks of 15x20x40cm for wall elevation m2 | 3020 :
Rendering with cement mortar dosed at S00khg/'m3
305 | and 400hg'm3 for spatadash and final coat m2 | 6040
respectively
Dressing of isolated pillars and beams with cement
306 | mortar dosed at 500k g/m3 and 400kg'm3 for m2 62.6
spatadash and final coat respectively
SUB-TOTALC
D | FRAMEWORK AND ROOFING
401 | Truss (5x15)m u 16
402 | Supplying and fixing Purlins and Noggings (Sx8)xm m3 28
203 ‘S:);;pxg and fixing ceiling board of 4mm thick m2 285
404 Supply in-g and fixing tole bar sheet steel including all m2 360
accessories (5/10)
405 | Tole lise m2 3628
406 | Facial board ml 46

SUB-TOTAL F




WOOD AND METAL WORKS

Supplying and fixing 150x220 doors made of metalic,
including, Frames, (¢y linder) locks, hinges and any
other related task

L]

02

Supplying and fixing 100x220 doors made of wood
including, Frames, (¢ linder) locks, hinges and any
other related task

No

504

supplying and fixing 75x210 doors made with 4cm
thick solid wood, equipped with Aluminum windows
including, Frames, (cylinder) locks, hinges and any
other related task

No

505

Supplying and fixing complete Aluminum shiding
windows of (150X 120cm) as specified on
architectural designs.

506

Supplying and fixing complete Aluminum shiding
windows of (S0XS50cm) as specified on architectural
designs,

No

SUB-TOTAL G

ELECTRICAL INSTALLATIONS

Earthling the building including copper cable,
terminal block and canth cable

Supplying and fitting insulation cable sleeves
mcluding junction boxes. Fuse boxes, push buttons

Is

Supplying and firting water resistant 1.20m
fluorescent bulbs

Supplying and fitting Cables V.GV 1.5mm2 for
lighting

Roll

o

607

Supplying and fitting Cables TH 2.5 mm2 for sochets

Roll

"l

Supplying and fitting telephone sockets

Supplying and fitting one way switches

=

610

Supplying and fitting two way switches

611

Supplying and fitting 3 pin sockets

cs|slc

bl m

SUB-TOTAL N

PLUMBING AND SANITARY

701

Supplying and fitting water meter and 5 stand taps,
including connecting 10 the network

'

702

Supplying and fitting sewage pipes including and
other related tashs

"

703

Supplying and fixing complete wash hand basin in
white vitreous china

704

Supplying and fixing complete toilets pot in white
vitreous china

705

Supplying and fixing toilet tissue holders

706

Supplying and fixing double-line towel trails

707

Supplying and fixing toilet mirrors

708

Supplying and fixing soap dishes

709

Tap bead including accessorics

e|lejlele |

LB




... B e b e e

710 | Constructing a soak away u 2
711 | Constructing a septic tank u 2
712 | Construction of inspection chambers u 6
210 :l‘:;lgt(;fat::m walls with 10x10¢m ceramic tiles, > 832
710 | Tiling of toilet floor with 20530 ¢m ceramic tiles, m2 108
709.5 | Tiling of floor 30530 ¢m ceramic tiles m2 26325
SUB-TOTALI
H | PAINTING
lying and applyin tex 1300 10 exteral walls
il m)in:quickm R ol Wl
802 .Suppl).'ing lnd a;.:'pl)ing pantex 800 to internal walls m2 202
including quicklime undercoat
803 | Supplying and applying pantex 800 1o ceiling m2 285
Supplying and applying of oil paint to skirting of
804 | 0.5m to rooms and external walls and at 1.7m to m2 89.7
corridors, stairway walls and handrails
g0s | Provision of three(03) trash cans, one incerating » io
Pi2x2x1.5)m
SUB-TOTAL J
SUMMARY
A | PRELIMINARY WORKS
B | EARTHWORKS AND FOUNDATION
C | GROUND FLOOR ELEVATION WORKS B
D | FRAMEWORK AND ROOFING
E | WOOD AND METAL WORKS
F FLECTRICAL INSTALLATIONS
G | PLUMBING AND SANITARY
H | PAINTING

GRAND TOTAL WITHOUT TAXES

VAT: 19.25%

AIR: 2.2% or 5.5%

TOTAL TAXES INCLUSIVE(ITC)

NET TO BE PAYABLE
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SUBDETAILS OF PRICES
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DESIGNATION :

’ Total . Duration of
- ]
No Daily out put qunntity Unit activity
No ‘ Days
= Categony Daily wage break up Amount
7
s
-
-
£
=4
<
=
TOTAL A
; Days
Type No Daily rate break up Amount
=l
7
& =
=5
— —
oz
TOTALB
Type Unit Unit cost Quantity | Amount
e %
7 -——
=
S
<3
cZ
=z
TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES D%
F GENERAL OFFICE EXPENSES Dx%e
G NET COST DtE+F
H RISK + BENEFITS Ga%
r TOTAL COST (HT) G+H
V UNIT COST (HT) POQTY




Document N° V

MODEL CONTRACT
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_——— - B o e i G L L o 2 o aamama

REFUBLIOUE DU CAMIROUN

. ' N
REFLBLIC OF CAMIROO Paiv-Traved .

Pence-Wark Fatheriand

NORTH-WEST REGIOSAL ASSESIBLY ASSEMELEE REGIONALE DU NORD-AOLEST

REGIONAL EAECUTIVE ASSEMBLY CONSEIL EXECUTIF REGIONAL

et o

FANNJUSTICEUNITE - TRAVAIL SOLIDARITY

PEACEJUSTICEANITY ALAKD WORK. SOLIDARITY

PROJECT N" C/MINDDEVEL/NWRA/ITB2024 OF .......2024
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
N /ONIT/NWRA/ITB2024 OF /12024 FOR THE CONSTRUCTION OF MODERN

MATERNITY BLOCKS AND OUT PATIENT DEPARTMENT IN SOME DISTRICT HOSPITALS OF THE NORTH
WEST REGION (DIVIDED INTO 3 LOTS)

Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY
HOLDER :

P.O. Box . Tel: Fax:

Business Registry N°, _at
Taxpayer's No.

SUBJECT: Executionof , works!

PLACE

AMOUNT INCFA F:

] IAT = ;
| EVAT |
VAT (19.25%)

AIR (Income tax) (2.2%)
Net 1o be paid

FINANCING : lindicate the source of financing)

BUDGET HEAD - [10 be completed)

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

86

l EXECUTION DEADLINE; F ) months



Between:

The Government of the Republic of Cameroon, represented by The President of the North West Regional
Assembly hercinafter referred to the “Contracting Authority™

On the one hand,
And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.

Taxpayer's No.

Represented by M

On the other hand,

Agree on the following:

. its General Manager, hereinafier referred to as the “Contractor”™

57



Summary

Part I:  Special Administrative Conditions (SAC)

Part 11:  Special Technical Conditions (STC)

Part 111: Schedule of Unit Prices (SUP)

Part 1V: Details or Estimates



Page  and last of Contract N CMINDDEVEL/NWRAITI2024  OF
e 2024 AWARDED  AFTER OPEN NATIONAL INVITATION 1O TENDER No
~ JONITANWRA/ITB2024 of _/_ /2024 FOR THE CONSTRUCTION OF MODERN MATERNITY BLOCKS
AND OUT PATIENT DEPARTMENT IN SOME DISTRICT HOSPITALS OF THE NORTH WEST REGION

(DIVIDED INTO 3 LOTS)

With ]
For the execution of ~ works

EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)
AIR (2.2 or 5.5 %) ]
| Net to be paid

'Read and accepted by the Contractor

|
!
(place of signature) (date)

Signature of Contracting Authority

|
- R e ————

(place of signature) (date)

Registration




Document N°. 10
FORMS AND MODELS TO BE USED BY

BIDDERS
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Annex N° |:
Annex N* 2:
Annex N° 3
Annex N* 4:
Annex N° §:
Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N* 9:
Annex N 10:

BLE OFMODELS

Model of declaration 1o Tender

Model Bid

Model Bid Bond

Model Final Bond

Model Retention fund (Guarantee Retention)
Schedule framework

Model attestation of site visit

Model site visit report

Model table of reference

Model table of equipment
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Annex N7 12 MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the undersigned, .......oovviviiins ST P AR S PO CP UGS (indicate the name and capacity of signatory),
NRUOBIIRY oouesvovassissavsssvasasvorsaesas REPIESEIUNG - B0 s soveosconsmnsmorsicsrmnsasnvssssrrsion company or
enterprisc or group With head OffIce & ..vcevierirnrnrmerssrrssensssssnssssssessesssssss registered in the trade
PORISIEE OF iivicicstiiivarrrevssivivses Under the number .......coovviinnns

1D Y CODACHY 8% i svvesvovsirnsiisnsrasnianoniod OF iisissnciinisisesnsssrusinirismidisisioriisrsasisiclisinbhssssns
? DR e nonsxsansanaresssensen . hereby acknowledge receipt of the file for Open National Invitation to Tender
N Gesescecsccssescnsiocisisevins QO A s i iR A or s i asainsarestiotsesienshodaesonssesssnsnnannededoiisdins

OUEIIMUEE Of viiovavosssssapurarsssvassoooss
Inthe capacity Of ...oooivinivinncnonanss
Duly authorized to sign the tenders on behalf of

..................................



Annex N°2: MODEL BID

1 the undersigned, «oooovrrmmmraimnsssisrnnnsssiins (indicate the name and capacity of signatory)
Representing the ..oovirisssisssnaninnesnssisssssnminenes company Of CNICTPrise or group with head office at
ceeeesssamenens TEgIstered in the trade register Of coovuiiranimmaniiniarmen Under the number ...ooovviiiiianes

Having taken cognizance of all the documents featured or mentioned in the Tender file: Open National
Invitation to Tender No ___/ON [T/NWRA/ITR2024 of __/_ 2024 for the Construction of Modern Maternity
MMMPMWMH\WD!&&H«MMW North West Region
after having personally taking account of the situation of the site and evaluated from my point of view and

under my responsibility, the nature and difficulty of the works to be carried out;

e Hereby submit, bearing m) signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuning in the Tender File:

e Submit and commit myself 1o execute the works in accordance with the Tender File, in retum for the
prices which 1 myself establish for cach type of structure which prices reveal the amount of the
1endEr O eiveevennsnarssssssrraont (in figures and words) CFAF exclusive of VAT and at
....................... ( in figures and in words) CFAF inclusive of all taxes.
| pledge 1o exccute the works within a deadline of «...cooiciiinionm months.
| pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders:

Ihe Contracting Authority shall pay the sums due for this Contract by crediting Account NSy aessavevensaes
opened iN ecnnuniiiiinnesien Bank ...oriennesesnses Branch.

Prior 10 the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Signature of ..o
In the capacity Of ..o
Duly authorized to sign the tenders on behalf of

...................................
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Annex N“ 3 MODEL BID BOND

Bank:
Relerence NO: cossnsssvesssssossonnsuinsasson
Addressed to the Contracting Authority: The President of the North West Regional Assembly

Whereas the undertaking .....ocvvviieveenncneinnessann Hereinatter referred to as the “bidder™ has submitted his
SENORE, OB/ vy 0o vrsseevessers for Open National Invitation to Tender No ___/ONIT/NWRA/ITBR024  of

__/__/2043 for the Construction of Modern Maternity Blocks and Out Patient Department in Some District
Hospitals of the North West Region, hereinafier referred 1o as “the tender™ and to which must be attached a
bid bond equivalent 10 .......ovviivninnnnn, CFAF,

W oaevessiitusnines (name and address of the bank), represented by ...ooovivviniiiieeiiiinsnnsn, (names of
signatorics), hereinafter referred 1o as “the Bank™ hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of .......oviviiiiniiiiiniinririrsisnns « that the bank pledges to pay in full to the
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specificd by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

e Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Contracting Authority an amount up 1o the maximum of the sum referred 10 above
upon receipt of his finst written demand, without the Contracting Authority having to substantiate his
demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is
due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify
which condition(s) took effect.

Ihis bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of tenders. It shall remain valid up till the thirticth day inclusive following the end of the
deadline for the validity of tenders. Any request by the Contracting Authority to cause it 10 take effect
should reach the hank by registered mail with an acknowledgement of receipt before the end of this period of
validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
Bl iiiiiiiaesanennnnresrsrenn OB o revonsssscensoreonairs
(Bank’s signature



Annex N7 4: MODEL FINAL BOND

BN ciiinsiniudssobldiaavates
Reference Of the Bond N .uceirrrirrcrceresssssossssossesssssssss

Addressed to The President of the North West Regional Assembly “Contracting Authority™

Whereas ......... OMAREEELR At (Name and address of Contractor) hereinafter referred to “the Contractor™,
pledge. in execution of the Contract, to carry out the works : Open National Invitation to Tender N°
_ JONITUNWRA/ITB2024 of __/_ /2024 for the Construction of Modern Maternity Blocks and Out Patient
Department in Some District Hospitals of the North West Region

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

Wi Lok cicinisinesioressinsunshesasnainneras bosossonsnssosin . (name and address of bank),

REDICICHIO BY covavasvivisessasvpronsms eeasiossnsssssss (name of signatories)

hereinafter referred to as “the Bank™, and we pledge to pay to the Contracting Authority within a maximum
deadline of cight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his
contractual obligations, without being able to defer the payment nor raise any contest for whatever reason,
RIE SENTTOF 0000000008004 00889 DM MMV POXRNIDECIRIRS UFARRIAAD AL linD (in letters and in words),

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .............oovves, L RSN UL G
[signature of the bank|

Annex N7 S: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)
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Bk e
Reference of the Bond NO: ...c.cieiunsrssesersenssnssicissssmmmn

Addressed to: The President of the North West Regional Assembly
Hercinafter referred to as “The Contracting Authority™

WRCTOES /i s ciea s sasisasasnsassone (name and address of Contractor) hercinafter referred to “the Contractor™,
pledge . in execution of the Contract, to carry out the works for the Construction of Modern Maternity Blocks
and Out Patient Department in Some District Hospitals of the North West Region

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%6) of the
amount of the Contract may be replaced by a joint guarantec;

Whereas we have agreed to provide the Contractor with this guarantee;

WIS 50055 5 clesessevstssatssrn s eid b s se s v (name and address of bank),
REPPEEEMOE WY «oussisiivisiiiniiviraniss nbor omsvi (name of signatories) and hercinafter referred to as “the
Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of ....ooeoviiiieeriiin (in figures and in letters)

And we pledge to pay to the Contracting Authority within a maximum deadline of cight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by its additional
clauses, without being able 1o defer the payment nor raise any contest for whatever reason, any sum(s)
within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the
final detailed account, without the Contracting Authority having 1o prove or give the reasons nor the motive
for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. 1t shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and exccution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank af ...............oooo. OB sitiaivsssnssssinasisse
[signature of the bank)



ANNEN N 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the duc
interruptions must be clearly brought out in the schedules.

The financial schedales resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N* 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

......................................................................................................................

...............................................................................................

........................................................................................................

.................................................................................................................................

This attestation is issued to serve the purpose for which it is intended for,
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Annex N7 8: MODEL SITE VISIT REPORT

1) INTRODUCTION

TN N oot s s S B ST

I1) COMMENTARY

I+ Nature of the project site:

2- Accessibility to the project site:

3+ Vegetation;

4- Topography of the site:

HDAVAILABILITY OF SERVICES

IV)AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VHCONCLUSION




Annex N°9: MODEL TABLE OF REFERENCE

LIST OF PROJECTS EXECUTED BY THE COMPANY

T NAME OF THE
— g‘r“#"; PROJECT OWNER | CONTRACT | CONTRACT Aé’é‘g}gic
pROJECT | ANDTELEPHONE | AMOUNT | DURATION 4
NUMBER
|
DONE ON oo AT -

-------------------------------------------------------------------------------

...................................................................
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Annex N¥ 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
(Projoct BRME) oo s

N© | DESIGNATION OF DESCRIPTION,
THE EQUIPMENT MARK

AGE AND
STATE

NUMBER
AVAILABLE

OWNER OR
NOT

l J
DONBON i K- odosis
BBYiacsnvomesansnnsomsnmneassgutsseiioness e i ot i Y
SIGNATURE «.iiviiititnnnnssssssstesrensnnnsssoscserasessssseessnsonsnnnns s
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ANNEX No, 6: Framework of schedules

DESIGNATION :
Duration
No | Daily out put otel. Unit of
aEmin activity
Categon iNo Daily wage Days Amount
Y < break up
&
z
.
-
-
£
x
<
=
TOTAL A
7z :
= Type No Daily rate :)h" » Amount
o reak up
-
-
= v
z
-
g [ToTaLn
Type Unit Unit cost Quantity | Amount
s%
—
Z3
=%
X<
= -~
- -
=7
-z
TOTALC
D | DIRECT TOTAL COST A+B+C
E | GENERAL SITE EXPENSES %%
F | GENERAL OFFICE EXPENSES Dx%
G | NET COST DtE+F
H | RISK + BENEFITS Gx%
P | TOTAL COST (HT) G+H
V| UNIT COST (HT) PQTY
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Note on preliminary studies
In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies,
These studics must be required during the examination of the Tender File (TF) by the Tenders Board.
The Project Owner is bound to fill the questionnaire in annex | accompanied by justifications of the said
studics.

Annex N°. 7: Justification of preliminary studics

I. Attach the preliminary studies.
2. Indicate
2.1, The date studies were carried out;

rJ
ta

The name of the Public or private Project Manager

o

3. References of the Contract, if Private Manager carried it out;

24, If maintenance works
24.1  Description of the studics:
242 Anach the outline of the itincrary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rchabilitation or new works
2.5.1  Are quantitics in the quotations the same as those of the studies?
2.52  Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
253  Attach the said studics.

N.B. For services of kess scope, the Project Owner may fumish a justification of calculation of quantities of
the Tender File,

«  The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies
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Documet N2

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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I- BANK

Afriland First Bank (First bank) BP 1) 834, Yaoundé,

Banque Atlantique Cameroun (BACM), BP. 2933, Dogala:

Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME) B P, 12 962, Yaoundé:
Bangue Gabonaise pour le Financement International (BGFI BANK ). B.P, 600 Douala ;
Banque International du Cameroun pour I'Epargne et e Crédit (BICEC)BP. | 925, Douala ;
Bank Of Africa Cameroun (BOA Cameroun), B P. 4 203, Dovals :

CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala ;

Commercial Bank - Camercon (CHC), B.P 4 004, Douals:

Ecobank Cameroun (ECOBANK ). B.P 582, Douala:

National Financial Credit Bank (NFC-Bank), BP. 6 $75, Yaoundé :

Scciété Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala ;

Societé Générale Cameroun (SGC). 1P, 4 042, Dovala ;

Standard Chartered Bank Cameroon (SCBC) B P. 1784, Douala :

Union Baak of Camercon (UBC). B.P. 15 369, Douala;

United Bank for Africa (UBA), BP, 2 088, Douala.

cr&dit communautaire dafrique-bank (CCA - Bank)

Il Insurance companies

17.

Activa Assurances

AREA Assurances
Atlantique Assurances S A
Benefical General lnsurance S A,
Chanas assurances

CPAS A,

NSIA Assurances SA
PRO-ASSUR S A

SAAR S A

SAHAM Assurances S.A.
Zenithe Insurance S A,
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PLANS
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