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REPUBLIQUE DU CAMEROUN e £ \\ REPUBLIC OF CAMEROON
Paix-Travail-Patrie BL Peace-Work-Fatherland
REGION DU NORD QUEST LU NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIVISION
ARRONDISSEMENT DE TUBAH ’ TUBAH SUB DIVISION
COMMISSION INTERNE DE TUBAH COUNCIL INTERNAL
PASSATION DES MARCHES DE TUBAH ", TENDERS' BAORD

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER

N° 04/ONIT/TC/TCITB/2024 of 02/02/2024
FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE AT
NGOPHANA AND MBIH IN BAMBILI (  HEIGHT=3M Span=4 WIDTH=6M), IN
TUBAH SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
REGION

Financing: ROAD FUNDS of 2024

1. Subject of the Invitation to Tender:

Within the framework of 2024 Investment Budget, the Mayor of Tubch Counxil, the
Controcting Authority, hereby launches on Open National Invitation to tender FOR THE
CONSTRUCTION OF REINFORCED CONCRETE BRIDGE AT NGOPHANA AND
MBIH IN BAMBILI( HEIGHT=3M Span=4 WIDTH=6M) in Tubah Subdivision,

Mezam Division of the North West Region.
Noture of work:

Work to be done consists of
- Installotion
- Site preporation
-  General eorth works
- Foundation-Abutment-deck-wing wolls
- equipment

2. Execution deadline
The maximum decdline provided by the Controcting Authority for the execution of the
works forming the subject of this Invitation 1o tender is 120 Days

3. lots
The work Is in one lot o3 follows:

CONSTRUCTION OF REINFORCED CONCRETE BRIDGE AT NGOPHANA AND
MBIIIN BAMBILI( HEIGHT=3M Span=4 WIDTH=6M),

4. Estimoted cost
The estimated cost after preliminary studies is 50,000,000 (fifty million) FCFA oll toxes
inclusive

5. Porticipation and origin
Participation 1o this Invitation to Tender is open to Comeroonion enterprises thot are in
compliance with the fiscol laws.



6. Financing
Works which form the subject of this Invitation to tender shall be financed by the 2024 Public
Investment Budget of the MINDDEVEL.

7. Bid bond

Each bidder must include in his odministrative documents, o bid bond issued by o first-rate
banking establishment opproved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an omount of 1,000,000 CFA (one million) Froncs
CFAcnd valid for thirty (30) days beyond the date of volidity of bids

8. Consultation of Tender File:
The file moy be consulted during working hours at Tuboh Council, Mayor's Privete Secretariat
Telephone N? 678 94 62 19, os soon as this notice s published.

10.  Acquisition of Tender File:

The file may be cbtained from Tuboh Council, Mayor's Private Secretariat Telephone
N°678 94 62 19 o3 soon os this notice Is published ogainst payment of the sum of 75,000
FCFA froncs (eighty thousond Francs CFA), poyable ot o Tubch Municipal Treasury,
representing the cost of purchasing the Tender File.

11. Submission of bids:

Eoch offer drafted in English or French in 04 (six) copies Including 01 (one) original
and 05 (five) copies marked as such, should reach Tubah Council, Mayor's Private Secretariat
not later than 06/03/2024 ot 10.am loca! timeand should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER N° 04/ONIT/TC/TCITB/2024 OF
02/02/2024 CONSTRUCTION OF REINFORCED CONCRETE BRIDGE AT

NGOPHANA AND MBIH IN BAMBILI (  HEIGHT=3M Span=4 WIDTH=6M)IN
TUBAH SUBDIVISION, MEZAM DIVISION OF THE NORTHWEST REGION.
“To be opened only during the bid-opening session"

12.  Admissibility of bids

Under penalty of being refected, only originals or true coples certified by the issuing
service or administrative outhorities (Senior Divisional Officer, Divisional Officers) must
imperatively be produced in accordance with the Special Regulations of the Invitation to
Tender.
They must obligatorily not be older thon three (3) months preceding the dote of submission of
bids or may be established ofter the signature of the tender notice
Any bid not in complionce with the prescriptions of the Tender File shall be dedored
inadmissible. This refers especially 1o the absence of o bid bond issued by a first-rate bonk
cpproved by the Minister in charge of Finance. .

13. Opening of bids:

The bids shall be opened in o single phase. The opening of the administrative documents, the
Technicol ond Financial offers will take ploce on the 06/03/2024 ot 11.am local time, in the
conference hall of Tubch Council, by the Tuboh Internal Tender Boord. Only bidders may
attend or be represented by duly mandated persons of their choice.

14. Evoluation criteria
The bids shall be evoluated according to the main criteria as follows:

A. Elimingtory criterio

1. Absence of a Bid Bond;

2. Incomplete or non -compliant odministrative file at the end of the 48hrs period
gronted by the procurement Commission 1o comply.

3. False declaration or folsified documents;




Copl'tl:

4. A bid with the external envelope corrying o sign or mark leading to the identification
of the bidder;

S. Non-compliance with model bid

6. Absence of o quontified unit price;

7. Non respect of 75% of essential criterio;

B. Essentiol criterio
1- General presentation of the Tender Files;
2- References of the compaony in building construction;
3. Quality of the personnel;
4. Technicol orgonization of the works;
5. Sofety measures on the site;
é6- Logistics;
7- Attestotion ond report of site visit signed by the Controctor;
8. Spedal Technicol Clouses initialed in oll the poges and signed at the last poge;

Q. Speciol Administrative Clouses completed and initicled in all the pogesond
signed ot the lost poge

15.Award

This evaluation will be done in a purely binary way (yes) or (no) with on acceptable
minimum of 75% of the essentiol criterio taken in occount,

The controct will be awarded to the bidder who would have proposed the offer with
the lowest amount, in conformity with the regulations of the Tender Documents and having
satisfied 1o 100% of the eliminatory criterio and ot least 75%of the essential criterio.

16.Validity of bids
Bidders will remain committed 10 their offers for sixty (60) days from the deodline set
for the submission of tenders.

17.Complementary information

Complementary technical information may be obtoined during working hours from
Tuboh Council, Mayor's Private Secretariat

Telephone N° 678 94 62 19
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travoil-Patrie Peoace-Work-Fotherland
REGION DU NORD QUEST NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIYISION
ARRONDISSEMENT DE TUBAH TUBAH SUB DIVISION
COMMISSION INTERNE DE TUBAH COUNCIL INTERNAL
PASSATION DES MARCHES DE TUBAH TENDERS' BAORD

AVIS D'APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N° 04/AONO/CT/CIPMT/2024 DU 02/02/2024 POUR LES TRAVAUX DE CONSTRUCTION
D'UN PONT SUR LA ROUTE NGOPHANA ET MBIH A BAMBILI( HEIGHT=3M Span=4
WIDTH=6M) L"'ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU
NORD-QUEST ;

Financement : FONDS ROUTIER2024

1. Objetdel'Appeld'Offre

Dans le codre de l'exercice budgétaire 2024 , le Maire de la Commune de Tubah,
Autorité Contractonte lance, un Appel d'Offres National Ouvert Pour Les Travoux De
Construction D'un Pont Sur LA ROUTE NGOPHANA ET MBIH A BAMBILI ( HEIGHT=3IM
Span=4  WIDTH=6M), Dons L'arrondissement De Tubah, Departement De Lo Mezom, Region
Du Nord-Ovest

2. Consistancedestravoux
Les travoux comprennent notamment
7 Instollation

» Préparation du site
» Travoux préliminaires
» Fondations-élévation-
» Equipement
3. Délaisd'exécution

Le délai moximum prévu le Maitre d'Ouvroge Délégué pour la réolisotion des travoux
objet du présent appel d'offres est de (120) jours

4. Allotissement
Le travoil est ci-aprés défini «

CONSTRUCTION D'UN PONT SUR LA ROUTE NGOPHANA ET MBIH A BAMBILI (
HEIGHT=3M Span=4 WIDTH=6M)

5. Colt prévisionnel
Le colt prévisionnel de l'opérotion & I'lssue des études préalables est de
50, 000,000FCFA

6. Participationetorigine
La participation & cette consultation est ouverte aux entreprises de drolt camerounals.

7. Financement
les travouxobjetdu présent oppel d'offres som finoncés por le Budget
d'investissement Publics du Comerounde I'exercice 2024

8. Cautionnement provisoire
Choquesoumissionnairedoitjoindredsespiéces cdministratives, une caution de soumission
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établie por une banque de premier ordre ogréée par le
Ministérechargédesfinancesetdontiolistefigure donslopiéce 1 2duDAO, d'un montant
de1,000,000 FCFA et voloblependonttrente(30)joursau-deladelodate
originaledevaliditédesoffres.

9. Consultation du Dossierd'Appeld'Offres

Le Dossier d’'Appel d'Offres peut &tre consulté et obtenu aux heures ouvrables & lo
Commune de Tubah, Secrétariot Porticulier du Maire Tél. : 678 94 62 19, dés publication du
présent avis.

10.  AcquisitionduDossierd Appeld'Offres

Ledossierpeutétrecbtenuoux heures ouvrables & lo Commune de Tubch, Secrétoriat
Particulier du Maire Tél. : 678 94 62 19, dés publication du présent avis, contre présentation
d'une quittorce de versement & lo recette municipole de Tubch de lo somme non
remboursable de F CFA 75,000 CFA.

11. Remisedesoffres

Choqueoffrerédigéeenfrangaisovenanglaisen (06) exemplaires dont un (01) original
ct|06)copiesmarquéescommetelles, devra parvenir contre récépissé & la Commune de Tubah,
Service de Passation des Marchés Public Tél. : 678 94 62 19 au plus tord  le 06/03/2024 &
10h00, heure locale et devra porter la mention suivante

«« AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N°04/AONO/CT/CIPMT/2024 DU 02/02/2024 POUR LES TRAVAUX DE CONSTRUCTION
D'UN PONT SUR LA ROUTE NGOPHANA ET MBIH A BAMBILI ( HEIGHT=3M  Span=4
WIDTH=6M), DANS L'ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE LA MEZAM,
REGION DU NORD-OQUEST

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENTY?

12.  Recevabilitédesoffres

Sous peine de rejet, les pléces du dossier odministrotifrequisesdoiventétreproduites
enoriginouxouencoplescertifiéesconformesparle service éanotouou une outorité  cdriiache
(Préfet, Sous-préfet,) conformément oux stipulationsduRéglementParticulierdel’ Appeld Offres.

Ellesdoiventdaterdemoinsdetrois (03)molisprécédantiodate originale
dedépdtdesoffresou  avolr  été  établies  postéricurement & lo  dote de
signaturedel Avisd 'Appeld ' Offres.

Toute offreincompléte conformément cux pexifoxdu Dossler d'Appel d'Offres sero
déclarée irrecevable. Notamment 'absence de la
coutiondesoumissiondélivréeparunebanquede premier ordre ogréée por le Ministére chargé
des Finonces.

13.  Ouverturedesplis

L'ouverture des plis se fera en un temps. L'ouverture des piéces odministratives et des
offres techniques et financiéres oura lieu le 06/03/2024 & 11h00, heure locole, dans lo salle
de conférence de lo Commune de Tuboh, por la Commission Intermne de lo Commune de Tubch
siégeant en présence des soumissionnaires ou de leurs représentants diment mondatés et
ayont une parfaite connaissance du dossier,

14.  Critéresd'évaluation
Les offres seront évaluées selon les principoux critéres sulvonts :

A - Critéres éliminatoires
Il s'ogitmotamment 1

1- Absence de lo coution de soumission ;

2. Dossler odministrative incomplet ou non conforme a L'issue du delai de
48h occorde par la Commission,



3. Fousses dédarations ou piéces folsifiées ;

4. Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire ;

5. Non-conformité du medel de soumission
6. Absence d'un prix unitaire quontifié ;
7- Le non-respect de 75% des critéres essentiels ;

B - Critéres essentiels

Lescritéresrelatifsdloqualificationdescandidats porterontatitreindicatifsun:
1. Présentation générale de l'offre ;
2. Références de l'entreprise dans les domaines de construction des

ouvrages de génie civil ;

3- Quaolité du personnel ;

4. Orgonisation technique des travoux ;

5. Sécurité ou chantier ;

6. Moyens logistiques ;

7- Anestation et rapport de visite du site signé par 'entreprenewur ;

8- Cohier des Clouses Techniques Porticuliéres poarophé & choque
poge ;

Q- Cahier des Clouses Administratives Particuliéres complété et parophé &
chaque page.
Lles critéres essentiels sont soumis & des minima dont le détoil est donné dons le

Réglement Particulier de I'Appel d'Offres (RPAO).

15.  Attribution
Cette évaluation se fera de maniére purement positive (oul) ou négative (non) avec un
minimum acceptoble d'ou moins 75%de I'ensemble des critéres essentiels pris en compte.

le morché sero oftribué ou soumissionnaire qui oura proposé loffre la moins disonte,
conforme pour I'essentiel oux prescriptions du Dossier d'Appel d'Offres, oyont sotisfait &
100% des critéres éliminatoires et au moins 75% des critéres essentiels.

16. Duréedovaliditédesoffres
Lessoumissionnairesrestentengogésporlewoffre pendont 60 jours
épertirdelodatelimitefixée pourlaremisedesoffres.

17.  Renseignementscomplémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus ouprés de
la Commune de Tuboh - Secrétariat Particuller du Maire, Tél. : 678 94 62 19.

Coples :

- MINMAP

- ARMP;

- Maitre d' Ouvroge concerné ;
- PrésidensCIPMT;

- Affichoge.



DOCUMENT NO. 2:
GENERAL REGULATIONS OF THE INVITATION TO
TENDER
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Controcting Authority as defined in the Special Regulations of the Invitation to Tender
hereby launches en Invitation to tender for the construction of the works described in the
Tender File ond briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification
of the Administrative Order.

1.2 In this Tender File, the term “day” means o calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules
of professional ethics during the award and execution of public contracts. By virtve of this
principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts
any advantage in view of influencing the action of o public official during
the award or execution of a contract;

ii) Is involved in “froudulent manoeuvres” whoever deforms or distorts focts in
order to influence the award or execution of o contract;

iii) “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificiclly maintaining the prices of bids ot levels not corresponding to those
resulting from competition;

iv) “Coercive practices” shall mean ony form of harm against persons or their
property or threats against them in order to influence thelr action during the
award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through on intermedicry, guilty of corruption or is involved in
froudulent manoeuvres, collusive or coercive practices for the aword of this
contract,

3.2 TheMinister Delegate ot thePresidency in chorgeof public contractsmay, as a
precavtion, tcke o decision ofexdusion from biddingfor o periodnot exceeding two(2)
years against anybidderfound guiltyofinfluence peddling,ofconflictsof interest,insider
trading, froud, corruption orproduction of non-genvine documents in  the
bid,withoutprejudice to criminal proceedingsthat may be broughtagainsthim

Article 4: Candidates allowed to compete




Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to
the bidder) must be from an eligible country, In occordonce with the funding
agreement,

(b) a bidder (including all members of o group of enterprises and all sub-contractors to
the bidder) must not be in a situation of conflict of interest, subject to disqualification.
A bidder shall be judged to be in o situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or o subsidiary of this
enterprise) which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of contracts awarded for
this Invitation to Tender; or

ii] presents more than one bid within the context of Invitation to Tender, except
auvthorised variants cecording 1o artide 17, where need be; meanwhile, this does
not prevent the participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in
@ way as 1o compromise the transparency of the procedures of award of
public contracts,

{c) The bidder must not have been excluded from bidding for public controcts.

(d) A Comerocnion public enterprise may participote in the consultation if it can
demonstrate thot it is (i) legally and finondally cutonomous, (i) menaged
according to commercial laws and (iii) not under the direct supervisory cuthority of
the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment ond services
forming the subject of this contract must originate from countries meeting the
criteria of origin defined in the Special Regulations of the Invitation to tender and
all expenditure done within the context of the contract shall be limited to the said
building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the ploce
where the goods are extrocted, cultivated, produced, manufoctured ond from
where the services originate.

Article 6: Qualification of bidder
6.1 Ason integrel part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; ond
(b) provide cll information (complete or update Information included in their request for
pre-qualification which may have changed in the case where the candidates took port
in pre-qualification) requested of bidders in the Specicl Regulations of the Invitation to
Tender, in order to establish their qualification to execute the controd.
Where necessary, bidders should provide information relating to the following points:
(1] The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(Iv) Pending litigations;
(v) Availablility of indispenscble equipment,

13




6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy
the following conditions:

(o) The bid must include cll the information listed in article 6{1) cbove. The Special
Regulations must indicate the information to be fumished by the group ond that
to be furnished by each member of the group;

(b)The bid and the contract must be signed in @ way that s binding on all members of the

group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations
and [ustified with the production of o joint venture agreement in due form;

(d)The member of the group designated o3 the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to
the execution of the Controcy;

(e) In cose of [oint co-contracting, the co-contractors shall share the sums which are pald
by the Project Owner into @ single account. On the other hand, each undertaking is
paid into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Spedal
Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the
necessary information to prove that they satisfy the eligibility criteria set in article 33 of
the General Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is odvised to visit and inspect the site and its environs and obtain by himself
ond under his own responsibility, cll the Information which may be necessary for the
preparation of the bid and the execution of the works. The related cost of the visit of the
site shall be borne by the bidder.
7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder,
his employees and ogents free the Project Owner, his employees and agents of ony
responsibility that moy ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material demages, costs and fees
incurred from this visit,
7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
Invitation to Tender.

B. Tender File

Article 8: Content of Tender Fil

8.1 The Tender File describes the works forming the subject of the contract, sets the
consultation procedure of contractors and specifies the terms of the contract. Besides the
cddendum (addendc) published in accordence with artide 10 of the General
Regulations of the Invitation to Tender, it includes the following documents:
Document No. 1. The tender notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulctions of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No, 7. The bill of quantities ond estimates;
Document No. 8. The sub detoils of unit prices;
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Document No. 9. Model documents of the contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off cdvance;
Model of guarantee in replacement of the retention fund;
Model contract;

Document No. 10. Models to be used by bidders;

. Model controct;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner
or Delegated Project Owner;

Document No. 12. List of first grade banking establishments or financlal institutions
opproved by the Minister in charge of Finance outhorised to issve bonds for
public controcts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and spedifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
complionce with cll aspects of the said file.

Tam~sap oo

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clorifications on the Tender File may request them from
the Contracting Authority In writing or by electronic mail (fax or e-mail) at the Contracting
Authority’s address indicated in the Special Regulations of the Invitation to Tender and send o
copy to the Project Owner. The Contracting Authority replies in writing to any request for
clarification received ct least fourteen (14) days prior 1o the deadline for the submission of
bids.

A copy of the Contracting Authority's response, indicating the question pesed but not
mentioning the author, is addressed to oll bidders who bought the Tender File,

9.2 Between the publication of the tender notice including the pre-qualification phase of
cendidates and the opening of bids, ony bidder who feels aggrieved in the public controcts
oward procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body
in charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwerded to MINMAP ond the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may ot any moment, prior to the deadline for the submission of
bids and for any reason, be it at his Initiative or in reply to o request for clarification
formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published cddendum shall be an integral part of the Tender File, in occordance with
article 8.1 of the Genercl Regulations of the Invitation to Tender and must be communicated in
writing or made known by a traceable means to cll bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to tcke occount of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary, the
deadline for the submission of bids, in accordance with provisions of article 22 of the General
Regulations of the Invitation to Tender.
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C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall In no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the Invitation 1o Tender procedure.

Article 12: Language of bid

The bid as well os any correspondence and any document exchanged between the bidder
and the Contracting Authority shall be written in English or French. Complementary documents
and the forms provided by the bidder may be written in another language on condition that o
precise tronslation into either English or French of the pessages concering the bid is included;
in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i} oll documents attesting that the bidder:
= hos subscribed 1o oll dedlarations provided for by the lows ond regulations in
force;
= pald cll taxes, dutles, contributions, fees or deductions of whatever nature;
= s not winding up or bankrupt;

= Is not the subject of an exclusion order or forfeiture provided for by the law
in force;

ii) The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the Invitation to Tender;

iii) the wrirten confirmation empowering the signatory of the bid to commit the bidder,
In accordance with the provisions of article 6(1) the General Regulations of
Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation
to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in
place or use 1o execute the works (installations, schedule, Quality Assurance Plon (QAP),
sub-contracting, attestation of visit of the site, where necessary, etc).
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b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the odministrative ond technical
documents relating to the contract, namely:

1. The Specicl Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project ond possible proposals

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works,
nacmely:

1. The signed ond dated original bid prepared according to the aftoched model,
stamped ot the prevciling rate;
The duly filled Unit Price Schedule;
The duly filled detciled estimates;
The sub-detalls of prices and/or breckdown of cll-in prices;
The projected schedule of payments, where need be.

- o o 1

In this regord, the bidders will use the documents and models provided in the Tender File,
subject to the provisions of article 17(2) of the General Regulations of the lavitation to Tender
concerning the other possible forms of guarantees.

13.2  If in occordance with the provisions of the Special Regulations of the Invitation to
Tender, the bidders present bids for several lots of the same Invitation to Tender,
they could indicate rebates offered in case of oward of mere than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all
the works described in orticle 1.1 of the General Regulations of the Invitation 1o
Tender, on the basis of the price schedule and the detalled bill of quantities and
estimates presented by the bidder

14.2  The bidder shall fill the unit prices ond totcls of cll items on the schedule and bill of

quantities and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the
Special Administrative Conditions, all dues, toxes ond fees payable by the bidder on
grounds of the contract or on cny other ground, thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

144 If a price revision/updating clause is provided for in the contract, the dote of
establishment of the initial price, os well o3 the price revision/updating conditions
for the said price must be specified. This is with the vnderstanding that any controct
of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in occordance with the

structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In cose of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Opticn B below, the opplicable option being that
retained in the Special Regulations of the Invitation to Tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.,

The cmount of the bid, unit prices of the price schedule and the prices of the bill of
quantities and estimates are completely made in CFA francs in the following manner:
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a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shell indicate
in the annex to the bid the percentage(s) of the amount of the bid necessary to
cover the needs in foreign currenclies, without exceeding the maximum of the three
currencies of member countries of the funding institution of the controct.

b) The exchange rotes used by the bidder 1o convert his bid into the national currency
shall be specified by the bidder in cn annex to the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for ony
payment within the framework of the contract so that the retained bidder does not
bear ony change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign
currency ot the rates fixed in the Speciol Regulations.

The bidder shall draw the unit prices of the price schedule ond the prices of the bill of
quantities and estimates in the following manner:

{0) The prices of inputs necessary for the works which the bidder intends to procure in
the Contracting Authority's country shall be in currency of the Controcting
Authority's country specified in the Specicl Regulations ond called “national
currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of
the bidder or of the currency of an eligible member country widely used in
international trede.

15.4 The Contracting Authority may request the bidders to explain the needs In national

end foreign currencies and to justify that the amounts included in the unit and total prices

ond indicated in annex to the bids are reasoncble; to this end, a detailed statement of
thelr needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the fereign currency to be paid as part

of contract may be revised by mutual agreement between the Contracting Authority and

the entrepreneur in @ woy as take account of any modification in the foreign currency
needs within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Specicl Regulations from the date of
submission of the bids fixed by the Controcting Authority, in application of article 22 of
the Special Regulations. A bid valid for o shorter period shall be rejected by the
Contracting Authority or Contracting Authority o3 not being in complionce,

16.2 Under exceptional circumstonces, the Controcting Authority may seek the opproval of
bidders to extend the validity time-limit. The request and the responses that will be given
shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of
the General Regulations shall equally be extended for a corresponding duration. A
bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder
who consents to an extension shall not be asked to modify his bid nor shall he be
outhorised to do so.

16.3 Where the contract does not include a price revision clause and that the pericd of validity
of bids is extended by more than sixty (60) days, the omounts paycble to the bidder
retcined shall be updated by cpplication of the related formula featuring in the request
for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the
retcined bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into occount for purposes of evaluation of bids.
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Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish o bid
bond of the amount specified in the Spedial Regulations and which bid bond shall be o
full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may
be authorised subject to the prior approval of the Contracting Authority. The bid bend
will remain valid for thirty (30) days beyond the original date set for the validity of
bids or ony other validity time-limit requested by the Controcting Authority end
cccepted by the bidder, in accordance with the provisions of article 16 (2) of the
General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as net in
conformity. The bid bond of associated enterprises must be established in the name of
the group submitting the bid and mention each member of the associoted grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon os the latter would have
signed the contract and furnished the required final bond.

17.6 The bid bond may be seized:

(o) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) foils in his obligation to register the contract in opplication of article 38 of the General
Regulations;
i) fails in his obligation to furnish the required final bond in application of
article 38 of the Genercl Regulations;
ii)) Refuses to receive notification of the Administrative Order 1o commence
execution.

Article 18: Varying proposals of bidders

18.1 Where the works con be executed within varicble decdlines, the Special Regulations
shall specify these deadlines and shcll indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.
18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first cssess the basic solution of the Contracting Authority as described in the
Tender File ond furnish in addition all the information which the Controcting Authority needs
for a complete evaluation of the proposed variant, including the plans, caleulations, technical
specifications, sub-detalls of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical varionts of
the bidder whose bid is in compliance with the basic solution has been evoluated cs the lowest
bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit
the technical varionts for certain parts of the works, these parts of the works must be described
in the technical specifications. Such varionts shall be evaluated on their own merit in occordance
with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparalory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to tcke
part in a preparatory meeting which will hold ot the date and place indicated in the
Special Regulations.

19.2 The subject of the prepcratory meeting shall be to fumish clarifications and answer eny
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in o way as to reach
the Contracting Authority ot least one week before the meeting The Controcting
Authority may not reply 1o questions received too late. In this case, the questions end
answers shall be transmitted according to the methods set in article 19(4) below.
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19.4  The minutes of the meeting, induding the text of the questions asked and the replies
given, including questions prepared cfter the meeting, shall be forwarded immedictely
to everyone who bought the Tender File. Any modification of documents of the Tender
Filelisted in article B of the General Regulations which may prove to be necesscry ot the
end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum In accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

19.5 The foct that o bidder does not oftend a preparatory meeting for the establishment of
bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13
of the General Regulations in o volume clearly indicated “ORIGINAL", In addition, the
bidder shall submit the number required In the Genercl Regulations, bearing “COPY". In
case of discrepancy, the original shall be comsidered as authentic.

20.2 The original end copies of the bid must be typed or written in indelible ink (photocopies
shall be occepted in the case of copies) ond shall be signed by the person(s) duly
empowered to sign on behalf of the bidder, in accordance with article 6(10) or é(2¢) of
the General Regulations, os the case may be. All the pages of the bid containing
clterations or changes must be initiclled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initiclled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL" and “COPY™, as the case may be.
The envelopes shall then be ploced in another envelope which will equally be sealed but
which will not give any indicotion regarding the identity of the bidder.

21.2 The external end internal envelopes:

o) Should be addressed to the Contracting Authority ot the oddress indicated in the
Specicl Regulations;

b) should becr the name and identification number of the project as indicated in the
Specicl Regulations and beor the inscription “TO BE OPENED ONLY DURING THE BID-
OPENING SESSION™ as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name ond address of the bidder in o way
as to enable the Controcting Authority return the sealed bid if it is late In accordance with
article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) ond
21(2) cbove, the Contracting Authority shall not be responsible if the bid Is misplaced or
opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority ot the address specified in article
21(2) of the Speciol Regulations not later than the date ond time stated in the Spedcial
Regulations.

22.2 The Contracting Authority may, ot his discretion, postpone the deadline set for the
submission of the bids by publishing on addendum in cccordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Controcting Authority and bidders previously governed by the initial date will henceforth
be governed by the new date.
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Article 23: Late bids
Any bid received by the Controcting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be dedared late and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24,1 A bidder may modify or withdraw his bid after submitting i, on condition that the written
notification of the modification or withdrawel is received by the Contracting Authority
prior 1o the end of the time-limit prescribed for the submission of the bids. The said
notification must be signed by on authorised representative in application of article 20(2)
of the General Regulations. The modification or the corresponding replocement bid must
be attached to the written notification. As the case may be, the envelopes must bear the
inscription “WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, secled, marked ond forwarded in accordance with the provisions of article 21
of the General Regulations. Withdrawal may equally be notified by telex but should in
this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids end the
expiry of the validity of bids specified by the model tender. The withdrawal of a bid by
© bidder during this interval may lead to the confiscation of the bid bond in cccordance
with the provisions of article 17(6) of the Genercl Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Boord shall open the envelopes in single or double phases ond in
the presence of the representatives of bidders who wish to attend at the dote, time and
oddress specified in the Special Regulations. Representatives of bidders shall sign
register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to
the hearing of everyone, while the envelope containing the corresponding bid shall be
returned to the bidder unopened. Withdrawal shall be cllowed only if the corresponding
notification contains a valid empowerment of the signatory to request this withdrawal and
if this notification is recd to the hecring of everyone. Then the envelopes marked
“Replacement bid" cre opened and cnnounced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder
concerned unopened. The replacement of the bid shall only be ocllowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
replacement ond read to the hearing of everyone. Lastly, the envelopes marked
“modification” shall be opened ond their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be cllowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
medification ond read to the hearing of everyone. Only bids which were opened ond
announced to the hearing of everyone during the opening of bids shall then be evoluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced cloud
os well as the possible modification mentioned, the price offered, including ony rebates [in
case of opening of finonciol bids] and any variant, where necessary, the existence of a
guarantee of the bid if it is required and any other details which the Contracting Authority
deems useful to be mentioned. Only rebates ond varionts of bids cnnounced to the
hearing of everyone during the opening of bids shall be submitted for evaluation.



25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during
the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which Is attached the attendance
sheet is handed over to all the participants ot the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of public
contract an initiolled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Controcts Code, It should be addressed to
the Minister Delegate in charge of Public Contracts with @ copies to the body in charge of
the regulation of public controcts, the head of structure to which is oftached the Tenders
Board concerned.

It must reach within @ maximum deadline of three (3) working days ofter the opening of
bids in the form of a letter to which is obligatorily attached a sheet of the petition form
duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer ottaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of
bids ond verification of the qualification of the bidders and the recommendation for the
award shall be given to bidders or to any person not concerned with the said procedure
as long as the preferred bidder has not been made public, subject to the disqualification
of the bid of the bidder and suspension of the authors from all activities in the domain of
public controcts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee
of bids or the Contracting Authority in its oward decision may lecd to the rejection of his
bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids
and the award of the controct, if a bidder wishes to enter into contact with the Contracting
Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Avuthority

27.1 To ecse the examination, evaluation and comparison of bids, the Tenders Board may, if it
so desires, request any bidder to give clarifications on his bid. This request for darification
ond the response thereto are formulated in writing but no change on the amount or content
of the bid is sought, offered or authorised, except it is necessary 1o confirm the correction
of coleulation errors discovered by the Evaluation Sub-committee during the evaluation in
occordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of porogroph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to thelr bids,
between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine
if they are complete, if the required guarantees are furnished, If the documents were
correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in complionce with the
conditions fixed in the Tender File based on the content without recourse to external
elements of proof.
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28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the
terms, conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation Is that:

i) which substantially limits the scope, quality or reclisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the
Contracting Authority or his obligations in relation to the contract;

ili) Whose correction would unjustly offect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File.

284 KHobidis essentially not in compliance, it shall be rejected by the competent Tenders
Board and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right 1o occept or reject ony modification,
divergence or reserveotion. Modifications, divergences, varionts and other factors which
cre beyond the requirements of the Tender File shall not be considered during the
evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in complience with the provisions of the Tender File, fulfils
the qualification criteria stipulated in article 6 of the Special Regulations, It is essenticl to
avold any orbitrariness In determining qualification.

Article 30: Correction of errors
30.1 The Evcluation sub-committee shall verify bids considered essentially In compliance with the

Tender File to correct the possible caleulation errors. The Evaluation sub-committee shall

correct the errors in the following manner:

(a) where there is on incoherence between the unit price ond the total obtained by
multiplying the unit price by the qQuantity, the unit price being authentic, the total price
shall be corrected, unless the Evaluation sub-committee judges that it is o gross error of
decimal point in the unit price in which cose the total price as presented shall be
cuthentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals
shell be considered authentic and the total corrected

(¢) where there is a difference between the price indicated in letters and in figures, the
cmount in letters shall be considered authentic, unless the cmount is linked to on
arithmetical error confirmed by the sub-detail of the said price, In which case the
amount in figures shall prevail subject to perographs (o) and (b) cbove.

30.2 The amount fecturing in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure cbove and with confirmation by the
bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evalucted as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central Africen
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered os being in compliance, o3 per the provisions of article 28 of the
General Regulations, shall be eveoluated and compared by the Evaluation sub-
committee.
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32.2 By evcluating the bids, the Evaluction Sub-committee shall determine for each bid the
evoluated amount of the bid by rectifying the amount cs follows:

a)

b)

<)

By correcting any possible error in accordance with the provisions of article 30.2 of
the Genercl Regulations;

By excluding projected sums ond where necessary provisions for unforeseen
occurrences featuring In the bill of quantities and estimates but by adding the
amount of works done under State supervision where they are costed in o
competitive manner as specified in the Special Regulations.
By converting into a single currency, the amount resulting from the rectifications (a)
ond (b) above, in occordance with the provisions of article 31(2) of the General
Regulations;

d) By appropriotely adjusting any other modification, divergence or quantifiable

f)

reservation on technical or financial basis.

By taking into consideration the various execution time-limits proposed by the bidders,
if they are authorised by the Specicl Regulations;

If need be, in accordonce with the provisions of article 13(2) of the Genercl!
Regulations and the Specicl Regulations by applying the rebates offered by the
bidder for the award of more than one lot, if this Invitation to Tender is launched
simultaneously for several lots.

g) If need be, in occordance with the provisions of article 18(3) of the Special

Regulations and the Technical Specifications, the proposed technical varionts, if they
are permitted, shall be evaluated on thelr own merit and independently of the fact
that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the
evoluation of bids.

32.4 If the bid judged the lowest bid is considered cbnormally low or strongly unbalanced in
relation to the estimctes of the Project Owner for the works to be executed in this
contract, the Tenders Board may, from the sub-details of prices furnished by the bidder
for any element or all the elements of the bill of quantities and estimates, verify if these
prices are compatible with the construction methods and proposed calendar. In the case
where the ustifications presented by the bidder are not sotisfoctory, the Contracting
Authority may reject the bid after the technical opinion of the Public Controcts

Regulatory Agency.

Article 33: Preference granted national bidders
National contractors sholl benefit from @ margin of notional preference during the

evaluation of bids a3 provided for in the Public Contracts Code.
Article 34: Award
34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged

34,2
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essenticlly in compliance with the Tender File end who has the required technical and
financicl copacities to execute the contract satisfacterily and whose bid was evaluated
as the lowest by including, where necessary, proposed rebates

If, occording to article 13(2) of the General Regulations, the Invitation to Tender
comprises several lots, the lowest bid shall be determined by evaluating this controct
with other lots to be awarded concurrently, by taking into account the rebates offered
by the bidders in the case of more than one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial
capaocities required resulting from the evaluation criteric and presenting the bid
evoluated as the lowest,




Article 35: The right by the Contracting Authority to declare an Invitation to Tender
vnsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after

the authorisction of the Minister Delegate at the Presidency in charge of Public Controcts where

the bids have been opened or to declare on Invitation 1o Tender unsuccessful after the advice

of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Controcting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by eny
other means that his bid was retained. This letter will indicate the amount the Project Owner will
pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned,
vpon request oddressed to it within o maximum deadline of five (5) days ofter publication of
the acward results, the Independent Observer's report as well as the minutes of the award
session of the related contract to which shall be attached the evaluation report of the bids,

37.2 The Contracting Authority is bound 1o communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without ony cloims for compensation being entertained. Only the copy
destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to
the body in charge of the regulation of public controcts, the Controcting Authority and the
chalrperson of the Tenders Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of
the results,

Article 38: Signing of the contract

38.1  The Controcting Authority hos a deadline of seven (7) days to sign the contract from the
date of occeptance of the draft contract excmined by the competent Tenders Board
end subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Controcts.

38.2 The controct must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor
shall furnish the Project Owner with o final bond, to guarantee the complete execution
of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of cll taxes, may be reploced by o guarcntee from a banking establishment
approved occording to the instruments in force with the Project Owner as beneficiary
or by a joint or several guarcntee,

39.3 Small and medium-sized enterprises (SME) constituted of nationel copital and moncged
by nationals may, in liev of the guarontee, provide a statutory lien or o bond issved
by a banking establishment or first-rate financial institution approved in accordance
with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms loid down in the Genercl Administrative
Conditions.
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DOCUMENT No. 3: SPECIAL REGULATION OF
THE INVITATION TO TENDER (SRIT)



Special regulations of the Invitation to Tender

' References General

of the

General

_regulations

1.1 Definition of works:
FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE AT
NGOPHANA AND MBIH IN BAMBILI (  HEIGHT=3M Span=4 WIDTH=6M): Nome

ond oddress of the Controcting Authority: The Mayor of Tuboh Coundl
Reference of Invitation 1o Tenden: 04/ONIT/TC/TCITB/2024 OF 02/02/2024

1.2 Execution deadline: one hundred end twenty (120) days

2.1 Source of financing
Works which form the subject of this Inviration to Tender shall be finonced by the
MINDDEVEL 2024 budget

4.1 List of pre-qualified candidates, not opplicoble

5.0 Origin of building materials, equipment, materials, supplies ond equipment: The

materials will generally be from notural sources in Comeroon.

6.1 Evolyotion criterig
The bids shall be evoluoted according 1o the main criteria os follows:

C
1.
2.

3.
4.

s'
6.
7.

Elimingtory criterig

Absence of a Bid Bond;

Incomplete or non -compliant odministrative file ot the end of the 48hrs period
granted by the procurement Commission to comply.

False dedaration or folsified documents;

A bid with the external envelope carrying o sign or mark leading to the identification
of the bidder;

Non-compliance with model bid

Absence of o quantified unit price;

Non respect of 75% of essential eriterio;

Essentiol criteria
1. General presentation of the Tender Files;
2- References of the company inbuilding construction;
J- Quolity of the personnel;
4- Technical orgonization of the works;
5. Safety measures on the site;
6- Loglstics;
7- Attestation ond report of site visit signed by the Contractor;
8. Spediol Technical Clouses inltioled in all the poges and signed ot the end;

9- Spedal Administrative Clouses completed and initialed in oll the poges ond
signed at the end.

The criteria relating 1o the qualificotion of condidates could be indicative on the

following:
The essential criteria are subjected to minima whose detall Is given in the Specicl Tender
Regulation (RPAQ).

This evaluation will be done in o purely positive way (yes) or negative (no) with an

occeptoble minimum from ot least 75% of the essential criteria token in occount.




The controct will be aworded to the bidder who would have proposed the offer with
the lowest cmount, in conformity with the regulations of the Tender Documents and having
satisfied to 100% of the eliminatory criteria and of least 75% of the essentiol criterio.

The offer like any correspondence ond oll documents concerning the tender,
exchanged between the renderer ond the Project Owner will be written in French or English.
The complementary documents and the printed papers form provided by the Bidder con be
written in onother languoge in condition of being accompeonied by o precise translation in
French or English; in which case ond for purposes of interpretation of the offer, the tronsletion
will be token.

PRESENTATION OF THE TENDER
The bids prepored in English or French ond in six (06) copies with one (01) original
and five (05) copies marked thus, shall be presented in three (03) volumes as follows:
A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 Externalenvelope.
Each bidder shall seal these three (03) envelopes (A, B ond C) in one common
envelope on which sholl be wrinen,
<< OPEN NATIONAL INVITATION TO TENDER

N°04/ONIT/TC/TCITB/2024 OF02/02/2024 FOR THE CONSTRUCTION OF REINFORCED

CONCRETE BRIDGE AT NGOPHANA AND MBIH IN BAMBILI( HEIGHT=3M Span=4

WIDTH=6M), IN TUBAH SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that con leod to the
identification of the bidder.
5.2 Internal envelopes

Theee (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the odministrotive
documents of the enterprise. These documents shall be original or copies certified by
competent outhorities not more than three months,

ADMINISTTRATIVE DOCUMENTS.
DOCUMENT DESCRIPTION
N.
Al Cenified Copy of the Business Registration, not more than three months old.
Declaration of intention 1o tender stamped with the toriff in force (written by the
A2 pidder)
Centificate of non-bankruptcy established by the Court of 13t instonce or the Chamber
A Commerce, Industry and Trade of the ploce of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank opproved by the
Al Ministry in charge of Finance or by a foreign bank the first order not more than three
months,
A5 Purchase receipt of Tender File of 75,000 FCFA issued by Tubah Munidpal treasury
Ab A bid bond of 1,000,000 FCFA issued by o first rate-bank cpproved by the Ministry
in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract

28




Regulatory Boord (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met oll

A his obligations vis a vis the Fund; the attestation should be within the given time.

A9 Business License (photocopy certified by the chief of center of Toxes, not more than
three months),

A10 Certified Copy of o valid taxpayer's cord, delivered by the chief of center of Toxes.

Al Plan of Attestation of locolization of company stamped ond signed

A2 A group ogreement if necessary

A3 Power of cttorney if necessary

The absence or the nonconformity of the one of these documents will result to the

elimination of the offer

The second Intemal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>
ond shall contain the following:

General presentation of the Tender Files

-Document spirally or slotted

-Toble of content page

-Colour sheets separation

- Presentotion of documents in the order given in this tender

B.1

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

8.1.1

List of references of the enterprise in similar jobs justified by signed contracts (first ond
lost poges) ond minutes of acceptance or ottestation of clearances of works executed.
(minutes of finol occeptance for up to 2018 projects)

Minimum occeptable: 02 Controcts realized In the domain of rood works over the post
03 yeaors

1" Reference

2% reference

B.2

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.2.1

01 works supervisor (at least Civil Engineer or equivalent certificate)

Qualification of the works supervisor: (civil engineer or Rural engincer
(BAC +3)

Professional experience of the projec engineer 2 05 yeors (signed
cv)
» CV signed by the condidate,
» A certified copy of the technical diploma
# An Attestation of presentation of originol of the technicol
diploma
~ An ottestation of avoilability signed by the candidate

B.2.2

01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (HND in Civil or Rural Engineering)

Professional experience of the Site foreman = 05 yeors (signed CV)
A certified copy of
# CVsigned by the condidate,
# A certified copy of the technical diploma
# An Anestation of presentation of original of the technical
diploma
~ An attestation of avoilobility signed by the condidate




B.3 TECHNICAL PROPOSALS

8.3.1 Orgonigram of the project (Specify nomes of the personnel handling
o the various functions)

B.3.2 Logical sequence for the execution of the task

8.3.3 Quality control method

8.3.4 Environnemental protection mecsures

B8.3.5 Security and safety ot the site

B.3.6 Duration of execution in respect with the Tender File

B4 LOGISTICS (Equipment put aside for this project)
B.4.1 Prove of ownership or rental of a pick-up or other vons
B.4.2 Prove of ownership or rental of @ dump truck
B.4.3 Prove of ownership or rental of @ Concrete mixer
B.4.4 Prove of ownership or rental of o concrete vibrator

B.4.5 Prove of ownership or rental of o Hand compoctor

Masonry Kit 1 Wheelbarrows, masonry clamps, masonry harmer 300g,
B.4.6 shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry damps, saws, harmers, efc.

B.5 FINANCIAL CAPACITY

An attestation of financicl copacity (solvency) of the enterprise issued
B.5.1 by a 1st doss bank located in any area in Cameroon and cpproved
by the Ministry of Finance ond respect COBAC conditions.

B.6 Attestation of site visit signed by the Contractor

B.7 Comprehensive report of site visit signed by the company
cdministrator.

8.8 Spedal Technical Clouses initialed In oll the poges and last poge
signed

B.9 Spedal Administrative Clouses completed and initialed in all the
poges and last poge signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

A submission letter, signed, doted and stomped.(see ANNEX)

Cl

c2 Completed ond signed frame work of unit prices.

c3 Signed Bills of quantities and cost estimates indicating the total omount without toxes
(HT) and with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisoged in the
Tender Documents, subject to the provisions of Article 19.2 of the RGAO concerning the
other possible forms of bid bond.

¢ The various parts of the same file must be separated with colour guides from as well in
the original as in the coples, so os to focilitate its examination
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Supply price

ARTICLE 8: Cyrrency of payment

This National Invitation to tender Is owarded on total and contractual price, inclusive of
all taxes, firm and non-revisable for the whole of the works ond the equipment defined in the
present Invitation to Tender,

The corresponding amount will be calculated inclusive of ol taxes ond the prices will
be obligatorily expressed In francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) coples
will be joined to the offer. In the event of error between the prices in figures ond letters, the
latter will precede and be used o3 o basis of colculation of the amount of the offer.

The estoblishment of the prices will be done on the bosis of economic condition into
force in Republic of Cameroon ot the handover date of the offers.

ARTICLE 9:Tronsport and delivery

The materials for work must be protected during tronsportation through pockoging
whether by air, railway or rood occording os the case may be. The conditions of storoge must
be of tropical type.

ARTICLE 10:Guorontee and retention guarantee

10.1 Provisional guarontee
The amount of the provisional guarantee or guarantee of tender is fixed at1, 000,000
FCFA(ONEMILLIONFCFA).

The time of volidity of this guarantee is sixty (40) days as from the date of depositing of the
offers.
10.2 Finol Bond

The final Bond Is fixed ot ten percent (109%) of the initicl omount of the services
envisoged in the country.

It covld be reploced by o guorentee personal and interdependent of o bonking house
approved by the Ministry of Finonces following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the
signature of the controct in o bonk opproved by the Minister in chorge of Finances.

10.3 GuaranteeRetention
Guarantee Retention of ten percent (109%) will be operated on omount including all
taxes of the controct. The corresponding sum will be poid or the released guarantee, with
the final acceptonce of work.

ARTICLE 11: Period of volidity of the offers

The bidder will remain committed to his offer for sixty (60) doys os from the handover
date of the offers.

If ot the end of this period, the contract were not notified to him, the bidder will be
able, either to cancel his offer, or 10 osk for @ new negotiation of the unit prices.

ARTICLE 12: i

The tender, os oll the parts accompanying it will have to be given in (06) copies,
including one (01) original and (05) coples. The bidder will present his dossier inside o sealed
outer jacket being marked:
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<< OPEN NATIONAL INVITATION TO TENDER 04/ONIT/TC/TCITB/2024 OF02/02/2024
FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE AT NGOPHANA
AND MBIHIN BAMBILI( HEIGHT=3M  Span=4 WIDTH=6M) IN TUBAH SUBDIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION :>>
TO BE OPENED ONLY DURING THE OPENING SESSIONY

ARTICLE 13: i i

The offers will have 1o arrive under closed fold and seal latest 06/03/202401 10.am
by mail registered with ocknowledgement of delivery or by deposit against receipt to the
following oddress:

TUBAH COUNCIL
MAYOR'S PRIVATE SECRETERIAT
TEL: 67894 6219
Beyond this time no offer will be received nor accepted.

ARTICLE 14: i

The opening of the folds will be carried out in the conference room of Tubah Council on
06/03/2024 o« from 1l.am, by the Tubah Council Internal Tender Boord sitting in the
presence of the duly elected bidders or their representatives ond having o good knowledge
of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the controct
The Tenders Board will propose 1o the Contracting Authority 1o award the controct to
the bidder who will have presented the offer with the lowest offer, essentially conforming to
the regulotions the Tender File, having satisfied to 100% of all the eliminatory criteria and of
least 75% of the essential criteria taken info account.

The decision corrying ottribution of the controc will be published by way of press
release or any other means of publication of use in the Administration.

If the controct passed on the basis of technical clternative suggested by the bidder,
the contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself ogainst the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these lost precise details, any odditional charge due to on alternative
will be inodmissible.

To this end, it is specified that o bidder cannct cloim to be compensated, If it Is not
taken action on his offer.

The contracting outhority reserves the right not to take action on on Invitation to
Tender, if it did not obtain o proposal which oppears acceptoble to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the contractor must be installed on the site by the
following:
The Controcting Authority;
The Divisional Delegate of MINMAPMezom or his representative
The Divisional Delegaote of Public Works Mezom
The Divisional Delegate of MINEPAT, Mezom;
The Divisional Delegate of MINDDEVEL, Mezam;
The Project Monoger
The Counil Follow-up Engineer
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE
CONDITIONS
(SAC)
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Chapter I: General

Article 1: Subject of contract

The subject of this controct shall be the CONSTRUCTION OF REINFORCED
CONCRETE BRIDGE AT NGOPHANA AND MBIH IN BAMBILI ( HEIGHT=3M  Span=4
WIDTH=6M) in Tubah Subdivision.

Article 2: Controct award procedure
This controct shall be aworded by Open National Invitation to Tender by the
emergency precedure 04/ONIT/TC/TCITB /2024 OF02/02/2024

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 Genercl definitions (cf. Code)
» The Controcting Authority shall be the Mayor of Tubah Council
0 He owards the controd, ensures the preservation of originals of sald controct
documents ond the transmission of coples to Ministry in charge of Public
Contracts and to the bedy in chorge of regulation.
#~ The Controct Engineer shall be the Divisional Delegate of Public Works for Mezom
hereinafter referred to as the Engineer.
» The Project Owner is the Lord Mayor of Council. He represents the beneficiory
odministration of the works.
» The Contract Manoger shall be: the DD MINDDEVEL
O He ensures respect of the administrative, technical ond financial conditions and
contractual deadlines.
» The Project Manager shall be: the Chief of SIGAM
# He ensures the interest of the project owner ot the definition, preporation, execution
and occeptonce stages
» The follow-up engineer shall be the C.D.0O, Tubch: follows up the execution of the
project for
# The contractor shall be [to be specified).

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The outhority in charge of ordering poyment shall be the Lord Mayor of
TubahCouncil.
- The outhority in chorge of the dearance of expenditures shall be the
Divisional financial controller.
- The body or official in charge of payment shall be the Tubah Municipal
treasury
- The officiol competent to furnish information within the context of execution of
this controct shall be the Mayor of Tubah Council.

Article 4: Languoge, opplicable law and regulation

4.1 The languoge to be used shall be English and/or French,

4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the controct.

If the laws and regulations in force ot the date of signature of this controct are amended ofter
the signature of the controct, the possible direct resulting costs shall be token into occount
without gain or loss for either porty.




Article 5:Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this controct are in order of priority: (to be adopted to

the nature of the works).

1) The tender or commitment letter;

2) The bidder's tender ond its annexes in all provisions not contrary to the Special
Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contraoct price, such o3, in
order of priority: the unit price schedule, the statement of all-in prices, detailed estimotes,
the breckdown of all-in prices and the sub-details of unit prices;

6) Plans, calculetion notes, tricl documents, gecotechnical documents [insert and indicate, where
need be, nomes ond references).

7) The General Administrative Conditions opplicable on public works contracts that went into
effect by Order No. 033 /CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
contract [insert and indicate, where need be, nomes and references).

Article 6: General instruments in force

This contract shall be governed by the following general instruments [fo be odopted cccording
to the case]:

Fromework law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the vorious professional bodies;

Decree No. 2001 /048 of 23 Februory 2001 relating fo the setting up, orgonization and

functioning of the Public Controcts Regulatory Agency

Decree No. 2003/651/PM of 16 April 2003 to laoy down the procedure for

implementing the tax end customs system applicable to public contracts;

6. Decree No. 2004/275 of 24 September 2004 fo institute the Public Controcts Code;

7. Decree No. 2012/074 of 8 March 2012 reloting to the creation, ergenisation ond
functioning of Tenders Boards amended ond supplemented by Decree No. 2013/271 of
5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to orgonite the Ministry in charge of Public
Controcts;

9. Circulor No. 001/CAB/PR of 19 June 2012 relating to the aword ond control of
execution of Public Controcts;

10.Letter No; 00908 /MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impoct of rood maintenance;

11.Unified Technical Documents (DTU) for building works;

12, Applicable standards;

13.Other instruments specific to the domain concerned with the contract,

o8 ol o B
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Article 7:Communication (Articles 6 and 10 supplemented)
1.1 All communications within the frecmework of this controct shall be written and
notifications sent to the following address:
a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shall be validly oddressed to the [fo the specified] council, chief town of the
region in which the work was done;
b) In the case where the Project Owner is the cddressee:
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1.2

Sir/Madam [fo be specified] with a copy addressed to the Contracting
Authority, Controct Manager, Contract Engineer, Project Manager and where
need be, within the same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madom [to be specified) with a copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable
The contractor shall address all written notifications or correspondences 1o the
Project owner with a copy to the Contract Engineer.

Article 8:Administrative Orders (Article 8 of GAC)
The vorious Administrative Orders sholl be estoblished and notified os follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the
Contracting Authority and notified to the contractor by the Project Owner with a copy
to the Controcting Authority, the ControctManager, Controct Engineer, the Paying Body
and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the cmount and execution deadline shall be signed by Contracting Authority
ond notified by the Project Owner to the Controctor with o copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Poying Body shall possibly be required
before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work
ond without financial incidence shall be signed directly by Contract Manoger and
notified to the contractor by the Contract Engineer or Project Manager (where
opplicable) with a copy to the Controcting Authority and Contract Manager
Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as o result of the weather
or any other case of force mojeure shall be signed by the Contracting Authority and
notified by his services to the contractor with @ copy to the Project Owner, Contract
Manager, Contract Engineer and Project Mancger.

Administrative Orders prescribing works necessary to remedy disorders which could
oppecr on structures during the guarantee period ond not relcted to normal usage
shall be signed by the Contract Manager upon the proposal of the Contract Engineer
end notified to the contractor by the Contract Engineer.,

The contractor has a time-limit of fifteen (15) doys to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by
the Project Owner, the notification must be done within @ maximum of 30 days from
the date of tronsmission by the Controcting Authority to the Project Manager. Beyond
this deadline, the Contracting Authority shall establish the defoult of the Project Owner,
take over from him and carry out the scid notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

The Contract should be done in one phase.

At the end of o phase, the Project Owner shall corry out the acceptance of the works
ond issue an cttestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of o

conditional phase shall be five (5) days.
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Article 10; Contractor's equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even particl, mede to the technical bid shall only occur after the

written opproval of the Contrect Manager. In case of modification, the contractor shall
have himself reploced by a member of staff of equal competence (qualifications and
experiences).

10.2  In ony case, the lists of supervisory staff to be used shall be subject to the approval of
the Project Owner in the days following notification of the Administrative Order to
start execution. The Project Manager has 5 (five) days to notify his opinion in writing
with @ copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be
considered os approved.

10.3  Any unilatercl modification on the supervisory staff mede in the technical bid prior to
ond during the works shall be a reason for termination of the contract as mentioned In
article 45 below or the application of penalties [to be specified where need be].

Chapter ll: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set ot 2 % of the amount of the contraat, inclusive of all taxes.
It is constituted ond tronsmitted to the Contract Manager within a maximum deadline of twenty
(20) days of the notification of the contract.
The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a relecse issued by the Contracting Authority
upon request by the contractor,

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contred, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after
final occeptance by relecse issued by theContracting Awuthority upon request by the
contractor.,

11.3 Guarantee of stort-off odvance

[Specify, if need be, the rotes (20% maximum of the emount of the contract inclusive of oll toxes
guarenteed af 100%) end conditions for the return of the guarontee)

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
The amount of this contract as indicated by the attached [defail or estimates) is_____ (in
figures)________(in letters) CFA francs Inclusive of All Toxes; thot is:
= Amount exclusive of VAT: ( )CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF
Net to be paid= EVAT-TSR and /or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (omount in figures and lefters exclusive of faxes) by
credit to account No. opened in the nome of the controctor in the
bank.
b. For payments in foreign currencies (omount in figures and letlers exclusive of taxes)
by credit to occount No.________ opened in the nome of the controctor in
bank.
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Article 14: Price variation (Article 20 of GAC)
13.1Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen" upon expiry of the contractual time-limit, except in the
case of price reductions.
13.2 Price updating modalities (not applicable)

Article 15: Price revision formuloe (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GACQ)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the
omount of the contract and its additional clouses, where opplicoble.

17.2In the case where the contractorwere invited to execute works under State supervision,
the submitted and duly justified expenditures shall be reimbursed to him under the
following conditions:

- The quontities considered shall be the hours used or the quantities of building
materials and materiols used thot wos the subject of joint job cost sheets;

= The remunerations and salaries effectively paid to local labour shall be increcsed by
forty percent (40 %) 1o toke account of social benefits;

= The hours put in by the heavy equipment shall be counted at the rote featuring in the
sub-detail of prices;

- Building materials and materials shall be reimbursed ot cost price duly justified at the
ploce of use, marked up by ten percent for loss, stocking and handling;

= The amount for services thus calculated, including the hours put by heavy equipment
shall be marked up by 25 % to take into account the overheads, profits and the
contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GACQ)
This contract Is at [unit price, cll-in price or unit and oll-in price].

Article 19: Evaluation of supplies (article 24 of the GAC svpplemented)
19.1 [indicate, where cpplicable, the modalities for payment of supplies).
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal to 20 % of the cmount of
the controct.

20.2 This odvance whose volue cannot exceed twenty (20) percent of the Initial amount
inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking
estoblishment governed by Comeroon low or o first-rate financial institution in
accordance with the instruments in force and reimbursed by dedudion of the payments on
accounts to be paid to the contractor during the execution of the contract according to the
modalities loid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the valve In
basic price of the works reaches eighty (80) percent of the amount of the controdt.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of gronting start-off odvance or advance for supplies must be expressly
stipulated in the Tender File.
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Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish @
fob cost sheet which summoarises ond fixes the quontities executed and estoblished for each item
on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detoiled account

No later than the fifth (5*) of the month following the month of the services, the contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detoiled occount exclusive of VAT and the other inclusive of foxes), occording to the ogreed
mode! and estoblishing the total amount of the sums to which he may lay claim as a result of the
execution of the contract since the stort of the controct.

Only the defailed account exclusive of VAT sholl be poid to the contractor. The defciled account
of the amount of the faxes sholl be the subject of on entry info the budgets of the Ministry in
charge of Finance
Only the amount exclusive of VAT shall be poid to the contractor as follows:

= [100-1.1 end/or = (7.5 or 15%)] poid directly into the occount of the

contractor;
= 3.3 or 5.5% paid 1o the Public Treasury as AIR due by the contractor,
= 7.5% or 15% paid into the public treasury as TSR due by the controcter.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager
the detailed accounts he has approved.

The Contract Engineer has @ maximum time-limit of twenty-one (21) days to forward the
detailed accounts he opproved such that they are in his possession not later than the twelfth of
the month.

The Contract Manager has o deadline of fourteen (14) days maximum to sign the detailed
occounts.

Payments shall be done by within o maximum deadline of _______ calendar days
from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No, 2004/275 of 24 September 2004 to institute the Public Controcts
Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000% of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30™ day beyond the controctual time-
limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes
per cclendar doy beyond the 30* day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of
the initial controct inclusive of cll taxes.
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B. Specific penalties [amount 1o be indicated)

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non-observation of the provisions of
the contract, especially:

- Late submission of final bond;
- Lote submission of insurences;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the cose of o group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 [Indicate the time-limit cvailable to the contractor to forward the draft fo the Project
Manager, offer the date of provisional occeptonce of the works (maximum 1 month) ].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the

date of provisional acceptance, the contractor shall establish, based on joint reports, the draft

final detailed cccount of works executed ond which detailed account summarises the total

sums to which the contractor may be entitled as a result of the execution of the whole contract.

25.2  The Controct Maonager has up fo thirty (30) doys to notify the corrected ond cpproved
droft to the Project Manager.
25.3 The controctor has up fo thirty (30) days to return the signed final detoiled account,

Article 26: General and final detailed account (article 35 of the GACQC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establith the
general detailed account and forward o the contractor after final acceptance.

At the end of the guarantee period which results in the final occeptance of the works, the
Contract Manager draws up the general and final detailed accounts of the contract which he
hes had signed jointly by the contractor and the Contracting Authority. This detailed account
includes:

- the final detailed account,

- the balance

- the summary of monthly payments on occount.
The signing of the general and final detailed occount without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments.

26.2Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for
implementing the tax regulations and customs procedures applicable to public controcts. The
taxes applicable to this contract include notably:

- Toxes and dues relating to industrial and commerciol profits, including the IAR which is o
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
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O Duties ond taxes of entry into Camerconian territory (customs duties, VAT,
computer tax);

o Coundil dues and taxes;

© Dves and taxes relating 1o the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs
and constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT Included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)
Seven (7) original coples of the controct shall be stomped by and ot the cost of the controctor,
in accordance with the applicable regulations.

Chapter lIl: Execution of works

Article 29: Nature of the works (article 46 of GACQ)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound 1o furnish the contractor with information necessary for
the execution of his mission and to guarantee, ot the cost of the contractor, occess to sites of
projects.

30.2 The Project Owner shall ensure the controctor of protection against threots, insults,
viclence, cssault and battery, slonder or defamation of which he could be victim by reason of
or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be
one hundred and twenty (120) days.

31.2  This time-limit shall run frem the date of notification of the Administrative Order to
commence execution of the works [or thot fixed in this Administrative Order- fo be specified).

Article 32: Role and responsibilities of the controctor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies ot the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plons feoturing in the Tender File shall be submitted by the
Controct Engineer.

The Project Owner shall make available the site and access ways 1o the contractor at the
cppropriate time os the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this controct in the minimum
amounts indicated herecfter within fifteen (15) days of the notification of the contract (to be

odopled):
= Liobility insurance, business mancger;

- Comprehensive insuronce of the site;
= Insurence covering its fen-yeor obligation, where applicable,

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC
supplemented)
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[Specify the deadlines for the transmission of documents as well os those of approval by persons
to be designated)

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for
the approval of [Contract Manager affer the endorsement of the Project Engineer) the execution
progromme of the works, his supply colendar, his draft Quality Assurance Plan ond the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15)
days from the daote of acceptonce with:

- Either the indication “GOOD FOR EXECUTION™;
= Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Mancger then has a deadline of five (5) days to give his opproval or possibly make
comments. Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in ony way
relecse the contractor of his responsibilities. Mecnwhile, works executed before the approval
of the programme shall neither be ascertained nor paid for. The updated end approved
schedule will become the contractual schedule.

The contractor shall constantly update on site, o schedule that will take account of real
progress of the site. Significont modifications may only be mode on the contractual
progroamme upon receiving the approval of the Project Manoger. After cpprovel of the
execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to
the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the dote of occeptance.

b) The Environment Mancgement Plon should bring out notably the choice technical
conditions of the site ond basic life, conditions of the boackfill of the extraction sites and
conditions for reinstating the works and installation sites

<) The contractor shall indicote In this schedule the equipment and methods which he intends to
vse as well as the personnel he intends to employ.

d) The opproval granted by the Contract Mancger or Project Menager shall in no woy
diminish the responsibility of the contractor with regard to the harmful consequences which
thelr implementation may couse both towards third parties ond the respect of clouses of the
contract.

35.2 Execution draft

a) The execution plan documents (colculations and drawings) necessary for the realisation
of all the parts of the structure must be submitted for the endorsement of the [Controct
Manager or Project Manager] at most fifteen (15) days prior to the date provided for
the commencement of execution of the corresponding part of the structure.

b) The [Confroct Manoger or Project Manoger] hos o deodline of [five (05) days] to
examine and mcke known his observations. The controctor then has a deadline of [04)
four days] to present a new file including the said observations.
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35.3 In case of the non-observance of the opproval deadlines of the obove documents by
the Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence
work,

36.2 The services to inform In case of interruption of traffic or along the deviated itinerory:
[To be specified in accordance with orticle 50(2) of the GAC),

36.3 Indicate the special measures demonded of the contractor, other than those provided for
in the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Menager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the
contract ond its odditional douses (the ceiling is 30 %),

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Spedial Technical Conditions.

39.2The Controct Mcnager has o deadline of three days to approve the contractor’s
personnel ond laboratory as soon os the request is made,

Article 40: Site logbook (article 56 of the GAC supplemented)

40.]1 The Site logbook must be systematically jointly signed by the Project Manager or
Engineer, where need be and the contractor’s representative each day.

40.2 I is o joint document In @ single copy. Its pages must be numbered and initialled. No
page should be removed. The erased or concelled parts must be mentioned on the
margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans)

ChopterlV: Acceplance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control
Engineer, to orgonize a technical visit for pre-occeptance, This visit shall include the following
operations.

Qualitative and quontitative evaluations of the different works thet have been
executed.

Findings end statement of the unexecuted task envisaged in the present jobbing order.
Findings relative 1o the completion of the work

Findings on the quantity of works that have been effectively reclized

These operations shall be subject to o site report drawn up on the field, signed by the
following.

-Controct Engineer,

-Controctor,

‘f
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During this pre-acceptance, the engineer shall eventually specify the reserves to be
lifted and the corresponding works to be effected before the acceptance. The Contract
Engineer shall fix the acceptance date in collaboration with the chief of service for the
confroct.

42.2 Acceplance
The occeptance commission shall comprise:

le The Controcting AUTOMY weuaiciicisrsssessssesssessosossviiressnssn (Chairman)

2.The Divisional Delegate of Public Controcts or his representative............. (Observers)
3.The Controct Engineer veemiSecretary)
4.0D MINDDEVEL; MEZAM........ovverennnnsnsnnss tessteesssestcensttnssstensssaanss [Member)
3.Project Manager (Chief of SIGAM).....c.ueveieeenrenrerennes SHesaaauisee STHYYS w{Member)
6.Follow up Engineer (CDO).uuuuuuiirrerrerreernrseesssssssssssssssssssssssssssnsss {Member)

7. The Controctor of his Representalive . vvevrrrerenes SO OP PP 000600050860 (Member)
B.510res ACCOUNMONt..cutuirrrerencensrsnsnsesesesssns LD PP PP R sressrsenca{Member)

The commission shall examine the report of the pre-acceptance ond shell proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and sign by all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional occeptance for
the section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)
44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee,
44.2 The Project Manager [shall [not] be member of the commission.

The procedure for final occeptance shall be the some as for provisional ccceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)
The contract may be termincted as provided for in Part Il Paragroph IV of Decree No.
2004/275 of 24 September 2004 and equally under the conditions laid down in articles 74,
75 and 76 of the GAC especially in one of the following coses:

- Delay of more than fifteen (15) calendar days in the execution of an
Administrative Order or unjustified stoppage of more than seven (7) calendor
days;

= Delay in work resulting in penalties of more than 10 % of the amount of the
works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which doims
shall net be admitted are:

45



= Rainfoll: 200 millimetres in 24 hours;

«  Wind: 40 melres per second;

= Flood: decennicl flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled
amicebly.
Where no amicoble solution can be found for a disagreement, it is brought before the
competent Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where
need be).

Article 48: Production and dissemination of this contract

Eight coples of this contract shall be produced ot the cost of the controctor and furnished to the
Controct Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter
into force as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions
(STC)
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6.1. TECHNICAL SPECIFICATIONS OF WORKS

6.1.1. OBJECT OF THIS DOCUMENT

This book of technical specificaotion of works is aimed ot setting the rules ond
techniques of construction as well as the procedure of work envisaged for CONSTRUCTION
OF REINFORCED CONCRETE BRIDGE AT NGOPHANA AND MBIH IN BAMBILI (W=4,
H=3)in Tubah Subdivision.
6.1.2. PROCEDURE OF WORK
The realization of the works was conceived occording to the principles of the construction of
bridges in Cameroon.

6.1.3. CONSISTENCE OF WORK
The complete project comprises the following lots:
Series 100: Site preparation
Series 200: General Eorth works
Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL-
Series 400 - EQUIPMENT
Series 500: SOCIO - ENVIROMENTAL MITIGATION MEASURES
These works shall be executed os outlined in the next few parogrophs

6.1.4. WORK IN HIMO

The specificity of HIMO (high intensity of manual work) consists in fighting against
poverty by the creation of temporary employment for local unqualified lobour ond the use of
locol matericls in the building work.  The recruitment of the unqualified personnel must be
done through a convention of locol lobour between the contractor and the representative of
the beneficiaries.

In the cose of this project, one of its objectives is the use of HIMO which is the creation
of temporory jobs in order to fight ogainst poverty, the compony should use only the
unqualified local labour of the project areo for the completion of the work quoted with the
following subparogroph. The financial repercussions 1o the profit of the beneficiaries will
have 1o be in theory from 5 to 15% of the value of the tender, of which a part is assigned to
the female labour.

Within the fromework of the completion of the work, objects of this Invitation to tender, the
following tasks must be carried out manually:

1) Clecning of the site of the infrostructure

2)  felling/pronning of trees

3J) Construction of the bridge

4) Participation as lobourers in the realization of the body work

5) Participation as lobourers in the realization of finishing works

6) Forestation

6.1.5. BASES FOR CALCULATION

While corrying out the work, the legislative, administrative ond technical texts in force in the
Republic of Cameroon must be respected: Most particularly, the technical specifications (D.T.U,)
ond the recommendations of the C.S.T.8,

. Reinforced concrete:

Technical rules of Design ond Colculation of the Reinforced Concrete Works, within the limit
states Rule BAEL 91 MOD 99.

. Climatic requests
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Rules defining the effects of winds known as, rules NV 45.
- Evaluation of permenent charges and of exploitation cverloads
The evaoluation of permanent charges and exploitation overloads will be given from:
- Stendard NF P 06 - 004 for permanent charges and the exploitation costs due to the
forces of gravity
- Standard NF P 06 - 001 for the running costs of the buildings

6.2. EXECUTION OF WORKS

6.2.1. COMPLEMENTARY STUDIES

Before the commencement of works, the controctor must carry out a complementary
geotechnical study in the presence of the Contract Engineer and/or controller to determine the
baering capacity of the soil to receive the foundation f the bridge. The results of this
geotechnical test shall be used to verify the octucl calculations presented in this documents and
if need be, modifications to the foundation of the bridge may be carried out.

6.2.2 EXECUTION DOCUMENTS.

The execaution documents mentioned here shall be submitted by the controctor at most 7 days afte
1. The geotechnical studies of the soil;

2. The works execution program which shall comprise the detailed calculations and studies
carried out by the contractor, the personnel end equipment which the controctor intends to
use as well as the detailed plans of works to be executed.

The performance bon for the project.

4. Aninsurance policy for the project.

After the validation of our works execution plan by the control engineers of the project, we shal
norms are respected.

6.2.3 INSTALLATION OF THE WORKING SITE
The installation of the working site will be at the expenses of the executing enterprise. It will
include:
¢ The construction or renting of o bose were the equipment of the contractor shall be
kept.
o The construction of a provisional fence round the base;
¢ Provisioncl water connections, electricity and telephone
e The clecning and the guarding of the project site
* Necessary mecsures for the respect of legal/lawful provisions relating to hyglene and
safety on site. (Installation of a lotrine, provision of drinkable water, provision of o
first aid box equipped with products such as: ospirin, nivaquine, adhesive plaster,
bétadine, bonds, compress, clkohol...);
e Provisional occess roads to the project site;
e A storeroom on site;
e A site office, where the site book, the building plons will be availoble permanently
throughout aoll reclization of works;
e An office or room of at least of B8 mPequipped with a toble office and two chairs
reserved with the Project superintendent;
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® A meetings room for the building site which can receive at lecst 5 people equipped
with o toble, two benches of 1.5 m, a display board for plans and planning ploced
permanently.
Receptacles to receive waste are to be installed near the various installations. These
receptocles are to be emptied periodically and woste to be deposited in a vat for recovery
or a dump (pit). This pit must be loccted ot least 100m installations and in the event of
presence of river with ot least 150m. At the end of work, the pit is to be filled with ground up
to the level of the original ground.

6.2.4 THE PROJECT SITE SIGNBOARDS
Two very visible site signboards shall be displayed on positions indicated by the project

manager. These building site signboards shall be cccording to the model provided in the
annexes.

6.2.5 ORGANISATION OF DIFFERENT WORK POST

The site installation will be done in order 1o ease our work and circulation In and out of the
site. A site barrack will be constructed; in which we will packed some of the construction
matericls. The site installation will be done such that, the site functionality and coordination will

be fluid. To better illustrate this, we have established o site installation plan which will serve o3
a guide as we install the site.

6.2.6 MODE OF EXECUTION OF WORKS
Concrete Works.
The scope of concrete works shall include the following:

¢ Installation of concrete production units

® Procurement and delivery to site of cement, sand, aggregates and any other
concrete production Ingredients

e Setting up of temporal workshop and production of formwork elements
e Setting up of unit for iron bending

* Fixing of rods and divers embedded items

e Erection of formwork

e Production of concrete (botching)

e Casting of concrete

e Execution of surface finishes on concrete

Our prime quelity objectives for the concrete works shall be to ensure that all design
specifications are met, especiclly those relating to concrete strength and surface finishes.

To ensure that the specified physicel characteristics of sand and cggregates are respected, all
sand and aggregates to be used for concrete production shall be well selected.

The required concrete shall be produced on site. Concrete production on site will of course
require stocking of sand, aggregates and cement on site. Within the space limitations on site,
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these concrete production ingredients shall be stockpiled on site in sufficient quantities to pre-
empt any interruption of concrete works.

Once in place, the concrete shall be consolidated by means of simple vibration.

Formwork:

Material for formwork shall be wood. This shall be cut, shoped ond assembled
on site to the required forms and sizes. Simple conventional wooden formwork
shall be used in the construction of the various concrete structural elements
(columns, beams, etc.). These shall be fabricated in-sitv and, lifted into position.

Reinforcement.

On the whole, reinforcement steel shall be cut and shaped using the simple
conventional methods and tools encountered on ordinary construction sites.

SUB STRUCTURE
EARTHWORKS

* We shall carry out the excavation works mechanically using excavation
machines. However, small excavations con clso be done manually with the use of local labour
strictly supervised by the site Engineer, and the site foremen and skilled technicians. The sides
and bottom of excavations shall be well trimmed by skilled labour.

FOUNDATION FOOTING
* Llying of blinding or lean concrete of 5 em batched at 200 kg/m3.

® Realization of the iron works, form work and concreting of footings for the cbutements
end wing walls batched ot 350 kg/m3

* Realisation of reinforced concrete beams and bridge deck dosed ot 400 kg/m3.

ABUTMENTS
* Building of stone masonry cabutments which shall be built with thaped stones and
cement mortar dosed at 400kg/m3

¢ Casting of reinforced concrete pillars and beams for the abutments dosed ot 400
kg/m3
® Provision of web holes

DECKING OF THE BRIDGE

The bridge sholl be decked with the following

* The bridge rib beams with reinforced concrete of 0.3x0.5m ond of length of 4.5m
length. The concrete beams shall be dosed at 400kg/m3.

® Reinforced concrete deck dosed at 400 kg/m3
® Provision of drainage holes to drain off water
¢ Shaping of the bridge deck 5o the easy evacuation of water
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EQUIPMENT

* Mixed handrails of reinforced concrete and 40mm metallic poles built according 1o the
laid down norms and painted.

® Reinforced concrete deck dosed at 400 kg/m3
® Provision of drainage holes to drain off water
* Shaping of the bridge deck so the easy evocuation of water

6.2.7 SUPPLY OF MATERIALS

Our construction materials will be bought from qualified suppliers approved by the
state and the control engineer and will be mainly from Bamenda and Santa. The send will be
gotten from Wum, while the rest of the materials will be bought from Sento and Bamenda. All
matericls will be from jointly control and cpproved sites by the controcting porties before
usage,

The quality of building materials shall be controlled ond cccepted by the two porties
before stockpiled and eventual vsage.

6.2.8 HEALTH AND SAFETY AT WORK
A first oid team will hendle injuries sustain by workers during work while critical
cases will be tcken to any nearby hospital. To avoid accidents on the project site,
we shall ensure that all our workers and visitors on site are in position of helmets,
safety boots and [ockets. During weekly site meetings, safety topics will be
intfroduced to all the workers on site. The Population and our workers will be
sensitized against the aids pandemic and other sexvally transmitted diseases.
Prevention shall be our watch word.

6.2.9 SITE SECURITY

A direction board displaying site installation element, circulation trend, display of
position housing matericl deposit, offices and other faocilities will future of the
construction site. Access roads easing internal circulation within the base and working
arecs will be constructed in proximity of services, operating positions of warehouses,
fabrication posts, offices, recreationcl arecs and matericl stockage areas to assure
internal security of personnel's. Temporal structures of wood will be put up to house
offices, workstations, warehouses, dressing rooms conference room for site meetings
ond fabrication post. A temporal wooden fence will be put in place around the base
boundary location. Concreting materials such as sand, gravel, cement, concrete mixer
ond rod bending production post will be position in function of task operation.
Environmental conservation, security measures ond life protection will constitute our
watchword fixed ot cll offices, production post end open areas




Document No. 7:
Schedule of unit prices
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A REINFORCED
CONCRETE BRIDGE AT NGOPHANA AND MBIH IN BAMBILI TUBAH
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

PROJECTED (6MX4MX3M)

HEIGHT=3M Span=4
WIDTH=6M

DESCRIPTION OF TASK UNIT QrY

AMOUNTIN
FIGURES

Series 000 -
INSTALLATION

AMOUNT IN WORDS

001

Site installation, bringing and
folding up of equipments and

security 1.00

002

L\h

Geotechnical studies 1.00

003

Execution program and as built
plan LS 1.00

Sub- Total Installation

Series 100 - SITE
PREPARATION

101

Site cleaning m* 1130.00

102

Cleaning of the river bed m’ 87.50

Sub- Total Site Preparation

Series 200 - EARTH
WORKS

201

Excavation of foundation m’ 108.00

(]
o
L]

Backfilling of abutment with
draining soil material m’ 318.00

203

Fill of the accesses of the
bridge to raise the right of way
30m wide on both sides of the
bridge and molding of the road
to 6m wide m’ 315.83

Sub- total Earth works

Series 300 FOUNDATION,
ABUTMENT,
WINGWALLS, SLAB

301

Hard core m’ 108.00

303

Lean concrete dosed at
150kg/m’ m’ 7.20

304

Reinforced concrete dosed at
400 kg/m’ for footing,
abutment, wing walls, beam
and slab m’ 99.85

305

Form work m* 206.40

Sub-total Foundation

Series 400 PAINTING

401

Painting of abutments and
wingwalls with bitumen m* 90.00
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Painting of hand rails with oil
paint and with antirust primer

L

17.50

Sub-total Painting

Series 500 EQUIPMENT

Hand rails pillars and
galvanised pipe 43/49

ML

22.00

Triangular signboard type A or
AB

2.00

Vertical and horizontal
drianage pipes

12.00

Sub-total Equipment

Series 600 TrafTic circulation
/ ENVIROMENTAL
PROTECTION

601

Maintenance of traflic

Fit

1.00

602

Planting of trees

150.00

Sub-total Traffic circulation

GENERAL TOTALWITHOUT
TAXES

VAT(19.25%)

AIR (2.2% or 5.5% )

TOTAL ALL TAXES

NET TO BE PAID
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Document No. 7:
Bill of quantities and estimate
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BILL OF QUANTITIES FOR THE CONSTRUCTION OF A REINFORCED
CONCRETE BRIDGE AT NGOPHANA AND MBIH IN BAMBILI TUBAH
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

PROJECTED (6MX4MX3M)
HEIGHT=3M Span=4
WIDTH=6M
S/N | DESCRIPTION OF TASK UNIT QrY v TOTAL
Series 000 -« INSTALLATION
Site installation, bringing and
folding up of equipments and
001 | security LS 1.00
002 | Geotechnical studies LS 1.00
Execution program and as built
003 |plan LS 1.00
Sub- Total Installation
Series 100 - SITE
PREPARATION
101 | Site cleaning m’ 1120.00
102 | Cleaning of the river bed m’ 87.50

Sub- Total Site Preparation

Series 200 - EARTH WORKS

201 | Excavation of foundation m' 108.00

Backfilling of abutment with
202 | draining soil material m’ 318.00

Fill of the accesses of the
bridge to raise the right of way
30m wide on both sides of the
bridge and molding of the road
203 |10 6m wide m' 315.83

Sub- total Earth works

Series 300 FOUNDATION,
ABUTMENT,
WINGWALLS, SLAB

301 | Hard core m’ 108.00

Lean concrete dosed at
303 | 150kg/m’ m’ 7.20

Reinforeed concrete dosed at
400 kg/m’ for footing,
abutment, wing walls, beam

304 | and slab m’ 99.85
305 | Form work m? 206.40
Sub-total Foundation
Series 400 PAINTING
Painting of abutments and
401 | wingwalls with bitumen m’ 90.00
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402

Painting of hand rails with oil
paint and with antirust primer

17.50

Sub-total Painting

Series 500 EQUIPMENT

501

Hand rails pillars and
galvanised pipe 43/49

22.00

502

Triangular signboard type A or
AB

2.00

S04

Vertical and horizontal
drianage pipes

12.00

Sub-total Equipment

Series 600 TrafTic circulation
/ ENVIROMENTAL
PROTECTION

601

Maintenance of traffic

Fi

1.00

Planting of trees

150.00

Sub-total Traffic circulation

GENERAL TOTAL WITHOUT
TAXES

VAT(19.25%)

AIR (2.2% or 5.5%)

TOTAL ALL TAXES

NET TO BE PAID
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Document No. 9:
Schedule of sub-detail of prices
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DESIGNATION :Studies and site installation
' . Total Duration
No Daily out put quantity Unit of activity
l Category o Delly Days Amount
wage break up
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Document No. 10:
Model contract
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Poix-Travoil-Pgtrie Pegce-Work-Fotherland
REGION DU NORD QUEST NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIVISION
ARRONDISSEMENT DE TUBAH TUBAHSUB DIVISION
COMMISSION INTERNE DE TUBAH COUNCIL INTERNAL
PASSATION DES MARCHES DE TUBAH TENDERS' BAORD
CONTRACT or JOBBING ORDER No JO/TCITCITBI2021
Awardedafter
OPEN NATIONAL INVITATION TO TENDER BY THE EMERGENCY PROCEDURE
06/ONIT/TC/TCITB/2022 OF ..., ... /202 FOR THE CONSTRUCTION OF

REINFORCED CONCRETE BRIDGE AT NGOPHANA AND MBIH IN BAMBILI (W4,
11=2.5), IN TUBAH SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

Project Owner [Indicate nome ond full oddress)

HOLDER t [indicate name ond full address of holder)

P.O. BOI , Tel Faxt

Business Reglstry No. ot
Taxpayer's No.

SUBJECT  :Execution of works;

Lot No. ; Network

PLACE Region

EXECUTION DEADLINE ; ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AR (Income tax)
Net to be paid

FINANCING t [indicate the source of financing]

BUDGET HEAD : [to be completed)

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by hereinafter
referred to the “Contracting Authority™

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the
“Contractor”

On the other hand,

Agree on the following:
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Summary

Partl: Special AdministrativeConditions (SAC)
Partll: Spedial Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates




Page and last of Contract No. C or JO/CA/TB/0000
Awarded after Invitation to Tender [specify references of Invitation to Tender]
With ,

For the execution of works

EXECUTION DEADLINE (. ) months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AIR (1.1 or 1.65 %)
Net to be paid

Read and accepted by the contractor

ace of signature (date)

| Signature of Contracting Authority

| (place of signature (date)

Registration




Document No. 11:

Forms and models to be used by
bidders




Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. é: Framework of schedule

Annex No. 7: Evaluation grid

Annex No. 8: Attestation of site visit

Annex No. 9; Model Declaration of Intention to Tender
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Annex No. 1: Model tender

I, the undersigned [indicote the nome and copacity of signatory]

Representing the company or enterprise or group with head office
ot registered in the trode register of vnder the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File
including the addendum (addenda): the Invitation to Tender[recall the subject of the Invitation
fo Tender]

® After having personally token cccount of the situation of the site and evaluated from
my point of view and under my responsibility, the nature end difficulty of the works to
be carried out;

® Hereby submit, bearing my signature, the schedule of unit prices as well gs the
Quotations in accordonce with the structure featuring in the Tender File.

® Submit and commit myself 1o execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices
revecl the omount of the tender for lot No., at [in figures
ond words] CFA francs exclusive of VAT end at CFA francs
Inclusive of all Taxes. [In figures ond words).

* Ipledge to execute the works within a deadline of ...............months.

* | pledge to maintain my bid for [indicate durction of validity, in principle 90days for
national invitations to fender 120 days for international invitations to fender] from the
deadline of submission of bids.

® Rebates and the modalities of application the sald rebates shall be the following (in

case of the possibility of award of several lots).

The Project Owner shall pay the sums due for this controct by crediting account

NO.tcceteattnssececcaseess OPENEd MNiuerrerrrereecasensennsnsssBOMKerernsens esessssesssscesssnBranch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement
between vs.

Done ot on...

SGNoNre of icicsissasessssivsssicinnis

in the capacity of....iiveeneeee. . duly authorised to sign the bids on behalf

o,..'.Ill...‘..‘l..Ol.....'l.
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ANNEX No. 2: MODEL BID BOND
Addressed to [indicate the Controcting Authority and his address] “Contracting Authority™

Whereas the undertaking hereinafter referred to as the “bidder” has
submitted hisbidon ________ for [reccll the subject of the Invitction to Tender], hereinafter
referred to as “the bid" and to which must be attached a bid bond equivalent to [indicate the
amount] CFA francs.

We____________ [nome ond oddress of the bank), represented by _____ [nomes of
signafories], hereinafter referred to as “the bonk™ hereby guarantee payment to the
Controcting Authority of the maximum sum of [indicate the omount] CFA francs, thot the bank
pledges to pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority
during the validity period:
* Fails or refuses 1o sign the contract, even though required to do so;
* Fails or refuses to furnish the final bond for the contract (final bond) as provided for
by the controct;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum
referred to above upon ccceptonce of the his first written request, without the Controcting
Authority having to justify his request, given, however, that in his request the Contracting
Authority shall note that he is due the amount he is cloiming becouse one or the other or both

of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took
effect.

This bond shall enter into force from the date of signature and from the dote set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day
inclusive following the end of the decdline for the validity of bids. Any request by the
Contracting Authority to couse it to take effect should reach the bank by registered mail with
an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation ond execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and outhenticated by the bank of , on

[Bank's signature]
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Annex No. 3: Model final bond

Bank;
Reference of the bond: No

Whereas [neme ond oddress of Controctor), hereafter referred 10 as "the
Contractor™, has committed himself, in execution of the contract referred 1o as “the controct”,
1o carry out [indicote the nature of the works],

Whereos it is stated in the contract that the Controctor shall entrust 1o the Project Owner o
final bond of en emount equal fo [indicote the percentoge between 2 and 5% of the amount
of the corresponding portion of the contract, as guorantee of the execution of his full
obligations in occordance with the terms of the controcy,

Whereas we have agreed to issue the Controctor this guarantee,

We, [nome ond oddress of bonk)

Represented by [name of signatories],

hereincfter referred to o “the bank”, commit ourselves o pay the Project Owner, within o
maximum deadline of eight (8) weeks, upon the simple written request declaring that the
Contractor has not satisfied his contractual commitments within the meaning of the contracy,
without being able to defer the payment nor raise any contests for whatever reason, any sum
up to the sum of [in figures ond words] .

This final bond shall enter into force upon signature and notification of the controct. It shall be
relecsed within a deadline of [indicate the deodline] from the date of the provisional
acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express
request on our part,

Any request for payment mode by the Project Owner by virtue of this guarantee should be
done by registered mall with acknowledgement of receipt to reach the bank during the period
of validity of this commitment,

This bond shall, for purposes of its interpretation, be subject to Comeroon law. Cameroon
courts shall be the only jurisdictions competent 1o rule on this commitment end its consequences,

Signed and cuthenticated by the bank ot on

[Signature of the bonk)
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, oddress) hereby declare by the present 1o guarantee on behalf
of [the holder] to the benefit of the
Project Owner [oddress of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring thot [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of contfract No._____ of

relating to works [indicate the subject of the works, the
references of the Invitation fo Tender and the lol, if possible] of the total sum corresponding to
to the odvonce of [twenty (20) 96] of the amount inclusive of all taxes of controct No.
,» Payable upon notification of the corresponding Administrative Order that is,

CFA fraoncs.,
This bond shall enter into force and shall take effect upon occeptance of the respective parts
of this odvence into the occounts  of (the holder] opened In
the bank under No, 3

This bond shall remain in force vp till the reimbursement of the advance In accordance with the
SAC. However, the cmount of the bond shall be proportionately reduced on the progressive
reimbursement of the advence.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.
Signed ond outhenticoted by the bank of on

[Signature of the bonk)
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred 1o as “the Project Owner™
Whereas nome ond oddress of Supplier] hereinafter referred 1o “the

contractor”, pledged, in execution of the controct, 1o carry out the works of [indicate the subject
of the works)

Whereos it is stipulated in the controct thot the retention fund fixed ot [percentoge below 10
% to be specified] of the amount of the contract may be reploced by o [oint guarantee,

Whereas we hove agreed to provide the Controctor with this guarantee,

We, [nome ond oddress of the bonk 1
Represented by [nomes of signofories] and hereinafter
referred to a3 “the bank”,

Hence, we hereby offirm that on behclf of the Contractor, we guarontee ond are responsible
1o the Project Owner for @ moximum emount of
[in figures and letters] corresponding to [percentoge below 10 % to be specified] of the
contract price.

And we pledge to pay 1o the Project Owner within @ maximum deadline of eight (8) weeks
vpon his simple written request decloring thot the controctor hos not fulfilled his contractual
obligations or is indebted to the Project Owner within the meaning of the contract, omended
where need be, by its additional clauses, without being able to defer the payment nor raise
ony contest for whatever reason, any sum(s) within the limits of the amount equal to
[percentoge below 10 % fo be specified) of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the reasons nor the
motive for the amount of the sum indicated above.

We hereby ogree that no change or oddendum or ony other amendment shall relecse us of
any obligation incumbent on us by virtue of this bond and we hereby incline by the present 1o
the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done
by registered mail with acknowledgement of receipt to reach the bank during the period of
volidity of this commitment,

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Camercon courts shall be the only jurisdictions competent to rule on this pledge ond its
consequences.

Signed and outhenticated by the bank of on

[Signature of the bank
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ANNEX No. 6: Framework of schedule

DESIGNATION :Studies and site installation

Total Duration
Mo Daily out put quantity Unit of activity
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waoge break up Gbanc
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D DIRECT TOTAL COSTY A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+4F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY
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Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to
be executed and according to the specifications of Point 5.a of Circular No.
003/CAB/PM of 18 Apnil 2008 relating to the respect of rules governing the award,
execution and control of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated
Project Owner must, prior to commencing the procedure to award contracts or refer
lo the competent Tenders Board, ensure that draft Tender Files are prepared based
on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by
the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out:
2.2. The name of the public or private Project Manager
2.3. References of the contract, if Private Manager carried it out:

2.4. If maintenance works
2.4.1 Description of the studies:
2.4.2 Attach the outline of the itinerary bringing out readings of degradations
as well as the approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of
calculation of quantities of the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies.

75



Document No. 13:
List of banking establishments
and financial bodies authorised to
Issue bonds for public contracts
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[ General presentation of the Tender Files

-Document spirally or slotted

-Table of content poge

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.1 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed controcts (first and
last poges) ond minutes of acceptance or attestation of clearances of works executed.

B.1.1 (minutes of final occeptonce for up to 2018 projects)
Minimum occeptable: 02 Controcts realized in the domain of rood works over the post
03 yeors
1" Reference
2" reference
B.2 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.2.1 01 works supervisor (ot least Civil Engineer or equivalent certificate)

Qualification of the works supervison (civil engineer or Rural engineer
(BAC +3)
Professional experience of the project engineer = 05 years {signed
V)

# CV signed by the candidate,

# A certified copy of the technical diploma
: # An Attestation of presentation of originol of the technicol

diploma

# An ottestation of avollability signed by the condidate

B.2.2 01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (HND in Civil or Rural Engincering)

Professional experience of the Site foreman = 05 yeors (signed CV)
A certified copy of
» CV signed by the condidate,
# A centified copy of the technical diplomo
7 An Attestation of presentation of original of the technicol
diploma
# An attestation of avoilability signed by the condidate

B3 TECHNICAL PROPOSALS

B.3.1 Organigram of the project {Specify names of the personnel hendling
g the various functions)

8.3.2 Logical sequence for the execution of the task

B.3.3 Quality control method

B.3.4 Environnemental protection measures

B.3.5 Security ond safety at the site

B.3.6 Duration of execution in respect with the Tender File

B.4 LOGISTICS (Equipment put aside for this project)
B.4.1 Prove of ownership or rental of o pick-up or other vans
B.4.2 Prove of ownership or rental of o dump truck
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B.4.3 Prove of ownership or rental of o Concrete mixer
B.4.4 Prove of ownership or rental of a concrete vibrator
B.4.5 Prove of ownership or rental of o Hand compoctor
Masonry Kit : Wheelbarrows, masoney camps, masonry harmer 300g,
B.4.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Corpentry Kit : carpentry clomps, sows, harmers, etc.
B.S FINANCIAL CAPACITY
An attestation of financiol copocity (solvency) of the enterprise issued
B.5.1 by o 13t dass bank locoted in ony erea in Comeroon end cpproved
by the Ministry of Finonce ond respect COBAC conditions.
B.6 Attestation of site visit signed by the Controctor
B7 Comprehensive report of site vish signed by the company
administrator.
Special Technical Clauses initialed in oll the poges ond lost poge
B.8
_signed
B.9 Special Administrative Clauses completed ond initialed in all the

poges ond last poge signed
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