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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIN- TRAVAIL-PATRIE PEACE “WORK -FATHER LAND

MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK, FISHERIES
ET DES INDUSTRIES ANIMALES AND ANTMAL INDUSTRIES

CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
L'ELEVAGE DU NORD-OUEST (CDENOQO) DEVELOPMENT FUND (NWLDF)

Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21

Email: cdenobda‘@ yahoo.com BP 399 MANKON BAMENDA

JENDER NOTICE

“OPEN NATIONAL INVITATION TO TENDER
No .5 /ONIT/CDENO/CITB2024 OF (1) /(2024" FOR THE CONSTRUCTION OF A
CATTLE DRINKING POINT IN ALLO-MMEN, FUNGOM SUB DIVISION

1 =SUBJECT OF THE INVITATION TO TENDER

The ADMINISTRATIVE DIRECTOR OF C DENO,(Contracting Authority) within the frame-work
of the 2024 Budget of CDENO hereby launches an Open National Invitation to tender FOR THE
CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-MMEN, FUNGOM SUB
DIVISION

2 -NATURE OF SERVICE:

i
f
I
I
f
I
f
l
I
l
l Lot 100; Preliminary works
I
I
l
I
I
I
I
f
I
i

Lot 200: Excavation and concreting
Lot 300: Water catchment and piping

3-EXECUTION DEADLINE:

The deadline for the completion of the works shall be three (03) months with effect from date of
notification of the service order to start works.

4-LOT:
The Job shall be executed in a single LOT

5- ESTIMATED COST OF PROJECT

The provisional amounts after studies is Six million (6,000,000) francs.

6- PARTICIPATION AND ORIGIN

Participation in this invitation to tender is open 1o all registered and qualified enterprises of the
Republic of Cameroon, with the necessary financial capability, technical and professional expertise in
Public works (construction domain).

7- FINANCING:
This project shall be financed by CDENO budget for 2024, chap 22: 04: 10

8- BID BOND
Each bidder must include in his administrative documents, a bid bond that respects the model of this

tender file, issued by a banking establishment approved by the Ministry in charge of Finance at an
amount of 120,000 (One hundred and twenty thousand) FCFA or its equivalent. Bid bonds for
unsuccessful bidders shall be withdrawn not later than fifteen (15) days after the award of the contract
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I.md those of successful bidders shall be retained until the required performance guarantee for good
iccution is provided. The validity period for the Bid Bond shall be 90 days.

The tender documents are available for consultation at the North West Livestock Development Fund
CDENO), SIGAMP UNIT, Box 399 Bamenda, Tel: 233 36 10 17/ 677451721 during working hours

10 -_ACQUISITION OF TENDER FILE:
lThc file may be obtained upon presentation of a receipt showing payment of a non-refundable sum of

20,000 FCFA  into ARMP account no. 100010686097568660001-28 of BICEC Bank. The original
'copy of this reccipt shall be included in the bidder's documents. On procuring the tender documents

(DAO), bidders shall be duly registered with their full addresses indicating: P.O. Box: Fax; and
'Tclcpbonc numbers.

11 - SUBMISSION OF BIDS
lBids written in English or French shall be signed by the bidder or by a duly authorized representative

and presented in Seven (7) sets (01 original and 06 copies) marked as such. These shall be submitted

in one sealed pack containing three (3) envelopes, that is, A: Administrative Documents, B: Technical

file and C: Financial file. The sealed pack shall bear no information on the enterprise, and should reach

CDENO main office, Service of contracts, not later than (6 of (/4 /2024 at 11.00 am and note

should be taken that in casc of any ambiguities or differences during opening, only the original shall be
Iconsidcmd authentic

The sealed pack (outer envelope) shall bear the following inscriptions:

l« OPEN NATIONAL INVITATION TO TENDER
NO .[( 5 /ONIT/CDENO/CITB/2024 OF (/7 22024 FOR THE CONSTRUCTION OF A

lCATl'LE DRINKING POINT IN ALLO-MMEN, FUNGOM SUB DIVISION
(To be opened only during bids opening session)

'II-AIQ\, HISSIBILITY OF BIDS:
' At the risk of being rejected, all documents shall be originals or certified true copies by the

authorized issuing service or administrative authorities (Senior Divisional Officers, Divisional
Officers) presented in accordance with the Special Regulations of this invitation to tender. None of
these should be more than three (3) months old as from the date of submission of offers except for
CNPS Clearance whose validity is 1 month, without double certification and not falsified. These shall
be separated by coloured separators from each other. Any bid that shall not be in conformity with the
prescriptions of this notice and tender file shall be declared inadmissible,

NB/ during site installation, the contractor shall be oblige to present the originals of the documents for
' strict verification and authentication.

13- OPENING OF BIDS:
The offers shall be opened at the CDENO conference hall in a single phase on the D0 of
0 '»’2 /2024 at 12:00pm local time in the conference hall of CDENO in the presence of bidders or
their representatives who have full knowledge about the bids submitted. ONLY BIDDERS or their duly
authorised representatives with a sound knowledge of their bids shall attend the bid opening session,
l Any bid that shall not comply with the requirements of the tender file shall be rejected.

l 5
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14- EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following
A) Eliminatory Criteria.
e Failure to produce or replace an element of the administrative file within forty eight hours in the
case of absence or non-conformity of this document:
Deadline for delivery higher than prescribed
False declaration or falsified documents
Absence or insufTicient bid bond
A bid with an external envelope carrying a sign or mark leading to the identification of the bidder
Incomplete financial file
Change of quantity or unit
Non respect of 75% of essential criteria

B) Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:
General presentation of the bids
Experience of the enterprise.
Quality of personnel and management of the company
Attestation and report of site visit
Equipment
Mcthodology for the execution of works
Special Technical clauses initialed in all the pages and the last page signed stamp and dated
Special Administrative Clause completed and initialed in all the pages and the last page signed,
stamped and dated.
*  Financial capacity
I5=AWARD OF CONT RACT:
The job shall be awarded to the bidder whose bid is in conformity with the dispositions of the tender
file and on the basis of its technical qualification and lowest realistic bid.

16 - VALIDITY OF BIDS:
Bidders will remain committed to their bids which shall be valid for a period of nincty (90) days
with effect from the deadline for the submission

17 COMPLEMENTARY INFORMATION:
Complementary technical information may be obtained during working hours from CDENO main
office, SIGAMP UNIT, BP 399 Bda, Tel: 233 36 10 17/ 677451721,

THE ADMINISTRATIVE DIRECTOR OF CDENO
(Contnclin_g  Authority)

COPIES :

CHAIRPERSON,CDENO INTERNAL TENDERS BOARD
ARMP Bamenda (for publication and filing)

MINMAP NORTH WEST(for filing)

NOTICE BOARDS




REPUBLIQUE DU CAMEROUN REPUBLIC  OF CAMEROON

PAIX: TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK,
FISHERIES

ET DES INDUSTRIES ANIMALES AND ANIMAL INDUSTRIES
CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
L'ELEVAGE DU NORD-OUEST (CDENO) DEVELOPMENT FUND (NWLDF)
Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21
Email: cdenobda@ yahoo.com BP 399 MANKON BAMENDA

AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT
No .[LH/ONIT/CDENO/CITB/2024 du L0 /(212024 POUR LA CONSTRUCTION D'UN
POINT D'ABREUVEMENT POUR LE BETAIL DANS LA LOCALITE DE ALLO-MMEN,
ARRONDISSEMENT DE FUNGOM

1- OBJET DE L'APPEL D'OFFRES :

Dans le cadre du Budget de la CDENO pour 2024, Le Directeur Administratif de la CDENO,
I'Autorité¢ Contractante, lance un Appel d'Offres National Ouvert pour la CONSTRUCTION D'UN
POINT D'ABREUVEMENT POUR LE BETAIL DANS LA LOCALITE DE ALLO-MMEN,
ARRONDISSEMENT DE FUNGOM

2- CONSISTANCE DES TRAVAUX
Lot 100: Travaux préliminaires

Lot 200: Excavation et bétonnage

Lot 300: Captage d’cau ct canalisation

I-DELAI D'EXECUTION :
Le délai prévu pour I'achévement des travaux objet du présent appel d'offre est de Trois (03) mois.

4- ALLOTISSEMENT :
Les Travaux sont allotisse & un scul LOT

5-COUT PREVISIONNEL
Le colt prévisionnel de I'opération & I'issue des étude préalables est Six million (6,000,000) FCFA

6« PARTICIPATION ET ORIGINE
La participation au présent avis d'appel d'offres est ouverte a ¢galité de conditions aux Entreprises
de bitiment ct travaux publics exergant au Cameroun (surtout dans le domaine des constructions).

7- FINANCEMENT :
Les travaux sont financés par le budget du CDENO exercice 2024, chap. : 2204 10

8- CAUTIONNEMENT PROVISOIRE
Chaque soumissionnaire doit inclure dans ses documents administratifs, une caution de soumission
qui respecte e model prescrites dans le DAO établi par un ¢tablissement bancaire agrée par le
7




Ministére en charge des Finances d'un montant ¢gal & cent vingt mille (120,000) FCFA. Les
garanties de soumission pour les soumissionnaires qui n'ont pas réussit seront retirées au plus tard
quinze jours aprés I'attribution du marché ot celle d’attributaire est retenue Jusqu'a ce que la
garantic de bonne exécution mise sur pied. La période de validité est de quatre-vingt dix jours (30)
Jours au-dela de la date originale de validité des offres

9- CONSULTATION DU DOSSIER D'APPEL D'OFFRES
Le dossier peut ére consulté aux heures ouvrables 3 CDENO (Unité de SIGAMP), BP 339
Bamenda, Tel 233 36 10 1 /677451721,

10- ACQUISITION DU DOSSIER D'APPEL D'OFFRES:

Le dossier d'appel d’offres est obtenu aupres de la CDENO Bamenda sur présentation d'un
regu de 20,000FCFA payée 4 la compte ARMP no 100010686097568660001-28 du banque BICEC
avee L'original et les copies de la quittance d’acquisition du DAO seront joints au dossier de
soumission,

11- REMISE DES OFFRES :

Les offres seront établies en langue frangaise ou anglaisc ¢t en sept (07) exemplaires dont un
original ct six copies marqués comme tels et consistant en une partic administrative, une partie
technique et une partie financiére, et placées dans une enveloppe (systéme de triple enveloppe). Les
offres devront parvenir auprés du Directeur Administratif de la CDENO le b /0 /2024 a
11.00. Heures précises contre récépissé de dépdt et devront porter la mention: note qu’en cas
d'ambiguité or différente pendent la séance d'ouverture, juste la copie d'original sera retenu
authentique.

“ APPEL D'OFFRES NATIONAL OUVERT
No ({3 JONIT/CDENO/CITB2024 du (122024
POUR LA CONSTRUCTION D'UN POINT D'ABREUVEMENT POUR LE BETAIL DANS
LA LOCALITE DE ALLO-MMEN, ARRONDISSEMENT DE FUNGOM

“AN'OUVRIR QU EN SEANCE DE DEPOUILLEMENT”

12- RECEVABILITE DES OFFRES :
Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies certifices

conformes issus des autorités administratives (Préfet ou Sous-préfets) depuis une duré n'excédant pas
trois mois et présentes selon les réglements spéciaux  de cet appel d'offre. Les copies certifices qui
seront certifiées pour la deuxiéme fois ou des copies falsifiées ne seront pas acceptées. Les chapitres
scront séparés par format en couleur. Les offres qui ne scront pas en conformité avee les prescriptions
de cet appel d'offre seront déclarés inadmissibles. Elles doivent dater de moins de trois<(03) mois a
partir de la date d’ouverture d'appel d'offre & I"exception de quitus CNPS lequel sa validité peut-étre
un mois

NB: Pendant Iinstallation de I'attributaire au site de la construction. il sera oblige de présenter les

originaux des documents respectifs pour une vérification stricte de leurs authenticités,

13- OUVERTURE DES PLIS:

L'ouverture des offres aura licu le (:1'_‘ ! 0% /2024 4 12,00 Heures précis a la salle de
commission interne du CDENO a Bamenda dans une seul phase, Les offres seront ouvertes en présence
des Soumissionnaires ou de leurs représentants compétent qui ont une bonne connaissance du marché




enquestion. A I'ouverture des offres par la Commission de Passation des Marchés, toute offre non
conforme aux prescriptions du dossicr d’appel d'offres sera déclarée rejetée.

14- CRITERES D'EVALUATION:
Les offres seront évaluées selon des conditions suivantes

A) Critéres éliminatoires

- I'incapacité de fournis ou de remplacer un élément do dossicr dans un délai de 48 heure en ca

d’absence ou non-conformée du cette document

- Délai d'exéeution supérieur a celui prescrit

- Fausses déclarations ou piéces falsifiées

- absence ou insuffisance de la caution provisoire du soumission

-Offre  dont I'enveloppe  extéricure porte des mentions permettant de  reconnaitre le
Soumissionnaire

- Offre financiére incompléte

= Changement d"une unité ou quantité dans I"offre financiére

- Le non-respect de 75% des critéres essentiels

B) Critéres essentiels
L"évaluation des offres scra faite sur la base des critéres essenticls suivants :

Présentation générale de I'offre

Les références de I'entreprise dans les realizations similaires

La qualité du personnel par lot postule

Attestation et rapport du visite

Moyens logistiques

Organisation technique des travaux

Cahier de clause techniques particuliére paraphe i chaque page

Cahier de clause administratives particulicre complete et paraphe & chaque page
Capacité financiére

15- ATTRIBUTION DES OFFRES :
Le marché sera attribuer au soumissionner qui a Ioffre le plus bas acceptable techniquement et
en conformité avec les dispositions d'appel d*offre

16. VALIDITE DES OFFRES :
Les soumissionnaires restent engagés par leur offre pendant quatre-vingt-dix Jjours (90) a partir
de la date de la soumission.

17. RENSEIGNEMENTS COMPLEMENTAIRES :
Les renseignements complémentaires peuvent ére obtenus aupres  de CDENO, Unité
SIGAMP, BP 399, Tel : 233 36 10 17 /677451721 '

Fait a Bamenda, le ] 2 FEYV 2004

Le Dircctcm Administratif de la CDENO
(A yrité Contractant )

Ampliations :

«  ARMP (Pour publication)
CDENO Tenders Board
MINMAP
Archives,

"u“/‘.‘/: c //N/ e /Z'a.(ae/




Document No. 2:
General Regulations of the Invitation to Tender
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation 10 tender for the construction completion of the works described in the
Tender File and briefly described in the Special Regulations.
The name, identification number and number of lots which form the subject of the invitation to
tender feature in the Special Regulations of the invitation 1o tender.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day™ means a calendar day.

The source of financing of the works forming the subject of this invitation to tender shall be financed
by the CDENO Budget for 2024

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a)  The following definitions shall be admitted:

' Article 2: Financing
1) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in view

I of influencing the action of a public official during the award or execution of a contract:

i) Is involved in “fraudulent manocuvres™ whoever deforms or distorts facts in order to influence
the award or execution of a contract;

l iii) “Collusive practices™ shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

l iv) “Cocrcive practices™ shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b)  Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary is guilty of corruption or is involved in fraudulent manocuvres,
collusive or coercive practices for the award of this contract. ’

' 32 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest. insider trading, fraud,

I corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

l Article 4: Candidates allowed to compete
Generally, the invitation to tender is addressed to all entrepreneurs, subject 1o the following provisions:

I (@) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

l 12
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A bidder (including all members of a group of enterprises and all sub-contractors 1o the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i' Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

l’ Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
l contractors in more than one bid.

The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.
' (d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that
it is (i) legally and financially autonomous, (ii) managed according 1o commercial laws and
l (iii) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

icle 5: Building materials, materials, supplies, equipment and authorised services
-1 Building materials, the contractor's materials. supplies, equipment and services forming the
subject of this contract must originate from countrics meeting the criteria of origin defined in the
Special Regulations of the invitation 1o tender and all expenditure done within the context of the
l contract shall be limited to the said building materials, materials, supplies, equipment and
SCrvices,

ls.z Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

l‘llcle 6: Qualification of bidder
6.1 Asan integral part of their bid, bidders must:

l (a) submit a power of attomey making the signatory of the bid bound by the bid; and
(b) provide all information requested of bidders in the Special Regulations of the invitation to
' tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) the production of certified balance sheets and recent tumovers:
(i1) access to a line of credit or availability of other financial resources;
(iii) orders acquired and contracts awarded:;

l (iv) pending litigations; and
(v) availability of indispensable equipment.

l 6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

a) The bid must include all the information listed in article 6(1) above. The Special Regulations must

i indicate the information to be furnished by the group and that 1o be fummished by each member of the

group;

l 13
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(b)The bid and the contract must be signed in a way that is binding on all members of the group;
(*he nature of the group (joint or several) must be specified in the Special Regulations and justified
ith the production of a joint venture agreement in due form:
(d)The member of the group designated as the representative will represent all the undertakings vis &
j'is the Project Owner and Contracting Authority with regard to the exccution of the Contract:
In case of joint co-contracting. the co-contractors shall share the sums which are paid by the Project
mer into a single account. On the other hand. each undertaking is paid into its own account by the
roject Owner where it is joint co-contracting.

(

.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender,

'y.-t Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the cligibility criteria set in article 33 of the General
lations of the invitation to tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
Endn his own responsibility, all the information which may be necessary for the preparation of the
id and the execution of the works. The related cost of the visit of the site shall be borne by the
idder,

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
the land for the said visit but only on the express condition that the bidder, his employees and
I::nu free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
rcidcnt. loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
'o cstablish the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Alkk 8: Content of Tender File
1 The Tender File describes the works forming the subject of the contract, sets the consultation
i procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents: g
Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice:;
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. . The Special Administrative Conditions:
Document No. 6. The Special Technical Conditions:
Document No. 7. The schedule of unit prices:
Document No. 8. The bill of quantities and estimates:
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract:
a. The execution schedule;
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Model of forms presenting the equipment, personnel and references:;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance:
Model of guarantee in replacement of the retention fund:
Model contract;
Document No. 11. Models to be used by bidders:
a. Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.,

TR e en o

8.2 The bidder must examine all the regulations, forms. conditions and specifications contained in the
Tender File. It is up to him to fumish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's
address indicated in the Special Regulations of the invitation 1o tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
Jourteen (14) days prior to the deadline Jor the submission of bids.

author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice of candidates and the opening of bids, any bidder who
feels aggricved in the public contracts award procedure may lodge a complaint to the Minister in
charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply 1o a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of

their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender,
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C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
cither English or French of the passages conceming the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume I: Administrative file
It includes:

i) All documents attesting that the bidder:

= has subscribed 1o all declarations provided for by the laws and regulations in force;

= paid all taxes, duties, contributions, fees or deductions of whatever nature;

= isnot winding up or bankrupt;

= isnot the subject of an exclusion order or forfeiture provided for by the law in force;

1) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

ii) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to tender,

Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be fumished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology
The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, cte).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).
b.4 Commentaries (optional)
16




A commentary on the technical choices of the project and possible proposals.

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
I. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

. The duly filled Unit Price Schedule:

. The duly filled detailed estimates;

. The sub-details of prices and/or breakdown of all-in prices;

. The projected schedule of payments, where need be.

1
M
' Volume 3: Financial bid
i
H
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation 1o tender concerning the other
' possible forms of guarantees.

13.2  Ifin accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
l rebates offered in case of award of more than one lot.

Article 14: Bid price
' 149.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder .

' 14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

l 14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be

' included in the prices and in the total amount of the bid presented by the bidder,

14.4 If a price revision/'updating clause is provided for in the contract, the date of establishment of
l the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year

shall not be subject to price revision.

' 14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

l\nklc 15: Currency of bid and payment
The prices shall be in FCFA

l\nlclc 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special
' Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or
Delegated Contracting Authority as not being in compliance.
16.2 Under exceptional circumstances, the Contracting Authority may seck the approval of bidders to
' extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
I equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
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l bid without losing his bid bond. A bidder who consents to an extension shall not be asked to
modify his bid nor shall he be authorised to do so.

'nicle 17: Bid bond
7.1 In application of article 13 of the General Regulations, the bidder shall fumish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other validity
time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with
the provisions of article 16 (2) of the General Regulations.

3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.
5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the

contract and fumished the required final bond,

17.6 The bid bond may be seized:
' (a) ifthe bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
. i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;

ili) fails in his obligation to furnish the required final bond in application of article 38 of the
' General Regulations;

o gy mm -Em oy

iv) Refuses to receive notification of the Administrative Order to commence exccution.

rticle 18: Varying proposals of bidders
'IS.I Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
'spcciﬁcd shall be considered as not being in conformity.,

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices

'm\d proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

l18.3 When according to the Special Regulations the bidders are authorised to directly submit the

technical variants for certain parts of the works, these parts of the works must be described in the
:chnical specifications. Such variants shall be evaluated on their own merit in accordance with the
rovisions of article 31(2) (g) of the General Regulations.

1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

l I8
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l 19.2 The subject of the preparatory meeting shall be to furnish clanfications and answer any questions
which may be raised at this stage.

' 193 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late, In this case, the questions and answers shall be transmitted

' according to the methods set in article 19(4) below.,

194 The minutes of the mecting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone who
bought the Tender File. Any modification of documents of the Tender File listed in article 8 of
the General Regulations which may prove to be necessary at the end of the preparatory meeting
shall be done by the Contracting Authority by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations and not through the minutes of the preparatory
meeting.

19.5 The fact that a bidder does not attend a preparatory meceting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL®. In addition, the bidder shall
I submit the number required in the General Regulations, bearing “COPY™, In case of discrepancy,
the original shall be considered as authentic,

' 20.2 The original and copics of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the

' casc may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

' 20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

l 21.1 The bidder shall scal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL” and “COPY™, as the case may be. The envelopes
shall then be placed in another envelope which will equally be sealed but which will not give any

B indication reganding the idenity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special

l Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
' SESSION™ as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to cnable
l the Contracting Authority return the scaled bid if it is late in accordance with article 23 and 24 of
the General Regulations.
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l 21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the

bids by publishing an addendum in accordance with the provisions of article 10 of the General

. Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date,

B Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
. accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

.24.! A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior 1o the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed

. by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and

' “REPLACEMENT BID” or “MODIFICATION™.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,

scaled, marked and forwarded in accordance with the provisions of article 21 of the General

l Regulations. Withdrawal may cqually be notified by telex but should in this case be confirmed by a

duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be retumed to
them unopened.

' 24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the

validity of bids specified by the model tender, The withdrawal of a bid by a bidder during this

I interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

l E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

' 25.1 The Tenders Board shall open the envelopes in single phase and in the presence of the bidders or
their representatives who wish to attend at the date, time and address specified in the Special
' Regulations. Representatives of bidders shall sign a register attesting to their presence,

25.2 Firstly, envelopes marked “withdrawal™ shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder

. unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement bid™ are opened and announced to
the hearing of everyone and the new corresponding bid substituted for the preceding one which will
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be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid cmpowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification™
shall be opened and their contents read to the hearing of everyone with the comresponding bid. The
modification of the bid shall only be allowed if the corresponding notification contains a valid
cmpowerment of the signatory requesting the modification and read to the hearing of everyone.
Only bids which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated.

-3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
JSinancial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read 1o the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is

! handed over to all the participants at the end of the session.
6

At the end of cach bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an initialled
copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copics to  the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three ( 3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

rticle 26: Confidential nature of the procedure
lv.l No information relating to the examination, clarification. evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
. has not been made public, subject to the disqualification of the bid of the bidder and suspension of
the authors from all activities in the domain of public contracts.

=3

l5.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or
the Contracting Authority in its award decision may lead to the rejection of his bid.

's.J Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
l having to with his bid may do so in writing.
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27.1 To case the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought,
offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

l27.2 Subject to the provisions of paragraph | above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

l Article 27: Clarifications on the bids and contact with the Contracting Authority

' Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
l conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

. 28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works:
i) which substantially limits, contrary to the Tender File. the rights of the Contracting Authority or
his obligations in relation to the contract:
l ili)whose correction would unjustly affect the competitivencss of the other bidders who presented
bids that essentially complied with the Tender File,

' 284 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
' rescrvation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File. fulfils the
l qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

l Article 30: Correction of errors : '
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct

the crrors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the

unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless

I the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in
which case the total price as presented shall be authentic and the unit price corrected.

l (b) if the total obtained by addition or subtraction of the totals is not exact. the sub totals shall be
considered authentic and the total corrected.
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I(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error

. confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.,

3' The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

3& If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be scized.

A!iclc 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.
H®yever prices shall be in FCFA

icle 32: Evaluation and comparison of financial bids
371 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

3! By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

' By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;
By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.
By converting into a single currency the amount resulting from the rectifications (a) and (b)
, above, in accordance with the provisions of article 31(2) of the General Regulations;
) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.
' By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;
If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.
If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
' Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
!lcchnical solution specified by the Contracting Authority in the Special Regulations.

323 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.
s

f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works 10 be executed in this contract, the Tenders
Board may, from the sub-details of prices fumished by the bidder for any clement or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
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l construction methods and proposed calendar. In the case where the justifications presented by the
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
' opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award
l34.l The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacitics
1o exccute the contract satisfactorily and whose bid was evaluated as the lowest by including,
where necessary, proposed rebates
342 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
. required resulting from the evaluation eriteria and presenting the bid evaluated as the lowest,

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful
or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract
chforc the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his

bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the exccution time-limit.

Article 37: Publication of results of award and petition

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
l request addressed 10 it within a maximum deadline of five (5) days after publication of the award results,

the Independent Observer's report as well as the minutes of the award session of the related contract to
l which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

l 37.3 After publication of the award results, bids that are not withdrawn within fificen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
. in zc of regulation shall be kept,

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies 1o the body
in charge. of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

382  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
' reception of the draft contract examined by the competent Tenders Board and subscribed by the

successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.
l 383

The contract must be notified to the successful bidder within five (5) days of its date of signature,
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Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate is 3% of the amount of the contract inclusive of all taxes, may be replaced
by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee.

393 Failure 1o produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT N° 03:
THE SPECIAL REGULATIONS OF THE INVITATION TO
TENDER




SPECIAL TENDER CLAUSES.

References of | General

the General

regulations

L1 Definition of works: FOR THE CONSTRUCTION OF A CATTLE DRINKING
POINT IN ALLO-MMEN, FUNGOM SUB DIVISION
Name and address of the Contracting Authority: The Administrative Dircctor of
CDENO Bamenda
Reference of Invitation to Tender: Open National Invitation to Tender
No...... JONIT/CDENO/ITB2024 of

12 Execution deadline: Three (03) Months

2.1 Source of Financing: CDENO Budget 2024 Head: 22: 04: 10

3.1 List of prequalified candidates: Not applicable

4.1 Origin of building materials, equipment, materials, supplies and equipment: The
contractor has the choice of the source of building materials, construction
products or components, subject to justifying they meet the conditions fixed by
the contract.

6)  Evaluation criteria

6.1. Eliminatory criteria

Failure to produce or replace an element of the administrative file within forty cight hours in the
case of absence or non-conformity of this document;

Deadline for delivery higher than prescribed

False declaration or falsified documents

Absence or insufTicient bid bond

A bid with an external envelope carrying a sign or mark leading to the identification of the bidder
Incomplete financial file

Change of quantity or unit

Non respect of 75% of essential criteria

6.1. Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:

General presentation of the bids

Experience of the enterprise.

Quality of personnel and management of the company

Attestation and report of site visit

Technical equipment

Sub Contracting

Mecthodology for the execution of works

Special Technical clauses initialed in all the pages and the last page signed stamp and dated
Special Administrative Clause completed and initialed in all the pages and the last page signed,
stamped and dated

Financial capacity and other financial bearings
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7. Language of bid:
Bids shall either be presented in English or French language

8. PRESENTATION OF THE TENDER.

The bids prepared in English or French and in Seven (07) copies with one (01) original
and six (06) copies marked thus, shall be presented in three (03) volumes as follows:
A)  Administrative Documents
B)  Technical Documents
C) Financial Documents

External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope
on which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER NO.  /ONIT/C DENO/ITB2024 OF

/__2024 FOR THE CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-
MMEN, FUNGOM SUB DIVISION>>

To BE OPENED ONLY DURING THE BIDS OPENING SESSION >>

N.B: The external envelope should not carry any mark or sign that can lecad to the
identification of the bidder.

INTERNAL ENVELOPES

Three (03) internal envelopes must be scaled in an external envelope.

The first internal envelope shall be labeled:
<< A: Administrative tender>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

ENVELOPE A: ADMINISTTRATIVE DOCUMENTS.

No. | DESIGNATION.

Al __| Submission letter signed. stamped and affixed a fiscal stamp

A2 | An attestation of non-exclusion issued by the public contract regulatory Board ( ARMP)

A3 | Purchase receipt of tender file of 30,000FCFA issued by BICEC bank

A4 | Valid tax pavers® card

A5 | An attestation of fiscal conformity

A6 | Attestation of bank account in the name of the Enterprise

AT | An affidavit of non-bankruptcy issued by the court of 1" instance of the arca where the
enterprise is registered

A8 | Clearance certificate issucd by National social Insurance Fund

A9 | Guarantee deposit for the tender (BID Bond) of 120,000FCFA or its cquivalent according
to the attached model

Al0 | A copy of localization plan of the enterprise

All | A group agreement where applicable

A12 | The power of Attorney or “Authorization™ where necessary.

Al3 | Centificate of incorporation (registres de commerce).

28




The second envelope shall be labeled,

<< B: TECHNICAL BID>> and shall contain the t

shall comprise the under mentioned documents.
ENVELOPE B: TECHNICAL TENDER.

echnical tenders of the enterprise, which

No | DOCUMENT | SPECIFICATION AUTHENTIFICATION
B1 | References of | Atleast one jobbing orders or Amount of contract, copies of (17 and last
the enterprise. | contracts in civil engineering works pages) and minutes of reception or
realized within the last three years attestation of effective realisation. Include
accessible telephone number(s) of
beneficiary service(s) to enable verification
when need arises.
B2 | Personnel list | Works Supervisor: At least a Senior | Attach for cach person a CV (signed

Livestock Technician with at least 05
years professional experience

Foreman: At least a Civil
Engineering Technician with at least
5 years experience in the ficld of
construction

Other support Stafl: A Builder with
at least CAP

Plumber: At lcast CAP in plumbing
/sanitation at least three years

and dated by the individual) as well as

a certified copy of highest diploma of

cach person concerned and a

presentation of original of certificate,

certified copy of the identity card.

NB-All key personnel must present
commitment of availability duly
signed & certified by the personnel
concerned

B3 | Equipment A concrete mixer in good operating | Bidders should provide Certified copies
condition hired or owned of cartegrisse of vehicle or purchase
Prpof of vehicle (Pickup4x4 or van) receipts. For hired equipment, a lease
(hired or owned) contract duly notarised should be
Hand tools: These are small tools submitted
used in construction works (masonry
tools, carpentry tools, iron monger
tools etc.
B4 | Methodology/ | Bids shall be assessed technically Date, signature and stamp of bidder at the
Organization of | based on the understanding by the end of document
works enterprise of the operations and the
organisation intended for the
execution of works, that is, it shall
show clearly the organisation of the
enterprise (methodology of execution,
work schedule, site installation site
visit, supply of materials, works 10 be
sub-contracted, relating 1o the use of
local manpower, etc)
BS Siib-contrackin Information on the sub-contractor Date and signature of sub-contractor (only
8 (equipment, personnel, references. etc) | 30% of the contract can be subcontracted)
B6 | Technical v ai Initialled on every page and signed and
specifications Provided in tender file. stamp on the last page
B7 | Financial Attestation of pre-financing delivered | Date and signature of bank Manager in
capability by a banking institution recognised by charge.

MINFIVCOBAC of at least 70% to the
amount of the contract TTC
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The third Internal Envelope shall be label
<<Envelope C: Financial TENDER>> and shall contain the following:

No | DOCUMENT SPECIFICATION AUTHENTIFICATION

Cl | The tender Format to be completed and Signature, date and stamp of bidder.
tender amount inserted. fsee annexes 02 & 07 for format)

Sub-detail of prices proposed in
the price list, that is, the price list
C2 | Price enclosure Slip | in accordance with the model and
stating prices exclusive of VAT
in words and in figures

Initials on every page and signed on last
page. All pages must be stamped with
enterprise function stamp. (see annex 13
Jor sample)

Initials on every page and signed on last
page. All pages must be stamped with
enterprise function stamp.

Bill of Quantities Detailed cost estimates of the

c3 and Cost Estimates | works.

Format to be completed showing

C4 | Unit Price Schedule detail breakdown of prices,

Initials and stamped on every page

Each intemal envelope shall carry the name of the enterprise and the corresponding nature of
the tender.

9. BID PRICE
9.1 Currency of Bid
The currency applicable to this bid shall be the FCFA
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be revisable in during execution

9.3. International tender: Not applicable
9.4. Currency of the Contracting Authority: The Currency of the contracting Authority
(the Director of CDENO) shall be Francs CFA

10. DURATION OF JOBBING ORDER. The maximum deadline for the job forming the subject
of this invitation to tender shall be three (03) months from the date of notification of cach
service order o start work.

1. PREPARATION AND SUBMISSION OF OFFER
1L.1. BID BOND:
Each bidder must attach to hisher administrative documents a bid bond issucd by a bank
approved by the ministry of the Finance as amounting to One hundred and twenty thousand
(120,000) FCFA

11.2. Period of validity of bids
The period of validity of bids shall be 90 days from the date of submission of offers

11.3. The number of copies of the bids

Bids in English or French shall be submitted in seven (07) copies (one original and six (06)
copies 1o the office of ADMINISTRATIVE DIRECTOR OF CDENO. SIGAMP UNIT on
orbefore /72024 a1 11.00 am prompt upon the issuc of a receipt.
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No bids shall be reccived after the time limit for the submitting of bids, and bids once
submitted shall not be retrieved again for corrections or modifications.

11.4. Address of the Contracting Authority to be used for the submission of offers
Bids shall be submitted to CDENO main oftice, SIGAMP UNIT

?
11.5. The subject shall be Open National Invitation to tender No. FOR
THE CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-MMEN, FUNGOM
SUB DIVISION

11.6. DELIVERY DEADLINE: The maximum deadline for the job forming the subject of
this invitation to tender shall be three (03) months from the date of notification of cach
service order for supply and the delivery schedules shall be done by the contracting
authority

1L.7. VENUE, TIME, OPENING OF BIDS AND EVALUATION OF TENDERS.

The opening of bids shall take place on the =eeee==/2024 at 12.00 pm in the CDENO
conference hall Bamenda.  The tenders shall be opened and evaluated following the
cvaluation sheet attached as Annexed

12.EVALUATION AND COMPARISON OF BIDS
Conversion into a single currency
12.1. The currency retained for conversion into a single currency is the CFA francs and
Source of exchange rate: Bank of Central African Sates (BEAC)

12.2 Date of exchange rate:
The date of exchange rate shall not be more than 28 days to the deadline for the submission
of bids.

13. AWARD OF THE JOBBING ORDER: The contracting authority shall award the jobbing
order to the bidder whose bid is Judged to conform to the essentials of the tender
specification, and who has submitted the most coherent bid and the lowest bid. But
inconsistent and unrealistic offers will not be accepted.
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EVALUATION GRID FOR THE CONSTRUCTION FOR THE CONSTRUCTION OF A
CATTLE DRINKING POINT IN ALLO-MMEN, FUNGOM SUB DIVISION

General presentation of bids

Presence of all docUmMEntS........vveeeeeeveeeieeeeeeeeeeiens Yes/no

UL, Lt d A S S Yes/no

+TaDbIC Of CONLENLS......ccccovieiereneeenrernresesesssesesssssessssesessemeses Yes/no

L By R SR RS Yes'no

-Separators in colour apant from White .........o.ooveveeereereeersoiins Yes/no

*Order prescribed PesPeTtat. . iiisiiiomeiont ot insa Yes/no

+CIERMNCES OF 1HE BOCUMMEINES . ocensssiiiniiniiicrososormiossiaonsassiossiisis i Yes/no

TOTAL i

a. The company references

References of the company in civil construction or similar works for the past three vears:

-Minimum One (01) contracts registered (1" and last page......ooooooooooooo.. J1 Yes/no

Minimum One (01) reception minutes corresponding to the attached Yes/no
COBRIREER, s ississosinissoivasscssssmieiiiotseiiit J1

TOTAL2 2

b. Equipment

-Proof of a concrete mixer in good operating condition hired or owned ............. Yes/no

-Proof of a vehicle pick up 4x4 or van) (Hired or owned).............. Yes/no

-Proof of a masonry t0ols Kids ...........o.oveeeeccecvriereeeeseeesnns Yes/no

~Proof of a plumbing 1001 Kid .......ccoevrremrereerrerremmessinccrnessenseeessrens Yes/no

TOTAL3 /4

¢. Qualification of site personnel

-Organizational chart with comments hteaeaciosnsos Yes/no

Works Supervisor : Senior Livestock Technician

-Diploma of work Director certified........oo.oovnrnnrnnnnn, Yes/no

-Presentation of original diploma or centificate............................ Yes/no

-CV _signed and dated by works Director.............occccveeeereeroneresens Yes/no

-Centified copy of valid national identity card.............ccooorerennnn.nn. Yes/no

-Professional experience of works Director at Icast five years........ Yes/'no

=ANESIAtoN OF AVAIIADIIY . ... ccomoeerreererececeecteisceensseseseneseseesseesens Yes/no

Site foreman: Civil Engineering Technician

-Diploma of work Director Certified..........rueeecrriererenrrorrersssonsenns Yes/no

-Presentation of original diploma or centificate........................... Yes/no

-CV signed and dated by works Director.......coovvveeceeereenreeen. Yes/no

-Certified copy of valid national identity card...........ooemevvroerennnnn, Yes/no

-Professional experience of works Director at Icast five vears........... Yes/no

=AUESIAtion Of avVailability......o.eeeevceeriiiciciiereeeeeeseessesesesneessnss Yes/no

Plumber: CAP or equivalent in plumbing with at least 3 vears

-Certified copy of national identity €ard..........ccceveeeenrrerereesrssesens Yes/no

SCentified COPY OF QIDIOMIR..cc.coivoiiciicasiviirsinsasmioiammmmidssnrsvobbriiaiss Yes'no

-Presentation of original diploma or centificate.........vurvererenrrene.e. Yes/no

GV SENEE S ARG ... ccoimtins cioimiriaiiomssssisiidormiiistosmt s aasias Yes/no

TOTAL4 | /16

The methodology of intervention and execution of work

<Attestation of site visit Yes/no
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' -Site visit report

Yes/no
-Detailed technical note on the organization and excecution of works..... Yes/no
-Coherence synchronized planning of execution of works.......... Yes'no
-Coherence individual protection plan (IPP) within the building site.. Yes/'no
-Coherence of the General Security and Safety Plan (GSSP) within the building site........ Yes/no
-Description of the socio-environment measures for the site protection.............. Yes/no
| “Coherence in the methodology of execution of works.............. . Yes/no
-Coherence in the organization of the site Yes/no
-Plan of the supply of construction materials and storages conditions...... Yes'no
-Detailed manpower deployment plan.........oooooooo Yes/no
-Technical note on observations and recommendations........._. Yes/no
-SAC dully initialed on each page, signed and dated on the last page...................... Yes/no

TOTALS /13

.: Pre-financing

Attestation of credibility shall be at least 70% of the bid price...... Yes/no
TOTALG6 2
d TOTAL=TOTALI +TOTAL2+ TOTAL3 + TOTAL 4+ TOTALS + TOTALG /44

Any offer that shall not respect 75% of the above criteria shall simply be eliminated
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DOCUMENT No. 5:
SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I:

Article |
Anticle 2
Article 3
Article 4
Anticle §
Article 6
Article 7
Article 8
Anticle 9
Article 10

Table of contents

General

- Subject of the Jobbing Order

= Award procedure

- Definitions and duties (article 2 of GAC supplemented)

- Language, applicable law Jobbing Order and regulations

- Constituent documents of the Jobbing Order (article 4 of GAC)
- General applicable instruments

- Communication (GAC articles 6 and 10 supplemented)

- Administrative Orders (article 8 of GAC supplemented)

- Contracts with conditional phases (article 15 of GAC )

- Contractor’s personnel (article 15 of GAC supplemented)

Chapter 11: Financial conditions
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Article 24
Article 25
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Article 27
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- Guarantees and bonds (articles 29 and 41 of GAC supplemented)
= Amount of Jobbing Order (articles 18 and 19 supplemented)

- Place and method of payment

- Price variation (article 20 of GAC)

- Price revision formulas

- Price updating formulas (article 21 of GAC)

- Work under State supervision (article 22 of GAC supplemented)
- Evaluation of works (article 23 supplemented)

- Evaluation of supplies (article 24 of GAC) supplemented)

- Advances (article 28 of GAC)

= Payments for the works (articles 26, 27 and 30 of GAC supplemented)
- Interests on overdue payments (article 31 of GAC supplemented)
- Penalties for delay (article 32 of GAC supplemented)

- Payment in case of a group of enterprises (article 33 of GAC )

- Final detailed account (article 35 of GAC)

- General detailed account (article 35 of GAC)

- Tax and customs schedule (article 36 of GAC)

- Stamp duty and registration (article 37 of GAC)

Chapter I11: Execution of the works

Article 29
Article 30
Article 31
Article 32
Article 33
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Article 35
Article 36
Article 37
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Article 39
Article 40

- Nature of works ;

- Obligations of the Project Owner (GAC supplemented)

- Execution deadline of contract (article 38 of GAC)

= Roles and responsibilities of the contractor (article 40 of GAC )

- Making available documents and site (article 42 of GAC )

- Insurance of structures and civil responsibility (article 45 of GAC)
= Documents to be furnished by the contractor (article 49 supplemented)
- Organisation and security of sites (article 50 of GAC)

- Implantation of structures (article 52 of GAC)

- Sub-contracting (article 54 of GAC)

- Site laboratory and trials (anticle 55 of GAC)

- Site logbook (article 56 of GAC supplemented)
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.niclc 41 - Use of explosives (article 60 of GAC)

!haplcr IV: Acceptance

mlc 42 - Provisional acceptance (article 67 of GAC )

icle 43 - Documents to be furnished after execution (article 68 of GAC)
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Chapter I: General

Article 1: Subject of tender
The Jobbing Order has as subject the CONSTRUCTION OF A CATTLE DRINKING
POINT IN ALLO-MMEN, FUNGOM SUB DIVISION

Article 2: Award procedure (GAC supplemented)

The present jobbing order is awarded after an Open National Invitation to tender following the

procedures laid down for the award of public contracts in Cameroon.

Article 3: Definitions and duties (article 2 of GAC supplemented)

I- General definitions
= The Contracting authority is the Administrative Director of CDENO. He is responsible
for the general administrative, financial services forming the subject of the jobbing order
and the conservation of the originals of the jobbing order / transmission of copies to ARMP
and other stake holders involved in the execution of the Jobbing Order.
= The Project manager is the Technical Service of CDENO, responsible for the technical
services forming the subject of the jobbing order
= The contract engincer is the Regional Delegate of Public Works North West and is
responsible for the follow-up of the execution of the jobbing order
2- Security

' This jobbing order may be used as security, subject to any form of assignment of
receivables,
. In this case:

= The authority in charge of ordering payment shall be the Administrative Director of
. CDENO and the specialized Finance Controller of CDENO.
= The body or official in charge of payment shall be the Accounting Officer of CDENO;
- The official competent to furnish information within the context of exccution of this
jobbing order shall be the contract manager and the contract engineer.
= A follow up Commission : not applicable here because of the amount of the jobbing
order

Article 4: Language, applicable law and regulation (GAC supplemented)
The language used is that of the submission is either English or French,

a.
b. The laws and regulations are the laws and regulations in force in Cameroon;
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. The supplicr undertakes to observe laws, regulations, and order in force in the Republic of
Cameroon, and as well in its own organization in the implementation of the jobbing order.

Article 5: Constituent documents of the Jobbing Order (Article 4 of GAC)

The constituent contractual documents of this jobbing order in order of priority are

1) The tender or commitment letter:

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular clements necessary for the determination of the contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents

7) The General Administrative Conditions applicable on public works contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract

Article 6: General instruments in force

This contract shall be governed by the following gencral instruments:

4) The instruments governing the professional corps;

b) Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code:

¢) Decree No. 2012/075 of 8 March 2012 to organize the Ministry of Public Contracts:

d) Decree No. 2012/076 of 8 March 2012 to amend and supplement some provisions of
Decree No. 0482001 of 23 February 2001 on the creation, organization and functioning of
the Public Contracts Regulatory Agency;

¢) Decree No. 2001/048 of 23 February 2001 relating to the creation, organisation and
functioning of the Public Contracts Regulatory Agency;

f) Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public contracts:

£) Other instruments specific to the domain concerned in the contract.

h) Circular no. 00001/PR/MINMAP/CAB of 25/4/2022 relating to the application of the
public contract code

i) Circular no.00000026/C/MINFI of 29/12/2024 on the instructions relating to the execution

of the finance law, the monitoring and control of the execution of the Budgets of the State
and other Public Entities for the year 2024

Article 7: Communication (Article 6 of GAC supplemented)
a) The contractor and the contracting authority shall prohibit any communication relating to

the performance of the work which is not confirmed in writing. Any operation outside the
framework of this jobbing order will neither be recognized nor paid by the Contracting

Authority unless they had been the object of a command written on his part. The contractor
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prior to the signing of the jobbing order must submit the coordinates of its representation
in the region (location Plan, name and surnames) and telephone of the representative,
b) The contractor will address all written notifications or correspondences to the contract

engineer, and copy the Contracting Authority.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager,
where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount,

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager,

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the contractor with a copy to the Project Owner, Contract Manager, Contract Engincer
and Project Manager,

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Contract Engineer, ‘

8.7 The contractor has a time-limit of fiftcen (15) days 10 issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8 Conceming Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within 3 maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.
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Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 The Jobbing Order shall be in one phase

At the end of the phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the contractor. This attestation shall condition the start of
the following conditional phase.

9.2 Article 10; Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

102 In any case, the lists of supervisory stafl to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start execution.
The Project Manager has 5 days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

103 Any unilateral modification on the supervisory stafl’ made in the technical bid prior to and

during the works shall be a reason for termination of the contract as mentioned in article 45
below or the application of penalties

Chapter I1: Financial conditions

11.1 Final bond
The final bond shall be set at 2% of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted 1o the Contract Manager within a maximum deadline of twenty (20)
days of the notification of the contract.

The bond shall be retumned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond

The retention fund shall be set at 5 of the amount of the contract, inclusive of all taxes,

The retum or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Project Owner upon request by the contractor.

11.3 Guarantee of start-off advance

It may be granted to the contractor on express request and without justification on his part, a start-up
advance that is at most equal to twenty per cent (20%) of the amount of the contract TTC. The amount
which must be covered by a bond from a bank duly recognized by the Ministry of Finance
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Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates) is (in

figures) (in letters) CFA francs Inclusive of All Taxes: that is:
= Amount exclusive of VAT: ( JCFAF
- Amount of VAT: ( )CFA F.
= Amount of TSR and/or CFAF

= Netto be paid= EVAT-TSR and/or AIR
Article 13: Place and method of payment
The Project Owner shall relcase the sums due in the following manner:

For payments in CFA francs (amount in Sigures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

Article 14: Price variation (Article 20 ol GAC)
Prices shall be firm
a. Payments on account made 1o the supplier as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the contractual time-limit, except in the case of
price reductions.

Article 15: Price revision formulae (article 21 of GACQ)
NOT APPLICABLE

Article 16: Price updating formulae (article 21 of the GAC)
NOT APPLICABLE

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %6] of the amount of
the contract and its additional clauses, where applicable.

17.21n the case where the contractor were invited 1o execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantitics of building materials and
materials used that was the subject of Joint job cost sheets; '

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits:

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

. Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

. The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads. profits and the contractor's unforeseen.
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Article 18: Evaluation of works (article 23 of the GAQ)
This contract is at funit price, all-in price or unit and all-in price].
Article 19: Evaluation of supplics (article 24 of the GAC supplemented)

NOT APPLICABLE
Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority shall grant a start-off advance equal to 20 % of the amount of the
contract

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price
of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the contractor.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment,

21.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

= [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the contractor;

= A % paid to the public treasury as AIR due by the contractor depending on the financial regime
of the enterprise

= 7.5% or 15% paid into the public treasury as TSR due by the contractor.,




The Project Manager has a time-limit of seven (7) days to forward 1o the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account
Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2018/366 of 20 June 2018 10 institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (172000* of the initial contract amount all taxes inclusive per calendar
day of delay from the first to the 30™ day beyond the contractual time-limit:

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per
' calendar day beyond the 30™ day.,
23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
' initial contract inclusive of all taxes,
B. Specific penalties [amount to be indicated|

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be liable
for the following special penaltics for the non-observation of the provisions of the contract,

especially:
- Late submission of final bond:
- Late submission of insurances:

- Late submission of the draft execution schedule if the the lateness is caused by the contractor,

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be, .
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1  [Indicate the time-limit available to the contractor to Jorward the draft to the Project Manager,
afier the date of provisional acceptance of the works (maximum | month)).

After completion of the works and within a maximum time-limit of 30 days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
contractor may be entitled as a result of the execution of the whole contract.
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25.2  The time-limit available to the Contract Manager to notify the corrected and approved draft to
the Project Manager 20 days

25.3The time-limit available to the contractor to retumn the signed final detailed account shall be 15
days

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The time-limit available to the Contract Manager or the Project Manager 10 establish the general
detailed account and forward to the contractor after final acceptance shall be 20 days

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed
jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

= the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely
binds the two parties, puts an end to the contract, except with regard 1o interest on overdue payments.

26.2 The time-limit available to the contractor to return the signed final detailed shall be 15 days
Article 27: Tax and customs regulations (article 36 of the GAC)

tax regulations and customs procedures applicable to public contracts. The taxes applicable to this
contract include notably:

= Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes:

= Registration dues in accordance with the Tax Code:

= Dues and taxes attached 1o the execution of services provided for in the contract;
o Dutics and taxes of entry into Cameroonian territory (customs dutics, VAT, computer tax);
© Council dues and taxes:
© Dues and taxes relating to the extraction of building materials and water,

These clements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) oniginal copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.
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l’.‘baptcr 1 Execution of works
.Articlc 29: Nature of the works (article 46 of GAC)

The works shall be as indicated in the Special Technical Conditions

';rticlc 30: Role and responsibilities of the Project Owner (GAC supplemented)

0.1 The Project Owner shall be bound to fumish the contractor with information necessary for the
l;.\ccution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

0.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
ult and battery, slander or defamation of which he could be victim by reason of or during the

‘xcrcise of his mission.
!\rﬁclc 31: Exccution time-limit of the contract (article 38 of the GAC)

1.1 The time-limit for the execution of the works forming the subject of this contract shall be three
(03) months

1.2 This time-limit shall run from the date of notification of the Administrative Order to commence

xecution of the works [or that fixed in this Administrative Order- to be specified).

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

lfhc detailed and gencral plan of progress of the works shall be communicated to the Project Manager
in 3 copies at the beginning of each month

'Arliclc 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
fanager Manager).

ll'hc Project Owner shall make available the site and access ways to the contractor at the appropriate
ime as the works progress.

'Anidc 3: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
'mdicutcd hereafter within fifteen (15) days of the notification of the contract (to be adapted):

= Liability insurance, business manager;
' = Comprehensive insurance of the site;
= Insurance covering its ten-year obligation, where applicable.

lArticlc 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

'35.| Programme of works, Quality Assurance Plan and others (to be specified).
' 45
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a) Within a minimum deadline of [thirty (30) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of (Contract Manager after the endorsement of the Project Manager (or Project Enginecer)
the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models,

Two (2) copies of these documents will be returned to him within a deadline of fificen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION™:
= Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Mcanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its
exceution. However, if important modifications alter the objective of the contract or the nature of the
works, the Contracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fifteen (15) days of the date of reception,

b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to usc as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the contract.

35.2 Exccution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the
date provided for the commencement of exccution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [fifteen (15) days] 10 examine and
make known his observations. The contractor then has a deadline of [eight days] to present a new
file including the said observations.

353  In casc of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.
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Article 36: Organisation and safety of sites (article 50 of the GAC )

36.1 Signboards at the beginning and end of cach section must be placed within a maximum deadline of
one month after the notification of the Administrative Order 1o commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50¢2) of the GACJ.

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [specify] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and
its additional clauses (the ceiling is 30 %),

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for
in the Special Technical Conditions.

39.2 The Contract Manager has a deadline of [specify] days to approve the contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engincer, where
need be and the contractor's representative each day.

40.2 1t is a joint document in a single copy. Its pages must be numbered and initialled. No page should
be removed. The crased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

[Specify the possible restrictions or bany|

Chapter IV: Acceptance
Article 42: Provisional acceptance (article 67 of the GAC)

(a) Technical receptions
Before the provisional acceptance, the contractor shall request in writing to the Project Owner with
a copy to the Contracting Authority, the Engineer and Paying Body the organisation of a technical

visit prior to the provisional acceptance
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The contractor shall request in writing to the contracting authority and copy the engincer, the
Organization of a provisional reception with copy of technical reception attached.
The provisional reception commission will be composed of the following members:
= The Administrative Director or his Representative President
= The Regional Delegate of Public Works NW (control Engineer) Secretary
= The Regional Delegation MINMAP NW Observer
= The Store Accountant CDENO Member
= The Project Manager Member
= The contractor Observer
The quorum of the reception commission is achieved by the presence of 2/3 of its members.
The contractor is convened at the reception as observer. He is required to attend or 10 be
represented. His absence is equivalent to the total acceptance of the conclusions of the reception

commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to
the acceptance and shall proceed to provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on
l the spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the
' works,

42.1 [Indicate if partial acceprance is provided for].

422 [Indicate if the guarantee period commences or not at the date of acceptance of this partial
acceplance).

Article 43: Documents to be furnished after execution (article 68 of the GAC)

43.1 The list of the documents to be fumnished within a time-limit of 30 days after provisional
acceptance shall include:
- The *AS BUILT PLAN)
= Administrative Documents

43.2 The amount to be retained on the caution in terms of penalty for non execution of works shall be
10% of the amount of the contract all taxes inclusive.

Article 44: Guarantee period (article 70 of the GAC )
The guarantee period shall be One year to run from the date of the provisional acceptance of the works.

Article 45: Final acceptance (article 72 of the GAC)

43.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.
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45.2 The procedure for final aceeptance shall be the same as for provisional acceptance.

45.3 The members of the final acceptance shall be same as those of final provisional

Chapter V: Sundry provisions
Article 46: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Part 111 Paragraph IV of Decree No. 20047275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

= Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

= Delay in work resulting in penalties of more than 10 % of the amount of the works;

= Refusal to repeat poorly executed works:

= Default by the contractor;

- Persistent non payment for services.
Article 47: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:
= Wind: 40 metres per second:
- Flood: decennial flood [frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled. where need be).

Article 49: Production and dissemination of this contract

15 copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager,

Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the_contractor by the Contracting Authority.
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DOCUMENT N°5:
THE SPECIAL TECHNICAL CONDITIONS (CCTP)
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TECHNICAL STUDIES FOR THE CONSTRUCTION OF A CATTLE DRINKING
POINT IN ALLO-MMEN, FUNGOM SUB DIVISION

GENERALITIES

These descriptive notes and technical specifications are drawn up for the construction of cattle
drinking water points. This handbook is for those 1o exceute, supervise and the client, to direct and
guide them towards quality choice of materials, method of job execution and conditions of execution in
order to achieve the highly desired goal. Building materials concerned are generally what is accepted
by bridge construction norms and only qualified technicians are required to transform these materials
into structure clearly shown on the working drawings as its acsthetics is also very much dependent on
the manipulation of the carefully chosen materials. These sites. having good surface arca, have been
found to be favorable to the envisaged structures in terms of, atmospheric conditions, topography, and
automobile and pedestrian accessibility but must be verified before construction.

The contractor in charge of this execution must make careful studies of the working drawings Visit the
site and bring up points not understood to the site supervisor for clarification before making execution
drawings and before setting out is carried out.

He will proceed to a careful study of the project and make observations and furnish modifications to
the Engincer before commencement of work. All supplementary tasks must be verified and signed by
the supervisor. Carcful studies must be done before commencement of works.

GENERAL TECHNICAL SPECIFICATIONS
A.l. TECHNIQUES OF REFERENCE DOCUMENTS

technical documents:
= New technical rules of design and calculations of the works and constructions in reinforced

concrete method of the limit states” (BAEL)-EDITION 91.
- French or similar standards approved in Cameroon.

= The rules of Cameroon for the construction and urban planning.
= The notcbooks of the clauses and conditions imposed on the construction of public work and

buildings in the Republic of Cameroon.
= Standards (AFNOR-CSTB) and technical documents unified (DTU)

A2, TRIALS AND TESTS.

In foundations and all the works of the structure are the responsibilities of the implementing company.
Studies are the responsibility of the company on the plains and calculations guaranteed by him. All
complementary studies will be submitted to the approval of the controller.

The contractor shall ensure that the geotechnical characteristics of the soil are available otherwise do
any recognition of soil with care, at the responsibility of the Contracting Authority.

All books and materials are subject to the analyses and tests provided for the documents of references
above including manufacture of concrete materials, resulting costs being borne by the company.
Materials whatsoever can be checked by the controller before use, It may perform all the tests it deems
necessary at any time. These tests will be entrusted to the National Laboratory of Civil Engincering
“LABOGENINE™ or any other laboratory selected by common agreement with the Contracting
Authority,
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' The results of these tests will have to be passed to the controller for review.
When in doubt on the quality of the materials and the concrete implementation, the controller may
l request tests that it deems useful for assessment. These trials will be the responsibility of the company.

A.3.  REINFORCEMENT WORK

After concreting the pillars, the company will inform the controller of finishing of the reinforcement

work for their reception. The term “Good to execute™ will be specified in the site log in control after the
. reception and which will allow the company to proceed with work.

Ad.  MATERIALS CONSTITUTING THE CONCRETE
A4l Aggregates,
All aggregate sites will be stored in compartments designed to this effect. Only aggregate authorized on
the site are the following;
' = 0/5 Crushed gravel

= Crushed gravel 5/15
' = Crushed gravel 5225
- Natural sand or crushing /5 (proportion of items retained on the sieve of Smm must be less than

' 10%)

AAd.2. Gravel
' They shall be obtained from a variety of quarries including river deposits, manual or machine crushed,
chosen by the Contractor and approved by the Supervisor. They should be clean (constituents
climinated through settling should be less than 2%) and their grading will be 5 to 15mm and 15 to
' 25mm suited to various use. If deemed necessary, it shall be washed before use. Gravel particles of less
Smm retained in cach of the above grades should not exceed 10% by weight.
Gravel shall be free from dint, clay or any organic, matter which should be less than 1.5% and if
. deemed necessary, it should be washed before use as indicated by the supervisor.

A4.3. Sand: Sand will have the characteristics specified in the tables relating to the type-approval
. tests. Sand will be fine, granular and crunching on hand, not sticking. They will get rid of any part
carthy or limestone, of various waste, debris and wood.
The nature and origin of sand remains a subject to the controller’s approval. The sand component
l should be more than 75% and the very fine constituents eliminated by settling should be less than 5%.
The sand should pass a standard sicve and must be of high quality and free from din, clay or any
organic matter and if deemed necessary, it should be washed before use.
' # For mortar mixes the recommended standard sieve size is 2 to 2.8mm

# For plaster mortar mixes the recommended standard sieve size is 2mm
' # For mass concrete mixes the recommended standard sicve is Smm

»# For reinforced concrete mixes the recommended standard sieve is Smm.

Add. Cement.

The cement will be CPA 45 or 42.5CPJ antificial Portland cements 215.325 standard P.15.302. they
' will be delivered on site paper bagged six layers. Any wet cement or having been altered by the

humidity will be dismissed and removed immediately from the site.

' They shall be Ordinary Portland Cement, CPJ 35 manufactured only by CEMENCAN or any other
national cement factory, obtained from an approved bulk cement supplier. The bulk supplier must have
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not kept the cement in stock for more than two weeks. The contractor shall not stock cement on the site
for more than three months. The cement must be stacked on 10cm wooden surface in a well-ventilated
store that is dry and warm, free from moisture. The quality and state of cement shall be verificd by the
supervising engincer before use. The use of imported cement is strictly prohibited or better still subject
to approval by the project engineer and project owner.

Conflicting samples will be camried out on cach batch and submitted at the expense of the
contractor to the tests prescribed by the standard P.15.301 of the AFNOR in a certified laboratory. Lots
that do not possess characteristics required will have to be removed from the stock intended for work
and evacuated from the site.

Bags must be in good condition at the time of their installation on the site and retained arcas covered.,
perfectly dry and an area of isolated boards of ten centimeter ground (10e¢m) to a minimum.

A4S, Water,

The water used for construction purpose should be clean and free from any impurities which
can affect the quality of the mixed materials. It should therefore be fit for drinking and the mix ratio
should range between 0.4 and 0.6 by weight and context.

A6, Iron Steel Pipes

All Tron Steel Pipes shall be of specifications G.I Pipes of Diameter 60mm. The steel will have
the characteristics of the standard French 35.001AFNOR. they will be used connect water from the
dam to the drinking trough.
In case of doubt on the quality of steels supplicd on site, the employer or a representative of the
contractor or, where applicable, the designated contractor may request, the responsibility of the
company, to tests on samples taken on site. The tests will be carried out by an approved body.

A.S.  The Concrete.
AS.1 Quality of Concrete.

Fifteen (15) days later after the opening of the construction site, and before any execution, the
contractor shall submit to the National Laboratory “LABOGENIE™ Civil Engincering or any other
laboratory authorized by the control for approval, a composition of all concrete and mortars to be
implemented, taking account of the materials delivered to the site.

All concrete used in the foundations (lean concrete, mass concrete, stressed and pre-stressed...) will be
exccuted with the CPJ 35 cement. The composition of concrete implementation will be defined by

An analysis of composition of FAURY, VALLETTA, DE DREUX of BOLOMAY methods, carried
out by the National Laboratory of Civil Engincering. The contractor shall bear the costs of new
composition in laboratory studies. All concrete for reinforced concrete pillars must meet the condition
of required resistance. The requirements are the following.

- Characteristic of 28 days compressive strength; 20 bars.
- Resistance to traction at 28 days; 22 bars.

In case these values are not obtained, the company will produce a supporting calculation note of
security works concerned in accordance with the rule BAEL.91. Otherwise, it will request the
demolition of the concerned works or their strengthening.

A.5.2 Manufacture of concrete and mortar.

The manufacture of concrete will be conducted by a central concrete to weight determination.
Whatever the manufacturing process used, the products obtained shall be homogeneous and perfectly
coated aggregated of binders. The duration of mixing to be sufficient to achieve the result intended;
once this is achieved, the mixing should not be extended.
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The contractor will have any, realize a liquid concrete, given the decrease in resistance caused by
icess water. The implementation of dry concrete will be facilitated by the compulsory use of the
vibrator,

lA sample of concrete taken directly in a waste will have to form a regular ball after quick reciprocating
in the palm of the hand and detach casily from the latter without dirt. Testing the cone may be imposed.
The water/cement ratio will be determined by the moisture of aggregates.

Concrete:
Concrete works shall be of 4 types:
i) Lean concrete for foundation works where indicated shall be PC 150kg/m’ and 75mm thick.

i) Mass concrete for floor works; All concrete in floor construction shall be 100mm thick and
dosage of PC300kg/m’.

iii) Reinforced concrete for works above ground level and not submerged for beams, slabs and
pillar works shall be PC350kg/m’ with thickness as shown on the construction drawings.

iv) Reinforced concrete for underground and submerged structure works including; beams, slabs
and pillar work: All reinforced concrete work dosage in these locations shall be
PC400kg/m’.

Underground concrete works shall be mixed with waterproof additives (Super Zaikalite-1kg powder
I imported) in recommended manufacturer's dosage.

Mortar:
M250 mortar shall be a mixture of 250 (two hundred and fifty) kilograms of cement per cubic
matre of dry sand.
If the M250 mortar is more than 20 (twenty) millimeters thick, micro-concrete mixed with 300 (three
' hundred)

Kilograms of cement whose composition shall first of all be submitted for the Supervisor's approval
. shall be used.

A.5.3. Implementation of concrete.

Concrete will be implemented as their manufacture; storage in containers requiring an addition of water
at the time of employment is strictly prohibited concrete will be always carefully vibrated by
cylindrical needles.

Reinforcement nodes will be willing to allow a good implementation of the concrete on the
height of the considered work. The company will take all provisions to ensure an altimeter and a
correct fixation of the steel to avoid their displacement during casting. Similarly, it will add all bar
mounts and ligatures for correct maintenance of the works (sheaths, tubes, pipes, boxes, cleats, pre-
frames. ctc) taken by itself or other bodics of state in concrete forms.

. The implementation of concrete will be made to the right of the beams and the sails. Before
casting of a recovery, the former concrete will be carefully disposed of all gravit the jet of air
' compressed, transplanted to overhang or project outboard gravels and eliminate milt, then washed if
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necessary, resumption of concrete additives used according to the sheet fact of the product. No
resumption of concrete will be made in the visible parts of the works.
Stripping of the works will be carried out when the concrete will have acquired sufficient strength.

A5 4. Test of Convenience!

It will be exccuted on the site before the start of the work. a concrete witness to each
“workshop™ of concrete. Workshop of concrete, consider a set determined position fixed or movable
one site to another and which is served by a determined team fixtures, The minimum number of tubes
subjected to test is 9,

The actual manufacture of concrete for the construction can start, after agreement of the control,
if the nominal resistance 1o traction and compression to 7 days, arc at least equal to 75/100 minimum
resistance required in 28 days. The typical 28 day compressive resistance must be at least equal to 270
bars. Otherwise should immediately repeat the test with a new composition.

A5.5. Test of concrete during work, test tube,
They are defined in article “Test of receipt of materials™,

B.5.6. Failure to implement, surface condition.

For no-admissible by the Contracting Authority considered on concrete surface conditions, the
contractor will have to run to exclusive costs a full patching of the corresponding works with a coating
synthetic resin of the type SIKALATEX or equivalent. Implementation and measurements of this
coating must conform to the manufacturer's technical background.

NB: (Concrete mixes for various structural component works as specified can be consulted

from the Request for Financing Document at PNDP Procurement Unit upon award of contract).

A. 6. Acceptance of materials testing.

The DTU standards specify the results of the tests required on materials and their pace.

The resistors mentioned in the tables correspond to characteristic resistance. These tests must run by
the Civil Engincering National Laboratory or any other laboratory approved by the MINTP, at the

expense of the company.

Constituent Materials of Concrete

*  Crushed Aggregate

= Crushed 0/5 gravel (river sand)

= Crushed 5/15 fine gravel

- Crushed 15/25 coarse gravel

- Natural or crushed sand 0/5 (the quantity retained on a § mm sieve must be less than 10
%.

Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter

must approve the origin of the aggregate. The aggregate should come from rivers, quarries or

crushed stable rocks, free of foreign bodics, organic material, dust, mud and clay, whether it

sticks to grit or not. With respect to particle distribution, the following shall apply:
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* Sand (Fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests, Sand must be
fine, clean, hard, and sharp and must not stick to the hand. It must be free of any soil or
limestone, wastes, debris and wood.

It should, if need be, be sieved and washed. The sand must come from approved quarries or
from rivers. It must not contain more than 5% weight of grit passing through a sieve with 900
meshes per em and must not contain particles, whose biggest dimensions exceed the

following limits:

- For montar 02 mm
- For reinforced concrete 0/5 mm

- For non-reinforced concrete 10/5 mm

Cleanness: The sand must have sand equivalent (SE) higher than 75.

e Cement

Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type

or equivalent.

The cement used should be antificial Portland cement 215.325 P.15.302 Standard. It should be
supplied to the building site in six ply paper bags. Any humid cement shall be rejected and
immediately removed from the building site.

The Contractor must inform the supervisor that he has received his supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the
AFNOR P.15.301 Standard, at the contractor’s expense.,

The lots that do not meet the standards must be removed from the stock and taken away from
the building site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and
completely dry place, and on a raised plank surface that is at least 10 cm above the ground.

Reinforcements
All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French

AFNOR 35.001 standard characteristics or similar. All reinforcements used in the construction project
must be of the Fe F240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must
be cut with shears.
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'ﬂu rod should be bent cold, either manually or mechanically, Flot bending may be allowed for high
ﬁh@ivc rods of a diameter equal 10 or larger than 32 mm. on condition that a control apparatus is used
avoid overheating, and on the approval of the supervisors,

The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval
rds. Anchor tabs shall be normal 45-degree clbows at right angle or double knee anchoring. The
metal used shall be clean and free from calamine. Bars with defects such as blisters, cracks or hairlines
hat can affect tensile strength shall be rejected,
Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings.
'!cinfotccmcms must be assembled in the workshop at the building site. They should never be
lxscmblcd inside the form box if the cheek boards have already been put in place.

Jhe space between the walls of the formwork and reinforcements should be at least 2.3 em for
.:lc\mion concrete and 4 cm for foundation concrete. These spaces should be obtained using
rrrfabricntcd concrete or plastic shims, whose dimension should match the results 10 be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be
l'nough shims and mounting bars to prevent the reinforcements from being deformed during handling

rrnl concreting.

f there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
tative could, ask for tensile strength tests on the samples taken from the batch. Such tests
'mould be done at the contractor's expense. The tests should be carried out by an approved body.

For beam frames, all measures should be taken to keep the bars raised and properly positioned around
I!he supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps
should comply with BAEL 91 prescriptions.

'Frnmcs with traces of non-adhesive rust should be thoroughly brushed off before being placed in the
ll'orms. The reinforcements, whether assembled or not, should be stored on boards and not on bare
ground.
. The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed
and stamped production quality. The 6 mm diameter iron rods could be used for circles with
' diameters of 200mm.
The iron rods supplied must be at least 11 m long
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Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water
content for more than thirty minutes. Storing it in containers for subscquent use after adding water is
strictly prohibited. All concrete should always be thoroughly vibrated using mechanical vibrators.
All reinforcing rods should be placed in such a way that concrete can be poured from the top of the
structure in question. The Contractor shall take all measures 1o trim and position the reinforcements to
prevent them from being displaced during concreting. Fie should also add braces (sleeves, tubes,
pipes, angle blocks, pre-frames, ctc) to keep the structures set up,
Concrete should be transported from the place where it is made to the place of use with concrete
buckets, wheelbarrows or head pans.
Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble
using compressed air, and repeated to reveal gravel and eliminate deposits of din; this surface should
then be washed and scrubbed with an iron brush and thoroughly soaked. If necessary, admixtures for
construction joints can be used, but these must comply with producers’ instructions. No concreting of
construction joints should be done on the visible parts of structures.

GENERAL TECHNICAL DESCRIPTION OF WORK

The work here will be the construction of a cattle drinking water point in some localities of the North

West Region.

Each water point shall constitute of a water catchment, water trough and a salt trough with the

following characteristics:

A. Water Catchment

*  Shall be constructed in a permanent water source

*  Height from the ground level 1.3m

* Length and width 2m?

. Concrete walls of 33¢m thick, smoothly finished internally and externally to avoid seepage.

*  Floor 20cm thick concrete and finished smoothly with cement to avoid leakage

*  Adrainage pressure pipe 100mm at the base of the floor to remove mud and other debris.

*  The drainage pipe should contain 2 key locks i.e in and out

B. Water trough
* Length25m
*  Width (95¢m outward and 65¢m inward )
*  Thickness 33¢cm
*  Height from ground level 100¢m
*  Floor gradient 2%
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*  Adninage pipe with a key on one of the walls with the lowest gradient.
*  Floor thickness from ground level 35¢cm
*  Drinker's surrounding with hard core 1,7m wide and 20cm thick

C. Salt trough
* Length 7m
Width (80cm outward and 50cm inward)
Thickness 15¢m
+ Height 30cm with blunted edges
Floor gradient 2%
A drainage pipe with a key on one of the walls with the lowest gradient.
Floor thickness from ground level 15¢m
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DOCUMENT NO. 7:
SCHEDULE OF UNIT AND ALL-IN PRICES




SCHEDULE OF UNIT PRICE FOR THE CONSTRUCTION OF A CATTLE DRINKING
POINT IN ALLO-MMEN, FUNGOM SUB DIVISION.

AMOUNT in

REF DESIGNATION UNIT | Amount in words
figure

LOT 100- PRELIMINARY WORKS

101 | Site installation LS

102 | SITE clearance m?

103 | Installation of project information board LS

SUBS TOTAL 100

LOT 200- EXCAVATION AND CONCRETING

Excavation to create a flat surface with a slop LS

201 | 6o 30

Blinding concrete batched @ 150kg/m3 laid

202 | on a hardcore base (where necessary)

203 | Reinforced concrete batched @ 400kg/m3 m?

LOT 300- WATER CATCHMENT AND PIPING

301 | Catchment Point LS

302 | Excavation of Pipe line trench ml

303 | Supply and lay Pressure Pipe 40mm ml

304 | Supply and lay Galvanize Iron Pipe 40mm ml

305 | Other Plumbing connecting accessories LS

SUBS TOTAL 300
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DOCUMENT NO. 8:
DETAILED ESTIMATES
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DOCUMENT NO. 8:
DETAILED ESTIMATES




DETAILED ESTIMATES FOR THE CONSTRUCTION OF A CATTLE DRINKING
WATER PIONT AT ALLO-MMEN, FUNGOM SUB-DIVION, MENCHUM-
DIVISION, NORTH-WEST REGION - CAMEROON.

REF DESIGNATION UNIT | QTY | UNIT COST
LOT 100- PRELIMINARY WORKS

101 | Site installation LS 1
102 | SITE clearance m? 150
103 | Installation of project information board LS 1

SUBS TOTAL 100

LOT 200- EXCAVATION AND CONCRETING
201 :Z;:;.:i;;:lon to create a flat surface with a slop LS 1
202 Blinding concrete batched @ 150kg/m3 laid ey 1
on a hardcore base (where necessary)
203 | Reinforced concrete batched @ 400kg/m3 m? | 13.75
SUBS TOTAL 1200
LOT 300- WATER CATCHMENT AND PIPING

301 | Catchment Point LS 1
302 | Excavation of Pipe line trench ml 100
303 | Supply and lay Pressure Pipe 40mm ml 100
304 | Supply and lay Galvanize Iron Pipe 40mm ml 12
305 | Other Plumbing connecting accessories LS 1

SUBS TOTAL 3(}0

SUMMARY

DESCRIPTION TOTAL
LOT 100: PREPARATORY WORKS
LOT 200: EXCAVATION AND CONCRETING
LOT 300: WATER CATCHMENT AND PIPING
GENERAL TOTAL WITHOUT VAT (T H T)
VAT 1925% THT
GENERAL TOTAL WITH VAT (TTC)
ADVANCETAXES55% THT
NET PAYMENT
Close the present Cost Estimate at the sum of- serssssssnermsnsn e CFA FRANCS inclusive
of all taxes.
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DOCUMENT NO. 9:
SCHEDULE OF SUB DETAIL OF UNIT PRICES




&lssnsmmou:

Quantité Durée
*prix Rendement journalier totale Unité | activité
Salaire jours
CATEGORIE Nbre journalier | facturés | Montant
<4
g
3
8
©
£
=
TOTAL A
Taux jours
A TYPE Nbre journalier facturés Montant
c
=)
c
w
°
©
g =
S
~
=
TOTALB
P TYPE Unité | Prix unitaire | Quantité Montant
2
o
°
»
a
L~
2
=
TOTALC
TOTAL COUT DIRECTS
D A+B+C
E | Frais généraux de chantier Dx%
. F | Frais généraux de Siége Dx%
G COUT DE REVIENT D+E+F
Risques + Bénéfices
H 10.0% Gx%
P PRIX DE VENTE TOTAL HORS TAXE G+H
PRIX DE VENTE UNITAIRE HORS TAXE P/Qté

o
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Document No. 9

MODEL CONTRACT




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX- TRAVAIL-PATRIE PEACE -WORK -FATMIR LAND

MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK, FISHERIES

ET DES INDUSTRIES ANIMALES AND ANIMAL INDUSTRIES
CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
L’ELEVAGE DU NORD-OUEST (C DENO) DEVELOPMENT FUND (NWLDF)
Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21
Email: cdenobda@yahoo.com BP 399 MANKON BAMENDA

l JOBBING ORDERNO____ /CDENO/CITB/ 2024 AWARDED AFTER OPEN
NATIONAL INVITATION TO TENDER NO. ___/ONIT/CDENO/NTBR024 OF __/ 12024
FOR THE CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-MMEN,
FUNGOM SUB DIVISION

CONTRATOR oo consermssnesmissminissiiansismvbgscs e s ansass
BBS Sierscastessionsarensenesrasnnovnsssnostsestsssnsiscosibbinis oo

-
FRKS ceceeeeneossaossssensassarnasesssssssssessasssssossssonssssanne

SURJECT:  CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-MMEN,
FUNGOM SUB DIVISION

JLINE: Three (03) Months

AMOUNT: 6,000,000 FCFA

FUNDING: CDENO BUDGET 2024
BUDGETARY IMPUTATION: 22 04: 10

' SUBSCRIBED ON

SIGNED ON
NOTIFIED ON
REGISTERED ON
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BETWEEN:
The Government of the Republic of Cameroon, represented by the Administrative Director of C DENO
North West hereinafter referred to as the “The Contracting Authority™

ON THE ONE PART
AND:
CONTRATOR:
BP: cocciccncsnrionnensasocssoceennnnnns seesseesessesscseesnsens O
TS wosiseisssnumsinsssissssisossirieisiiose soesiessse sesacess o
PN e sense
TAXPAYER'SN®........ svesdes sesssesssscessessescensaneeses
BANK ACCOUNTN® ............ vesssvesissasiesiEisesstiss
Represented by .........coovvvrsoviii so Hereinafter referred to as the “Contractor™
ON THE OTHER PART

ITIS HEREBY AGREED AND ORDERED AS FOLLOWS:

e —————————————————




Content
Chapter I: General
Article | - Subject of the Jobbing Order
Article2 - Award procedure
Anicle3 - Definitions and duties (article 2 of GAC supplemented)
Article4 - Applicable language, law and regulations
Article 5 - Standards (article 3 of GAC supplemented)
Anticle6 - Constituent documents of the Jobbing Order (article 9 of GAC)
Article 7 - General applicable instruments (GAC supplemented)
Anticle8 -  Communication (article 6 of GAC supplemented)
Article 9 - Administrative Orders (article § of GAC) *
Article 10 - Supplier's material and personnel (GAC supplemented)

Chapter 11: Financial conditions

Article 11
Article 12
Article 13
Article 14
Article 15
Anticle 16
Article 17
Article 18
Article 19
Article 20
Article 21
Article 22

Guarantees and bonds (articles 21 and 40 of GAC)
Amount of Jobbing Order

Place and method of payment (GAC supplemented)
Price variation (anticle 17 of GAC )

Price revision formula (article 18 of GAC)

Price updating formula (article 18 of GAC)
Advances (article 21 of GAC)

Payment (article 19 supplemented)

Interest on overdue payments (article 20 of GAC)
Penalties for delay (article 34 of GAC supplemented)
Tax and customs schedule (article 10 of GAC)

Stamp duty and registration of Jobbing Order (article 11 of GAC)

Chapter 111: Execution of services

Article 23
Anticle 24
Arnticle 25
Article 26
Anticle 27
Article 28

Chapter IV:

Article 29
Article 30
Article 31
Article 32
Anticle 33

Chapter V:

Anticle 34
Anticle 35
Article 36
Article 37

Article 38 and last -

Patent rights (GAC supplemented)

Place of delivery and deadline (articles 31 and 33(1))
Role and responsibilities of supplier (GAC supplemented)
Transport and insurance (article 31 of GAC)

Trials and related services (article 28

After-sales service and consumables (article 14 of GAC)

Acceptance
(article 41 of GAC supplemented)
Provisional acceptance (anticles 40 and 41 of GAC)
Documents to be furnished after provisional acceptance (article 40 of GAC supplemented)
Guarantee deadline (article 40 of GAC supplemented)
Final acceptance (article 48 of GAC)

Sundry provisions

Termination of the Jobbing Order (article 57 of GAC)

Case of force majeure (article 56 of GAC )

Differences and disputes (article 61 of GAC)

Drafting and dissemination of this Jobbing Order (GAC supplemented)
Entry into force of the Jobbing Order (GAC supplemented)
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Page and the last of CONTRACT NO__ /CDENO/CITB/ 2024 AWARDED
AFTER JOBBING ORDER NO___ /CDENO/CITBI 2024 AWARDED AFTER OPEN
NATIONAL INVITATION TO TENDER NO.____/ONIT/ICDENO/ITBR024 OF —!___n024
FOR THE CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-MME? N,
FUNGOM SUB DIVISION

CONTRACTOR:

EXECUTION DEADLINE:
AMOUNT:

AMOUNT FCFA TOTAL AMOUNT
T1c

HTVA

LR (5,5%)or (2.2%)
Net & Mandater

Read and approved by the contractor

Bamenda, the

Signed by the Administrative Director of CDENO,
(Contracting Authority)

Bamenda, the

REGISTRATION
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DOCUMENT N°10 -
FORMS AND MODELS TO BE USED
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' ANNEX No. I: MODEL TENDER

"DECLARATION OF INTENTION TO TENDER .

FOR THE CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-MMEN,
FUNGOM SUB DIVISION

I the undersigned
General Director/Manager of the company

P.O. Box Tel:

Acting by virtue of powers conferred on me: on behave of the company, after going through all the

documents of the Open National Invitation to tender

No.___ _/ONIT/CDENO/ITBR024 OF and have appreciated from my own point
of view and responsibility all the difficulties involved, have engage to supply livestock vaccines to
CDENO in conformity with the conditions of the invitation to tenders for a total amount (all taxes

included) of:

Amount in figures (TTC) Amount in words (TTC)

Time limit for the execution

This amount has been calculated based on the unit prices and the quantities indicated on the bills of

quantitics and cost estimates, which will accompany this present bid.
I ask that the amount | am due be paid by the administration in FCFA in to account no.

with (Bank)

Done at on
(Signature, name and stamp)
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ANNEX No. 2: MODEL BID BOND

Addressed to (indicate the contracting authority and his address) << the
Contracting Authority >>,

Considering that the company below known as << the bidder >> has
submitted his tender on the for the supply of livestock vaceines to CDENO,
and for which will be joint a guaranice payment to the ADMINISTRATIVE DIRECTOR OF CDENO,
l (Contracting Authority) the sum of (indicate the amount in letters and in

words) Francs C.F.A
I The conditions for this obligation are the following:
1. If the bidder withdraw his tender during the validity period specified in the tender or
2. If the bidder, having been notified the attribution of the contract by the contracting authority

l during the validity period;
l # Is not available to sign or refuses to sign the Contract, while he is required to do so.
# Lack of or refusal to provide the definite caution for the contract as required.

. We are committing ourselves to pay to the contracting Authority, justified claims. That is each
time the contracting authority is asking for claims, he must show proves that one or all of the
' conditions mentioned above have been violated.

This present caution goes into effect from the date of his signature and dateline fixed by the
l Contracting Authority for the submission of bids. It shall remain valid for 90 days as from the time
limit for the validity of tenders.
. All complains of the contracting Authority concerning these claims shall reach our bank before
the end of this validity period.
l This present caution is submitted for its interpretation and execution according to the Cameroon
I
f
l
1
I
i
I

law. Only a Cameroon court shall be competent 1o pass a ruling on any matter related to this present
engagement.

Signed and legalized by the bank On

e ——————————————————




l ANNEX No. 3: MODEL FINAL BOND
Bank:
l Reference of the bond: No

Addressed to The Administrative Director of CDENO, hereinafter referred to as the “Project
Owner”

Whereas [name and address of contractor], hereafter referred to as “the
Supplier”, has committed himself, in execution of the contract referred to “the contract™, to
carry out THE CONSTRUCTION OF A CATTLE DRINKING POINT IN ALLO-MMEN,
FUNGOM SUB DIVISION

Whereas it is stated in the contract that the Supplier shall entrust to the Project Owner a final
bond of an amount equal to [indicate the percentage between 2 and § 6] of the amount of the
corresponding portion of the contract, as guarantee of the execution of his full obligations in
accordance with the terms of the contract,

Whereas we have agreed to give the Supplier this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank™, we commit ourselves to pay the Project Owner, within a
maximum deadline of cight (8) weeks, upon simple written request declaring that the Supplicr
has not satisfied his contractual commitments within the meaning of the contract, without being
able to defer the payment nor raise any contests for whatever reason, any sum up to the sum of
[in figures and words].

We agree that no change or addendum or any other amendment to the contract shall free us of
I any obligation incumbent on us by virtue of this final bond and we hereby incline to any

notification, addendum or change.

This final bond shall enter into force as soon as it is signed and the Supplier is notified of the
contract. It shall be released within a deadline of [indicate the deadline] from the date of the
provisional acceptance of the supplies.

After this date, the bond shall be bascless and should be returned to us without the express
request on our part.

Any request for payment formulated by the Project Owner by virtue of this guarantee should be

-

done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its
conscquences.

Signed and authenticated by the bank at................__ O eeittnnrenennansesncensasssoncnses

[Signature of the bank]
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ANNEX No. 4: MODFL START-OFF ADVANCE BOND
Bank: Reference, Address:

We, the undersigned (bank, address) hereby declare by the present, 1o guarantee on behalf of:

Project Owner: The Administrative Director of CDENO

ofl advance in accordance with the terms of Contract No., of relating
to supplies findicate the subject of the contract, the references of the invitation 1o tender. and possibly the lot]
of the maximum total sum corresponding to the advance of 30 % of the amount inclusive of all taxes of
Contract No. payable upon notification of the corresponding Administrative Order,
that is CFA francs.

This guarantee shall enter into force and shall take effect upon reception of the respective parts of this
advance on the accounts of [the holder] opened in the
bank under number

It shall remain in force up till the reimbursement of the advance in conformity with the procedure set in
the Special Administrative Conditions. However, the amount of the bond shall be reduced
proportionately to the reimbursement of the advance and as it is reimbursed.

Signed and authenticated by the bank

at on

[Signature of the bank]
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ANNEX No. 5: MODEL RETENTION FUND
Bank:

Reference of the guarantee: No.
Addressed 10: The Administrative Director of CDENO

P.O.Box 399 Bamenda
Tel: 233 36:22:52
Hercinafter referred 10 as “the Project Owner™
Whereas [name and address of Supplier] hereinafier referred 1o “the Supplier™, pledged, in

execution of the contract, to carry out the supplies of findicate the subject of the supplies]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified]
of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Supplicr with this guarantee,
We, [name and address of the bank],
Represented by [names of signatories )] and hereinafier referred to as “the bank™,

Hence, we hereby afTirm that on behalf of the Supplier, we guarantee and are responsible to the Project Owner
for a maximum amount of
[in figures and words] corresponding to [percentage below 10 % 10 be specified] of the contract price.

And we pledge 1o pay to the Project Owner within a maximum deadline of cight (8) weeks upon his simple
written request declaring that the Supplier has not fulfilled his contractual obligations or is indebted 1o the
Project Owner within the meaning of the contract amended where need be by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal o [percentage below 10 % to he specified] of the total amount of the work featuring in the final
statement, without the Project Owner having to prove or give the reasons nor the reason for the amount of the
sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this guarantee and we hereby incline to any amendment, addendum or change.

This guarantee shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the supplies and upon release by the Project Owner,

Any request for payment formulated by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This guarantee shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences,

Signed and authenticated by the bank
At on
[Signature of the bank)
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ANNEX N° 6

MODEL OF COMMI TMENT OF AVA[I‘MI[!,I Yy
To Whom It May g:oncgm;

Subject: COMMI IMENT OF AVAILBILITY.

I the undersigned, a (specify diploma or certificate) and
holder of National Identity Card N° issued on at
Tel: is committed and available to work as (specify post
occupied) with (name of enterprise) if awarded the contract for

(indicate the name of project). This is in response to Tender N*

Done in the
Sign;
Centifiedat ...........o.oooi e ...iininngini
By
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ANNEX N° 7

THE MODEL CURRICULUM VI AE

Name & First name

Date of birth
Nationality
Level of Language
Languages Spoken Modality Very good | Good Average | Poor
Written
ENGLISH Read
Speak
Written
FRENCH Read
Speak
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT Speak
Training school
Date of admission
Date of graduation -
Diploma obtained - Date
Specific knowledge : Publication, rescarch work
Date of start of service

Number of years of service

Number of years in the company

Date of start of service in the company

WORK EXPERIENC E(*)

(*) = Work attestations issued by the various employers shall be enclosed with this curriculum vitae
which shall be signed.

= The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
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ANNEX N° 8

THE MODEL EROE[SMONQ!‘ REFERENCES

N f Client,

v e Al 5 oy [P e
telephone N° Amount contract

I

2

3

4

5

6

cic

NB: For cach contract named in the above board, please joint:
= Photocopy of first and last pages of the contract,
= Photocopy of provisional (or final) acceptance report.

Doncon........coooeviinnnniii.
B ceiisercisasntestnsssnceresenes
Mr
) e
SIBNRUL(S).....ouvecrnissinsecionnensenseeesssenssssnnsesnsnsss
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ANNEX N°9

MODEL EQUIPMENT LIST

SN

DESIGNATION
(Description & Jrame
number)

NUMBER AGE-STATE | ORIGIN

STATUS

L]
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ANNEX N° 10
KEY STAFF
MODALITY NAME QUALIFICATION | EXPERIENCE FUNCTION

ll ADMINISTRATIVE
AND TECHNICAL
l STAFF ON SITE

SUPPORT STAFF




Document No. 11:
Justifications of preliminary studies




l Justification of preliminary studies

I. Were preliminary studies carried out on this project by AEAC in collaboration

with the Technical department of C DENO
2. If yes, attach the report and indicate: See report attached

2.1.  The date; November 2023

2.2. The name of the public or private Project Manager: AEAC

2.3.  References of the contract, if private supervision carried it out:: NA
24.  Description of the studies (see Studies attached document)

3. Are the quantities in the quotations compatible with the available financing? Yes

In the case where the quantities are not compatible with the available financing, the
Tenders Board will require the updating of the study prior to the launching of the
consultation.

4. For services of less scope, the Project Owner or Delegated Project Owner may
fumnish a justification of calculation of quantities of the tender file.

N.B. The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies carried out.
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Document No. 12:
List of banking establishments and
financial bodies authorised to Issue
bonds for public contracts
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BANKS
B, Afitan First Bank

2 Banque Atlantique
'; Banque Gabonaise pour le Financement International (BGFI BANK)
r Banque International du Cameroun pour I"Epargne et le Crédit (BICEC)
5. CITI Bank
'6. Commercial Bank of Cameroon (CBC)
7. Ecobank
l8 National Financial Credit Bank (NFC)
') Société Camerounaise de Banque au Cameroun
10.  Société Générale de Banque au Cameroun
l Il.  Standard Chartered Bank Cameroon
12. Union Bank of Cameroon
.l 3. United Bank for Africa.
.14. La Banque des PME

.ll- Insurance companies

ll 5.  Chanas Insurance;

ll6. Activa Insurance
. 17.  Zenithe Insurance

lN/B The list is not exhaustive and thus other first class banks and Insurances duly
authorised to function in the republic of Cameroon by the Ministry of Finance shall
be acceptable,

85

T ——————————




([

DOCUMENT N°12: DRAWINGS (WORK PLANS)

J
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PLANS FOR THE CONSTRUCTION OF A CATTLE DRINKING POINT
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REPUBLIC OF CAMEROON

PEACE - WORK - FATHERLAND

IMINISTRY OF LIVESTOCK, FISHERIES AND ANIMAL
INDUSTRIES

NORTH WEST LIVESTOCK DEVELOPMENT FUND
1 (CDENO)

I CATTLE DRINKING POINT CONSTRUCTED BY CDENO
i YEAR: 2024
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