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Document No. 1
Tender Notice




No. 2018/366 OF 20 June 2018), centified cheques or bank cheques are acceptable in the
place of bid bond.

8. Consultation of Tender File:
The file may be consulted dunng working hours at the BAMENDA Il Counci office of SIGAM,
TelephoneN"(237) 676-244-462, as s00n as this notice is published

10.  Acquisition of tender file:

The file may be obtained from the BAMENDA Il Counciloffice of SIGAM Telephone N° (237) 676-
244.462as soon as this notice is published against payment of the sum of Twenty-five thousand(25,000)
CFA francs, payable at the BAMENDA Il Municipal Treasury, representing the cost of purchasing the
tender file

11. Submission of bids:

Each offer drafted in English or French in 07 copies including 01 (one) onginal and 06 (six)
copies should reach the BAMENDA 1l Council not later than 5 March 2024 at 10 AMiccal timeand
shouid carry the inscnption

<<OPEN NATIONAL INVITATION TO TENDER N* 02/RQ/B.ILC/BILITB/ Mezam/NWR/20240F 06/02/2024
FOR THE REHABILITATION OF A BLOCK OF TWO [02] CLASSROOMS IN G.5S. NTAMBAG IN
BAMENDA 11 SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
“To be opened only during the bid-opening session™

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authonties (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the invitation to tender. They must obligatorily be not older
than three (3) months preceding the date of LAUNCHINGOF THE TENDERS or may be established
after the signature of the tender notice Any bid not in compliance with the prescriptions of the Tender
File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-
rate bank approved by the Minister in charge of Finance

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the § March 2024at 11AMIiocal time, in the conference hall of
BAMENDA 1l Council, by the BAMENDA Il Council Tenders Board Only bidders may attend or be
represented by duly mandated persons of their choice

14. Evaluation criteria
I'he bigs shall be evaluated according to the main cntena as follows.
A. Eliminatory criteria
« Qutright elimination during the opening session of the bids
1. Absence of the bid bond / insufficient bid bond

« Other Criteria
Absence or non-conformity of an element in the administrative file,
Deadline for delivery higher than prescnbed,
False declaration or falsified documents;
A bid with the external envelope carrying a sign of mark leading to the identification of the
bidder,
Incomplete financial file;
Change of quantty or unit of the Tender file in the financial bid,
Non respect of 75%of essential criteria,
During thc opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-cight (48) hours to produce or replace the said
document clse it will be climinated. No such document will be accepted after this deadline,

B. Essential criteria

1- General presentation of the tender files,

2- Financial capacity,

3- References of the company in simiar achievements,
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REGION DU NORD OUEST
DEPARTEMENT DE LA MEZAM

ARRONDISSEMENT DE BAMENDA 1I***
COMMUNE DE BAMENDA II'™

AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N* 02/DC/AONO/B.ILC/BILITB/2024 DU
06/02/2024POUR LES TRAVAUN DE REHABILITATION D'UN BLOC A DEUXN SALLES DE
CLASSES A L'ECOLE PUBLIQUE DE NTAMBAG DANS LA COMMUNE DE BAMENDA2eme DANS
LE DEPARTEMENTAL DE MEZAM, REGION DU NORD QUEST.

Financement : BUDGET D'INVESTISSEMENT PUBLIC (BIP - MINEDUB) - EXERCICE 2024

1 Objetdel’'Appeld'Offre

Dans le cadre de lexercice budgétare de lcommune 2024, le Maire de Bamenda 2eme, Maitre
d Ouvrage et Autonté Contractante lance un D'APPEL D'OFFRES NATIONAL QUVERT POUR LES TRAVAUX
DE REHABILITATION D'UN BLOC A DEUX SALLES DE CLASSES A L'ECOLE PUBLIQUE DE NTAMBAG

l DANS LA COMMUNE DE BAMENDA 2eme DANS LE DEPARTEMENTAL DE MEZAM, REGION DU NORD OUEST,

2, Consistancedestravaux

Les travaux comprennent notamment

Travaux préparatoires

Nettoyage de I'emprise

Rehabilitation les fissure sur les murs
Rehabilitation les fissure sur les sols
Rehabiltation les ports et les fenetres
Rehabiltation les toiture

» peinture

3 Delaisd'exécution
Le délai maxmum prévu par le Maitre d'Ouvrage pour la réalisation des travaux odjet du présent
appel doffres est de DEUX (02) mois calendaires

4, Codlt prévisionnel
Le cout prévisionnel de I'opération & I''ssue des études préalables est de dix-millions (10 000 000)
s Participationetorigine

La participation & cette consultation est ouverte aux entreprises de droit camerounais ayant une
cxpénence avérée dans le domaine concemeé
. FinancementLes travauxobjet cdu présent appel d'offres sont finances par le budget
dinvestissement public du Ministére de | Education de Base I'exercice 2004

7. Cautionnement provisoire

Chaque soumissionnaire dod joindre & ses piéces administratives, une caution de soumission
¢labhe par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piéce No 12 du DAO, d'un montant (200, 000) FCFA et valable pendant trente (30) jours
au-dela de la date de validté des offres. Conformement 3 article 90 (9) du code des Marchés Publizs
(Decret No. 2018/366 du 20 June 2018), des chéques certifiés et cheques-banques sont admis 4 1a
place du cautionnement de soumission
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B - Criteres essentiels
Les cntéres relatfs a la qualfication des candidats porteront a titre indicatif sur.
1 Présentation générale de l'offre ;
Capacité financiére,
Références de l'entreprise dans les travaux similaires,
Qualité des ressources humaines:
Méthodologie d'exécution des travaux;
Mesures de sécurté envisagées pour I'exécution des travaux:
Moyens matériels de I'entrepnse;
Attestation et rapport de visite du ste:
Cahier des Clauses Techniques Particuliéres paraphé 3 chaque page et signé 3 la derniére
page,
10. Cahier des Clauses Administratives Particuliéres paraphé & chaque page signé A la dermniére
page,
Les critéres essentiels sont soumis a des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d'Offres (RPAD)

DN WN

1. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (ou) ou négatfs (non) et
dont le minimum des « oul » acceptable est d'au moins 75% de I'ensemble des critéres essentels pris
en compte

Le marché sera attribué au soumissionnaire Qui aura proposé l'offre la meins disant, conforme pour
lessentiel aux prescriptions du Dossier d'Appel dOffres. ayant satisfat & 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.

15, Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant €0 jours & partir de la cate limite
fixée pour la remise des offres

16. Renseignementscomplémentaires

Les renseignements complémentaires d'ordre technique peuvent étre oblenus auprés de la
commune de BAMENDA IITé! (237) 679685596

Faita BAMENDA ! le_[J § FFVY 2004

LE MAITRE D'OUVRAGE
(AUTORITE CONTRACTANTE)
o) Le Maire de-la 2 de Bamenda 2Zemel
e MINMAP '9):(’?, )
ARMP, 35 :,’f,-\:‘“'
. Maitre d Ouvrage 2l G \>
. Président CPMBcaleome; = \\ “) /
Affichage \‘ qc‘::‘ » J
N YA NCHER

N DEFUTY. MAIOR
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i} s or wos ossocioted in the post with an enterprise (or o subsidiory of this enterprise) which provided
conmultoncy services for the conception, preporotion of specifications ond other documents used within
the scope of controcts owerded for this invitation 1o tender; or

ii] Presents more thon one bid within the context of invitation 1o tender, except ouvthorised vorionts
occording 1o orticle 17, where need be; meonwhile, this does not prevent the particpation of sub-
controctors in more thon one bid.

Wi} The Controcting Authority or Project Owner hos finoncial interests in the copitel in o way o3 to
compromise the tronsparency of the procedures of oword of public contraces.

[¢] The bidder must not have been excluded from bidding for public controcts.

{d) A Comeroonion public enterprise may partidpate in the consultation If it con demonstrate that it is (i)
legally ond financially outonomous, (i) manoged occording to commerciol laws and (iii] not under the
direct supervisory outhority of the Controcting Authority or Project Owner.

Article 5: Building moterials, materials, supplies, equipment and outhorised services

3.1 Building moterials, the controctor’s materials, supplics, equipment ond services forming the subject of this
contract must originate from countries meeting the criterio of origin defined in the Special Regulations
of the invitation 1o tender and all expenditure done within the context of the contract shall be limited to
the soid building materials, materiols, supplies, equipment and services.

3.2 Within the meaning of this 5.1 cbove, the term “originate™ sholl designate the ploce where the goods
ore extrocted, cvltivated, produced, monufoctured ond from where the services origincte.

Article 6: Qualification of bidder
6.1 As on integral part of their bid, bidders must:
{@) submit o power of artorey moking the signatory of the bid bound by the bid; and

(b) Provide cll information (complete or update information Included in their request for pre-quolification
which may have changed in the cose where the candidotes took port in pre-qualification) requested of
bidders in the Speciol Regulations of the invitation 1o tender, in order to establish their qualification to
cxecvte the controct.

Where necessory, bidders should provide information reloting 1o the following points:

(i} The production of certified balance sheets ond recent turnovers;
(ii] Access 1o o line of credit or availobility of other financial resources;
(i) Orders ocquired ond controcts aworded;
{iv] Pending litigations;
(v] Avoilobility of indispensable equipment.

6.2  Bids presented by two or more associated undertokings (joint-contracting) must sotisfy the following
conditions:

(o) The bid must include cll the information listed in orticle 6{1) above. The Special Regulations must indicate
the information 10 be furnished by the group ond thot to be furnished by each member of the

Qrovp;

(b) The bid and the contract must be signed in o way that is binding on all members of the group;

(¢} The nature of the group (joint or several) must be specified in the Special Regulotions and justified with the
production of a joint venture agreement in due form;

[d) The member of the group designated a3 the representative will represent all the undertokings vis & vis the
Project Owner ond Contracting Authority with regard to the execution of the Controct;

{e] In cose of jeint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner
into @ single occount. On the other hand, eoch undertaking is poid Into its own occount by the Project
Owner where it is joint co-controcting.
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Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wonts 1o obtoin clorificotions on the Tender File may request them from the Controcting
Authority in writing or by electronic mail (fox or e-mail) at the Contracting Authority's address indicoted in the
Spediol Regulations of the invitation 1o tender ond send o copy to the Project Owner. The Controcting Authority
replies in writing 1o any request for darification received of least fourteen (14) doys prior 1o the deadline for the
swwbmission of bids.

A copy of the Controcting Authority's response, indicoting the question posed but not mentioning the outhor, is
oddrested 1o oll bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phose of condidates ond the
opening of bids, ony bidder who feels aggrieved in the public controcts award procedure may lodge o complaint
to the Minister in chorge of Public Contracts.

9.3 A copy of the complaint should be oddressed to the Controcting Authority ond 1o the body in charge of the
regulotion of public controcts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days 1o react. A copy of the reoction sholl be forworded to MINMAP and
the body in charge of the regulation of public controcts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority moy at ony moment, prior fo the deoadline for the submission of bids ond for any
reason, be it ot his initiative or in reply 1o o request for clarification formuloted by o bidder, omend the Tender File
by publithing on addendum.

10.2 Any published oddendum shall be on integral port of the Tender File, in accordonce with article 8.1 of the

General Regulotions of the invitation to tender ond must be communicated in writing or made known by o trocecble
mcans to oll bidders who bought the Tender File,

10.3  In order to give bidders sufficient time to toke account of the addendum in the preparation of their bids, the

Controcting Authority may postpene o3 is necetsary, the deadline for the submission of bids, in occordonce with
provisions of article 22 of the General Regulations of the invitation to tender.

C Preporation of bids
Article 11: Tender costs
Ihe condidote sholl beor the cosrs related 10 the preporction and presentotion of his bid ond the Contracting
Authority ond the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
cvolution or outcome of the invitation 1o tender procedure.
Article 12: Languoge of bid
The bid o1 well a1 ony correspondence ond ony document exchanged between the bidder ond the Contracting
Authority shall be written in English or French, Complementary documents and the forms provided by the bidder
may be written in onother longuage on condition that o precise tronslation into either English or French of the
passages concerning the bid is included; in which cose for reosons of interpretotion, the tronslation shall be
considered 1o be outhentic.
Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall incude the documents detoiled in the Special Regulations of the
invitotion to tender, duly filled ond put together in three volumes:

a. Volume 1: Administrative file
It includes:

i} oll documents attesting thot the bidden:
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14,1 Except otherwise stated in the Tender File, the omount of the controct shall cover oll the works described In
erticie 1.1 of the General Regulotions of the invitation 10 tender, on the basls of the price schedule ond
the detailed bill of quontities ond estimotes presented by the bidder .

14.2  The bidder shell fill the unit prices ond totals of oll items on the schedule and bill of quontities ond
es3timotes.,

143 Subject 10 controry provisions provided for In the Specicl Regulations ond in the Specicl Administrotive
Conditions, cll dues, toxes ond fees poyoble by the bidder on grounds of the coatroct or on any other
ground, thirty (30] doys prior 1o the submission of the bids, thall be Incuded in the prices end in the 1010l
omount of the bid presented by the bidder.

14.4 if o price revision/updating clovse is provided for in the controct, the date of establishment of the initial
price, o3 well a3 the price revision/updating conditions for the said price must be specified. This is with
the understanding thot ony controct of durction less than one (1) year shall not be subject to price
revision.

14.5 All unit prices must be justified by sub-details established in occordonce with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations 1o tender, the currencies of the bid sholl follow the provisions of either
Option A or Option B below, the opplicable option being thot retained in the Special Regulotions of the
Invitation to tender.

15.2 Option A:The omount of the bid shall be entirely mode in the naticnal currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following monner:

a) Prices sholl be entirely drawn in the national currency. The bidder who intends 1o commit expenditures in
other currencies for the execution of the works sholl indicote in the annex 1o the bid the percentoge(s) of
l the omount of the bid necessory 10 cover the needs in foreign currencles, without exceeding the maximum
of the three currencies of member countries of the funding institution of the controct.
b) The exchonge rates used by the bidder 1o convert his bid into the national currency shall be specified by
l the bidder in an onnex 1o the bid in complionce with the specifications of the Speciol Regulations. These
rates sholl be opplied for any poyment within the fromework of the contract 3o that the rotcined
bidder does not beor ony change in the exchange rote.

15.3 Option B.The amount of the bid shall be directly mode in the national and foreign currency at the rotes
fiaed in the Spedol Regulations.

The bidder sholl drow the unit prices of the price schedule and the prices of the bill of quentities and estimates in
the following monner:

(o) The prices of Inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country sholl be in currency of the Contracting Authority’s country specified in the Special
Regulations ond colled “national currency™;

(0] The prices of inputs necessory for works which bidder intends to procure out of the Controcting
Authority's country shall be in the currency of the country of origin of the bidder or of the currency of
on cligible member country widely vied in internationcl trade.

15.4 The Controcting Authority may request the bidders to eaplain the needs in national and foreign
currencies and to justify thot the omounts included in the unit and totol prices ond indicated in annex 1o the
bids ore reasonoble; 1o this end, o detoiled statement of their noeds in foreign currencies shall be furnished
by the bidder.

13.5 During the eaccution of the works, most of the foreign currency to be paid ot port of contract moy be
revised by mutual ogreement between the Controcting Authority and the ontrepreneur in @ way o3 toke
occount of any modification In the foreign currency needs within the context of the controct.

Anticle 16: Validity of bids
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18.3 When occording to the Specicl Regulations the bidders ore outhorised to directly submit the technical variants
for certoin ports of the works, these parts of the works must be described in the technicol specificotions. Such voriants
shall be evoluoted on their own merit in occordance with the provisions of orticle 31(2) (g) of the Generol
Regulations.

Article 19: Preparatory meeting fo the establishment of bids

19.1  Lacept otherwise stipulated in the Special Regulations, o bidder moy be invited to take part in @ preparatory
mecting which will hold ot the dote and ploce indicated In the Spedial Regulations,

19.2 The subject of the preparatory meeting sholl be 1o furnish dorifications and aniwer any questions which moy be
roised of this stoge.

19.3 Az much o3 possible, the bidder Is requested 1o submit ony question in 0 way as to reach the Controcting
Authority ot lcost one week before the meeting The Controcting Authority may not reply 10 questions received
oo lote. In this case, the quettions and onswers shall be tronsmined occording 10 the methods set In orticle
19(4) below.

9.4 The minutes of the meeting, including the text of the questions osked ond the replies given, incuding questions
prepored affer the mecting, shall be forwarded immediotely to everyone who bought the Tender File. Any
modificotion of documents of the Tender File listed in orticle B of the General Regulations which moy prove to
be necessary of the end of the preporatory meeting sholl be done by the Contracting Authority by publishing
on addendum in occordonce with the provisions of orticle 10 of the General Regulations ond not through the
minutes of the preparatory meeting.

19.5 The foct thot o bidder does not ottend o preporatory meeting for the establishment of bids shall not be o
recson for disqualification,

Article 20: Form and signature of bid

20.1 The bidder sholl prepore on original of the constitvent documents described in orticle 13 of the Generol
Regulations in o volume cleorly indicoted "ORIGINAL”™, In oddition, the bidder shall submit the number required
in the Generol Regulations, bearing “COPY™. In cose of discrepancy, the original sholl be considered o3
outhentic,

20.2 The original ond copies of the bid must be typed or written in indelible Ink [photocopies shall be occepted in the
cose of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6{10) or 6{2¢) of the General Regulations, os the cose may be. All the pages of the bid
containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid sholl be bear no modificotion, suppression or olteration unless such corrections ore initialled by the
signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original ond eoch copy of the bid in seporote envelopes (interncl envelopes) by
marking on these envelopes "ORIGINAL" and “COPY", a1 the case may be. The envelopes shall then be ploced

in onother envelope which will equolly be secled but which will not give ony indication regarding the identity of
the bidder.

21.2 The externol ond internol envelopes:
) should be oddressed to the Contracting Authority of the address indicated in the Specdial Regulations;

b) shovld bear the name ond identification number of the project os indicated in the Special Regulations
ond beor the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” o3 specified in the
Speciol Regulotions.
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empowerment of the signatory requesting the medification ond reod to the hearing of everyone. Only bids
which were opened ond cnnounced 1o the hearing of everyone during the opening of bids shell then be
cvoluoted.

75.3 All envelopes shall be opened successively ond the name of the bidder announced alovd o3 well as the possible
modification mentioned, the price offered, induding ony rebates [in case of opening of financiol bids] and eny
voriont, where necessary, the eaistence of a guarantee of the bid if it is required ond cny other details which
the Controcting Authority deems useful 10 be mentioned. Only rebates ond varionts of bids announced to the
hearing of everyone during the opening of bids sholl be submitted for evaluation.

25.4 Bids (ond modifications received in occordance with the provisions of orticle 24 of the General Regulations)
which were not opened ond reod 1o the hearing of everyone during the bid-opening session for whatever
reoson, shall not be submited for eveoluation.

/5.5 bid-opening minutes are recorded on the spot mentioning the admissibility of bids, thelr administrative regulority,
prices, rebates and time-limits a3 well o3 the compesition of the Evaluation sub-commitiee. A copy of the soid
minutes to which is attoched the ottendonce sheet is honded over 10 all the participants at the end of the session.

5.6 At the end of coch bid-opening session, the chalrperson of the Tenders Board immediately hands over 1o the
focal point designated by the body in charge of regulation of public contract an initiclied copy of the bids
presented by bidders.

25.7 In cose of petition o1 provided for by the Public Controcts Code, it should be oddressed to the Minister Delegate
in chorge of Public Contracts with copies 10 the body in chorge of the regulation of public controcts, the heod
of structure to which is attoched the Tenders Board concerned.

It myst reach within 0 maximum deodline of three (J) working doys after the opening of bids in the form of o
letter to which is obligatorily ontached o sheet of the petition form duly signed by the petitioner ond possibly
by the choirperson of the Tenders Boord.

The Independent Observer attoches 1o his report the shee! thet wos handed to him, including ony related
commentaries or observations.

Anticle 26: Confidential nature of the procedure

76.1 No information relating to the examination, clorification, evoluation and comporison of bids and verificotion of
the gualification of the bidders ond the recommendation for the award shall be given to bidders or 1o ony
person not concerned with the said procedure o3 long o3 the preferred bidder hos not been mode public,
swhject 1o the disquolificotion of the bid of the bidder and suspension of the cuthors from all activities in the
domain of public controcts.

76.2 Any oftempt by o bidder to influence the Tenders Boord or the Evoluation sub-committee of bids or the
Controcting Authority in its award decision moy leod to the rejection of his bid.

26.3 Notwithstanding the provisions of paragroph 26.2 above, between the opening of bids ond the aword of the
controct, if o bidder wishes 1o enter into contoct with the Controcting Authority for recsons having to with his bid
may do 10 in writing.

Anticle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To cose the exomination, evoluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarificotion ond the response thereto are formulated in
writing but no chonge on the amount or content of the bid is sought, offered or outhorised, except it is necessary
1o confirm the correction of calculation errors discovered by the Evoluation Sub-committee during the evoluation
in occordance with the provisions of article 30 of the Generol Regulations.

27.2 Subject 10 the provisions of parogroph 1 above, bidders sholl not contact members of the Tenders Boord and the
Evaluation Sub-committee for questions refated 1o their bids, between the opening of envelopes ond the aweord
of the controct.

Anticle 28: Determination of compliance of bids




31.2 The conversion shall be done using the selling rote fixed by the Bank of Central Africen Stotes {BEAC) under
the conditions defined by the Speciol Regulations.

Article 32: Evaluation and comparison of financial bids

32,1 Only bids considered o3 being in complionce, o3 per the provisions of artice 28 of the Generol Regulations,
sholl be evaluated ond compared by the Evaluation sub-committee,

32.2 By evoluating the bids, the Evoluation Sub-committee sholl determine for oach bid the evoluated omount of the
bid by rectifying the omount o3 follows:

o) By correcting ony possible error in occordonce with the provisions of orticle 30.2 of the General
Regulotions;

b)By exduding projected sums ond where necessary provisions for unforeseen occurrences featuring in the bill
of quontities ond estimates but by odding the omount of works done under Stote supervision where they
ere coasted in o competitive monner o3 specified in the Spediol Regulations.

¢} By converting into o single currency the omount resvlting from the rectifications (a) ond (b) cbove, in
occordonce with the provisions of orticle 31(2) of the General Regulotions;

d)By oppropriotely odjusting eny other modification, divergence or quontifioble reservation on technical or
financiol basis.

c)By toking into considerotion the vorious execution time-limits proposed by the bidders, if they are
cuthorised by the Special Regulations;

f} f nced be, in occordonce with the provisions of article 13(2) of the General Regulations ond the Special
Regulations by cpplying the rebotes offered by the bidder for the awerd of more thon cne lot, if this
invitation 1o tender is laynched simyltancously for several lots.

@) ¥ need be, in occordonce with the provisions of article 18(3) of the Special Regulations ond the Technicol
Specifications, the proposed technicol vorionts, if they ore permitted, shall be ovaluated on their own
merit ond independently of the fact that the bidder offered or not o price for the technical solution
specified by the Controcting Authority in the Speciol Regulotions.

32.3 The extimated effect of price revision formuloe featuring in the GAC and SAC opplied during the period of
execution of the controct shall not be considered during the evaluotion of bids.

32.4 I the bid judged the lowest bid is considered abrormally low or strongly unbalonced in relation 1o the
estimates of the Project Owner for the works 10 be executed in this contract, the Tenders Board may, from the
swb-detoils of prices furnished by the bidder for any element or all the clements of the bill of Quontities ond
estimates, verify if these prices ore compatible with the construction methods ond proposed colendar. In the
cose where the justifications presented by the bidder ore not satisfoctory, the Controcting Authority may
reject the bid after the technicol opinion of the Public Controcts Regulotory Agency.

Article 33: Preference granted national bidders

Notional controctors shall benefit from o margin of naotional preference during the evaluation of bids a3
provided for in the Public Contracts Code.

Anticle 34: Award

34 The Controcting Authority sholl award the controct 1o the bidder whose bid wos jvdged essentially in
compliance with the Tender File and who has the required technical and financicl copacities to execute the
controct satisfoctorily and whose bid was evolvoted o3 the lowest by incuding, where necestory, proposed
rebotes

34.2 If, occording 1o orticle 13(2) of the Generol Regulations, the invitation 1o tender comprites several lots, the
lowest bid sholl be determined by evoluating this contract with other lots 10 be awarded concurrently, by
taking into occount the rebates offered by the bidders in the cose of more than cne lot.

343 Any oword of controct shall be mode 1o the bidder fulfilling the technical end financiol copacities required
resulting from the evaluation eriteric and presenting the bid evoluated o3 the lowest.

Article 35: The right by the Contracting Authority to declare on invitation to tender unsuccessful or cancel a
procedure
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DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO
TENDER (SRIT)
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10 Special Administrative Clauses completed and initialed in all the pages and last page signed.

This evaluation will be done in a purely binary method with a positive (yes) or negative (no)
with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory critena and at least 75%o0f the essential criteria.

6.2: Longuage of the bids:

The offer like ony correspondence ond all documents concerning the tender, exchanged between the
renderer ond the Project Owner will be written in French or English. The complementory documents and the printed
papers form provided by the Bidder con be written in onother languoge in condition of being accompenied by o
precise tromslation in French or English; in which case ond for purposes of interpretation of the offer, the tronslation
will be token.

ARTICLE 7, PRESENTATION OF THE TENDER.
The bids prepored In English or French and in seven (07) copies with one (01) original and six (06) copies
marked thys, sholl be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Finoncial Documents

7.1 Externalenvelope.

Each bidder shall seol these three (03) envelopes (A, B ond C) in one common envelope on which shall be
written,

TO THE PROJECT OWNER

" OPEN NATIONAL INVITATION TO TENDER N+ 02/RQ/8.LC/BILITE/MEZAM/2024 OF 06/02/2024FOR THE

REHABILITATION OF A BLOCK OF TWO [02] CLASSROOMS IN G.5. NTAMBAG IN BAMENDA Il SUBDIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION

“To beopenedoniydunng the bid-opening sossion®
NB:  The external envelope shovld not corry any mork or sign thot con lead to the identification of the bidder.

8.2 Internal envelopes

Three (03] internal envelopes must be secled in on external envelope.

The first internal envelope shall be lobeled:
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the odministrative documents of the
enterprise. These documents shall be original or copies certified by competent outhorities not more than three
months,

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N* | DESCRIPTION ]




833

Professional experience of the Site foreman = 03 yeors (signed CV)
A certified copy of

7 CV ugned by the condidate,

7 A certified copy of the technical diploma
# An attestation of avalabelity signed by the candidate

\
r
‘.
% I .

- Other pcmmncl
| 7 02 two brickloyers with 3 years professionol experience in bulcing
construchon or simviar works. Only( CVs signed by the condidate)
# Olone Corpenters with 3 yeors professionol experience on
corpentry or similar works. Only CVi signed by the condidate
# 01 One Electricion with 3 yeors professional experience on
Electricity
. # or similar works, (Only CVs signed by the condidate) ALL Personnel
! on B 3.3 must be holders of ot least CAP or VQD certificate)
B4 | N TECHNICAL PROPOSALS
B.4.2 Orgonigrom of the project
8.4.3 Logical sequence for the execution of the tosk
8.4.5 Quality control method
8.4.7 Environmental proled'-on measures
B. 4 8 Secuvhy ond tofe'y at the site
B. 4 9 Duration of execution in respect with the Tender file
B.S LOGISTICS (Equipment put aside for this project)
B.5.1 | Prove of ownership or rental of o pick-up or other vons
o£itx ! -
B.5.2 Prove of o-menblp or rental of o dump truck
B.5.3 Prove of ovmenMp or rental of o Concrcto muer
.5 4 Prove of ownership or rental of o conerete vibcotor
B.S 5 Prove of o-mchp or rental of @ Hond compoctor
Mosonry Kit « \M\eclbonovn. masonry clemps, masonry harmer 300g,
8.5.6 _shavel, dig oxe, bulding level, masonry bucket , trowels, etc.
Corpentry Kit : carpentry clomps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An otiestation of finonciol copocity (solvency) of the enterprise Issved by
B.6.1 © 13t closs bonk locoted In ony areo in Comeroon and opproved by the
) Ministry of Finance ond respect COBAC conditions. = 10,000,000
8.7 - Atestation of site visit signed by the bidder
B.8 . Comprohensive report of site visit signed by the company administrator
B9 ' Special Technicol Clouses initicled in oll the pages
Special Administrative Clouses completed ond Initicled in oll the poges
B.10
ond lost page signed
— _ ENVELOPE C- FINANCIAL FILE
" No. | DESIGNATION.
<l o swbmission letter, signed, dated ond stomped.[sco ANNEX 3)
€2 Completed ond signed frome work of unit prices.
3 Signed Bills of quontitics ond cost estimates indicating the totol omount without taxes (HT) ond
}- with 'ones mq
ca Sub details of unit prices




ARTICLE 14: Opening of the tenders

The opening of the folds will be corried out in the conference room of the BAMENDA I Council on
05 March 2024as from 11 AM, by the BAMENDA Il Council Tenders Board sitting in the presence of the
bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Boord will propose to the Contracting Authority 1o award the contract 1o the bidder
who will have presented the offer with the lowest offer, cusentially conforming to the regulations the

Tender File, having satisfied to 100% of all the eliminatory criteria and of leas! 75% of the essential
criteria token into occount,

The decision carrying attribution of the contract will be published by way of press relecse or ony
other means of publication of use in the Administration.

If the contract possed on the basis of technical alternative swggested by the bidder, the contracting
outhority reserves the right 1o introduce oll the provisions there cllowing him to guarantee itself ogainst the
real overrun costs of the alternctive compared 1o his estimate of origin. In the absence of these lost precise
detalls, ony odditional charge due 1o on alternative will be inodmissible.

To this end, it is specified that o bidder connot claim 1o be compensated, if his offer is not
accepted.

The contracting authority reserves the right not 1o toke oction on on Invitation 1o tender, if it did
not obtain o proposol which oppeors acceptable to him.

Pursuant to justfication by bidder, bids with unconvincing abnormally low costing will be rejected
by the Project Owner as proposed by the Tenders Board
Prior to this reject, the bidder must have been requested to produce written justfication(s) and
that these justfications have been appreciated to be unconvINGing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the unit price,
its mode of realisation and its timing
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicians and labourers
- Ccomparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works
-~ measures relative to the condtion of works
In the case where these justification(s) is or are not convincing, the Project Owner decides but
before the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must have
examined the unconvincing justfication(s) and given his opinion in seven (07) working days from the
date of receipt of these justifications from the project (The Tenders Board requests for justifications,

bidder replies by writing, board examines and if not convincing, a decision of rejection will be
accorded after consultation with ARMP).

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of works, the controctor must meke sure that she respects the elements
of maturity of the project especiolly the location of the structure shown to him during the site visit.
However, if for one reason or the other the initial location shown 1o the controctor during the site

visit hos to change ot this phaote, the following adhoc commission members will be convened to established
o report of the change:

% The authorizing cuthority ... sossessasas ««+.{chairperson)
% The Control Engineer ...... PAYY 00 E000008000000880050800058009008000000080000d (secretary)
¢ The Controctor...uuuueuenees seskeasanssndave Cusisesidiresiereronne verseneesss[member)
“* The CDO, Bamenda Il ....... SSAVEGE RN SeaNasbss st ee TS AR «.[member)

< The DD, MINEPA-MeZam ....cvuevnnes AYRESIEN 4 0a SN ERIPUOINOIEE S9EEE NN ST [Member)
* The DD, MINMAP ...... 408000000005000080000000ss0na00rnnne "eneess ressessessnlMember)
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Article 1 - Subject of the controct
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Article 5 - Constituent documents of the contract (article 4 of GAC)

Article 6 - General applicable instruments
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Article 8 - Administrotive Orders (orticle B of GAC supplemented)

Article 9 - Contracts with conditional phases (erticle 15 of GAC)

Article 10 - Contractor's personnel (article 15 of GAC supplemented)
Chapter ll: Financial conditions

Article 11 - Guarontees and bonds (articles 29 and 41 of GAC supplemented)
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Article 13 - Ploce and method of poyment

Article 14« Price veriotion (article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GAC)

Article 17 - Work under Stote supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (erticle 23 supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)

Article 20 - Advances (orticle 28 of GAC)

Article 21 - Payments for the works (articles 26, 27 ond 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
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Article 25 - Final detailed occount (article 35 of GAC)

Article 26 - General detailed occount (article 35 of GAC)

Article 27 - Tox and customs schedule (article 36 of GAC)

Article 28 - Stomp duty ond registration (article 37 of GAQ)

Chapter lll: Execution of the works

Article 29 -« Nature of works

Article 30 - Obligations of the Project Owner (GAC supplemented)

Article 31 - Execution deadline of contract (article 38 of GAC)

Article 32 - Roles ond responsibilities of the controctor (article 40 of GAC)
Article 33 - Moking avaoiloble documents ond site (article 42 of GAQ)
Article 34 -« Insurance of structures end civil responsibility (article 45 of GACQ)
Article 35 - Documents 1o be furnished by the contractor (article 49 supplemented)
Article 36 - Orgonisation and security of sites (article 50 of GAC)

Article 37 - Implontation of structures (article 52 of GAC)

Article 3B - Sub-controcting (orticle 54 of GAC)

Article 39 - Site loboratery and trials (orticle 55 of GAC)

Article 40 - Site logbook (orticle 56 of GAC supplemented)

Article 41 - Use of explosives (orticle 60 of GAC)

Chapter IV: Acceplance

Article 42 - Provisional acceptonce (orticle 67 of GAC)

Article 43 - Documents 1o be fumished cfter execution (orticle 68 of GAC)
Article 44 - Guaorontee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 45 - Termination of the contract (article 74 of GAC)

Article 46 - Force majeure (orticle 75 of GAC)

Article 47 - Differences ond disputes (article 79 of GAC)

Article 48 - Drafting ond dissemination of this controct

Article 49 and last: Entry into force of the controct
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indemnities as well as logistics support for the realisation of the project from that shall be fixed by
a decision of the Project Owner or Project Owner
Article 4: Longuage, applicable law and regulation

1.2 The language to be used sholl be [English and/or French].

1.3 The controctor shall be bound 1o observe the law, regulations end ordinances in force in Comeroon
both within his own organization ond in the execution of the contract.

I the laws and regulations in force ot the date of signature of this contract are omended ofter the
signature of the controct, the possible direct resulting costs shall be token into cccount without gain or loss
for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (fo be odopted to the noture

of the works),

1) The tender or commitment letter;

2) The bidder's tender ond its annexes in cll provisions not contrary to the Special Administrative
Conditions {(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Speciol Administrative Conditions (SAC);

4) The Speciol Technical Conditions (STC);

5) The particulor elements necessary for the determination of the controct price, such as, in order of
priority: the unit price schedule, the statement of aoll-in prices, detoiled estimotes, the breckdown of
all-in prices and the sub-details of unit prices;

4] Plons, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names ond references).

7) The General Administrative Conditions applicable on public works controcts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

B) The General Technicol Conditionls) applicable on the services forming the subject of the controct [insert
ond indicate, where need be, names ond references).

Anticle 6: General instruments in force
This controct shall be governed by the following generol instruments [fo be odepled occording fo the case:

Framework Llaw No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001 /048 of 23 February 2001 relating to the setting up, organization and functioning

of the Public Contracts Regulatory Agency

Decree No. 2003/651 /P of 16 April 2003 to loy down the procedure for implementing the fax

and customs system opplicoble to public contracts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

7. Decree No, 2012/074 of 8 March 2012 relating to the creation, orgonisation and functioning of
Tenders Boards amended ond supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 Morch 2012 to orgonise the Ministry in chorge of Public Controcts;

9. Cirevlar No. 001 /CAB/PR of 19 June 2012 relating to the award end control of execution of Public
Controcts;

10. letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of rood moinfenonce;

11.Circulor [to be indicated as opplicoble] relating to the execution, ond control of execvtion of the
budget of the State, Public Administrotive Estoblishments ond Regional ond Local Authorities and other
bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

AN

o
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Controct Monager vpon the proposal of the Controct Engineer ond notified to the controctor by
the Contract Engineer.

8.7 The contractor hos a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations sholl not free the enterprise of executing the Administrative
Orders received.

88  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within o maximum of 30 days from the date of tronsmission
by the Controcting Authority to the Project Manager. Beyond this deadline, the Conlracting
Authority shall establish the default of the Project Owner, take over from him and carry out
the said notification.

Article 9: Controcts with conditional phases (Article 9 of GAC)
2. [Specify if the contract has one or several phoses)

At the end of a phase, the Project Owner sholl corry out the acceptonce of the works and issue an
attestation of proper execution 1o the controctor. This ottestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase sholl be five (5) days.

Article 10; Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even porticl, made to the technical bid shall only occur ofter the written
approvol of the Controct Manager. In case of modification, the contractor shall have himself
reploced by o member of staff of equal competence (qualifications and experiences).

10.2  In ony case, the lists of supervisory staff 1o be used shall be subject to the cpproval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Menager has 5 (five) days to notify his opinion in writing with o copy sent to the Controct
Monager. Beyond this time-limit, the staff list shall be considered o3 approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior 10 and during

the works shall be a reasen for termination of the contract as mentioned in article 45 below or the
opplication of penalties [to be specified where need bel.

Chapter ll: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Finol bond
The final bond shall be set ot 2 % of the amount of the controct, inclusive of all taxes.

It is constituted ond transmitied to the Contract Manager within @ maximum deodline of twenty {20) days
of the natification of the contract.

The bond shall be returned or the guarontee releosed within one month following the date of provisional
occeptonce of the works, following o relecse issued by the Contracting Authority vpon request by the
controctor,

11.2 Performance bond
The retention fund shall be set ot 10 9% of the amount of the controct, inclusive of all taxes.

The return or release of the retention fund or security sholl be done within one month cfter final
occeptonce by relecase issued by the Controcting Authority upon request by the controcter.

11.3 Gueorantee of start-off odvance

[Specify, if need be, the rates (20% maximum of the omount of the controct inclusive of all foxes guoranteed
at 100%) ond conditions for the return of the guoraniee)
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Adicle 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicote, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for poyments on account on wpplies.

Article 20: Advances (article 28 of the GACQ)
20.1 The Controcting Authority may gront @ start-off advence equal to 20 % of the amount of the contract,

20.2 This advonce whose value connot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaronteed at one hundred (100) percent by o bonking estoblisthment governed by
Comeroon low or o first-rate finonciol institution in occordonce with the instruments in force and
reimbursed by deduction of the poyments on occounts to be poid to the contractor during the
execution of the controct occording 1o the modalities laid down in the Special Administrative
Conditions.

20.3 The total emount of the cdvance must be reimbursed not later than when the volue in basic price of
the works reaches eighty (80) percent of the cmount of the contract.

20.4 As the reimbursement advonces, the Project Owner sholl issue the releose of the corresponding port
of the guarantee vpon the express request by the controcior.

20.5The possibility of gronting starnt-off odvance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed

Before the 30™ of each month, the contractor ond the Engineer shall jointly establish o job cost sheet which
summarises and fixes the quontities executed ond established for each ifem on the schedule during the month
and copoble of giving entitlement to payment. This sheet sholl be based on the certification of the vorious
sosks jointly established by the contractor ond the Project Manoger

21.2 Moathly deloiled account

Every month of during o periodic sequence established by contractor ond representative of the project owner,
the controctor shall hand over to the Contract Engineer two draft provisional monthly defoiled accounts in
seven copies (one detailed occount exclusive of VAT and the other inclusive of faxes), according to the
ogreed model ond estoblishing the total omount of the sums fo which he may lay cloim os o result of the
execution of the controct since the start of the controch.

Only the detailed account exclusive of VAT shell be poid to the controctor. The detailed account of the
amount of the taxes shall be the subject of on entry info the budgets of the Ministry in chorge of Finonce

Only the amount exclusive of VAT shall be paid to the controctor as follows:

[100-2.2 ond/or = (5.5 or 15%)] poid directly into the occount of the contractor;
. 2.2 % paid to the public treasury as AIR due by the controcior.
. 7.5% or 15% paid into the public freasury as TSR due by the contractor.
The Project Manoger hos @ time-limit of seven (7) days to forword fo the Contract Manager the defailed
accounts he has opproved.

The Controct Engincer hos @ maximum time-limit of twenty-one (21) days to forword the detailed occounts he
opproved such thot they ore in his possession not later thon the twelfth of the month,
The Contract Monager has a deadline of fourteen (1 4) days maximum to sign the detoiled occounts.

Payments sholl be done by the Municipal Treasurer BAMENDA 11 Council within a maximum deadline of
colendor days from the dote of submission of the opproved detoiled accounts.

21.3Detoiled account of start-off account (if opplicable).
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The signing of the general and final detoiled account without reservation by the controctor definitely binds
the two parties, puts on end 1o the contract, except with regord 1o interest on overdue payments.

26.2 Thecontractor hos up to thirty (30) days 1o return the signed final detoiled account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms ond conditions for implementing the tax
regulations ond customs procedures applicable to public controcts. The toxes applicable to this controct
include notably:
Taxes ond dues reloting 10 industrial and commerciol profits, including the IAR which is o deduction on
company 10xes;

Registration dues in occordonce with the Tax Code;

Dues ond taxes ettached 1o the execution of services provided for in the contract;
Duties ond taxes of entry into Cameroonion territory (customs duties, VAT, computer tax);
Council dues ond toxes;
Dues and taxes relating to the extroction of building materials ond woter.

These elements must be included in the costs which the undertaking imputes on its running costs ond
constitute one of the elements of the sub-details of prices exclusive of taxes.

All 1axes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Scven (7) origingl copies of the controct shall be stomped by ond at the cost of the contractor, in
accordonce with the opplicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shell include especially: (position or volume of works)
(To be specified cf. Special Technicel Conditions)

Anrticle 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission ond 1o guarantee, at the cost of the controctor, occess 1o sites of projects.

30.2 The Project Owner shall ensure the contractor of protection ogainst threats, insults, violence, cssault
ond bottery, slander or defomation of which he could be victim by reason of or during the exercize of his
mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
11,1 The time-limit for the execution of the works forming the subject of this controct shall be ninety (90)
doys.

31.2  This time-limit shall run from the date of notification of the Administrotive Crder to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detoiled ond general plon of progress of the works shall be communicuted to the Project Mancger in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plons featuring in the Tender File shall be submitted by the Controct Manager .
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Manager] at most fifteen (15) doys prior 10 the dote provided for the commencement of execution
of the corresponding part of the structure.

b) The [Controct Manoger or Project Manager] hos o deadline of [five (05) days] to examine end
make known his observations. The contractor then hos a decdline of [04) four days] 1o present o
new file including the soid observations.

35.3  In case of the non-observance of the cpprovol deadlines of the obove documents by the
Administration, these documents shell be deemed to have been opproved.

Article 36: Organisation and safety of sites (aricle 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within 0 maximum deadline of
fifteen days after the notification of the Administrative Order 1o commence work.

J6.7 The services 1o inform in cose of interruption of troffic or clong the deviated itinerary: [To be
ipecified in occordonce with orticle 50(2) of the GAC].

46.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC,
for rules of hygiene ond safety ond for circulation around or in the site.

Article 37: Implantation of structures
The Project Maonager shall notify within [five] days following the date of notification of the Administrative
Order 1o commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works 1o be sub-controcted shall be [specify] % of the initicl cmount of the contract and its

odditioncl clauses (the ceiling is 30 %),

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Meonoger hos a deadline of three days 1o cpprove the contractor’s personnel ond
laboratory os soon os the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the controctor's representative coch day.

40.2 It is @ joint document in @ single copy. Its poges must be numbered and initiclled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for velidotion.

Article 41: Use of explosives (article 60 of the GAC)
[Speafy the posuble restrictions or bons)

ChapterlV:Acceptance
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the occeptonce of the works the contractor shall osk in writing to the control Engineer, to
orgonize o technical visit for pre-acceptance. This visit shall include the following operations.

Qualitative and quantitative evaluations of the different works that have been executed.
Findings ond statement of the unexecuted task envisaged in the present jobbing order.
Findings relotive 10 the completion of the work
# Findings on the quontity of works that have been effectively realized

These operations shall be subject 1o @ site report drawn up on the field, signed by the following.
-Control Engineer,
-Controctor.

During this pre-reception, the engineer shall eventually specify the reserves 1o be lifted and the
corretponding works 1o be effected before the reception. The Engineer shall fix the reception date in
colloboration with the chief of service for the contract.

b WD M

42.2 Acceplance
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Where no omicoble solution con be found for o disogreement, it is brought before the competent
Cameroonion jurisdiction, subject to the following provisions: [to be filled, where need be).

Article 48: Production and dissemination of this contract

in occordance with the provisions of orticle 125 of Decree No. 2018/366 OF 20 June 2018 of the
Public contract Code, [Ten (10)] copies of this contract sholl be produced by the Delegated Project
Owner. Seven of which shall be notified to the contractor for registration.

Article 49 and last: Entry into force of the contract

This controct shall be final only upon its signature by the Controcting Authority. It shall enter into force os
soon o3 it is notified 1o the contractor by the Contracting Authority.
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TECHNICAL SPECIFICATIONS

GENERALITIES

Ihis document is intended mostly to help building contractors and site supervisors to maintain reliable
andards in order to ensure that the final product would be of durable quality.Also these descriptive
notes are for those 10 exXecute, SUpeTvise and the contractor, to direct and guide them towards quality
choice of materials. method of job execution and conditions of execution in order to achieve this highly
desired goal. Building materials concerned are generally what is accepted in the construction industry and
only qualitied technicians are required to transtorm these materials into structure clearly shown on the
working drawings as its acsthetics is also very much dependent on the manipulation of the carefully
chosen materials. The selected site has been found favorable to the envisaged structure in terms of
seotechnical cross-section, atmospheric conditions. topogruphy, sewage disposal, and automobile and
pedestrian accessibility. This document has been prepared also 1o senve the interests of persons who
would oceupy the houses constructed and those financing the construction as stakeholders who must be
concerned about achieving quality in the final product.

PLANNING ANDSITE ORGANIZATION

Careful forethought and planning are required for sound site organization. Consideration must be given W
the efficient use of available space at the site during building operations in order to ensure that all
building activities move smoothly with minimal interference or delay. The proper choice of suppliers and
subcontractors plays an important part in achieving desired quality and efficiency.

THE REHABILITATION PROCESS AND SUPERVISION
Reliable standards must be maintained throughout the whole rehabilitation process in order to ensure that
the rehabilitated work is durable, is functionally sound and aesthetically satisfying. Simple time-tested
methods that have proved effective in ensuring quality can be employed to make sure that problems do
not develop later, which can be expensive and difficult o rectify, Close supervision of craftsmen and
workers employed by the main contractor on the site is essential to make certain that all the clements that
make up the building conform to acceptable standards of quality. The work of sub-contractors 100
requires planning and supervision o ensure quality is maintained in all aspects of construction, including
Sery ICCS.
Quality and CHOOSING SUPPLIERS AND PURCHASING MATERIALS
conformity to the specifications should be the primary consideration and not the cheapest price when
choosing suppliers and materials, Whenever and whatever the contractor aims to purchase, s'he should
aim to buy:
- the right quality

at the right time

the right quantity

from the right source

at the right price

CONTENT OF THE STRUCTURE

Lot 100: repair of glass works

Lot 200: tilling/kitchen sinks

Lot 300: demolition and reconstruction works
Lot 400: replacement of doors and ceiling
Lot $00: repair of electrical net work

Lot 600: metallic works

Lot 700: roof works

Lot 800: supplies
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Mass Concrete
i I'he ground tloors and outdoor pavements of this building will be of mass concrete of dosage 300kg/m3
and  following the rules and regulations of pavements and done independently and with finishes as
required by design.
l Reinforced concrete for storage tank

Reinforced concrete is conerete in which reinforcement bars (“rebars”). reinforcement grids, plates or

' fibers have been incorporated to strengthen the concrete in tension. Concrete is strong in compression,
bt weak in tension, thus adding reinforcement increases the strength in tension. In addition, the failure
Jrain of concrete in tension is 5o low that the reinforcement has to hold the cracked sections together, For
a strong. ductile and durable construction the reinforcement shall have the following properties:

- High strength
l - High tensile strain
Good bond to the congrete
- Thermal compatibility
' - Durahility in the concrete environment
[ st cases reinforeed conerete uses steel rebars that have been inserted to add strength.
[he skeleton (framework) of  this building constitutes 380kg/m’R.C for beams and pillars, which must
' be cast in-situ designed according to the rules of CP 110 and batching done according to trial batches or
Dreus method. by weight and or volume, closely supervised by the supervisor in charge. Mixing.
transportation, placing and vibration of all concrete works shall be done manually and or mechanically. A
l percentage loss due 1o waste, mixing and scttlement has been envisaged in the quantities which is 32%.
L oad evaluation has been limited to dead. live and service loads of the building external horizontal and
vertical charges due to wind; rain ete have not been considered which is due to the negligible atmospheric
l conditions of the area.
Ihe floors have a  thick  mass conerete of 300kg/m3 mix APC and will be laid on 8c¢m layer of hardcore
spread on the beanng surface area.
‘ Ihe apgregates will be of class 1525 and  free from organic impuritics and any substance that may
adversely affect the strength and workability of the concrete. Cast conerete shall be cured as required to
achieve its maximum strength.
l Reception for Reinforcements
Before concrete is cast, the Contractor must inform the supervisor that work has been completed in the
assembling of reinforcements so that they can be approved. The Project engincer shall indicate the term
' “Good for concreting™ on the building site log. after reception, thereby authorizing the Contructor 10
proceed.
Formwork
' All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise
specified by the supervisor and should meet the following requirements:
a) If the concrete box is made with timber that has simply been assembled, the boards must be of the
I same level and properly joined.
by If the ordinary form is made with fiberboard or plywood, the sides must be propetly joined and be
of the same level. The tolerated space between joints should be same as those between sawn
| timbers,
¢} Formwork for Rescrvations oF recesses: Recesses intended for masonry fittings or other uses
l <hould be made using appropriate forms. Such forms should be put together in such a way that its
parts can be removed with case,
Pre-casting PPreparations
' a) Cleanness
Ihe form must be free from hydrocarbon products such as grease, €ic or by rust. The stains must be
thoroughly cleaned up. if need be.
' by Cleaning
Before concreting, the concrete boxes must be carefully cleaned to remove all dust
and debris. Compressed air should be used to finish the cleaning.
l 19
B
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I lots that do not meet the standards must be removed from the stock and taken away from the
building site.
Ihe bags must be in good shape. at the time they reach the site, and should be stored in a covered and
completely dry place, and on a raised plank surface that is at least 10 ¢m above the ground.

« Reinforcements

A1 reinforcements or meshes must comply W ith BAEL 91 specifications. lron rods must have French
VENOR 35,001 standard characteristics of similar. All reinforcements used in the construction project
st be of the Fe E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must
be cut with shears.

Ihe rod should be bent cold. cither manually or mechanically. Hot bending may be allowed for

Licl adhesive rods of a diameter equal to or larger than 32 mm. on condition that a control apparatus is
wsed 1o avoid overheating, and on the approv al of the Project Manager's representative,
Ihe diameter of the tube benders used for bending must comply with BAEL 91 rules and approval
records. Anchor tabs shall be normal 43-degree elbows at right angle or double knee anchoring. The
metal used shall be clean and free from calamine. Bars with defects such as blisters, cracks or hairlines
that can affect tensile strength shall be rejected.

Conerete reinforcements shall be assembled 1o the exact dimensions indicated in the drawings
provided by the consulting firm or the Contractor.

Reinforcements must be assembled in the workshop at the building site. They should never be assembled
inside the form box if the cheek boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 em for
clevation conerete and 4 ¢m for foundation concrete. These spaces should be obtained using prefabricated
concrete or plastic shims, whose dimension should match the results to be obtained.

Ihe concrete shims should have wires to be used in tying them to the reinforcements. There should be
enough shims and mounting bars to prevent the reinforcements from being deformed during handling and
concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor
or his representative could, ask for tensile strength tests on the samples taken from the batch. Such tests
would be done at the contractor’s expense, The tests should be carried out by an approved body.

For floor beam frames, all measures <hould be taken to Keep the bars raised and properly
positioned around the supports. Enough vertical stirrup rods should be used to prevent any deformation.
All overlaps should comply with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust hould be thoroughly brushed ofl before being placed in the
forms. The reinforcements. whether assembled or not, should be stored on boards and not on bare
pround.

Ihe iron rods used must be supplied by a reputable and approved manufacturer with guaranteed
and stamped production quality. The 6 mm diameter iron rods could be used for circles with diameters of
200 O,

[ he iron rods supplied must be at least 11.5 m long

¢ Placing concrete

I'he concrete should be placed before its initial setting time, and never after it has contained its
water content for more than thirty minutes: storing it in containers for subsequent use after adding water
is strictly prohibited. All concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of
the structure in question. The Contractor chall take all measures to trim and position the reinforcements o
prevent them from being displaced during conereting. He <hould also add braces (sleeves, tubes, pipes,
angle blocks, pre-frames, ¢t¢) to keep the structures set up.
Conerete should be transported from the place where it is made to the place of use with conerete buckets,
wheelbarrows or head pans.
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Tolerances

Because of sesthetic requirements, acceptable tolerances shall be as follows:
The fatness of the surface will be such that a 2 m ruler placed in all directions does not have a
fitch or dent showing a deflection or counter deflection above 1 mm;
Under the same conditions. a 3 m tight cord must not have a deflection, counter deflection or
slope above 3 mm.
For facing boards, the above-mentioned tolerances should be 2 mm for the 2 m rule and 3 mm for
a 15 mcord;
In all cases. the joints of the clements will be aligned in such a way that no defects should be
visible to the naked ey,

State of Finishing

e contractor must deliver his structures in a perfect state of finish. To this end, he must carry out all
crpair work on surfaces. including replacement of defective parts and repairs on arcas damaged as a result
ol worek Jone by other contractors,

FLECTRICITY

I he clectrical network will be veritied for fault and corrected with instruction from the contract engineer.
All damaged sockets and switches will be replaced All electrical works shall be carried out by adequately
shilled and licensed supervisors and trained technicians. Primary attention shall be given to safety of
theinstallation and conformity to prevailing regulations, Particular attention shall be given to the neatness
in theappearance of the installation which is to be achieved by judicious planning of runs and cables, the
locations of light fittings, fans, switches. socket outlets ete. and making good any surfaces, framework or
other elements in the buildingin the process of execution of electricalinstallation.

Inspections & tests
I'he contractor shall arrange with relevant statutory authorities and a qualified Electrical Engineer to
carry out inspections and tests and obtain required certification of approval for the electrical installation:
I'he fullowing tests shall be carned out:

InsulationResistance Test.

Earth Continuity test,

Earth Resistance test,

Polanity Test

Working Test:
During the final commissioning of the plant suitably qualified stand-by staf shall be provided from all
trades so that all related services are available during commissioning.

CIRCUIT PLAN
I'he circuit plan shall have branch circuits that serve easily defined arcas or purposes. Each branch circuit
hould not be overloaded. Some heavy voltage appliances may need dedicated circuits for themselves.
PROTECTION OF CABLES
- Cables shall be encased in conduits (PVC or metal) and shall be surface mounted or embedded in
walls andfloor slabs and shall be mechanically continuous and watertight so that cables are fully
protected. No conduitsmaller than %47 (19mm) shall be used;
Cables buried in conerete shall have at least 1 387 (35mm) depth of cover over its entire length;
. Conduits buried in plaster shall have at least 3/167 (Smm) depth of cover throughout its entire
length:
- Below pround cables have 10 be laid at depths designated by the local authority and excavations
for buried cables should be identified with marker tapes at require depths:

INSTALLATION OF CONDUITS AND CABLES where necessary



BILL OF QUANTITY AND COST ESTIMATE FOR THE REHABILITATION OF A BLOC OF TWO
CLASSROOMS IN GS OLD TOWN IN Bamenda 2 SUB-DIVISION IN MEZAM DIVISION, FOR THE

NORTH WEST REGION
NO DESCRIPTION unit| ary | b | AMOUNT
100 |PRELIMINARY WORKS
101 | Site installotion and unfolding of the work site. LS 1
102 | Prepaoraotion of execution progrom and As built plon. U 2
103 Complete removal of roof sheets and part of nogging, M2 280
rafters and purlinsdomaged for raising the roof up.
SUB-TOTAL 100: PRELIMINARY WORKS
200 |MASONRY AND CONCRETE WORKS
General concreting for oll the internal, external roccords
201 |even on the flour and plostering of the parts of M2 | 146,06
wollwithcementmortardosed ot 300kg/m?.
202 |Maintenonce of the existing black board. U 2
SUB-TOTAL 200: MASONRY AND CONCRETE WORKS
300 |ROOF, CEILING, METALIC AND WOOD WORKS
Trected hard wood by Xylamon for the reinforcement of
301 the roof (roof trusses, purlins and noggin), M3 O,
302 | Aluminium roofingsheets (tole 5/10eme) ond itsaccessories M2 2350
303 | Externalperimeterceiling in smooth zinc sheet (tole lisse) M2 50
104 Foscia board (tole Boc 4/10eme] of 30em M2 20
heigtincludinglining in hord boardstreated and sized
305 | Al ridge cop of 50cm large ML 20
Maintenance /replacement if necesiary of
306 o s ’ : " v 3
existingmetollicsdoorswith oll necessariesaccessories.
Maintenonce /replacement if necessary of
307 existingwoodenwindowswith oll necessariesaccessories. M 33
108 Ceiling in hard plywood (4cm thick) including oll M2 250
occessories.
SUB-TOTAL 300: ROOF, CEILING, METALIC AND WOOD
WORKS
400 |PAINTING WORKS
Twocoats of pontex 1300 aint on
401 externolwollswithcolourtinted tubes i e 280
402 Tw'c'n:oats of pc'micn 800 point on internclwalls and M2 120
ceilingwithcolourtinted tubes
403 | Oilpgint on metallicdoors, woodenwindows, | M2 170
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Schedule of sub-detail of prices

| DESIGNATION
. Tolal Duration
No Daily out put quantity Unit of aclivity
Cotegory e Oaily Koys Amoun!
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I N Days
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' £ [Toraic
D DIRECT TOTAL COST A+B+C
' E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
' H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
l |V UNIT COST (HT) P/QTY
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Pate - Tranail - Pataic aBSRA . Peact - Work - Fatberland

DEVELOPPEMENT LOCALE

REGION DU NORD OUEST
DE PARTEMENT DE LA MEZAM

ARRONDISSEMENT DE BAMENDA g

\@4 BAMENDA H SUB-DIVISION
COMMUNE DE BAMENDA 11" M BAMENDA 11 COUNCIL

P. 0. BOX 495 MANKON P. 0. BOX 495 MANKON
REF. N° BIIC/VOL.1/5G/2024

MNSTERE DE LA DECENTRALIZATION ET DU é‘
\

i NORTH WEST REGION
- MEZAM DIVISION

\

Bamenida, the

JOBBING ORDER N-. JONIT/BIIC/BICITB/NWR2024 OF -/-/FOR THE
REHABILITATION OF A BLOCK OF TWO [02] CLASSROOMS IN G.S. NTAMBAG IN

BAMENDA II SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
Project Owner [Indicate name and full address]

HOLDER lindicate name and full address of holder)

PO Box . Tel Fax

Business Registry No at
Taxpayer's No.

SUBJECT Execution of WOrks,
Lot No . Network

PLACE Region
EXECUTION DEADLINE (___)months

AMOUNT INCFAF:

[IAT S T
EVAT '1_-_
VAT ‘
AIR (Income tax) T

| Net to be paid l

FINANCING [indicate the source of financing)

BUDGET HEAD (to be completed]

SUBSCRIBED ON
SIGNED ON
NOTIFIED ON
REGISTERED ON

Between:

The Government of the Republic of Camercon, represented by hereinafter
referred to the “Contracting Authority”
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Summary

Part|  Special AdministrativeConditions (SAC)
PartIl. Special Technical Conditions (STC)
Part IIl. Schedule of Unit Prices (SUP)

Part IV: Details or Estimates




Document No. 10:
Forms and models to be used by
bidders
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Annex No. 1: Model tender

| the undersigned [indicate the name and capacity of signatory)
Representing the company or enterprise or group with head office at
registered in the trade register of under the number No

Hawving taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda) the invitation to tender [recall the subject of the invitation to tender]

After having personally taken account of the situation of the site and evaluated from my point of
view and under my responsibilty, the nature and difficulty of the works to be camed out,

Hereby submit, bearing my signature. the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File

Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which | myself establish for each type of structure which prices reveal the amount of

the tender for lot No at [in figures and words] CFA francs exclusive
of VAT and at CFA francs Inclusive of all Taxes. [/n figures and words).
| pledge to execute the works within a deadiine of ............... months.

| pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations 1o tender 120 days for international invitations to tender] from the deadiine of
submission of bids

Rebates and the modalties of application the said rebates shall be the following (in case of the
possibility of award of several lots)

The Project Owner shall pay the sums due for this contract by crediting account NO........oveeiiiin
openedin............oiovnien BOOK. ... s ssinsssinmrwainnres STICEH
Prior to the signing of the contract, this tender accepled by you shall constitute an agreement between

us

DonNe At o e on..... S LS Tt
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No_

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to
as the "Project Owner”

Whereas _ [name and address of Contractor], hereafter referred to as "the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”,
to carry out [indicate the nature of the works).

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a
final bond of an amount equal to findicate the percentage between 2 and 5%] of the amount
of the corresponding portion of the contract, as guarantee of the execution of his full
obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories),

hereinafter referred to as “the bank®, commit ourselves to pay the Project Owner, within a
maximum deadiine of eight (8) weeks, upon the simple written request declaring that the
Contractor has not satisfied his contractual commitments within the meaning of the contract,
without being able to defer the payment nor raise any contests for whatever reason, any sum
up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of
any obligation incumbent on us by virtue of this final bond and we hereby incline to any
notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be
released within a deadline of [indicate the deadiine] from the date of the provisional
acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express
request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be
done by registered mail with acknowledgement of receipt to reach the bank during the period
of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank
Reference of the bond: No

Aadressed to [Indicate the Project Owner]
[Addross of Conlracting Authonty]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to "the contractor’,
pledged. in execution of the contract, to carmry out the works of [indicate the subject of the works)

Whereas it 1s stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

VWhereas we have agreed to provide the Contractor with this guarantee,

We [name and address of the bank),
Represented by [names of signatories] and hereinafter referred to as
the bank”,

Hence, we hereby affirm that on behalf of the Contractor. we guarantee and are responsibie to the
Project Owner for a maximum amount of

[in figures and letters] corresponding 1o [percentage below 10 % fo bo specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadiine of eight (8) weeks upon his
simple written request declaning that the contractor has not fulfilled his contractual obligations or is
indebted to the Project Owner within the meaning of the contract, amended where need be. by ts
adaitional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total
amount of the works featuring in the final detailed account. without the Project Owner having to prove or
give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
cblgation incumbent on us by virtue of this bond and we hereby incline by the present to the notification
of any amendment. addendum or change

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date
of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by wvirtue of this bond should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution. be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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[To be systematically filled by the Project Owner based on the nature of services to be executed
and according to the specifications of Point 5 a of Circular No. 003/CAB/PM of 18 Apnil 2008
relating to the respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner
mus!. pror to commencing the procedure to award contracts or refer to the competent Tenders
Board, ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders
Board

I'he Project Owner 1s bound to fill the questionnaire in annex 1 accompanied by justifications of
the said studies

Annex No. 7: Justification of preliminary studies

1 Attach the preliminary studies.
2. Indicate
2. 1. The date studies were carried out;
22 The name of the public or private Project Manager
2 3. References of the contract, if Private Manager carried it out;

2 4. If maintenance works
24.1 Description of the studies,

242 Attach the outline of the itinerary bringing out readings of degradations as well as
the approved programming documents.

2.5 Rehabilitation or new works
251 Are quantities in the quotations the same as those of the studies?
252 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
253 Attach the sad studies.

N B For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the tender file.

The chairperson of the Tenders Beard may, before taking a decision, seeck expert advice on
the quality of the studies.
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I- BANKS

1

N OO o A W e

s

10
1"
12
13

Afnland First Bank

BanqueAtlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered BankCameroon

Union Bank of Camerocn

United Bank for Africa.

Il- Insurancecompanies

14

15

Chanaslnsurance,

Activa Insurance
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. I'Re!eu;nco 7 l

83 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

8.3.1 01 works wpuvhoc (ot least HND or cqulvolcnl certificate)

" Quolification of the works supervisor: (Senior Technicion certificate in Civil or
Rural Engineering (BAC +2)
Professional eaperience of the project engincer = 04 yeors (signed CV)

» CV signed by the condidate,
7 A certified copy of the technicol diploma
# An attestation of availability signed by the condidote '

S e ————————————————————————

B.3.2 . 01 Site foreman(Civil Engineering BAC)

Quorchccﬂon fication of the Site foremon: (Technicol certificote in Building

_ (BAC F4 or equivalent certificate)

| Professional experience of the Site foremon > 03 yeors (signed CV)
| A certified copy of

7 CV signed by the condidate,

7 A certified copy of the technical diploma
# An attestotion of availability signed by the condidate

B.3.3 Other personnel )

s 02 two hnchloyw- with 3 yeors professionol experience in buiding
construction or simidar works. Only( C Vi signed by the condidate)

» 0lone Corpenters with 3 yeoars professional experience on corpentry
or similor works. Only CVi signed by the candidate

7 0] One Electricion with 3 yeors professional experience on Eleciricity

7 or simlar works, (Only CVs signed by the candidate)

( ALL Personnels on B 3.3 must be holder of of lestCAP certificate)

B4 ! TECHNICAL PROPOSALS
B.4, ? ngodgtom of the project
5.4.3 loolcol sequence for the execution of the tosk 7
l 4.5 Qualirty coonol m'hod
B. -l.7 Environmental pvovccﬂon meares
B.48 Security and safety ot |he site
BA9 | Durction of execution in respect with the Tender file
B.S ‘ LOGISTICS (Equipment put osldo lol this project)
B.5.) . Pro:e of ownership or rental of a pick-up or onun vons
t.:52_~ Prove o' ownership or rentol of a dump madl
8.5.3 1 Prove o! ownership or rentel of o Concrete mher
5.54— Prove of ownership or rental of o concrete vlbm'or
‘B.S.S |. Prove ;f ownership or rental of o Hand compoctor
Masonry Kit 1 Wheelbarrows, mosoary clamps, mosonry harmer 300¢g,
B.5.6 | shovel, dig axe, bullding level, masonry bucket , trowels, ete.
] Carpentry Kit : corpentry domps, saws, hormers, e1c.
8.6 | FINANCIAL CAPACITY
861 An ontestation of finoncial copacity (solvency) of the enterprise issued by o
" | 13t closs bonk locoted in ony oreo in Camercon ond approved by the




Document No. 13:
Plans/technical drawings




