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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER

N°05/ONIT/BIIC/BIICITB/2024

OF 07/02/2024 FOR THE CONSTRUCTION OF A BRIDGE LINKING MATSOM
AND ALACHU, IN BAMENDA I SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Financing: MINADER Public Investment Budget of 2024

(8 Subject of the Invitation to Tender: l
Within the framework of 2024 Investment Budget, the Mayor of Bamenda |l Council, the
Contracting Authority, hereby launches an Open National Invitation to Tender FOR THE I
CONSTRUCTION OF A BRIDGE LINKING MATSOM AND ALACHU, IN BAMENDA I
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
Nature of work: !
Work to be done consists of
- Installation
- Site preparation l
- General earth works
= Foundction-Abutment-deck-wing walls
- equipment |

2.  Execution deadline . ,
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to tender is 120 Days

3. Llots
The works is as follows:
THE CONSTRUCTION OF A BRIDGE LINKING MATSOM AND ALACHU, IN
BAMENDA I SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION, ]
Estimated cost
The estimated cost after preliminary studies is 23,000,000 (Twenty-three million) FCFA all taxes
inclusive

4. Participation and origin
Participation to this Invitation to Tender is open o Cameroonian enterprises that are in
compliance with the fiscal laws.

5. Financing

Works which form the subject of this Invitation to tender shall be financed by the 2024 Public
Investment Budget of the MINADER, budget head No.




;

6.  Bid bond
Each bidder muyst include in his administrative documents, g bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list js found in

document No. 12 of the Tender File, of an amount of Four hundred and sixty thousand (460,000) CFA
and valid for thirty (30) days beyond the date of validity of bids

43 Consultation of Tender File:

The file may be consulted during working hours at Bamenda | Council, OFFICE OF SIGAMP
Telephone N© 676244462, gs soon as this notice js published.

10.  Acquisition of Tender File:
The file may be obtained from Bamenda 11 Council, OFFICE OF SIGAMP Telephone No©
676244462 s soon as this notice is published against Payment of the sum of 40,000 CFA francs

(forty thousand Francs CFA), payable at a Bamenda | Municipal Treasury, representing the cost of
purchasing the Tender File.

1. Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach Bamenda || Council, OFFICE OF SIGAMP not later than

“To be opened only during the bid-opening session"

12, Admissibility of bids

Under penalty of being rejected, only originals or trye copies certified by the issuing service or
administrative authorities  (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or

The bids shall be opened in a single phase. The opening of the administrative documems, the Technical
and Financial offers will take place on the 06/03/2024 ot 1l.am local time, in the conference hall of
Bamenda || Council, by the Bamenda Il Interngl Tender Board. Only bidders may attend or be

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminaiorx criteria

1. Absence of ¢ document in the administrative file;

2. False declaration or falsified documents;

3. A bid with the external envelope carrying a sign.or mark leading to the identification
of the bidder;

4. Non-compliance with model bid

3. Incomplete financial file;

6. absence of g quantified unit price;

7. Non respect of 75% of essential criteria;

8. Name of company suspended by MINMAP

9. Financial situation below a third of the estimated cost
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B. Esseniial criterié : l
. 1- General presentation of the Tender Files;
2. References of the company in building construction;
3. Quality of the personnel; : l
4- Technical organization of the works;
5- Safety measures on the site; l
6- Logistics;
7. Attestation and report of site visit signed by the Contractor;
8- Special Technical Clauses initialed in all the pages and signed at the last page; l
9. Spacial Administrative Clauses completed and initialed in all the pages and signed at
the last page
10- Categorized Companies Exempted |
15. Award
This evaluation will be done in a purely binary way (yes) or (no) with an acceptable minimum l
of 75% of the essential criteria taken in account.
The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to l

100% of the eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders wiil remain committed to their offers for sixty (60) days from the deadline set for the

submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from Bamenda |l
Council, OFFICE OF SIGAMP
Telephone N° 676244462

707 FEV 202

.
Done at Bamenda Il on: *

da Il Council

The Mayor of Bamg

Copies:

- ARMP AKO¢ OF C
- Project Owner x,»;’ ’DQ/ e

- Chairpersons of TCITB /*‘o’/

- Notice Boards ‘

- File

5 1 C D NERITY MEYOP
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AVIS D'APPEL D'OFFRES
AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N° OS/AONO/CT/CIPMT/2024 DU 07/02/2024 POUR LES TRAVAUX DE CONSTRUCTION D’'UN
PONT SUR LE TRONCON MATSOM AND ALACHU, DANS L’ARRONDISSEMENT DE BAMENDA
Il, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST ;

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) - MINADER EXERCICE 2024

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2024, le Maire de Iqg Commune de Bamenda Il,
Autorité  Contractante lance, un Appel d'Offres National Ouvert POUR LES TRAVAUX DE
CONSTRUCTION D'UN PONT SUR LE TRONCON  MATSOM AND ALACHU, DANS
L'ARRONDISSEMENT DE BAMENDA 1|, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST
Consistance des travaux
Les travaux comprennent notamment :

# Installation

» Préparation du site
# Travaux préliminaires
~ Fondations-élévation-
~ Equipement

2: Délais d’exécution

Le délai maximum prévu le Maitre d’Ouvrage Délégué pour Ia réalisation des travaux objet
du présent appel d'offres est de 120 jours

3. Allotissement
Le travail est ci-apres définj :
Construction D'un Pont Sur Le Trongon Matson et Alachy,
4. Co0t prévisionnel
Le colt prévisionnel de l'opération & Iissue des études préalables est de 23, 000,000 FCFA

5. Participation et origine
La participation & cette consultation est ouverte qux entreprises de droit camerounais.

6. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement
Publics du Cameroun de 'exercice 2024 sur ks ligne dlimputarion budgétaires nos

Z. Cautionnement provisoire
Chaque soumissionnaire doit joindre & ses pieces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
; 7
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liste figure dans la piece 12 du DAO, d'un montant de 460,000 FCFA et valable pendant trente
(30) jours au-deld de la date originale de validité des offres.

8. - Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut atre consulté et obtenu aux heures ouvrables @ la Commune
de Bamenda I, BUREAU DU SIGAMP Tél. : 676244462, des publication du présent avis.

9. Acquisition du Dossier d'Appel d'Offres

Le dossier peut &tre obtenu aux heures ouvrables & la Commune de Bamenda Il, BUREAU DU
SIGAMP Tél.: 676244462, deés publication du présent avis, contre présentation d’une quittance de
versement & la recette municipale de Bamenda Il de la somme non remboursable de F CFA 40,000
CFA. ’ ' ; W 3

10. Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (07) exemplaires dont un (O1)
original et six (06) copies marquées comme telles, devra parvenir contre récépissé @ la Commune de
Bamenda I, Service de Passation des Marchés Public Tél. : 676244462au plus tard le 06/03/2024
& 10h00, heure locale et devra porter la mention suivante :

« AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N°05/AONO/CT/CIPMT/2024 DU 07/02/2024 POUR LES TRAVAUX DE CONSTRUCTION D’UN
PONT SUR LE TRONCON MATSOM AND ALACHU, DANS L’ARRONDISSEMENT DE BAMENDA
il, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT?

11.  Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le cervice émetiewr ou une autorité adminsirative (Prefet,
Sous-préfet,) conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incomplete conformément aux presaipfions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier
ordre agréée par le Ministere chargé des Finances.

12. Ouverture des plis

Louverture des plis se fera en un femps. L'ouverture des pieces administratives et des offres
techniques et financiéres aura lieu le 06/03/2024 & 11h00, heure locale, dans la salle de conférence
de la Commune de Bamenda Il, par la Commission Interne de la Commune de Bamenda Il siégeant en
présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite
connaissance du dossier.

13.  Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment :

1- Absence d’'une piece administrative ;

2. Fausses déclarations ou piéces falsifiées ;

3. Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire ;

4- Non-conformité du model de soumission

5. Offres financiére incompléte,

6- Absence d'un prix unitaire quantifié ;

7- Le non-respect de 75% des critéres essentiels ;

8- Entreprise suspendue par le MINMAP




e —

9- Situation financiere inferieur au tiers du cout prévisionnel.

B - Critéres essentiels

Les critéres relatifs & |g qualification des candidats porteront & titre indicatif sur -

1- Présentation générale de I'offre ;

2- Références de I'entreprise dans les domaines de construction des ouvrages
de génie civil ;

3- Qualité du personnel ;

4- Organisation technique des travaux 7

5- Sécurité au chantier ;

6- Moyens logistiques ;

7- Attestation et rapport de visite du site signé par I'entrepreneur ;

8- Cahier des Clauses Techniques Particulieres paraphé a chaque page ;

?- Cahier des Clauses Administratives Particulieres complété et paraphé & chaque
page.

10- Entreprises catégorisées exonérées

Les critéres essentiels sont soumis & des minima dont |e détail est donné dans le Réglement
Particulier de 'Appel d'Offres (RPAQ).

14, Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué Qu soumissionnaire qui aurg proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a 100% des criteres
éliminatoires et au moins 75% des criteres essentiels.

15.  Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date
limite fixée pour la remise des offres.

16. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent &tre obtenus auprés de g
Commune de Bamenda | - BUREAU DU SIGAMP Tél.: 676244462

Copies :
- MINMAP :
~ ARMP ; \ ;
, (] Srf
= Maitre d’Ouvrage concerné ; ( &
= Présidents CIPMT ‘\
! ‘ 6 A
= Affichage. (] 2 QEQ#« %C“E

“HND [EPUTY MAYOP




DOCUMENT NO. 2:
GENERAL REGULATIONS OF THE INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender hereby
launches an Invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations. '

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified
in the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among

several bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precavtion,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal

proceedings that may be brought against him

Article 4: Candidates allowed to compete

Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

12




(a) a bidder (including all members of ¢ group of enterprises and qgll sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

shall be judged to be in a situation of conflict of interest if he:

(c) The bidder must not have been excluded from bidding for public contracts.

and (iii) not under the direct Supervisory authority of the Contracting Authority or Project
Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract myst originate from countries meeting the criteria of origin defined

equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Atticle 6: Qualification of bidder
6.1 Asan integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (ioint-contrccﬁng) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

(b)The bid and the contract must be signed in way that is binding on all members of the group;

13
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(c) The nature of the group (joint or several) must be specified in the Special Regulations and l
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into @ single account. On the other hand, each undertaking is paid info its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
Invitotion to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Adicle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and l
under his own responsibility, all the information which may be necessary for the preparation of the
bid and the execution of the works. The related cost of the visit of the site shall be borne by the
bidder. ‘
7.2 The Project Owner shall outhorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and l
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.
7.3 The Project Owner may organise a visit of the site of the works during the preparatory l
meeting to establishing the bids mentioned in article 19 of the General Regulations of the Invitation
to Tender. l

B. Tender File

Aricle 8: Content of Tender Fil
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents:
Document No. 1. The tender notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:
. The execution schedule;
. Model of forms presenting the equipment, personnel and references;
Model bidding letter; ‘
. Model bid bond;
. Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
. Model contract;
Document No. 10. Models to be used by bidders;
a. Model contract;

T@ 0 Q0 T Q2
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Document No. 17. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority,

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the Invitation to Tender and must be communicated in writing or
made known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender cosis

The bid as well as any correspondence and any document exchunged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons

of interpretation, the translation shall be considered to be authentic.
Atticle 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to Tender, duly filled and put fogether in three volumes:
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a. Volume 1: Administrative file |
It includés:

i) all documents attesting that the bidder: .
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;

* - is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation fo
Tender.

b. Volume 2: Technical bid

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule; l
The duly filled detailed estimates; ‘
The sub-details of prices and /or breakdown of all-in prices;
The projected schedule of payments, where need be.

b.1 Information on quclifications |

NSRS

In this regard, the bidders will use the documents and models provided in the Tender File, subject to

the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the
other possible forms of guarantees.
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14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of

shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
Proposed in document 8 of the Tender File.

Article 15; Currency of bid and payment
15.1 In case of international invitations fo tender, the currencies of the bid shall follow the

provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the Invitation to Tender.

the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works v;/hich the bidder intends to procure in the

specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s couniry shall be in the currency of the country of origin of the
bidder or of the currency of un eligible member country widely used in international

indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.
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28.1 The Evaluation sub-committee shall carry out @ detailed examination of bids to determine if they I
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order. l

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be o bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that: '

i) which substantially limits the scope, quality or realisation of the works;

i)  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

ii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the

requirements of the Tender File shall not be considered during the evaluation of bids. i

Aricle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted @ bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification. ’

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender

File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors

in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the l
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized. *

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
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. 32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:
. a) By correcting any possible error in accordance with the provisions of article 30.2 of the
I General Regulations;
b) By excluding projected sums and where necessary provisions for unforeseen occurrences
f
{

Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31 (2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not «
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during

Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical

l opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking info account the rebates offered by the bidders in the case
of more than one |ot.

34.3 Any award of contract shall be made to the bidder fulfilling the .technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
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have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent
Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contracior to

execute the works and the execution time-limit. A

Aticle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within @ maximum deadline of five (5) days after publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted l
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of I
acceptance of the draft contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts. l

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by «a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.

“
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Special regulations of the Invitation to Tender

et}

References e : General ‘
of the ' : ! ‘
General
regulations o - -
.Y 7 Definition of works:
FOR THE CONSTRUCTION OF A BRIDGE LINKING MATSOM AND |
ALACHU, IN BAMENDA i SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST |
REGION: Name and address of the Contracting Authority: The Mayor of Bamenda Il |
Council }
Reference of Invitation to Tender: 05/ONIT/BIIC BIICITB /2024 OF 07/02/2024 ‘
[ 1.2 Execution deadline: Ninety (90) days ‘
2.1 Source of financing
Works which form the subject of this invitation to Tender shall be financed by the 2024 i
Public Investment Budget of the MINADER, budget head No. . |
4.1 List of pre-qualified candidates, not applicable |
5.1 Origin of building materials, equipment, materials, supplies and equipment: The {"

e ———— !

6.1 Evaluation criteria

O. ! LRV

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria
1. Absence or incomplete of a document in the administrative file;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

4. Non-compliance with model bid
5. Incomplete financial file;
6. absence of a quantified unit price;
7. Non respect of 75% of essential criteria;
8. Name of company suspended by MINMAP
9. Financial situation below a third of the estimated cost

D. Essential criteria

materials will generally be from natural sources in Cameroon. I
1- General presentation of the Tender Files; l
2. References of the company in building construction;

3- Quality of the personnel; l
4- Technical organization of the works;

5. Safety measures on the site; ]
6- Logistics;

7. Attestation and report of site visit signed by the Contractor;

8- Special Technical Clauses initialed in all the pages and signed at the end;

9- Special Administrative Clauses completed and initialed in all the pages and signed at
the end.

10- Categorized companies exempted

The criteria relating to the qualification of candidates could be indicative on the following:




This evaluation will be done in a purely pPositive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteriq.

PRESENTATION OF THE TENDER

The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

Q) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

LINKING MATSOM AND ALACHU, IN BAMENDA || SUBDIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION.
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

5.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.

more than three months.

ADMINISTTRATIVE DOCUMENTS.

IrDOCUMENT DESCRIPTION
-

Al Certified Copy of the Business Registration, not more than three months old
LA

- ; Certificate of non-Bonkruptcy established by the Court of 1st instance or the Chamber
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than

three (03) months.

I A.4
months,

Purchase receipt of Tender File issued by Bamenda I Municipal treasury

Ab A bid bond 460,000 FCFA issued l;/ a first rate-bank approved by the Ministry in
__~_|charge of Finance in conformity with COBAC conditions

.
| as
|

| An attestation of non-exclusion from Public Contracts issved by ihe Public contract

| - ad Regulatory Board (ARMP) -
A.8 An Attestation of the National Social Insurance Fund stating that the bidder has met all

27
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in duﬁgﬁgn_of time. |

e —

' 1

l_ his obligations vis a vis the Fund; the attestation should be valid with
‘- A9 Business License (photocopy certified by the chief of center of Taxes, not more than
d three months). s =i, FErS S
A.10 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
Al Plan of Attestation of localization of cc.;ndp_;n\/ stompgﬂ’si_gned I
A2 A group_c_igreemem if necessary
| AI3 Power of attorney if necessary

The absence or the nonconf_o'fmiiy of the one of these documents will result to the

the offer
The second Internal Envelope shall be labeled <<ENVELOPE B:
shall contain the following:

-

General presentation of the Tender Files

e

elimination of l

TECHNICAL DOCUMENT>> and |

_Document spiraily bound

_Table of content page

_Colour sheets separation ‘

_ Presentation of documents in the order given in this

B.1

tender

(CATEGORIZED

last pages) and minutes of acceptance or

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
COMPANIES EXEMPTED) .
List of references of the enterprise in similar jobs justified by signed contracts (first and
attestation of clearances of works executed.

|

= 1
|
|

B.1.1

(minutes of final acceptance for up t0.2018 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over

2nd reference

B.2

1st Reference
QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.2.1

01 works supervisor (at least Civil Engineer or equivalent certificate)

Qualification of the works supervisor: (civil engineer or Rural engineer ‘W
(BAC +3)

Professional experience of the

CV)

project engineer 2 05 -\/ecrs (signed

—

|

|

|

\

the past 03 years N |
/,:—E_ T

.

|

|

» CV signed by the candidate, ‘
% A certified copy of the technical diploma ‘
% An Attestation of presentation of original of the technical 1“
diploma “

»  An attestation of availability signed by the candidate 1

» Certified copy of ID card

01 Site for_emqn(Civil Engineering Senior Technician)

Qualification of the Site foreman: (HND in Civil Engineering (BTS
Genie civil or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

» CV signed by the candidate,

» A certified copy of the technical diploma

» An Atftestation of presentation of original of the technical

diploma
>  An attestation of availability signed by the candidate
» Certified copy of ID card

B.2.3

Other personnel

» 04 four technicians with 3 years professional experience in
building construction or_similar works.( CVs signed by the




candidate)
02 Two Carpenters with 3 years professional experience

TECHNICAL PROPOSALS

the various functions)

Logical sequence for the execution of the task
Quality control method

Environnemental protection measures

carpentry or similar works. Only CVs signed by the candidate
——— TS, Unly QVs si

Organigram of the Project (Specify names of the personnel handling _1

on

Security and safety at the site

Duration of execution in respect with the Tender File

5' 7 B.4 ~I.OGISTICS (Equipment put aside for this project)

~ (CATEGORIZED COMPANIES EXEMPTED)

841 ﬁ:ﬁrgvzgfiow/nership or rental of a;i:k-up or other vans
7?.47.2—* ' Prove of &Frsﬁor rental of ¢ c;mp truck —]
7 87.473V* P—rggo;r;%_or rental of azoncrete mixer B
) 73;4 Prove of ownership or rental of g concrete vibrator
A“B.4.5 Prove of ownership or rental of g Hand compactor
Masonry Kit : Wheelborrows, masonry clamps, masonry harmer 300g, }ﬁ
J B.4.7 shovel, dig axe, building level, masonry bucket trowels, etc.
ll__“ Carpentry Kit . carpentry clamps, saws, harmers, etc.
B.5 FINANCIAL CAPACITY
T An attestation of financial capacity (solvency) of the enterprise issued W

B.6 Attestation of site visit signed by the Contractor

| B.7 Comprehensive report of site visit signed by the company
’ _administrator and justified by photos

| B.5.1 by a Tst class bank located in any area in Cameroon and approved
[ by the Ministry of Finance and respect COBAC conditions.

B.8 Special Technical Clauses initialed in alj the pages and la
[ signed

| B.9 Special Administrative Clauses completed and initialed in
l ’ Pages and last page signed

st page

all the

7 ENVELOPE C- FINANCIAL FILE
'No DESIGNATION.

A submission letter, signed, dated and stamped.(see ANNEX)

Completed and signed frame work of unit prices.

' |
[
-
l | B.4.6 Prove of ownership or rental of ¢ buldozer
—
1

(HT) and with taxes (TTC)

Signed Bills of quantities and cost estimates indicating the total amount without taxes

29

' B . C4 Sub details of unit prices ]
—— — > NIT prices Ll

* The bidders will use for this purpose the documents and mo

' Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond. '

* The various parts of the same file must be separated with col
I original as in the copies, so as to facilitate its examination
l Supply price

| |
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ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be caleulated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be l
air, railway or road according as the case may be. The conditions of storage must be of tropical type. l

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 460,000 FCFA
(four hundred and sixty thousand FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in I

the country.

it could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

contract. The corresponding sum will be paid or the released guarantee, with the final acceptance
of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for (120) days as from the handover date of the
offers. l

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

‘The tender, as all the parts accompanying it will have to be given in seven (07) copies,
including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked: '

<< OPEN NATIONAL INVITATION TO TENDER 05/0NIT/BIIC/BIICITB/2024 OF 07/02/2024 FOR

THE CONSTRUCTION OF A BRIDGE LINKING MATSOM AND ALACHU, IN BAMENDA
Il SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION >>
TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers




address:

BAMENDA I COUNCIL
OFFICE OF SIGAMP
TEL.: 676244462
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Openin of the tenders

The opening of the folds will be carried out in the conference room of Bamenda Il Council on —
06/03/2024 as from Il.am, by the Bamenda Il Council Internal Tender Board sitting in the presence
of the duly elected bidders or their representatives and having a good knowledge of the file.

The Tenders Board will propose to the Contracting Authority to award the contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 759,
of the essential criteria taken into account.

The contracting authority reserves ihe right not to take action on an Invitation to Tender,
if it did not obtain g Proposal which appears acceptable to him,

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the contractor must be installed on the site by the following:
** The Contracting Authority;
** The Divisional Delegate of MINMAP Mezam or his representative
* The Divisional Delegate of MINADER Mezam;
%* The Divisional Delegate of Public Works Mezam

LCER Y

5

*
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- Documents to be furnished by the contractor (article 49 supplemented)
- Organisation and security of sites (article 50 of GAQ)

- Implantation of structures (article 52 of GAQ)

- Sub-comrccﬁng (article 54 of GAQ)

- Site laboratory and trials (article 55 of GAQ)

- Site logbook (article 56 of GAC supplemented)

- Use of explosives (article 60 of GAC)

Acceptance

- Provisional acceptance (article 67 of GAQ)
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Article 43 - Documents 10 be furnished after execution (article 68 of GACQ) ‘
Article 44 - Guarantee time-limit (article 70 of GACQ)

Article 45 - Final acceptance (article 72 of GACQ) l
Chapter V: Miscellaneous provisions ‘

Article 45 - Termination of the contract (article 74 of GAC)

Article 46 - Force majeure (article 75 of GACQ)

Article 47 - Differences and disputes (article 79 of GAQ)

Article 48 - Drafting and dissemination of this contract

Article 49 and last: Entry into force of the contract

Chapter I: General

Article 1: Subject of contract
The subject of this contract shall be the Construction Of A 6m Span Bridge At Akaka Quarter,
In Bamenda li Subdivision, Mezam Division Of The North West Region.

Atticle 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender by the emergency
procedure .../ONIT/TC/TCITB/2024 OF .../....[2024

3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor of Bamenda Il Council
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts and
to the body in charge of regulation.

- The Contract Engineer shall be the Divisional Delegate of Public Works for Mezam
hereinafter referred to as the Engineer.

- The Project Owner is the Lord Mayor of Council. He represents the beneficiary
administration of the works.

- The Contract Manager shall be: the DDMINADER/Mezam

He ensures respect of the administrative, technical and financial conditions and
contractual deadlines.
- The Project Manager shall be: the CDO Bamenda Il Council
He ensures the interest of the project owner at the definition, preparation, execution
and acceptance stages
- The contractor shall be [to be specified].
3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Lord Mayor of Bamenda i
Council.
- The authority in charge of the clearance of expenditures shall be the Divisional
financial controller.
- The body or official in charge of payment shall be the Bamenda Il Municipal treasury ‘
- The official competent to furnish information within the context of execution of this
contract shall be the Mayor of Bamenda Il Council.

Atticle 3: Definitions and duties (article 2 of GAC supplemented) '

Arficle 4: Language, applicable law and regulation

4.1 The language to be used shall be English and /or French.

4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the

signature of the contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.
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Article 5: Constituent documents of the contract (Article 4 of GACQ)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in qll provisions not contrary to the Special Administrative
Conditions (GACQ) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAQ);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of

priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract
[insert and indicate, where need be, names and references].

Article 6: General instruments in force

This contract shall be governed by the following general instruments [to be adapted according to the
case]:

]

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001 /048 of 24 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

S. Decree No. 2003/651/PM of 14 April 2003 to lay down the procedure for implementing the
fax and customs system applicable to public contracts;

6. Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;

7. Decree No. 201 2/07 4 of 8 March 2012 relating to the creation, organisation and functioning of
Tenders Boards amended and supplemented by Decree No. 2017 3/271 of 5 August 201 3;

8. Decree No. 2017 2/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

10. Letter No; OO908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

1'1.Circular [to be indicated as applicable] relating to the execution, and control of execution of the
budget of the State, Public Administrative Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards ;

14.Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplémented)

)] All communications within the framework of this confract shall be written and notifications sent
to the following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC 1o make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the regicn in which the work
was done;

b) In the case where the Project Owner is the addressee:
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Sir/Madam = [to be specified] with a copy addressed to the Contracting ‘
Authority, Contract Manager, Contract Engineer, Project Manager and where need be,
~ within the same deadline.
c) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable
1.2 The contractor shall address all written notifications or correspondences to the Project owner
with a copy to the Contract Engineer.

Article 8: Administrative Orders (Adticle 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified fo the contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Centract Engineer, the Paying Body and the Project
Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, '

the amount and execution deadline shall be signed by Contracting Authority and notified by
the Project Owner to the Contractor with a copy fo the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount. ‘

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the
Contracting Authority and Contract Manager

8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the contracfor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor
by the Contract Engineer.

8.7  The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the ‘
Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within @ maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him and
carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 The Contract should be done in one phase.
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the contractor. This attestation shall condition the start of
the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)




10.1  Any modification, even partial, made t
approval of the Contract Manager. In case of modification, the contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 o d 41 of GACQ)

1'1.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.
It is constituted and fransmitted to the Contract | anager within a maximum deadline of twenty (20)
days of the notification of the contract.
The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

1.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or s curity shall be done within one month after final
acceptance by release issued by the Contracting uthority upon request by the contractor.

11.3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed at 100%) and conditions for the return Ff the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in

figures) —(in letters) CFA francs Inclusive of All Taxes; that js:
= Amount exclusive of VAT:
- Amount of VAT: - CFA F.
= Amount of TSR and /or ,*!,,“C
- Net to be paid= EVAT-TSR and/or AIR

e [ TEEAF
)

S

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
a. For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit to
accountNo. opened in the name of the contractor in the bank.
b. For payments in foreign currencies (omL)unf in figures and letters exclusive of taxes) by
credit to account No. — opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GACQ)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of
price reductions.
14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of G C)
(not applicable)
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Article 16: Price updating formulae (article 21 of the GACQ)
(not applicable) ' l

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of l
the contract and its additional clauses, where applicable.

17.21n the case where the contractor were invited to execute works under State supervision, the
submitted -and duly justified expenditures shall be reimbursed to him under the following

conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked uvp by 25 % to take into account the overheads, profits and the contractor’s
unforeseen.

This contract is at [unit price, ail-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 18: Evaluation of works (article 24 of the GAC) l
Article 20: Advances (article 28 of the GACQ) l
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
contract. I
20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed
by Cameroon law or a first-rate financial institution in accordance with the instruments in force |
and reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions. I
20.3 The total amount of the advance must be reimbursed not later than when the value in basic price
of the works reaches eighty (80) percent of the amount of the contract.
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding |
part of the guarantee upon the express request by the contractor.
20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File. l
Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed |
Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than f.he fifth (5") of the month following the month of the services, the contractor shall hand
over to the Pro,.ecf Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
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establishing the total amount of the sums to which he may lay claim as o result of the execution of the
contract since the start of the contract.

amount of the taxes sholl be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the contractor;

- 3.3 or 5.5% paid to the Public Treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has @ maximum time-limit of fwenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts,
Payments shall be done by within @ maximum deadline of calendar days from
the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 24: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30™ day beyond the contractual time-limit;

b) One thousandth (1/1000M of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30 day.

23.2The cumulated amounts of penalties for delay shall be limited to fen percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to he indicated]

especially:
- Late submission of final bond;
- Late submission of insurances;

- late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GACQ)

1. In the case of g group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Atticle 25: Final detailed account (article 34 of the GAC)
25.1  [Indicate the time-limit available to the contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].




e

After completion of the works ‘and within @ maximum time-limit of fourteen (14) days after the date of l
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the l
contractor may be entitled as a result of the execution of the whole contract.

95.2  The Contract Manager has up fo thirty (30) days to notify the corrected and approved draft fo
the Project Manager.
25.3 The ¢ontracior has up to thirty (30) days to return the signed final detailed account.

Atticle 26: General and final detailed account (article 35 of the GACQC)
26.1The Contract Manager or the Project Manager has up fo thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance. l

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed
jointly by the contractor and the Contracting Authority. This detailed account includes: '

- the final detailed account,

- the balance

- the summary of monthly payments on account. I
The signing of the general and final detailed account without reservation by the contractor definitely
binds the two parties, puts an end to the contract, except with regard to interest on overdue l

payments.
26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the
tax regulations and customs procedures applicable to public contracts. The taxes applicable to this
contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AR which is a deduction
on company taxes;
- Registration dues in accorcance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry info Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)
Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works |

Article 29: Nature of the works (article 46 of GACQ) |
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.
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exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GACQC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety
(90) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Atticle 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

cies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):
- Liability insurance, business manager;

- Comprehensive insurance of the site;

= Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contracior (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1Programme of works, Quality Assurance Plan and others (fo be specified).
a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the

approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within o deadline of fifteen (15) days from
the date of acceptance with:

- Either the indication “GOOD FOR EXECUTION™;
= Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project

Manager then has o deadline of five (S) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

contfractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
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The contractor shall constantly update on site, a schedule that will take account of real progress of the l
site. Significant modifications may only be mdde on the contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager, l
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the contract or the nature of the works, the
Contracting Authority shall return the execution schecule accompanied by reservations to be lifted
within fifteen (15) days of the date of acceptance.

b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfili of the extraction sites and conditions for reinstating the
works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft I
a) The execution plan documents (calculations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the [Contract Manager or l
Project Manager] at most fifteen (15) days prior to the date provided for the commencement
of execution of the corresponding part of the structure.
b) The [Contract Manager or Project Manager] has deadline of [five (05) days] to examine and l
make known his observations. The contractor then has a deadline of [04) four days] to present
a new file including the said observations. l

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.
36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be

specified in accordance with article 50(2) of the GAC].
36.3 Indicate the special measures demanded of the contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Aricle 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GACQ)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract
and its additional clauses (the ceiling is 30 %). |

Atticle 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.




validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans] .

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

Findings relative to the completion of the work
# Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor.

42.2  Acceptance
The acceptance commission shall comprise:

1. The Contracting Authority or his Representative semsseesssesssieiene. (Chairman )
Al il S S ( Control Engineer)
e DDMINMAR . ovworscesyssitiinmmpamnosesomeoniigstiom g (Observer)
= ERANCIDRVEL /B ey, sovoerssrsessiiagisiissmmmmmmememmeneen (Member)
5. CDO Bamenda || COUNCil.voniiiiiiece e (Project Manager)
6. The Contractor or his Representative............. ...... ‘ s+reene (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance.
An acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by
all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (O1) year from the date of the provisional acceptance for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GACQ)
44.1  Final acceptance shall take place within a maximum deadline of [fifteen (15) days]
from the date of expiry of the guarantee.
44.2  The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the
GAC especially in one of the following cases:




NS

- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.
Adticle 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].

Article 48: Production and dissemination of this contract
Eight copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the contract
This contract shail be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 6
Special Technical Conditions (STC)
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6.1. TECHNICAL SPECIFICATIONS OF WORKS

6.1.1. OBJECT OF THIS DOCUMENT

This book of technical specification of works is aimed at setting the rules and techniques of
construction as well as the procedure of work envisaged FOR THE CONSTRUCTION OF A BRIDGE
LINKING MATSOM AND ALACHU, IN BAMENDA Il SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION
6.1.2. PROCEDURE OF WORK
The realization of the works was conceived according to the principles of the construction of bridges in

Cameroon.

6.1.3. CONSISTENCE OF WORK
The complete project comprises the following lots:
Series 100: Site preparation
Series 200: General Earth works
Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL-
Series 400 - EQUIPMENT
Series 500: SOCIO - ENVIROMENTAL MITIGATION MEASURES
These works shall be executed as outlined in the next few paragraphs

6.1.4. WORK IN HIMO

The specificity of HIMO (high intensity of manual work) consists in fighting against poverty by
the creation of temporary employment for local unqualified labour and the use of local materials in
the building work. The recruitment of the unqualified personnel must be done through a convention of
local labour between the contractor and the representative of the beneficiaries.

In the case of this project, one of its objectives is the use of HIMO which is the creation of
temporary jobs in order to fight against poverty, the company should use only the unqualified local
labour of the project area for the completion of the work quoted with the following subparagraph.
The financial repercussions to the profit of the beneficiaries will have to be in theory from 5 to 15% of
the value of the tender, of which a part is assigned to the female labour.

Within the framework of the completion of the work, objects of this Invitation fo tender, the following
tasks must be carried out manually:

1) Cleaning of the site of the infrastructure

2)  felling/pronning of trees

3) Construction of the bridge

4) Participation as labourers in the realization of the body work
5) Participation as labourers in the realization of finishing works
6) Forestation
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6.1.5. BASES FOR CALCULATION

While carrying out the work, the legislative, administrative and technical texts in force in the Republic

of Cameroon must be respected: Most particularly, the technical specifications (D.T.U,) and the
recommendations of the C.S.T.B.

- Reinforced concrete:

Technical rules of Design and Calculation of the Reinforced Concrete Works, within the limit states Rule
BAEL 91 MOD 99,

- Climatic requests

gravity
- Standard NF P 06 - 001 for the running costs of the buildings

6.2. EXECUTION OF WORKS

6.2.1. COMPLEMENTARY STUDIES

Before the commencement of works, the contractor must carry out a complementary
geotechnical study in the presence of the Contract Engineer and/or controller to determine the
baering capacity of the soil to receive the foundation f the bridge. The results of this geotechnical test
shall be used to verify the actual calculations presented in this documents and if need be,
modifications to the foundation of the bridge may be carried out.

6.2.2 EXECUTION DOCUMENTS.

The execution documents mentioned here shall be submitted by the contractor at most 7 days
after receiving the service order to start works and shall include:
1. The geotechnical studies of the soil;

detailed plans of works to be executed.

3. The performance bon for the project.

4. Aninsurance policy for the project.

ensure that all civil Engineering norms are respected.
6.2.3 INSTALLATION OF THE WORKING SITE
The installation of the working site will be at the expenses of the executing enterprise. It will include:
® The construction or renting of a base were the equipment of the contractor shall be kept.
® The construction of provisional fence round the base;
® Provisional water connections, electricity and telephone
® The cleaning and the guarding of the project site
® Necessary measures for the respect of legal/lawful provisions relating to hygiene and safety

on site. (Installation of g latrine, provision of drinkable water, provision of a first aid box
equipped with products such as: aspirin, nivaquine, adhesive plaster, bétadine, bands,

compress, alcohol...);
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o Provisional access roads to the project site;
e A storeroom on site;
e A site office, where the site book, the building plans will be available permanently throughout
all realization of works;
e An office or room of at least of 8 m2 equipped with @ table office and two chairs reserved
with the Project superintendent;
e A meetings room for the building site which can receive at least 5 people equipped with a
table, two benches of 1.5 m, a display board for plans and planning placed permanently.
Receptacles to receive waste are to be installed near the various installations. These receptacles are
to be emptied periodically and waste to be deposited in a vat for recovery or a dump (pit). This pit
must be located at least 100m installations and in the event of presence of river with at least 150m.
At the end of work, the pit is to be filled with ground up to the level of the original ground.

6.2.4 THE PROJECT SITE SIGNBOARDS
Two very visible site signboards shall be displayed on positions indicated by the project manager.
These building site signboards shall be according to the model provided in the annexes.

6.2.5 ORGANISATION OF DIFFERENT WORK POST

The site installation will be done in order to ease our work and circulation in and out of the site. A site
barrack will be constructed; in which we will packed some of the construction materials. The site
installation will be done such that, the site functionality and coordination will be fluid. To better
illustrate this, we have established a site installation plan which will serve as @ guide as we install the

site.

6.2.6 MODE OF EXECUTION OF WORKS

Concrete Works.

The scope of concrete works shall include the following:

e Installation of concrete production units

e Procurement and delivery to site of cement, sand, aggregates and any other concrete
production ingredients

e Setting up of temporal workshop and production of formwork elements
e Setting up of unit for iron bending

e Fixing of rods and divers embedded items

e Erection of formwork

e Production of concrete (batching)

e Casting of concrete

e Execution of surface finishes on concrete

Our prime quality objectives for the concrete works shall be to ensure that all design specifications are
met, especially those relating to concrete strength and surface finishes.

To ensure that the specified physical characteristics of sand and aggregates are respected, all sand
and aggregates to be used for concrete production shall be well selected.

48




concrete works.
Once in place, the concrete shall be consolidated by means of simple vibration.

Formwork:

Material for formwork shall be wood. This shall be cut, shaped and assembled on site
to the required forms and sizes. Simple conventional wooden formwork shall be used in
the construction of the various concrete structural elements (columns, beams, etc.). These
shall be fabricated in-sjty and, lifted into position.

Reinforcement.

SUB STRUCTURE

EARTHWORKS

by the site Engineer, and the site foremen and skilled technicians.  The sides and bottom of
excavations shall be well trimmed by skilled labour.

FOUNDATION FOOTING
® Lying of blinding or lean concrete of 5 cm batched at 200 kg/m3.
® Realization of the iron works, form work and concreting of footings for the abutements and
wing walls batched at 350 kg/m3

* Realisation of reinforced concrete beams and bridge deck dosed at 400 kg/m3.

ABUTMENTS

® Building of stone masonry aabutments which shall be built with shaped stones and cement
mortar dosed at 400kg/m3

® Casting of reinforced concrete pillars and beams for the abutments dosed at 400 kg/m3
¢ Provision of web holes

DECKING OF THE BRIDGE
===RINL UF THE BRIDGE
The bridge shall be decked with the following

¢ The bridge rib beams with reinforced concrete of 0.3x0.5m and of length of 4.5m length. The
concrete beams shall be dosed at 400kg/m3.

® Reinforced concrete deck dosed at 400 kg/m3
® Provision of drainage holes to drain off water
® Shaping of the bridge deck so the easy evacuation of water

EQUIPMENT
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e Mixed handrails of reinforced concrete and 60m
down norms and painted.

e Reinforced concrete deck dosed at 400 kg /m3

e Provision of drainage holes to drain off water

e Shaping of the

SUPPLY OF MATERIALS
Qur construction materials will be bought from qu
the control engineer and will be mainly from Bamenda
Wum, while the rest of the materials wili
from jointly control and approved sites by the contracting

6.2.7

m metallic poles built according to the laid

bridge deck so the easy evacuation of water

alified suppliers approved by the state and

and Santa. The sand will be gotten from

be bought from Santa and Bamenda. All materials will be

parties before usage.

The quality of building materials shall be controlled and accepted by the two parties before

stockpiled and eventual usage.

6.2.8 HEALTH AND SAFETY AT WORK

A first aid team will handle injuries sustain by workers during work while critical cases

will be taken to any nearby hospital. To a

void accidents on the project site, we shall

ensure that all our workers and visitors on site are in position of helmets, safety boots and

jackets.
site. The Population and our workers will b

During weekly site meetings, safety topics will be introduced to all the workers on

e sensitized against the aids pandemic and

other sexually transmitted diseases. Prevention shall be our watch word.

6.2.9 SITE SECURITY

A direction board displaying site

installation element, circulation trend, display of position

housing material deposit, offices and other facilities will future at the construction site. Access

roads easing internal circulation within the base and
proximity of services, operating positions of warehouses,

areas and material stockage areas to assure
structures of wood will be put up to

in place around the base boundary location.
cement, concrete mixer and rod bending
operation. Environmental conservation,
our watchword fixed at all offices,

house offices,
conference room for site meetings and fabrication post. A temporal

production post will be position in function
security measures and life
production post and open areas

working areas will be constructed in
fabrication posts, offices, recreational
internal security of personnel’s. Temporal
workstations, warehouses, dressing rooms
wooden fence will be put
Concreting materials such as sand, gravel,
of task

protection will constitute




Document No. 7:
Schedule of unit prices
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BRIDGE LINKING MATSOM AND ALACHU, IN

BAMENDA 1l SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION i‘ |
: . T I?_ner o |
No River | Height Length Width ype = Pk I
road | VY B B
1 2.5m 2.5m \ 6M RR 2+00
S/No Description Unit UP IN FIGURE UP IN WARD I
Series 100-Preparatory works o - o I
101 | Site installation (construction site hut, mobilisation, Etc...) LS -
102 | Geotechnical studies | ff 0 , I
103 Execution Program and as built plan LS
Total installation l
Series 200: Site preparation o
201 Bush clearing M2 o "
202 | Maintainance of trafic flow - LS i o I
203 | Cleaning of the river bed | ™3 el
204 Setting out of the structure o ff
Total Site preparation |
Series 300: Earth works
301 Excavation in ordinary terrain M3 I
302 Drainage material behind the abutmments M3
303 Fill and resurfacing of the accesses to the bridge M3 l
Total Earth works |
}
Series 400 - Fondations- abutments- Piles- beams-deck
401 Hard core M3
402 Demolition ff
403 Lean concrete dosed at 150Kg/m3 M3
—
404 Reinforced concrete box culvert of 2.5m x2.5m x6m Ml
405 | Reinforced concrete dose at 400kg/m3 for the 4 heads M3
Total Fondations- abutments- Piles- beams-deck
Series 500 - Paint




e —

’ — = *
| Series 500 - Equipment
el IR S (A

| Metallic guard rails in reinforced concrete pillar painted Ml

501

502

1
| Triangular sign posts type A ou AB
R e .

503 1 Wooden post markers

u
N S
Total Equipment
—_— ]

504 | Drainage pipes

Document No. 7

'
!
I
|
i
f
i
i
I
f
|
i Bill of quantities and estimates
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BILL OF QUANTITIES AND ESTIMATE FO
ALACHU, IN BAMENDAI SUBDIVISION, MEZA

R THE CONSTRUCTION OF A BRIDGE LINKING MATSOM AND
M DIVISION OF THE NORTH WEST REGION l

% . . Type ]
No River Height Length Width Loy ltenery Pk l l
—
1 2.5m 25m | 6M RR 2400 |
i 3 . g s | Total
S/No Description Unit Quantity Unit price I
Series 100-Preparatory works J_ - 8
101 | Site installation (construction site hut, mobilisation, Etc...) Ls | 100 ‘L . I
102 | Geotechnical studies ff ( 1.00 _ —
103 | Execution Program and as built plan LS 1.00 l
Total installation
Series 200: Site preparation o l
201 | Bush clearing M2 | 120.00 -
202 | Maintainance of trafic flow LS 1.00 l
203 | Cleaning of the river bed M3 52.00
204 | Setting out of the structure ff 1.00
Total Site preparation l
Series 300: Earth works e o
301 | Excavation in ordinary terrain M3 87.50 I
302 | Drainage material behind the abutmments M3 6.70 I
303 ill faci i
Fill and resurfacing of the accesses to the bridge M3 293,50 |
Total Earth works
Series 400 - Fondations- abutments- Piles- beams-deck | |
401 | Hard core M3 30.00
402 | Demolition ff 1.00 ]
A
403 | Lean concrete dosed at 150Kg/m3 M3 4.80
404 | poinforced concrete box culvert of 2.5m x2.5m x6m Ml 6.00 ol
405 | Reinforced concrete dose at 400kg/m3 for the 4 heads M3 5.53 B
Total Fondations- abutments- Piles- beams-deck
Series 500 - Paint
Series 500 - Equipment
50 : S
1 Metallic guard rails in reinforced concrete pillar painted Ml 24.00
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502 l Tnangular Sign posts type A ou AB *’ 2.00
503 j Wooden post markers 12.00
504 J Drainage pipes U 8.00
l Total Equipment
’ I TOTAL WITHOUT TAXES
o Il | VAT (19.25%)
| i i | AIR 2.2% or 5.5%
W: - v TOTAL TAXES INCLUSIVE
7 ,rﬁ 7 v | NETTO BE PAID
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Document No. 9:
Schedule of sub-detail of prices
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DESIGNATION :Studies and site installation

; Total s Duration
Ho Daily out put quantity Unit of activity
No Daily Days
Category Wiige break up Amount
[
r
wv
<
<
=
X
o
2 [totaia
: Days
g Type No Daily rate break up Amount
%
@]
w
£
-
Z
w
=
—
=
g TOTAL B
3 Type Unit Unit cost Quantity | Amount
O
=z
-
]
Q
4]
=
o
P4
<
—
<
o
w
=
S [totaic
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\' UNIT COST (HT) P/Q'TY
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Document No. 10:
Model contract




e ——

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix ~ Trawvail - Patrie Peace - Work - Fathertund
MINISTERE DE LA DECENTRALIZATION ET DU «(%‘ MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPPEMENT LOCALE ¢ 3 DEVELOPMENT
REGION DU NORD OUEST 0177 \ ; NORTH WEST REGION
DEPARTEMENT DE LA MEZAM ; /‘}j p vEy MEZAM_DIVISION
ARRONDISSEMENT DE BAMENDA 11" ONg gt & BAMENDA Il SUB-DIVISION
COMMUNE DE BAMENDA []* w BAMENDA Il COUNCIL
P. 0. BOX 495 MANKON P. 0. BOX 495 MANKON
0 K
REF. N BIIC/VOL.1/SG/2024 P ——
CONTRACT or JOBBING ORDER No JOITCITCITBI2024

Awarded after
OPEN NATIONAL INVITATION TO TENDER No .../ONIT/BIIC/BHCITB/2024 OF
.../.../2024 FOR THE CONSTRUCTION OF A BRIDGE LINKING MATSOM AND
ALACHU, IN BAMENDA || SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

Project Owner [Indicate name and full address]
HOLDER : [indicate name and full address of holder]

P.O. Box , Tel: Fax:

Business Registry No. at
Taxpayer’s No.

SUBJECT : Execution of ___works;
Lot No. ; Nefwork____
PLACE :Region _

EXECUTION DEADLINE 5

AMOUNT IN CFA F:

AIR U_Tc@e tax) -
Net to be paid J

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]
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SUBSCRIBED ON:
SIGNED ON:

NOTIFIED ON:
REGISTERED ON:.

Between:
The Government of the Republic of Cameroon, represented by ~ hereinafter

referred to the “Contracting Authority”

On the one hand,

And

(enterprise)

P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.

Represented by M , its General Manager, hereinafter referred to as the
“Contractor”

On the other hand,

Agree on the following:

|
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Summary

PartI:  Special Administrative Conditions (SAC)
Part Il:  Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

Page and last of Contract No. C or JO/CA/TB/0000
Awarded after Invitation to Tender [specify references of Invitation to Tender]
With ,

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

AIR (1.1 0r 1.65 %
Net to be paid

e
'Read and accepted by the contractor

(place of signature) (date)

—ignature of Contracting Authority

(place of signature) (date)

...
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Document No. 11:
Forms and models to be used by
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Annex No

Annex No

Model No.

Model No.

Model No.

Annex No.

Annex No.

Table of models

. 1: Model tender

. 2: Model bid bond

3:

4:

5:

6:

/:

Model final bond
Model of start-off advance bond
Model retention fund

Framework of schedule

Evaluation grid

Annex No. 8: Attestation of site visit

Annex No. 9; Model Declaration of Intention to Tender
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Annex No. 1: Mode! tender

|, the undersigned

Representing  the company or enterprise or group with head office

at registered in the trade register of ~ under the number No_

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda): the Invitation to Tender [recall the subject of the Invitation to Tender]
e After having personally taken account of the situation of the site and evaluated from my point
of view and under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself establish for each type of structure which prices reveal the amount of

[indicate the name and capacity of signatory] l

the tender for lot No. ~_at [in figures and words] CFA francs

exclusive of VAT and at CFA francs Inclusive of all Taxes. [In figures and

words]. I
e | pledge to execute the works within a deadline of .......c....e months. |

¢ | pledge to maintain my bid for [indicate duration of validity, in principle 90 days for national
invitations to tender 120 days for international invitations to tender] from the deadline of
submission of bids.

e Rebates and the modalities of application the said rebates shall be the following (in case of

the possibility of award of several lots).
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The Project Owner shall pay the sums due for this contract by crediting account No...................._

ORENEE iNwsuvasvsvss s iiasii s avnes BaNK: csa5008 56 o emmmn s, Branch

ANNEX No. 2: MODEL BID BOND
Addressed to [indicate the C ontracting Authority and his address] “Contracting Authority”
Whereas the undertaking hereinafter referred to as the “bidder” has submitted his

bid on for [recall the subject of the Invitation to Tender], hereinafter referred to as “the
bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We __ [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder, having been notified of the award of the contract by the Contracting Authority during
the validity period:
* Fails or refuses to sign the contract, even though required to do s0;
" Fails or refuses to furnish the fingl bond for the contract (final bond) as provided for by the
contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon acceptance of the his first written request, without the Contracting Authority having to
justify his request, given, however, that in his request the Contracting Authority shall note that he is due
the amount he is claiming because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) took effect.
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This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and authenticated by the bank ot , on -

[Bank’s signature]

Annex No. 3: Model final bond

Bonk:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his oddress] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry
out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the contract, as guarantee of the execution of his full obligations in accordance with the
terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

Represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up o the sum of
[in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and noftification of the contract. It shall be

r:leosed within a deadline of [indicate the deadline] from the date of the provisional acceptance of
the works.
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After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 4: Model of stari-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on bhehalf
O - , [the holder] to the benefit of the Project
Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that —_[the holder] has not fulfilled his obligations relating to the reimbursement
of the start-off advance according to the terms of contract No. of relating
to works [indicate the subject of the works, the references of the Invitation to Tender
and the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the
amount inclusive of all taxes of confract No. , Payable upon notification of the
corresponding Administrative Order that is, CFA francs.

advance into the accounts of — [the holder] opened in the bank
under No.

However, the amount of the bond shall be proportionately reduced on the progressive reimbursement
of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bonk:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”,
pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]|

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, ~_[name and address of the bank],
Represented by ~ [names of signatories] and hereinafter referred to as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of e
[in figures and letters] corresponding fo [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Project Owner within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever
reason, any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of
the total amount of the works featuring in the final detailed account, without the Project Owner having
to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the

notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the final acceptance of the works and upon release issued by the Project Owner.
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registered mail with acknowledgement of receipt to reach the bank during the period of validity of

this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank af ~___on

[Signature of the bank]

ANNEX No. 6: Framework of schedule

[ DESIGNATION :Studies and site installation
. Total " Duration
No Daily out put quantity Unit of activity
Categor Ne Daily Days Amount
siegary wage break up
a.
=z
wv
<
<
=
¥
o
= TOTAL A
. Days
gz} Type No Daily rate break up Amount
T
@)
w
=z
Z
w
=
=
-
g TOTAL B
g Type Unit Unit cost Quantity | Amount
<
v
=)
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< <
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w
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s =
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TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
V' UNIT COST (HT) P/QTY

Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner base

executed and according to the speci
April 2008 relating to the respect of ru
public contracts]

fications of Point 5.a of Circular

les governing the award, execution and con

d on the nature of services to be
No. 003/CAB/PM of 18

trol of
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Note on preliminary studies

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate
2.1. The date studies were carried out;
2.2, The name of the public or private Project Manager

2.3.  References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1  Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well
as the approved pProgramming documents. |

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
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2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation l
of quantities of the Tender File.

. The chairperson of the Tenders Board may, before taking a decision, seek expert advice
on the quality of the studies.

Document No. 13:

List of banking establishments and |
financial bodies authorised to iIssue

bonds for public contracts |

|
|
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I- BANKS

© ® N O o »> w2

T
w N 2O

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Credit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

II- Insurance companies

14.

15.

Chanas Insurance,

Activa Insurance

74



- T

ANNEX 7: EVALUATION GRID
...../ONIT/BIIC/BIICITB/2024 OF .../.../2024 FOR THE CONSTRUCTION OF A BRIDGE LINKING
MATSOM AND ALACHU, IN BAMENDA || SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

ADMINISTRATIVE DOCUMENTS.

' DOCUMEN DESCRIPTION
’ T N°
j A.1 | Certified Copy of the Business Registration, not more than three months old.
‘[ A.2  |Declaration of intention to tender stamped with the tariff in force (written by the bidder).
, Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
/(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A.4 ‘Ministry in charge of Finance or by a foreign bank the first order not more than three
B months.
A5 | Purchase receipt of Tender File issued by Bamenda Il Municipal treasury

AG A bid bond of 460,000 FCFA issued by a first rate-bank approved by the Ministry in
charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract

i A.10 | Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

L A2 A group agreement if necessary
A.13 | Power of attorney if necessary

| - Presentation of documents in the order given in this tender

| B.1 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

[ - List of references of the enterprise in similar jobs justified by signed contracts (first and last
| pages) and minutes of acceptance or attestation of clearances of works executed. (minutes
| B.1.1 of final acceptance for up to 2018 projects)

, Minimum acceptable: 02 Contracts realized in the domain of building construction over the
i_ o past 03 years -

- 15" Reference ' l

}[ 2nd reference ; ’

L B.2 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

General presentation of the Tender Files

A.l1 Plan of Attestation of localization of company stamped and signed

the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DCCUMENT>> and
shall contain the following:

-Document spirally bound
-Table of content page
-Colour sheets separation

B.2.1 OT works supervisor (at least Civil Engineer or equivalent certificate)

Qualification of the works supervisor: (civil engineer or Rural engineer
(BAC +3)

Professional experience of the project engineer > 05 years (signed CV)
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CV signed by the candidate,

A certified copy of the technical diploma

An Attestation of presentation of original of the technical diploma
An attestation of availability signed by the candidate

% Certified copy of ID card

vV VY

|
|
|
|

-

B.2.2 01 Site foreman(Civil Engineering Senior Technician) ‘
Qualification of the Site foreman: (HND ‘in Civil Engineering (BTS Genie j |
civil or equivalent certificate) l |
Professional experience of the Site foreman = 03 years (signed CV) ] ;
A certified copy of ] 1

» CV signed by the candidate, '
% A certified copy of the technical diploma \
% An Attestation of presentation of original of the technical diploma |
»  An attestation of availability signed by the candidate \
%» Certified copy of ID card ) |

B.2.3 Other personnel “

% 04 four technicians with 3 years professional experience in “

building construction or similar works.( CVs signed by the 1

candidate) i

02 Two Carpenters with 3 years professional experience on carpentry or { 1

similar works. Only CVs signed by the candidate ] |

B.3 TECHNICAL PROPOSALS J

B.3.1 Organigram of the project (Specify names of the personnel handling the 1
i various functions) L |

B:3.2 Logical sequence for the execution of the task l y

B:3:3 Quality control method |

B.3.4 Environmental protection measures 1

B.3.5 Security and safety at the site ]

B.3.6 Duration of execution in respect with the Tender File e w

B.4 LOGISTICS (Equipment put aside for this project) 1

B.4.1 Prove of ownership or rental of a pick-up or other vans 1‘

B.4.2 Prove of ownership or rental of a dump truck 1

B.4.3 Prove of ownership or rental of a Concrete mixer l ‘

o I === |

B.4.4 Prove of ownership or rental of a concrete vibrator \ 1

B.4.5 Prove of ownership or rental of a Hand compactor '
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, !

B.4.6 shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, efc.
B.5 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by

B.5.1 a 1st class bank located in any area in Cameroon and approved by the

Ministry of Finance and respect COBAC conditions.
B.6 Attestation of site visit signed by the Contractor

Comprehensive report of site visit signed by the company administrator
B.7 AR

and justified by photos
B.8 Special Technical Clauses initialed in all the pages and last page signed
B.9 Special Administrative Clauses completed and initialed in all the pages

and last page signed
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This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken in account.

Il s'agit notamment:

A. Eliminatory criteria
1. Absence of a document in the administrative file;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying « sign or mark leading to the identification
of the bidder;
4. Non-compliance with model bid
S. Incomplete financial file;
6. Absence of g quantified unit price;
7. Non respect of 75% of essential criteria;
8. Name of company suspended by MINMAP
9. Financial situation below a third of the estimated cost

B. Essential criteria

- General presentation of the Tender Files;

- References of the company in building construction;

- Quality of the personnel;

- Technical organization of the works;

- Safety measures on the site;

. Logistics;

- Attestation and report of site visit signed by the Contractor;

- Special Technical Clauses initialed in all the pages and signed at the end;

~ooo\10~cn1:.ww-

- Special Administrative Clauses completed and initialed in all the pages and signed at the
end.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

This evaluation will be done in a purely binary way (yes) or (no) with an acceptable minimum
from at least 75% of the essential criteria taken in account.
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT

Confirm that | Have actually visited the site which is going to receive the structure

CONSTRUCTION OF A BRIDGE LINKING MATSOM AND ALACHU, IN BAMENDA Il SUBDIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION.

relative to Tender File../ONIT/TC/TCITB/2024 OF ~ FOR THE

| declares:

- To have carried out a thorough study of the site taking into consideration all the

constraints relative to the execution of job with respect to norms.

- To establish my unit price schedules taking into account the difficulties of the site
relative to the execution of the works and shall in no condition claim the

Contracting Authority for any increase of unit price.

THE GENERAL MANAGER OF THE ENTERPRISE

SIGN s

DATE

(STAMP)

78




- T eERER—————.

Annex No. 9; Model Declaration of Intention to Tender

I the under signed (name) Nationality

Function (manager or director) of the (enterprise)

Acknowledged having received the (Tender File or Request for

Quotation) No (reference) of (date)

For The (subject) And hereby

declare my intention to tender for the aforementioned project.

DONE IN

BY

ON
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