	45
REPUBLIQUE DU CAMEROUN	REPUBLIC OF CAMEROON
PAIX- TRAVAIL-PATRIE MINISTERE DE L'ELEVAGE, DES PECHES	PEACE -WORK -FATHER LAND
ET DES INDUSTRIES ANIMALES	MINISTRY OF LIVESTOCK, FISHERIES AND <u>ANIMAL IN</u> DUSTRIES
CAISSE DE DEVELOPPEMENT DE L'ELEVAGE DU NORD-OUEST (CDENO)	NORTH WEST LIVESTOCK DEVELOPMENT FUND (NWLDF)
Tel. Fax: (237) 233 36:10:17 Email: cdenobda@yahoo.com	TEL:23336:14:40 /677 83 12 21 BP 399 MANKON BAMENDA
NORTH WEST LIVESTOCK D	EVELOPMENT FUND (CDENO)
INTERNAL TE	NDERS BOARD
OPEN NATIONAL INVITAT	TON TO TENDED N. O.T.
ONIT/CDENO/CITB/2024 OF	TON TO TENDER No. Of
OMIT/CDENO/CITB/2024 OF	01/02/2024 FOR THE
CONSTRUCTION OF A FEN	CE FOR A PROUER
CONSTRUCTION OF A FEN	ICE FOR A BROILER
PARENT STOCK FARM AT	CE FOR A BROILER MENDANKWE.
PARENT STOCK FARM AT	ICE FOR A BROILER MENDANKWE.
PARENT STOCK FARM AT	CE FOR A BROILER MENDANKWE.
PARENT STOCK FARM AT	CE FOR A BROILER MENDANKWE.
PARENT STOCK FARM AT	MENDANKWE.
PARENT STOCK FARM AT	MENDANKWE.
PARENT STOCK FARM AT	E.N.O. Budget 2024
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50
FUNDING: C.D.E	E.N.O. Budget 2024 22: 10: 50
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50 AR: 2024
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50 AR: 2024
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50 AR: 2024
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50 AR: 2024
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50 AR: 2024
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50 AR: 2024
FUNDING: C.D.E BUDGET HEAD:	E.N.O. Budget 2024 22: 10: 50 AR: 2024

.

.

TABLE OF CONTENTS

Document No. 1: Tender notice

Document No. 2: General Regulations of the invitation to tender

Document No. 3: Special Regulations of the invitation to tender

Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions

Document No. 6: Schedule of unit prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices

Document No. 9: Model contract

Document No. 10: Model documents to be used by bidders

Document No. 11: Justifications of preliminary studies

Document No. 12: List of banking establishments and financial bodies authorised to issue bonds for public contracts



Document No. 1: TENDER NOTICE



REPUBLIQUE DU CAMEROUN

PAIX- TRAVAIL-PATRIE

MINISTERE DE L'ELEVAGE, DES PECHES ET DES IN<u>DUSTR</u>IES ANIMALES

CAISSE DE DEVELOPPEMENT DE L'ELEVAGE DU NORD-OUEST (CDENO)

Tel. Fax: (237) 233 36:26:15 Email: cdenobda@yahoo.com REPUBLIC OF CAMEROON PEACE - WORK - FATHER LAND

MINISTRY OF LIVESTOCK, FISHERIES AND ANIMAL INDUSTRIES

NORTH WEST LIVESTOCK DEVELOPMENT FUND (NWLDF)

TEL:23336:14:40 /677 83 12 21 BP 399 MANKON BAMENDA

TENDER NOTICE

" OPEN NATIONAL INVITATION TO TENDER

No . ONIT/CDENO/CITB/2024 OF 2 / 2024" FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE.

1 - SUBJECT OF THE INVITATION TO TENDER

The ADMINISTRATIVE DIRECTOR OF CDENO,(Contracting Authority) within the frame-work of the 2024 Budget of CDENO hereby launches an Open National Invitation to tender FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE.

2 - NATURE OF SERVICE:

Lot 100: Preparatory works and studies

Lot 200: Earth Works, foundation and wall elevation of fence

Lot 300: Complete Wooden/Metal Works & Others

Lot 400: Electricity

Lot 500: Painting Works

3 - EXECUTION DEADLINE:

The deadline for the completion of the works shall be three (03) months with effect from date of notification of the service order to start works.

4 - LOT:

The Job shall be executed in a single LOT

5- ESTIMATED COST OF PROJECT

The provisional amounts after studies is Ninety four million (94,000,000) francs.

6- PARTICIPATION AND ORIGIN

Participation in this invitation to tender is open to all registered and qualified enterprises of the Republic of Cameroon, with the necessary financial capability, technical and professional expertise in Public works (construction domain).

7- FINANCING:

This project shall be financed by CDENO budget for 2024, chap 22 10 50

8 - BID BOND

Each bidder must include in his administrative documents, a bid bond that respects the model of this tender file, issued by a banking establishment approved by the Ministry in charge of Finance at an amount of 1,880,000 (One million eight hundred and eighty thousand) FCFA or its equivalent. Bid bonds for

Insuccessful bidders shall be withdrawn not later than fifteen (15) days after the award of the contract and those of successful bidders shall be retained until the required performance guarantee for good execution is provided. The validity period for the Bid Bond shall be 90 days.

9- CONSULTATION OF TENDER FILE

The tender documents are available for consultation at the North West Livestock Development Fund (CDENO), SIGAMP UNIT, Box 399 Bamenda, Tel: 233 36 10 17 / 677 45 17 21during working hours

10 - ACQUISITION OF TENDER FILE:

The file may be obtained upon presentation of a receipt showing payment of a non-refundable sum of 0,000 FCFA into ARMP account no. 100010686097568660001-28 of BICEC Bank. The original copy of this receipt shall be included in the bidder's documents. On procuring the tender documents (DAO), bidders shall be duly registered with their full addresses indicating: P.O. Box; Fax; and Telephone numbers.

■1 - SUBMISSION OF BIDS

Bids written in English or French shall be signed by the bidder or by a duly authorized representative and presented in Seven (7) sets (01 original and 06 copies) marked as such. These shall be submitted in one ealed pack containing three (3) envelopes, that is, A: Administrative Documents, B: Technical file and C: Financial file. The sealed pack shall bear no information on the enterprise, and should reach CDENO main hat in case of any ambiguities or differences during opening, only the original shall be considered nuthentic

The sealed pack (outer envelope) shall bear the following inscriptions:

<< OPEN NATIONAL INVITATION TO TENDER

NO . 10 / ONIT/CDENO/CITB/2024 OF 1 / OZ/2024 FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE

(To be opened only during bids opening session)

12 - ADMISSIBILITY OF BIDS:

At the risk of being rejected, all documents shall be originals or certified true copies by the authorized ssuing service or administrative authorities (Senior Divisional Officers, Divisional Officers) presented in accordance with the Special Regulations of this invitation to tender. None of these should be more than three (3) months old as from the date of submission of offers except for CNPS Clearance whose validity is month, without double certification and not falsified. These shall be separated by coloured separators from each other. Any bid that shall not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible.

NB/ during site installation, the contractor shall be obliged to present the originals of the documents for strict verification and authentication.

13- OPENING OF BIDS:

The offers shall be opened at the CDENO Conference hall in a single phase on the 15 of 03 2024 at 12:00pm local time in the conference hall of CDENO in the presence of bidders or their representatives who have full knowledge about the bids submitted. ONLY BIDDERS or their duly authorised representatives with a sound knowledge of their bids shall attend the bid opening session. Any bid that shall not comply with the requirements of the tender file shall be rejected.



14- EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following

A) Eliminatory Criteria.

- Failure to produce or replace an element of the administrative file within forty eight hours in the case of absence or non-conformity of this document;
- Deadline for delivery higher than prescribed
- False declaration or falsified documents
- Absence or insufficient bid bond
- A bid with an external envelope carrying a sign or mark leading to the identification of the bidder
- Incomplete financial file
- Change of quantity or unit
- Non respect of 75% of essential criteria

B) Essential Criteria.

The preliminary evaluation shall be binary and based on the following essential criteria:

- General presentation of the bids
- Experience of the enterprise.
 - Quality of personnel and management of the company
 - Attestation and report of site visit
- Equipment
 - Methodology for the execution of works
 - Special Technical clauses initialed in all the pages and the last page signed stamp and dated
- Special Administrative Clause completed and initialed in all the pages and the last page signed, stamped and dated.
 - Financial capacity

15 - AWARD OF CONTRACT:

The job shall be awarded to the bidder whose bid is in conformity with the dispositions of the tender file and on the basis of the technical qualification and lowest realistic bid.

16 - VALIDITY OF BIDS:

Bidders will remain committed to their bids which shall be valid for a period of ninety (90) days with effect from the deadline for the submission

17 - COMPLEMENTARY INFORMATION:

Complementary technical information may be obtained during working hours from CDENO main office, SIGAMP UNIT, BP 399 Bda, Tel: 233 36 10 17 / 677 45 17 21

Bamenda, the 0 9 FFV 2024

THE ADMINISTRATIVE DIRECTOR OF CDENO (Contracting Authority)

COPIES:

- CHAIRPERSON, CDENO INTERNAL TENDERS BOARD
- ARMP Bamenda (for publication and filing)
- MINMAP NORTH WEST(for filing)
- NOTICE BOARDS

REPUBLIQUE DU CAMEROUN

PAIX-TRAVAIL-PATRIE

MINISTERE DE L'ELEVAGE, DES PECHES ET DES INDUSTRIES ANIMALES

CAISSE DE DEVELOPPEMENT DE L'ELEVAGE DU NORD-OUEST (CDENO)

Tel. Fax: (237) 233 36:26:15

Email: cdenobda@yahoo.com

REPUBLIC OF CAMEROON PEACE - WORK - FATHER LAND

MINISTRY OF LIVESTOCK, FISHERIES AND ANIMAL INDUSTRIES

> NORTH WEST LIVESTOCK DEVELOPMENT FUND (NWLDF)

TEL:23336:14:40 /677 83 12 21

BP 399 MANKON BAMENDA

AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT

No . ONIT/CDENO/CITB/2024 du O / 100_12024 POUR LA CONSTRUCTION D'UNE CLOTURE POUR UNE FERME D'ELEVAGE PARENTAL A MENDANKWE.

1- OBJET DE L'APPEL D'OFFRES :

Dans le cadre du Budget de la CDENO pour 2024, Le Directeur Administratif de la CDENO, l'Autorité Contractante, lance un Appel d'Offres National Ouvert pour la CONSTRUCTION D'UNE CLOTURE

POUR UNE FERME D'ELEVAGE PARENTAL A MENDANKWE

2- CONSISTANCE DES TRAVAUX

Lot 100: Travaux et études préparatoire

Lot 200: Ttravaux de terre, fondation et élévation du mur de la clôture

Lot 300: Ouvrage complets en bois/métal et autres

Lot 400: Electricité

Lot 500: Travaux de peinture

3 - DELAI D'EXECUTION:

Le délai prévu pour l'achèvement des travaux objet du présent appel d'offre est de Trois (03) mois.

4- ALLOTISSEMENT :

Les Travaux sont allotisse à un seul LOT

5-COUT PREVISIONNEL

Le coût prévisionnel de l'opération à l'issue des étude préalables est Quatre-vingt-quatorze million (94,000,000) FCFA

6- PARTICIPATION ET ORIGINE

La participation au présent avis d'appel d'offres est ouverte à égalité de conditions aux Entreprises de bâtiment et travaux publics exerçant au Cameroun (surtout dans le domaine des constructions).

7- FINANCEMENT:

Les travaux sont financés par le budget du CDENO exercice 2024, chap. : 22 10 50

8- CAUTIONNEMENT PROVISOIRE

Chaque soumissionnaire doit inclure dans ses documents administratifs, une caution de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le Ministère en charge des Finances d'un montant égal à Un million huit cent quatre-vingt mille (1880,000) FCFA. Les garanties de soumission pour les soumissionnaires qui n'ont pas réussit seront retirées au plus tard quinze jours après l'attribution du marché et celle d'attributaire est retenue jusqu'à ce que la garantie de bonne exécution mise sur pied. La période de validité est de trente jour (30) jours au-delà de la date originale de validité des offres

9- CONSULTATION DU DOSSIER D'APPEL D'OFFRES

Le dossier peut être consulté aux heures ouvrables à CDENO (Unité de SIGAMP), BP 339 Bamenda, Tel 233 36 10 17/677451721

10- ACQUISITION DU DOSSIER D'APPEL D'OFFRES:

Le dossier d'appel d'offres est obtenu auprès de la CDENO Bamenda sur présentation d'un reçu de 90,000FCFA payée à la compte ARMP no 100010686097568660001-28 du banque BICEC avec L'original et les copies de la quittance d'acquisition du DAO seront joints au dossier de soumission.

11- REMISE DES OFFRES:

Les offres seront établies en langue française ou anglaise et en sept (07) exemplaires dont un original et six copies marqués comme tels et consistant en une partie administrative, une partie technique et une partie financière, et placées dans une enveloppe (système de triple enveloppe). Les offres devront parvenir auprès du Directeur Administratif de la CDENO le 18/103/2024 à 11.00. Heures précises contre récépissé de dépôt et devront porter la mention: note qu'en cas d'ambiguîté or différente pendent la séance d'ouverture, juste la copie d'original sera retenu authentique.

"APPEL D'OFFRES NATIONAL OUVERT No 154 /ONIT/CDENO/CITB/2024 du 164 /2/2024

POUR LA CONSTRUCTION D'UNE CLOTURE POUR UNE FERME D'ELEVAGE PARENTAL A MENDANKWE

"A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT"

12- RECEVABILITE DES OFFRES :

Pour éviter les rejets, tous les documents doivent être les originaux ou des copies certifiées conformes issus des autorités administratives (Préfet ou Sous-préfets) depuis une duré n'excédant pas trois mois et présentes selon les règlements spéciaux de cet appel d'offre. Les copies certifiées qui seront certifiées pour la deuxième fois ou des copies falsifiées ne seront pas acceptées. Les chapitres seront séparés par format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront déclarés inadmissibles. Elles doivent dater de moins de trois-(03) mois à partir de la date d'ouverture d'appel d'offre à l'exception de quitus CNPS lequel sa validité peut-être un mois

NB: Pendant l'installation de l'attributaire au site de la construction, il sera oblige de présenter les originaux des documents respectifs pour une vérification stricte de leurs authenticités..

13- OUVERTURE DES PLIS:

L'ouverture des offres aura lieu le 13 / 03 /2024 à 12.00 Heures précis à la salle de commission interne du CDENO à Bamenda dans une seul phase. Les offres seront ouvertes en présence des Soumissionnaires ou de leurs représentants compétent qui ont une bonne connaissance du marché en question. A l'ouverture des offres par la Commission de Passation des Marchés, toute offre non conforme aux prescriptions du dossier d'appel d'offres sera déclarée rejetée.

14- CRITERES D'EVALUATION:

Les offres seront évaluées selon the conditions suivantes

A) Critères éliminatoires

- L'incapacité de fournis ou de remplacer un élément du dossier dans un délai de 48 heures en cas d'absence ou non-conformité du ce document
- Délai d'exécution supérieur à celui prescrit
- Fausses déclarations ou pièces falsifiées
- absence ou insuffisance de la caution provisoire du soumission
- -Offre dont l'enveloppe extérieure porte des mentions permettant de reconnaître le Soumissionnaire
- Offre financière incomplète
- Changement d'une unité ou quantité dans l'offre financière
- Le non-respect de 75% des critères essentiels

B) Critères essentiels

L'évaluation des offres sera faite sur la base des critères essentiels suivants :

- Présentation générale de l'offre
- Les références de l'entreprise dans les realizations similaires
- La qualité du personnel par lot postule
- Attestation et rapport du visite
- · Moyens logistiques
- · Organisation technique des travaux
- Cahier de clause techniques particulière paraphe à chaque page
- Cahier de clause administratives particuliere complete et paraphe à chaque page
- Capacité financière

15- ATTRIBUTION DES OFFRES:

Le marché sera attribuer au soumissionner qui a l'offre le plus bas acceptable techniquement et en conformité avec les dispositions d'appel d'offre

16. VALIDITE DES OFFRES :

Les soumissionnaires restent engagés par leur offre pendant quatre-vingt-dix jours (90) à partir de la date de la soumission.

17. RENSEIGNEMENTS COMPLEMENTAIRES:

Les renseignements complémentaires peuvent être obtenus auprès de CDENO, Unité SIGAMP, BP 399, Tel : 233 36 10 17 / 677 45 17 21

Fait à Bamenda, le 0 9 FEV 2024

Ampliations:

- ARMP (Pour publication)
- CIPM CDENO
- MINMAP
- Archives.

Le Directeur Administratif de la CDENO

(Autorité Contractant)

Albah Shupong Alichad

Document No. 2: General Regulations of the Invitation to Tender



Table of contents

ĸ.	General
2	Article 1: Scope of the tender
1	Article 2: Financing
ш	Article 3: Fraud and corruption
	Article 4: Candidates admitted to compete
П	Article 5: Building materials, materials, supplies, equipment and authorised services
ш	Article 6: Qualification of the bidder
	Article 7: Visit of site of works
B .	Tender File
ш.	Article 8: Content of Tender File
-	Article 9: Clarifications on Tender File and complaints
	Article 10: Modification of the Tender File
-	TO THE TAXABLE IN THE COMPANY OF THE
£.	Preparation of Bids Article 11: Tender fees
il	Article 11: Tender Ices
	Article 12: Language of bid
8	Article 13: Constituent documents of the bid
	Article 14: Amount of bid
7-0	Article 15: Currency of bid and payment
m	Article 16: Validity of bids
	Article 17: Bid bond
-	Article 18: Varying proposals by bidders
	Article 19: Preparatory meeting to the establishment of bids
Ī	Article 20: Form and signature of bids
D.	Submission of bids
П	Article 21: Sealing and marking of bids
Į,	Article 22: Date and time-limit for submission of bids
	Article 23: Out of time-limit bids
П	Article 24: Modification, substitution and withdrawal of bids
щ	Opening and evaluation of bids
E.	Article 25: Opening of bids
П	Article 25: Opening of olds
ш	Article 25: Confidential flatate of the proceeding Authority
_	Article 28: Determination of their compliance
ı	Article 29: Qualification of the bidder
13	Article 30: Correction of errors
_	Article 30: Correction of Criois
П	Article 32: Evaluation of financial bids
ш	Article 32: Evaluation of Inflancial olds
_	
II:	Award of the contract
ы	Auticle 24: Assert
_	Article 35: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to
	cancel a procedure
23	Article 36: Notification of the award of the contract
_	to the second se
	Article 37: Signature of the contract

GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an invitation to tender for the construction works described in the Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender feature in the Special Regulations of the invitation to tender.

- 1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and which time-limit runs from the date of notification of the Administrative Order or that indicated in the said Administrative Order.
- 1.2 In this Tender File, the term "day" means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be financed by the CDENO Budget for 2024

Article 3: Fraud and corruption

- 3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and execution of public contracts. By virtue of this principle:
 - a) The following definitions shall be admitted:
 - Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public official during the award or execution of a contract;
 - ii) Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award or execution of a contract;
 - iii) "Collusive practices" shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;
 - iv) "Coercive practices" shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a contract.
 - b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary is guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract.
 - 3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete

Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

- (a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in accordance with the funding agreement.
- (b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:
- i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or
- ii) Presents more than one bid within the context of invitation to tender, except authorised variants according to article 17, where need be; meanwhile, this does not prevent the participation of subcontractors in more than one bid.
- The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of public contracts.
 - (c) The bidder must not have been excluded from bidding for public contracts.
 - (d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

- Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies, equipment and services.
- Within the meaning of this 5.1 above, the term "originate" shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originate.

Allicle 6: Qualification of bidder

- 6.1 As an integral part of their bid, bidders must:
 - (a) submit a power of attorney making the signatory of the bid bound by the bid; and
 - (b) provide all information requested of bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

- (i) the production of certified balance sheets and recent turnovers;
- (ii) access to a line of credit or availability of other financial resources;
- (iii) orders acquired and contracts awarded;
- (iv) pending litigations; and
- (v) availability of indispensable equipment.
- 6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:
- (a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each member of the group;
- (b) The bid and the contract must be signed in a way that is binding on all members of the group;
- (call the nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis à vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

- 6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.
- 6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site

- 7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.
- 7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.
- 7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establish the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

- 8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following documents:
 - Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
 - Document No. 2. The tender notice;
 - Document No. 3. The General Regulations of the invitation to tender;
 - Document No. 4. The Special Regulations of the invitation to tender;
 - Document No. 5. The Special Administrative Conditions;
 - Document No. 6. The Special Technical Conditions;
 - Document No. 7. The schedule of unit prices;
 - Document No. 8. The bill of quantities and estimates;
 - Document No. 9. The sub details of unit prices;
 - Document No. 10. Model documents of the contract:
 - a. The execution schedule;
 - b. Model of forms presenting the equipment, personnel and references;
 - e. Model bidding letter;
 - d. Model bid bond:
 - e. Model final bond;
 - f. Model of bond of start-off advance;
 - g. Model of guarantee in replacement of the retention fund;

h. Model contract;

Document No. 11. Models to be used by bidders;

a. Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all maspects of the said file.

Article 9: Clarifications on the Tender File and complaints

- 9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids.
- A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
- 9.2 Between the publication of the tender notice of candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.
- 9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board.
- 9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

- 10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.
- 10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.
- 10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid



The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:

- i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
 - is not the subject of an exclusion order or forfeiture provided for by the law in force;
 - ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;
 - ii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).
- b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
- The duly filled Unit Price Schedule;
- The duly filled detailed estimates;
- The sub-details of prices and/or breakdown of all-in prices;
- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the profisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price

- Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder .
- The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.
- Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.
- initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one (1) year shall not be subject to price revision.
- 14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

the prices shall be in FCFA

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting

Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

rticle 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

2.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required final bond.

12.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;

(b) if the retained bidder:

- fails in his obligation to register the contract in application of article 38 of the General Regulations;
- fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
- iv) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical ariants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of ticle 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

P.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.

- 19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.
- 19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.
- 19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.
- 19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

- 20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be considered as authentic.
- 20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.
- 20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

- 21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.
- 21.2 The external and internal envelopes:
 - a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
 - b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription "TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

- The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.
- 21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

- The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.
- The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Alicle 24: Modification, substitution and withdrawal of bids

- 24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".
- Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.
- In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
- No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

- 2 The Tenders Board shall open the envelopes in single phase and in the presence of the bidder or their representatives who wish to attend at the date, time and address specified in the Special Regulations.
 Representatives of bidders shall sign a register attesting to their presence.
- 25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid

empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked "modification" shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

- 25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
- 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.
- 25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.
- 25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids presented by bidders.
- 25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders Board concerned.
 - It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.
 - The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential nature of the procedure

- 26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts.
- 26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its award decision may lead to the rejection of his bid.



3.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

1.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response

7.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.

∆rticle 28: Determination of compliance of bids

- B.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.
- 28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.
- 28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:
 - i) which substantially limits the scope, quality or realisation of the works;
 - which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract;
 - iii) whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File.
- 8.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.
- 8.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Irticle 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

22

- (a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.
 (b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.
- (c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.
- The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.
- 30 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

- 31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.
- 31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

 However prices shall be in FCFA

- Alicle 32: Evaluation and comparison of financial bids
 32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
 Regulations, shall be evaluated and compared by the Evaluation sub-committee.
- 3 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:
 - a) By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;
 - b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special Regulations.
 - e) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;
 - d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
 - e)By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the Special Regulations;
 - f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

- g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.
- 32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract shall not be considered during the evaluation of bids.
- 32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award

- 34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates
- 34.2 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petition

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

- 38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.
- 38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

- 39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works.
- 39.2 The bond whose rate is 3% of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.
- 39.3 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General Administrative Conditions.



DOCUMENT N° 03: THE SPECIAL REGULATIONS OF THE INVITATION TO TENDER



SPECIAL TENDER CLAUSES.

R ferences of the General regulations	General
1.15	Definition of works: CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE
R	Name and address of the Contracting Authority: The Administrative Director of CDENO Bamenda
	Reference of Invitation to Tender: Open National Invitation to Tender No/ONIT/CDENO/ITB/2024 of
12	Execution deadline: Three (03) Months
2	Source of Financing: CDENO Budget 2024 Head: 22 10 50
3.1	List of prequalified candidates: Not applicable
4	Origin of building materials, equipment, materials, supplies and equipment: The contractor has the choice of the source of building materials, construction products or components, subject to justifying they meet the conditions fixed by the contract.

6) Evaluation criteria

6.1. Eliminatory criteria

 Failure to produce or replace an element of the administrative file within forty eight hours in the case of absence or non-conformity of this document;

Deadline for delivery higher than prescribed

False declaration or falsified documents

Absence or insufficient bid bond

A bid with an external envelope carrying a sign or mark leading to the identification of the bidder
 Incomplete financial file

Change of quantity or unit

Non respect of 75% of essential criteria

6.1. Essential Criteria.

The preliminary evaluation shall be binary and based on the following essential criteria:

General presentation of the bids

Experience of the enterprise.

Quality of personnel and management of the company

Attestation and report of site visit

Technical equipment

Sub-Contracting

Methodology for the execution of works

Special Technical clauses initialed in all the pages and the last page signed stamp and dated

Special Administrative Clause completed and initialed in all the pages and the last page signed, stamped and dated

Financial capacity and other financial bearings

Language of bid:

Bids shall either be presented in English or French language

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in Seven (07) copies with one (01) original and x (06) copies marked thus, shall be presented in three (03) volumes as follows:

- A) Administrative Documents
- 2) Technical Documents
- Financial Documents

External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on hich shall be written.

ACOPEN NATIONAL INVITATION TO TENDER NO. ____/ ONIT/CDENO/ITB/2024 OF ___/__/2024 FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE >>

To BE OPENED ONLY DURING THE BIDS OPENING SESSION >>

B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

NTERNAL ENVELOPES

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;

A: Administrative tender>> and shall contain the administrative documents of the enterprise.

These documents shall be original or copies certified by competent authorities not more than a pree months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS.

No.	DESIGNATION.
An	Submission letter signed, stamped and affixed a fiscal stamp
A	An attestation of non-exclusion issued by the public contract regulatory Board (ARMP)
A3	Purchase receipt of tender file of 90,000FCFA issued by BICEC bank
A	Valid tax payers' card
A3	An attestation of fiscal conformity
A6	Attestation of bank account in the name of the Enterprise
A A	An affidavit of non-bankruptcy issued by the court of 1st instance of the area where the enterprise is registered.
1	Clearance certificate issued by National social Insurance Fund
	Guarantee deposit for the tender (BID Bond) of 1,880,000FCFA or its equivalent according to the attached model
A 0 A11	A copy of localization plan of the enterprise
ATI	A group agreement where applicable
A12	The power of Attorney or "Authorization" where necessary.
A 3	Certificate of incorporation (registres de commerce).

The second envelope shall be labeled.

S: TECHNICAL BID>> and shall contain the technical tenders of the enterprise, which shall omprise the under mentioned documents.

ENVELOPE B: TECHNICAL TENDER.

No	DOCUMENT	SPECIFICATION	AUTHENTIFICATION
BI I	References of the enterprise.	At least five civil engineering contracts or construction works of at least 50 million realized within the last three years	Amount of contract, copies of (1st and last pages) and minutes of reception or attestation of effective realisation. Include accessible telephone number(s) of beneficiary service(s) to enable verification when need arises.
]		Works Engineer: Civil Engineer with at least 05 years' experience in the field of construction.	Attach for each person a CV (signed and dated by the individual) as well as a certified copy of highest
B2	Personnel list	Foreman: Senior Civil Engineering technician or HND with at least 5yrs experience	diploma of each person concerned and a presentation of original of certificate, certified copy of the
		Chief Builder: Holder of BAC F4	identity card.
I		Chief carpenter: At least CAP in wood work/joinery	NB-All key personnel must present commitment of availability duly signed & certified by the personnel
		Chief electrician: CAP in electricity/ Industrial wiring	concerned
B3	Equipment	A concrete mixer in good operating condition hired or owned	Bidders should provide Certified copies of vehicle registration or
		Proof of vehicle (Pickup4x4 or van)	purchase receipts. For hired
		(hired or owned) Proof of ownership or hire of a concrete vibrator	equipment, a lease contract duly notarised should be submitted
		Hand tools: These are small tools used in construction works (masonry tools,	
B4	Methodology/ Organization of works	Bids shall be assessed technically based on the understanding by the enterprise of the operations and the organisation intended for the execution of works, that is, it shall show clearly the organisation of the enterprise (methodology of execution, work schedule, site installation site visit, supply of materials, works to be sub-contracted, relating to the use of local manpower, etc)	Date, signature and stamp of bidder at the end of document
B5	Sub-contracting	Information on the sub-contractor (equipment, personnel, references, etc)	Date and signature of sub-contractor (only 30% of the contract can be subcontracted)
В6	Technical specifications	Provided in tender file.	Initialled on every page and signed and stamp on the last page
В7	Financial capability	Attestation of pre-financing delivered by a banking institution recognised by MINFI/COBAC of at least 70% to the amount of the contract TTC	Date and signature of bank Manager in charge.

The third Internal Envelope shall be label

<< Envelope C: Financial TENDER>> and shall contain the following:

No	DOCUMENT	SPECIFICATION	AUTHENTIFICATION
C1	Tender letter	Format to be completed and tender amount inserted.	Signature, date and stamp of bidder. (see annexes 02 & 07 for format)
C2	Price enclosure Slip	Sub-detail of prices proposed in the price list, that is, the price list in accordance with the model and stating prices exclusive of VAT in words and in figures	Initials on every page and signed on last page. All pages must be stamped with enterprise function stamp. (see annex 13 for sample)
C3	Bill of Quantities and Cost Estimates	Detailed cost estimates of the works.	Initials on every page and signed on last page. All pages must be stamped with enterprise function stamp.
C4	Unit Price Schedule	Format to be completed showing detail breakdown of prices.	Initials and stamped on every page

Each internal envelope shall carry the name of the enterprise and the corresponding nature of the tender.

9. BID PRICE

9.1 Currency of Bid

The currency applicable to this bid shall be the FCFA

9.2. The price of the Contract shall not be revisable

Since the contract duration is less than 12 months, the prices of the Contract shall not be revisable during execution

9.3. International tender: Not applicable

- 9.4. Currency of the Contracting Authority: The Currency of the contracting Authority (the Director of CDENO) shall be Francs CFA
- 10. DURATION OF CONTRACT. The maximum deadline for the job forming the subject of this invitation to tender shall be three (03) months from the date of notification of each service order to start work.

11. PREPARATION AND SUBMISSION OF OFFER

11.1. BID BOND:

Each bidder must attach to his/her administrative documents a bid bond issued by a bank approved by the ministry of the Finance as amounting to One million eight hundred and eighty thousand (1,880,000) FCFA

11.2. Period of validity of bids

The period of validity of bids shall be 90 days from the date of submission of offers



110	The state of the s
ı	11.3. The number of copies of the bids
I	Bids in English or French shall be submitted in seven (07) copies (one original and six (06) copies to the office of ADMINISTRATIVE DIRECTOR OF CDENO, SIGAMP UNIT on or
н	before//2024 at 11.00 am prompt upon the issue of a receipt.
1	No bids shall be received after the time limit for the submitting of bids, and bids once submitted shall not be retrieved again for corrections or modifications.
	11.4. Address of the Contracting Authority to be used for the submission of offers Bids shall be submitted to CDENO main office, SIGAMP UNIT
	11.5. The subject shall be Open National Invitation to tender NoFOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE
	11.6. DELIVERY DEADLINE: The maximum deadline for the job forming the subject of this invitation to tender shall be three (03) months from the date of notification of each service order for supply and the delivery schedules shall be done by the contracting authority
	11.7. VENUE, TIME, OPENING OF BIDS AND EVALUATION OF TENDERS. The opening of bids shall take place on the/2024 at 12.00 pm in the CDENC conference hall Bamenda. The tenders shall be open and evaluated following the evaluation sheet attaché as Annexed
4	2. EVALUATION AND COMPARISON OF BIDS
1	Conversion into a single currency
12	The currency retained for conversion into a single currency is the CFA francs and
П	Source of exchange rate: Bank of Central African Sates (BEAC)
12	2.2 Date of exchange rate:
	The date of exchange rate shall not be more than 28 days to the deadline for the submission of bids.
B.	3. AWARD OF THE CONTRACT: The contracting authority shall award the Contract to the
E.	bidder whose bid is judged to conform to the essentials of the tender specification, and who ha
	submitted the most coherent bid and the lowest bid. But inconsistent and unrealistic offers will
_	not be accepted.



EVALUATION GRID FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE

General presentation of bids	
-Presence of all documents	Yes/no
-Properly bound	Yes/no
-Table of contents	Yes/no
- Numbered Pages	Yes/no
-Separators in colour apart from white	Yes/no
-Order prescribed respected	Yes/no
-Clearness of the documents	Yes/no
TOTAL 1	/7
a. The company references	
References of the company in civil construction or construction works of at least 50	
million for the past three years:	
-Minimum three (03) contracts registered (1st and last page/3	Yes/no
-Minimum three(03) reception minutes corresponding to the attached contract/3	Yes/no
TOTAL 2	/6
b. Equipment	1.0
-Proof of a concrete mixer in good operating condition hired or owned	Yes/no
-Proof of a vehicle pick up 4x4 or van) (Hired or owned)	Yes/no
Proof of ownership or hire of a concrete vibrator	Yes/no
-Proof of a masonry tools kids	Yes/no
-Proof of a carpentry tool kid	Yes/no
TOTAL 3	/5
c. Qualification of site personnel	13
Organizational chart of the enterprise	Vastas
-Organizational chart of the enterprise	Yes/no
-Organizational chart with comments	Yes/no
W. I. F. I. GUID I. W. I. C. I.	
Works Engineer: Civil Engineer with at least 5yrs experience	
-Diploma of work Director certified	Yes/no
-Presentation of original diploma or certificate	Yes/no
-CV signed and dated by works Engineer	Yes/no
-Certified copy of valid national identity card	Yes/no
-Professional experience of works Director at least five years	Yes/no
-Attestation of availability	Yes/no
Site foreman:Senior Civil Engineering technician or HND	
-Diploma of work Director Certified	Yes/no
-Presentation of original diploma or certificate	Yes/no
-CV signed and dated by works Director	· Yes/no
-Certified copy of valid national identity card	Yes/no
-Professional experience of works Director at least five years	Yes/no
-Attestation of availability	Yes/no
Main builder: Holder of BAC F4	
Certified copy of valid national identity card	Yes/no
Certified copy of certificate	Yes/no
CV signed and dated	Yes/no
Attestation of availability duly signed by concern and dated	Yes/no
Chief carpenter: At least CAP in wood work/joinery	

Cv signed and dated Attestation of availability duly signed by bearer and dated Chief electrician: CAP in electricity/ Industrial wiring Certified copy of valid national identity card Yes/no Certified copy of diploma Cv signed and dated Yes/no Attestation of availability duly signed by bearer and dated Yes/no Attestation of availability duly signed by bearer and dated TOTAL 4 /2- The methodology of intervention and execution of work -Attestation of site visit Site visit report -Site visit report -Detailed technical note on the organization and execution of worksCoherence synchronized planning of execution of worksCoherence individual protection plan (IPP) within the building siteCoherence of the General Security and Safety Plan (GSSP) within the building siteCoherence in the methodology of execution of worksCoherence in the organization of the site -Plan of the supply of construction materials and storages conditionsPlan of the supply of construction materials and storages conditionsCoherence in the organization and recommendationsCoherence in the organization and execution and execution	Certified copy of diploma	Yes/no
Attestation of availability duly signed by bearer and dated Chief electrician: CAP in electricity/ Industrial wiring Certified copy of valid national identity card Certified copy of diploma Cv signed and dated Ves/no Attestation of availability duly signed by bearer and dated TOTAL 4 The methodology of intervention and execution of work -Attestation of site visit -Attestation of site visit -Attestation of site visit -Detailed technical note on the organization and execution of worksCoherence synchronized planning of execution of worksCoherence individual protection plan (IPP) within the building siteCoherence of the General Security and Safety Plan (GSSP) within the building siteCoherence in the methodology of execution of worksCoherence in the organization of the site -Plan of the supply of construction materials and storages conditionsPlan of the supply of construction materials and storages conditionsPlan of the supply of construction materials and storages conditionsPlan of the supply of construction materials and storages conditionsPre-financing	Cv signed and dated	
Certified copy of valid national identity card Certified copy of diploma Certified copy of diploma Cv signed and dated Attestation of availability duly signed by bearer and dated TOTAL 4 72- The methodology of intervention and execution of work -Attestation of site visit Site visit report -Detailed technical note on the organization and execution of works Coherence synchronized planning of execution of works Coherence individual protection plan (IPP) within the building site Yes/no Description of the socio-environment measures for the site protection Coherence in the methodology of execution of works Coherence in the methodology of execution of works Coherence in the organization of the site Plan of the supply of construction materials and storages conditions Yes/no Detailed manpower deployment plan Total 5 / Ital Attestation of credibility shall be at least 70% of the bid price TOTAL 6	Attestation of availability duly signed by bearer and dated	
Certified copy of valid national identity card Certified copy of diploma Cv signed and dated Attestation of availability duly signed by bearer and dated TOTAL 4 72- The methodology of intervention and execution of work -Attestation of site visit Site visit report -Detailed technical note on the organization and execution of works Coherence synchronized planning of execution of works Coherence individual protection plan (IPP) within the building site Yes/no Coherence of the General Security and Safety Plan (GSSP) within the building site Yes/no Description of the socio-environment measures for the site protection Coherence in the methodology of execution of works Yes/no Coherence in the organization of the site Plan of the supply of construction materials and storages conditions Yes/no Detailed manpower deployment plan Yes/no SAC duly initialed on each page, signed and dated on the last page TOTAL 5 // Attestation of credibility shall be at least 70% of the bid price TOTAL 6	Chief electrician: CAP in electricity/ Industrial wiring	
Certified copy of diploma Cv signed and dated Attestation of availability duly signed by bearer and dated TOTAL 4 72- The methodology of intervention and execution of work -Attestation of site visit Site visit report Detailed technical note on the organization and execution of works Coherence synchronized planning of execution of works Coherence individual protection plan (IPP) within the building site Yes/no Coherence of the General Security and Safety Plan (GSSP) within the building site Yes/no Description of the socio-environment measures for the site protection Yes/no Coherence in the methodology of execution of works Coherence in the methodology of execution of works Yes/no Coherence in the organization of the site Plan of the supply of construction materials and storages conditions Plan of the supply of construction materials and storages conditions Yes/no Total 6 Attestation of credibility shall be at least 70% of the bid price TOTAL 6	Certified copy of valid national identity card	Yes/no
Cv signed and dated Attestation of availability duly signed by bearer and dated TOTAL 4 72- The methodology of intervention and execution of work -Attestation of site visit Site visit report -Detailed technical note on the organization and execution of worksCoherence synchronized planning of execution of worksCoherence individual protection plan (IPP) within the building site Coherence of the General Security and Safety Plan (GSSP) within the building site Yes/no -Coherence in the methodology of execution of works Coherence in the methodology of execution of works Coherence in the methodology of execution of works Yes/no -Coherence in the methodology of execution of works Yes/no -Coherence in the organization of the site -Plan of the supply of construction materials and storages conditions. Plan of the supply of construction materials and storages conditions. Pes/no -Technical note on observations and recommendations Yes/no -Technical note on observations and recommendations TOTAL 5 TOTAL 5 TOTAL 6 TOTAL 6		
Attestation of availability duly signed by bearer and dated TOTAL 4 72- The methodology of intervention and execution of work -Attestation of site visit -Site visit report -Detailed technical note on the organization and execution of works -Coherence synchronized planning of execution of works -Coherence individual protection plan (IPP) within the building site -Coherence of the General Security and Safety Plan (GSSP) within the building site -Description of the socio-environment measures for the site protection -Coherence in the methodology of execution of works -Coherence in the methodology of execution of works -Plan of the supply of construction materials and storages conditions -Plan of the supply of construction materials and storages conditions -Total on observations and recommendations -Total 5 -Total 5 -Total 6 -Total 6	Cv signed and dated	
The methodology of intervention and execution of work Attestation of site visit Site visit report Detailed technical note on the organization and execution of works	Attestation of availability duly signed by bearer and dated	_
The methodology of intervention and execution of work Attestation of site visit Site visit report Detailed technical note on the organization and execution of works	TOTAL 4	/24
-Attestation of site visit -Site visit report -Detailed technical note on the organization and execution of worksCoherence synchronized planning of execution of worksCoherence individual protection plan (IPP) within the building siteCoherence of the General Security and Safety Plan (GSSP) within the building siteCoherence of the socio-environment measures for the site protectionCoherence in the methodology of execution of worksCoherence in the organization of the site -Plan of the supply of construction materials and storages conditionsPlan of the supply of construction materials and storages conditionsPes/no -Detailed manpower deployment planTechnical note on observations and recommendationsSAC duly initialed on each page, signed and dated on the last pageTOTAL 5 -Pre-financing	The methodology of intervention and execution of work	1
-Site visit report -Detailed technical note on the organization and execution of works	-Attestation of site visit	Yes/no
Detailed technical note on the organization and execution of works		
Coherence synchronized planning of execution of works	-Detailed technical note on the organization and execution of works	
Coherence individual protection plan (IPP) within the building site Coherence of the General Security and Safety Plan (GSSP) within the building site Description of the socio-environment measures for the site protection Coherence in the methodology of execution of works Coherence in the organization of the site Plan of the supply of construction materials and storages conditions Detailed manpower deployment plan Technical note on observations and recommendations SAC duly initialed on each page, signed and dated on the last page TOTAL 5 Attestation of credibility shall be at least 70% of the bid price TOTAL 6	-Coherence synchronized planning of execution of works.	
Coherence of the General Security and Safety Plan (GSSP) within the building site	-Coherence individual protection plan (IPP) within the building site	
Coherence in the methodology of execution of works	Coherence of the General Security and Safety Plan (GSSP) within the building site	
Coherence in the methodology of execution of works	-Description of the socio-environment measures for the site protection	_
Coherence in the organization of the site Plan of the supply of construction materials and storages conditions. Detailed manpower deployment plan	-Coherence in the methodology of execution of works	_
Plan of the supply of construction materials and storages conditions. Detailed manpower deployment plan. Technical note on observations and recommendations. SAC duly initialed on each page, signed and dated on the last page. Yes/no TOTAL 5 /13 Pre-financing Attestation of credibility shall be at least 70% of the bid price TOTAL 6	Coherence in the organization of the site	Ves/no
Detailed manpower deployment plan	Plan of the supply of construction materials and storages conditions	Yes/no
SAC duly initialed on each page, signed and dated on the last page	Detailed manpower deployment plan	
SAC duly initialed on each page, signed and dated on the last page	- Lechnical note on observations and recommendations	_
TOTAL 5 Pre-financing Attestation of credibility shall be at least 70% of the bid price Yes/no	SAC duly initialed on each page, signed and dated on the last page	-
Attestation of credibility shall be at least 70% of the bid price Yes/no	TOTAL 5	-
TOTAL 6	e- Pre-financing	1
TOTAL 6	Attestation of credibility shall be at least 70% of the bid price	Yes/no
FOTAL=TOTAL1 + TOTAL2 + TOTAL3 + TOTAL 4 + TOTAL5 + TOTAL6 /57	TOTAL 6	
	FOTAL=TOTAL1 + TOTAL2 + TOTAL3 + TOTAL 4 + TOTAL5 + TOTAL6	

Any offer that shall not respect 75% of the above criteria shall simply be eliminated



DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITIONS (SAC)



Table of contents

Chapter I: General

- Article 1 Subject of the Contract
- Article 2 Award procedure
- Article 3 Definitions and duties (article 2 of GAC supplemented)
- Article 4 Language, applicable law Contract and regulations
- Article 5 Constituent documents of the Contract (article 4 of GAC)
- Article 6 General applicable instruments
- Article 7 Communication (GAC articles 6 and 10 supplemented)
- Article 8 Administrative Orders (article 8 of GAC supplemented)
- Article 9 Contracts with conditional phases (article 15 of GAC)
- Article 10 Contractor's personnel (article 15 of GAC supplemented)

Chapter II: Financial conditions

- Article 11 Guarantees and bonds (articles 29 and 41 of GAC supplemented)
- Article 12 Amount of Contract (articles 18 and 19 supplemented)
- Article 13 Place and method of payment
- Article 14 Price variation (article 20 of GAC)
- Article 15 Price revision formulas
- Article 16 Price updating formulas (article 21 of GAC)
- Article 17 Work under State supervision (article 22 of GAC supplemented)
- Article 18 Evaluation of works (article 23 supplemented)
- Article 19 Evaluation of supplies (article 24 of GAC) supplemented)
- Article 20 Advances (article 28 of GAC)
- Article 21 Payments for the works (articles 26, 27 and 30 of GAC supplemented)
- Article 22 Interests on overdue payments (article 31 of GAC supplemented)
- Article 23 Penalties for delay (article 32 of GAC supplemented)
- Article 24 Payment in case of a group of enterprises (article 33 of GAC)
- Article 25 Final detailed account (article 35 of GAC)
 - Article 26 General detailed account (article 35 of GAC)
- Article 27 Tax and customs schedule (article 36 of GAC)
- Article 28 Stamp duty and registration (article 37 of GAC)

Chapter III: Execution of the works

- Article 29 Nature of works
- Article 30 Obligations of the Project Owner (GAC supplemented)
- Article 31 Execution deadline of contract (article 38 of GAC)
- Article 32 Roles and responsibilities of the contractor (article 40 of GAC)
- Article 33 Making available documents and site (article 42 of GAC)
- Article 34 Insurance of structures and civil responsibility (article 45 of GAC)
- Article 35 Documents to be furnished by the contractor (article 49 supplemented)
- Article 36 Organisation and security of sites (article 50 of GAC)
- Article 37 Implantation of structures (article 52 of GAC)
- Article 38 Sub-contracting (article 54 of GAC)
- Article 39 Site laboratory and trials (article 55 of GAC)
- Article 40 Site logbook (article 56 of GAC supplemented)
- Article 41 Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be furnished after execution (article 68 of GAC)

Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 45 - Termination of the Contract et (article 74 of GAC)

Article 46 - Force majeure (article 75 of GAC)

Article 47 - Differences and disputes (article 79 of GAC)

Article 48 - Drafting and dissemination of this Contract

Article 49 and last: Entry into force of the Contract

Chapter 1: General

Article 1: Subject of tender

The Contract has as subject the CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE.

Article 2: Award procedure (GAC supplemented)

The present Contract is awarded after an Open National Invitation to tender following the procedures laid down for the award of public contracts in Cameroon.

Article 3: Definitions and duties (article 2 of GAC supplemented)

1- General definitions

- The Contracting authority is the Administrative Director of CDENO. He is responsible
 for the general administrative, financial services forming the subject of the Contract and
 the conservation of the originals of the Contract / transmission of copies to ARMP and other
 stake holders involved in the execution of the Contract.
- The Project manager is the Technical Service of CDENO, responsible for the technical services forming the subject of the Contract
- The contract engineer is the Regional Delegate of Public Works North West and is responsible for the follow-up of the execution of the Contract
- External control by MINMAP

2- Security

This Contract may be used as security, subject to any form of assignment of receivables. In this case:

- The authority in charge of ordering payment shall be the Administrative Director of CDENO and the specialized Finance Controller of CDENO.
- The body or official in charge of payment shall be the Accounting Officer of CDENO;
- The official competent to furnish information within the context of execution of this Contract shall be the contract manager and the contract engineer.
- A follow up Commission : not applicable here because of the amount of the Contract

Article 4: Language, applicable law and regulation (GAC supplemented)

- a. The language used is that of the submission is either English or French,
- The laws and regulations are the laws and regulations in force in Cameroon;

The supplier undertakes to observe laws, regulations, and order in force in the Republic of Cameroon, and as well in its own organization in the implementation of the Contract. Article 5: Constituent documents of the contract (Article 4 of GAC) The constituent contractual documents of this Contract in order of priority are The tender or commitment letter; The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder; The Special Administrative Conditions (SAC); The Special Technical Conditions (STC); 5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the subdetails of unit prices; 6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names and references]. 7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of 13 February 2007; 8) The General Technical Condition(s) applicable on the services forming the subject of the contract Article 6: General instruments in force This contract shall be governed by the following general instruments: a) The instruments governing the professional corps; b) Decree No. 2018/366 of 20th June 2018 to institute the Public Contracts Code; c) Decree No. 2012/075 of 8 March 2012 to organize the Ministry of Public Contracts; d) Decree No. 2012/076 of 8 March 2012 to amend and supplement some provisions of Decree No. 048/2001 of 23 February 2001 on the creation, organization and functioning of the Public Contracts Regulatory Agency; e) Decree No. 2001/048 of 23 February 2001 relating to the creation, organisation and functioning of the Public Contracts Regulatory Agency; f) Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to public contracts; g) Other instruments specific to the domain concerned in the contract. h) Circular no. 00001/PR/MINMAP/CAB of 25/4/2022 relating to the application of the public contract code Circular no.00000026/C/MINFI of 29/12/2023 on the instructions relating to the execution of i) the finance law, the monitoring and control of the execution of the Budgets of the State and other Public Entities for the year 2024 Article 7: Communication (Article 6 of GAC supplemented) a) The contractor and the contracting authority shall prohibit any communication relating to the performance of the work which is not confirmed in writing. Any operation outside the framework of this Contract will neither be recognized nor paid by the Contracting Authority unless they had been the object of a command written on his part. The contractor prior to the

signing of the Contract must submit the coordinates of its representation in the region (location Plan, name and surnames) and telephone of the representative.

b) The contractor will address all written notifications or correspondences to the contract engineer, and copy the Contracting Authority.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

- 8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.
- 8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount.
- 8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and Contract Manager.
- 8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and Project Manager.
- 8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.
- 8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.
- 8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall not free the enterprise of executing the Administrative Orders received.
- 8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

rticle 9: Contracts with conditional phases (Article 9 of GAC)

The Contract shall be in one phase

At the end of the phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the following conditional phase.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

- 10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of modification, the contractor shall have himself replaced by a member of staff of equal competence (qualifications and experiences).
- In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative Order to start execution. The Project Manager has 5 days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.
- O.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

he final bond shall be set at 2% of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days

f the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional ecceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.

1.2 Performance bond

The retention fund shall be set at 5 of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Project Owner upon request by the contractor.

11.3 Guarantee of start-off advance



11	The state of the s				
-					
adva whice Arti	ay be granted to the contractor nee that is at most equal to two th must be covered by a bond fro cle 12: Amount of the contract	enty per cent (20 om a bank duly r t (Articles 18 an	of the amount ecognized by the N d 19 of GAC supp	finistry of Finance elemented)	re. The anount
	amount of this contract as res)(in letters) CFA fran	indicated by nes Inclusive of	the attached [de All Taxes; that is:	tail or estimates] is (in
1	 Amount exclusive of Amount of VAT: Amount of TSR and Net to be paid= EVA 	/or() CFA F. CFA F	F	
Art	icle 13: Place and method of p	ayment			
The	Project Owner shall release the	sums due in the	following manner:		
For No.	payments in CFA francs (am opened in the name	ount in figures of the contractor	and letters exclu-	sive of taxes) by _bank.	credit to account
Pric	ticle 14: Price variation (Articles shall be firm a. Payments on account mab. Revision shall be "froze	ade to the suppli	er as advances shall of the contractual t	l not be revisable. ime-limit, except i	n the case of price
8	reductions.				
■ Ar	not APPLICABLE	ae (article 21 of E	GAC)		
1 Ar	ticle 16: Price updating formu NOT APPLICABLI	lae (article 21 o E	f the GAC)		
m Ar	ticle 17: Works under State su	pervision (Arti	cle 22 of GAC sup	plemented)	
	.1 The percentage of works unde contract and its additional clar	er State supervis	ion shall be [must		f the amount of the
17	.2 In the case where the contrac and duly justified expenditure	tor were invited es shall be reimb	to execute works u ursed to him under	inder State supervi the following cond	sion, the submitted litions:
11	The quantities considered materials used that was the considered materials used to be considered materials.	d shall be the less subject of join	nours used or the t job cost sheets;	quantities of buil	ding materials and
II.	The remunerations and sa (40 %) to take account of	alaries effectively social benefits;	y paid to local labo	our shall be increase	sed by forty percen
I	 The hours put in by the h prices; 	neavy equipment	shall be counted a	t the rate featuring	in the sub-detail o

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss, stocking and handling;
- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account the overheads, profits and the contractor's unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)

his contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

NOT APPLICABLE

Article 20: Advances (article 28 of the GAC)

- 20.1 The Contracting Authority shall grant a start-off advance equal to 20 % of the amount of the contract
- D.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the contract according to the modalities laid down in the Special Administrative Conditions.
- 0.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the contract.
- 0.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the contractor.

rticle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

▲1.1 Establishment of works executed

Before the 30th of each month, the contractor and the Project Manager shall jointly establish a job cost heet which summarises and fixes the quantities executed and established for each item on the schedule uring the month and capable of giving entitlement to payment.

1.2 Monthly detailed account

No later than the fifth (5th) of the month following the month of the services, the contractor shall hand over the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed ecount exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the execution of the contract since the lart of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the mount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

[100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the contractor;

- A % paid to the public treasury as AIR due by the contractor depending on the financial regime of the enterprise 7.5% or 15% paid into the public treasury as TSR due by the contractor. The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his possession not later than the twelfth of the month. The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts. Payments shall be done by _____ within a maximum deadline of _____ calendar days from the date of submission of the approved detailed accounts. 21.3 Detailed account of start-off account Article 22: Interest on overdue payments (Article 31 of the GAC) Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code. Article 23: Penalties (Article 32 of the GAC supplemented) A. Penalties for delay 23.1 The amount set for penalties for delays shall be set as follows: a) One two thousandth (1/2000th) of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the contractual time-limit; b) One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30th day. 23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all taxes. B. Specific penalties [amount to be indicated] 23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the non-observation of the provisions of the contract, especially:
 - Late submission of final bond;
 - Late submission of insurances:
 - Late submission of the draft execution schedule if the the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

- 1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
- Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

[Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises the total sums to which the contractor may be entitled as a result of the execution of the whole contract.

- 25.2 The time-limit available to the Contract Manager to notify the corrected and approved draft to the Project Manager 20 days
- 25.3 The time-limit available to the contractor to return the signed final detailed account shall be 15 days

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The time-limit available to the Contract Manager or the Project Manager to establish the general detailed account and forward to the contractor after final acceptance shall be 20 days

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general and final detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,
- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The time-limit available to the contractor to return the signed final detailed shall be 15 days

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company taxes;
- Registration dues in accordance with the Tax Code;
 - Dues and taxes attached to the execution of services provided for in the contract;
 - Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
 - Council dues and taxes;
 - Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC) Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with the applicable regulations. Chapter III: Execution of works Article 29: Nature of the works (article 46 of GAC) The works shall be as indicated in the Special Technical Conditions Article 30: Role and responsibilities of the Project Owner (GAC supplemented) 30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects. 30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission. Article 31: Execution time-limit of the contract (article 38 of the GAC) 31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (03) months 31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works [or that fixed in this Administrative Order- to be specified]. Article 32: Role and responsibilities of the contractor (article 40 of the CAG) The detailed and general plan of progress of the works shall be communicated to the Project Manager in 3 copies at the beginning of each month Article 33: Provision of documents and site (article 42 of the GAC) A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager Manager]. The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works progress. Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts

indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

Insurance covering its ten-year obligation, where applicable.

Liability insurance, business manager; Comprehensive insurance of the site;

Artille 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

35.1 rogramme of works, Quality Assurance Plan and others (to be specified).

Within a minimum deadline of [thirty (30) days] from the date of notification of the Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract Manager after the endorsement of the Project Manager (or Project Engineer] the execution programme of the prks, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, when applicable.

This rogramme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with:

- Either the indication "GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has adeadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution deadline.

The opproval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the contractual programme upon receiving the approval of the roject Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

- b) The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.
- c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well ambe personnel he intends to employ.
- d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the reponsibility of the contractor with regard to the harmful consequences which their implementation regard to the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be submitted for the endorsement of the [Contract Manager or Project

- Manager] at most one month (specify the duration which must not exceed one month) prior to the date provided for the commencement of execution of the corresponding part of the structure.
- b) The [Contract Manager or Project Manager] has a deadline of [fifteen (15) days] to examine and make known his observations. The contractor then has a deadline of [eight days] to present a new file including the said observations.
- 35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

- 36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of one month after the notification of the Administrative Order to commence work.
- 36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance with article 50(2) of the GACJ.
- 36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within 10 days following the date of notification of the Administrative Order to commence work, the basic points and levels of the project.

A site installation committee shall comprise of the following

- The project owner or his representative President
- The project Engineer Secretary
- The project Manager Member
- · The representative of MINMAP
- The contractor

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

- 39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical Conditions.
- 39.2 The Contract Manager has a deadline of 15 days to approve the contractor's personnel and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

- 40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor's representative each day.
- 40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

NON APPLICABLE

Chapter IV: Acceptance

Article 42: Provisional acceptance (article 67 of the GAC)

(a) Technical receptions

Before the provisional acceptance, the contractor shall request in writing to the Project Owner with a copy to the Contracting Authority, the Engineer and Paying Body the organisation of a technical visit prior to the provisional acceptance

The contractor shall request in writing to the contracting authority and copy the engineer, the Organization of a provisional reception with copy of technical reception attached.

The provisional reception commission will be composed of the following members:

- The Administrative Director or his Representative President

- The Regional Delegate of Public Works NW (control Engineer) Secretary

- The Regional Delegation MINMAP NW Observer

- The Store Accountant CDENO Member

- The Project Manager Member

- The contractor Observer

The quorum of the reception commission is achieved by the presence of 2/3 of its members.

The contractor is convened at the reception as observer. He is required to attend or to be represented.

His absence is equivalent to the total acceptance of the conclusions of the reception commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the acceptance and shall proceed to provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

Article 43: Documents to be furnished after execution (article 68 of the GAC)

43.1 The list of the documents to be furnished within a time-limit of 30 days after provisional acceptance shall include:

- The 'AS BUILT PLAN)
- Administrative Documents

43.2 The amount to be retained on the caution in terms of penalty for non execution of works shall be 10% of the amount of the contract all taxes inclusive.

Article 44: Guarantee period (article 70 of the GAC)

The guarantee period shall be One year to run from the date of the provisional acceptance of the works.

Article 45: Final acceptance (article 72 of the GAC)

- 45.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the expiry date of the guarantee.
- 45.2 The procedure for final acceptance shall be the same as for provisional acceptance.
- 45.3 The members of the final reception shall be same as those of provisional reception.

Chapter V: Sundry provisions

Article 46: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in 2018/366 of 20/06/2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;
- Persistent non payment for services.

Article 47: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:

Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 49: Production and dissemination of this contract

15 copies of this contract shall be produced at the cost of the contractor and furnished to the Contract Manager.

Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting Authority.

DOCUMENT N°5: THE SPECIAL TECHNICAL CONDITIONS (CCTP)



I. INTRODUCTION

Following an appraisal carried out by the CDENO North West Region, identifying the location of a parent stock farm, the latter furthermore requested for the feasibility studies for the CONSTRUCTION OF a PARENT STOCK FARM FOR BROILERS AT MENDANKWE BAMENDA I, MEZAM DIVISION OF THE NORTH WEST REGION.

This project comprises of several construction components which include;

- The construction of a fence, guard house, dressing room for workers & biosecurity system for the parent stock farm for broilers,
- The construction of a four-bedroom staff block with two toilets,
- The construction of an office block with two toilets,
- The construction of a storage block

REMARK; Refer to the detailed pre studies report of the overall project submitted by AP-CONSULT & SERVICES for some of the project details such as

- Geotechnical and Topographical studies
- Environmental impact study of the project
- Environmental and social management of the project (ESMP)
- General layout map of the entire project
- Their recommendations and Conclusion on the general implementation of the project.

LOCALISATION OF PROJECT SITE

The project site is located at MENDANKWE BAMENDA 1 SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.



11-2 Description of project

The project, is the construction and equipping of a parent stock farm for broilers at Mendankwe Bamenda 1, Mezam division of the North West region. The particular component involved in this phase is the construction of a fence with a roofed entrance. The entrance roof shall carry a decorative parapet wall with external aluminum gutter to collect roof water and channeled with pipes encased in the concrete pillars. Consult the working drawings for detail distribution of the project.

TECHNICAL SPECIFICATIONS FOR CONSTRUCTION OF THE STRUCTURE

A. PRELIMINARY WORKS

These present technical specifications are aimed at prescribing the norms relative to the FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE.

The different phases of the project shall be realized in conformity with the present technical specifications. The works shall be realized under the strict control of seasoned civil engineers and competent technicians.

A.l. Building Site Installations.

The contractor shall demolish any the existing structure: conserve re-usable materials as shall be recommended by the Architect or the control Engineer. He shall clear the site of all debris and set up temporary structures and facilities needed to execute the works, such as:

- Offices of the contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility (as necessary)
- Storage for building materials, etc.

A.2. Connection to Utility Networks Water:

Connect to the CDE water supply network, where possible, or any other solution acceptable to the supervisor, if the CDE network is not available. The contractor shall be responsible for the constant supply of sufficient water to the project site.

He shall not, under any circumstance, use excuse that those supplying him with water or CDE have failed in their assignment to justify delays in the execution of the contract. The water used must be of an acceptable quality for the works.

A.3. Sanitation

The contractor shall ensure the availability and use of toilet facilities at the work site for his workers and those providing ancillary services on the site



C, WORKS TO BE EXECUTED

C.l. Earthworks

Demolition, clearance of debris and trench excavation works shall be done manually and /or nechanically with due care taken not to cause damage to adjoining property. Trenches large enough for workers to operate in shall be dag to receive pad foundation and appropriately located footings for pillars which shall be linked by ground beams. These operations shall be done under the close supervision of the control Engineer. The foundation width and depth wall be done strictly to the detailed structural drawings and calculation table specifically prepared for that purpose.

C.2. Blinding Concrete

A 5cm thick lean concrete mix of 150kg/m3 (cpj 325) shall be laid under pad foundations and pillar footings.

C.4. Mass Concrete

The ground floors and outdoor pavements of this building shall be of mass concrete dosed at \$_{\text{300kg/m}^3}\$

In conformity with the rules and regulations regarding pavements, and with finishes as required by the design.

C.5. Reinforced concrete

The skeleton (framework) of this building consists of R.C beams and pillars, which must be cast in-situ and in accordance with the rules of CP 110 and batching done according to trial batches or Dreux method, by weight and or volume, closely supervised by the Engineer in charge. Mixing, transportation- placing and vibration of all concrete works shall be done manually and or mechanically. Reinforced concrete for pillars, beams, lintels, ribs to upper floors, and the ring beam shall be dosed at 350kg/m³.

Based on the structural analysis to be done by a qualified structural Engineer, the magnitude of the dead and live loads shall be determined to permit a safe structural designed of the buildings.

The ground floors shall receive 10cm thick mass concrete dosed at 300kg/m³. Laid on a layer of hardcore the thickness of which shall be determined and approved by the control Engineer.

the coarse aggregates shall be of class 15/25 and free from organic impurities and any substances at may adversely affect the strength and workability of the concrete. Cast concrete shall be cured as required by the art to permit it achieve maximum strength.

6. Reception for Reinforcements

Defore concrete is east, the contractor must inform the supervisor that work has been completed in a ssembling of reinforcements so that they can be approved. The control Engineer shall indicate "Good for concreting" on the building site log, A after reception, there by authorizing the bontractor to proceed.

.7. Formwork

All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise becified by the supervisor and should meet the following requirements:

- If the concrete box is made with timber that has simply been assembled, the boards must be
 of the same level and properly jointed. The maximum space in level between the joints
 should be 2mm. The maximum difference in level between two jointed planks should be
 3mm.
- If the ordinary form is made with fibre board or plywood, the sides must be properly jointed and be at the same level. The tolerated space between joints should be same as those between sawn timbers.
- Form work for Reservations or recesses
 Recesses intended for masonry fitting or other uses should be made using appropriate forms. Such forms should be put together in such a way that their parts can be removed without damage to the structure.

PRE-CASTING PREPARATIONS

1. Cleanliness of forms

The form must be free from hydrocarbon products such as grease, etc. or rust. If there are ny stains, these must be thoroughly cleaned up.

2. Cleaning

Before concreting, the concrete boxes must be carefully cleaned to remove all dust and debris. Compressed air should be used to finish the cleaning.

3. Watering

Timber forms must be sufficiently watered before concreting. They should be watered several times to make the wood as wet as possible, causing it to swell and close any gaps in the joint.

The wet surfaces must not, however, be dripping with water. Excess water shall be blown out using compressed air.

4. Coating with oil

The following shall be oiled before concreting

- Worked molds of plywood or fibre board and all molds for line dressing.
- Excess oil in the molds must be drained before concreting. The oils used should be special stripping oils.
- The oil used must not touch the reinforcement rods

Maintenance

If the molds are to be used more than once they should be properly cleaned, and if necessary, repaired before reuse.

· Safety of workers and others on site

Nails and bolts should immediately be removed from used forms if they are to be used again. Otherwise, the forms should be burnt immediately or stored at a distance from the building site, in a place that is not accessible to the public. Stability/ firmness of formwork should be assured.

E. Constituent Materials of Reinforced concrete

Crushed Aggregate

All crushed aggregate on the building site should be stored in the compartments intended for this purpose. The only aggregates authorized on the building site are the following:

- Crushed 0/5 gravel (river sand)
- Crushed 5/15 fine gravel

- Crushed 15/25 coarse gravel
- Natural or crushed sand 0/5 (the quantity retained on a 5mm sieve must be less than 10%
 Crushed aggregate supplied to the site shall be subject to prior approval of the supervisor.

The latter must approve the origin of the aggregate. The aggregate should come from rivers, quarries or crushed stable igneous rocks, free impurities, organic matter, dust, mud and clay; and should not stick to grip.

With respect to particle distribution, the following shall apply:

Sand (fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests.

Sand must be fine, clean, hard and sharp and must not stick to the hand. It must be free of any soil or limestone, clay, debris and organic particles.

It should (if not be) be sieved and washed. The sand must come from approved quarries or from rivers, It must not contained more than 5% weight of grit passing through a sieve with 900 meshes per cm² and must not contain particle, whose biggest dimensions exceed the following limits:

- For mortar 0/2mm
- For reinforced concrete 0/5mm
- For mass concrete 10/5mm
- Cleanliness: the sand must have sand equivalent (SE) higher than 75.

CEMENT

Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or equivalent.

The cement used should be artificial Portland cement 215.325 P.15.302 Standard.

It should be supplied to the building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from the building site.

The contractor must inform the supervisor that he has received his supplies for immediate inspection and approval.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR P. 15.301 standard, at the contractor's expense.

Those that do not meet the standard must be removed from the stock and taken away from the building site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and completely dry place, and on a raised plank surface that is at least 20 cm above the ground. F. Reinforcements All reinforcing bars or mesh must comply with BALE 91 specifications. Iron rods must have French AFNOR 35.001 standard characteristics or similar. All reinforcing bars used in the building project must be of the Fe E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must be cut with shears. I The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high adhesive rods of a diameter equal to or larger than 32 mm, on condition that a control Ī apparatus is used to avoid overheating, and upon the approval of the control engineer. The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval I records. Anchor tabs shall be normal 45-degree elbows at right angle or double kneel anchoring. The metal used shall be clean and free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile strength shall be rejected. G. Placing concrete The concrete should be placed before its initial setting time and never after it has contained its water content for more than thirty minutes; storing it in containers for subsequent use after adding water is strictly prohibited. All concrete pouring shall be accompanied through vibration using a Ī mechanical (hand) vibrator. All reinforcing bars shall be placed in such a way that concrete can be poured from the top of the I structure in question. The contractor shall take all measures to trim and position the reinforcing bars to prevent them from being jabbed or displaced during concerting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc.) to keep the structures firmly set up Concrete reinforcement shall be assembled to the exact dimensions indicated in the drawings provided by the structural engineer or the contractor. Reinforcements must be assembled in the workshop at the building site. They should never be assembled inside the form box if the check boards have already been put in place. Ī The space between the walls of the formwork and reinforcements should be at least 2.3 cm for evaluation concrete and 4 cm for foundation concrete. These spaces should be obtain using I prefabricated concrete or plastic shims or spacers, whose dimension should match the result to be obtained. 58

I. PLASTERING

The bearing surface shall be cleaned, from any trace of dust or products resulting from the removal of the formwork. Two base coats of plaster, respectively 1.5cm thick and a finished coat of 0.5cm thick shall be applied on the walls using cement mortar dosed at 400kg/m³.

J. CARPENTRY AND JOINERY.

Timber shall be obtained locally. It shall be well seasoned to at most 20% moisture content and shall be free from shakes, defects, insect attacks and dry rot. All door frames shall be made with hard wood. Roofing timber shall be recommended sections of mature eucalyptus well sawn and trimmed to sizes.

K. OPENINGS

K.L. METALLIC DOORS

All the doors and windows shall be of high-quality glass and metal (aluminum) probably finished and in conformity with the dimensions on the working drawing. They shall be a subject of approval of the control engineer on the site before fitting is carried out.

K.2. PAINTING

The contractor must carefully examine the surface to be painted before work starts.

The external wall surfaces shall be done in advancing hues while the internal surfaces shall be done in receding hues. Colour pigments, lighting systems and either intensities shall be chosen such as to enhance the illumination of the spaces. The first or primary coast shall be done in weak glue (white wash) and shall be applied to receive the final or finishing coast.

Internal surface shall be done in pantex type 800 whereas pantex 1300 shall be used on external walls. Paints shall be water and oil base for walls ceilings, frames etc.

Metallic surfaces shall be carefully brushed and washed before applying oil paint.

K.3. ROOF COVERING

All timber for the roof truss shall be mature well- seasoned eucalyptus, and shall be of straight grains, without defects and treated against insects attack with carbonyl. Most of the roof truss shall be triangular. The rafters shall be of 2"x6" (5x15cm) and the purlins 2"x4" (5x8cm) oblique, horizontal and vertical wind braces shall be done to secure the truss from possible up heave due to wind pressures. The roof shall be tied to the building by diameter 6mm extended reinforcement

specification, atmospheric conditions aesthetic and longevity. The sheathing shall be 6/10 mm-circular corrugated Tole-bac sheets. They shall be screwed or nailed to the purlins by carefully chosen qualified and skilful technicians under the close supervision of the architect. The fascia boards shall be of metal sheets with a finish hue to be determined by the architect in close collaboration with the client.

K.4. CEILING

The eiling shall be executed with 4mm hard (red) plywood fixed on solidly nailed preserved noggins and painted as mentioned above

K.5. ELECTRICITY

Cab sleeves: They shall consist of orange insulation tubes, diameter of 16mm embedded in to the block work.

Cable: They shall be of 2.5mm² (of type TH) single shall be run inside 11mm plastic PVC pipes for power outlets and switches that shall be embedded in walls. As a general rule, the following sections shall be taken, that is, 1,5mm² for lighting circuits and 2.5mm² for outlet circuits.

Lighting equipment: It will consist of) fluorescent lamps of 1.20m or modern energy saving light bulbs, fitted inside each of the business, living or circulation spaces and at the rear ends of the builtings to act as security lamps. Model of good lamps shall be Philips, Mazda, turbo, etc.

Switches: A two-way two gang fuse box has to be provided at the supply inlet for connection to the necessary network. A master's switch shall be put above the main black board to control the sockets. The two building shall be separately and properly earthed.

NB. Generally, electrical installations should be carried out in conformity with the rules and regulations of ENEO

L. Mitigating the risk on the environment

The standard clauses constitute the environmental regulations relating to the construction works to be carried out in the realization of this project.

The ontractor selected to execute the works shall have to implement not only measures aimed at mitigating the socio-environmental impacts of the projects but also environmental and social clauses below. It should be stressed that these clauses apply to all types of projects, the main contractor as well as all subcontractors or dealers.

The measures include:

reduction in the raising of dust particles at the work site in order to protect the health of the eneficiary population and site workers, by regular watering of the site, or the adoption of an appropriate calendar;

reduction in sound (noise) affects due to the movements of the equipment and machines within the construction site;

on obstruction of the existing drainage ways, or the deposit of waste in the stream channels;

Putting in place of a management plans for oils, fuel, lubricants and other dangerous products

uring construction and running of the project. This plan will have to include the recuperation of
the above-mentioned products and their transfer to specialized companies for treatment;

utomatic spot of work in the event of discovery of an archaeological or historical artifact, and to

Prohibition to transport or drive out game, hunting and non-timber forest products by the personnel orking on the site;

Put at the disposal of the personnel working on the site adequate equipment for potable water and see of domestic water;

Priority for recruitment of local labour, as well as the use of local materials;

- Putting of warning signs (sign board) at building site during and after work;
 Putting speed limits warning signs as well as order to promote the safety and health of the resident population and of site workers;
- The wearing of appropriate equipment & attire (e.g. work clothes) by site workers; Restoring (putting back to its original nature) gradually the installations on the building site at the and of works;

Organizing information and sensitization campaigns for site workers and the beneficiary opulations, on health risks, risks of accidents, and on the impacts of poaching.

According to the various phrases of the work, under the control of contracting authority assisted by the local representatives of the MINTP, the provisions here-in will have to be considered or implemented by the contractor.

M. Starting of work and sensitization of stakeholders

Before the effective start of execution of the work, the company or enterprise must prepare an environmental action plan specifying all the environmental measurers to be implemented, as well is rules of procedures mentioning in a specific way the safety Requirements and in particular, the

wearing of appropriate equipment (work clothes) the speed limit wearing signs, prohibition of alcohol consumptions during working hours, to transport or hunt game, to abusively use wood for fuel, as well as the sensitization of the personnel on the dangers of the STI/S1DA, the respect of the customs and the habits of the people of the Bamenda town.

These rules must be pasted at visible locations within the construction site.

On the other hand, an information of sensitization campaign of the personnel and residents will have thus to be organized beforehand and their attentions drawn to all these aspects, including the calendar of execution and the employment opportunities. This sensitization campaign will have to continue during the execution phrase of the works.



DOCUMENT NO. 7: SCHEDULE OF UNIT AND ALL-IN PRICES

SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE.

R	DESIGNATION	UNIT	Amount in words	Amount in figures			
-0-	LOT 100- PRELIMINARY WORKS						
114	Site installation and Construction of the site hut	LS					
100	SITE clearance	m ²					
103	Installation of project information board	LS					
1	Conveyance and folding up of equipment	LS					
105	Implantation (Setting out)	LS					
П	SUB TOTAL 100						
8	LOT 200- EARTHWORKS, FOUNDATION AN	D WALL	ELEVATION OF FENCE	,			
	BLOCK WORK AND CONCRETING		DESCRIPTION OF TENE	*			
201	Excavating of foundation trenches	m³					
2	Backfilling of Foundation with selected lateritic soil	m³					
2 7 3	Blinding concrete batched @ 150kg/m3	m³					
2]	Reinforced concrete for footing, pillars, ground/intermediary beam, caps on pillars, Parapet wall of Biosecurity system roof, and coping on Fence wall at 350kg/m3	m³					
2 5	Foundation wall with frog filled block of 20*20*40cm	m²					
206	Block of 15*20*40cm for wall elevation	m ²					
207	Rendering with cement mortar dosed at 500kg/m3 and 400kg/m3 for spatterdash and final coat respectively	m²					
208	Dressing of pillars, caps on pillars and coping on wall 400kg/m3	LS					
209	supply and fix roof water drainage pipes including all accessories (PVC Nomalesae Ø100mm)	ml					
210	Complete Roof of Biosecurity System including timber and other accessories.	m²					
S	SUB TOTAL 200						
	LOT 300- COMPLETE WOODEN/METAL WORKS & OTHERS						
1	Supply and fitting of Minor Entrance gate	u /	Also 127 -				

	(1.00x2.5) m	1 1 =	T i
302	Supply and fitting of Main Entrance gate (5.5x3.5) m	u	
303	Complete Plywood Ceiling for Biosecurity system including paint	m ²	
	SUB- TOTAL 300		
	LOT 400-ELETRICITY		
401	supplying and fitting water tight resistant lamps on fence, Conduiting/Cabling, Sockets, Fuse boxes, junction boxes and earthing	LS	
	SUB- TOTAL 400	-	
	LOT 500- PAINTING WORKS		
501	Supply and apply Pantex 1300 to walls including quicklime undercoat	m²	
	SUB- TOTAL 500		

DOCUMENT NO. 8: DETAILED ESTIMATES

SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE.

REF	DESIGNATION	UNIT	QTY	UNIT COST	AMOUNT	
ı	LOT 100- PRELIMINARY WORKS					
101	Site installation and Construction of the site hut	LS	1			
102	SITE clearance	m ²	1200			
103	Installation of project information board	LS	1			
105	Conveyance and folding up of equipment	LS	1			
106	Implantation (Setting out)	LS	1			
	SUBS TOTAL 10	ó				
	LOT 200- EARTHWORKS, FOUNDAT	ION ANI	WALL	FI EVATION OF	FENCE	
	BLOCK WORK AND CONCRETING		1	LLLYATIONOI	runce,	
201	Excavating of foundation trenches	m³	155			
202	Backfilling of Foundation with selected lateritic soil	m³	95			
203	Blinding concrete batched @ 150kg/m3	m³	9.5			
204	Reinforced concrete for footing, pillars, ground/intermediary beam, caps on pillars, Parapet wall of Biosecurity system roof, and coping on Fence wall at 350kg/m3	m³	80			
205	Foundation wall with frog filled block of 20*20*40cm	m²	350			
206	Block of 15*20*40cm for wall elevation	m ²	1505			
207	Rendering with cement mortar dosed at 500kg/m3 and 400kg/m3 for spatterdash and final coat respectively	m²	3010			
208	Dressing of pillars, caps on pillars and coping on wall 400kg/m3	LS	1	1		
209	supply and fix roof water drainage pipes including all accessories (PVC Nomalesae Ø100mm)	ml	25			
210	Complete Roof of Biosecurity System including timber and other accessories.	m²	85			
	SUB TOTAL 200	13	No. of			

01	Supply and fitting of Minor Entrance gate	u	1 1	. 1
302	(1.00x2.5) m Supply and fitting of Main Entrance gate (5.5x3.5) m	u	1	
303	Complete Plywood Ceiling for Biosecurity system including paint	m²	22	
	SUB- TOTAL 300			
	LOT 400-E	LETRI	CITY	
401	supplying and fitting water tight resistant lamps on fence, Conduiting/Cabling, Sockets, Fuse boxes, junction boxes and earthing	LS	1	
	SUB- TOTAL 400			
	LOT 500- PAI	NTING	works	
501	Supply and apply Pantex 1300 to walls including quicklime undercoat	m²	3010	
	SUB- TOTAL 500			
	DESCRIPTION			
	TOTAL			
	00: PREPARATORY WORKS AND STUDIES	FMATIC	N OF	
FENC	too: EARTHWORKS, FOUNDATION AND WALL EL E.	EVAIIC	10 00	
LOT 3	300 COMPLETE WOODEN/METAL WORKS & OTHE	ERS		
LOT 4	400: ELETRICITY			
OT	00: PAINTING WORKS			
GENE	RAL TOTAL WITHOUT V.A.T (T H T)			
VAT 1	9,25% T H T			
GENE	RAL TOTAL WITH V.A.T (TTC)			
ADVA	NCE TAXE 5,5% T H T			

Close the present Cost Estimate at the sum of: CFA FRANCS inclusive of all taxes.

NET PAYMENT

DOCUMENT NO. 9: SCHEDULE OF SUB DETAIL OF UNIT PRICES

N°prix	Rendement journalier		Quantité totale	Unité	Durée activité	
	CATEGORIE	Nbre	Salaire journalier	jours facturés	Montan	
uvre						
Main d'œuvre						
Ma						
	T	OTAL A				
S	TYPE	Nbre	Taux journalier	jours facturés	Montan	
Matériel et Engins						
rio l et						
Matér						
	TOTAL B					
Divers	ТҮРЕ	Unité	Prix unitaire	Quantité	Montan	
Matériaux e						
Maté	_					
86.8	TOTAL COUT DIRECTS	OTAL C				
D	A+B+C					
E	Frais généraux de chantier			Dx%		
F	rais généraux de Siége			Dx%		
G H	COUT DE REVIENT Risques + Bénéfices 10.0%		constant to	D+E+F Gx%		
Р	PRIX DE VENTE TOTAL HOR	1 300	G+H			
v	PRIX DE VENTE UNITAIRE HO	- 1/1 de 1000	P/Qté			

Document No. 9

MODEL CONTRACT

REPUBLIQUE DU CAMEROUN

PAIX- TRAVAIL-PATRIE

MINISTERE DE L'ELEVAGE, DES PECHES ET DES IN<u>DUSTR</u>IES ANIMALES CAISSE DE DEVELOPPEMENT DE L'ELEVAGE DU NORD-OUEST (CDENO)

Tel. Fax: (237) 233 36:26:15 Email: cdenobda@yahoo.com REPUBLIC OF CAMEROON
PEACE-WORK-FATHER LAND
MINISTRY OF LIVESTOCK, FISHERIES
AND ANIMAL INDUSTRIES
NORTH WEST LIVESTOCK
DEVELOPMENT FUND (NWLDF)

TEL:23336:14:40 /677 83 12 21 BP 399 <u>MANKON BA</u>MENDA

C	ONTRACT NO /CDENO/CITI	3/ 2024 AWARDED AFTER OPEN NATIONAL
INVITA	TION TO TENDER NO. /ONIT	CDENO/ITB/2024 OF//2024 FOR THE
CONSTRU	CTION OF A FENCE FOR A BROIL	ER PARENT STOCK FARM AT MENDANKWE
Consine	CIIO. OI ATIMOM I SILLI	1917 A B T (F. 1917 T) NET SE SE LES SENTEN LE SENTEN SE SENTEN DE SENTEN DE SE SENTEN DE SE SENTEN DE SE
CONTRA	TOR:	
	BP:	
	Tel:	
	Fax:	
TAX PAYER	es nº	
BANK ACC	OUNT No	
SUBJECT:	CONSTRUCTION OF A FENCE F	OR A BROILER PARENT STOCK FARM AT
	MENDANKWE	
EXECUTIO	N DEADLINE: Three (03) Months	
AMOUNT: 9	94,000,000 FCFA	
FUNDING:	CDENO BUDGET 2024	
	BUDGETARY IMPUTATION: 22:1	0:50
	SUBSCRIBED ON	:
	SIGNED ON	:
	NOTIFIED ON	•
	DECISTEDED OV	



-	-	гv	•	• 1	-
•					٠

The Government of the Republic of Cameroon, represented by the Administrative Director of CDENO North West hereinafter referred to as the "The Contracting Authority"

ON THE ONE PART

AND:

CONTRATOR:

BP:

Fax:

TAX PAYER'S No BANK ACCOUNT No

Represented by so Hereinafter referred to as the "Contractor"

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

Content

Chapter 1: General

Article 1 - Subject of the Contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)

Article 4 - Applicable language, law and regulations
Article 5 - Standards (article 3 of GAC supplemented)

Article 6 - Constituent documents of the Contract (article 9 of GAC)

Article 7 - General applicable instruments (GAC supplemented)

Article 7 - General applicable instruments (GAC supplement Article 8 - Communication (article 6 of GAC supplemented)

Article 9 - Administrative Orders (article 8 of GAC)

Article 10 - Supplier's material and personnel (GAC supplemented)

Chapter II: Financial conditions

Article 11 - Guarantees and bonds (articles 21 and 40 of GAC)

Article 12 - Amount of Contract

Article 13 - Place and method of payment (GAC supplemented)

Article 14 - Price variation (article 17 of GAC)

Article 15 - Price revision formula (article 18 of GAC)

Article 16 - Price updating formula (article 18 of GAC)

Article 17 - Advances (article 21 of GAC)

Article 18 - Payment (article 19 supplemented)

Article 19 - Interest on overdue payments (article 20 of GAC)

Article 20 - Penalties for delay (article 34 of GAC supplemented)

Article 21 - Tax and customs schedule (article 10 of GAC)

Article 22 - Stamp duty and registration of Contract (article 11 of GAC)

Chapter III: Execution of services

Article 23 - Patent rights (GAC supplemented)

Article 24 - Place of delivery and deadline (articles 31 and 33(1))

Article 25 - Role and responsibilities of supplier (GAC supplemented)

Article 26 - Transport and insurance (article 31 of GAC)

Article 27 - Trials and related services (article 28

Article 28 - After-sales service and consumables (article 14 of GAC)

Chapter IV: Acceptance

Article 29 - (article 41 of GAC supplemented)

Article 30 - Provisional acceptance (articles 40 and 41 of GAC)

Article 31 - Documents to be furnished after provisional acceptance (article 40 of GAC supplemented)

Article 32 - Guarantee deadline (article 40 of GAC supplemented)

Article 33 - Final acceptance (article 48 of GAC)

Chapter V: Sundry provisions

Article 34 - Termination of the Contract (article 57 of GAC)

Article 35 - Case of force majeure (article 56 of GAC)

Article 36 - Differences and disputes (article 61 of GAC)

Article 37 - Drafting and dissemination of this Contract (GAC supplemented)

Article 38 and last - Entry into force of the Contract (GAC supplemented)

ONTRACTOR: XECUTION DEADLINE:	over , eron	
MOUNT: AMOUNT FCFA TOTAL AMOUNT TTC HTVA LR (5,5%)or (2.2%) Net à Mandater Read and approved by the contractor Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority)	ONTRACTOR:	 9
MOUNT: AMOUNT FCFA TOTAL AMOUNT TTC HTVA LR (5,5%)or (2.2%) Net à Mandater Read and approved by the contractor Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority)	VECUTION DEADLINE:	
AMOUNT FCFA TOTAL AMOUNT TTC HTVA I.R (5,5%)or (2.2%) Net à Mandater Read and approved by the contractor Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
TTC HTVA I.R (5,5%)or (2.2%) Net à Mandater Read and approved by the contractor Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the	Approximate the control of the contr	TOTAL AMOUNT
Read and approved by the contractor Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority)	TTC	
Read and approved by the contractor Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the	HTVA	
Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority)	the state of the s	
Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the	Net à Mandater	
Bamenda, the Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the	7.6 × 1 = 1 = 1 × 1 = 1 = 1 × 1 × 1	
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the	Rea	ad and approved by the contractor
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the		
Signed by the Administrative Director of CDENO, (Contracting Authority) Bamenda, the	T .	Samenda, the
(Contracting Authority) Bamenda, the		
(Contracting Authority) Bamenda, the		
Bamenda, the	Signed by	the Administrative Director of CDENO.
**************************************	Signed by	TOURIST TO A STATE OF THE STATE
	Signed by	TOURIST TO A STATE OF THE STATE
	Signed by	TOURIST TO A STATE OF THE STATE
100000000000000000000000000000000000000	Signed by	TOURIST TO A STATE OF THE STATE
10000000000000000000000000000000000000	Signed by	TOURIST TO A STATE OF THE STATE
10000000000000000000000000000000000000	Signed by	TOURIST TO A STATE OF THE STATE
**************************************	Signed by	TOURIST TO A STATE OF THE STATE
REGISTRATION		(Contracting Authority)
* *		(Contracting Authority)
		(Contracting Authority) Bamenda, the
390		(Contracting Authority) Bamenda, the
		(Contracting Authority) Bamenda, the



ANNEX No. 3: MODEL FINAL BOND

	37 (28 S S S S S S S S S S S S S S S S S S S
	Addressed to The Administrative Director of CDENO, hereinafter referred to as the "Project Owner"
_	Whereas [name and address of contractor], hereafter referred to as "the Supplier", has committed himself, in execution of the contract referred to "the contract", to carry out THE CONSTRUCTION OF A FENCE FOR A BROILER PARENT STOCK FARM AT MENDANKWE
	Whereas it is stated in the contract that the Supplier shall entrust to the Project Owner a final bond of an amount equal to [indicate the percentage between 2 and 5 %] of the amount of the corresponding portion of the contract, as guarantee of the execution of his full obligations in accordance with the terms of the contract,
U	Whereas we have agreed to give the Supplier this guarantee,
_	We, [name and address of bank]
	represented by [name of signatories], hereinafter referred to as "the bank", we commit ourselves to pay the Project Owner, within a maximum deadline of eight (8) weeks, upon simple written request declaring that the Supplier has
	not satisfied his contractual commitments within the meaning of the contract, without being able to defer the payment nor raise any contests for whatever reason, any sum up to the sum of
	[in figures and words]. We agree that no change or addendum or any other amendment to the contract shall free us of any
I	obligation incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change.
	This final bond shall enter into force as soon as it is signed and the Supplier is notified of the contract. It shall be released within a deadline of [indicate the deadline] from the date of the provisional acceptance of the supplies. After this date the band shall be baseless and should be returned to us without the express request.
	After this date, the bond shall be baseless and should be returned to us without the express request on our part.
	Any request for payment formulated by the Project Owner by virtue of this guarantee should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
	This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.
	Signed and authenticated by the bank atonon.
m	[Signature of the bank]
U	150 P care 1831
	00

_	ANNEX No. 4: MODEL START-OFF ADVANCE BOND
	Bank: Reference, Address:
I	We, the undersigned (bank, address) hereby declare by the present, to guarantee on behalf of:
_	Project Owner: The Administrative Director of CDENO
	The payment, without contest and upon receipt of the first written request by the beneficiary, declaring that [the holder] did not fulfil his obligations relating to the reimbursement of the start-off advance in accordance with the terms of Contract No of relating to supplies [indicate the subject of the contract, the references of the invitation to tender, and possibly the lot] of the
	maximum total sum corresponding to the advance of 30 % of the amount inclusive of all taxes of Contract No
	This guarantee shall enter into force and shall take effect upon reception of the respective parts of this advance on the accounts of [the holder] opened in the bank under number
_	It shall remain in force up till the reimbursement of the advance in conformity with the procedure set in the Special Administrative Conditions. However, the amount of the bond shall be reduced proportionately to the reimbursement of the advance and as it is reimbursed.
n	The law and jurisdiction applicable on the guarantee shall be those of the Republic of Cameroon.
u	Signed and authenticated by the bank
ı	
7	aton
Į	
	[Signature of the bank]
ß	
R	



ANNEX No. 5: MODEL RETENTION FUND

Bank: Reference of	he guarantee: No
Addressed to	The Administrative Director of CDENO P.O.Box 399 Bamenda Tel: 233 36:22:52
Hereinafter r	erred to as "the Project Owner"
Whereas_ execution of	[name and address of Supplier] hereinafter referred to "the Supplier", pledged, in e contract, to carry out the supplies of [indicate the subject of the supplies]
Whereas it is the amount o	tipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of the contract may be replaced by a joint guarantee,
Whereas we l We, Represented l	[name and address of the bank], [names of signatories] and hereinafter referred to as "the bank",
maximum an	by affirm that on behalf of the Supplier, we guarantee and are responsible to the Project Owner for a
[in figures an	words] corresponding to [percentage below 10 % to be specified] of the contract price.
within the me payment nor a below 10 % i	to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written ing that the Supplier has not fulfilled his contractual obligations or is indebted to the Project Owner ming of the contract amended where need be by its additional clauses, without being able to defer the ise any contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage be specified] of the total amount of the work featuring in the final statement, without the Project to prove or give the reasons nor the reason for the amount of the sum indicated above.
This guarante	the that no change or addendum or any other amendment shall release us of any obligation incumbent of this guarantee and we hereby incline to any amendment, addendum or change. shall enter into force upon signature. It shall be released within thirty (30) days from the date of the of the supplies and upon release by the Project Owner.
Any request f	payment formulated by the Project Owner by virtue of this guarantee should be done by registered
inis guarante	shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts jurisdictions competent to rule on this commitment and its consequences.
	Signed and authenticated by the bank
	[Signature of the bank]
	[Signature of the bank]



ANNEX N° 7 THE MODEL CURRICULUM VITAE

Name & First name

Modality Written Read Speak Written Read Speak Written Read Speak Written Read Speak	Very good	Good	Average	Poor
Read Speak Written Read Speak Written Read				
Written Read Speak Written Read				
Written Read Speak Written Read				_
Speak Written Read				
Written Read				_
Read				
		_		-
Speak				_
O Preside				1
:		D	ate	
:				
e company :				
1				
	: : Publication : : pany : e company	:: : Publication, research work :: pany : e company :	:D : Publication, research work : : pany : e company :	pany :e company :

 The curriculum vitae shall highlight the importance of projects in which the personnel has worked and the position he actually held in the said projects.



ANNEX Nº 8

THE MODEL PROFESSIONAL REFERENCES

N°	Year	Project	Name of Client, Address and Contractible telephone N°	Original Project amount	Contract amount	Period of the contract	Acceptance date
1							
2							
3							
4							
5							
6							
etc							

NB: For each contract named in the above board, please joint:

- Photocopy of first and last pages of the contract, Photocopy of provisional (or final) acceptance report.

Done on at	
Mr (Messrs)	
Signature(s)	



ANNEX Nº 9

MODEL EQUIPMENT LIST

SN	DESIGNATION (Description & frame number)	NUMBER	AGE-STATE	ORIGIN	STATUS
1					
2					
3					
etc					



ANNEX Nº 10 KEY STAFF

MODALITY	NAME	QUALIFICATION	EXPERIENCE	FUNCTION
ADMINISTRATIVE				
AND TECHNICAL				
STAFF ON SITE				
SUPPORT STAFF				
SUPPORT STAFF				

Document No. 11: Justifications of preliminary studies



Justification of preliminary studies

- Were preliminary studies carried out on this project by AEAC in collaboration with the Technical department of CDENO
- 2. If yes, attach the report and indicate: See report attached
 - 2.1. The date; November 2023
 - 2.2. The name of the public or private Project Manager: AEAC
 - 2.3. References of the contract, if private supervision carried it out;: NA
 - 2.4. Description of the studies (see Studies attached document)
- 3. Are the quantities in the quotations compatible with the available financing? Yes

In the case where the quantities are not compatible with the available financing, the Tenders Board will require the updating of the study prior to the launching of the consultation.

- For services of less scope, the Project Owner or Delegated Project Owner may furnish a justification of calculation of quantities of the tender file.
- N.B. The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the studies carried out.



Document No. 12: List of banking establishments and financial bodies authorised to issue bonds for public contracts

BANKS

- Afriland First Bank
- Banque Atlantique
- Banque Gabonaise pour le Financement International (BGFI BANK)
- Banque International du Cameroun pour l'Epargne et le Crédit (BICEC)
- CITI Bank
- Commercial Bank of Cameroon (CBC)
- Ecobank
- National Financial Credit Bank (NFC)
- Société Camerounaise de Banque au Cameroun
- Société Générale de Banque au Cameroun
- Standard Chartered Bank Cameroon
- Union Bank of Cameroon
- United Bank for Africa.
- La Banque des PME

II- Insurance companies

- Chanas Insurance;
- Activa Insurance
- Zenithe Insurance

N/B The list is not exhaustive and thus other first class banks and Insurances duly authorised to function in the republic of Cameroon by the Ministry of Finance shall be acceptable.



DOCUMENT N°12: DRAWINGS (WORK PLANS)

PICTURES OF THE PROJECT





