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COMMISSION INTERNE DE PASSATION
DES MARCHES puBLICS DE LA COMMUNE

DE NJINIKOM
B.P 01, NJINKOM
TEL: 677669400/677323293/670294650

NOTICE

WEST REGION.

Financing: Public Investment Budget - (BIP) 2024

Subject of the Invitation to Tender-

Within the framework of 2023 Public Investment Budget, The MAYOR NJINIKOM COUNCIL,

Contracting Authority,

by launches an Open National Invitation to tender for the Rural Electrification

, here
of MUGHEFF DOWN AND TWAFUNDONG VILLAGES in Njinikom Municipality, Boyo

Division of the North West Region.

A - Nature of work: MUGHEFF DOWN
Work to be done consists of

v Construction of an
Twisted Cables:

N K K

The Sundry €xpenses will consist of :

MV/LV single phase line in

1x34.4mm? Almelec & 4x25 Mm? Aluminum

Construction of an LV single phase line in 4x25 Mm? Aluminum Twisted Cables
Installation of one control connections with 2x16 mm2 Aluminum cable;

Supply and Installation of one (01) transformer phase H61-25K VA 17.32KV/B2
Production and validation of environmental impact notice

» Clearing and Pruning 7m width on each side of the network.
> Transportation of Wwooden poles, materials and workers.

B - Nature of work: TWAFUNDONG
Work to be done consists of

v" Construction of an
Twisted Cables;

SARK <

The Sundry €xpenses will consist of :

MV/LV single phase line in

Construction of an LV single phase line in 4x2
Installation of one control connections with 2x
Supply and Installation of one (01) transformer phase H61-25K VA 17.32KV/B2
Production and validation of environmental impact notice

1x34.4mm? Almelec & 4x25 Mm? Aluminum

5 Mm? Aluminum Twisted Cables
16 mm? Aluminum cable;

» Clearing and pruning 7m width on each side of the network.
» Transportation of wooden poles, materials and workers.

Execution deadline
The maximum deadline

provided by the Contracting Authority for the execution of the works

forming the subject of this Invitation to Tender is Ninety (90) days
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Lot
The work is as follows:

LOT 01
N® 11/ONIT/MINDDEVEL/N C/NCITB/PIB/2024 112024
FOR THE RURAL ELECTRIFICATION OF TWAFUNDONG VILLAGE IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION

PROJECT COST 22,000,000 FCFA 4]
BID BON 440,000 FCFA
TENDER FEE 50,000 FCFA
FINANCIAL YEAR 2024
DURATION 03 MONTHS
LOT 02

N° lZ/ONIT/MINDDEVEL/NC/NCITB/PIB/2024 112024
FOR THE RURAL ELECTRIFICATION OF MUGHEFF DOWN VILLAGE IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION

PROJECT COST 20,000,000 FCFA
BID BON 400,000 FCFA
TENDER FEE 45,000 FCFA
FINANCIAL YEAR 2024
DURATION 03 MONTHS

Estimated cost

The estimated cost after preliminary studies is 20.000.000 FCFA, for Mugheff and 22,000,000
FCFA for Twafundong

Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with
the Cameroon laws.
Financing
Works which form the subject of this Invitation to tender shall be financed by the 2024 Public
Investment Budget

Bid bonds

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of
the Tender File, of an amount of 400 000 CFA for Mugheff and 440 000 FCFA for Twafundong and valid
for thirty (30) days beyond the date of validity of bids

Consultation of Tender File:
The file may be consulted during working hours at the NJINIKOM COUNCIL, Contract Award
Service, as soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained from the NJINIKOM COUNCIL at the Secretariat of the Mayor,
as soon as this notice is published against the payment of the sum of 45 000 CFA francs for Mugheff and
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50 000 FCFA for Twafundong, payable at the Njinikom Council Treasury, representing the cost of
purchasing the Tender File,

11. Submission of bids:

=< OPEN NATIONAL INVITATION TO TENDER N°Qé/0NIT/ NJINIKOM
COUNCIL/NCITB/2024 OF /././2024 FOR THE RURAL ELECTRIFICATION OF
MUGHEFF DOWN / TWAF UNDONG VILLAGES IN NJINIKOM MUNICIPALITY,

BOYO DIVISION OF THE NORTH WEST REGION.

"To be open only during the bid-opening session"
Admissibility of bids
Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in

be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance, .

The bids shall be evaluated according to the main criteria as follows

Eliminator_'x criteria

Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file;

Change of quantity or unit;

Non respect of 37/43 (85%) of essential criteria;

Non completion of any project in the previous years in the North West Region and suspended by
MINMAP,

Essential criteria
=Ssential criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;
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Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages.

15. Award
This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 37/43 (85%) of
the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria
and at least 37/43 (85%) of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission of
tenders.
17. Complementary information
Complementary technical information may be obtained during working hours from NJINIKOM Council at
the Mayor’s Secretariat.

Done at NJINIKOM on 16 FEV 2024
e 2 ‘;(‘;l?hé. Lord MWm uncil
;

? \ Ea\“?@h 3 \
\01‘“ 19 '159\\ ﬁ\\
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AVIS D'APPEL D'OFFRES

Financement : Budget d 'Investissement Public 2024

Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2024, Je Maire de la Commune de NJINIKOM, Autorité
Contractante lance un Appel d'Offres National Restreint pour les travaux d'électrification des villages

MUGHEFF DOWN ET TWAFUNDONG dans I'Arrondissement de NJINIKOM, Département du
BOYO.

A- Consistence des travaux (MUGHEFF)
Les travaux comprennent notamment -

Construction d*une ligne MT/BT 34,4mm?2 €t 4 x 25mm2 torsadee
gne BT 1 x 25mm?2 cable en Aluminium
Installation d’une Postes témoins avec du cable 2x] 6 mm? Aluminium torsadé ;
Fourniture et installation d*un poste de transfo H61-25K VA 17.32KV/B2
Production et validation de |a Notice d'Impact Environnemental :
Les prestations diverse comprennent :

Abattage et ¢lagage de 7m sur chaque cote duy réseau.

Transport des poteaux bois, matériels and ouvriers.

B- Consistance des travaux (TWAFUNDONG)
Les travaux comprennent notamment :

Construction d*une ligne MT/BT 34,4mm2 et 4 x 25mm?2 torsadee sur une distance de 900m

Installation d’une postes témoins avec du cable 2x16 mm?2 Aluminium torsadé ;
Fourniture et installation d’un poste de transfo H61-25K VA 17.32KV/B2
Production et validation de la Notice d'Impact Environnemental :
Les prestations diverse comprennent :
' Abattage et ¢lagage de 7m sur chaque cote du réseau,
Transport des poteaux bois, matériels and ouvriers.

Délais d 'exécution
SIMUGHEFFDOWN/TWAFUNDONG RURAL ELECTRIFICATION PROJECTS 2024
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Le délai maximum prévu le Maitre d'Ouvrage pour 1a réalisation des travaux objet du présent appel
d'offres est de quatre-vingt dix (90) jours.

Allotissement
Le travail est ci-apres défini :

LOT 01
N° 11/ONIT/MINDDEVEL/N C/NCITB/PIB/2024 _|__12024
FOR THE RURAL ELECTRIFICATION OF TWAFUNDONG VILLAGE IN
NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION

PROJECT COST 22,000,000 FCFA e
BID BON 440,000 FCFA
TENDER FEE 50,000 FCFA
FINANCIAL YEAR 2024
DURATION 03 MONTHS
LOT 02

Ne° 12/ONIT/MINDDEVEL/NC/NCITB/PIB/2024 /12024
FOR THE RURAL ELECTRIFICATION OF MUGHEFF DOWN VILLAGE IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION

[PROJECT COST 20,000,000 FCFA |
| BID BON 400,000 FCFA

TENDER FEE 45,000 FCFA
'FINANCIAL YEAR 2024

DURATION 03 MONTHS

Coiit prévisionnel
Le codt prévisionnel de ['opération a l'issue des études préalables est de Vingt Million Francs CFA
(20.000.000 FCFA) pour Mugheff et Vingt-deux millions (22,000,000 FCFA) pour TWAFUNDONG.

Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINEE du Cameroun de I'exercice 2024
Cautionnement provisoire

Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la
piece 12 du DAO, d'un montant de of 2 000 000 FCFA pour MUGHEFF et 2,200,000 FCFA pour
TWAFUNDONG et valable pendant trente (30) jours au-dela de la date originale de validité des offtres.

Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut €tre consulté et obtenu aux heures ouvrables 2 la Délégation
Départementale des Marches Publics du Boyo, Service de Passation des Marchés Publics des Publication
du présent avis.

Acquisition du Dossier d'Appel d'Offres
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Le dossier peut étre obtenu aux heures ouvrables & la Marie de NJINIKOM, Service d’Agent
Communal de Développement (ACD) dés Publication dy présent avis, contre présentation d'une quittance

de versement au Trésor de la Commune de Njinikom de la somme non remboursable de F CFA 45 000
pour Mugheff Down et FCFA 50,000 pour TWAFUNDONG.

Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé a la Délégation Départementale des
Marchés Publics du Boyo, Service de Passation des Marchés Publics au plus tard l@&L / i/2023 410 h 00,
heure locale et devra porter la mention suivante -

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT Ne //'//:IAON O/ COMMUNE DE
NJINIKOM/CIPMN /12024 DU /L / 7 2024 POUR L'ELECTRIFICATION RURALES des

—_—

villages MUGHEFF DOWN et TWAFUNDONG dans I'Arrondissement de

NJIN IKOM, DEPARTEMENT DU BOYOy
“AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT

Recevabilité des offres

préfet,...), conformément aux stipulations duy Reglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant 1a date originale de dépdt des offres ou
avoir été établies postérieurement 4 la date de signature de I'Avis d'Appel d'Offres,

Toute offre incompléte conformément aux: prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances,

Ouverture des plis
L'ouverture des plis se fera en uy temps. L'ouverture des pisces administratives et des offres
techniques et financieres aura lieu le///.5
Commun de NJINIKOM, par Ia Commission de Passation de Marchés siégeant en présence des
soumissionnaires ou de Jeurs représentants diiment mandatés et ayant une parfaite connaissance duy dossier.

Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
II s'agit notamment:

Absence ou non-conformité d'une pigce administrative ;
Délai d'exécution supérieur a celuj prescrit (supérieur 2 trojs mois) ;
Fausses déclarations ou piéces falsifiées;
Absence ou insuffisance de la caution provisojre de soumission;
Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
Offres financigre incompléte,
Le changement d'une unité ou d'une quantité dans I'offre financiére 3
Le non-respect de 37/43 (85%) des critéres essentiels ;
Non achévement d'up projet pendant les anndes antérieures sur ['étendue duy Territoire National et
suspendu par le MINMAP.

B - Critéres essentiels
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Les critéres relatifs a la qualification des candidats porteront a titre indicatif sur :
Présentation générale de l'offre ;
Capacité financiére ;
Références de l'entreprise dans les réalisations similaires ;
Qualité du personnel ;
Organisation technique des travaux ;
Sécurité au chantier ;
Moyens logistiques ;
Attestation et rapport de visite du site ;
Cahier des Clauses Techniques Particuliéres paraphé a chaque page ;
Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page.
Les critéres essentiels sont soumis 4 des minima dont le détail est donné dans le Reglement Particulier de
1'Appel d'Offres (RPAO).
Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum acceptable
d'au moins 37/43 (85%) de l'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour |'essentiel aux
prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres ¢liminatoires et au moins 37/43 (85%)
des critéres essentiels.

Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date limite fixée pour la
remise des offres.

Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent atre obtenus auprés de la Marie de

Njinikom.
Fait 2 NJINIKOM, le ‘6 FEV 2024
~ LeMairede la Commune de NJINIKOM
0 ntractante)
Cople: 7R ementx 0] Pt AVIAT W |
ad DDMINEE DU BOYO S0 L ean T R A L.
ad DDMINDDEVEL BOYO VA & 5
0 ARMP ;
O Maitre d'Ouvrage
O Présidents CPM ;
O Affichage.
0 Chrono/archive

1 IMUGHEFFDOWN/TWAFUNDONG RURAL ELECTRIFICATION PROJECTS 2024




Document N°. 2

GENERAL REGULATIONS OF THE
INVITATION TO TENDER




PR

Table of contents

General
Article 1: Scope of the mCETT—— L e
e TG s s SR SR
Article 3: Fraud and COTHB i vsvesmsahmna GRS comssemnmn SRR ese e S
Article 4: Candidates admitted 10 COMPELE. c.veeurennessnssensssssansessnet ittt i
Article 5: Building materials, materials, supplies, equipment and authorized services...
Article 6: Qualification OEhE BIAAEE corwaner suesisiisnupsvsonianeranssdipafatessasemnnranss
Article 7: Visit of KOHCEHE «rrnnesiiibiaassossemnpessnstARFRREFoARssTEammamss REIRsr

T T
Article 8: Content of TEAAET EIIE o« esss B s 3wansamnneon SHFHRERTTwTHEB R EREREEEEEEEEE
Article 9: Clarifications on Tender File and complaints ......ooeeeeesesessemrensses
Article 10: Modification of the TopABE Fle . ssaosessssssissiipsssmmnnn s ad R esasesss

Preparation of Bids
B iCe 11: TeNder E8S..ccvvenresseesssnssssesssssssmsssssssssssessss ettt o
Article 12: Language of Bl s conenasmnnaniibiigissmemssanamens SRERNETOR SREerenannmn A L
Article 13: Constituent documents Of the Bid....ccoieesnimnnnneesnnnasneesasneseness?
Article 14: Amount of T
Article 15: Currency of bid and PAYMENL. ...eerennansmnsnsnsanernsssensesesen st
Article 16: VAHGILY OF BIGS. ccoevessserenssssenssssssssssssamsssssessss s 0 e
e I
Article 18: Varying proposals by T TR L
Article 19: Preparatory meeting to the establishment OF DIAS. cuvvvernnrararenrnsenens
Article 20: Form and signature ST T e —— e

S B RBEIOTOE DS, 5535w sesvasvms s T v seamnp STEET T
Article 21: Sealing and MArKINg OF DIdS.cevessesesresessenmansaneansnsaneasensesensesss
Article 22: Date and time-limit for submission Of DidS.....evvereeeerrmremsnnnnnenseess
Article 23: Out of G-l DIAS: s enee s sssisinsussmomeseonansdsiisdsssarnronsnoar i sitis
Article 24: Modification, substitution and withdrawal of Dids.....oveermmeeermmneree

Opening and evaluation of DIAS .. cvecuesimarmmsssissnsssssnsisnssnsansansastnt e s 7
Article 25 OPEMN OF BIS. cvvcvscusesseesersssssssessenssssessesssss st

Article 26: Confidential nature Of the PrOCEAUIE. ...veesreessrsssnsssneensseeesetensessess
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their COMPHANCE. .cvvverrresssssesnnmnunnsnesessesseesss®
Article 29: Qualification oiEAhe DIABEE: ssussbosangunasdiiisnonsmmenrnsa st sREAS T2
Article 30: COMECHON OF €ITOTS. .vvvxsssrsssssssssssssesssssssses 00
Article 31: Conversion into a SINGLE CUITENCY .. vovervenssssnnsnssesasamsnsnsessstn s tess
Article 32: Evaluation of BNANCIAL DIAS. isvssssvessassrnannnesapassinessaasaresaensantes?
Article 33: NAtONAl PrEfTNCE. «rrvvorvssssessssrssnsssomsssssssess s o0

Award Of the COMIEAEE. ...covuessresmsunssessssssssmssessasssssssssss s
I PiCle S AT corscoessriisississssssssgyssassaiisssisesstss et Lo bl o
Article 35: Right of the Contracting Authority to declare an Invitation to Tender unsuccessful or to
cancel @ ProCEdUIE. ....oeareesenureesssnnesrensssess™
Article 36: Notification of the award Of the CONtract......ooeeeeserrnseessssrs st
Article 37: Signature of the COIEOt su55 v cvvvwssavesnasa s REERIS S wmewemmen BRI
R iG A8 Final OBl ssssssesssmsmumurs st e
13 IMUGHEFFDOWN/TWAFUNDONG RURAL ELECTRIFICATION PROJECTS 2024




GENERAL RULES OF THE INVITATION TO TENDER
General

Article 1: Scope of the tender

1.1. The Contracting Authority, The Mayor for NJINIKOM Council hereby launches an OPEN National
Invitation to Tender No —_/ONIT/ NJINIKOM COUNCIL/NCITB/2024 OF __/_ /2024 for the
rural electrification of MUGHEFF DOWN / TWAF UNDONG VILLAGES IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

The re
the Special Regulations which runs from the date of notification of the Administrative Order.
In this Tender F ile, the term "day" means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

The following definitions shall be admitted:

Shall be guilty of "corruption” whoever offers, gives, Tequests or accepts any advantage
in view of influencing the action of a Public officia] during the award or execution of a
Contract;

Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

"Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

"Coercive practices" shall mean any form of harm against persons or their property or
threats against them in order to influence thejr action during the award or execution of a
Contract.

Any proposed award shall be rejected if jt is proved that the proposed preferred bidder is directly

or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusjon from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is open, consultation is addressed to all candidates retained after a pre-
qualification procedure.
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42 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be ina situation of conflict of interest if he:

Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which

provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

Presents more than one bid within the context of Invitation to Tender, except authorized
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

The Contracting Authority or Project Owner has financial interests in the capital in a way as t0
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)

not under the direct supervisory authority of the Contracting Authority or Project Owner.

5: Building materials, materials, supplies, equipment and authorized services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the Invitation to Tender and all expenditure done within the context
of the Contract shall be limited to the said building materials, materials, supplies, equipment

and services.

59 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-

qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Accesstoa line of credit or availability of other financial resources;
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(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

The bid must include al] the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

The bid and the Contract must be signed in a way that is binding on all members of the group;

The nature of the group (joint or several) must be specified in the Special Regulations and Justified
with the production of a joint venture agreement in due form;

The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed Proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation
to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the €Xpress condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the Preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
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Document No. 3. The Special Regulations of the [nvitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model Contract;

Document No. 10. Models to be used by bidders;
Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or delegated
Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorized to issue bonds for Public Contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants 0 obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address
indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A COpy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

17|MUGHEFFDOWN/TWAFUNDONG RURAL ELECTRIFICATION PROJECTS 2024




by a traceable means to al] bidders who bought the Tender File,
3.3.  In order to give bidders sufficient time to take account of the addendum in the preparation of their

C  Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the Preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these Costs nor pay for them whatever
the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as wel] as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French, Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into ejther
English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

Volume 1: Administrative file
It includes:

all documents attesting that the bidder:
has subscribed to al] declarations provided for by the laws and regulations in force;
paid all taxes, duties, contributions, fees or deductions of whatever nature;
is not winding up or bankrupt;
is not the subject of an exclusion order or forfeiture provided for by the law in force;

if)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

Volume 2: Technical bid
b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to Justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement On an analysis of the works and specifying
the organization and Programme which the bidder intends to put in place or use to execute the works
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(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the
site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialed copies of the administrative and technical documents relating
to the Contract, namely:

The Special Administrative Conditions (SAC);
The Special Technical Conditions (STC).
b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

132 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

142 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be

included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be

subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed

in document 8 of the Tender File.
Article 15: Currency of bid and payment
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15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B - FCFA, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be

The bidder shall draw the unit prices of the price schedule and the prices of the bil] of quantities and
estimates in the following manner:

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as
not being in compliance,

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the r,




—

losing his bid bond. A bidder who consents 10 an extension shall not be asked to modify his bid nor
shall he be authorized to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority

addressed to bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit

requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify

these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3),bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
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all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technica] specifications, sub-detajls of prices and proposed
construction methods and al other useful information, If necessary, the Contracting Authority will examine
only the technical variants of the bidder whose bid is in compliance with the basic solution has been

18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations,

Article 19:; Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
Preparatory meeting which wi] hold at the date and place indicated in the Special Regulations,

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the Genera]
Regulations which may prove to be necessary at the end of the Preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL", In addition, the bidder shall submit the

number required in the General Regulations, bearing "COPY". I case of discrepancy, the original
shall be considered as authentic,

20.2  The original and copies of the bid must be typed or written in indelible ink (photocopies shall be

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialed by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
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21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then

be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription.

"TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special
Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or open prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the

bids by publishing an addendum in accordance with the provisions of article 10 of the General

Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the nitial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of

the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorized
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or
"MODIFICATION".

242 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,

sealed, marked and forwarded in accordance with the provisions of article 21 of the General

Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior t0 the
time-limit set for the submission of bids.

243 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopen.
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24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations,

E. Opening of envelopes and evaluation of bids

Article 25:; Opening of envelopes and petitions

25.1 The NJINIKOM Council Internal Tenders Board shall open the envelopes in single or double phases and
in the presence of the Tepresentatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations, Representatives of bidders shall sign a register attesting to their
presence.

25.2 Firstly, envelopes marked "withdrawal" shall be open and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shal] be returned to the bidder un open.
Withdrawal shal] be allowed only if the corresponding notification contains a valid eémpowerment of
the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then
the envelopes marked "Replacement bid" are open and announced to the hearing of everyone and the
New corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopen. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked "modification” shal] be open and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the

25.3 All envelopes shall be open successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
Jinancial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

regularity, prices, rebates ime-limits as wel] as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session,

25.6 At the end of each bid- opening se on, the chairperson of the Tenders Board immediately hands over to

ssi
the focal point designated by the body in charge of regulation of Publjc Contract an initjaled copy of
the bids presented by bidders.
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It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter t0 which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and

verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it sO desires,

request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorized, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are

complete, if the required guarantees are furnished, if the documents Were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse t0 external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence Of reservation. A substantial
divergence or reservation is that:

which substantially limits the scope, quality or realization of the works;

which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.
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284 Ifabid s essentially not in compliance, it shal] be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shal] verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner-

If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations,

Article 32: Evaluation and comparison of financia] bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shal] be evaluated and Compared by the Evaluation sub-committee,

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:
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By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are cost in a competitive manner as specified in the Special Regulations.

By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

By appropriately adjusting any other modification, divergence OF quantifiable reservation on
technical or financial basis.

By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorized by the Special Regulations;

If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award
34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the

Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

342 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
The Contracting Authority reserves the right to cancel 2 procedure of Invitation to Tender after the authorization of the
Minister Delegate at the Presidency in charge of Public Contracts where the bids have been open or to declare an
Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims being
entertained.

Article 36: Notification of award of the Contract
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37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned
who so request,

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of
the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.
It must take place within a maximum deadline of five (5) working days after the Publication of the results,

Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the Tenders
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement,

38.3  The Contract must be notified to the successful bidder within five (5) days of its date of signature,

Article 39: Final Bond
39.1  Within twenty (20) days of the noti fication by the Contracting Authority, the Contractor shall furnish the Project
Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and § percent of the amount of the Contract inclusive of al] taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project
Owner as beneficiary or by a joint or several guarantee,

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu

of the guarantee, provide a Statutory lien or a bond issued by a banking establishment or first rate financial institution

approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administratiye Conditions.




Document N°. 3
SPECIAL REGULATIONS OF THE
INVITATION TO TENDER

ROJECTS 2024
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Special regulations of the Invitation to Tender

General

ural electrification of MUGHEFF DOWN / TWAFUNDONG VILLAGES in NJINIKOM
Municipality, BOYQ Division.

Name and address of the Contracting Authority: The LORD MAYOR NJINIKOM COUNCIL

Reference of Invitation to Tender: N° 11/1 2/ONlT/MINDDEVEL/NC/NCITB/PIB/2024 OF
/12024
Execution deadline: ninety (90) days

ource of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2024 Public
nvestment Budget of the Ministry of water resources and energy,

List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment: The materials will
generally be from natura] sources in Cameroon, j
6.1 Evaluation criteria
———=—valuation criteria

The bids shall be evaluated according to the main criteria as follows:
Eliminatog criteria
Absence or non-conformity of a document in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;
A bid with the externa] envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file;
Change of quantity or unit;
Non respect of 37/43 (85%) of essential criteria;
Non completion of any project in previous years in the Country and suspended by MINMAP.

Essential criteria
==23tntial criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in al] the pages and signed at the last page;

TS
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ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the renderer
and the Project Owner will be written in French or English. The complementary documents and the printed papers
form provided by the Bidder can be written in another language in condition of being accompanied by a precise
translation in French or English; in which case and for purposes of interpretation of the offer, the translation will be

taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies

marked thus, shall be presented in three (03) volumes as follows:
A) Administrative Documents
B) Technical Documents

Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be

written.

<< OPEN NATIONAL INVITATION TO TENDER N° JONIT/NJINIKOM COUNCIL/NCITB/2024 OF

PR

12024 FOR THE RURAL ELECTRIFICATION OF MUGHEFF DOWN / TWAFUNDONG VILLAGES
IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION. >>

"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three

months.

ADMINISTRATIVE DOCUMENTS.

[DOCUMENT DERDMINMAPRIPTION
NO
A.l Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce,

Industry and Trade of the place of residence of the bidder, not more than three (03) months.

B harge of Finance or by a foreign bank the first order not more than three months.

\Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
C

A5 Purchase receipt of Tender File issued by NJINIKOM COUNCIL treasury

bid bond of 400 000 CFA (Four hundred thousand francs CFA)issued by a first rate-bank
A.6 Epproved by the Ministry in charge of Finance in conformity with COBAC conditions
B. 440 000 CFA for TWAFUNDONG

AT An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory

’ Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his

' bbligations vis a vis the Fund; the attestation valid within the given time.

E A9 valid Certificate of imposition certified by the chief of center for taxation
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A.10 usiness License (photocopy certified by the chief of center of Taxes, not more than three months). l

ATl Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
A12 tatutory declarations in issues of taxes in the current financial year; this certificate should be Jess

han three months old.

A.13 Plan and attestation of location of the Company signed by the Chief of Taxation

i

—

A.14 Power of attorney if necessary

[ A.15 Attestation of non-Bankruptcy

—

The absence or the nonconformity of the one of these documents will result to t

he elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

DOCUMENTS..otorerorsmmemess e 43 Yes

® General presentation of the Tender document

- Presence of intermediary separating papers

Pages are numbered

Document is spirally bound

Visa and Signed copy of Special Technical Conditions

Visa and Signed copy of Particular Administrative Conditions (Jobbing Order)

-

® Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]

Xperience in the domain of electricity

Detailed technical note on the quality of the personnel, their leve] of education as wel] as their

Engineer:
More than 05 years experience
More than 03 years experience
Less than 2 years experience
Attestation of availability of Engineer
Higher technician:
More than 5 Years experience
5 years experience
Less than 2 years experience
Attestation of availability of Higher Technician
Technician:
More than 5 years experience
Less than 5 years experience
Attestation of availability of Technicjan
Certified true copies of the certificates of personne] + attestation of presentation of originals
Curriculum Vitae of personnel involved in the project
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e References of the Enterprise in the domain of Electricity.
ertified true copies of the Jobbing Order and the minutes of the Final or Provisional
cceptance of electrical energy supply project(s) realized by the Enterprise, if any ...

More than Two Final or Provisional Acceptance Reports

Two Final or Provisional Acceptance Reports

One Final or Provisional Acceptance Report

ertified true copies of Jobbing Orders or Contracts of Electrification Projects realized by the
nterprise :

_ More than two (02) projects
_ At least two (02) projects

_ One (01) project only

- Have you constructed a medi
_ More than Two kilometres

_ Two kilometres

| Less than One kilometre
Have you constructed a medium voltage single-
More than Three kilometres

Three kilometres

More than Two kilometres

Less than or equal to Two kilometres

um voltage three-phase line (proof- PV+Tech acceptance)?

phase line (proof-PV+Tech acceptance)?

e Equipment of the Enterprise
1 Certified true copies of vehicle documents signed not more than 3 months

B List of key equipment and proof of ownership or hired (yard truck, electric drill,

engine saw, GPS device, climbers, spades, dig axes, drill, service cord, set of screws drivers, pegging

markers, fork, signalling cones, pliers.)

e Methodology for executing the works.

_ Detailed technical description of the works to be executed, i
. Organizational chart of the project

_ Manpower deployment schedule

_ Execution timeframe with a maximum deadline of four (04) months
_ Acceptable planning

_ Genuine Report of Worksite

_ Attestation of Site Visit

n conformity with execution plans

= Capacity to Pre-finance.
0 By 100% personal financial means (bank statement)

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION. |
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) an
with taxes (TTC)
4 ub details of unit prices ]

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject
to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
e The various parts of the same file must be separated with colour guides from as well in the original as in the

copies, so as to facilitate its examination
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Supply price

ARTICLE §: Currencx of payment

This National Invitation to Tender is awarded on tota] and Contractual price, inclusive of a]] taxes, firm and
non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

ARTICLE 10: Guarantee and retention guarantee
— ———==alcretention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 2 000 000 CFA (Two Million
francs CFA). FOR MUGHEFF DOWN,

N.B. 2,200,000 FCFA F OR TWAFUNDONG
The time of validity of this guarantee js sixty (60) days as from the date of depositing of the offers.
10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry
of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the Contract
in a bank approved by the Minister in charge of Finances,

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract. The
corresponding sum wil] be paid or the released guarantee, with the fina] acceptance of work.

ARTICLE 11: Period of validity of the offers

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it wil] have to be given in seven (07) copies, including one (01)

original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:
<< OPENED NATIONAL INVITATION TO TENDER N° /ONIT/NJINIKOM COUNCIL/NCITB/2024

OF _/_ /2024 FOR THE RURAL ELECTRIFICATION OF MUGHEFF DOWN/
TWAFUNDONG VILLAGES IN NJINIKOM MUNICIPALITY, BOYO DIVISION
OF THE NORTH WEST REGION. >>

TO BE OPENED ONLY DURING THE OPENING SESSION»
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ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __/__/2024 at 12:00AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR NJINIKOM
COUNCIL
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the NJINIKOM Council
Internal Tenders' Board on 112024 as from 11:00AM, by the Council Tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority t0 award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 37/43 (85%) of the
essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the following:
« The Authorizing Officer or his representative, THE LORD MAYOR NJINIKOM COUNCIL;
& The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative;

& The Contract Manager - SG

& The COUNCIL DEVELOPMENT OFFICER (CDO)
& The DD MINMAP for Boyo or his representative;

& Representative of ENEO NW;

& The Divisional Delegate of MINEPAT for Boyo or his representative ;

& The Project Manager, The Divisional chief of service for energy MINEE Boyo
& The Representative of the Beneficiary Community
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be the Rural Electrification of MUGHEFF DOWN VILLAGE IN
NJINIKOM SUB DIVISION, BOYo Division).

Article 2: Contract award procedure
This Contract sha] be awarded by OPENED National Invitation to Tender N° /ONIT/NJINIKOM
COUNCIL/NCITB/2024 OF _/ 12024

Article 3: Definitions and duties (article 2 of GAC supplemented)
I.1. General definitions (cf: Code)

v The Contracting Authority shall be the LORD MAYOR NJINIKOM COUNCIL; in this respect he preserves
the original documents relating to the Jobbing Order and transmits copies to the Public Contract Regulatory
Agency.

v The CONTRACT ENGINEER shall be the DIVISIONAL DELEGATE OF WATER RESOURCES
AND ENERGY FOR BOYO in collaboration with ENEO. He shall, with ENEOQ validate the different
crucial phases of work done, from the installation of the Contractor to the Provisional Technical Reception
(Connection to the National Grid and Energizing of new line).

He shall take care of the regular follow-up of work at the site.

v’ The Project Manager shall be the COUNCIL DEVELOPMENT OFFICER FOR NJINIKOM
COUNCIL (CDO), charged with the daily MONITORING AND EVALUATION project and report to the
Contracting Authority and other related services

v" The Contractor shall be [to be specifieq),

2.2. Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:

-1 The authority in charge of ordering payment shall be the MAYOR NJINIKOM COUNCIL (Authorizing
Officer).

-1 The body or official in charge of payment shal| be the NJINIKOM COUNCIL.
-1 The official competent to furnish information within the context of execution of this Contract shall be 77
Divisional Delegate of Water Resources and Energy for Boyo.

2.3. Duties of the Control Mission, Project Manager

1.1.1. Missions [not applicable].

1.1.2. Means put at the disposal of the Control Mission [not applicable/.
Article 4: Language, applicable law and regulation

2.2. The language to be used shall be [English and/or French],

2.3. The Contractor shal] be bound to observe the law, regulations and ordinances in force in Cameroon both within
his own organization and in the execution of the Contract,

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of the
Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party,

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority: (0 be adapted to the natyre of the

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);
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4) The Special Technical Conditions (STC),
5) The particular elements necessary for the determination of the Contract price, such as, in order of priority: the unit
price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-

details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and Functioning of the

Public Contracts Regulatory Agency

Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax and

Customs System applicable to Public Contracts;

Decree No. 2004/275 of 24™ September 2004 to institute the Public Contracts Code;

Decree No. 2012/074 of 8" March 2012 relating t0 the Creation, Organization and Functioning of Tenders

Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of g™ March 2012 to organize the Ministry in charge of Public Contracts;

Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public

Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of
road maintenance;

11. Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the Budget of
the State, Public Administrative Establishments and Regional and Local Authorities and other bodies
receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

oy RWD

oe N

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Jobbing order shall be sent to the
following address:
In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article 6 (1) of
the GAC to make his domicile known to the Chief of Service and immediately after completion of the
works, correspondences shall be validly address to council where the Contractor Resides.
In the case where the Contracting Authority in the addressee: The Regional Delegate of Public Contracts for
North West Region with copies addressed to the Chief of Service and the Engineer.
2.2: The contractor shall address all written notifications or correspondences t0 the Engineer with a copy
to the Chief of Service.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

1.1.  The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

1.2.  Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount

and execution deadline shall be signed by Contracting Authority and notified by the Project Owner 10 the
Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer, the
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Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required
before the signature of those that have an incidence on the amount,

1.3.  Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence sha i

inc Il be signed directly by Contract Manager and notified to the Contractor by the Contract
Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and Contract
Manager.

1.4.  Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified to the

1.5.  Administrative Orders for suspension or resumption of work as a result of the weather or any other case of

1.6.  Administrative Orders prescribing works necessary to remedy disorders which could appear on structures

1.7.  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

1.8. Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the
default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GACQ)

1.1. [Specify if the Contract has one or several Phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation
of proper execution to the Contractor, This attestation shall condition the start of the following conditional
phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shal]
be five (5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)
1.1.  Any modification, even partial, made to the technical bid shal] only occur after the written approval of the

Contract Manager. In case of modification, the Contractor shall have himself replaced by a member of staff
of equal competence (qualifications and experiences).

1.2, In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in

1.3.  Any unilatera modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the Contract as mentioned in article 45 NJINIKOM or the application of
penalties [z0 be specified where need be].

Chapter II: Financia] conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAQO)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of a]] taxes.
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It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the

notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance

of the works, following a release issued by the Contracting Authority upon request by the Contractor.

2.2. Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final accept
release issued by the Contracting Authority upon request by the Contractor.

2.3. Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes) upon

request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of

Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates) 1S (in figures) (in

letters) CFA francs Inclusive of All Taxes; that is:

-] Amount exclusive of VAT: ( ) CFAF
-] Amount of VAT: ( ) CFAF.
-] Amount of TSR and/or CFAF

-1 Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
No. opened in the name of the Contractor in the bank.

For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account

N°. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
1.1. Prices shall be firm.

Payments on account made to the Contractor as advances shall not be revisable.
Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case
reductions.

1.2. Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GACQC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

and its additional clauses, where applicable.

justified expenditures shall be reimbursed to him under the following conditions:
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1.1. The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the Contract

1.2. In the case where the Contractor were invited to execute works under State supervision, the submitted and duly




-1 The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets;

-1 The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to
take account of social benefits;

-1 The hours put in by the heavy equipment shal] be counted at the rate featuring in the sub-detail of prices;

-/ Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked
up by ten percent for loss, stocking and handling;

-1 The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by
25 % to take into account the overheads, profits and the Contractor's unforeseen,

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
1.1. [indicate, where applicable, the modalities Jor payment of supplies].

Article 20: Advances (article 28 of the GAC)
1.1. The Contracting Authority may grant a start-off advance equal 1o 2¢ % of the amount of the Contract.

1.3. The total amount of the advance must be reimbursed not later than when the value in basic price of the works
reaches eighty (80) percent of the amount of the Contract,

1.4. As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the Contractor.

1.5. The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender
File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
1.1. Establishment of works executed
Before the 30" of each mont

es th
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-1 [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the Contractor;
-] 2.2 0Or35.5 % paid to the Public treasury as AIR due by the Contractor.
.1 7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried out.

Payment on account may be spread over the duration of the execution of the Jobbing Order according to technical

execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of transmission 10 the competent
accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices 10 the Engineer for approval before the 5th of
the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce the

documents giving entitlement to payment on account and transmit same to the competent accounting officer.

3.3. Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GACQ)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree
No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
Penalties for delay
1.1. The amount set for penalties for delays shall be set as follows:

One two thousandth (1/2000“‘) of the initial Contract amount all taxes inclusive per calendar day of delay
from the first to the 30" day beyond the Contractual time-limit;

One thousandth (1/ 1000™ of the initial amount of the Contract inclusive of all taxes per calendar day
beyond the 30" day.

1.2. The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial Contract
inclusive of all taxes.

Specific penalties [amount to be indicated]

1.3. Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especially:

-] Late submission of final bond;

-] Late submission of insurances;

-] Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. Inthe case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, where need
be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

1.1. After completion of the works and within a maximum time-limit of fourteen (14) days after the date of

provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarizes the total sums to which the Contractor may be entitled
as a result of the execution of the whole Contract.

1.2. The Contract Engineer has up 1o thirty (30) days to notify the corrected and approved draft to the Project
owner.

1.3. The Contractor has up 1o thirty (30) days to return the corrected and approved final detailed account to the
competent accounting officer.
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Article 26: General and final detailed account (article 35 of the GAC)
1.1. The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor after Jfinal acceptance,

At the end of the guarantee period which results in the final acceptance of the works, the Authorizing Officer draws
up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor and the
Contracting Authority. This detailed account includes:

-1 the final detailed account,

-1 the balance

-1 the Summary of monthly payments on account.

2.2, The Contractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax

regulations and Customs Procedures applicable to Public Contracts, The taxes applicable to this Contract include
notably:

-1 Taxes and dues relating to industrial and commercial profits, including the JAR which is a deduction on company
taxes;

-1 Registration dues in accordance with the Tax Code;

LI Council dues and taxes;
U Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one
of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAQ)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with the
applicable regulations,

Chapter I1I: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified ¢f- Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.
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Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred and

twenty (120) days.

312 This time-limit shall run from the date of notification of the Administrative Order to commence execution of

the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in five (05)

copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the

works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an insurance

company governed by the "CIMA" insurance code.
Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

1.1. Programme of works, Quality Assurance Plan and pegging map.

Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after the
endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable and the electricity network pegging map at

scale 1/2500.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of

reception with:

-] Either the indication "GOOD FOR EXECUTION";
-] Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a
deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution

schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The

updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, 2 schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of the
Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter
the objective of the Contract or the nature of the works, the Contracting Authority shall return the execution schedule

accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site

life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

personnel he intends to employ.
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The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the




The Contract Engineer has a deadline of five (05) days to examine and make known his observations. The
Contractor then has a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: Organization and safety of sites (article 50 of the GAC)
1.1. Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days

2.2. The services to inform in case of interruption of traffic or along the deviated itinerary: /7o be specified in
accordance with article 5 0(2) of the GAC 27

2.3. Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules
of hygiene and safety and for circulation around or in the site,

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative Order to
commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAOQ)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its additional
clauses,

Article 39: Site laboratory and trials (article 55 of GACQ)
1.1. Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions,

1.2. The Contract Manager has a deadline of three days to approve the Contractor's personnel and laboratory as soon
as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
1.1. The Site logbook must be Systematically jointly signed by the Project Manager or Engineer, where need be and
the Contractor's representative each day.

1.2. It is a joint document in a single copy. Its pages must be numbered and initialed. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation,

Article 41: Use of explosives (article 60 of the GAC)
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Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize a

technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
% Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
% Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in collaboration

with the chief of service for the Contract.

42.2  Acceptance
The acceptance commission shall comprise:

The Authorizing Officer or his representative ......ooveesnnesesnnsreneses (Chairman)
The Contract Engineer or hiS TEPreSENtAtiVe....coummsssssssssssssmsssssssmesseesss (Secretary)
The CONtract MANAEET ....eeversesssssesesensnssssssssssssnssn s (member)

The Project Manager or his repreSentatiVe. . .oorvressusssssnsersmssesssssss (member)

The Council Development 0 RN - - bty (Member)
The representative of beneficiary COMMUILY . ..oereessresnsmnmnnsmmesssresss .(Member)
The Divisional Delegate MINMAP. ...cccooseeosansnsanannssssnasaassanannssssncs s (Observer)
The Contractor or his REPIESENAtIVE. ovsssssssss +nsscussnssssnssmmmsntsssssssss (Member)
The Stores Accountant NIINIKOM Council.....oonmuenesmnereerseeeeeeecensest (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An acceptance
report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by all the commission

members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and maintenance of the

works.

432 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to

comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the

guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)

following cases:
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The Contract may be terminated as provided for in Part 111 Paragraph IV of Decree No. 2004/275 of 24 September
7004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the




-1 Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

-1 Delay in work resulting in penalties of more than 10 % of the amount of the works;
-1 Refusal to repeat poorly executed works;

-1 Default by the Contractor;

-1 Persistent non-payment for services,

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds NJINIKOM which claims shall not be
admitted are:

-1 Rainfall: 200 millimeters in 24 hours:

-1 Wind: 40 meters per second;

-1 Flood: decennial Slood frequency,

-1 SOCIAL UNREST/ PANDEMICS

Article 48: Disagreements and disputes (article 79 of the GAO)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably,

Where no amicable solution can be found for a disagreement, it is brought before e competent court in the North-
West Region of the Republic of Cameroon,

Article 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it
is notified to the Contractor by the Contracting Authority,




Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)

JECTS 2024
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INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and approved
standards, according to the documents of the Contract,
The choice of technological options for achieving the proposed work has the sole concern to ensure a better

notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-phase and
three-phase lines, generator house, thermal electricity production, and security measures and environmental
protection to be observed, they must conform to the requirements, laws, decrees, orders, standards, norms and
Publications in force in Cameroon and for management of the electricity sector. In default the texts will be applied in
this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of electricity,
published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of gt July 1978 on the implementation of the Decree of May 26, 1978'
- Standards Approved French NF C;
- French UTE standards and in particular;
- C 10-100;
-C10-101;
-C10-200;
- Any other norms recognized in the system (ISO).
All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect local
conditions, knowing that the works will be built to suit the conditions defined NONIw:
- Average temperature: 35° ¢
- Humidity correspondent: 98 %
- Extreme temperature (indoor):
- The Minimum + 10°C;
- Max +50° C;
- Exceptional speed winds 180 km / h;
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power lants:

They are part of the internal electrical installations for Power up to 100 KW (125 KVA). It will often consist of
compact units with low voltage three-phase output or separate elements with a low voltage general control board,
transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution plans,)
approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole, They explain and complement each
other in order to define the works to be performed.

SOIMUGHEFFDOWN/TWAFUNDONG RURAL ELECTRIFICATION PROJECTS 2024

e ——




I —T

All that would be missed by some, but noticed by others and that would be required to complete the work in

accordance with the clear intent of the said Contract documents t0 be executed by the Contractor without additional

charges
MYV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will be
constructed in 11m wooden poles, class D and Almelec 34.4 mm? or 30 mm”* aluminum or 50 mm? cables as the case,
stretched on a rigid glass insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse

that will swing making the fuse opening visible and easily locate the faults in the line. The works of involve:

- 601001: Supply and installation of rigid glass insulators Including perforated attachment and all constraints of

supply and labor;
- 601002: Supply and installation of 30KV chain of three insulators;

- 601003: Supply and installation U bolts for insulation chain, including supply and installation galvanized bolts;

- 601004: Supply and installation of overhead support spindle;

- 601005: Supply and installation "Danger of Death" plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation mounting brackets;

- 601009: Supply and installation single-phase fuses cutout including all accessories;
- 601010: Supply and installation of 27 KV surge arrester including connection;
-601011: Supply and stringing of 34.4mm? Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by the

Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation (1 500m feeding a

single transformer.6A class for long-lead and those supplying several transformers.
- In all MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the

transformer (125KV) can withstand and the nominal voltage is 27 KV.
It is mounted on the same support as the transformer and connected between one phase and the ground circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver in solid

concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;

- 602006: Supply and installation arm bis 70 J 600 for support of pairing;
- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrester 27KV,

- 602008: Setting up and connecting single phase fuses cutout;

- 602011: construction of earth grounding;

« A mechanical protection or gutter tube galvanized pipe@40;

« Tube PVC@25 length 2 x 8.8 cm;

« Copper Cable 25 mm?>-18m;

« Two copper fittings.

« A cable 29 mm’ bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m;

« A copper fitting;

- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 17.32 KV/231V with a land type 2BH;
The transformer should be new and tested in one of the ENEO testing Centers.

BT NETWORK SINGLE PHASE OR THREE-PHASE
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. 602013: Making 2a grounding  type C, provided with cable straight and level including;




cable round trip, so it js electrically 2 x 25mm?a cable, which allows for long lines in the order of 2 to 3km from the
MV/Lv.

The works to be done;

-603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BORQ12L including a hook 250, an anchoring clamp 27 or AFU
PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm? Alu twisted cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from ( and [;

HOUSEHOLD CONNECTIONS
This is to cover aerial  connections two or four wires. The work involved will include;

-701001: Connecting household 2 wire 220V;
-701003: Connecting aerial 2 wire 2220 V counter or 4*wire- 220/380V counter.

Clearing and prunin
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of transects 10
meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site including distribution
of wooden poles to their holes

GENERATOR

a) Description and characteristics

* Diesel suitable power range meets the needs of the electrification of remote areas;
* Control panel and accessories to control the operation;

* Alternator excitation device and control systems;

* Control and monitoring electrical cabinet equipment;

* Common Chassis and its cabinet, adapted to working conditions,

b) Types of uses:

¢) Voltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about 10%
Power; It is expressed in KVA for cos p=0.8

CHOICE OF THE N UMBER AND TYPE OF GENERATOR
Electrification of remote areas;

The means of production must be adapted to the nature of the proposed  distribution.

Intermittent Distribution: 6h/24 for domestic lighting, At this level one generator will be sufficient. But provide
maintenance for a few days a year. The power demand must not €0 NJINIKOM w 30-50% of rated output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities such as
water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between 50 and 100% of
rated power base,

Continuous distribution: 24/24, in cities where there is an industrial and craft activity large enough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges and avoid
operation NJINIKOM 30 to 50% of rated output. The distribution of powers within plus or minus 10%. The need to
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choose a power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific details will be given by the
manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given after each
project by the Contracting Authority.

DIMENSI ONNEMENT DU RESEAU.
v Réseaux moyenne tension et basse tension

Réseaux moyenne tension et basse ZER2=2

La tension de service du réseau monophasée est de: 17,32KV
ONDUCTEURS LECH [RESISTANCE OUISSANCE NTENSITE [BOUT HUTE ]
ORMALISE DE LINEIQUE INSTALEE OMINALE SEAU ENSION
POSE KVA (A) PLUS LONG DMISSABLE
able torsadé 0.47m R=1.20%km 20 -25 KW 96 1km \ 20%
lu 4x25mm? (380/220V)
\Cﬁble almélec de 0.30 m =0.958C0km 75KVA 0,7 5km ‘ 20%
34mm’ J

Portée équivalente en BT : 50 — 60m de maniére a éviter les efforts longitudinaux (mise a la terre type
copperweld a tous les trois cent métres et un support apres le transformateur).
Portée équivalente en MT : 100 - 110m (ligne sur isolateurs rigides) cable almélec 34mm? : masse

=0.258kg/ml.
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 éléments pour les
lignes 30 KV.
SUPPORTSICLASSE C CLASSE D| ANGLE PROFONDEUR | HAUTEUR HAUTEUR [OBSERVATION
FOUILLES (M)| HOR SOL HORSOL S
(TERRAIN (TRAVERSEE
NORMAL) ROUTE)
Poteaux{190 300 <10° Chois poteaux
bois 9m/sDAN DAN Alignement [H/10 +0.5 6,15m 8,20m 9m simple
Classe D
Poteaux|570 900 DAN 45°390° 8,20m Om jumelés aux
bois 9m/jDAN H/10+ 0.5 6,15m ngles
Poteaux|1450 2250 45°2a90° m contrefichés
bois 9m/xDAN DAN H/10+ 0.5 6,15m 8,20m ux arréts
Poteaux{1000 1250 DAN | 25°260° Terrain latéritiquel
bois 11m/sDAN H/10 + 0.5 7,95m 10m
Poteaux(1500 2250 60° a 90° alage a la pierre
bois11m/jDAN DAN H/10 + 0.5 7,95m uOm Ehe

N DIMENSIONNEMENT DES OUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le degré de charge d’un
transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit un transformateur monophasé de 25
KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en énergie
domestique d'une partie de la population du secteur et il aura un transformateur monophasé de 25KVA.

La desserte en BT-Mono du reste de la Communauté se fera a la suite du présent projet par extension a la demande
des populations bénéficiaires.

Coupe-circuits
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Les normes prévoient pour le réseau monophasé de plus de 500meétres des coupe-circuits :
Un au point de dérivation et un autre au niveau duy transformateur.

Ces préoccupations Justifient les recommandations majeures ci-apres :

* Pose d'un coupe-circuit 3 expulsion au point de raccordement et & chaque transformateur pour isoler des
trongons de réseau en cas de problémes ;

* Pose d'un poteau Jjumelé & chaque arrét de ligne et chaque dérivation 3

* Utilisation des poteaux normalisés de 1 Imétres pour les lignes MT et mixtes ; 9métres pour les trongons BT
simples;

* Pose d'équipement de mise a la terre en arrét des lignes, sur chaque poteau-transformateur et sur chaque poteau
entourant un transformateur 3

* Cable almélec 1x34 mm? pour la ligne moyenne tension et cable torsadé 4x 25 mm? en aluminium pour le
transport BT,

* Les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne tension et ligne mixte,

* Poteau simple (S) de 11métres avec isolateur suspendu et €quipement d'ancrage, pour alignement droit et angle

jusqu'a 10°;

* Poteau jumelé (J) de 11métres avec isolateur suspendu et équipement d'ancrage, pour angle entre 60° 4 90° ;
Ligne basse tension

* Poteau simple (S) de 9métres avec console de suspension et pince d'alignement, pour alignement droit et angle
Jjusqu'a 10° ;

* Poteau jumelé (9) de 9meétres avec console de suspension et pince d’alignement, pour angle 10° et 45° et pour
dérivations (> 90°).

MATERIELS POUR 1.4 MISE EN ®UVRE DU PROJET.
En conformité avec les normes utilisée au Cameroun, Jes différents types d'assemblage pour le réseau

€lectrique, sont listés dans le tableau ci-aprés :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu'a 25°)

Code MT-101 Quantité
Elément
Console de téte 1
Isolateur en verre renforcé |
Petits accessoires (attache, boulon, plaquette galva, rondelle) 2

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25°  60°)

Code MT-102
Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 1
Isolateurs 4 3 éléments (suspendu horizontalement) 1
Pince d'angle 1
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle) 1

3. POTEAU JUMELE 11métres EN ANGLE VERTICAL (angle 60° 3 90°)
Code MT-103

Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 2
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Isolateurs a 3 éléments (suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
Isolateur en verre renforcé 1

Petits accessoires (attache, boulon, plaquette galvan, rondelle) 4

4. POTEAU CONTREFICHE 11metres EN ANGLE VERTICAL (angle plus de 90°)

Code MT-104

Elément
Crochet d'ancrage type queuc de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)

Pince de renvoi

Console de téte

Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

Quantité

'_‘-h'-‘—dNNN

5. POTEAU HAUBANE 11métres ENANGLE VERTICALE (angle plus de 90°)

Code MT-105
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs a 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 4

Quantité
2

2
2
1

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu'a 10°)
Code BT-301

Elément

Console de suspension

Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Quantité
1
1
1

7. POTEAU JUMELE 9meétres EN ALIGNEMENT DROIT (angle de 10° 2 45°)
Code BT-302

Elément

Console de suspension

Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Quantité
1
1
1

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° 2 45°)

Code BT-303
Elément Quantité
Console d'ancrage 2
Pince d'ancrage 2
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 3
1

Ferrure de contrefichage en acier galvanisé

9. POTEAU JUMELE 9métres DE DERIVATION BT

Code BT-304
Elément Quantité
Console d'ancrage 1
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Pince d'ancrage |
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Console de suspension 1
Pince d'alignement |

10. POTEAU JUMELE 9métres EN ARRET BT

Code  BT-305
Elément Quantité

Console d'ancrage 1
Pince d'ancrage 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Capuchons 6
Ceinture de fixation 1

11. MISE A LA TERRE
Code  BT-306
Elément Quantité
Conducteur en cujvre 29m 1
Connecteur a griffes 1
Crampe de fixation 2
Feuillard de 20 mm 1
Protecteur mécanique 1
Raccord de dérivation alu-cuivre 1
Tube isolant |
Piquet terre 1

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106
Elément Quantité
Crochet d'ancrage type queue de cochon 14x45(
Isolateurs 4 3 éléments (suspendu horizontalement)
Pince de renvoj
Console de téte
Isolateur en verre renforcs
Petits accessoires (attache, boulon, plaquette galva, rondelle)
Coupe-circuit 4 expulsion
Bras incliné bis

P— A bt P et e

—

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304
Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 1
Isolateurs 4 3 éléments (suspendu horizontalement) 1
Pince d'arrét 1
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galva, rondelle) 8
1
1
1
1
1

Console d'ancrage

Pince d'ancrage

Console de suspension

Pince d'alignement

Parafoudre 27 Kv

Transformateur monophasé

Coupe-circuit 4 expulsion 1
Bras incliné bis 1
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DIVISION
UNIT PRICE SCHEDULE
Ref | DESCRIPTION OF WORKS SUPPLY LABOUR
NO
U.P | TP UP | TP

100 | 1x34,4mm2 & 4x25 mm* MV/LV SINGLE PHASE LINE

101 [ Pegging (Code 10000)

102 [ Excavation of holes ( Code 100001)
103 | S& F U anchor iron (Code 601 13)

104 [S&F Single 11m wooden poles class D

(Code 601014)

105 [ S&Ftwin 11m wooden poles class D
(Code 601015)

106 [S&F Rigid glass insulator 30ky (Code
601001)

107 'S & F Chain of three insulator (Code T
601002)

108 | S & F Spindle (Code 601004)

109 |S&F Warning plates DM (Code
601005)

110 | S & F Number plate + Numbering (Code
601006)

111 | S& Stringing 34.4 mm? Almelec cable
(Code 601011)

112 [S&F LV Alignment support (Code
603001)

113 |S&F LV Anchoring clamp (Code
603004)

114 | S&F Stringing 4x25 mm? twisted cable
(Code 601011)

115 | S&F Setof four LV line taps
(3504035)

116 | Electrical caps with retractable ends
(Code 603011)

117 | Type C earth plug (Code 603007)

118 [ S&F Line tap (Code 3504035)
Sous Total 100

200 | LV SINGLE PHASE LINE

201 Pegging (Code 10000)
202 | Excavation of holes (Code 100001)
203 | S&F LV Alignment support (Code
603001)
204 [S&F LV Anchoring clamp (Code
603004)
205 [S&F Single 9m wooden poles class C
(Code 603008)
206 | S &F twin 9m wooden poles class C
(Code 603009)
207 'S & F Set of four LV Tine taps ﬁ
(3504035)
208 | S & F Number plate +
Numbering (Code 601 006)
209 |S&F Stringing 4x25 mm? twisted cable
(Code 601011)
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210 | Electrical caps with retractable ends 1

(Code 603011)
211 | Type C earth plug (Code 603007)
Sous Total 200 \
300 | SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2

301 | S &F25KVA Transformer (Ref

22 001 050048)

302 | S & F twin 12m concrete pole
800dan(Code 601015)

303 | S &F Type 2BH earth plug (Ref 22 001
050049)

304 | S & F chain of three insulator
discharger _

305 | S & F Mounting bracket (code
601007)

306 | S & F 27KV Surge arrestor (Ref
21005010007)

307 | Full equipment of single phase station
(Ref 22 001 050002)

308 | S & F Fuse cutout 2A(Ref 22 001
050038)

309 | S & F Earth plug for mass

Sous Total 300 l
400 ENVIRONMENTAL IMPACT NOTICE

201 | Production and validation of an
environmental impact notice
Sub-total 400 |
500 | SUNDRY EXPENSES

501 | Connection to AES SONEL Network
(Ref22 001 050022)

502 | Clearing and pruning (Code
801002)

503 | Transport and handling of material
(Code 2003)

504 | Transport wooden poles (Code
2004)

Control connection + ENEO
CAMEROON Subscription (Ref
22 009 050001)

505 | Transport of workers (Code
2005)

Sous Total 500

TOTAL WITHOUT TAXES

VAT
AIR
TOTAL WITH TAXES

NET PAYMENT

COMPANY:
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RURAL ELECTRIF ICATION OF TWAF UNDONG VILLAGE IN NJINIKOM SUB DIVISION, BOYO

DIVISION
UNIT PRICE SCHEDULE
Ref | DESCRIPTION OF WORKS SUPPLY LABOUR
NO
U.P | TP UP | TP

100 | 1x34,4mm2 & 4x25 mm?* MV/LV SINGLE PHASE LINE

101 | Pegging (Code 10000)

102 | Excavation of holes ( Code 100001)
103 | S & F U anchor iron (Code 60113)

104 | S & F Single 11m wooden poles class D
(Code 601014)

105 [ S&Ftwin I1m wooden poles class D
(Code 601015)

106 | S & F Rigid glass insulator 30ky (Code
601001)

107 | S & F Chain of three insulator (Code
601002)
108 | S&F Spindle (Code 601004)

109 |S&F Warning plates DM (Code
601005)

110 | S & F Number plate + Numbering (Code
601006)

111 | S& Stringing 34.4 mm? Almelec cable
(Code 601011)

112 |S&F LV Alignment support (Code
603001)

113 [S&F LV Anchoring clamp (Code
603004)
114 [S&F Stringing 4x25 mm? twisted cable
(Code 601011)

115 | S & F Set of four LV line taps

(3504035)

116 | Electrical caps with retractable ends
(Code 603011)

117 | Type C earth plug (Code 603007)
Sous Total 200

200 | LV SINGLE PHASE LINE

201 Pegging (Code 10000)

202 | Excavation of holes (Code 100001)

203 |S&F LV Alignment support (Code
603001)

204 [S&F LV Anchoring clamp (Code
603004)

205 |S&F Single 9m wooden poles class C
(Code 603008)

206 | S & F twin 9m wooden poles class C
(Code 603009)

207 [ S&F Set of four LV line taps
(3504035)

208 | S & F Number plate +
Numbering (Code 601006)

209 |S&F Stringing 4x25 mm? twisted cable
(Code 601011)
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210 | Electrical caps with retractable ends
(Code 603011)

211 | S & I complete Eneo subscription and
connection set with a single phase meter
(ref 22 009 050001)

212 | Type C earth plug (Code 603007)
Sous Total 300

300 | SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2

301 | S & F 25K VA Transformer (Ref
22 001 050048)

302 | S & F twin 12m concrete pole
800dan(Code 601015)

303 | S&F Type 2BH earth plug (Ref 22 001
050049)

304 | S & F chain of three insulator
discharger

305 | S & F Mounting bracket (code
601007)

306 | S & F 27KV Surge arrestor (Ref
21005010007)

307 | Full equipment of single phase station
(Ref 22 001 050002)

308 | S &F Fuse cutout 2A(Ref 22 001
050038)
Sous Total 400 |

400 | ENVIRONMENTAL IMPACT NOTICE

401 | Production and validation of an
environmental impact notice
Sub-total 500 |
500 | SUNDRY EXPENSES

501 | Connection to AES SONEL Network
(Ref 22 001 050022)

502 | Clearing and pruning (Code
801002)

503 | Transport and handling of material
(Code 2003)

504 | Transport wooden poles (Code
2004)

505 | Transport of workers (Code
2005)

Sous Total 500

TOTAL WITHOUT TAXES

VAT
AIR

TOTAL WITH TAXES

NET PAYMENT

COMPANY:
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WLL OF QUANTITIES AND COST ESTIMATES FOR MUGHEFF DOWN RURAL
ELECTRIFICATION PROJECT IN NJINIKOM SUB DIVISION, BOYO DIVISION
Ref | DESCRIPTION OF WORKS UNIT | QTY | SUPPLY LABOUR S & L
N° U.P FEPR upP | TP TOTAL
100 | 1x34,4mm2 & 4x25 mm’ MV/LV SINGLE PHASE LINE J
101 | Pegging (Code 10000) KM | 035
102 | Excavation of holes ( Code 100001) | M? 3
103 | S & F U anchor iron (Code 60113) U 4
104 | S & F Single 11m wooden poles class | U 5
D (Code 601014)
105 | S & F twin 11m wooden poles class | U 2
D (Code 601015)
106 | S & F Rigid glass insulator 30kv | U 7
(Code 601001)
107 | S & F 3 Components anchor earth | U 4
string (Code 601002)
108 | S & F Spindle (Code 601004) U 7
109 | S & F Waming plates DM (Code | U 7
601005)
110 | S & F Number plate + Numbering | U 7
(Code 601006)
111 | S & Stringing 34.4 mm? Almelec | LM 367.5
cable (Code 601011)
112 | S & F LV Alignment support (Code | U 4
603001)
113 | S & F LV Anchoring clamp (Code | U 4
603004) _J
114 | S & F Stringing 4x25 mm? twisted | LM 367.5
cable (Code 601011)
115 | Electrical caps with retractable ends | U 1
(Code 603011)
116 | Type C earth plug (Code 603007) U 2
117 | S & F Line tap (Code 3504035) U 1
Sous Total 100
200 | LV SINGLE PHASE LINE
201 | Pegging (Code 10000) KM 1
202 | Excavation of holes (Code 100001) Mm? 8
503 | S & F LV Alignment support (Code | U 8
603001)
204 | S & F LV Anchoring clamp (Code | U 8
603004)
205 | S & F Single 9m wooden poles class | U 16
C (Code 603008)
206 | S & F twin 9m wooden poles class C U 4
(Code 603009)
207 | S & F Number plate + Numbering U 20
(Code 601006)
508 | S & F Stringing 4x25 mm? twisted | LM 1050.0
cable (Code 601011)
209 | Electrical caps with retractable ends | U 4
(Code 603011)
210 | Type C earth plug (Code 603007) U 6
Sous Total 200
300 | SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2
301 | S & F 25KVA Transformer (Ref U 1
22 001 050048)
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302 | S & F twin 12m wooden poles class | U 1
D (Code 601015)

303 [S&F Type 2BH earth plug (Ref22 [ U 1
001 050049)

304 [ S & F chain of three insulator | U 1
discharger

305 [S & F Mounting bracket (code | U 1
601007)

306 | S &F Earth plug for mass U 1

307 | S & F 27KV Surge arrestor (Ref | U 1
21005010007)

308 | Full equipment of single phase | Set 1
station (Ref 22 001 050002)

309 (S &F Fuse cutout 2A(Ref 22 001 | U 1
050038)

Sous Total 300

400 | SUNDRY EXPENSES

401 [ Connection to AES SONEL Network | U 1
(Ref 22 001 050022)

402 | Clearing and pruning  (Code Km 1
801002)

403 | Transport and handling material | T/Km 1
(Code 2003)

404 [ Transport wooden poles (Code T/Km | 1
2004)

405 | Control connection + ENEO | U 1
CAMEROON Subscription (Ref 22
009 050001)

406 | Site installation Ls 1

407 | Transport of workers (Code 2005) Ls 1
Sous Total 500
TOTAL WITHOUT TAXES
VAT % 19.25
AIR % 2.200r

5.5

TOTAL WITH TAXES
NET PAYMENT

Ordered the present Cost Estimate at the Sum (Taxes inclusive) of :
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BILL OF QUANTITIES AND COST ESTIMATES FOR TWAFUNDONG RURAL ELECTRIFICATION PROJECT

IN NJINIKOM SUB DIVISION, BOYO DIVISION

Ref | DESCRIPTION OF WORKS UNIT | QTY \ SUPPLY LABOUR S & L

N° TOTAL

[u.p [ T.P U.P [ T.P

100 | 1x34,4mm?2 & 4x25 mm? MV/LV SINGLE PHASE LINE

101 | Pegging (Code 10000) KM 0.35

102 | Excavation of holes ( Code 100001) | M? 3

103 | S & F U anchor iron (Code 60113) U 4

104 | S & F Single 11m wooden poles | U 5
class D (Code 601014)

105 | S & F twin 11m wooden poles class | U 2
D (Code 601015)

106 | S & F Rigid glass insulator 30kv | U 7
(Code 601001)

107 | S & F 3 Components anchor earth | U 4
string (Code 601002)

108 | S & F Spindle (Code 601004) U 7

109 | S & F Waming plates DM (Code | U 7
601005)

110 | S & F Number plate + Numbering | U T
(Code 601006)

111 | S & Stringing 34.4 mm? Almelec | LM 367.5
cable (Code 601011)

112 | S &F LV Alignment support (Code | U 4
603001)

113 | S & F LV Anchoring clamp (Code | U 4
603004)

112 | S & F Stringing 4x25 mm* twisted | LM 367.5
cable (Code 601011)

115 | Electrical caps with retractable ends | U 1
(Code 603011)

116 | Type C earth plug (Code 603007) U 2

117 | S &F Line tap (Code 3504035) U 1

118 | Sous Total 100

200 LV SINGLE PHASE LINE

201 Pegging (Code 10000) KM 1

202 | Excavation of holes (Code 100001) M3 8

203 | S & F LV Alignment support (Code | U
603001)

204 | S & F LV Anchoring clamp (Code | U 8
603004)

205 | S & F Single 9m wooden poles class | U 16
C (Code 603008)

206 | S & F twin 9m wooden poles class C | U 4
(Code 603009)

207 | S & F Number plate + U 20
Numbering (Code 601006)

208 | S & F Stringing 4x25 mm? twisted | LM 1050.0
cable (Code 601011)

209 | Electrical caps with retractable ends | U 4
(Code 603011)

210 | Type C earth plug (Code 603007) U 6
Sous Total 200 l
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300 | SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2

301 S & F 25K VA Transformer (Ref U 1
22 001 050048)

302 [ S &F twin 12m wooden poles class | U 1
D (Code 601015)

303 |S&F Type 2BH earth plug (Ref22 [ U 1
001 050049)

304 |S & F chain of three insulator | U 1
discharger

305 [S & F Mounting bracket (code | U 1
601007)

306 | S &F Earth plug for mass U 1

307 |S & F 27KV Surge arrestor (Ref | U 1
21005010007)

308 | Full equipment of single phase | Set 1
station (Ref 22 001 050002)

309 [S&F Fuse cutout 2A(Ref 22 001 | U 1
050038)

Sous Total 300
400 | SUNDRY EXPENSES

401 Connection to AES SONEL Network | U 1
(Ref22 001 050022)

402 | Clearing and pruning (Code Km 1
801002)

403 | Transport and handling material TKm |1
(Code 2003)

404 | Transport wooden poles T/Km |1
(Code 2004)

405 | Contrsl connection + ENEO | U 1
CAMEROON Subscription (Ref 22
009 050001)

406 | Environmental impact notice LS 1

407 | Site installation Ls 1

408 | Transport of workers (Code Ls 1
2005)
Sous Total 500
TOTAL WITHOUT TAXES
VAT % 19.25
AIR % 2.20

ORS5.5
TOTAL WITH TAXES
NET PAYMENT
Brdered the present Cost Estimate at the Sum (Taxes inclusive) of ;

Ordered the present Cost Estimate at the Sum (Taxes inclusive) of : CFA Francs
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SUBDETAILS OF PRICES
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work — Fatherland Paix-Travail-Patrie
MINISTRY OF DECENTRALIZATION AND
LOCAL DEVELOPMENT

MINISTERE DE LA DECENTRALISATION ET
DU DEVELOPPEMENT LOCAL

it T T —— e

NORTH WEST REGION

Bt T — ]

BOYO DIVISION DEPARTEMENT DE BOYO
NJINIKOM COUNCIL INTERNAL COMMISSION INTERNE DE PASSATION
TENDERS BOARD DES MARCHES PUBLICS DE LA COMMUNE
P.O BOX 01, NJINIKOM DE NJINIKOM
TEL: 677669400/677323293/670294650 BP 01, NJINIKOM
TEL: 677669400/677323293/670294650
JOBBING ORDER N° JO/ NJINIKOM COUNCIL/NCITB/2024 OF........ 2024

Awarded after OPENED NATIONAL INVITATION TO TENDER N° ___/ONIT/ NJINIKOM
COUNCIL/NCITB/2024 OF __/__/2024 FOR THE RURAL ELECTRIFICATION OF
MUGHEFF DOWN / TWAFUNDONG VILLAGES IN NJINIKOM MUNICIPALITY, BOYO
DIVISION OF THE NORTH WEST REGION

Project Owner: THE LORD MAYOR NJINIKOM COUNCIL
Tel:
HOLDER:

P.O. Box , Tel: Fax:

Business Registry No, at

Taxpayer's No.
SUBJECT: Execution of works;
PLACE
EXECUTION DEADLINE : [ ) months
AMOUNT IN CFA F:

AT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2 or 5.5%)

Net to be paid
FINANCING : [indicate the source of financing]

BUDGET HEAD [70 be completed)

SUBSCRIBED ON:
SIGNED ON:

NOTIFIED ON:
REGISTERED ON:
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Between:
The Government of the Republic of Cameroon, represented by hereinafter referred to the

"Contracting Authority"

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the "Contractor"

On the other hand,

Agree on the following:
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PartI:  Special Administrative Conditions (SAC)

PartII: Special Technical Conditions (STC)

Part I1I: Schedule of Unit Prices (SuUP)

Part IV: Details or Estimates

Summary




Page and last of Contract N° JO/ NJINIKOM COUNCIL/NCITB/2024 OF ......... 2024

Awarded after OPENED NATIONAL INVITATION TO TENDER N° ___/ONIT/NJ INIKOM

COUNCIL/NCITB/2024 OF __/_/2024FOR THE RURAL ELECTRIFICATION OF MUGHEFF DOWN /

TWAFUNDONG VILLAGES IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST
REGION

With 3

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of Contract in CFAF:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
et to be paid

F(Ed and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration

ON PROJECTS 2024
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Document N°, 10

FORMS AND MODELS TO BE USED BY
BIDDERS
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TABLE OF MODELS
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Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Annex N° 3: Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)

Annex N° 6:  Schedule framework

Annex N° 7:  Model attestation of site visit
Annex N° 8: Model site visit report

Annex N° 9: Model table of reference
Annex N° 10: Model table of equipment
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AnnexN°1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

oo UNAEISIBNEd, wcvvvvviiersenssvensseseessssssseeneesss s (indicate the name and capacity of
signatory),

Nationality ............................._

Representing the ..o company or enterprise or group with head office at
................................... registered in the trade register of serteesseessei... Under the number
In my capacity i T ——————— O e SR PO
BOR vt e , hereby acknowledge receipt of the file for Opened National Invitation to Tender N°
.............................. for the

And hereby declare my intention to tender for the said contract,
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Annex N° 2: MODEL BID

I the undersigned, .....oooeeereseenmmnnmnnneneeeees (indicate the name and capacity of signatory)
Representing the ........cooeeeeeeer company Or enterprise or group with head office at ...........
..... registered in the trade register Of ......ovvmrrmrrnereneeene Under the nUMbEr ....cooevmeeeneees

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N°
___/ONIT/NJINIKOM COUNCIL/NCITB/2024 of ....ovveeeens For the Electrification of MUGHEFF DOWN/
TWAFUNDONG VILLAGES IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST
REGION, after having personally taking account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with
the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices
which T myself establish for each type of structure which prices reveal the amount of the tender at

.......................... (in figures and words) FCFA exclusive of VAT and at ....ocvvnennnennesenes ( in figures
and in words) FCFA inclusive of all taxes.
e 1pledge to execute the works within a deadline of ........c.coevveeees months.
e Ipledgeto maintain my offer for a duration of Ninety (90) days from the deadline of submission of tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account NOu...oooeeereeeeee opened in
...................... Bank ......coeveses-... Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Signature Of ....ovveesunmessnnesesneess
In the capacity Of .....ouoeeerermmneneeee:
Duly authorized to sign the tenders on behalf of

...................................
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Annex N° 3: MODEL BID BOND

Addressed to the Contracting Authority

Whereas the REHIRNG o revsosimpmmnn=: Hereinafter referred to as the "bidder" has submitted his tender
. For the Electrification of MUGHEFF DOWN / TWAFUN DONG VILLAGES IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION, hereinafter referred to as "the tender"
and to which must be attached a bid bond equivalentto ......... ... . FCFA.

g (name and address of the bank), represented o (names of signatories),
hereinafter referred to as "the Bank" hereby declare to guarantee payment to the Contracting Authority of the
MAXIMUM SUM OF ......c.crimunmnrmermnmeronons oo , that the bank pledges to pay in full to the Contracting Authority,

® Fails or refuses to sign the contract, even though required to do S0;

* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract,
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon
receipt of his first written demand, without the Contracting Authority having to substantiate his demand, provided
that in its demand the Contracting Authority shall note that the amount claimed by him is due, because one or the
other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be the only
jurisdictions competent to rule on this commitment and its consequences,

Signed and authenticated by the bank
A i, sON e,




Annex N° 4: MODEL FINAL BOND

Banke:.......coiiississaavvivinig
Reference of the Bond N .....oeeiiiriiirinmmnmmmmmnensenennnees

Addressed to The Mayor of Njinikom Council “Contracting Authority"

WHETEAS ..vvvveverirnrnnsnensens (Name and address of Contractor) hereinafter referred to “the Contractor", pledge, in
execution of the Contract, to carry out the works of the Electrification of MUGHEFF DOWN / TWAFUNDONG
VILLAGES IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.
Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final bond of
two percent (2%) of the amount of the Contract as security for compliance with the Contractor's performance
obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

WE, vvuosensonsnsnassdiiiivasoores comammmminsensasssrassonssss (name and address of bank),

Represented DY ....ceeeeesennmmmnnnnereanimmninnneeeeess (name of signatories)

hereinafter referred to as "the Bank", and we pledge to pay to the Contracting Authority within a maximum deadline
of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his contractual
obligations, without being able to defer the payment nor raise any contest for whatever reason, the sum of
.................................................................... (in letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent
onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum
or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ........ccooeeeeeeees OV s dinsnmsnion somis ssimns
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

BEOKY covosvnmmnniniinn oo

Addressed to The Divisional Delegate of Public Contracts for Boyo
Hereinafter referred to as "The Contracting Authority"

Whereas ........................ (name and address of Contractor) hereinafter referred to "the Contractor", pledge , in
execution of the Contract, to carry out the works of the Electrification of MUGHEFF DOWN / TWAF UNDONG
VILLAGES IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the amount of the
Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;
i e S (name and address of bank),
Represented by ............cooovvvvveie (name of signatories) and hereinafter referred to as "the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting
Authority for a maximum amount of ............. . . (in figures and in letters) corresponding to ten
percent (10%) of the Jobbing Order amount.

Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount
equal to ten percent (1 0%) of the total amount of the works featuring in the final detailed account, without the
Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent
onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum
or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptance of the works and upon released issued by the Contracting Authority.

Signed and authenticated by the bank at ................... ON it
[signature of the bank]




———

ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due interruptions
must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated amounts

of the detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seasons for
the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN
ATTESTATION OF SITE VISIT

This is to testify that Mr

.......................................................................................

...............................

...............................................................................................
........................................................................................................

................................................................................................................

..........................

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary

the Entrepreneur




I ——TTT

Annex N° 8: MODEL SITE VISIT REPORT
INTRODUCTION
TENDER NU....ccossussssisassnnasensonnunassssassersesses
NAME OF THE ENTERPRISE: ...ccvvnreersennnnnnerereee

DATE: «.cuivveeevensasnsannsnsnsneses

COMMENTARY

Nature of the project site:

Accessibility to the project site:

Vegetation:

Topography of the site:

AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

Signature of the contractors' engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE
No | veap || MEOF | pRoIECT OWNER SR poNART | conme DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT oMo AMOUNT

----------------------------
--------------------------

ooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project name).....ovuueee Sisnee venmoeenss
NO DESIGNATION OF THE DERDMINMAPRIPTION, | AGE AND NUMBER OWNER OR
EQUIPMENT MARK STATE AVAILABLE NOT
DONE ON ..vvvnniineenerneenssnssssecsnsanses AT .o 0o sssensisionsssaiassssvsines
MEi e xsamsssnnsononssnssss Sossssiisisieeviveeassnnssnsosnsevansorssdsens assnsss
SIGNATURE .evevverecesesesasnsasnsesasasasasasssasssssnasnracssnsannosncscsss
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ANNEX No. 6: Framework of schedules

DESIGNATION :
" otal . uration of
No Daily out put uantity nit ctivity
No " Days break
Category Daily wage bop Amount
a
I
n
<
<
=
X
o
=
TOTAL A
0 Type No Daily rate e breukAmouni
Z up
I
O
w
2
Z
w
=
o
g
w TOTAL B
3 Type nit nit cost vantity [Amount
(e}
Z
<
=
W
Q
)
=
Q
Z
<
-l
=
o
=
<
= TOTAL C
D DIRECT TOTAL COST +B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\4 UNIT COST (HT) P/Q'TY
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Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior

to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex N°. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate

1.1. The date studies were carried out;
1.2. The name of the Public or private Project Manager

1.3.  References of the Contract, if Private Manager carried it out;

1.4, If maintenance works

1.1.1. Description of the studies;

1.1.2. Attach the outline of the itinerary bringing out readings of degradations as well as the
approved programming documents,

3.5. Rehabilitation or new works
1.1.3. Are quantities in the quotations the same as those of the studies?

1.1.4. Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.1.5. Attach the said studies,

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the Tender File.

-1 The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC

CONTRACTS
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I- BANKS
Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

II- Insurance companies

Chanas Insurance

Activa Insurance

Zenithe Insurance SA BP Douala




w——

EVALUATION GRID
Opened National Invitation to Tender Ne ___/ONIT/NJ INIKOM COUNCIL/NCITB/2024 OF 112024
FOR THE RURAL ELECTRIFICATION OF MUGHEFF DOWN VILLAGE IN NJINIKOM SUB DIVISION,

BOYO DIVISION
ADMINISTRATIVE DOCUMENTS.
DOCUMENT N° DESCRIPTION YES(? =
A.l Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.
A4 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in

charge of Finance or by a foreign bank the first order not more than three months.

A.5 Purchase receipt of Tender File issued by NJINIKOM COUNCIL treasury

bid bond of 400 000 CFA (Four hundred thousand francs CFA)issued by a first rate-bank
A.6 Fpproved by the Ministry in charge of Finance in conformity with COBAC conditions
N.B. 440 000 CFA for TWAFUNDONG
AT An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory
’ Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
: bbligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
AL10 Business License (photocopy certified by the chief of center of Taxes, not more than three
’ months).
A.ll Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
A.12 F\tatutory declarations in issues of taxes in the current financial year; this certificate should be
less than three months old.
A.13 Power of attorney if necessary
A.14 Plan and attestation of localization of Company signed by the Chief of Taxation
A.15 ttestation of non faillite

The absence or the nonconformity of the one of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID
EVALUATION CRITERIA AND SUB-CRITERIA YES |NO
ESSENTIAL CRITERIA
e General presentation of the Tender document
_ Presence of intermediary separating papers
. Pages are numbered
| Document is spirally bound
_ Visa and Signed copy of Special Technical Conditions
_ Visa and Signed copy of Particular Administrative Conditions (Jobbing Order)
e Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
| Detailed technical note on the quality of the personnel, their level of education as well as their
experience in the domain of electricity

Engineer:
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More than 5 years’ experience
- 3 years’ experience

- Less than 2 years’ experience

- Attestation of availability of Engineer

Higher technician:

- More than 5 years’ experience

- 3 years’ experience

- Less than 3 years’ experience

- Attestation of availability of Higher Technician

Technician:

- More than 5 years’ experience

- Less than 5 years’ experience

- Attestation of availability of Technician-Certified true copies of the certificates of personnel +
attestation of presentation of originals

Curriculum Vitae of personnel involved in the project

® References of the Enterprise in the domain of Electricity.

Certified true copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of electrical energy supply project(s) realized by the Enterprise, if any ...

- More than Two Final or Provisional Acceptance Reports

- Two Final or Provisional Acceptance Reports

- One Final or Provisional Acceptance Report

Certified true copies of Jobbing Orders or Contracts of Electrification Projects realized by the
Enterprise ;

- More than two (02) projects

- At least two (02) projects

- One (01) project only

- Have you constructed a medium voltage three-phase line (proof- PV+Tech acceptance)?

- More than Two kilometres

- Two kilometres

- Less than One kilometre

- Have you constructed a medijum voltage single-phase line (proof-PV+Tech acceptance)?

- More than Three kilometres
- Three kilometres

- More than Two kilometres
- Less than or equal to Two kilometres

® Equipment of the Enterprise

| Certified true copies of vehicle documents signed not more than 3 months

B List of key equipment and proof of ownership or hired (yard truck, electrid
drill, engine saw, GPS device, climbers, spades, dig axes, drill, service cord, set of screws
drivers, pegging markers, fork, signalling cones, pliers.)

® Methodology for executing the works.

- Detailed technical description of the works to be executed, in conformity with execution

- Organizational chart of the project
- Manpower deployment schedule
- Execution timeframe with @ maximum deadline of four (04) months
- Acceptable planning
- Genuine Report of Worksite
- Attestation of Site Visit
* Capacity to Pre-finance.
] By 100% personal financial means (bank statement)
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ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria
and at least 37/43 (85%) of the essential criteria.

Eliminatory criteria
'Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file.

Non respect of 37/43 (85%) of essential criteria

Change of quantity or unit

Non completion of any project in the previous year in the Country and suspended by MINMAP in 2017

Essential criteria
General presentation of the Tender Files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
Special Technical Clauses initialed in all the pages;
Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
from at least 37/43 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria
and at least 37/43 (85%) of the essential criteria.
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