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l REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK, FISHERIES
l ET DES INDUSTRIES ANIMALES AND ANIMAL INDUSTRIES
, CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
| L’ELEVAGE DU NORD-OUEST (CDENO) DEVELOPMENT FUND (NWLDF)
Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21
l Email: cdenobda@yahoo.com BP 399 MANKON BAMENDA

TENDER NOTICE

_ “OPEN NATIONAL INVI;TATION TO TENDER
' No. ((f [ JONIT/CDENO/CITB/2024 OF (b 1 02/2024” FOR THE CONSTRUCTION OF A

—

PIGGERY UNIT AT THE MANKON NDDR CENTER.

1 — SUBJECT OF THE INVITATION TO TENDER

The ADMINISTRATIVE DIRECTOR OF CDENO,(Contracting Authority) within the frame-work of
the 2024 Budget of CDENO hereby launches an Open National Invitation to tender FOR THE
CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR CENTER.

2 - NATURE OF SERVICE:

Lot 100: Preparatory works and studies
Lot 200: Earth Works

Lot 300: Foundation

Lot 400: Concrete pillars

Lot 500: Metallic works

Lot 600: Drainage works

3 _ EXECUTION DEADLINE:
The deadline for the completion of the works shall be three (03) months with effect from date of
notification of the service order to start works.

4 -LOT:
The Job shall be executed in a single LOT

5. ESTIMATED COST OF PROJECT

' The provisional amounts after studies is Forty million (40,000,000) FCFA.
"

6- PARTICIPATION AND ORIGIN

Participation in this invitation to tender is open to all registered and qualified enterprises of the Republic
of Cameroon, with the necessary financial capability, technical and professional expertise in Public works
(construction domain).

7- FINANCING:
This project shall be financed by CDENO budget for 2024, chap 22 04 20

8 - BID BOND g
Each bidder must include in his administrative documents, a bid bond that respects, the model of this

tender file, issued by a banking establishment approved by the Miﬁistry in charge of Fin pce at an amount
of 800,000 (Eight hundred thousand) FCFA or its equivalent. Bid bonds for unsuccessful'bidders shall be

withdrawn not later than fifteen (15) days after the award of the contract and those of stigtessful bidders




shall be retained until the required performance guarantee for good execution is provided. The validity
period for the Bid Bond shall be 90 days.

9- CONSULTATION OF TENDER FILE

The tender documents are available for consultation at the North West Livestock Development Fund
(CDENO), SIGAMP UNIT, Box 399 Bamenda, Tel: 233 36 10 17/ 677 45 17 21 during working hours

10 - ACQUISITION OF TENDER FILE:

The file may be obtained upon presentation of a receipt showing payment of a non-refundable sum of
50,000 FCFA into ARMP account no. 100010686097568660001-28 of BICEC Bank. The original copy
of this receipt shall be included in the bidder’s documents. On procuring the tender documents (DAO),

bidders shall be duly registered with their full addresses indicating: P.O. Box; Fax; and Telephone
numbers.

11 - SUBMISSION OF BIDS

Bids written in English or French shall be signed by the bidder or by a duly authorized representative and
presented in Seven (7) sets (01 original and 06 copies) marked as such. These shall be submitted in one
sealed pack containing three (3) envelopes, that is, A: Administrative Documents, B: Technical file and
C: Financial file. The sealed pack shall bear no information on the enterprise, and should reach CDENO
main office, Service of contracts, not later than _ 220 of 02 /2024 at 11.00 am and note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic

The sealed pack (outer envelope) shall bear the following inscriptions:

; << OPEN NATIONAL INVITATION TO TENDER
NO. L’_C_L JONIT/CDENO/CITB/2024 OF /L / _02/2024 FOR THE CONSTRUCTION OF A
PIGGERY UNIT AT THE MANKON NDDR CENTER
(To be opened only during bids opening session)

12 - ADMISSIBILITY OF BIDS:

At the risk of being rejected, all documents shall be originals or certified true copies by the authorized
issuing service or administrative authorities (Senior Divisional Officers, Divisional Officers) presented in
accordance with the Special Regulations of this invitation to tender. None of these should be more than
three (3) months old as from the date of submission of offers except for CNPS Clearance whose validity
is 1 month, without double certification and not falsified. These shall be separated by coloured separators
from each other. Any bid that shall not be in conformity with the prescriptions of this notice and tender
file shall be declared inadmissible.

NB/ during site installation, the contractor shall be obliged to present the originals of the documents for
strict verification and authentication

13- OPENING OF BIDS: -
The offers shall be opened at the CDENO conference hall in a single phase on the 20 of bSO |/
2024 at 12:00pm local time in the conference hall of CDENO in the presence of bidders or their
representatives who have full knowledge about the bids submitted. ONLY BIDDERS or their duly
authorised representatives with a sound knowledge of their bids shall attend thebid opening session. Any
bid that shall not comply with the requirements of the tender file shall be rejected. %




l 14- EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following
' A) Eliminatory Criteria.
: e Failure to produce or replace an element of the administrative file within forty eight hours in the
case of absence or non-conformity of this document;
l e Deadline for delivery higher than prescribed
e False declaration or falsified documents
e Absence or insufficient bid bond
l e A bid with an external envelope carrying a sign or mark leading to the identification of the bidder
®
' °
L

Incomplete financial file
Change of quantity or unit
Non respect of 75% of essential criteria

B) Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:
General presentation of the bids
Experience of the enterprise.
Quality of personnel and management of the company
Attestation and report of site visit
Equipment
Methodology for the execution of works
Special Technical clauses initialed in all the pages and the last page signed stamp and dated
Special Administrative Clause completed and initialed in all the pages and the last page signed,
stamped and dated.
e  Financial capacity

15— AWARD OF CONTRACT:
The job shall be awarded to the bidder whose bid is in conformity with the dispositions of the tender file
and on the basis of the technical qualification and lowest realistic bid.

16 — VALIDITY OF BIDS:
Bidders will remain committed to their bids which shall be valid for a period of ninety (90) days
with effect from the deadline for the submission

l 17~ COMPLEMENTARY INFORMATION:

Complementary technical information may be obtained during working hours from CDENO main

office, SIGAMP UNIT, BP 399 Bda, Tel: 233 36 10 174 677 45 17 21.
16 FEV 20%

Bamenda, the.....ccoeereiensmsmsasmsssnseseeess
THE ADMINISTRATIVE DIRECTOR OF CDENO
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CHAIRPERSON,CDENO INTERNAL TENDERS BOARD
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MINMAP NORTH WEST(for filing) NE of - ¥
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AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

NO . 007 JONIT/CDENO/CITB/2024
CONSTRUCTION D’UNE PORCHERIE

1- OBJET DE L’APPEL D’OFFRES :

Dans le cadre du Budget de la CDENO pour 2024, Le Directeur Admi
Contractante, lance un Appel d’Offres National Ouvert pour
PORCHERIE AU CENTRE DDR DE MANKON.

2- CONSISTANCE DES TRAVAUX

Lot 100: TRAVAUX ET ETUDES PREPARATOIRE
LOT 200: TRAVAUX DE TERRE

LOT 300: FONDATION

LOT 400: TRAVAUX DES MASONERIE

LOT 500: TRAVAUX METTALIQUES

LOT 600: TRAVAUX DE DRAINAGE

3 -DELAI D’EXECUTION :

pu /b 102
AU CENTRE DDR DE MANKON.

/2024 POUR LA

nistratif de la CDENO, 1’ Autorité

Le délai prévu pour |’achévement des travaux objet du présent appel d’offre est de Trois (03) mois.

4- ALLOTISSEMENT :
Les Travaux sont allotisse & un seul LOT

5-COUT PREVISIONNEL

Le cofit prévisionnel de ’opération a l'issue des étude préalable

FCFA
6- PARTICIPATION ET ORIGINE

La participation au présent avis d’appel d’offres €
batiment et travauX publics exer¢ant au Cameroun

7- FINANCEMENT :

s est Quarante million (40,000,000)

uverte a égalité de conditions aux Entreprises de
(surtout dans le domaine des constructions).

Les travaux sont financés par le budget du CDENO exercice/2024, c

la CONSTRUCTION D’UNE
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| 8- CAUTIONNEMENT PROVISOIRE
Chaque soumissionnaire doit inclure dans ses documents administratifs, une caution de soumission

. qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le
Ministére en charge des Finances d’un montant égal a Huit cent mille (800,000) FCFA. Les
garanties de soumission pour les soumissionnaires qui n’ont pas réussit seront retirées au plus tard

. quinze jours apres |attribution du marché et celle d’attributaire est retenue jusqu’a ce que la garantie

, de bonne exécution mise sur pied. La période de validité est de quatre-vingt dix jour (90) au-dela de la

l date originale de validité des offres

9. CONSULTATION DU DOSSIER D’APPEL D’OFFRES
Le dossier peut étre consulté aux heures ouvrables 8 CDENO (Unité de SIGAMP), BP 339 Bamenda,
Tel 23336 10 1,

I 10- ACQUISITION DU DOSSIER D’APPEL D’OFFRES:
Le dossier d’appel d’offres est obtenu auprés de la CDENO Bamenda sur présentation d’un
l regu de 50,000FCFA pay¢e a la compte ARMP no 100010686097568660001-28 du banque BICEC
avec L’original et les copies de la quittance d’acquisition du DAO seront joints au dossier de soumission.

l 11- REMISE DES OFFRES :
Les offres seront établies en langue frangaise ou anglaise et en sept (07) exemplaires dont un original
I et six copies marqués cOmme tels et consistant en une partie administrative, une partie technique et une
partie financiere, €t placées dans une enveloppe (systéme de triple enveloppe). Les offres devront
parvenir aupres du Directeur Administratif de la CDENO le 0.1 0O = /2024 2 11.00. Heures
précises contre récépissé de dépot et devront porter la mention: note qu’en cas d’ambiguité or différente
pendent la séance d’ouverture, juste la copie d’original sera retenu authentique.

« APPEL D’OFFRES NATIONAL OUVERT
No .[J "ﬂ JONIT/CDENO/CITB/2024 du _/ é /02024
POUR LA CONSTRUCTION D’UNE PORCHERIE AU CENTRE DDR DE MANKON”

12- RECEVABILITE DES OFFRES :

l Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies certifiées
conformes issus des autorités administratives (Préfet ou Sous-préfets) depuis une duré n’excédant pas
trois mois et présentes selon les réglements spéciaux de cet appel d’offre. Les copies certifi¢es qui seront
I certifiées pour la deuxiéme fois ou des copies falsifiées ne seront pas acceptées. Les chapitres seront
~ séparés par format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet
l appel d’offre seront déclarés inadmissibles. Elles doivent dater de moins de trois-(03) mois a partir de la
date d’ouverture d’appel d’offre a I’exception de quitus CNPS lequel sa validité peut-étre un mois

n

NB: Pendant Iinstallation de Dattributaire au site de la construction, il sera oblige de présenter les
originaux des documents respectifs pour une vérification stricte de leurs authenticités.

13- OUVERTURE DES PLIS:
L’ouverture des offres aura lieu le 29 [/ 5H< 2024 a 12.00_Heures précis a la salle de
commission interne du CDENO a Bamenda dans une seul phase. Les offres nt ouvertes en présence

des Soumissionnaires ou de leurs représentants compétents qui ont une bonne conhaissance du marché en

8




question. A T’ouverture des offres par la Commission de Passation des Marchés, toute offre non
conforme aux prescriptions du dossier d’appel d’offres sera déclarée rejetée.

14- CRITERES D’EVALUATION:
Les offres seront évaluées selon les conditions suivantes

A) Critéres éliminatoires
- L’incapacité de fournir ou de remplacer un €élément do dossier dans un délai de 48 heure en ca
d’absence ou non-conformité du ce document
- Délai d’exécution supérieur a celui prescrit
- Fausses déclarations ou pieces falsifiées
- absence ou insuffisance de la caution provisoire du soumission
-Offre dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire
- Offre financiére incompléte
- Changement d’une unité ou quantité dans I’offre financiére
- Le non-respect de 75% des critéres essentiels

B) Critéres essentiels
L’évaluation des offres sera faite sur la base des critéres essentiels suivants :

o Présentation générale de I’offre

Les références de I’entreprise dans les realizations similaires

La qualité du personnel par lot postule

Attestation et rapport du visite

Moyens logistiques

Organisation technique des travaux

Cahier de clause techniques particuliére paraphe a chaque page

Cahier de clause administratives particuliere complete et paraphe a chaque page
Capacité financiére

15- ATTRIBUTION DES OFFRES :
Le marché sera attribuer au soumissionner qui a I’offre le plus bas acceptable techniquement et en
conformité avec les dispositions d’appel d’offre

16. VALIDITE DES OFFRES :

Les soumissionnaires restent engagés par leur offre pendant quatre-vingt-dix jours (90) a partir de
la date de la soumission.

17. RENSEIGNEMENTS COMPLEMENTAIRES : ’
Les renseignements complémentaires peuvent étre obtenus auprés de CDENO, Unité SIGAMP,

BP 399, Tel : 23336 10 17/ 6774517 21. o 1 6 FEV 202
Fait a2 Bamenda, le
Le Directeur Administratif de la CDENO

(Autorité Contractant )

-

Ampliations :
- ARMP (Pour publication) ‘
- CIPM CDENO \ -

X/ KIGA =
© MNvAP AR SIoA
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.
The name. identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File. the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender shall be financed by
the CDENO Budget for 2024

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of

‘ professional ethics during the award and execution of public contracts. By virtue of this principle:
a) The following definitions shall be admitted:

i) Shall be guilty of ~corruption”™ whoever offers. gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract.

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a contract:

iii) ~Collusive practices™ shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition:

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b)  Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary is guilty of corruption or is involved in fraudulent manoeuvres. collusive or
coercive practices for the award of this contract.

32 The Minister Delegate at the Presidency in charge of public contracts may. as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling. of conflicts of interest. insider trading. fraud. corruption
or production of non-genuine documents in the bid. without prejudice to criminal proceedings that
may be brought against him

Article 4: Candidates allowed to compete \
Generally, the invitation to tender is addressed to all entrepreneurs. subject to thelfollowing provisions:




g. Model of guarantee in replacement of the retention fund:
h. Model contract:
Document No. 11. Models to be used by bidders:
a. Model contract:
Document No. 12. Justifications of preliminary studies: to be filled by the Project Owner or
Delegated Project Owner-
Document No. 13. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the C ontracting Authority.

8.2 The bidder must examine all the regulations. forms. conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s

address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request Jor clarification received at least

Jourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response. indicating the question posed but not mentioning the
author. is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice of candidates and the opening of bids, any bidder who
feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge
of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment. prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder. amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File. in accordance with article 8. |
of the General Regulations of the invitation to tender and must be communicated in writing or made
known by a traceable means to al] bidders who bought the Tender File.

bids. the Contracting Authority may postpone as is necessary. the deadline for the submission of bids. in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shal] in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.s

71

Article 12: Language of bid

15




The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included: in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
I3.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force:
= paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

3 is not the subject of an exclusion order or forfeiture provided for by the law in force:

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the invitation to tender:

i) the written confirmation empowering the signatory of the bid to commit the bidder. in accordance
with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid
b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations. schedule., Quality Assurance Plan (QAP). sub-contracting. attestation of visit of the
site. where necessary. etc).

b.3 Proof of acceptance of conditions of the contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract. namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional) b
A commentary on the technical choices of the project and possibtesproposals.

¢. Volume 3: Financial bid \
The Special Regulations specify the elements that will help in justifying the cost §f the works. namely:




I The signed and dated original bid prepared according to the attached model. stamped at the
prevailing rate:

The duly filled Unit Price Schedule:

The duly filled detailed estimates:

The sub-details of prices and/or breakdown of all-in prices:

The projected schedule of payments, where need be.
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In this regard. the bidders will use the documents and models provided in the Tender File. subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

3.2 If in accordance with the provisions of the Special Regulations of the invitation to tender. the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File. the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender. on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

[4.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions. all dues. taxes and fees payable by the bidder on grounds of the
contract or on any other ground. thirty (30) days prior to the submission of the bids. shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price. as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
The prices shall be in FCFA

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority. in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances. the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may.refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to.an extensien shall not be asked to modify
his bid nor shall he be authorised to do so. '

Article 17: Bid bond




I7.1 In application of article 13 of the General Regulations. the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder. in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

[7.6  The bid bond may be seized:

(a) ifthe bidder withdraws his bid during the period of validity:
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations:

iii) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

iv) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines. the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below. bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant. including the plans, calculations, technical specifications. sub-details of prices and
proposed construction methods and all other useful information. If necessary. the C ontracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works. these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) () of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder

preparatory meeting which will hold at the date and place indicated in t
/

be invited to take part in a
ecial Regulations.




19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible. the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case. the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4  The minutes of the meeting. including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated *"ORIGINAL”. In addition. the bidder shall submit the
number required in the General Regulations, bearing “COPY™. In case of discrepancy. the original
shall be considered as authentic.
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The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder. in accordance with article 6(1a) or 6(2¢) of the General Regulations. as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of
the bid.

20.3 The bid shall bear no modification. suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL™ and “COPY", as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any
indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “7O BE OPENED ONL
SESSION” as specified in the Special Regulations.




21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above. the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may. at his discretion. postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case. all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the
time-limit prescribed for the submission of the bids. The said notification must be signed by an
authorised representative in application of article 20(2) of the General Regulations. The modification
or the corresponding replacement bid must be attached to the written notification. As the case may be,
the envelopes must bear the inscription “WITHDRAWAL”. and "REPLACEMENT BID" or

“"MODIFICATION™,

24.2 Notification of modification. replacement or withdrawal of the bid by the bidder should be prepared.
sealed. marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date. post mark being authentic. shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1). bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The Tenders Board shall open the envelopes in single phase and in the presence of bidders or their
representatives who wish to attend at the date. time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presenc
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25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone. while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid™ are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly. the envelopes marked “modification™ shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned. the price offered. including any rebates [in case of opening of
financial bids] and any variant. where necessary. the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason. shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids. their administrative
regularity. prices. rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session. the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code. it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

[t must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him. including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public. subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the reject his bid.




26.3 Notwithstanding the provisions of paragraph 26.2 above. between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids. the Tenders Board may. if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above. bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids. between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete. if the required guarantees are furnished. if the documents were correctly signed and if
generally the bids are in proper order.
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The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

1o
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A bid that complies with the Tender File shall essentially be a bid that respects all the terms.
conditions and specifications of the Tender File. without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope. quality or realisation of the works:

ii)  which substantially limits. contrary to the Tender File. the rights of the Contracting Authority or
his obligations in relation to the contract:

ili) whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.

28.4 Ifabid is essentially not in compliance. it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5  The Contracting Authority reserves the right to accept or reject any modification. divergence or
reservation. Modifications. divergences. variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File. fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentiata.in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-comi e shall correct the errors in
the following manner: '




(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected. unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic. unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price. in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee. in accordance
with the error correction procedure above and with confirmation by the bidder. the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out. his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids. the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.
However prices shall be in FCFA

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance. as per the provisions of article 28 of the General
Regulations. shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids. the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations:

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above. in accordance with the provisions of article 31(2) of the General Regulations:

d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations:

f)If need be. in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than




g) Ifneed be. in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications. the proposed technical variants, if they are permitted. shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a price
for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the

period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract. the Tenders Board
may. from the sub-details of prices furnished by the bidder for any element or all the elements of the
bill of quantities and estimates. verify if these prices are compatible with the construction methods
and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory. the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including. where
necessary. proposed rebates
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Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board. without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petition
37.1 The Contracting Authority shall communicate to any bidder or administration concerned. upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

-—

37.2 The Contracting Authority is bound to communicate the reasons]
concerned who so request.

ejection of bids of the bidders




37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority. with copies to the body in
charge of the regulation of public contracts. the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.2  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable. the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority. the contractor shall
furnish the Project Owner with a final bond. to guarantee the complete execution of the works.

39.2 The bond whose rate is 3% of the amount of the contract inclusive of all taxes, may be replaced by a
guarantee from a banking establishment approved according to the instruments in force with the
Project Owner as beneficiary or by a joint or several guarantee.

9.
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Failure to produce the final bond within the prescribed time limit shall likely cause the termination
of the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT N° 03:
THE SPECIAL REGULATIONS OF THE INVITATION TO
TENDER




SPECIAL TENDER CLAUSES.

References of | General

the General
' regulations
| 1.1 Definition of works: CONSTRUCTION OF A PIGGERY UNIT AT THE
' MANKON NDDR CENTER
Name and address of the Contracting Authority: The Administrative Director of
CDENO Bamenda
Reference of Invitation to Tender: Open National Invitation to Tender
; No....... /ONIT/CDENO/ITB/2024 of
1 1.2 Execution deadline: Three (03) Months
2.1 Source of Financing: CDENO Budget 2024 Head: 22 04 20
1 3.1 List of prequalified candidates: Not applicable
4.1 Origin of building materials. equipment. materials. supplies and equipment: The
; contractor has the choice of the source of building materials, construction products
| or components, subject to justifying they meet the conditions fixed by the contract.
6)  Evaluation criteria

6.1. Eliminatory criteria

Failure to produce or replace an element of the administrative file within forty eight hours in the
case of absence or non-conformity of this document:

Deadline for delivery higher than prescribed

False declaration or falsified documents

Absence or insufficient bid bond

A bid with an external envelope carrying a sign or mark leading to the identification of the bidder
Incomplete financial file

Change of quantity or unit

Non respect of 75% of essential criteria

6.1. Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:

General presentation of the bids

Experience of the enterprise.

Quality of personnel and management of the company
Attestation and report of site visit "
Technical equipment

Sub Contracting

Methodology for the execution of works

Special Technical clauses initialed in all the pages and the last page sigi
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stamp and dated
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e  Special Administrative Clause completed and initialed in all the pages and the last page signed,
stamped and dated
e Financial capacity and other financial bearings

7. Language of bid:
Bids shall either be presented in English or French language

8. PRESENTATION OF THE TENDER.

The bids prepared in English or French and in Seven (07) copies with one (01) original
and six (06) copies marked thus. shall be presented in three (03) volumes as follows:
A) Administrative Documents
B) Technical Documents
C) Financial Documents

External envelope.

Each bidder shall seal these three (03) envelopes (A. B and C) in one common envelope on
which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER NO. / ONIT/CDENO/ITB/2024 OF
__/__/2024 FOR THE CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR
CENTER >>

To BE OPENED ONLY DURING THE BIDS OPENING SESSION >>

N.B: The external envelope should not carry any mark or sign that can lead to the identification
of the bidder.

INTERNAL ENVELOPES

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled:
<< A: Administrative tender>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

ENVELOPE A: ADMINISTTRATIVE DOCUMENTS.

No. | DESIGNATION.

Al | Submission letter signed. stamped and affixed a fiscal stamp

A2 | An attestation of non-exclusion issued by the public contract regulatory Board (ARMP)

A3 | Purchase receipt of tender file of 50.000FCFA issued by BICEC bank

A4 | Valid tax payers’ card

A5 | An attestation of fiscal conformity

A6 | Attestation of bank account in the name of the Enterprise

A7 | An affidavit of non-bankruptcy issued by the court of 1" instance of the area where the
enterprise is registered

A8 | Clearance certificate issued by National social Insurance Func

A9 | Guarantee deposit for the tender (BID Bond) of 800.000FCFA o?"
to the attached model

equivalent according




"A10 | A copy of localization plan of the enterprise
A1l | A group agreement where applicable
A12 | The power of Attorney or “Authorization™ where necessary.
A13 | Certificate of incorporation (registres de commerce).
The second envelope shall be labeled.
<< B: TECHNICAL BID>> and shall contain the technical tenders of the enterprise, which shall
comprise the under mentioned documents.
ENVELOPE B: TECHNICAL TENDER.
'No | DOCUMENT | SPECIFICATION AUTHENTIFICATION
Bl | References of | At least three Contracts or jobbing orders Amount of contract. copies of (1™
the enterprise. of civil engineering works realized within and last pages) and minutes of
the last five years reception or attestation of effective
realisation. Include accessible
i ; telephone number(s) of beneficiary
service(s) to enable verification
\ when need arises.
Attach for each person a CV
(signed and dated by the

Works Engineer: Civil Engineer with at

| least 05 years experience in the field of e i
' Bism. individual) as well as a certified

| copy of highest diploma of each
person concerned and a

5 . Supervisor: Senior Livestock technician ; R X
B2 | Personnel list | with at least Syrs experience presentation of original of

| certificate. certified copy of the
Foreman: Holder of BAC F4 with at least identity card.

l i Syrs experience NB-All key personnel must

present commitment of
availability duly signed &
certified by the personnel
| Chief electrician: CAP in electricity/ concerned

Industrial wiring

’ Chief carpenter: At least CAP in wood
work/joinery

! Chief Plumber: At least CAP in

plumbing/sanitation

' B3 | Equipment A concrete mixer in good operating Bidders should provide Certified

| condition (hired or owned) copies of vehicle registration or
' Proof of vehicle (Pickup4x4 or van) (hired | purchase receipts. For hired

! or owned) equipment. a lease contract duly

P.rl;)of of ownership or hire of a concrete notarised should be submitted
vibrator

Hand tools: These are small tools used in

construction works (masonry tools.

carpentry tools, iron monger tools etc.

B4 | Methodology/ | Bids shall be assessed technically based on | Date, signature and stamp of bidder

1 Organization of | the understanding by the enterprise of the at the end of document

works operations and the organisation intended for

’ the execution of works. that is. it shall show

‘ clearly the organisation of the enterprise

} (methodology of execution, work schedule, N
site installation site visit, supply of

29




materials, works to be sub-contracted,

relating to the use of local manpower, etc)

Information on the sub-contractor

Date and signature of sub-contractor

B5 | Sub-contracting : ; (only 30% of the contract can be
= | (equipment, personnel. references, etc) :
subcontracted)
| Technical e < Initialled on every page and sig
| B6 e Provided in tender file. d on every page and signed
specifications and stamp on the last page
B7 | Financial Attestation of pre-financing delivered by | Date and signature of bank
capability a banking institution recognised by ' Manager in charge.

MINFI/COBAC of at least 70% to the
amount of the contract TTC

The third Internal Envelope shall be label
<<Envelope C: Financial TENDER>> and shall contain the following:

'No | DOCUMENT SPECIFICATION AUTHENTIFICATION
Cl Declaration of Format to be completed and Signature, date and stamp of bidder.
1 intention to tender | tender amount inserted. (see annexes (02 & 07 for format)
‘ Sub-detail of prices proposed in |, . . :
! ctar of prices proposed T hials on every page and signed on last
the price list. that is. the price list e .
. . : : 5 page. All pages must be stamped with
C2 | Price enclosure Slip | in accordance with the model and N5
‘ . . : & enterprise function stamp. (see annex 13
, stating prices exclusive of VAT |
; S i for sample)
' in words and in figures :
. - ; 5 ; Initials on every page and signed on last
| Bill of Quantities Detailed cost estimates of the Y pag 2 ;
| C3 R , page. All pages must be stamped with
\ and Cost Estimates | works. B il
; enterprise function stamp.
— Format to be ving i
C4 | Unit Price Schedule orat to be completed showing Initials and stamped on every page

detail breakdown of prices.

Each internal envelope shall carry the name of the enterprise and the corresponding nature of the
tender.

9.

BID PRICE

9.1 Currency of Bid
The currency applicable to this bid shall be the FCFA

9.2. The price of the jobbing order shall not be revisable
Since the contract duration is less than 12 months. the prices of the jobbing order shall not be
revisable uring execution

9.3. International

tender: Not applicable

9.4. Currency of the Contracting Authority: The Currency of the contracting Authority
(the Director of CDENO) shall be Francs CFA

10. DURATION OF JOBBING ORDER. The maximum deadline for the job forming the subject
of this invitation to tender shall be three (03) months from the date of notification of each
service order to start work. .

11. PREPARATION AND SUBMISSION OF OFFER




11.1. BID BOND:
Each bidder must attach to his/her administrative documents a bid bond issued by a bank
approved by the ministry of the Finance as amounting to Eight hundred thousand (800.000)

FCFA
11.2. Period of validity of bids
The period of validity of bids shall be 90 days from the date of submission of offers

11.3. The number of copies of the bids
Bids in English or French shall be submitted in seven (07) copies (one original and six (06)
copies to the office of ADMINISTRATIVE DIRECTOR OF CDENO. SIGAMP UNIT on or

before __/ /2024 at 11.00 am prompt upon the issue of a receipt.

~

No bids shall be received after the time limit for the submitting of bids. and bids once
submitted shall not be retrieved again for corrections or modifications.

11.4. Address of the Contracting Authority to be used for the submission of offers
Bids shall be submitted to CDENO main office. SIGAMP UNIT

11.5. The subject shall be Open National Invitation to tender No. FOR
THE CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR CENTER

11.6. DELIVERY DEADLINE: The maximum deadline for the job forming the subject of this
invitation to tender shall be three (03) months from the date of notification of each service
order for supply and the delivery schedules shall be done by the contracting authority

11.7. VENUE, TIME, OPENING OF BIDS AND EVALUATION OF TENDERS.

The opening of bids shall take place on the =—s——==r= /2024 at 12.00 pm in the CDENO
conference hall Bamenda. The tenders shall be openen and evaluated following the
evaluation sheet attached as Annexed

12.EVALUATION AND COMPARISON OF BIDS

Conversion into a single currency
12.1. The currency retained for conversion into a single currency is the CFA francs and
Source of exchange rate: Bank of Central African Sates (BEAC)

12.2 Date of exchange rate:
The date of exchange rate shall not be more than 28 days to the deadline for the submission of
bids.

13. AWARD OF THE JOBBING ORDER: The contracting authority shall award the jobbing
order to the bidder whose bid is judged to conform to the essentials of the tender specification,
and who has submitted the most coherent bid and the lowest bid. But inconsistent and
unrealistic offers will not be accepted.




EVALUATION GRID FOR THE CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON

NDDR CENTER

“General presentation of bids

_-Presence OF all AOCUMENES. .uxvscussssssnssunsessaseasuncnssnissenesensenss Yes/no
B L D ' Yes/no

T TTADIE Of COMEENES. .rsreessemsmsrmessnsessssosmmnsssssssesanesssanssseesssesnsns st Yes/no

[ NUMDBEred PAgES. ..ocucumsisessensiunsessusensennsanssssenseneesesneenseesosnessest Yes/no _J
" Separators in colour apart From WHILE ..oovoieeeercsimiessciiieesaesninenees Yes/no

" -Order prescribed PESPECHEd..oucumuimuseuseessiinnsuasenassunanensensennenneess Yes/no
_Clearness of the dOCUMENS...c.cuiruiruensrenrennnmenseeseemenene oo enenss Yes/no B
1 TOTAL 1 — 7 |
‘ a. The company references

“References of the company in civil construction or civil engineering works for the past

' five years:

" _Minimum three (03) contracts registered (1% and 1ast PAgE....occeuruncesuruneneneees /3 | Yes/no
T_Minimum three(03) reception minutes corresponding to the attached contrac................ /3 | Yes/no

[ TOTAL 2 /6

" b. Equipment

_Proof of a concrete mixer in good operating condition (hired or owned) ......coevee. Yes/no
ﬂ)ot‘ofa vehicle pick up 4x4 or van) (Hired or owned).............. Yes/no

" Proof of ownership or hire of a concrete vibrator.............coeeeeee Yes/no

_Proof of a masonry tools Kids .......cccoveuirrnirsemieneenemienensoieees Yes/no

Proof of a carpentry t001 Kid .ooiisieessssnessssnmessss ez Yes/no 4\
[ TOTAL 3 /3

"¢. Qualification of site personnel

" -Organizational chart Of the enterPrise....ovsseesscirisusnensunersenenensess Yes/no

" -Organizational chart With COMMENTS....eciviairerneiimineeeeeeees Yes/no

|

_Works Engineer: Civil Engineer with at least Syrs experience

_Diploma of work Director certified.....covermerersesrssassnsssesconsansnsannes Yes/no
_Presentation of original diploma or CErtifiCate. .ovemreresnensiearieenenee Yes/no

T-CV signed and dated by WOrKS ENGINEer...coicsevecuneniiensunenneneeees Yes/no
_Certified copy of valid national identity card.......coccoimemrnensieeasieenns Yes/no
_Professional experience of works Director at least five years........ Yes/no
_Attestation of availability duly signed by the concern and dated Yes/no j
' Supervisor: Senior Livestock technician or HND

[-—_Diploma Of WOTK SUPEIVISOT...vureesiueusnnessensereneeneneeneeneenees Yes/no
_Presentation of original diploma or certificate.......cooneenennneinnane Yes/no

"-CV signed and dated by WOIKS DIFECTOT. c.veueerisasseseessssnnnenesraneneene Yes/no

" _Certified copy of valid national identity card.....oooooviineneseiinieneees Yes/no
_Professional experience of works Director at least five years........... Yes/no
_Attestation of availability duly signed by the concern and dated Yes/no

"Site foreman: Holder of BAC F4 with at least Syrs experience

“Certified copy of valid national identity card Yes/no

" Certified copy of certificate Yes/no ﬂ
" CV signed and dated . Yes/no

| Attestation of availability duly signed by the and dated , - § Yes/no

[ Chief carpenter: At least CAP in wood work/joinery =

' Certified copy of valid national identity card ‘ Yes/no




Certified copy of diploma Yes/no
Cv signed and dated Yes/no
Attestation of availability duly signed by the concern and dated Yes/no
Chief electrician: CAP in electricity/ Industrial wiring
Certified copy of valid national identity card Yes/no
Certified copy of diploma Yes/no
' Cv signed and dated Yes/no
* Attestation of availability duly signed by the concern and dated Yes/no
‘ Chief Plumber; At least CAP in plumbing/sanitation
Certified copy of valid national identity card Yes/no
' Certified copy of diploma Yes/no
' Cv signed and dated Yes/no
. Attestation of availability duly signed by the concern and dated Yes/no
TOTAL 4 /30
The methodology of intervention and execution of work
-Attestation of site visit Yes/no
-Site visit report Yes/no
-Detailed technical note on the organization and execution of works..... Yes/no
-Coherence synchronized planning of execution of works........... Yes/no
-Coherence individual protection plan (IPP) within the building site.. Yes/no
-Coherence of the General Security and Safety Plan (GSSP) within the building site........ Yes/no
-Description of the socio-environment measures for the site protection.............. Yes/no
-Coherence in the methodology of execution of works.................. Yes/no
-Coherence in the organization of the site Yes/no
-Plan of the supply of construction materials and storages conditions.............cc..ccoeverenen.... Yes/no
-Detailed manpower deployment plan.............ccccoevieieiiviinniennnn. Yes/no
-Technical note on observations and recommendations................ Yes/no
-SAC dully initialed on each page. signed and dated on the last page........................ Yes/no
TOTAL S /13
e- Pre-financing
Attestation of credibility shall be at least 70% of the bid price...... Yes/no
TOTAL 6 12
TOTAL=TOTAL1 + TOTAL2 + TOTAL3 + TOTAL 4 + TOTALS + TOTALG6 /63

Any offer that shall not respect 75% of the above criteria shall simply be eliminated
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Chapter I: General

Article 1: Subject of tender
The Jobbing Order has as subject the CONSTRUCTION OF A PIGGERY UNIT AT THE
MANKON NDDR CENTER.

Article 2: Award procedure (GAC supplemented)
The present jobbing order is awarded after an Open National Invitation to tender following the

procedures laid down for the award of public contracts in Cameroon.
Article 3: Definitions and duties (article 2 of GAC supplemented)

1- General definitions

1

The Contracting authority is the Administrative Director of CDENO. He is responsible
for the general administrative. financial services forming the subject of the jobbing order
and the conservation of the originals of the jobbing order / transmission of copies to ARMP

and other stake holders involved in the execution of the Jobbing Order.

The Project manager is the Technical Service of CDENO, responsible for the technical

services forming the subject of the jobbing order

The contract engineer is the Regional Delegate of Public Works North West and is
responsible for the follow-up of the execution of the jobbing order

External control by MINMAP

2- Security

This jobbing order may be used as security. subject to any form of assignment of receivables.
In this case:

The authority in charge of ordering payment shall be the Administrative Director of
CDENO and the specialized Finance Controller of CDENO.

- The body or official in charge of payment shall be the Accounting Officer of CDENO;

- The official competent to furnish information within the context of execution of this

jobbing order shall be the contract manager and the contract engineer.

- A follow up Commission : not applicable here because of the amount of the jobbing
order

Article 4: Language, applicable law and regulation (GAC supplemented)
a. The language used is that of the submission is either English or French.




¢.  The supplier undertakes to observe laws. regulations, and order in force in the Republic of

Cameroon. and as well in its own organization in the implementation of the jobbing order.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this jobbing order in order of priority are

1) The tender or commitment letter:

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder:

3) The Special Administrative Conditions (SAC):

4) The Special Technical Conditions (STC):

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule. the statement of all-in prices. detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices:

6) Plans. calculation notes. trial documents. geotechnical documents [insert and indicate, where need be. names
and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007:

8) The General Technical Condition(s) applicable on the services forming the subject of the contract

Article 6: General instruments in force
This contract shall be governed by the following general instruments:

a) The instruments governing the professional corps:

b) Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code:

¢) Decree No. 2012/075 of 8 March 2012 to organize the Ministry of Public Contracts:

d) Decree No. 2012/076 of 8 March 2012 to amend and supplement some provisions of Decree
No. 048/2001 of 23 February 2001 on the creation. organization and functioning of the Public
Contracts Regulatory Agency:

¢) Decree No. 2001/048 of 23 February 2001 relating to the creation. organisation and
functioning of the Public Contracts Regulatory Agency:

f) Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public contracts:

g) Other instruments specific to the domain concerned in the contract.

h) Circular no. 00001/PR/MINMAP/CAB of 25/4/2022 relating to the application of the public
contract code

i) Circular no.00000026/C/MINFI of 29/12/2023 on the instructions relating to the execution of
the finance law. the monitoring and control of the execution of the Budgets of the State and
other Public Entities for the year 2024

Article 7: Communication (Article 6 of GAC supplemented)
a) The contractor and the contracting authority shall prohibit any communication relating to the
performance of the work which is not confirmed in writing. Any operation outside the

framework of this jobbing order will neither be recognized nog, paid by the Contracting

2
Authority unless they had been the object of a.command written ot\ his part. The contractor
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prior to the signing of the jobbing order must submit the coordinates of its representation in

the region (location Plan. name and surnames) and telephone of the representative.

b) The contractor will address all written notifications or correspondences to the contract

engineer. and copy the Contracting Authority.

Article 8: Administrative Orders (Article 8 of GACQ)

The various Administrative Orders shall be established and notified as follows:

8.1

8.4

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority. the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner. Administrative Orders with an incidence on the objective. the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer. the
Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required
before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract
Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and Contract
Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other case of
force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with
a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon
the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner. the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the
default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GACQ)

9.1

The Jobbing Order shall be in one phase

—

At the end of the phase. the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the following
conditional phase.




9.2 Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification, the contractor shall have himself replaced by a member of staff
of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the days following notification of the Administrative Order to start execution. The Project Manager has 5
days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit. the
staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the contract as mentioned in article 45 below or the application of
penalties

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GACQ)
11.1 Final bond
The final bond shall be set at 2% of the amount of the contract. inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance
of the works. following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond
The retention fund shall be set at 5 of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Project Owner upon request by the contractor.

11.3 Guarantee of start-off advance

[t may be granted to the contractor on express request and without justification on his part. a start-
up advance that is at most equal to twenty per cent (20%) of the amount of the contract TTC. The
amount which must be covered by a bond from a bank duly recognized by the Ministry of
Finance

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( )CFAF. \
- Amount of TSR and/or CFAF '
- Net to be paid= EVAT-TSR and/or AIR




Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

For payments in CFA francs (amount in Jigures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

Article 14: Price variation (Article 20 of GAQ)
Prices shall be firm
a. Payments on account made to the supplier as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the contractual time-limit. except in the case
of price reductions.

Article 15: Price revision formulae (article 21 of GACQ)

NOT APPLICABLE

Article 16: Price updating formulae (article 21 of the GACQC)
NOT APPLICABLE

Article 17: Works under State supervision (Article 22 of GAC supplemented)

I7.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract
and its additional clauses. where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and duly
Justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets:

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %)
to take account of social benefits:

= The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices:

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use.
marked up by ten percent for loss, stocking and handling:

- The amount for services thus calculated. including the hours put by heavy equipment shall be marked up
by 25 % to take into account the overheads. profits and the contractor's unforeseens.

Article 18: Evaluation of works (article 23 of the GACQ)
This contract is at [unit price, all-in price or unit and all-in price].
Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

NOT APPLICABLE -
Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority shall grant a start-off advance equal to 20 % of the alﬁ_ unt of the contract
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20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall
be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-
rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works
reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances. the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month following the month of the services. the contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of
VAT and the other inclusive of taxes). according to the agreed model and establishing the total amount of the sums
to which he may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor:

- A % paid to the public treasury as AIR due by the contractor depending on the financial regime of the
enterprise

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he
has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account

Article 22: Interest on overdue payments (Article 31 of the GACQ)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree
No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.
Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

o
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a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day of
| p Y
delay from the first to the 30" day beyond the contractual time-limit:

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar day
, p 3
beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties [amount to be indicated)|

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract. especially:

- Late submission of final bond:
- Late submission of insurances:

- Late submission of the draft execution schedule if the the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GACQC)
I. In the case of a group of enterprises. indicate the method of payment of co- and sub-contractors, where
need be.
2. Indicate the method of payment of sub-contractors. where need be.

Article 25: Final detailed account (article 34 of the GACQ)

25.1 [Indicate the time-limit available to the contractor 1o forward the drafi to the Project Manager, afier the date
of provisional acceptance of the works (maximum 1 month) .

After completion of the works and within a maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish. based on joint reports, the draft final detailed account of works executed
and which detailed account summarises the total sums to which the contractor may be entitled as a result of the
execution of the whole contract.

25.2The time-limit available to the Contract Manager to notify the corrected and approved draft to the Project
Manager 20 days

25.3 The time-limit available to the contractor to return the signed final detailed account shall be 15 days

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The time-limit available to the Contract Manager or the Project Manager to establish the general detailed
account and forward to the contractor after final acceptance shall be 20 days

At the end of the guarantee period which results in the final acceptance of the works. the Contract Manager draws
up the general and final detailed accounts of the contract which he has had signed jointly by the contractor and the
Contracting Authority. This detailed account includes:

- the final detailed account.

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two
parties. puts an end to the contract. except with regard to interest on overdue payments.

26.2 The time-limit available to the contractor to return the signed final detailed shall
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Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

- Taxes and dues relating to industrial and commercial profits. including the IAR which is a deduction on
company taxes:

- Registration dues in accordance with the Tax Code:

- Dues and taxes attached to the execution of services provided for in the contract:
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT. computer tax):

o Council dues and taxes:
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one
of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with
the applicable regulations.

Chapter I11: Execution of works
Article 29: Nature of the works (article 46 of GAC)

The works shall be as indicated in the Special Technical Conditions

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his
mission and to guarantee. at the cost of the contractor. access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats. insults. violence. assault and
battery. slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (03) months
P

31.2 This time-limit shall run from the date of notification of the Administr

the works [or that fixed in this Administrative Order- to be specified].

tive Order to commence execution of

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
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The detailed and general plan of progress of the works shall be communicated to the Project Manager in 3 copies at
the beginning of each month

Article 33: Provision of documents and site (article 42 of the GAQ)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager
Manager].

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the
works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts indicated
hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;

Comprehensive insurance of the site;

Insurance covering its ten-year obligation. where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and others (o be specified).

a) Within a minimum deadline of [thirty (30) days] from the date of notification of the Administrative Order
to commence execution, the contractor shall submit in /six (6)] copies for the approval of [Contract Manager afier
the endorsement of the Project Manager (or Project Engineer] the execution programme of the works. his supply
calendar. his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
reception with:

- Either the indication “GOOD FOR EXECUTION™:

- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a
deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile. works executed before the approval of the programme shall neither be ascertained nor
paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However. if important
modifications alter the objective of the contract or the nature of the works. the Contracting Authority shall return
the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.
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b) The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life. conditions of the backfill of the extraction sites and conditions for reinstating the works and installation
sites

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of
the contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at
most one month (specify: the duration which must not exceed one month) prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [fificen (15) days] to examine and make
known his observations. The contractor then has a deadline of [eight days] to present a new file including
the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of one month
after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: /To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor. other than those provided for in the GAC. for rules
of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within 15 days following the date of notification of the Administrative Order to
commence work, the basic points and levels of the project.
A site installation committee shall comprise of the following
e The project owner or his representative — President
The project Engineer — Secretary
The project Manager - Member
The representative of MINMAP

The contractor

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall 30 % of the initial amount of the contract and its additional clauses
Article 39: Site laboratory and trials (article 55 of GACQ)

39.1 Indicate if necessary the modalities for carrying out the trials and geotec

ical studies provided for in the
Special Technical Conditions. ‘
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39.2 The Contract Manager has a deadline of 15 days to approve the contractor’s personnel and laboratory as soon
as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer. where need be
and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

NOT APPLICABLE

Chapter I'V: Acceptance
Article 42: Provisional acceptance (article 67 of the GAC)

(a) Technical receptions

Before the provisional acceptance, the contractor shall request in writing to the Project Owner with a copy to
the Contracting Authority. the Engineer and Paying Body the organization of a technical visit prior to the

provisional acceptance

The contractor shall request in writing to the contracting authority and copy the engineer. the
Organization of a provisional reception with copy of technical reception attached.
The provisional reception commission will be composed of the following members:
- The Administrative Director or his Representative President

- The Regional Delegate of Public Works NW (control Engineer)  Secretary

- The Regional Delegation MINMAP NW Observer
- The Store Accountant CDENO Member

- The Project Manager Member
- The contractor Observer

The quorum of the reception commission is achieved by the presence of 2/3 of its members.
The contractor is convened at the reception as observer. He is required to attend or to be
represented. His absence is equivalent to the total acceptance of the conclusions of the reception

commission.

After the visit of the site. the Commission shall examine the minutes of the

liminary operations to the
acceptance and shall proceed to provisional acceptance of the works if there is need. * ™
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The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot by
all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

42.1 [Indicate if partial acceptance is provided for].

42.2 [Indicate if the guarantee period commences or not at the date of acceptance of this partial acceptancel.
Article 43: Documents to be furnished after execution (article 68 of the GAC)

43.1 The list of the documents to be furnished within a time-limit of 30 days after provisional acceptance shall
include:
- The *AS BUILT PLAN)
- Administrative Documents

43.2 The amount to be retained on the caution in terms of penalty for non-execution of works shall be 10% of the
amount of the contract all taxes inclusive.

Article 44: Guarantee period (article 70 of the GAC)
The guarantee period shall be One year to run from the date of the provisional acceptance of the works.
Article 45: Final acceptance (article 72 of the GACQ)

45.1 Final acceptance shall take place within a maximum deadline of 15 days from the date of expiry of
the guarantee.

45.2 The Project Manager shall be member of the commission.

45.3 The procedure for final acceptance shall be the same as for provisional acceptance.

Chapter V: Sundry provisions
Article 46: Termination of the contract (article 74 of the GACQ)

The contract may be terminated as provided for in Part I1I Paragraph IV of Decree No. 2015/366 of 20"
June 2018 and equally under the conditions laid down in articles 74. 75 and 76 of the GAC especially in
one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days:

- Delay in work resulting in penalties of more than 10 % of the amount of the works:

- Refusal to repeat poorly executed works:

- Default by the contractor:

- Persistent non payment for services.

Article 47: Case of force majeure (article 75 of the GAC) =

If the contractor were to raise the issue of force majeure. the thresholds bel&W\which claims shall not be
admitted are:
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- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement. it is brought before the competent
Cameroonian jurisdiction. subject to the following provisions: [to be filled, where need be].

Article 49: Production and dissemination of this contract

15 copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager.

Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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DOCUMENT N°5 :
THE SPECIAL TECHNICAL CONDITIONS (CCTP)

50




TECHNICAL SPECIFICATIONS FOR CONSTRUCTION OF THE STRUCTURE

A. PRELIMINARY WORKS

These present technical specifications are aimed at prescribing the norms relative to the
project for the construction of A PIGGERY UNIT including an OFFICE, STORE and a
TOILET. Consult the working drawings for detail distribution of the project.

. The different phases of the project shall be realized in conformity with the present technical
specifications. The works shall be realized under the strict control of a seasoned civil engineer,

livestock Technician and other competent technicians.

A.l. Building Site Installations.
The contractor shall demolish (if any) the existing structure: conserve re-usable materials as shall
be recommended by the Architect or the control Engineer. He shall clear the site of all debris and
set up temporary structures and facilities needed to execute the works. such as:

- Offices of the contractor equipped with tables, chairs and lock-up cupboards.

- Building site toilet facility (as necessary)

- Storage for building materials. etc.

A.2. Connection to Utility Networks Water:

Connect to the CDE water supply network, where possible. or any other solution acceptable to the
supervisor, if the CDE network is not available. The contractor shall be responsible for the
constant supply of sufficient water to the project site.

He shall not. under any circumstance. use excuse that those supplying him with water or CDE
have failed in their assignment to justify delays in the execution of the contract. The water used

must be of an acceptable quality for the works.

A.3. Sanitation
The contractor shall ensure the availability and use of toilet facilities at the work site for his

workers and those providing ancillary services on the site




C. WORKS TO BE EXECUTED

C.l. Earthworks

Demolition. clearance of debris and trench excavation works shall be done manually and /or
mechanically with due care taken not to cause damage to adjoining property. Trenches large
enough for workers to operate in shall be dug to receive pad foundation and appropriately located
footings for pillars which shall be linked by ground beams. These operations shall be done under
the close supervision of the control Engineer. The foundation width and depth wall be done
strictly to the detailed structural drawings and calculation table specifically prepared for that

purpose.

C.2. Blinding Concrete
A 5cm thick lean concrete mix of 150kg/m3 (cpj 325) shall be laid under pad foundations and

pillar footings.

C.4. Mass Concrete

The ground floors and outdoor pavements of this building shall be of mass concrete dosed at
300kg/m’

In conformity with the rules and regulations regarding pavements. and with finishes as required

by the design.

C.5. Reinforced concrete

The skeleton (framework) of this building consists of R.C beams and pillars. which must be cast
in-situ and in accordance with the rules of CP 110 and batching done according to trial batches or
Dreux method. by weight and or volume. closely supervised by the Engineer in charge. Mixing.
transportation- placing and vibration of all concrete works shall be done manually and or
mechanically. Reinforced concrete for pillars. beams, lintels. ribs to upper floors. and the ring
beam shall be dosed at 350kg/m”.

Based on the structural analysis to be done by a qualiﬁed;lructural Engineer. the magnitude of

the dead and live loads shall be determined to permit/ a safe structural dgigned of the buildings.

/

h
(59



The ground floors shall receive 10cm thick mass concrete dosed at 300kg/m’. Laid on a layer of
hardcore the thickness of which shall be determined and approved by the control Engineer.

The coarse aggregates shall be of class 15/25 and free from organic impurities and any substances
that may adversely affect the strength and workability of the concrete. Cast concrete shall be

cured as required by the art to permit it achieve maximum strength.

C.6. Reception for Reinforcements

Before concrete is cast. the contractor must inform the supervisor that work has been completed
in the assembling of reinforcements so that they can be approved. The control Engineer shall
indicate “’Good for concreting™ on the building site log. A after reception. there by authorizing

the contractor to proceed.

C.7. Formwork
All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise
specified by the supervisor and should meet the following requirements:

+ If the concrete box is made with timber that has simply been assembled. the boards must
be of the same level and properly jointed. The maximum space in level between the joints
should be 2mm. The maximum difference in level between two Jjointed planks should be
3mm.

+ If the ordinary form is made with fibre board or plywood. the sides must be properly
jointed and be at the same level. The tolerated space between joints should be same as
those between sawn timbers.

+ Form work for Reservations or recesses
Recesses intended for masonry fitting or other uses should be made using appropriate
forms. Such forms should be put together in such a way that their parts can be removed

without damage to the structure.

D. PRE-CASTING PREPARATIONS

1. Cleanliness of forms P

-

The form must be free from hydrocarbon products such as gredsg. ete. or rust. If there are

any stains. these must be thoroughly cleaned up.

33




2. Cleaning
Before concreting. the concrete boxes must be carefully cleaned to remove all dust and
debris. Compressed air should be used to finish the cleaning.
3. Watering
Timber forms must be sufficiently watered before concreting. They should be watered
several times to make the wood as wet as possible. causing it to swell and close any gaps in the
joint.
The wet surfaces must not. however. be dripping with water. Excess water shall be blown
out using compressed air.
4. Coating with oil
The following shall be oiled before concreting
- Worked molds of plywood or fibre board and all molds for line dressing.
- Excess oil in the molds must be drained before concreting. The oils used should be
special stripping oils.
- The oil used must not touch the reinforcement rods
e Maintenance
If the molds are to be used more than once they should be properly cleaned, and if

necessary, repaired before reuse.

e Safety of workers and others on site
Nails and bolts should immediately be removed from used forms if they are to be used
again. Otherwise. the forms should be burnt immediately or stored at a distance from the
building site. in a place that is not accessible to the public. Stability/ firmness of formwork

should be assured.

E. Constituent Materials of Reinforced concrete
e Crushed Aggregate
All crushed aggregate on the building site should be stored  in the
compartments intended for this purpose. The only aggregates authorized on the building site are
the following:
- Crushed 0/5 gravel (river sand)

- Crushed 5/15 fine gravel




- Crushed 15/25 coarse gravel
- Natural or crushed sand 0/5 (the quantity retained on a Smm sieve must be less than 10%
Crushed aggregate supplied to the site shall be subject to prior approval of the
Supervisor.
The latter must approve the origin of the aggregate. The aggregate should come from rivers.
quarries or crushed stable igneous rocks. free impurities, organic matter, dust. mud and clay; and
should not stick to grip.

With respect to particle distribution. the following shall apply:

e Sand (fine Aggregate)
Sand shall have the characteristics specified in the tables of approved tests.

Sand must be fine. clean, hard and sharp and must not stick to the hand. It must be free of any
soil or limestone. clay. debris and organic particles.
[t should (if not be) be sieved and washed. The sand must come from approved quarries or from
rivers, It must not contained more than 5% weight of grit passing through a sieve with 900
meshes per cm’and must not contain particle. whose biggest dimensions exceed the following
limits:

- For mortar 0/2mm

- For reinforced concrete 0/5mm

- For mass concrete 10/5mm

- Cleanliness: the sand must have sand equivalent (SE) higher than 75.

e CEMENT
Cement shall be true Portland of standard brand and manufacture. i.e. CPA 45 or CPJ 35
type or equivalent.
The cement used should be artificial Portland cement 215.325 P.15.302 Standard.
[t should be supplied to the building site in six ply paper bags. Any humid cement shall be

rejected and immediately removed from the building site.

The contractor must inform the supervisor that he has received his supplies for immediate

inspection and approval.
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Random samples could be taken from each lot and tested in an approved laboratory using the
AFNOR P. 15.301 standard. at the contractor’s expense.

Those that do not meet the standard must be removed from the stock and taken away from the
building site.

The bags must be in good shape. at the time they reach the site. and should be stored in a covered

and completely dry place. and on a raised plank surface that is at least 20 cm above the ground.

F. Reinforcements

All reinforcing bars or mesh must comply with BALE 91 specifications. Iron rods must have
French AFNOR 35.001 standard characteristics or similar. All reinforcing bars used in the
building project must be of the Fe E240 grade for smooth bars and the Fe E400 grade for high
bond rods. The rods must be cut with shears.

The rod should be bent cold. either manually or mechanically. Hot bending may be allowed for
high adhesive rods of a diameter equal to or larger than 32 mm., on condition that a control
apparatus is used to avoid overheating. and upon the approval of the control engineer.

The diameter of the tube benders used for bending must comply with BAEL 91 rules and
approval records. Anchor tabs shall be normal 45-degree elbows at right angle or double kneel
anchoring. The metal used shall be clean and free from calamine. Bars with defects such as

blisters. cracks or hairlines that can affect tensile strength shall be rejected.

G. Placing concrete

The concrete should be placed before its initial setting time and never after it has contained its
water content for more than thirty minutes: storing it in containers for subsequent use after adding
water is strictly prohibited. All concrete pouring shall be accompanied through vibration using a
mechanical (hand) vibrator.

All reinforcing bars shall be placed in such a way that concrete can be poured from the top of the
structure in question. The contractor shall take all measures to trim and position the reinforcing
bars to prevent them from being jabbed or displaced during concerting. He should also add braces
(sleeves. tubes. pipes. angle blocks. pre-frames. etc.) to keep the structures firmly set up Concrete

reinforcement shall be assembled to the exact dimensions indicate: he drawings provided by

the structural engineer or the contractor.




Reinforcements must be assembled in the workshop at the building site. They should never be
assembled inside the form box if the check boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for
evaluation concrete and 4 ¢cm for foundation concrete. These spaces should be obtain using
prefabricated concrete or plastic shims or spacers. whose dimension should match the result to be
obtained.

The concrete shim should have wires to be used in tying them to the reinforcement. There should
be enough shims and mounting bars to prevent the reinforcements from being deformed during
handling and concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site. the control
Engineer or site supervisor shall request for tensile strength tests on the samples taken from the
batch. Such tests shall be done at the contractor's expense. The tests shall be carried out by a
competent and approved body.

For floor ribs. all measures shall be taken to keep the bars raise and properly positioned around
the supports. Enough vertical stirrups should be used to prevent any deformation.All overlaps

should comply with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in
forms. The reinforcing bars, whether assembled or not. should be stored on boards and not on
bare ground.

The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed
and stamped production quality. The 6 mm diameter iron rods could be used for circles with
diameters of 200:0. The iron rods supplied must be at least 11 m long.

Concrete should be transported from the place where it mixed to the place of use in
concrete buckets, wheelbarrows or head pans.

Before concreting construction joints. the surface of the old concrete must be thoroughly cleaned
of any particles using compressed air. repeatedly to reveal gravels. thus eliminating deposits dirt:
this surface should then be washed and scrubbed with an iron brush and thoroughly soaked. If

necessary, admixtures for construction joints can be used. but his must comply with producer’s

instructions. :
: . %)
The formwork should never be removed earlier than 21 to 28 days. time’thallow thee concrete

acquired its maximum strength.




H. MASONRY

The foundation walls shall be done either in igneous (black stones) rocks either shaped or not as
the need may be or hollow sand Crete foundation block 0f 20x20x40 cm field with concrete
mixed at 150kg/m3 using cement mortar dosed at 350/m°. The walls shall be erected with hallow
sand Crete blocks of 15x20x40cm as shown on the working drawings using cement mortar dosed

at 350/m”.

I. PLASTERING
The bearing surface shall be cleaned. from any trace of dust or products resulting from the
removal of the formwork. Two base coats of plaster. respectively 1.5¢m thick and a finished coat

of 0.5cm thick shall be applied on the walls using cement mortar dosed at 400kg/m’.

J. CAPENTARY AND JOINERY.

Timber shall be obtained locally. It shall be well seasoned to at most 20% moisture content and
shall be free from shakes. defects. insect attacks and dry rot. All door frames shall be made with
hard wood. Roofing timber shall be recommended sections of mature eucalyptus well sawn and

trimmed to sizes.

K. OPENINGS

K.L. METALLIC DOORS

All the doors and windows shall be of high-quality glass and metal (aluminum) probably finished
and in conformity with the dimensions on the working drawing. They shall be a subject of

approval of the control engineer on the site before fitting is carried out.

K.2. PAINTING

The contractor must carefully examine the surface to be painted before work starts.

The external wall surfaces shall be done in advancing hues while the internal surfaces shall be
done in receding hues. Colour pigments, lighting systems and either intensities shall be chosen

such as to enhance the illumination of the spaces. The first or primary coast shall be done in weak




Internal surface shall be done in pantex type 800 whereas pantex 1300 shall be used on external
walls. Paints shall be water and oil base for walls ceilings, frames etc.

Metallic surfaces shall be carefully brushed and washed before applying oil paint.

K.3. ROOF COVERING

All timber for the roof truss shall be mature well- seasoned eucalyptus, and shall be of straight
grains, without defects and treated against insects attack with carbonyl. Most of the roof truss
shall be triangular. The rafters shall be of 27°x6™ (5x15cm) and the purlins 2"x4" (5x8cm) oblique.
horizontal and vertical wind braces shall be done to secure the truss from possible up heave due
to wind pressures. The roof shall be tied to the building by diameter 6mm extended reinforcement
bars. The roof slope, fall direction etc. Is chosen in accordance with the manufacturers (AUBAC)
specification, atmospheric conditions aesthetic and longevity. The sheathing shall be 6/10 mm-
circular corrugated Tole-bac sheets. They shall be screwed or nailed to the purlins by carefully
chosen qualified and skilful technicians under the close supervision of the architect. The fascia
boards shall be of metal sheets with a finish hue to be determined by the architect in close
collaboration with the client.

K.4. CEILING

The ceiling shall be executed with 4mm hard (red) plywood fixed on solidly nailed preserved

noggins and painted as mentioned above

K.5. ELECTRICITY

Cable sleeves: They shall consist of orange insulation tubes, diameter of 16mm embedded in to

the block work.

Cable: They shall be of 2.5mm” (of type TH) single shall be run inside 1 1mm plastic PVC pipes
for power outlets and switches that shall be embedded in walls. As a general rule. the following
sections shall be taken. that is. 1.5mm?” for lighting circuits and 2.5mm’ for outlet circuits.

Lighting equipment: It will consist of) fluorescent lamps of 1.20m or modern energy saving light

bulbs. fitted inside each of the business. living or circulation spaces and at the rear ends of the
buildings to act as security lamps. Model of good lamps shall be Philips, Mazda. turbo. etc.

inlet for connection to

Switches: A two-way two gang fuse box has to be provided at the su
the necessary network. A master’s switch shall be put above the main black board to control the

sockets. The two building shall be separately and properly earthed.
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NB: Generally. electrical installations should be carried out in conformity with the rules and
regulations of ENEO
L. Mitigating the risk on the environment
These standard clauses constitute the environmental regulations relating to the construction works
to be carried out in the realization of this project.
The contractor selected to execute the works shall have to implement not only measures aimed at
mitigating the socio-environmental impacts of the projects but also environmental and social
clauses below. It should be stressed that these clauses apply to all types of projects. the main
contractor as well as all subcontractors or dealers.
These measures include:
A reduction in the raising of dust particles at the work site in order to protect the health of the
beneficiary population and site workers. by regular watering of the site. or the adoption of an
appropriate calendar:
A reduction in sound (noise) affects due to the movements of the equipment and machines within
the construction site:
Non obstruction of the existing drainage ways. or the deposit of waste in the stream channels:
Putting in place of a management plans for oils. fuel. lubricants and other dangerous products
during construction and running of the project. This plan will have to include the recuperation of
the above-mentioned products and their transfer to specialized companies for treatment:
Automatic spot of work in the event of discovery of an archacological or historical artifact. and to
report immediately to the local services of the ministry of culture:
Prohibition to transport or drive out game. hunting and non-timber forest products by the
personnel working on the site:
Put at the disposal of the personnel working on the site adequate equipment for potable water and
use of domestic water:
Priority for recruitment of local labour. as well as the use of local materials:
- Putting of warning signs (sign board) at building site during and after work:
Putting speed limits warning signs as well as order to promote the safety and health of the
resident population and of site workers:

- The wearing of appropriate equipment & attire (e.g. work ¢ ) by site workers:
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Restoring (putting back to its original nature) gradually the installations on the building site at the
end of works:

Organizing information and sensitization campaigns for site workers and the beneficiary
populations. on health risks. risks of accidents. and on the impacts of poaching.

According to the various phrases of the work. under the control of contracting authority assisted
by the local representatives of the MINTP. the provisions here-in will have to be considered or

implemented by the contractor.

M. Starting of work and sensitization of stakeholders

Before the effective start of execution of the work. the company or enterprise must prepare an
environmental action plan specifying all the environmental measurers to be implemented. as well
as rules of procedures mentioning in a specific way the safety Requirements and-in particular. the
wearing of appropriate equipment (work clothes) the speed limit wearing signs. prohibition of
alcohol consumptions during working hours. to transport or hunt game, to abusively use wood for
fuel. as well as the sensitization of the personnel on the dangers of the STI/SIDA.COVID-19 the
respect of the customs and the habits of the people of the Bamenda town.

These rules must be pasted at visible locations within the construction site.

On the other hand. an information of sensitization campaign of the personnel and residents will
have thus to be organized beforehand and their attentions drawn to all these aspects, including the
calendar of execution and the employment opportunities. This sensitization campaign will have to

continue during the execution phrase of the works.
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DOCUMENT NO. 7:
SCHEDULE OF UNIT AND ALL-IN PRICES
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' REF | DESIGNATION uNjT | Amountin | Amountin
words figures
i I LOT 100- PRELIMINARY WORKS
| 101 | Site installation LS |
102 | SITE clearance m2 |
103  Installation of project information board LS
' 104 | Construction of site hut LS |
105 | Conveyance and folding up of equipment LS
i
| LOT 200- EARTHWORK AND FOUNDATION
| BLOCK WORK AND CONCRETING
| 201 | Leveling of site and setting out LS
202 gixtzavating of foundation trenches waste storage m3
203 S:ifkﬁllmg of Foundation with selected laterite i
- 204 | Blinding concrete batched @ 150kg/m3 m3
205 | Reinforced concrete for footing pillars and m3
‘ ground bean at 350kg/m3
20*20*40cm frog filled blocks for Foundation
206 ; m?
wall and waste storage pits
LOT 300- WALL ELEVATION, PLASTERING &
CONCRETING WORKS
R.C. for columns, beam and lintels dosed @
- 301 m3
350kg/m3
- 302 Block work walls of 15x20x40cm m?2
‘ 303 } ]"l:;g( Nylon paper for DPC & DPM on a 5¢m sand m2
i ' Mass concrete floor (8cm thick dosed at 3
| =04 250kg/m3) m
r305 - Smooth floor finish with cement pastes for m2
| _ piggery zone only.
| 306 | Plastering with cement mortar @ 400kg/m3 m?
307 | Dressing with cement mortar dosed at 400kg/m3 LS |
| ' LOT 400 - ROOFING AND CEILING WORKS J
, 401 i Truss (5x15) cm/rafters ms
402 | supply and fix purlins and noggings (5x8) cm
403 supply and fix 4/10 color tole bac roofing sheet
including all accessories
404 | supply and fix of 4m top ridge (4/10)

63




; 405 supply and fix facia board lining 4/10 including ml
l | ' all accessories
' 406 t supply and fix facia board with cut tole tole-back m2
‘ ' 4/10 including all accessories
l ' | supply and fix angle ridge including all
[
' A% accessories (4/10) ol
l - 410 ' Assorted nails and other accessories Is
412 Cei'ling with plywood including nogging for s
l ‘  office/store zone only.
LOT 500- WOOD, ALUMINIUM/GLASS AND
METALIC WORKS
l 501 Complete metallic door (100x215m & 90x215)
with zinc 12/10 .
Metallic grill door for pig rooms (100x120m)
502 : m?
- with square rod 16
503 | Window Protectors with square rod 16 m2
l 504 Complete Wooden door with well-seasoned hard
' wood (0.9x2.10m) .
I 505 Complete Wooden door with well-seasoned hard "
wood (0.7x2.10m) for toilet
' 506 | aluminum windows with 5mm glass m?
l ‘ LOT 600- SANITATRY AND PLUMBING WORKS
601 | Construction of Septic Tank & Soak away Is
I 602 | Inspection chambers u
603 | Supply & evacuation pipes with fittings Is
' 604 | Complete Wash-hand basins (suspended on wall) u
605 | Complete WC u
I 606 Complete showers u
607 | Toilet Mirrow u
I - 608 | Toilet Roll Holder u
- 609 | Towel Hanger u
610 Soap Holder u
l . - Complete Tap and 50m long water rose for
611 | . : LS
’ cleaning of piggery.
l - 612 Connection of water from main supply LS
613 | Other accessories / Miscellaneous LS
l LOT 700-ELETRICITY
201 Eathling the building including copper cable,
l terminal block and earth cable and all accessories
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} 702 - supplying and fitting of junction boxes, Fuse LS
l ' boxes, push buttons and other accessories

! 703 } supply and fix simple fluorescent lamps u
l ' 704 supply and fix 3P sockets and TV sockets u

? 705 ’ supply and install cables V. G. V 1.5mm2 for Is

lighting and 2.5mm?2 for sockets and TV Cable
I ' 706 | flexible conduit pipes (25mm) roll

| 707 connection to existing electricity network and Is
l | other accessories

LOT 800- TILING WORKS

I ; 801 ' Non glanced ceramic Tiles for Circulation, office m2

f & store floors 40x40cm

' 802 | Wall/floor Tiles for toilet @ 2.5m height m?

r
' LOT 900- PAINTING WORKS

' 901 | Supply and apply Pantex 1300 to all external i
l block walls including quicklime undercoat

i supply and apply Pantex 800 to internal walls

P 902 | including quicklime undercoat for office & store m?2
I ‘ zone only.

} 903 | supply and apply Pantex 800 to plywood ceiling m2
l | LOT - 1000 EXTERNAL WORKS

i ' Mass concrete Gutters @ 350kg/m3, finished

1001 | with cement paste constructed with a gentle m?3
l slope to out-let

1002 | provision of access ramp Infront m3
l 11003 | Waste drainage pipes #100mm LS
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DOCUMENT NO. 8:
DETAILED ESTIMATES
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IF----------

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A PIGGERY
UNIT AT NDDR CENTRE MANKON, BAMENDA II, SUB-DIVION MEZAM-DIVISION,
NORTH-WEST REGION - CAMEROON.

! REF | DESIGNATION UNIT | QTY | UNIT COST AMOUNT
; ) 7 LOT 100- PRELIMINARY WORKS
' 101 | Site installation LS 1
102 ' SITE clearance m? 650
- 103  Installation of project information board LS 1
104 | Construction of site hut LS 1
105 | Conveyance and folding up of equipment LS 1
| | SUBS TOTAL 100
| % LOT 200- EARTHWORK AND FOUNDATION
| BLOCK WORK AND CONCRETING
! 201 | Leveling of site and setting out LS 1
202 Excavathg of foundation trenches waste m3 65
| | storage pits
203 Backfllllng of Foundation with selected e 65
! laterite soil
| 204 Blinding concrete batched @ 150kg/m3 m3 4
, Reinforced concrete for footing pillars and .
| 205 | ground bean at 350kg/m3 | Les
206 20*20 4Qcm frog filled blocks for . o 115
y Foundation wall and waste storage pits
SUB TOTAL 200
? ‘ LOT 300- WALL ELEVATION, PLASTERING & CONCRETING WORKS
‘ R.C. for columns, beam and lintels dosed @ 3
| 301 | 350ke/m3 m 7.5
| 302 | Block work walls of 15x20x40cm m2 | 210
303 | Thick Nylon paper for DPC & DPM on a m2 100
‘ 5cm sand layer
Mass concrete floor (8cm thick dosed at 5
| B0 | okl i) . .
305 Smooth floor finish with cement pastes for m2 60
, | piggery zone only.
' 306 | Plastering with cement mortar @ mz | 420
' 400kg/m3
Dressing with cement mortar dosed at
307 | 400kg/m3 e
| SUB- TOTAL 300
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LOT 400 - ROOFING AND CEILING WORKS

401 | Truss (5x15) cm/rafters m3 8
402 supply and fix purlins and noggings (5x8) m3 25
cm
403 supply and f.lX 4/10 color tqle bac roofing 2 190
sheet including all accessories
404 | supply and fix of 4m top ridge (4/10) ml 18
| 405 | §uppl¥ and fix facia b(?ard lining 4/10 ml 60
; ~including all accessories
406 supply and fix fécia bqard with cut to.le m2 22
l ' tole-back 4/10 including all accessories
I : G :
407 supply apd fix angle ridge including all s 22
- accessories (4/10)
- 410 | Assorted nails and other accessories Is 1
412 Cei.ling with plywood including nogging for - 40
office/store zone only.
SUB-TOTAL 400
LOT 500- WOOD, ALUMINIUM/GLASS AND METALIC WORKS
501 Complete metallic door (100x215m & 5 3
‘ 90x215) with zinc 12/10
Metallic grill door for pig rooms 5
202 (100x120m) with square rod 16 m 14
503 | Window Protectors with square rod 16 m? 4
504 Complete Wooden door with well- " 2
seasoned hard wood (0.9x2.10m)
505 Complete Wooden door with well- 1
seasoned hard wood (0.7x2.10m) for toilet -
' 506 | aluminum windows with 5mm glass m? 4
SUB- TOTAL 500
‘ LOT 600- SANITATRY AND PLUMBING WORKS
601 | Construction of Septic Tank & Soak away Is
- 602 | Inspection chambers u +
603 | Supply & evacuation pipes with fittings Is 1
604 Complete Wash-hand basins (suspended u 1
onwall)
605 ‘ Complete WC
606 | Complete showers
607 | Toilet Mirrow
- 608 | Toilet Roll Holder

o=
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609 ?Towel Hanger u 1

- 610 | Soap Holder u 1

Complete Tap and 50m long water rose for

} 611 : 3
cleaning of piggery.

LS 1

| 612 ' Connection of water from main supply LS 1

613 | Other accessories / Miscellaneous LS 1

SUB- TOTAL 600

LOT 700-ELETRICITY

Eathling the building including copper
cable, terminal block and earth cable and LS 1
all accessories

| 701

supplying and fitting of junction boxes,
702 | Fuse boxes, push buttons and other LS
accessories 1

703 | supply and fix simple fluorescent lamps u 16

704 | supply and fix 3P sockets and TV sockets u 6

supply and install cables V. G. V 1.5mm2
705 | for lighting and 2.5mm2 for sockets and TV Is
Cable 1

i 707 connection to existing electricity network
and other accessories i

SUB- TOTAL 700

LOT 800- TILING WORKS

Non glanced ceramic Tiles for Circulation,

801 office & store floors 40x40cm

m? 40

802 | Wall/floor Tiles for toilet @ 2.5m height m? 16

SUB- TOTAL 800

LOT 900- PAINTING WORKS

Supply and apply Pantex 1300 to all
901 | external block walls including quicklime m?2 210
; undercoat

' supply and apply Pantex 800 to internal
902  walls including quicklime undercoat for m?2 145
office & store zone only.

E supply and apply Pantex 800 to plywood

- 903 m2 | 40

ceiling

SUB- TOTAL 900

LOT - 1000 EXTERNAL WORKS

Mass concrete Gutters @ 350kg/m3,
1001 | finished with cement paste constructed
_with a gentle slope to out-let
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E)OZ | provision of access ramp Infront m3
| 1003  Waste drainage pipes 3100mm LS

SUB-TOTAL 1002

|

SUMMARY

DESCRIPTION

E LOT 100: PPRELIMINARY WORKS

| LOT 200: EARTHWORK AND FOUNDATION

- LOT 300: WALL ELEVATION AND PLASTERING/CONCRETING

' WORKS
[
' LOT 400: ROOFING AND CEILING WORKS

LOT 500 WOOD, ALUMINIUM/GLASS AND METALIC WORKS

LOT 600: SANITATRY AND PLUMBING WORKS

LOT 700: ELETRICITY

- LOT 800: TILING WORKS

LOT 900: PAINTING WORKS

LOT 1000: EXTERNAL WORKS

GENERAL TOTAL WITHOUT VA.T (THT)

VAT 19,25% THT

GENERAL TOTAL WITH V.A.T (TTC)

ADVANCE TAXE5,5% THT

- NET PAYMENT

Close the present Cost Estimate at the sum of: .......

weseennnnn.. inclusive of all taxes.
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DOCUMENT NO. 9:
SCHEDULE OF SUB DETAIL OF UNIT PRICES




l DESIGNATION:
Quantité Durée
l N°prix Rendement journalier totale Unité | activité
Salaire jours
. CATEGORIE Nbre journalier | facturés | Montant
2
i 5
=
8
T
l -
‘®
=
TOTAL A
Taux jours
' ” TYRE Abre journalier facturés Mantant
=
|
c
i
°
l °
8
T
=
l TOTAL B
) TYPE Unité | Prix unitaire | Quantité | Montant
|
o
l °
X
-
&
‘@
| 5
=
TOTALC
l TOTAL COUT DIRECTS
D A+B+C
' E Frais généraux de chantier Dx%
F Frais généraux de Siége Dx%
' G COUT DE REVIENT D+E+F
Risques + Bénéfices
) H 10.0% Gx%
' P PRIX DE VENTE TOTAL HORS TAXE +H
Vv PRIX DE VENTE UNITAIRE HORS TAXE e
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Document No. 9

MODEL CONTRACT




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER [ AND
MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK, FISHERIES
ET DES INDUSTRIES ANIMALES AND ANIMAL INDUSTRIES
CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
L’ELEVAGE DU NORD-OUEST (CDENO) DEVELOPMENT FUND (NWLDF)

Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21
Email: edenobda@yahoo.com BP 399 MANKON BAMENDA

%

JOBBING ORDERNO___ /CDENO/CITB/ 2024 AWARDED AFTER OPEN
NATIONAL INVITATION TO TENDER NO . ____/ONIT/CDENO/ITB/2024 OF __/ /2024
FOR THE CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR CENTER

CONTRATOR: ..ottt
3 o e

D T

SUBJECT: CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR CENTER

EXECUTION DEADLINE: Three (03) Months

FUNDING: CDENO BUDGET 2024
BUDGETARY IMPUTATION: 22:04:20

SUBSCRIBED ON
SIGNED ON
NOTIFIED ON
REGISTERED ON

l AMOUNT: 40.000.000 FCFA




BETWEEN:
The Government of the Republic of Cameroon, represented by the Administrative Director of CDENO
North West hereinafter referred to as the “The Contracting Authority™

ON THE ONE PART
AND:
CONTRATOR:
BE crnnrsnnsimmensrsennensensmmie s ce i ss s S es
LeL i nnnemnnanmensnmanmsnnarssessmssanomensassrssEer TR SRS
| X b e
TAX PAYERS N iiiiiiiiiivissnamneesnnessnssssnsssussonsass
BANKACCOUNT N iiniciicrciiiommssonsrasssassansansns
Represented by ..............ocooooiiiiiiii, so Hereinafter referred to as the “*Contractor™

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

|




R G Ty Ay T W - e

Content
Chapter I: General
Article | - Subject of the Jobbing Order
Article2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article4 - Applicable language. law and regulations
Article 5 - Standards (article 3 of GAC supplemented)
Article 6 - Constituent documents of the Jobbing Order (article 9 of GAC)
Article 7 - General applicable instruments (GAC supplemented)
Article 8 - Communication (article 6 of GAC supplemented)
Article 9 - Administrative Orders (article 8 of GAC)
Article 10 - Supplier’s material and personnel (GAC supplemented)

Chapter II: Financial conditions

Article I1 - Guarantees and bonds (articles 21 and 40 of GAC)
Article 12 - Amount of Jobbing Order

Article 13 - Place and method of payment (GAC supplemented)
Article 14 - Price variation (article 17 of GAC)

Article 15 - Price revision formula (article 18 of GAC)

Article 16 - Price updating formula (article 18 of GAC)

Article 17 - Advances (article 21 of GAC)

Article 18 - Payment (article 19 supplemented)

Article 19 - Interest on overdue payments (article 20 of GAC)
Article 20 - Penalties for delay (article 34 of GAC supplemented)
Article 21 - Tax and customs schedule (article 10 of GAC)

Article 22 Stamp duty and registration of Jobbing Order (article 11 of GAC)

Chapter I11: Execution of services

Article 23 - Patent rights (GAC supplemented)

Article 24 - Place of delivery and deadline (articles 31 and 33(1))
Article 25 - Role and responsibilities of supplier (GAC supplemented)
Article 26 - Transport and insurance (article 31 of GAC)

Article 27 - Trials and related services (article 28

Article 28 - After-sales service and consumables (article 14 of GAC)

Chapter IV: Acceptance
Article 29 - (article 41 of GAC supplemented)

Article 30 - Provisional acceptance (articles 40 and 41 of GAC)

Article 31 - Documents to be furnished after provisional acceptance (article 40 of GAC supplemented)
Article 32 - Guarantee deadline (article 40 of GAC supplemented)

Article 33 - Final acceptance (article 48 of GAC)

Chapter V: Sundry provisions

Article 34 - Termination of the Jobbing Order (article 57 of GAC)

Article 35 - Case of force majeure (article 56 of GAC)

Article 36 - Differences and disputes (article 61 of GAC)

Article 37 - Drafting and dissemination of this Jobbing Order (GAC supplemented)
Article 38 and last -  Entry into force of the Jobbing Order (GAC suppler




Page and the last of CONTRACT NO /CDENO/CITB/ 2024 AWARDED
AFTER JOBBING ORDER NO /CDENO/CITB/ 2024 AWARDED AFTER OPEN
NATIONAL INVITATION TO TENDERNO.___ /ONIT/CDENO/ITB/2024 OF ___/__ /2024
FOR THE CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR CENTER

CONTRACTOR:

EXECUTION DEADLINE:
AMOUNT:

AMOUNT FCFA ) TOTAL AMOUNT
TTC

HTVA

[.R (5.5%)or (2.2%)
Net a Mandater

Read and approved by the contractor

Bamenda, the

Signed by the Administrative Director of CDENO,
(Contracting Authority)

Bamenda, the

REGISTRATION

77




DOCUMENT N°10 -
FORMS AND MODELS TO BE USED
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ANNEX No. 1: MODEL TENDER

DECLARATION OF INTENTION TO TENDER

FOR THE CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR CENTER

I the undersigned

General Director/Manager of the company

P.O. Box Tel:

Acting by virtue of powers conferred on me: on behave of the company. after going through all the

documents of the Open National Invitation to tender

No.  /ONIT/CDENO/ITB/2024 OF and have appreciated from my own point of
view and responsibility all the difficulties involved. have engage to construct a PIGGERY UNIT AT THE
MANKON NDDR CENTER in conformity with the conditions of the invitation to tenders for a total
amount (all taxes included) of:

Amount in figures (TTC) Amount in words (TTC)

|

Time limit for the execution

This amount has been calculated based on the unit prices and the quantities indicated on the bills of
quantities and cost estimates. which will accompany this present bid.
| ask that the amount | am due be paid by the administration in FCFA in to account no.

with (Bank)

Done at on

(Signature, name and stamp)
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ANNEX No. 2: MODEL BID BOND

Addressed to (indicate the contracting authority and his address) << the

Contracting Authority >>.

Considering that the company below known as << the bidder >> has
submitted his tender on the for the construction of a PIGGERY UNIT AT THE

MANKON NDDR CENTER. and for which will be joint a guarantee payment to the ADMINISTRATIVE
DIRECTOR OF CDENO. (Contracting Authority) the sum of (indicate the

amount in letters and in words) Francs C.F.A
The conditions for this obligation are the following:

1. If the bidder withdraw his tender during the validity period specified in the tender or

[R9]

If the bidder. having been notified the attribution of the contract by the contracting authority

during the validity period:

» Is notavailable to sign or refuses to sign the Contract. while he is required to do so.
» Lack of or refusal to provide the definite caution for the contract as required.

We are committing ourselves to pay to the contracting Authority. justified claims. That is each
time the contracting authority is asking for claims, he must show proves that one or all of the conditions
mentioned above have been violated.

This present caution goes into effect from the date of his signature and dateline fixed by the
Contracting Authority for the submission of bids. It shall remain valid for 90 days as from the time limit
for the validity of tenders.

All complains of the contracting Authority concerning these claims shall reach our bank before
the end of this validity period.

This present caution is submitted for its interpretation and execution according to the Cameroon
law. Only a Cameroon court shall be competent to pass a ruling on any matter related to this present

engagement.

Signed and legalized by the bank On
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ANNEX No. 3: MODEL FINAL BOND
Bank:
Reference of the bond: No

Addressed to The Administrative Director of CDENO, hereinafter referred to as the “Project
Owner™

Whereas [name and address of contractor]. hereafter referred to as ““the
Supplier”, has committed himself. in execution of the contract referred to “the contract™, to carry
out THE CONSTRUCTION OF A PIGGERY UNIT AT THE MANKON NDDR CENTER

Whereas it is stated in the contract that the Supplier shall entrust to the Project Owner a final
bond of an amount equal to [indicate the percentage between 2 and 5 %] of the amount of the
corresponding portion of the contract. as guarantee of the execution of his full obligations in
accordance with the terms of the contract.

Whereas we have agreed to give the Supplier this guarantee.

We. [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank™ we commit ourselves to pay the Project Owner. within a
maximum deadline of eight (8) weeks. upon simple written request declaring that the Supplier has
not satisfied his contractual commitments within the meaning of the contract, without being able
to defer the payment nor raise any contests for whatever reason. any sum up to the sum of
[in figures and words].

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification.
addendum or change.

This final bond shall enter into force as soon as it is signed and the Supplier is notified of the
contract. It shall be released within a deadline of [indicate the deadline] from the date of the
provisional acceptance of the supplies.

After this date. the bond shall be baseless and should be returned to us without the express
request on our part.

Any request for payment formulated by the Project Owner by virtue of this guarantee should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall. for purposes of its interpretation, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at




ANNEX No. 4: MODEL START-OFF ADVANCE BOND

Bank: Reference. Address:

We. the undersigned (bank. address) hereby declare by the present. to guarantee on behalf of:

Project Owner: The Administrative Director of CDENOQ

The payment. without contest and upon receipt of the first written request by the beneficiary. declaring

that [the holder] did not fulfil his obligations relating to the reimbursement of the start-off

advance in accordance with the terms of Contract No. of relating to

supplies [indicate the subject of the contract, the references of the invitation to tender. and possibly the lot] of the

maximum total sum corresponding to the advance of 30 % of the amount inclusive of all taxes of Contract

No. payable upon notification of the corresponding Administrative Order. that is
CFA francs.

This guarantee shall enter into force and shall take effect upon reception of the respective parts of this
advance on the accounts of [the holder] opened in the bank
under number

It shall remain in force up till the reimbursement of the advance in conformity with the procedure set in
the Special Administrative Conditions. However, the amount of the bond shall be reduced proportionately
to the reimbursement of the advance and as it is reimbursed.

The law and jurisdiction applicable on the guarantee shall be those of the Republic of Cameroon.

Signed and authenticated by the bank

at on

[Signature of the bank]




ANNEX No. 5: MODEL RETENTION FUND
Bank:
RZ?erence of the guarantee: No.

Addressed to: The Administrative Director of CDENQ
P.O.Box 399 Bamenda
Tel: 233 36:22:52

Hereinafter referred to as “the Project Owner™

Whereas [name and address of Supplier] hereinafter referred to “the Supplier™, pledged. in
execution of the contract, to carry out the supplies of /indicate the subject of the supplies]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of
the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Supplier with this guarantee,
We, [name and address of the bank].
Represented by [names of signatories] and hereinafter referred to as “the bank™,

Hence. we hereby affirm that on behalf of the Supplier. we guarantee and are responsible to the Project Owner for a
maximum amount of
[in figures and words] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written
request declaring that the Supplier has not fulfilled his contractual obligations or is indebted to the Project Owner
within the meaning of the contract amended where need be by its additional clauses. without being able to defer the
payment nor raise any contest for whatever reason. any sum(s) within the limits of the amount equal to /percentage
below 10 % to be specified] of the total amount of the work featuring in the final statement, without the Project
Owner having to prove or give the reasons nor the reason for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent
on us by virtue of this guarantee and we hereby incline to any amendment. addendum or change.

This guarantee shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the supplies and upon release by the Project Owner.

Any request for payment formulated by the Project Owner by virtue of this guarantee should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This guarantee shall. for purposes of its interpretation and execution. be subject to Cameroon law. Cameroon courts

shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
At on
[Signature of the bank]




ANNEX N° 6

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned. a (specify diploma or certificate) and holder
of National Identity Card N° ' issued on at Tel:
is committed and available to work as (specify post occupied) with

(name of enterprise) if awarded the contract for

(indicate the name of project). This is in response to Tender N°®

Done in the
Sign:
Certified At v e.eesdvnsosiaedsivvianes Oh the s sssaenenasssies
By

84




ANNEX N° 7

THE MODEL CURRICULUM VITAE

Name & First name
Date of birth
Nationality

Level of Language

Languages Spoken Modality Very good Good Average Poor
Written
 ENGLISH Read
Speak
Written
- FRENCH Read
‘ Speak
| LOCAL LANGUAGE Written
OF THE AREA OF Read
- THE PROJECT Speak

Training school

Date of admission
Date of graduation
Diploma obtained

Specific knowledge

Date

: Publication. research work

Date of start of service

Number of years of service
Number of years in the company

Date of start of service in the company

WORK EXPERIENCE (*)

(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae

which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has

worked and the position he actually held in the said projects.




ANNEX N° 8
THE MODEL PROFESSIONAL REFERENCES

NO

Year

Name of Client, |
Address and

Contractible ‘
telephone N°

Ori
Project

ginal Conirace Period of

Project the

amount

‘ amount contract

Acceptance
date

T
|

2

)

n

etc

NB: For each contract named in the above board, please joint:
Photocopy of first and last pages of the contract,
Photocopy of provisional (or final) acceptance report.

Done on ....
Mr (Messrs)

Signature(s)
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ANNEX N°9

MODEL EQUIPMENT LIST

SN

DESIGNATION
(Description & frame
number)

NUMBER

AGE-STATE

ORIGIN

STATUS

(9]

(%]

etc
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ANNEX N° 10
KEY STAFF

MODALITY

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

ADMINISTRATIVE
AND TECHNICAL
STAFF ON SITE

SUPPORT STAFF
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Document No. 11:
Justifications of preliminary studies
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Justification of preliminary studies

I. Were preliminary studies carried out on this project by AEAC in collaboration with
the Technical department of CDENO
2. If yes, attach the report and indicate: See report attached

The date; November 2023

The name of the public or private Project Manager: AEAC
References of the contract, if private supervision carried it out;: NA
Description of the studies (see Studies attached document)

19 19 19 19
O R S

3. Are the quantities in the quotations compatible with the available financing? Yes
In the case where the quantities are not compatible with the available financing, the
Tenders Board will require the updating of the study prior to the launching of the

consultation.

4. For services of less scope, the Project Owner or Delegated Project Owner may
furnish a justification of calculation of quantities of the tender file.

N.B. The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies carried out.
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Document No. 12:
List of banking establishments and
financial bodies authorised to issue bonds
for public contracts
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BANKS
1. Afriland First Bank

!d

Banque Atlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)
B Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
S CITI Bank

6. Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank (NFC)

9 Société Camerounaise de Banque au Cameroun

10. Société Générale de Banque au Cameroun

' Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.

14. La Banque des PME

II- Insurance companies

15. Chanas Insurance;
16. Activa Insurance
) k7 8 Zenithe Insurance

N/B The list is not exhaustive and thus other first class banks and Insurances duly authorised to
function in the republic of Cameroon by the Ministry of Finance shall be acceptable.
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REPUBLIC OF CAMEROON

PEACE - WORK - FATHERLAND

i
i
i

STOCK, FISHERIES AND ANIMAL
INDUSTRIES

NORTH WEST LIVESTOCK DEVELOPMENT FUND
(CDENO)

MINISTRY OF LIVE

GGERY UNIT CONSTRUCTED BY CDENO

PI
YEAR: 2024
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