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REPUBLIQUE DU CAMEROUN © 7 . REPUBLIC OF CAMEROON

MINISTERE DE LA DECENTRALISATION ET DU

STRUTURE INTERNE DE GESTION ADMINISTR ATIVE DES

Paix = Travail - Patrie Peace — Work - Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

FONFURA COUNCIL,
INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE
MARCHES PLBLICS (SKGAMP) MANAGEMENT ENTITY (IFCAME)

DEVELOPPEMINT LOCAL

COMMUNE DE FONFURA,

TENDER NOTICE

OPEN NATIONAL IN VITATION TO TENDER
(BY THE EMERGENCY PROCEDURE)
No. 00008/ONIT/NMINDDEVEL/FC/FCITB/PIBR024 OF 7 7 FEV 204

FORTHE REHABILITATION AND COM PLETION OF THE FONFUKA COUNCIL REST

HOUSE

FINANCING: PUBLIC INVESTMENT BUDGET 2024 - MINDDEVEL

I. Subject of the Invitation to Tender:

[ ]
.

Within the framework of the execution of the 2024 Public Investment Budget, the Mayor of Fontuka
Council, Project Owner and Contracting Authority hereby launches an Open National Invitation to
Tender (by the emergency procedure) FOR THE REHABILITATION AND COMPLETION OF
THE FONFUKA COUNCIL REST HOUSE

Nature of Works:

Works to be done consists of: Preliminary works, rehabilitation of Walls and Floor, Mctalworks,
Carpentry and Joinery, Electricity, Painting, Drainage, plumbering and sanitation, environmental
protection ete. The works comprise the preliminary studies carried out on the site and the detailed
information provided in the technical specifications and the quantitative estimates FOR THE
REHABILITATION AND COMPLETION OF THE FONFUKA COUNCIL REST HOUSE

Execcution Deadline

The maximum deadline provided by the Contracting Authority for the execution of the works forming
the subject of this invitation to tender is Three (03) calendar Months from the date of notification
of Service Order to start works

. Allotment

Works are combined in a Single Lor,

5. Estimated cost

The estimated cost after preliminary studies stands at:
| LOT ' Description AMmoant In words
| ™ ) P (FCFA) TI |
| & REHABILITATION AND COMPLETION OF : T

| A

| S8 | THE FONFURA COUNCIL REST HOUSE . | 16:000.000 | Sisteen Milon Francs |
6. Participation and orizin

Participation in this invitation to tender is opened to duly legalized Cameroonian based Companies
that fulfil the requirements of this invitation to tender and exercising in the domain of public works
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having the financial and technical capacity, who are categorised as per the Order No.
0000166/ A/MINMAP of 7 June 2022 to lay down the modalities of categorising companics in the
sector of building construction and public works as provided for by the 2018 public contract code, and
who has fulfilled their fiscal obligations in accordance with the 2024 Finance Law,

7. Financing
The MINDDEVEL Decentralised Credits - 2024 Programme shall finance the w orks, which form the
subject of this invitation to tender.
Budget Head: 58 27100142 OF MINDDEVEL
Budgetary Authonsation: 1703422
Budgetary Imputation: XXXX

8. Bid Bond
Each Bidder must include in their administrative documents, a Bid Bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance. Whose list is tound in document No, 12
of this Tender File, of an amount, set at 2% of the estimated amount, all taxes inclusive, of the project
amount in accordance with the Order in force (Prime Ministerial Order No. 093 CAB/PM of
5/11/2002) as follows;

' Amount " BID BOND 1

| MOT Description | (FCFA)TI | (2%) FCFA
REHABILITATION AND COMPLETION OF THE [ ]
' l(s"“‘" FONFUKA COUNCIL REST HOUSE || 1ook00n 1) SHaw)

Valid for thirty (30) days beyond the date of validity of Bids. As per article 90 (9) of the Public
contract Code (Decree No. 2018/366 of 20™ June 2018), certified cheques or bank cheques are
acceptable in the place of Bid Bond. The Bid Bond shall be addressed to the Contracting Authonty
and following the conditions of the invitation to tender.

9. Consultation of Tender File:
The file may be consulted during working hours at the technical service of the Fonfuka Council,
Telephone N*(237) 675 32 21 75 as soon as this Tender Notice is published.

10. Acquisition of Tender File:
The file may be obtained from the technical service of the Fonfuka Council, T clephone N*(237) 675

3221 75 as soon as this Tender Notice is published against payment receipt of a Non-Refundable sum
of 32,000 FCFA (Thirty Two Thousand Francs), payable at the Fonfuka Council Municipal
Treasury, representing the cost of purchasing the tender file.

11. Submission of Bids:
Each offer drafied in English or French in 07 (Seven) Copies including 01 (Onc}niigm%l ai 06
(Six) copies should reach the Fonfuka Council premises at Fonfuka not later than bat
10 a.m. local time and should carry the inscription:
- Envelop A: Administrative Documents;

- Envelop B: Techaical Ofter;
- Envelop C: Financial Offer.

These three (03) envelopes containing the Bids will be put in a fourth one (Kaki colour) which shall
be scaled and labelled imperatively as follows:

« OPEN NATIONAL INVITATIONTO TENDER »
(BY THE EMERGENCY PROCEDURE)
No. 00008/ONIT/MINDDEVEL/FC/FCITB/PIB/2024 OF 17 FEY 2006

RENARILITATION AND COMPLETION OF THE FONFUR A COLNCIL RENT HOUNT
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FORTHE REHABILITATION AND COMPLETION OF THE FONFURA COUNCIL REST
HOUSE

“To be opened only during the Bids-opening session™

NB: The fourth envelop shall not bear any identification mark of the Bidder or any compromising
sign/indication of the Enterprise.
The fourth envelop should be a plain type and carrying no Trademark

12, Admissibility of Bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative  authoritics (Governors, Senior Divisional Officers, Divisional Officers) must
imperatively be produced in accordance with the Special Regulations of the Invitation to Tender,
They must obligatonly be not older than three (03) months preceding the date of launching of the
tender or may be established after the signature of the tender notice.

Any Bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a Bid Bond issued by a first-rate bank approved by the Minister
in charge of Finance.

LY. Opening of Bids:
The Bids shall be opened in a Single Phase. The o iilﬁéu 2&: administrative documents, the
Technical and Financial offers will take place on the ﬁ at 11:00 a.m. local time, at the
Conference hall of Fonfuka Council by the Fonfuka Council Internal Tenders' Board. Only Bidders
may attend or be represented by duly mandated persons of their choice having a sound knowledge of
the Bids.

14. Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

*  OQutright climination during the opening session of the Bids

+ Deadline for delivery higher than prescribed:

. False declaration or falsified documents:

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

Non-respect of 75%o0f essential criteria;

Rl bl

o o

NEB! During the opening session of the Bids, if @ document of the administrative bid is absent or
noncompliant, the bidder will be given Jorty-cight (48) hours to produce or replace the said document
else it will be eliminated during the evaluation of the Bids. No such document will be accepted after this
deadline.

5. Essential criteria
The critenia relating to the qualification of the candidates shall be indicatively assessed on;

I, General presentation of the tender files;

Financial capacity;

References of the company in similar achievements:
Quality of the personnel;

Technical organization of the works:

oA rs
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6. Safety measures on the site;

7. Logistics,

8. Attestation and report of site visit;

9. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

- Methodology; Methodological approach and relevance of proposed solutions; Yes/ No
~Experience; References of the bidder (experience of at least two (02) years in similar e
Yes/ No

works) (attach proof)
- Equipment; Availability of matenal and essential equipment (attach proot) Yes/No |
- Personnel; Expenience of key supervisory staff (at lcast senior technician in Building

construction with two (02) yeans’ expenence or Civil/Rural Technician with three (03) Yes/ No

“years of experience. Proof with duly signed CVs.

- Financial situation; Tumover, Financial capacity, Access to credits or other financial Yes / ‘\,0__‘
cources 1o the tune of 16,000,000 FCFA (Sixteen Million Francs):
- Planning of works: Deadline of execution. Proof with GANTT and PERT planning Yes/ No
- Presentation of offer; packaging, binding, clear copics ¢ic. Yes/ No

NB: The non-compliance with any three (03) criteria out of the Seven (07) above
climination of the bid.

shall cause the

These essential criteria are subject to lower limits, the details of which are spelled out in the Special

Regulations of the invitation to tender

‘s. l\“ ’l’d

The evaluation will be done in a purely binary method with a positive (Yes) or negative (No) with an

acceptable minimum of (Yes) 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisficd

to 100% of the climinatory criteria and at least 75%o0f the essential critenia.

Pursuant to justification by the bidder, unconvincing abnormally low costing will not be accepted as

prescribed in the Special Regulations of the invitation to tender.

16. Validity of Bids

Bidders will remain committed to their offers for sixty (60) days from the deadline sct for the

submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours at the Technical Service

of the Fonfuka Council, Telephone N (237)675 322175

Done at Fonfuka on the, 2 Z [E[ m.z‘

-

= MINMAP

- MINDDEVEL

- ARMP

- Supervisory Authority (SDO-Boyo)
- Chairperson of TH

- Notice Boards

- File/Archive
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REPUBLIQUE DU CAMEROUN _ REPUBLIC  OF CAMEROON

Paix = Travail - Patne o e, Peace ~ Work - Fatherland
MINISTERE DE LA DECENTRALISATION £T DU MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPPEMENT LOCAL DEVELOPMENT
COMMUNE DEFOSNIE AN 'ﬂ\"k.\('ll\(’ll.

STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES
MARCHES PUBLICS (SIGAMP)

INTERNAL FUBLIC CONTRACTS ADMINISTRATIVE
MANAGEMENT ENTITY (IFCAME)

AVIS D’APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT
(EN PROCEDURE D'URGENCE) o
NZ U000 AONO/MINDDEVEL/CF/CIPM/BIP/2024 DU 2 A

FOUR LA REHABILITATION ET ACHEVEMENT DE LA MAISON DE REPOS DE FONFUKA

FINANCEMENT : BUDGET D'INVESTISSEMENT PUBLIC - EXERCICE 2024 - MINDDEVEL

1. Objet de I'Appel d'Offres
Dans le cadre de 'exéeution du budget d'investissement public 2024, Monsicur le Maire de la

commune de Fonfuka, Maitre d"Ouvrage et autorité contractante lance un Appel d’Offres National
Ouvert (en procedure d'urgence) POUR LA REHABILITATION ET ACHEVEMENT DE LA
MAISON DE REPOS DE FONFUKA

2. Consistance des travauy
Les travaux & faire consistents ; Travaux préliminaires, rehabilitation de Murs et Sol, Meétallurgie et
menuiserie, Electricite, Peinture, Drainage, plomberie et sanitaire, protection de I'environnement, ctc.
Les travaux comprennent les études préliminaires réalisées sur le site of les mformations détaillées
foumnies dans la  spécification technique ¢t les  estimations  quantitatives POUR LA
REHABILITATION ET ACHEVEMENT DE LA MAISON DE REPOS DE FONFUKA

X Délais dexécution
Le délai maximum prévu par 1" Autorité contractante pour I'exécution des travaux faisant "objet de cet
appel d'oftres est de trois (03) mois calendaires a partir de la date de notification de 'ordre de
service pour commencer les travaux

4. Allotissement
Les travaux sont combinés en un seul Lot :

5. Coiit prévisionnel
Le coiit prévisionnel de "opération  'issue des études préalables st de

| LOT B l)cscr!pllon | (5‘2::,'\‘;.1':% En mot ]
Un | REHABILITATION ET ACHEVEMENT |
“:' DE LA MAISON DE REPOS DE ' 16,000,000 | Scize Millions de Francs

| FONFUKA

6. Participation ¢t origine

RENABILITATION AND COMPLETION OF ITHE FONFUR N COUNCIL REST HOL S
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La participation & cet appel d’offres est ouverte aux entreprises Camerounaises diment légalisces qui
remplissent les exigences de cet appel &' offres et exercent dans le domaine des travaux publics ayant
la capacité financiére et techmique, qui sont catégonsées conformement a llamréte N
0000166'A/MINMAP du 7 Juin 2022 fixant les modalités de catégonisation des entreprises du secteur
du bitiment ¢t des travaux publics comme prevu par le code des marchés publics de 2018 et qui ont
rempli leurs obligations fiscales conformément i la Lot de finances 2024,

7. Financement
Les travaux objet du présent appel d'offres sont finances par le budget d'investissement public credits
décentralisés du MINDDEVEL de exercice J04
Ligne Budgétaire : CHAPTRE 5827100142 DU MINDDEVEL
Autorisation Budgétaire : 1203422
Imputation Budgétaire NXXX

8. Cautionnement de soumission
Chaque soumissionnaire doit inclure dans leurs documents administratifs une caution pour soumission
émise par un éablissement bancaire de premier ordre approuve par le ministére responsable des
Finances. Dont la liste se trouve dans le document No. 12 de ce dossier d'appel d'offres, d'un montant,
fixé 4 2% du montant cstimatif, toutes taxes incluses, du montant du projet conformément 4 la
Léglcmcnulinn en vigueur (Arrété du Premier ministre n® 093/ACR/PM du §/11/2002) comme suit

ILOT Description | Montant | Caution (2%4)

(FCFA) TTC
Un | REHABILITATION ET ACHEVEMENT DE LA
| seul | MAISON DE REPOS DE FONFUKA e 320,00
Valable trente (30) jours aprés la date de validité des offres. Sclon 1article 90 (9) du Code des marchés
publics (décret n® 2018/366 du 20 Juin 2018), les chéques certifiés ou les chéques bancaires sont
acceptables a la place de caution. Les cautions pour soumission doivent étre adressées A I'Autonte
contractante et selon les conditions de 1"appel d"ofTres.

Bl

9. Consultation du Dossicr d'Appel d'Offres
Le Dossier d°Appel ¢'Offres peut tre consulté et obtenu aux heures ouvrables auprés du service
technique de la commune Fonfuka, Téléphone N°(237) 675 32 21 75, des publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres
Le dossier d"appel d'offres peut étre obtenu auprés du service technique de la Commune de Fonfuka,
Tél. N” (237) 675 32 21 75 dés que cet avis est publié contre la réception de paiement d'une somme
Non remboursable de 32,000 FCFA (Trente-Deux Mille Francs), payable i la recette municipale
de la commune de Fonfuka, représentant le colt d'achat du dossier d'appel d'offres.

11. Remise des offres
Chaque oftre rédigée en Frangais ou en Anglais ¢n Sept (07) exemplaires dont un (01) onginal ¢t Six
(06) copies marquées comme telles, devra parvenir contre récépisse & la commune de Fonfuka au plus
tard 1§ ] ln'ps Zﬁﬁ a 10 heure, heure locale et devra porter la mention suivante :
- Enveloppe A : Documents administratifs |
- Enveloppe B : Offre Techmique |
- Enveloppe C : Offre Financiére,

Ces trois (03) enveloppes contenant les Offres seront mises dans une quatriéme (couleur Kaki) qui
devra étre scellée et étiquetée impérativement comme suit :

« APPEL D'OFFRES NATIONAL OUVERT »
(EN PROCEDURE D'URGENCE)

RENARILITATION AND CONMPLETION OF THE FONFUEA COUNCIL KEST NHOUSE
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N7 00008/ AONO/NMINDDEVEL/CE/CIezBiP2024 pu 2 7 FEY 204

POUR LA REHABILITATION ET ACHEVEMENT DE LA MAISON DE REPOS DE
FONFUKA
« A n’ouvrir qu'en séance de dépouillement »

NB ! La quatrieme enveloppe ne doit porter aucune marque d'identification du soumissionnaire ni
aucun signe ou indication compromettant de | "Enterprise.
La quatriéme enveloppe doit étre un type Plaine et ne portant aucune marque

12, Recevabilité des offres
Sous peine de rejet, les pidees du dossier administratif requises doivent ére produites en originaux ou
en copies certifices conformes par e service émetteur ou une autorité administrative (Governeurs,
Préfets, Sous-préfets,), conformément aux dispositions du Réglement Particulier de I"'Appel d"Offres.
lls doivent obligatoirement étre antéricurs de moins de trois (03) mois précédant la date de lancement
de l'appel d'offres ou peuvent étre ¢tablis apres la signature de 'avis d'appel d'offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable, Liabsence de la caution de soumission délivrée par une banque de premicr ordre agréée par
le Ministére en charge des Finances entrainera un rejet séance tenante de 1"ouverture des plis.

13. Ouverture des plis
L ouverture des plis se fern en un seul temps. L ouverture des pidces administratives et des offres
techniques et financiéres aura licu e 22 !ﬁ 20283 11 heures précises, dans la salle de conférences
de la commune de Fonfuka, par la Commission Interne de Passation des Marchés de la commune de
Fonfuka si¢geant en présence des soumissionnaires ou de leurs représentants ddment mandatés et ayant
une parfaite connaissance de leurs offres

14, Critéres d'évaluation
Les offres seront évaludes selon les principaux critéres suivants :

AL Critéres éliminatoires
*  Pendant la séance d'ouverture des offres
1. Deélai dexécution supéricur A celui prescrit ;
2. Fausses déclarations ou pidees falsifides ; .
. Offre dont 'enveloppe extéricure porte des mentions permettant  de
reconnaitre le Soumissionnaire ;
Offres financiére incompléte,
Le changement d'une unité ou d'une quantité du DAO dans I'offre financiére :
Le non-respect de 75% des critéres essenticls

A

N.B. En cas d’absence ou de non-conformité d'une piéce du dossier administratif lors de l'ouverture des
plis, un délai de quarante-huit (48) heures serait accordé aux soumissionnaires concernés pour
remplacer la piéee en question. Passé ce délai, la piéce ne sera plus acceptée et loffre ne sera éliminée
que lors de Uévaluation en sous-commission d ‘analyye.

B, Critéres essentiels
Les entéres relatifs 3 la qualification des candidats porteront & titre indicatif sur ;
I+ Présentation générale de Moffre ;
2- Capacité financiére ;
3+ References de I'entreprise dans les travaux similaires réalisé :
4+ Qualité du personnel ;
S+ L'organisation technique des travaux :
6- Les mesures de séeurité dans le site

FENARILITATION oND FONPLETION OF TH FONPERY COUNCIE RESNT nNoLse
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7- Logistiques ;

8- Aftestation et rapport de visite du site |

9. Cahier des clauses technique visé sur toutes les pages |

10- Cahier des clauses administratives complété et visée sur toutes les pages.

- Méthodologic : Approche méthodologique et pertinence des solutions proposées : | _Oui/Non ]
- L'expérience ; Réferences du soumissionnaire (expérience dau moins deux (02) ans dans i

i 2 A g Qui / Non
des ceuvres similaires) (joindre la preuve) gl
- L*équipement ; Disponibilité du materiel et de 1'équipement essentiel (joindre la preuve) Oui / Non
- Le personnel ; Expérience du personnel de supervision ¢lé (au moins un technicien ‘

supéricur en construction de bitiments avee deux (02) ans d'expérience ou technicien Oui / Non

civil/rural avec trois (03) ans dexpérience. La preuve avee des CV diment signés.
- Situation financiére ; Chiftre d"affaires, capacité financiére, accees aux eredits ou autres Oui / No
cources financiéres & hauteur de 16,000,000 FCFA (Scize Millions de Francs) | el
- Planification des travaux : Date imite d'exéeution. La preuve avee la planification

OUi / .\'“n

| GANTT et PERT
- Présentation de I'offre ; emballage. reliure, copies claires, ete. | Oui/Non |

NB : Le non-respect des trois criteres (03) sur les Sept (07) ci-dessus entrainera I'élimination de 'oftre.
Les critéres essenticls sont soumis 4 des minima dont le dé&tail est donné dans le Réglement Particulier
de I'Appel d'Offres (RPAO).

15, Attribution
L évaluation se fera de maniére purement binaire avee des positifs (Ou) ou négatifs (Non) et dont le
minimum des « Oui » acceptable est d'au moins 75% de I'ensemble des critéres essentiels pns en
compte.
Le marché sera attribué au soumissionnaire qui aura proposé 'offre le moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d"Appel d'Offres, ayant satisfait & 100% des critéres
Siminatoires et au moins 78% des critéres essentiels.

Conformément & la justification du soumissionnaire, les coiits anormalement bas ne seront pas acceptes
comme prescrit dans le réglement spécial de I'appel d'offres.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant soixante (60) jours & partir de la date limite
fixée pour la remise des offres.

17. Renscignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus aupres du service
technique de la commune de Fonfuka Tél. : N?(237) 675 3221 75

Fait & Fonfuka, le _2 7 FEY 2004

. MINMAP

- MINDDEVEL

- ARMP

- Tutelle (Prefet de Boyo)
- Présidents CPM

- Affichage

- Chrono/Archive
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DOCUMENT NO. 2:

GENERAL REGULATIONS OF THE INVITATION TO
. TENDER (GRIT)
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches
an invitation to tender for the construction of the works described in the Tender File and briefly described
in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations and which time limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day™ means a calendar day,
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations, .

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
cthics during the award and execution of public contracts. By virtue of this principle:

2) The following definitions shall be admitted:

1) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract,

i) Isinvolved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order to influence
the award or execution of a contract;

iit) “Collusive practices™ shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices
of Bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices™ shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or exccution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive
or coercive practices for the award of this contract.

32 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought
against him .
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Article 4: Candidates allowed competing

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder), in
accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors o the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) isorwasassociated in the past withan enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
contractors in more than one bid.

iii) The Contracting Authonty or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authornity or Project Owner.

Article §: Building materials, materials, supplics, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplics, equipment and services forming the subject
of this contract must originate from countries meeting the critena of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and scrvices.

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of Bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attomney making the signatory of the bid bound by the bid; and
(b) Provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of

bidders in the Special Regulations of the invitation to tender, in order to establish their qualification
to execute the contract.
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Where necessary, bidders should provide information relating to the following points:

(1) The production of certified balance sheets and recent tumovers:

(1) Access to a line of credit or availability of other financial resources:
(11i) Orders acquired and contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable cquipment.

6.2 Bids presented by two or more associated undertakings (joint contracting) must satisfy the following
conditions:

(2) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be fumished by the group and that to be furnished by cach member
of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(¢)The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(€) In case of joint co-contracting, the co-contractors shall share the sums, which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the
Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits sct in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must fumish all the necessary information
to prove that they satisfy the cligibility criteria set in article 33 of the General Regulations of the invitation
to tender,

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information that may be necessary for the preparation of the bid and the execution of
the works. The related cost of the visit of the site shall be bomme by the bidder.

7.2 The Project Owner shall authorise the bidder and his cmployees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the Bids mentioned in article 19 of the General Regulations of the invitation to tender,

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
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accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents:

Document No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4, The Special Administrative Conditions;
Document No. $. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:
a. The exccution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter;
d. Mode! bid bond;
¢. Model final bond;
. Model of bond of start-off advance;
g Model of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 10. Models to be used by bidders;
a. Model contract]
Document No. 11. Justifications of preliminary studies: to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authornty.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to fumish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of Bids.

A copy of the Contracting Authonty’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of Bids, any bidder who feels aggricved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed 1o the Contracting Authonty and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.
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Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of Bids and for
any reason, be it at his initiative or in reply to a request for clanification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

103 In order to give bidders sufficient time to take account of the addendum in the preparation of their
Bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of Bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of Bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure,

Article 12: Language of Bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the
bidder may be written in another language on condition that a precise translation into cither English or French

of the passages conceming the bid is included; in which case for reasons of interpretation, the translation shall
be considered authentic,

Article 13: Constituent documents of the Bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative Jile
It includes:

i) all documents attesting that the bidder:

has subscribed to all declarations provided for by the laws and regulations in foree:
= paid all taxes, duties, contributions, fees or deductions of w hatever nature;

= isnot winding up or bankrupt;

= is not the subject of an exclusion order or forfeiture provided for by the law in force:

i) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the invitation to tender;

1) the written confirmation empow ering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of invitation to tender,
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b, Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents 1o be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or usc 10 exccute the works

(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, etc.).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the contract, namely:

1. The Special Administrative Conditions (SAC),
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.
¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

B0

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantces.

132 Ifin sccordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present Bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot.

Article 14: Bid Price

14.1  Except otherwise stated in the Tender File. the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.,
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143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all ducs, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the Bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.

14.4 Ifa price revision/updating clausc is provided for in the contract, the date of establishment of the initial
price, as well as the price revision‘updating conditions for the said price must be specified. This is with
the understanding that any contract of duration less than one (1) year shall not be subject to price
revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
cither Option A or Option B below, the applicable option being that retained in the Special Regulations
of the invitation to tender,

15.2 Option A: The amount of the bid shall be entirely made in the national currency,
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantitics and estimates
are completely made in CFA francs in the following manner:

a) Pnces shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without
exceeding the maximum of the three currencies of member countries of the funding institution of
the contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified
by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract so
that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and forcign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner;

(a)  The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the
Special Regulations and called “national currency™;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the Bids arc reasonable; to this end, a detailed statement of their needs in forcign currencies shall be
fumished by the bidder.
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15.5 During the execution of the works, most of the forcign currency to be paid as part of contract may
be revised by mutual agreement between the Contracting Authority and the entreprencur in a way as
take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of Bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the Bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised
to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of Bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application
of the related formula featuring in the request for extension that the Contracting Authority addressed to
bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
cvaluation of Bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be authorised
subject to the prior approval of the Contracting Authority, The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of Bids or any other validity ime-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2)
of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract
and fumnished the required final bond.

17.6 The bid bond may be scized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations;
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1) fails in his obligation to fumnish the required final bond in application of article 38 of
the General Regulations;

i) Refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bl.ddcn

18.1 Where the works can be executed within vanable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered
as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
asscss the basic solution of the Contracting Authority as described in the Tender File and fumish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

18.3 When according to the Specral Regulations the bidders are authorised to dircctly submit the technical
vanants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of Bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take partin a preparatory
meeting which will hold at the date and place indicated in the Special Regulations,

19.2 The subject of the preparatory meeting shall be to fumnish clarifications and answer any questions, which
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting

Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods

sct in article 19(4) below.

19.4  The minutes of the mecting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the
Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of Bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an onginal of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “"ORIGINAL", In addition, the bidder shall submit the number
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required in the General Regulations, bearing “COPY™. In case of discrepancy, the original shall be
considered as authentic,

20.2 The original and copics of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of
the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of Bids

21.1 The bidder shall scal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL™ and “COPY™, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

21.2 The external and intemnal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations,

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “70 BE OPENED ONLY DURING THE BID-OPENING
SESSION™ as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority retum the sealed bid ifit is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time limit for submission of Bids

22.1 The Bids must be reccived by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the Bids
by publishing an addendum in sccordance with the provisions of article 10 of the General Regulations. In

this case, all the rights and obligations of the Contracting Authonity and bidders previously governed by
the initial date will henceforth be governed by the new date.

Article 23: Late Bids

Any bid received by the Contracting Authority beyond the deadline for the submission of Bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of Bids
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24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time limit
prescribed for the submission of the Bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached 1o the written notification. As the case may be, the
envelopes must bear the inscription. *WITHDRAWAL”, and "REPLACEMENT BID” or
“MODIFICATION™,

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, scaled,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations,
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, postmark being authentic, shall not be posterior to the time-limit set for the
submission of Bids.

24.3 In application of article 24(1), Bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of Bids and the expiry of the validity
of Bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead
to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.

E. Opening of envelopes and evaluation of Bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal® shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be retumed to the bidder unopened.
Withdrawal shall be allowed only if the comresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid™ are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopencd,
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification™ shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
cveryone. Only Bids, which were opened and announced, to the hearing of everyone during the opening
of Bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
Bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
Bids announced to the hearing of everyone during the opening of Bids shall be submitted for evaluation,

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone dunng the bid-opening session
for whatever reason, shall not be submitted for evaluation.
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25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of Bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the
Bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code. it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of Bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of Bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been
made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of Bids or the

Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of Bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authonity for reasons having to with
his bid may do so in writing.

Article 27: Clarifications on the Bids and contact with the Contracting Authority

7.1 To ease the examination, evaluation and comparison of Bids, the Tenders Board may, if it so desires, request
any bidder to give clanifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation crrors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders <hall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their Bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of Bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of Bids to determine if they are
complete, if the required guarantecs are furnished. if the documents were correctly signed and if gencrally
the Bids arc in proper order.

REMNARILITATION 4AND coMPLETION OF THE FONFUKA COUNCITL RESNT HNOUSE
Page 25[92




28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external clements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

1) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authonity
or his obligations in relation to the contract:

ili) Whose correction would unjustly affect the competitiveness of the other bidders who presented
Bids that essentially complied with the Tender File.,

28.4 Ifabid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance,

28.5  The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors, which are beyond the requirements
of the Tender File, shall not be considered during the evaluation of Bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification cniteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification, -

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify Bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the crrors in the
following manner;

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(¢) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical crror confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the emror correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.
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30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of Bids, the Evaluation sub-committee shall convert the prices
of Bids expressed in various currencies into those in which the bid is payable in CFA francs.

11.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial Bids

32.1 Only Bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the Bids, the Evaluation Sub-committee shall determine for cach bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforescen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency, the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable rescrvation on
technical or financial basis.

¢)By taking into consideration the various exccution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authonty in the Special Regulations,

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of Bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices fumished by the bidder for any element or all the clements of the bill of
quantities and ecstimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory

Agency.
Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of Bids as
provided for in the Public Contracts Code.
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Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to exccute
the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

342 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot.

343 Any award of contract shall be made to the bidder fulfilling the technical and financial capacitics
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation

of the Minister Delegate at the Presidency in charge of Public Contracts where the Bids have been opened or to

declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims

being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the Bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the contractor to exccute the works and the
execution time-limit,

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the

Independent Observer's report as well as the minutes of the award session of the related contract to which shall
be attached the evaluation report of the Bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of Bids of the bidders
concerned whom so request. =

37.3 After publication of the award results, Bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Onl ¥ the copy destined for the body in charge
of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned.,

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

.
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38.1  After publication of the results, the draft contract subscribed by the Successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception
of the draft contract examined by the competent Tenders Board and subscribed by the successful bidder
and where applicable, the endorsement of the Minister in charge of Public Contracts.

383 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall fumnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

3192 The bond whose rate varies between 2 and § percent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in licu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-rate
financial institution approved in accordance with the instruments in force,

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT NO. 3:

SPECIAL REGULATIONS OF THE TENDER (SRIT)
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Special regulations of the invitation to tender

Table of contents
References of
the General General
_regulations
Definition of works:
The works herein referred to are: FOR THE REHABILITATION AND
R COMPLETION OF THE FONFUKA COUNCIL REST HOUSE
' Reference of Invitation to tender: N° /ONIT/MINDDEVEL FC/FCITB/PIB2024
OF
Exccution deadline: Three (03) calendar Months as from the date of notification of
1.2 Service Order to start works
Source of financing
The MINDDEVEL Decentralised Credits — 2024 Programme shall finance the works,
which form the subject of this invitation to tender.
2.1 BUDGET HEAD: 58 27100142 OF MINDDEVEL
Budgetary Authorisation: 1203422
Budgetary Imputation: ~ XXXX
a1 List of pre-qualified candidates, not applicable
51 Origin of building matenals, equipment, materials, supplics and cquipment: The
' materials will gencrally be from natural sources in Cameroon.
6.1 Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:
Eliminatory criteria

Outright elimination during the opening session of the Bids
Deadline for delivery higher than prescribed; ’
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;

6. Non-respect of 78%of essential eniteria;
During the opening session of the Bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-cight (48) hours to produce or replace said document
clse will be eliminated during the evaluation of the Bids. No such document will be accepted alter
this deadline.

ot ol ndh el

Essential criteria
General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
. Quality of the personnel;

Technical organization of the works;

ol o o2 & o
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Safety measures on the site;

Logistics;

Attestation and report of site visit;

. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

© = Mo

- Methodology; Methodological approach and relevance of proposed solutions; Yes/ No

- Experience; References of the bidder (experience of at least two (02) years in similar
works) (attach proof)
- Equipment; Availability of matenal and essential equipment (attach proof) Yes/No

Yes/ No

- Personnel; Experience of key supervisory staff (at least technician in Building construction
with 5 years" experience or Scnior CivilRural Technician with three (03) years of | Yes/No
experience. Proof with duly signed CVs,

- Financial situation; Tumover, Einancial capacity, Access to credits or other financial

» / V
sources to the tune of 16,000,000 FCFA (Sixteen Million F. rancs); Yea/No
- Planning of works; Deadline of execution. Proof with GANTT and PERT planning Yes/ No

| - Presentation of offer; packaging, binding. clear copices ctc, Yes/ No

The evaluation will be done in a purely a purely binary method with a positive (Yes) or negative (No) with an
acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest reasonable
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
climinatory criteria and at least 78%of the essential criteria.

ARTICLE 6: Language of the Bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the renderer
and the Project Owner will be written in French or English. The complementary documents and the printed
papers form provided by the Bidder can be written in another language in condition of being accompanied by
a precise translation in French or English; in which case and for purposes of interpretation of the offer, the
translation will be taken, -

PRESENTATION OF THE TENDER.
The Bids prepared in English or French and in SEVEN (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall scal these three (03) envelopes (A, B and C) in one common envelope on which shall
be written.
« OPEN NATIONAL INVITATION TO TENDER »

BY THE EMERGENCY PROCEDURE
No. 00008/ONIT/MINDDEVEL/FC/FCITB/PIB/2024 OF

FOR THE REHABILITATION AND COMPLETION OF THE FONFUKA COUNCIL REST
HOUSE

“To be opened only during the Bids-opening session™
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N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2  Internal envelopes
Three (03) internal envelopes must be scaled inan external envelope.
The first internal envelope shall be labelled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be on ginal or copies certified by vompetent authorities not more than
three (03) months.

ADMINISTRATIVE DOCUMENTS.

”OC“{.‘:'E” DESCRIPTION

Al Declaration of intention to tender stamped with the tarifY in force (written by the bidder).

A2 Certified Copy of the Business R istration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

Al Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months. <

Purchase receipt of tender file bearing 32,000 FCFA (Thirty Two Thousand Francs)

AS issued by Fonfuka Municipal treasury

A Bid Bond 0f 320,000 FCFA (Three Hundred and Twenty Thousand Francs) or
A6 certified cheque or bank cheque issued by a first rate-bank approved by the Ministry in
charge of Finance in conformity with COBAC conditions.

An attestation of non-exclusion from Public Contracts issued by the Public contract

A7 Regulatory Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all
: his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 An attestation of tax payers registration (attestation d’immatriculation) duly stamped
X (fiscal stamp)
A Valid Tax Compliance Certificate {I'Attestation de Conformité Fiscale (ACF)} issued
A.10 online from the tax administration's computer system, Duly stamped (fiscal stamp); this
certificate should be less than three months old. 5
All Tax Notice (Avis D'imposition)
A2 Plan localization of business signed by the Bidder and stamped (fiscal stamp)
A.l3 Power of attomey authorizing signatory to engage the enterprise in the Tender

During the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-cight (48) hours to produce or replace the said document
clse it will be eliminated during the evaluation of the Bids. No such document will be accepted after this
deadline
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The second Internal Ervelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

B.1

‘General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

Ist class bank located in any arca in Cameroon and approved by the

B.2
B2 List of references of the enterprise in similar jobs justified by signed contracts (first and last
o pages) and minutes of reception or attestation of clearances of works executed.
1" Reference
2™ Reference
B3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF '
B31 01 Works Supervisor (at least Senior Civil Engineering Technician or equivalent
X certificate)
Qualification of the works supervisor: (at least HND in Civil or Rural
Zngineering (BAC +2)
Professional experience of the project engineer > 02 years (signed CV)
# CV signed and dated by the candidate,
# A certified copy of the technical diploma
~ _An attestation of availability signed and dated by the candidate
B.3.2 01 Site foreman be a Civil Engineering Technician (Civil Engineering BAC)
Qualification of the Site foreman: (Technical certificate in Building (BAC
F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of
# CV signed and dated by the candidate,
# A certified copy of the technical diploma
# An attestation of availability signed and dated by the candidate
B4 TECIHNICAL PROPOSALS
B4l Organigram of the project
B42 Logical sequence for the execution of the task
B43 Quality control method
B44 Environmental protection measures
B4S Security and safety at the site
B.4.6 Duration of execition in respect with the Tender file (GANTT and PERT
i planning)
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other van
B.S.2 Proof of ownership or rental of a trolley tuck or wheelbarrow
B.53 Proof of ownership or rental of small equipment (dig axes, spades, iron bar,
g cramps, clamps etc. n
B.6 FINANCIAL CAPACITY '.
B.6.1 An attestation of financial capacity (solvency) of the enterprise issued bya {
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Ministry of Finance and respect COBAC conditions. = 16,000,000 FCFA
(Sixteen Million Francs)
B.7 Attestation of site visit signed by the bidder or mandated representitive
B.S Summary report of site visit signed by the bidder or mandated
’ representative and justified with site pictures
B.Y Special Technical Clauses initialled in all the pages
B.10 Special Administrative Clauses completed and initialled in all the pages
x and last page signed
page sign
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed framework of unit prices.
3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
| C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO conceming the other possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original as
in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a
basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,

railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 320,000 FCFA (Three
Hundred and Twenty Thousand Francs). As per article 90 (9) of the Public contract Code (Decree No.
2018/366 OF 20 June 2018), certified choques or bank cheques are acceptable in the place of bid bond.
The time of validity of this guarantee is sixty (60) days, as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country.
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It could be replaced by a guarantee personal and interdependent of a banking house approved by the

Ministry of Finances following COBAC conditions. o _
It will have to be made up in the twenty (20) days following the notification of the signature of the

contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention . _
Guarantee Reteation of ten percent (10%) will be operated on amount including all taxes of the

contract. The corresponding sum will be paid or the released guarantee, One (01) Year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the

offers.
If at the end of this period, the contracts were not notified to him, the bidder will be able, cither to

cancel his offer, or o ask for a new negotiation of the unit prices.

ARTICLE 12: Number of copies of the o w ust be filled and sen
The tender, as all the parts accompanying it will have to be given in Seven (07) copies, including one
(01) original and five (06) copies. The bidder will present his dossicr inside a scaled outer jacket being marked:

« OPEN NATIONAL INVITATION TO TENDER »
BY THE EMERGENCY PROCEDURE

No. 00008/ONIT/MINDDEVEL/FC/FCITB/PIB/2024 OF

FOR THE REHABILITATION AND COMPLETION OF THE FONFUKA COUNCIL REST
HOUSE

“To be opened only during the bid-opening session

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest at 10a.m., by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:
Fonfuka Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the Bids will be carried out in the conference room of the Fonfuka Council. On the

as from 11a.m. prompt, by the Fonfuka Council Tenders Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award o
The Tenders Board will propose to the Contracting Authority to award the contract to the bidder who
will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender File,
having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria taken into

account.

The decision carrying attribution of the contract will be published by way of press relcase or any other
means of publication of use in the Administration,

If the contract passed on the basis of technical alternative suggested by the bidder, the contracting
authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not accepted.
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The contracting authority reserves the right not to take action on an Invitation to tender, if it did not
obtain a proposal, which appears acceptable to him. .

Pursuant to justification by bidder, Bids with unconvincing abnormally low costing will be rejected
by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written jestification(s) and that
these justifications have been appreciated to be unconvineing.

These justifications will concern amongst others

- The production of detailed pricing, its content and the coherency between the unit price, its
mode of realisation and its timing.

- The purchase prices of materials

- The cost of exploitation of equipment

- The wages of technicians and labourers

- comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works

- measures relative to the condition of works .

In the case where these justification(s) is or are not convincing, the Project Owner decides but before
the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must have examined
the unconvincing justification(s) and given his opinion in seven (07) working days from the date of receipt of
these justifications from the project. (The Tenders Board requests for Jjustifications, bidder replies by writing,
board examines and if not convincing, proposes reject to contracting Authority who decides after consulting
ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that he/she respects the clements
of maturity of the project especially the limits of the dimesions shown to him/her by the project owner during
the site visit. An update of quantities will be carried out before the start of works.

The contractor shall be officially installed on site after notification of service order to start works. The
site installation commission shall be setup by service note of the project owner.

The site installation commission shall be composed essentially as follows below respectively;

% The Representative of the Contracting AUthOfity....ooiiiirrmiennicniiiannn (Chairperson)
% The Divisional Delegate of MINDCAF (Contract Engineer) o.ooovvviees vovinnn (Sccretary)
< The representative of MINMAP. ... (observer)

% The representative of MINEPAT ... (member)

< The Contract Manager (Secretary General of the Council) «oooivveiiiin connnn. (member)

% The Project Manager (Technician of the Council) c.vvveeeeeriiisinssennsen(member)

< The representative of the Civil SOCIEtY. . ovveinriiiimiiiniiiiinieni oo (member)

O THC CONITBCION. o eeveresransoersesorsssssssssnsssssssssssssesssssssssssessssessstssses (member)
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Chapter I: General provisions

Article 1: Subject of Contract
The subject of this contract shall be FOR THE REHABILITATION AND COMPLETION OF THE
FONFUKA COUNCIL REST HOUSE

Article 2: Contract award procedure

This Jobbing Order shall be awarded by Open National Invitation to Tender by the emergency procedure No.
/ONIT/MINDDEVEL/FC/FCITB/PIB2024 OF FOR THE REHABILITATION
AND COMPLETION OF THE FONFUKA COUNCIL REST HOUSE

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code) .

- The Contracting Authority shall be the Mayor Fonfuka Council
He awards the contract, ensures the preservation of originals of the said contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of Public
Contracts regulation.

= The Contract Manager shall be the Secretary General of the Fonfuka Council who shall represent
the Project Owner in all the levels of the project notably by ensuring the respect of the administrative,
technical and financial conditions and contractual deadlines.

= The Contract Engincer shall be the Divisional Delegate of State Property for Boyo hercinafter
referred to as the Engincer.

- The Project Owner is the Mayor Fonfuka Council. He represents the beneficiary administration of
the works.

- The Project Manager shall be the technician of the council. He ensures respect of the administrative,
technical and financial conditions and contractual deadlines. He ensures the interest of the project
owner at the definition, preparation, execution and acceptance stages

- The service in charge of external control of the execution of works shall be the Divisional Delegation
of Public Contracts (MINMAP)-Boyo.

= The contractor shall be [0 be specified).

- The Divisional Finance Controller for Boyo shall be the competent finance controller of this jobbing
order. In that capacity he shall visa the jobbing order prior to the signing by the contracting authority.
(Point 65 CIREX 2024)

3.2 Sccunty
This contract may be used as security subject to any form of transfer of claim. (Art 150 pee)
In this case:
= The authority in charge of ordering payment shall be the Mayor Fonfuka Council
- The authority in charge of the clearance of expenditures shall be Municipal Treasurer
Fonfuka Council.
= The body or official in charge of payment shall be the Municipal Treasurer Fonfuka
Council.
- The official competent to fumnish information within the context of execution of this contract
shall be the Project Owner (Mayor Fonfuka Council),

3.3 Duties of the Control Mission, Project Manager (At 46 pec)
3.3.1 Missions [to be completed, where need be)
3.3.2  Mecans put at the disposal of the Control Mission and the other stake holders of the project: (Arnt 153-

1.2 pee)

RENARILITATION 4ND COMPLETION OF THE FONPFUKS COUNCIL REXT HOUSTE
Page 4092




The Contract Manager, the Contract Engineer, the project manager as well as the other persons in
charge of the control and follow up of the project shall receive an allowance determined by decision
of the project owner. This allowance as well as equipment required for control shall be charged in the
budget of the project owner,

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for cither party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the nature of

the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hercunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular clements necessary for the determination of the contract price, such as, in order of prionty:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices

and the sub-details of unit prices;
6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate. where need be,
names and references].

7) The General Administrative Conditions applicable on public works contracts that went into cffect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert
and indicate, where need be, names and references].

Article 6: General instruments in force
The following general instruments [to be adapted according to the case] shall govern this contract:
e Law No. 96/12 of 05" August 1996 on the management of the environment;
e Law No. 98013 of 14™ July 1998 relating to competition;
o Law No. 2010002 of 13™ April 2010 bearing on the protection and promotion of persons with
disabilities in Cameroon;
e Law No. 2019/024 of 24" December 2019 to institute the general code of Regional and Local
Authonties;
e Law No. 2023/0019 of 19" December 2023 bearing the finance law of the Republic of Cameroon for
the 2024 financial ycar;
e Decree No. 2003/651/PM of 16™ April 2003 to lay down the procedure for implementing the Tax and
customs system applicable to public contracts;
e Decree No. 2012076 of 08 March 2012 to amend and supplement some provisions of Decree No.
2001/048 of February 2001 relating to the setting up, organisation and functioning of the Public
Contracts Regulatory Agency (ARMP);
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e Decree 2013/159 of 15™ May 2013 fixing the special regime of administrative control of public
finances;

e Decree No. 2013/7987/PM of 13™ September 2013 on the establishment, organisation and functioning
of the monitoring committees for the physical and financial implementation of public investments;

e Decree No. 2014061 1/PM of 24™ March 2014 fixing the conditions of use and application of human
intensive labour (HIMO);

e Decree No. 2013/4992/PM of 21" June 2018 sctting out the modalities govermning the maturation
process public investment projects;

e Decree No. 20187366 of 20™ June 2018 to institute the Public Contracts Code;

e Decree No.2020/375 of 7% July 2020 bearing general rules of public accounting;

e Order No. 03/CAB/PM of 13" February 2007 enforcing the General Administrative clauses applicable
to public works, supplics and services contract;

®  Order No. 402/A7 MINMAP/CAB of 21" October 2019 to set out the nature and thresholds of the
reserved contracts;

*  Order No, 00000212/A/MINMAP of 28" Scptember 2021 organising the functioning of Internal Public
Contracts Administrative Management Entity (SIGAMP),

e Circular No. 001/CAB/PR/ of 19™ June 2012 relating to the award and control of execution of public
contracis,

* Circular letter No.000006/LC/PR/MINMAP/CAB of 17 August 2021 clarifying the control of public
contracts award and the modalities of implementation nearby project owners and delegated project
owners; .

* CGucular No. 00000026/C/MINFI of 29* December 2023 bearing on the instructions relating to the
Execution of the Finance Laws, the Monitoring and Control of the Execution of the Budgets of the
State and Other Public Entities for the 2024 fiscal year, and the annex thereto;

e Circular Letter No.00000001/CL/MINFI of 04* January 2024 relating to the exccution, monitoring
and control of the execution of the budgets of the Regional and Local Authorities for the 2024 financial
year;

* Texts governed the vanious professional bodies:

 National and International Norms and Standards (ANOR, NC etc.).

Article 7: Communication (Articles 6 and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications sent to
the following address:

a) In the case where the contractor is the addressee: SirMadam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to the
[to the specified] council, chief town of the
Region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir'Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢) In the case where the Contracting Authonty is:
Sir'Madam [to be specified] with a copy addressed within the same deadline to the Proje .t
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable
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1.2 The contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

81  The Administrative Order to start cxecution of works: The Contracting Autherity shall sign the service
order to start works and notify to the contractor by the Project Manager or Contract Manager. a copy
shall be forwarded, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

82  The Project Owner shall sign Administrative Orders with an incidence on the objective, the amount
and execution deadline, then notify to the Contractor with a copy to the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

83  Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority.

84  Project Owner (Contracting Authonty) shall sign Administrative Orders serving as wamings, and
notify to the Contractor by the Contract Manager with a copy to the Contract Engineer and Project
Manager.

85  Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engincer and Project
Manager.

86  Administrative Orders prescribing works necessary to remedy. disorders, which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engincer and notified to the contractor by the Contract
Engincer.

87  The contractor has a time-limit of fiftcen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received,

88  Conceming Administrative Orders signed by the Contracting Authonity and notified by the Project
Manager or Contract Manager, the notification must be done within a maximum of 30 days from the
date of transmission by the Contracting Authority to the Project Manager or contract manager. Beyond
this deadline, the Contracting Authority shall establish the default of the Project Manager or
Contract Manager, and take over from them and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an

attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to stant execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
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10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

In any casc, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner
in the days following notification of the Administrative Order to start execution. The Project Manager
has § (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond
this time-limit, the staff st shall be considered as approved.

10.3  Any unilateral modificaton on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the

application of penalties 1o be specified where need be).

10.2

Chapter 11: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2% of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the contract.

The bond shall be returned or the guarantee relcased within one month following the date of provisional
acceptance of the works, following a releasc issued by the Contracting Authority upon request by the

contractor,

11.2 Performance Bond
The retention fund shall be sct at 10 % of the amount of the contract, inclusive of all taxes.

The retum or release of the retention fund or security shall be done within one month after final acceptance
by release issucd by the Contracting Authority upon request by the contractor.

11.3 Guarantee of Start-Off Advance
Not required

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates) is (in figures)
cfa (in letters) CFA francs Inclusive of All Taxes: that is:

= Amount exclusive of VAT: ( JCFAF
= Amount of VAT: ( )CFAF.
- Amount of TSR and’or CFAF

- Netto be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner;

a. Forpayments in CFA, Francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in forcign currencies (amount in figures and letters exclusive of taxes) by credit to
account No, opened in the name of the contractor in bank.
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Article 14: Price variation (Article 20 of GAC)
1.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the contractual time limit, except in the case of pnce
reductions. '

1.2 Pricc updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision, the submitted and
duly justificd expenditures shall be reimbursed to him under the following conditions:
- The quantities considered shall be the hours used or the quantitics of building materials and matenials
used that was the subject of joint job cost sheets;

. The remunerations and salaries effectively paid to local labour shall be increased by forty percent (<0
%) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling:

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplics (article 24 of the GAC supplemented)
19.1[Indicate, where applicable, the modalities for payment of supplies].

19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The contracting authority shall not grant to the contractor a start-off advance, the contractor shall use his

own funds to start off the works

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works exccuted

Before the 30 of each month, the contractor and the Engineer shall joiatly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month
and capable of giving entitlement to payment. This sheet shall be based on the certification of the various tasks
Jointly established by the contractor and the Project Manager
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21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the project owner,

the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed accounts in

seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed
model and establishing the total amount of the sums to which he may lay claim as a result of the execution of
the contract since the start of the contract,

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

= [100-2.2 and/or - (5.5 or 15* ®)] paid directly into the account of the contractor;

= 2.2 % paid to the public freasury as AIR due by the contractor.

= 7.5%or 15% paid Into the public treasury as TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engincer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month,
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts,

The Municipal Treasurer Fonfuka Council shall do payments within a maximum deadline of calendar

days from the date of submission of the approved detailed accounts.
21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 166 of
Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™) of the initial contract amount all taxes inclusive per calendar day of
delay from the first to the 30™ day beyond the contractual time-limit;

b) One thousandth (1/1000™) of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30™ day,

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes,

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties_for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-obscrvation of the provisions of the contract, especially:

- Late submission of final bond:

- Late submission of insurances;

= Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in casc of a group of enterprises (article 33 of the GAC)
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1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be. !
2. Indicate the method of payment of sub-contractors, where need be. |

Article 25; Final detailed account (article 34 of the GAC)
25.1[Indicate the time-limit available to the contractor to forward the draft to the Project Manager, afier the
date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be entitled
as a result of the execution of the whole contract.

282 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25 3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two partics, puts an end to the contract, except with regard to interest on overduc payments.

26.2 The contractor has up to thirty (30) days to retum the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:
. Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;
- Registration dues in accordance with the Tax Code;
. Dues and taxes attached to the execution of scrvices provided for in the contract;
5 Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax),
o Council dues and taxces;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs, which the undertaking imputes on its running Costs, and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)
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Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter II: Exccution of works

Article 29: Nature of the works (article 46 of GAQ)

Works to be done consists of Preliminary works, rehabilitation of Walls and Floor, Metalworks, Carpentry
and Joinery, Electricity, Painting, Drainage, plumbering and sanitation, environmental protection. The works
shall include especially: (position or volume of works), (7o be specified cf. Special Technical Conditions)

29.1 Before the effective commencement of works, the contractor shall be officially installed on site after
notification of service order to start works. The site installation commission shall be sctup by service note of
the project owner (Art. 16 SRIT)

% The Representative of the Contracting Authority........cuuvvrrnnunnsrsiienn,s (Chatrperson)
< The Divisional Delegate of MINDCAF (Contract Engineer) cvvvinns vevnennns (Secrctary)
© The representative of MINMAP.......voueevereririenesnsnosossosssss (Obscrver)

9 The representative Of MINEPAT ......coeuesisossnesnesensosnmmsisssesnnn. (Member)

< The Contract Manager (Secretary General of the Council) ..ovvvvvevie oo (Member)

% The Project Manager (Technician of the 5 | TN (Member)

< The representative of the Civil SOCICEY o0 0sasinnasossisossassasnsnasanneserran arns (Member)
T R e s Al (Member)

Article 30: Role and responsibilitics of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim because of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the exccution of the works forming the subject of this contract shall be ninety (90)
days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- o be specified).

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copics at the beginning of cach.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager,

The Project Owner shall make available the site and access ways 1o the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (1o be adapted):

= Liability insurance, business manager:

= Comprehensive insurance of the site:

= Insurance covering its ten-vear obligation, where applicable.
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Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be

designated)

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence exceution, the contractor shall submit in [six (6)] copics for the approval of [Contract
Manager after the endorsement of the Project Engincer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

. Either the indication *GOOD FOR EXECUTION™,
- Alternatively, the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
exccution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contrict Manager, the latter shall transmit
it within five (5) days to the Contracting Authonty without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of

reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

35.2 Exccution draft

a) The exccution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most fifteen (15) days prior to the date provided for the commencement of execution of
the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of /five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days) to present a new file
including the said observations.
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35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GACQ)

36.1 Signboards at the beginning and end of cach section must be placed within a maximum deadline of fifteen
days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC 7.

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAQ)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its
additional clauses (the ceiling is 30 %4).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary, the modalities for carrying out the trials and geotechnical studics provided for in
the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engincer, where need
be and the contractor’s representative cach day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation,

Article 41: Use of explosives (article 60 of the GACQ)
[Specify the possible restrictions or bans)

Chapter IV: Acceptance (art 156, 157-1,2,3,4 pec)
Article 42: Provisional Acceptance
42.1 Pre- Acceptance Operations
Before the aceeptance of the works, the contractor shall ask in writing to the control Engineer, to organize
a technical visit for pre-acceptance. This visit shall include the following operations.

# Qualitative and quantitative evaluations of the different works that have been executed.
# Findings and statement of the unexecuted task envisaged in the present jobbing order.
~ Findings relative to the completion of the work
# Findings on the quantity of works that have been cffectively realized
These operations shall be subject to a site report drawn up on the ficld, signed by the following.
-Control Engincer,
-Contractor.

During this pre-reception, the engincer shall cventually specify the reserves to be lifted and the
corresponding works to be done before the reception. The Engincer shall fix the reception date in collaboration
with the chicf of service for the contract.
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42.2  Acceptance
The acceptance commission shall comprisc:

& The Representative of the Contracting AUthOfTY..ovireinianmnsnisiennn (Chairperson)
& The Divisional Delegate of MINDCAF (Contract ENGIneer) cc.oevvemeensnnmiens (Secretary)
< The representative of MINMAP. .. cecrrrrnsrssssanessasassssasssrssasssssssssssss (Obscrver)

& The Contract Manager (Secretary General of the Council) seuersessosss sosene (Member)

& The Project Manager (Technician of the CoUnCil) ceoceessnesrssserssassssmmessn{Member)

& The SIOrES ACCOUNIANL...ccvvrrssrrrersssssassrrsnsssssssisssasssssnstssanssssassnes (Member)

& The representative of the Civil SOCIEtY..vvvmirinerinimmmanrmmnisassssne (Member)

@ THe CONITICON e s erssenssnssssssnrasresssssnnsssssssssnssesssssssssstsiansesssssssi (Member)

NB! The representative of MINMAP shall take part in the acceptance of services as an observer (Art
47-¢ PCC). Nis signature shall not be required in the reception Minutes (process-verbal) (Point. 169
CIREX 2024).

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engincer and signed by all the
commission members,

However, the report (process - verbal) shall be valid if two third (2/3) of the members including the
chairperson append their signatures. (Art 157-2 PCC)

The chairperson can only convene the acceptance of works when he must have received from the Contract
Engineer the report (process - verbal) of the technical acceptance of works with no reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the acceptance
of works' report (attached to acceptance of works report) and shall accompany the bills for scttlement

An indemnity shall be perceived by the members as per specified in the SRT

Article 43: Guarantee Period.
The guarantee period is One (01) Year from the date of the provisional reception for the section of
new civil Engineering works. -

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fiftcen (15) days] from the date
of expiry of the guarantee.

44.2The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the Public
contract Code and cqually under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cascs:
- dead of the contractor

- bankruptcy of the contractor
- judicial liquidation (contractor not authorised by court to exploit her enterprise
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- sub-contracting of works without the authorisation of the project owner Incompetence of the
contractor duly notified by the Project owner

- Non-respect of labour code rules and regulations

- fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issuc of force majeure, the thresholds below which claims shall not be
admitted are:

= Rainfall: 200 millimetres in 24 hours;

= Wind: 40 metres per second:

- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
junisdiction, subject to the following provisions: [to be filled, where need be).

Article 48: Production and dissemination of this contract
[Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager.

Article 49: Information to be posted
The Contractor shall put up a visible information board (total height=2,80meters, width=1,20meters, board

thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

~ REPUBLIC OF CAMEROON
Peace - Work = Fatherland
JOBBING ORDER N,

FOR THE REHABILITATION AND COMPLETION OF THE FONFUKA COUNCIL |
REST HOUSE

CONTRACTING AUTHORITY: THE MAYOR FONFUKA COUNCIL
CONTRACT MANAGER: SECRETARY GENERAL FONFUKA COUNCIL
CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF STATE PROPERTY
PROJECT MANAGER: THE COUNCIL TECHUNICIAN

 CONTRACTOR:

FINANCING: PUBLIC INVESTMENT BUDGET 2024 - MINDDEVEL

AMOUNT:
DURATION OF CONTRACT: Three (03) Months

Article 50 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as the Contracting Authority notifies it to the contractor.
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SCHN .CIF NS

Purpose of these Special Technical Conditions

These Special Technical Conditions is FOR THE REHABILITATION AND COMPLETION OF THE
FONFUKA COUNCIL REST HOUSE

These special technical conditions are established with reference to the General Technical Conditions (GTC)

1 - GENERALITIES: This present special technical specification concerns THE CONSTRUCTION OF
A NURSERY SCHOOL BLOCK OF TWO (02) STRUCTURE AT G.N.S KONENE

It is the duty of the contractor to realize the structure as per the exceution plans that shall be approved by the
competent authority and sample models of equipment and fumiture provided by the project owner. Through
the Project Engincer, the contractor shall fumnish the owner of the project and other project team members
within the shortest possible time with an execution plan showing clearly how he intends to run the work site.
A fence in local materials shall enclose the whole work site to avoid trespassing.

SIGNPOSTS: The contractor shall put in place at his expense signposts indicating work in conformity with
the plans put at his disposal by the authority that signed the contract.

Hygicne and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the ri ght
to intervene in case of any emergency without necessary interfering with the responsibilities of the contractor.

The contractor shall verify all diménsions on the plans. For execution, no dimension shall be measured with a
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He shall
not on his own modify anything on the structure and shall inform the Project Engineer of any changes that he
considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final choice
in case of any modification.

1. PRELIMINARY WORKS
Building Site Installations
The contractor shall set up temporal structure and facilities needed to exccute the works, such as:
Offices of the Contractor equipped with tables. chairs and lock-up cupboards,
Building site toilet facility (if it does not exist)
Storchouse for materials
Removal of temporary work (fences, field office, sheds. signs, ct¢.).

Sanitation
The contractor shall ensure the availability and use of toilet facilities at the works site.

2. WORKS TO BE EXECUTED

2.1 Earth Works
This shall consist of minor excavation of drainages and backfilling
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2.2 Blinding Concrete.
Since the works involve mainly rehabilitation of existing structure, no lcan concrete shall be use except in special
unforescen circumstances and will be done under the close supervision of the site supervisor.

3.3 Mass Concrete

The floors and outdoor pavements of this building to be rehabilitated will be of mass concrete of dosage
300kg'm3 and following the rules and regulations of pavements and done independently and with finishes as
specified in the bill of quantitics.

3.4 Recinforced concrete
3.5 Reception for Reinforcements
3.6 Formwork

1.7 Constituent Materials of Concrete

. Crushed Aggregate
All crushed aggregate on the building site should be stored in the compartments intended for this purpose. The
only aggregate authorized on the building site is the following:

~  Crushed 05 gravel (nver sand)

- Crushed $/15 fine gravel

- Crushed 15/25 coarse gravel

- Natural or crushed sand VS (the quantity retained on a § mm sicve must be Jess than 10 %.
Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must approve the
origin of the aggregate. The aggregate should come from rivers, quarrics or crushed stable rocks, free of foreign
bodics, organic material, dust, mud and clay, whether it sticks to gnit or not.

With respect to particle distribution, the following shall apply:

. Sand (Fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean, hard, and

sharp and must not stick to the hand. It must be free of any soil or limestone, wastes, debris and wood.

It should, if need be, be sieved anduashed.mwﬁnms:comcfmnppmwdqmniaa&omﬁ\mkmuu
not contain more than $% weight of grit passing through a sieve with 900 meshes per cm’ and must not contain
particles, whose biggest dimensions exceed the following limits:

- Formortar 02 mm
- For reinforced concrete 05 mm
- For non-reinforced concrete  10/5 mm

Cleanness: The sand must have sand cquivalent (SE) higher than 75,

. Cement
Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or equivalent.
The cement used should be antificial Portland cement 215,325 P.15.302 Standard. It should be supplied to the
building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from the
building site.
The Contractor must inform the supervisor that he has received his supplics.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR P.15.301
Standard, at the contractor’s expense.

ﬂwlouthndonotnwcuhcmndmhmustbcmnowdﬁomlhcstockmdtakmamy(mmmcwildingsitc.
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dry place, and on a raised plank surface, that is at lcast 10 cm above the ground.

3.8 Reinforcements
3.9 Placing concrete

3. MASONRY.

4. PLASTERING
Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5¢m thick shall be applied on the walls

respectively in cement mortar of 400kg’'m3 mix,

5. CARPENTRY AND JOINERY
Timber will be gotten locally, well scasoned and shall be free from shakes, defects, inscets attack and dry rods. All
doorframes are of hardwood panel timber,

6. OPENINGS

6.1 WOODEN DOORS AND WINDOWS
All the wooden doors and windows shall be of hard wood properly finished respecting the dimensions on the
working drawings. They shall be received on site by the supervisor before fitting is carried out.

6.2 Cluster Windows
All the cluster windows openings shall be in concrete cluster blocks of 35cmx3Scm as shown on the working
drawings.

6.3 Glass Windows
All the glass windows openings shall be in transparent glasses and of the dimensions shown on the working drawings.

7. PAINTING

The contractor must carefully examine the surface to be painted before work starts. The external wall surfaces
shall be done in advancing hues while the internal surfaces shall be done in receding hues. Colour pigments, lighting
systems, and their intensitics shall enhance the value and intensity of colours. For the structure, the final colour for
these Stucture shall BE uveeesssessssssessss. The first or primary coat shall be done in weak glue (white wash) and
should be applied to receive the final or finishing double coats as follows:

External walls Pantex 1300
- Internal walls Pantex 800
- Wall bage (I1m from floor) Oil(alkyd) paint
- Ceilings Pantex 800
- Door and windows Oil(alkyd) paint

8. ROOF COVERING

All the timber for the roof trusses shall be of hard wood, well scasoned and shall be of straight grains, without
defects and treated against insect attack with carbonyl.

The roof trusses shall be triangular,

The rafiers shall be of 2°x6™ (3x12¢m) and the purlins2™x4™ (4x8cm.)

Oblique, horizontal and vertical wind braces shall be done to secure the truss from possible up heave due to wind

pressures.

The roof shall be tied to the building by diameter 6mm-extended reinforcement bars.

The roof slope, fall direction ctc. is chosen in accordance with the manufacturers (AUBAC) specification,

atmospheric conditions acsthetic and longevity.

The sheathing shall be semi-circular corrugated three (3) m long aluminium sheets of 0.35,

It shall be screwed or nailed to the purlins by carcfully chosen qualified and skilled technicians under the close

supervision of the supervisor,

The fascia boards shall be of metal sheets with a finish hue to be determined by the architect in close collaboration
with the client.
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9. CEILING
The ceiling shall be executed with 4mm hard plywood fixed on solidly nailed noggins and painted as mentioned

above. locally sawn cucalyptus,

4-MODE OF EXECUTION OF THE VARIOUS TASKS
1) Site installation
Description of works
These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of
a hut for site meeting, Etc...

2) Project information sign post
Description of works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
various roads and eventually at the post of works so as to fumish the populations with all information
conceming the project.
The boards will carry the following information:

X - Republic of Cameroon
honh;:\.::l'l‘!eglon Peace-Work-Fatherland
LA LR RN
REHABILITATION AND COMPLETION OF THE FONFUKA
F¥Oject name COUNCIL REST HOUSE
Owner of the project THE MAYOR FONFUKA COUNCIL
Funding PUBLIC INVESTMENT BUDGET 2021
Contract Manager SECRETARY GENERAL FONFUKA COUNCIL
Contract Engincer THE DIVISIONAL DELEGATE OF STATE PROPERTY
Project Engincer THE TECHNICIAN OF THE COUNCIL
Duration of the contract | Three (03) Months
Contractor

3) SAFETY AND ENVIRONMENTAL PROTECTION
Safety measures shall be put in place to safeguard the health of the workers. They shall be equipped with
personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first aid box shall be
provided on the site to render first aid services in case of any accident. Before the start of each task, workers
shall be reminded of the potential hazards associated to that task and the safety measures to be taken to avoid
possible accidents. Working points shall be well signalized to road users using sign boards placed at adequate
positions that can be visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the job to
facilitate the growth of vegetation and to avoid erosion.
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SCHEDULE OF UNIT PRICES FOR THE REHABILITATION OF THE FONFUKA

LOT 1 COUNCIL REST HOUSE, FONFUKA COUNCIL AREA, BOYO DIVISION OF THE
NORTH WEST REGION
LOCATION: | FONFUKA TOWN
Aitoisted U.Pin UPin
NO DESCRIPTION UNIT | ° QT"‘, Figures | Words
(FCFA) (FCFA)

LOT 100: PRELIMINARY WORKS
101 Site installation FF 1.00
103 Environmental Impact Notice FF 1.00
102 Clearing of site m 1363.00

Sub Total lot 100

LOT 200: EARTH WORK
201 Levelling of site m* 0.00
202 Digging of foundation trenches m’ 0.00
203 Back filling of the foundation m’ 0.00

Sub Total Lot 200

LOT 300: FOUNDATION
301 Lean Concrete m’ 0.00
302 Foundation walls of 20x20x40 picces 0.00

Reinforced concrete for footings, pillars \
303 | 4nd beams of 350kg/'m3 o e
304 Floor concrete of S8cm thickness m’ 22.16

Sub Total Lot 300

LOT 400: MASONARY -

ELEVATION
401 Elevation of 15x20x40 pieces 0.00
402 Plastering with mortar m’ 97.18

Reinforced Concrete: pillars lintel and N
03| beams of 350kg/m3 5 s
404 Smooth floor Tiling at SCM thickness m’ 443.20
405 Skirting m? 31.67
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Sub Total Lot 400

LOT 500: CARPENTARY AND
JOINERY

501 Assembled raflers U 0.00
502 Purling and battens Ml 0,00
503 Ceiling complete m’ 443.20
504 Fascia with Aluminum sheets ml 130.00
505 ;I;g:;nmn roofing sheets (tole Bae 23 0.00
506 Aluminum ndge of S0cm large ml 0.00
507 gl;g:;num sheets at the Eve (tole Bac B 0.00
S08 Doors of 70*210 Iroko U 12.00
509 Doors of 80*210 Iroko U 14,00
600 Doors of 120210 Iroko U 2.00
601 Windows of 70*70 Aluminum U 10.00
602 Windows of 140*120 Aluminum U 21.00
603 Windows of 120*120 Aluminum U 2.00
604 Windows of 180*70 Aluminum U 1.00
Sub Total Lot 500
LOT 600: METAL WORKS
601 Metallic door of 120*210 U 4.00
602 Metallic Railings ml 0,00
Sub Total Lot 600
LOT 700: ELECTRICITY
701 Gaine annelee of 18D R 6.00
702 Cables VGV 1.5mm on ceiling R 15.00
703 Cables TH 2.5mm R 15.00
704 Fluorescent tube complete (6em) u 32.00
705 Hub lots round complete U 50.00
706 switches U 31.00
707 Installation of other accessories FF 1.00
Sub Total lot 700
LOT 800: DECORATION AND
PAINTING
801 Application of Quicklime on the walls m? 97.18
802 Painting on ceiling ( Pantex $00) m* 443.20
803 Paint on external wall (Pantex 1300) m* 312.56
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804 Paint on internal walls (Pantex 800 m? 42588
805 il paint on woodwork and metals m? 150.00
Sub Total Lot 800
LOT 900: DRAINAGE (VRD)
Concrete gutters round the building
901 208500 ml £0.00
Concrete Slabs round the building 3
202 40°0.05 m 1.00
Sub Total Lot 900
LOT 1000 PLUMBERING &
SANITARY INSTALLATION
1001 100mm PVC pipes U 16.00
1002 63mm PVC pipes u 10.00
1003 Galvanized pipes U 16.00
1004 Rehabilitation of 01 septic tank & soak ' 1.00
away
1005 WC seat U 12.00
1006 \Wash hand basin U 10.00
1007 Toilet paper sling v 10.00
1008 Towel sling U 10.00
1009 Mirror U 10.00
1010 Toilet wall tiles m’ 149.00
1011 Toilet floor tiles m* 34.30
1012 Shower, Accessorics, ete FF 12.00
1 1013 | Floor Tiles for All flooss m? 408.90
i | SUB TOTAL 1000
‘ —
LOT 100-ENVIRONMENTAL
MITIGATION |
1011 | Nune Plote - PNDP s | 000
1001 K‘mw’gion of trash cans (Ha!f metallic U ! 0.0
druts)
1002 Digeing of dump pit {5.00x2.5x1)m U 0.00
1003 Plarzing of shaded trees U 10.00
Provision of 02 rakes, 01 wheel barrow, e
1004 | 02 Hand gloves and 02 Round Spades Lt W
Sign board and labeling (Metallic) and
W, E‘Ia_m on the structures U | .00

. b
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Sub Total Lot 1001
LOT 1002 = BASIC EQUIPMENTS
1002 Bcds of 190x150 (with mantras and two & 0.00
Pillows
1003 Chair and tables for Bedrooms with U 0.00
Iroko p ;
1004 Wardrobe for Balrooms with Iroko U 0.00
1005 Chairs & Tables for Restaurant with U 0.00
Iroko
1006 Chairs for Conference Room imported L 0.00
type 2
1007 Wooden Kitchen Cabinet _U 0.00
1008 Counters for Canteen Ls 0.00
1009 Stage Table of 2.00mx75 em ;U 0.00
1010 Stage Chairs " U 0.00
Sub Total Lot 1002
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DOCUMENT NO. 7: N
BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION
LOT 1 OF THE FONFUKA COUNCIL REST HOUSE, FONFUKA COUNCIL AREA,
BOYO DIVISION OF THE NORTH WEST REGION
LOCATION: | FONFUKA TOWN
TOTAL
NO DESCRIPTION UNIT ""Q"T""f" UP | Adopted
PRICE
LOT 100: PRELIMINARY WORKS
101 Site installation FF 1.00
103 Environmental Impact Notice FF 1.00
102 Clearing of sitc m* 1363.00
Sub Total lot 100
LOT 200: EARTH WORK
201 levelling of site m’ 0.00
202 Digging of foundation trenches m’ 0.00
203 Back filling of the foundation m’ 0.00
Sub Total Lot 200
LOT 300: FOUNDATION
301 Lean Concrete m’ 0.00
302 Foundation walls of 20x20x40 picces 0.00
Reinforced concrete for footings, pillars '
303 and beams of 350kg/m3 " 00
304 Floor concrete of 8cm thickness m’ 22.16
Sub Total Lot 300
LOT 400: MASONARY -
ELEVATION
401 Elevation of 15x20x40 picces 0.00
402 Plastering with mortar m* 97.18
Reinforced Concrete: pillars lintel and '
403 beams of 350kg/ms3 m 009
404 Smooth floor Tiling at SCM thickness m’ 443.20
KENABRILITATION AND CONPLETION OF THE roxtUKa Cot NCIE REST NoUvse
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408 Skirting m® 31.67
Sub Total Lot 400
LOT 500: CARPENTARY AND '
JOINERY
501 Assembled rafters U 0.00
502 Purling and battens Mi 0.00
503 Ceiling complete m* 443.20
S04 Fascia with Aluminum sheets ml 130.00
505 g’llug;num roofing sheets (tole Bac o2 0.00
506 Aluminum ridge of SOcm large ml 0.00
507 zl;g:;nmn sheets at the Eve (tole Bac =3 0.00
508 Doors of 70*210 Iroko U . 1200
509 Doors of $0*210 Iroko U 14.00
600 Doors of 120*210 Iroko U 2.00
601 Windows of 70*70 Aluminum U 10.00
602 Windows of 140*120 Aluminum U 21.00
603 Windows of 120120 Aluminum U 2.00
604 Windows of 180*70 Aluminum U 1.00
Sub Total Lot 500
LOT 600: METAL WORKS
601 Metallic door of 120*210 U 4.00
602 Metallic Railings ml 0.00
Sub Total Lot 600
LOT 700: ELECTRICITY
701 Gaine annclee of 18D R 6.00
702 Cables VGV 1.5mm on ceiling R 15.00
703 Cables TH 2.5mm R 15.00
704 Fluorescent tube complete (6¢m) U 32.00
705 Hub lots round complete U 50.00
706 switches ) 31.00
707 Installation of other accessorics FF 1.00
Sub Total lot 700
LOT 800: DECORATION AND
PAINTING
801 Application of Quicklime on the walls m’ 97.18
802 Painting on ceiling ( Pantex 800) m* 443.20
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803 Paint on external wall (Pantex 1300) m’ 312.56
804 Paint on internal walls (Pantex 800 m? 425.88
805 il paint on woodwork and metals m’ 150.00
Sub Total Lot 800
LOT 900: DRAINAGE (VRD)
901 Concrete gutters round the building ml 80.00
40*50cm
Concrete Slahs round the building ) 1.00
202 | 400,08 - '
{ Sub Total Lot 900
LOT 1000 PLUMBERING &
SANITARY INSTALLATION
1001 100mm PVC pipes U 16.00
1002 63mm PVC pipes U 10.00
1003 Galvanized pipes U 16.00
1004 Rehabilitation of 01 septic tank & soak FF 1.00
cway
1005 WC seat U 12.00
1006 Wash hand basin U 10.00
1007 Toilet paper sling U 10.00
1008 Towel sling U 10.00
1009 Mirror U 10,00
1010 Toilet wall tiles _ m’ 149.00
1011 Toilet floor tiles m 34.30
1012 Shower, Accessonies, et¢ FF 12.00
1013 Floor Tiles for All floors m’ 408,90
SUBTOTAL 1000
LOT 1001-ENVIRONMENTAL
MITIGATION
1011 Name Plate - PNDP Is 0.00
Provision of trash cans (Half metallic
1001 | ) U 0.00
1002 Digging of dump pit (5.00x2.5x1)m U 0.00
1003 Planting of shaded trees U 10.00
Provision of 02 rakes, 01 wheel barrow,
1004 02 Hand gloves and 02 Round Spades it ——
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s |t i iesions |y T 100
Sub Total Lot 1001

LOT 1002 = BASIC EQUIPMENTS
1002 gicl‘li: :sf 190x150 (with mantras and two Is 0.00
1003 l('“l::g and tables for Bedrooms with U 0.00
1004 | Wardrobe for Bedrooms with Iroko U 0.00
100$ fr::x: & Tables for Restaurant with U 0.00
1006 fly:n for Conference Room imported Ls 0.00
1007 Wooden Kitchen Cabinct U 0.00
1008 Counters for Canteen Ls 0.00
1009 Stage Table of 2.00mx75 ¢cm u 0.00
1010 Stage Chairs U 0.00

Sub Total Lot 1002 K

TOTAL COST - PART 1

COST -NET WITHOUT TAXES

VAT=(19.25 %*MUT)

AdR= (2.2 %*MHT)

TOTAL WITH TAXES (TTC)= (MHT+MHT)

NET PAYMENT= (MIT-AIR)

This present estimate is closed at the sum of ... FCFA all taxes included.
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DOCUMENT NO. 8:
SCHEDULE OF SUB-DETAIL OF PRICES
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DESIGNATION

: ) Total Duration
No Daily out put quantity Ualt of activity
No _ Days
Category Daily wage break up Amount
—
7
7
-
-
L
=
=)
=
TOTAL A
; ; ) Days
2 Type No Daily rate |k up Amount
e
-
—_
.-
-
—
: .
< | TOTALB
-
Type Unit Unit cost | Quantity | Amount
an
T
S
=Z
<3
z =
e
zZ
-z
TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
1 RISK + BENEFITS Gx%
P TOTAL COST (HIT) G+H
V UNIT COST (HT) PQ'TY
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DOCUMENT NO. 9
MODEL CONTRACT
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REPUBLIC OF CAMEROON
Peace — Work - Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL

REPUBLIQUE DU CAMEROUN
Paix - Travail - Patne
MINISTERE DE LA DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL DEVELOPMENT.
COMMUNE DE FONFURA, FONFURA COUNCIL,
STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE
MARCHES PUBLICS (SIGAMP) MANAGEMENT ENTITY IFCAME)
JOBBING ORDER N°

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°
OF __ /2024 FORTHE

Project Owner [Indicate name and full address]

HOLDER : lindicate name and full address of holder)
P.O. Box , Tel: _Fax:

Business Registry No. ot

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. : Network

PLACE : Region

EXECUTION DEADLINE : ( __)months

AMOUNT IN CFA F:

IAT |
EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING : lindicate the source of financing)

BUDGET HEAD  : [to be completed)

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to the

“Contracting Authority™

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor™

On the other hand,

Agree on the following:
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Summary

Part1:  Special Administrative Conditions (SAC)

Part Il: Special Technical Conditions (STC)

Part 111: Schedule of Unit Prices (SUP)

Part 1V: Dectails or Estimates
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Page and last of JOBBING ORDER N°©
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N° OF
FOR THE

With >

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

CIAT ]
EVAT
VAT (
AIR (2.2% or 5.5 %)
Net to be paid |

Read and accepted by the contractor

(place of signature) (date)
Signature of Contracting Authority

(place of signature) (date)

Registration
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DOCUMENT NO. 10:
FORMS AND MODEL DOCUMENTS TO BE USED}BY
BIDDERS e

i —————
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Table of models

Annex No. 1: Model Tender Letter

Annex No. 2: Model undertaking by the Bidder
Annex No. 3: Model Bid Bond

Annex No. 4: Model Final Bond

Annex No. 5: Model of start-off advance bond
Annex No. 6: Model Retention Fund

Annex No. 7: Evaluation grid

Anncx No. 8: Model Attestation of site visit
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ANNEX NO. 1: MODEL TENDER LETTER

I, the undersigned [indicate the name and capacity of signatory]
Representing the company Of enterprise or group with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]

After having personally taken account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
asccordance with the structure featuring in the Tender File.

Submit and commit myself to exccute the works in accordance with the Tender File, in retum for the
prices which | myself establish for cach type of structure which prices reveal the amount of the tender

for lot No. at (in figures and words) CFA francs exclusive of VAT and
at CFA francs Inclusive of all Taxes. [/n figures and words].
I pledge to execute the works withina deadline of ...vvvveinianas months.

I pledge to maintain my bid for (indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender) from the deadline of submission
of Bids,

Rebates and the modalitics of application the said rebates shall be the following (in case of the
possibility of award of several lots).
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ANNEX NO. 2: MODEL UNDERTAKING BY THE BIDDER

Name of Project.....eeerernenrireernnesssrenin Invitation to tender NO. ..ovvvvvevnvennnn., Lot No.oocevnnnnnnn.
VAWE) i DODETIBOOK (8 oncovvnesvvovommssnmssssssessisimmassiasavios i it
Acting in  the capacity of (9  .eorrrriin in the name and on behalf of
(10D e ieiiniiiiinnnnansercceecrreoranassessonsonsessenssnnses B Snssiniiannseisisia RN Ve S e iirecass by
virtue of the power vested in me (us), domiciled at P.O. BoX.......0vvvvn.. ({17 PR G oo , telephone
. » after having studied all the documents of the tender file relating to the Invitation
D ECBOCE NG, v vessvessrinsrrveropessiisisisnses + and after having assessed in my (our) point of view and under my
(our) responsibility the nature and difficulties entailed with the exceution of the job, I (we) do hereby tender
and commit myself (ourselves) to CAUTY OUL WOTKS fOF ThE  Louiviiniinsice e e es s asseessesss in

keeping with the terms and conditions of the tender file.

I (we) commit myself (ourselves) in case my (our) tender is retained, to execute the contract within
.................. (cevviiiciiiiiiiiiiie....) months as from the date of notification of award of the contract.

I (we) hereby commit myself (ourselves) to maintain the amount o' my (our) tender for a period of one hundred
and twenty (120) days with effect from the deadline for submission of Bids.

Doneat....ccvvveevnriiernrennireerennns o O sosivnssornesnnisi

SIENAIC(S). . evverniriereerenesserneesnessnnnns
G R R

For companies, indicate:

The company (company or trade name, form., nationality and registered office)

«represented by the undersigned ...oovvveennviiieieiiiieeeee » (name, first name and status)

Eor companics without a legal status, indicate:

€ We, IS UBBETHBIOT, .y coosossammssssisimsaasicasss i bt ioseanas »

(For cach person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ......... »

Name, first name, profession, residence
Position in the enterprise
Company name

RENABILITATION AND COMPLETION OF THE FONFUKL COUNCIL REST HOUSE
Page 73]92




ANNENX No. 3: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Authonty™
Whereas the undertaking hercinafter referred to as the “bidder™ has submitted his bid on

for [recall the subject of the invitation to tender], hereinafter referred to as “the bid™ and to which
must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank™ hereby guarantee payment to the Contracting Authority of the maximum
sum of findicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authonty,
binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period:
e Fails or refuses to sign the contract, even though required to do so;
e  Fails or refuses to furmnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
upon reception of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount heis claiming
because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which
condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of Bids. It shall remain valid up till the thirticth day inclusive following the end of the
deadline for the validity of Bids. Any request by the Contracting Authority to cause it to take effect should
reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and exceution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at ,on

[Bank’s signature]
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ANNEX NO. 4: MODEL FINAL BOND

Bank:
Reference of the bond: No

Addressed 10 [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project
Owner”

Whereas [name and address of Contractor], hereafter referred to as “the Contractor™, has
committed himself, in execution of the contract referred to as “the contract”™, to carry out findicate the nature
of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an
amount equal o findicate the percentage between 2 and § #s/ of the amount of the corresponding portion of
the contract, as guarantee of the execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

Represented by [name of signatories),

hereinafter referred to as “the bank™, commit ourselves to pay the Project Owner, within a maximum deadline
of cight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his
contractual commitments within the meaning of the contract, without being able to defer the payment nor raise
any contests for whatever reason, any sum up to the sum of [in figures and words),

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be relcased within
a deadline of /indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be bascless and should be retumed to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the
only jurisdictions competent to rule on this commitment and its consequences.,
Signed and authenticated by the bank at on

[Signature of the bank)
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ANNEX NO. 5: MODEL OF START-OFF ADVANCE BOND

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of [the holder) to the benefit of the Project Owner
(address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that " [the holder) has not fulfilled his obligations relating to the reimbursement of the start-off
advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and the lot, if possible) of

the total sum corresponding to the advance of [rwenty (20) *5) of the amount inclusive of all taxes of contract

No. , payable upon notification of the corresponding  Administrative Order that is,
CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into
the accounts of (the holder] opened in the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

(Signature of the bank]
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ANNEX NO. 6: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner™

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified)
of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafier referred to as “the
bank™,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of
[In figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nog raise any contest for whatever reason, any sum(s) within the limits of the
amount equal to [percentage below 10 % te be specified] of the total amount of the works featuring in the
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX NO. 7: EVALUATION GRID

CONTENT TO BE EVALUATED AS PER THE PROVISIONS OF THE SPECIAL REGULATIONS

ENVELOPE A:

OF THE TENDER (SRIT)

ADMINISTRATIVE DOCUMENTS

DOCUMENT
‘\'O

DESCRIPTION

YES

NO

Al

Declaration of intention to tender stamped with the tanft in force (written by
the bidder).

A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the
Al Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months,
Attestation of bank account of the bidder, issued by a first rate-bank approved
A4 by the Ministry in charge of Finance or by a foreign bank the first order not
more than three months.
AS Purchase receipt of tender file bearing 32,000 FCFA (Thirty Two Thousand
e Francs) issued by Fonfuka Municipal treasury
A Bid Bond of 320,000 FCFA (Three Hundred and Twenty Thousand
A6 Francs) or certified cheque or bank cheque issued by a first rate-bank
- approved by the Ministry in charge of Finance in conformity with COBAC
conditions.
A7 An attestation of non-exclusion from Public Contracts issued by the Public |
? contract Regulatory Board (ARMP) ]
An Attestation of the National Social Insurance Fund stating that the bidder
AS has met all his obligations vis a vis the Fund; the attestation should be less
than three months old.
A9 An attestation of tax payers registration (attestation d'immatriculation) duly
' stamped (fiscal stamp)
A Valid Tax Compliance Certificate {I'Attestation de Conformité Fiscale
Al0 (ACF)} issued online from the tax administration’s computer system. Duly
stamped (fiscal stamp); this certificate should be less than three months old.
All Tax Notice (Avis D'imposition)
A2 Plan localization of business signed by the Bidder and stamped (fiscal stamp)
A.l3 Power of attomey authorizing signatory to engage the enterprise in the Tender
TOTAL

During the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-cight (48) hours to produce or replace the said document
clse it will be eliminated during the evaluation of the Bids. No such document will be accepted after this

deadline
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ENVELOPE B: TECHNICAL DOCUMENT

B.1 General presentation of the tender files
-Document slotted or spirally bound
~Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
B.2.1 List of references of the enterprise in similar Jobs justified by signed contracts (first and last
A pages) and minutes of reception or attestation of clearances of works executed.
1" Reference
2™ Reference
B3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B3 01 Works Supervisor (at least Senior Civil Engincering Technician or equivalent
I certificate)
Qualification of the works supervisor: (at Ieast HND in Civil or Rural
Engincering (BAC +2)

Professional experience of the project engineer > 02 years (signed CV)

# CV signed and dated by the candidate,
# A certified copy of the technical diploma
# _An attestation of availability signed and dated by the candidate

B3.2 01 Site foreman be a Civil Engincering Technician (Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building (BAC
F4 or equivalent certificate)

Professional experience of the Site foreman > 03 years (signed CV)

A certified copy of

> CV signed and dated by the candidate,
# A centified copy of the technical diploma
# An attestation of availability signed and dated by the candidate

B4 TECHNICAL PROPOSALS

B4l Organigram of the project

B42 Logical sequence for the execution of the task

B43 Quality control method

B44 Environmental protection measures

B4.S Security and safety at the site

B46 Duration of execution in respect with the Tender file (GANTT and PERT

planning)
B.S LOGISTICS (Equipment put aside for this project)
B.S.1 Proof of ownership or rental of a pick-up or other van
BS2 Proof of ownership or rental of a trolley tuck or wheelbarrow
B.S3 Proof of ownership or rental of small equipment (dig axes, spades, iron bar,

cramps, clamps etc.

B.6 FINANCIAL CAPACITY

B.6.1 An attestation of financial capacity (solvency) of the enterprise issued by a
oy 1st class bank located in any area in Cameroon and approved by the
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Ministry of Finance and respect COBAC conditions. = 16,000,000 FCFA
(Sixteen Million Francs)

B.7 Attestation of site visit signed by the bidder or mandated representative

B.S Summary report of. sitg visit sxgncd by.thc bidder or mandated
representative and justified with site pictures

B.Y Special Technical Clauses initialled in all the pages

B.10 Special Administrative Clauses completed and initialled in all the pages

and last page signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION. YES | NO
Cl A submission letter, signed, dated and stamped. (see ANNEX 3)
2 Completed and signed framework of unit prices.
a Signcd Bills of quantitic.s and cost cstin}atu indiauing the total amount
without taxes (HT) and with taxes (TTC), in figures and in words
c4 Sub details of unit prices all pages initialled

TOTAL

This evaluation will be done in a purely binary (YES) or (NO) with an acceptable minimum from

at least 75% of the essential criteria taken in account.

The contract will be
in conformity with the regulations of the Tender

criteria and at lcast 78%of the essential entena.
im

NN =

climinated during the evaluation o

Outright climination during the opening session of the Bids
Absence or non-conformity of an clement in the administrative file
Deadline for delivery higher than prescribed;

False declaration or falsified documents;

awarded to the bidder who would have proposed the offer with the lowest amount,
Documents and having satisfied to 100% of the eliminatory

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
Non-respect of 75%of essential critenia;

During the opening session of the Bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-cight (48) hours to produce or replace said document clse will be

C. Essen t

REMARILITATL

g e 19

General presentation of the tender files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;

f the Bids. No such document will be accepted after this deadline.
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Safety measures on the site;

Logistics;

Attestation and report of site visit;

. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

© ® N o

1. ual io a
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail iIs given in the Special Tender Regulation ( RPAO).

This evaluation will be done in a purely binary (YES) or (NO) with an acceptable minimum from at
Icast 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the climinatory
criteria and at least 75% of the essential criteria.

Abnormally low costing will be rejected as per the special tender regulations
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ANNEX NO. 8: MODEL ATTESTATION OF SITE VISITE

Company Letterhead

To whom it may concern

ATTESTATION OF SITE VISITE

I, the undersign Mr/Mrs representing (the company)
hereby attest on my honour to have today the (date) ;
carried out a visit to inspect the site for 3
as per Open National Invitation . to Tender No.

00008/ONIT/MINDDEVEL/FC/FCITB/PIB/2024 of

In testimony whereof, this attestation is issued to serve the purpose it is intended

for.

ATT:
< Summary site visit report

% Site pictures
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; | DOCUMENT NO. 11:
- JUSTIFICATION OF PRELIMINARY STUDIES
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[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point S.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the
respect of rules governing the award. execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior to commencing the procedure to
award contracts or refer to the competent Tenders Board, ensure that draft tender files are prepared based on
preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.
The Project Owner is bound to fill the questionnaire in annex | accompanied by justifications of the said
studies.

Justification of preliminary studics

1. Attach the preliminary studies.

Indicate

2.1.  The date studies were carried out;

22.  The name of the public or private Project Manager

o

o

3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
242  Attach the outline of the itinerary bringing out readings of degradations as well as the approved
programming documents.

2.5 Rchabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
252 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studics.

N.B. For services of less scope, the  Project Owner may furnish a justification of calculation of quantitics of
the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seck expert advice on the quality of
the studies.
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3y DOCUMENT NO. 12:
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHO{{ISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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I- BANKS

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGF1 BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

I1- Insurancecompanies

14,

15.

16,

17.

Chanas Insurance

Activa Insurance

Zenith Insurance

Beneficial life Insurance
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DOCUMENT NO.13 PLANS, SKETCHES AND AERIAL
s BT PHOTOGRAPS







