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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the lender

1.1 The Cortrocting Authority o3 defined in the Speciol Regulations of the invitation to tender hereby
lounches on invitation 10 tender for the construction of the works described in the Tender File ond
briefly described in the Specicl Regulations.

1.2 The bidder retcined or the preferred bidder must complete the works within the time- limit indicoted
In the Specicl Regulations ond which time-limit runs from the dote of notificotion of the
Administrative Order.

1.2 In this Tender File, the term “doy™ meons o colendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender sholl be specified in
the Specicl Regulations.

Article 3: Frovd and corrvption !

3.1  The Contracting Authority requires of bidders ond controctors the strict respect of rules of
professioncl ethics during the aword and execution of public controcts. By virtue of this principle:

o) The following definitions shall be admitted:

1) Shell be guilty of “corruption™ whoever offers, gives, requests or occepts ony
cdvontoge In view of influencing the oction of o public officicl during the aword or
execution of o contracy;

) b involved in “froudulent maonceuvres” whoever deforms or distorts focts In order to
influence the oword or execution of o controcy;

i) “Collusive proctices™ shall meon any form of ogreement between two or omong severa!
bidders [whether the Controcting Authority is aware or not) cimed ot arifidally
maintaining the prices of bids of levels not corresponding to those resulting from

competition;

Iv) "Coercive practices” sholl mean ony form of horm ogoinst persons or thelr property or
threats ogoinst them in order to influence their oction during the awerd or execution of @
controct,

b) Aay proposed award sholl be rejected If it is proved that the proposed preferred bidder Is
directly or through on intermediory, guilty of corruption or s involved in froudulent
manoeuvres, collusive or coercive practices for the oword of this controct.

3.2  The Minister Delegate ot the Presidency in charge of public controcts may, os o precoution,
toke o decision of exchalon from bidding for o period not exceeding two(2) yeors ogoinst ony
bidder found guilty of infivence peddling, of conflicts of interest, insider trading, froud, corruption
or production of non-genvine documents in the bid, without prejudice 1o criminal proceedings that
may be brought against him

Article 4: Candidates allowed competing

4.1 if the lavitation to tender is restricted, consultation is addressed 1o oll condidates retained after o
pre-qualification procedure,

4.2 Generclly, the invitction o tender is addressed to cll entrepreneurs, wbject 1o the following
provisions:




(o)oblddﬂ(h:bdhgolmmbonofcmofmﬂpdmmdoﬂwmnh
bidder), In occordonce with the funding ogreement,

(b) obiddcrMqoﬂmhnolomwdwhswoﬂnbmnhmw)
must not be In o vitvation of conflict of interest, subject to disqualification. A bidder sholl be judged 1o be
n a sinvation of conflict of interest if he:

)} Is or wos ossociated In the post with on enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications ond other
documents vied within the scope of controcts aworded for this invitation 10 tender; or

i) presents more than one bid within the context of Invitction to tender, except outhorised
vorionts occording 1o orticle 17, where need be; meonwhile, this does not prevent the
porticipation of sub-controctors in more thon one bid.

i) The Controcting Authorlty or Project Owner hos finonciol interests in the copital in o woy o
1o compromise the tronsparency of the procedures of award of public controct.

(¢} The bidder must not have been excluded from bidding for public controcts,

{d) A Camerconian public enterprise may participate In the consultation if It can demonstrote that
nhmbooﬂyondfhmdollymmmgodmdhonmddbnmd
(] not under the direct supervisory outhority of the Controcting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and outhorised services

5.1 Building materials, the controctor’s matericals, supplies, equipment and services forming the
whiect of this controct must originate from countries meeting the criteria of origin defined in
the Specicl Regulations of the invitotion 1o tender ond oll expenditure done within the
context of the controct shall be limited 1o the said building matericls, materials, supplies,

equipment and services.

5.2 Within the mecning of tis 5.1 cbove, the term “origincte™ shall designate the ploce where
the goods are extracted, cultivated, produced, monufoctured ond from where the services
originate.

Article 6: Qualification of bidder
6.1 As on integrol part of their bid, bidders must
) submit o power of attorney making the signatory of the bid bound by the bid; ond

(b) provide oll information (complete or update information included in their request for pre-
WWMmymmdhumum.MMomwpmhpu-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
10 estoblish thelr qualification to execute the controct.

Where necessory, bidders should provide information relating to the following pointu

(i) The production of certified bolonce sheets ond recent turnovers;
(i) Access 1o a line of credit or ovollobility of other financicl resources;
(i) Orders ocquired ond controcts aworded;
[iv) Pending litigotions;
(v} Avoilablility of indispensable equipment.

6.2 Bids presented by two or more auecicted undertokings (joint-controcting) must wotisfy the
following conditions:

(o] The bid must include all the information listed in artidde 6(1) obove. The Speciol Regulations must
indicate the Information 1o be furnished by the group ond thot 1o be furnished by eoch
member of the group;
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(b} The bid and the contract must be signed In @ way that Is binding on oll members of the group;

[¢) The nature of the group [joint or severcl) must be specified in the Special Regulations ond
justified with the production of o joint venture ogreement in due form;

(d) The member of the group designated o1 the representative will represent oll the undertokings
vis & vis the Project Owner ond Controcting Authority with regard 1o the execution of the
Controct;

{e) In cose of joint co-controcting, the co-controctors shall share the wums which ore poid by the
Project Owner into o single occount. On the other hand, eoch undertaking Is poid into its own
occount by the Project Owner where it is joint co-controcting.

6.3 Bidders must equally present sufficiently detailed proposals 10 demonstrate that they comply with
the technicol specificotions ond execution time-limits set in the Special Regulations of the Invitation
10 tender.

6.4 Bidders requesting 1o benefit from the margin of preference must furnish oll the necessory
information 1o prove thot they sotisfy the eligibility criterio set in orticle 33 of the Generol
Regulations of the invitation 1o tender.

Article 7: Visit of works site

7.1 The bidder is odvised 1o visit ond Inspect the site and its environs ond obtain by himself ond under
his own responsibility, cll the information which may be necessary for the preporation of the bid and
the execution of the works, The related cost of the vislt of the site shall be borne by the bidder.

7.2 The Project Owner sholl outhorise the bidder ond his employees or ogents 1o enfer the premises
ond the lond for the sold visit but only on the express condition that the bidder, his employees ond
ogerts free the Project Owner, his employees ond ogents of ony responsibility that may ensve ond
indemnify them if necessary ond that they shall remain responsible for ony deodly or corporal
occident, loss or material damages, costs and fees Incurred from this visit,

7.3 The Project Owner may orgonise a visit of the site of the works during the preparatory meeting
10 estoblishing the bids mentioned In article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article B: Content of Tender File

8.1 The Tender File describes the works forming the subject of the controct, sets the consultation
procedure of controctors ond specifies the terms of the controct. Besides the oddendum
{oddendo) published In occordance with article 10 of the Generol Regvictions of the invitation to
tender, it includes the following documentss

Document No. 1. The tender notce;

Document No. 2. The Genercl Regulations of the invitation to tender;
Document No. 3. The Specicl Regulations of the invitation 1o tender;
Document No. 4. The Special Administrotive Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quontities ond estimates;

Document No. 8. The sub defoils of unit prices;

Document No. 9. Mode! documents of the controch

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of stort-off odvonce;

Model of guarames in replacement of the retention fund;
Model controct;

Fe~sangp

Document No, 10, Models to be used by biddery;
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0. Model controct;
Document No. 11, Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12, Ust of first grode bonking estoblishments or finoncicl instinticns epproved by
hmmrhdmoooffhmmmdbhswbcndsfup\bkmmwbo
inserted by the Controcting Authority,

8.2 The bidder must examine oll the reguictions, forms, conditions ond specifications contoined in the
Toodu?ﬁo.hhvpbhhtofwmholhwmrmdmdp'woobldhcompﬂmwiﬁ
oll cipects of the soid file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wonts 1o obtain clarifications on the Tender File moy request them from the
Controcting Authority In writing or by electronic moll {fox or e-mail) ot the Controcting Authority's
oddress indicated in the Special lcwoﬁmdhmmnnndﬂwnndompy’ohh*a
Owner. The Controcting Authority replies in writing 10 ony request for darificotion received of least
fourteen (14) days prior 1o the decadline for the submission of bids.

A copy of the Controcting Authority’s response, indicating the question posed but not menticaing the
author, is oddretsed 1o oll bidders who bought the Tender File.

9.2 loMonNMMc!htmdumﬂakbdhthtmﬁﬂccﬂon phase of condidates ond
the opening of bids, ony bidder who feels oggrieved in the public controcts aword procedure may
lodge o complaint 10 the Minister In charge of Public Controcts.

9.3Aeopyo’h¢mplomMbcoddtoiudhﬁchoch\ownyondmhbodyhdsugo
of the regulation of public controcts and the chairperion of the Tenders Board.

9.4 The Controcting Authority hos five (5) doyi 10 react. A copy of the reaction shall be forworded 1o
MINMAP ond the body In chorge of the regulation of public controcts.

Article 10: Amendment of the Tender File

lO.lmaqumhomymymonym',pdornhdoodnmbrhubmlsuondbldtu\d
for any recson, be it ot hs initictive or in reply 1o o request for darification formulated by o bidder,
omend the Tender File by publishing an cddendum.

lO.?AnyMRMcddmdund\oﬂboonhnmolponollhc?ondorﬂlo,hmdmwm«ﬁdc
8.1 of the General Regulations of the Invitation 1o tender ond must be communiccted in writing or made
known by a troceable means 10 ell bidders who bought the Tender File,

10.3  In order 1o give bidders sufficient time 1o toke occount of the addendum in the preparction of

their bids, the Controcting Authority may postpone o3 s necessary, the deadline for the submission of
bids, in accordonce with provisiom of article 22 of the Genergl Regulations of the invitation to tender,

C Preparation of bids
Article 11: Tender costs

The condidate sholl bear the coits reloted 1o the preporation aond presentotion of his bid ond the
Controcting Authority ond the Project Owner sholl in no cose be responsible for these costs nor pay for
them whotever the evolution or outcome of the invitation 1o tender procedure.

Article 12: Languoge of bid

The bid o3 well o1 any correspondence and ony document exchonged between the bidder ond the
Cm"oahommyduolbcmiﬂmh&thwhmcmmmmdhfm
provided by!hoNddumoybo-vhonhoaolmlonqngcmmtmopnduwmm
either English or French of the pasoges conceming the bid is included; in which case for recsons of
interpretation, the transiction tholl be considered 1o be authertic.

Article 13: Constituent documaents of the bid




13.1 The bid presented by the bidder shall Include the documents detoiled in the Spedial Regulations of
the Invitation 1o tender, duly filled ond put together in three volumes:

o. Volume |: Administrative fle
It includes:

1) ofl documents 'oﬂuﬂng that the bidden

«  hes subscribed 10 ol declarctions provided for by the laws ond reguictions in force;
- pold oll toxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bonkrupt;
- s not the subject of on excluion order or forfelture provided for by the law In force;

] The bid bond established in occordonce with the provisions of ortide 17 of the General
Regulations of the invitation 1o tender;

i) N-ﬂmmmovmhu”mycfhbldbwuww,h
occordonce with the provisions of ortice 6(1) the General Regulations of Invitation to
tender.

b.  Volume 2: Technical bid
b.! Information on qualificotions

The Special Regulations list the documents 1o be furnished by bidders to justify the qualification
criteric mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Spedal Conditions of the invitation to tender specifies the constituent elements of the technicol
b&dolhblddonupodoﬂwommddogkducnmonmmlysholhvuhmd
|podlyhgi\oo'gaiwvbnondpvoovovmwhld'u&oblddofwmds’optnhploaumn
execste the works (installations, schedule, Quality Assuronce Plon (QAP), sub-controcting,
ottestction of vislt of the site, where necessory, efc).

.3 Proof of ccceplonce of conditions of the controct

The bidder shall swbmit duly inticlled coples of the odministrative ond technicol documents
relating 10 the contract, namely:

1.The Specicl Administrative Conditions (SAC)
2.The Special Technical Conditions (STC).

b.4 Commentories (ophonal)
A commentary on the technicol choices of the project ond possible proposals.
¢. Volume 3: Financiol bid

ThoSpodollogdctionupodfyhmwmwphuﬂfmtocoudhm:.mm
1. The signed ond doted original bid prepared occording 10 the attoched model, stomped ot
the prevailing rote;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-detoils of prices ond/or breckdown of oll-in prices;
The projected schedule of poyments, where need be.

ol ot o o

In this regord, the bidders will use the domnnhmdmdohpvoﬂdodhh?ond«ﬂo.ub{«inh
provisions of orticle 17(2) of the Genercl Reguiations of the invitation to tender concerning the other
possible forms of guarontees.
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132 if In occordonce with the provisions of the Special Regulations of the Invitation 1o tender, the
bidders present bids for severcl lots of the some Invitation 1o tender, they could indicote
rebates offered in cose of oword of more than one lot.

Article 14: Bid price .

14,1 Except otherwise stoted in the Tender File, the omount of the contract shall cover all the works
described in orticle 1.1 of the General Regulations of the invitation 10 tender, on the basis of
Nprk-:d\odvhondhdcmﬂodwno!quaﬂmwm:puwmdbyl\obld*n

142 n\oblddcnl\otlﬁllhvarkoamdmdldonhmmhmdwmdbmdwmi
ond estimates.

143 Subl«vnmhorywodﬂunmoﬂdodfahh&poddlwmwhhw
Administrotive Conditions, cll dues, toxes ond fees poyoble by the bidder on grounds of the
confroct or on ony other ground, thirty (30) days prior 10 the submission of the bids, shall be
included in the prices and in the totol omount of the bid presented by the bidder.

14.4 If o price revision/updating clovie is provided for in the controct, the dote of establishment of
the initicl price, 03 well o1 the price revision/updating conditions for the sold price must be
specified. This is with the understanding that ony controct of duration less than one (1) yeor
shall not be subject 1o price revision.

14.5 A% unit prices must be [stified by sub-detolls estoblished In occordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In cose of international invitations 1o tender, the currencles of the bid shall follow the provisions
of either Option A or Option B below, the opplicoble option being that retained In the Specicl
Regulations of the invitation 1o tender.

15.2 Option A: The omount of the bid sholl be entirely mode In the national currency.
The omount of the bid, unit prices of the price schedule ond the prices of the bill of quontities and
estimates ore completely made in CFA francs in the following mannen:

©) Prices shall be entirely drawn in the national currency, The bidder who intends to commit

expenditures In other currencies for the execution of the works shall indicate in the annex 1o
the bid the percentoge(s) of the omount of the bid necessary 10 cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the controct,

b) The exchange rates used by the bidder to convert his bid Into the national currency shall be
specified by the bidder in on ommex 10 the bid In complionce with the specifications of the
Special Regulotions. These rates shell be opplied for any poyment within the framework of
the controct so that the retoined bidder does not bear any change In the exchange rote,

13.3 Optien B: The amount of the bid sholl be directly mode In the national and foreign currency of
the rates fixed in the Specicl Regulations,

The bidder sholl drow the unit prices of the price schedule ond the prices of the bill of quontities and
estimates in the following manner

(a) The prices of inputs necessary for the works which the bidder Intends to procure in the
Contracting Authority’s country shall be in currency of the Controcting Authority's country
specified in the Special Regulcations ond colled “national currency™;

(o) The prices of inputs necessary for works which bidder Intends to procure out of the
Controcting Authority's country shall be in the currency of the country of origin of the bidder
or of the currency of on eligible member country widely used in internctioncl trode.

15.4 The Controcting Authority moy request the bidders 1o explain the needs in national ond
foreign currencies ond to |ustify thot the omounts included In the unit ond totol prices ond
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lndicondhmnbhb‘dtuorem&o;biﬁond.odﬂoﬂodnmmﬂofhlrmdsh
foreign currencies sholl be furnished by the bidder.

155 Duhomuea«ondhwﬁ:.mdh'uolgnuvmymbopowmpond
controct may be revised by mutucl ogreement between the Controcting Authority ond the
entreprenevr in 0 way o3 toke occount of ony modification In the foreign currency needs within the
context of the controct,

Article 16: Validity of bids

16.1 Bids must remain volid during the period stoted in the Specicl Regulations from the date of submission
of the bids fixed by the Controcting Authority, In opplication of orticle 22 of the Spedial
Regulations. A bid volid for o shorter period sholl be rejected by the Controcting Authority s not
being in complionce.

16.2 Under exceptional circumstonces, the Controcting Authority may seek the opproval of bidders to
extend the volidity time-limit. The request ond the responses thot will be given sholl be in writing (or
by fax). The volidity of the bid bond provided for in orficle 17 of the Genercl Regulations sholl
equally be extended for o corresponding duration. A bidder moy refuse 10 extend the volidity of
Ntb*duwb;hghhbldbad.Ablddovdwmmnmnhmbnnhoﬂmboododn
modify his bid nor sholl he be cuthorised 1o do so.

16.3 Where the controct does not include o price revision douse ond thot the period of velidity of bids is
extended by more than sixty (60) days, the omounts payoble to the bidder retcined sholl be
vpdated by opplication of the reloted formula featuring in the request for extension thot the
Controcting Authority oddressed to bidders.

The vpdating period shall run from the date of overrun of sixty (60) days to the dote of notification of
the controct or the Administrative Order for stort of execution of works by the retoined bidder, o3
specified in the Special Administrative Conditions. The effect of vpdating sholl not be token into occount
for purposes of evoluation of bids.

Arficle 17: Bid bond

17.1 In opplication of article 13 of the General logvlcﬂom.hblddovmdl!mwnobldbwoih
MspodﬂodhhSp«lolloqdomwatdbu\dd&olbooMlpono!Nsbld.

17.211\.bldboodmlwﬂom'oumdolWm.dhh?mdormaohvmdohmybo
outhorised subject 1o the prior opprovol of the Controcting Authority, The bid bond will remain
valid for thirty [30) days beyond the original date set for the validity of bids or ony other volidity
time-limit requested by the Controcting Authority ond occepted by the bidder, in cccordonce with
e provisions of orticie 106 (2) of the General Regulotions.

17.3  Any bid without on occeploble bid boad shall be rejected by the Tenders Boord o3 not in
conformity. The bid bond of associoted enterprises must be established in the nome of the grovp
Mfogh&dmdmmcod-mnbovdhmmmdgm

17.4  The bid bonds of bidders who ore not retained shall be returned within fifteen (15) doys cfter
publicotion of the aword resuit.

17.5 The bid bond of the successful bidder shall be released o1 soon o3 the latter would have signed the
controct ond furnithed the required final bond.

17.6 The bid bond may be seized:

(0) if the bidder withdraws Ns bid during the period of validity;
(b) if the retcined bidden
i) foils in his obligation 1o register the controct in cpplication of orticle 38 of the Genercl Reguictions;

i) foils in his obligation 1o furnish the required final bond in opplication of article
38 of the Gereral Regulotiony;

W) refuses 1o receive notificotion of the Administrotive Order 1o commence
execution,
18




Arficle 18: Verying proposals of bidders

18.1 Where the works con be executed within voriable decdlines, the Speciol Regulotions shall specify
mdcodlinumdMﬂmw.NmMMchd!uhmmdhmhmm
proposed by the bidder within the specified deodlines. Bids that propose deodlines beyond those
specified shall be comsidered os not being in conformity,

18.2 Except In the cose mentioned in orticle 18(3) below, bidders wishing 1o offer technical vorionts must
first cssess the bosic solution of the Controcting Authority a3 described In the Tender File ond furnish in
oddl'bnollhhio'mﬁonMmmmw’m‘qowmmwﬂmolh
proposed varlont, induding the plons, coleuletions, technical specifications, swb-detalls of prices ond
proposed construction methods and oll other useful information. If necessory, the Controcting Authority
vltxmwyhbdvicdvmbnndhbldduwﬁonbldhhmﬂm-l!hﬁcbosktowon
has been evoluated os the lowest bid,

18.3 When occording to the Specicl Regulations the bidders ore ouvthorised to directly submit the
technical voriants for certain ports of the works, these part of the works must be described in the technicol
specifications, Such varionts shall be evolucted on their own merit In occordance with the provisions of
orticde 31(2] (g) of the General Regulotions.

Article 19: Preparatory meeting 1o the establishment of bids

19.1  Except otherwise stipuloted In the Special Regulations, o bidder may be Invited 10 1oke part in o
ptoporomymﬂng-Ndi-llholdml\odmcndplmhd!cmodhius”ddlm

19.2 The subject of the preparctory meeting shall be 1o furnish clorificotions ond onswer ony questions
which moy be raised ot this voge.

193 As much o3 possible, the bidder is requested 1o submit ony question In o way a3 10 reoch the
Contracting Authority ot least one week before the meeting The Controcting Authority may not
reply 1o questions recelved 100 late. In this case, the questions and onswers sholl be tronsmitted
occording 1o the methods set in orticle 19(4) below.

19.4  The minutes of the meeting, incuding the text of the questions osked ond the replies given, inchuding
questions prepored after the meeting, shall be forwarded Immediately 10 everyone who bought
the Tender File. Any modification of documents of the Tender File listed In orticle 8 of the General
Regulctions which may prove 10 be necessary ot the end of the preparatory meeting sholl be
done by the Controcting Authority by publishing on oddendum In occordonce with the provisions
of orticle 10 of the Generol Regulations ond not through the minutes of the preparatory meeting.

l9.$l'hloaﬁotoblddordoﬂuovoﬂoodopupormoqmﬂhoforhmbﬂmmolbtd:d\oﬂnoc
be o recion for disqualification.

Article 20: Form and signature of bid

20.1 The bidder sholl prepore on original of the constitvent documents described In article 13 of the
Generol Regulations In o volume clecrly indicated “ORIGINAL™. In oddition, the bidder shall submit
the number required In the General Reguiations, bearing “COPY™, In cose of discrepancy, the
original shall be considered o1 outhentic.

20.2 Nutqholmdwpbso!hbldmﬂbotypoduwlﬂmhhdcmH(phﬂocophubdbc
ommdhhccnolcopbﬂood:hollbcslwdby!nponodt)dvlym«td'odwm
behalf of the bidder, In occordonce with article 6(10) or 6{2¢) of the General Regulctions, s the
coumoybo.Allhpoquofhobidmohhgohorcﬁomord\mqnmbowﬂoﬂodbyh
signatory (les) of the bid.

20.3 The bid shall be beor no modification, suppression or clterction unless such corrections ore initiolled
by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids
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21.1 The bidder sholl seal the original ond each copy of the bid in seporcte envelopes [(interncl
envelopes) by morking on these envelopes “ORIGINAL" ond “COPY", o the cose may be. The
mbmtmoﬂmupl“odhmmvmobpovﬂdcvmoqwnybonolodbﬂ-hld\vmm
give ony Indication regarding the identity of the bidder,

21.2 The externcl ond interncl envelopes:
o) Should be cddressed to the Controcting Authority ot the cddress Indicated in the Special
Regulations;

b)ﬂ\ouldbommmondidcnﬂfkotbomb«dhpvolmmhdkohdhhw
RegJations and bcovhhwipﬁm'tO“O’MDOMYWlem
SESSION™ o3 specified In the Speciol Regulations.

21.3 The internal envelopes should equally carry the nome ond oddress of the bidder in 0 way s 1o
encble the Controcting Authority return the secled bid if it is lote in occordonce with orticle 23 ond
24 of the Generol Regulations.

21.4 H the externcl envelope is not sealed ond morked os Indicated In porogrophs 21(1) ond 21(2)
obon.NConﬁoahqumyd\oﬂmbovcwbloﬂmwhwsptoadaomd
prematurely.

Article 22: Date and fime-limit for submission of bids

22.1 The bids must be received by the Controcting Authority ot the address pecified in orticle 21(2) of
the Special Regulations not later than the date ond time stated In the Special Regulation.

22.2 The Controcting Authority may, ot his discretion, postpone the deadline set for the submission of the
bids by publishing an oddendum In occordonce with the provisions of article 10 of the Generol
Regulations. hMcmc,oﬂhﬂWmdMgomdhCmanItyondblm
previously governed by the initiol date will henceforth be governed by the new date.

Article 23: Lote bids

Any bid received by the Controcting Authority beyond the deadline for the submission of bids in
occordonce with orticle 22 of the General Regulations shall be declored lote ond consequently
rejected,

Asticle 24: Modification, substitution and withdrawal of bids

24,1 A bidder may modify or withdraw his bid after subminting it, on condition that the written notification

of the modification or withdrowal is received by the Controcting Authority prior 1o the end of the
fime-limit prescribed for the svbmision of the bids. The sold novification mutt be signed by on
ovthorised representctive In opplication of orticle 20{2) of the General Regulations. The
modificotion or the corresponding replacement bid must be attoched to the written notification. As
the cose may be, the envelopes must bear the inscription “WITHDRAWAL", ond “REPLACEMENT
BID” or “MODIFICATION",

24.2 Notification of modification, replocement or withdrawol of the bid by the bidder should be
prepored, secled, morked ond forwarded In occordonce with the provisions of orficle 21 of the
Generc! Regulations. Withdrawol may equolly be notified by telex but should in this cose be
confirmed by o duly signed written notificaticn whose date, post mork being outhentic, shall not be
posterior 10 the time-limit set for the submission of bids.

24.3 In opplication of orticle 24(1), bids being requested 1o be withdrawn by bidders shall be retuned to
them uncpened.

24.4 No bid may be withdrawn during the interval between the swbmission of bids ond the expliry of the
volidity of bids specified by the model tender. The withdrawal of a bid by o bidder during this
interval may leod 1o the confiscotion of the bid bond in occordonce with the provisions of orticle
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

20




25.1 The competent Tenders Boord sholl open the envelopes in single phase ond in the presence of the
representatives of bidders who wish 1o attend ot the dote, time ond oddress specified In the Special
Regulations. Representatives of bidders sholl sign a register oftesting 1o their presence,

25.2 Firstly, envelopes morked “withdrawael” shall be opened and the contents announced 10 the hearing
of everyone, while the envelope containing the corresponding bid shall be returned 1o the bidder
wnopened. Withdrawal shall be cliowed only If the corresponding notificotion contolns @ valid
empowerment of the signatory 1o request this withdrowal ond If this notification Is reod fo the
hearing of everycne, Then the envelopes marked "Replacement bid” are opened and cnnounced to
the hearing of evéryone ond the new corresponding bid substinuted for the preceding one which will
bcnnﬂolhoblddumomdwpomd.mvop!mmdhbldsholwyboolovodlfh
corresponding notificotion contains @ volid empowerment of the signatory requesting the
replocement ond recd 1o the hecring of everyone. Lostly, the envelopes morked “modification”
shall be opened ond thelr contents reod 1o the hearing of everyone with the corresponding bid. The
modification of the bid sholl only be cllowed if the corresponding notificotion contolm o valid
empowerment of the signatory requesting the modificotion and read 1o the heoring of everyone.
Only bids which were opened and onnounced 1o the heoring of everyone during the opening of bids
shall then be evolucted.

25.3 All envelopes shall be opened successively and the nome of the bidder omounced clovd o3 well o
the possible modification mentioned, the price offered, including any rebotes [in cose of opening of
finoncial bids] ond ony voriont, where necessary, the existence of o guorontee of the bid If It Is
required ond ony other detaljs which the Controcting Authority deems useful 10 be mentioned. Only
nbc'nondmioahofbldlmmdnhhomhqoimqmdwhod\oopoahgofbldtmon
be subminted for evoluation.

25.4 Bids [ond modifications received In occordonce with the provisions of article 24 of the Generol
Regulations) which were not opened ond read 1o the heoring of everyone during the bid-opening
session for whatever reaion, sholl not be submined for eveluation.

25.5 Bid-opening minutes cre recorded on the spot mentioning the odminsibility of bids, thelr
odministrative regulority, prices, rebates ond time-limits os well as the composition of the Evaluation
wb-comminn.AcopyofhwwmwﬂthMchﬂmdothden
1o all the perticipants at the end of the session

25.6 At the end of eoch bid-opening session, the chairperson of the Tenders Boord Immedictely honds
over 1o the focal point designoted by the body in chorge of regulation of public controct on
initiclled copy of the bids presented by bidders.

25.7 In cose of petition o3 provided for by the Public Controcts Code, It should be oddressed 1o the
Minister Delegate in charge of Public Controcts with copies 10 the bedy in chorge of the regulotion
of public contracts, the heod of structure 1o which Is attoched the Tenders Board concerned.

nmuuuodavlﬂnomothdocdholen(Jlmwdmchorhoponhoolb&dshi\o
vomoinlcmvowmdnsowqomilyoﬂodndomﬂdupomion'omduyﬂwdbyh
petitioner ond possbly by the chairperson of the Tenders Boord.

The Independent Cbierver attoches 1o his report the sheet that wos honded to him, including ony
relcted commentaries or observotions.

Article 26: Confidentiol nature of the procedure

26.1 No information relcting to the examination, clorification, evalvation ond comparison of bids ond
verification of the qualification of the bidders ond the recommendation for the award sholl be glven
to bidders or 1o any perion not concerned with the sold procedure a3 long os the preferred bidder
has not been made public, subject 10 the disquolification of the bid of the bidder ond wspention of
the authors from oll octivivies in the domain of public controcts.

26.2 Any ottempt by o bidder 1o influence the Tenders Boord or the Evoluation sub-committes of bids or
the Controcting Authority In ity eward decision may lead 1o the rejection of his bid.

26.3 Notwithstonding the provisions of parogroph 26.2 cbove, between the opening of bids ond the
cvo:do!hoconnocf,ifouddocvwmnmrmmmh&rmmwm'u
reasons having 1o with his bid moy do 30 In writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
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27.1 To ecse the exomination, evaluation ond comparison of bids, the Tenders Board may, if It 3o desires,
request ony bidder 1o give clorifications on his bid. This request for clarificotion and the response
Nvmonfomwlo'odhwhhqbwmd\moowhmuuamfolhbldhm
offered or outhorised, except it is necessory 1o confirm the correction of colculation errors
dw«dbyh&owmwmmmmWhmdmvwhpm
of article 30 of the General Regulotions,

27.2 Subject 1o the provisions of parogroph 1 above, bidders shall not contoct members of the Tenders
Board ond the Evaluation Sub-comminee for questions related 1o their bids, between the opening of
envelopes and the aword of the controct.

Arficle 28: Determination of compliance of bids

28.1 The Evoluction sub-comminee sholl corry out @ detolled exomination of bids to determine If they ore
complete, if the required guarontees ore furnished, If the documents were correctly vigned ond if
generclly the bids are in proper order.

28.2 The Evolvation sub-committee sholl determine if the bid is essentially in complionce with the conditions
fixed in the Tender File based on the content without recourse 1o external elements of proof.

Z&JAWM'mht-mhfomrﬁcMcMolyhob&dMOrwolhnm
conditions ond specifications of the Tender File, without whitontial divergence of reservation. A
sbstontial divergence or reservation is thoh

1) which substontially limits the scope, quality of reclisation of the works;

W) which substonticlly limits, contrery to the Tender File, the rights of the Controcting
wnyofhhobnooﬁmhnw'ohmw;

@) Whose correction would unjuitly offect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If o bid Is essenticlly not In compliance, it shall be rejected by the competent Tenders Bocrd ond
sholl not subsequently be rendered in compliance.

28.5 The Controcting Authority reserves the right 1o occept or relect any modification, divergence or
reservotion. Modificotions, divergences, varionts ond other foctors which ore beyond the
foquvmothu\dquﬁolwbomH«oddwhohmhnMdb&dx

Article 29: Qualification of the bidder
The Evaluction sub-committee shall ensure that the successful bidder retoined for having submirted
o bid swbstontiolly In complionce with the provisions of the Tender File, fulfils the qualification
criteria sipuioted In orticle 6 of the Spedial Regulations. It is essential 1o cvoid ony arbltrariness in
determining qualification,

Article 30: Correction of errors

30.1 The Evoluation sub-committee sholl verify bids considered essentially in complionce with the Tender
File 10 correct the possible calculation errors, The Evalvation sub-committee sholl correct the errors in
the following manner:

{0) where there Iy on inccherence between the unit price and the total obtoined by multiplying the
unit price by the Qvomlty.!hou\itpvkobohgouhnﬁc.lho’o'olprkoshoﬂbocono«d.uﬂou
the Evoluction sub-committee judges that it is a gross error of decimal point In the unit price in
Mmulﬂmdpﬂamwonmdsholbom&adhwvwkowrmd.

{b) if the total cbtoined by addition or subtroction of the totals Is not exoct, the sub totols sho'l be
considered outhentic ond the total corrected.

(c) where there is o difference between the price indicated in letters and in figures, the omount in
letters sholl be comsidered outhentic, unless the omount is linked 1o on crithmeticol error
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confirmed by the sub-detail of the soid price, in which case the omount In figures shall prevoll
subject 1o parogrophs (a) end (b) cbove.

30.2 The omount featuring in the bid shall be corrected by the Evaluation sub-committee, In occordonce
with the error correction procedure cbove and with confirmation by the bidder, the soid amount
shall be deemed to commit him,

30.3 I the bidder who presented the bid evaluated as the lowest refuses the correction thus corried out,
Nabidmouboni«ndondﬁob&dbmdmybcnlud.

Article 31: Conversion into o single currency

31.1 To focilitate the evoluction and comparison of bids, the Evoluction sub-comminee shall convert the
prices of bids expressed in vorious currencies into those in which the bid Is paycble in CFA froncs.

31.2 The conversion sholl be done wing the selling rote fixed by the Bork of Central African States
(BEAC) under the conditions defined by the Specicl Regulotions,

Article 32: Eveluation and comparison of financial bids

32.1  Only bids considered as being in compliance, os per the provisions of article 28 of the Generol
Regulations, sholl be evoluoted ond compared by the Evoluction sub-commitee.

32.2 By evoluoting the bids, the Evoluation Sub-committee sholl determine for eoch bid the evalvated
amount of the bid by rectifying the amount a3 follows:

o] By correcting ony possible error in occordonce with the provisions of orticle 30.2 of the
Genercl Regulations;

b)By excluding projected sums ond where necessary provisions for unforeseen occurrences
fmhghhbmolqumﬁﬂotmdﬂﬂmombmbyoddhghmolwrhdmwr
State supervision where they ore costed in o competitive manner o3 specified In the Speciol
Reguictions.

¢) By converting Into o single currency the omount resulting from the rectificetions (a) ond (b)
cbove, in occordance with the provisions of orticle 31(2) of the General Regulations;

d|8y oppropriately adjusting ony other modification, divergence or quantifioble reservation on
technical or finencicl bosis.

¢)By toking into consideration the vorlous execution time-limits proposed by the bidders, if they
ore outhorised by the Specicl Regulations;

f) ¥ need be, in occordance with the provisions of orticle 13(2) of the General Regulations ond the
Special Regulations by opplying the rebates offered by the bidder for the award of more
thon one lot, If this invitation 10 tender is lounched simultaneously for several lots,

g) if need be, in cccordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technicol varlonts, If they ore permitted, shall be
evolvated on their own merit and independently of the foct that the bidder offered or not o
price for the technical solution specified by the Contracting Authority in the Speciol
Regulotions.

32.3 The estimated effect of price revision formulae featuring in the GAC ond SAC opplied during the
period of execution of the contract shall not be considered during the evoluation of bids,

32.4 i the bid judged the lowest bid is considered abnormally low or strongly unbelanced in relation to
the estimates of the Project Owner for the works 10 be executed in this controct, the Tenders Boord
may, from the sub-details of prices furnished by the bidder for any element or oll the elements of
the bill of quontities ond estimates, verify if these prices ore compatible with the construction
methods ond proposed colendor, In the case where the justifications presented by the bidder are

not sotisfoctory, the Controcting Authority may reject the bid after the technical opinion of the
Public Controcts Regulatory Agency.

Article 33: Preference granted national bidders

National controctors shall benefit from o margin of national preference during the evoluation of
bids os provided for in the Public Controcts Code.
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Arficle 34: Aword

341  The Controcting Authority sholl award the controct 1o the bidder whose bid wes judged essentially
in compliance with the Tender File and who has the required technical and financial copocities 1o
execute the controct satisfoctorily ond whose bid wes evoluated o1 the lowest by including,
where necessory, proposed rebates

342 W, occording 1o orticle 13(2) of the Genercl Regulations, the Invitation 1o tender comprises severcl
lots, the lowest bid shall be determined by evalvating this controct with other lots 1o be
aworded concurrently, by toking into occount the rebates offered by the bidders In the case of
more than one lot.

343 Any gwaord of controct sholl be made 1o the bidder fulfilling the technical and financiol copocities
required resulting from the evolvation criterla ond presenting the bid evalvated os the lowest.

Article 35: The right by the Controcting Autherity to declare an invitation 1o tender unsuccessiul or
cancel a procedure

The Controcting Authority reserves the right 1o concel @ procedure of invitotion to tender after the

outhorisation of the Minister Delegote ot the Presidency in charge of Public Controcts where the bids have

been opened or 1o declare on invitation to tender unsuccensfl after the advice of the competent Tenders

Board, without ony cloims being entertoined,

Article 36: Notification of award of the contract

Before the expiry of the volidity of the bids set in the Special Regulations, the Controcting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
wos retoined. This letter will indicate the omount the Project Owner will pay the controctor 10 execute the
works ond the execution time-limit,

Article 37: Publication of results of award and pelitions

37.1 The Controcting Authority shall communicate o ony bidder or odministration concerned, upon request
oddressed 10 It within o maximum deodiine of five (3) doys after publicotion of the oword resuin, the
Independent Observer’s report as well o3 the minutes of the oword senion of the reloted controct to which
shall be attoched the evoluction report of the bids.

37.2 The Controcting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who 10 request.

37.3 Afrer publication of the aword results, bids that ore not withdrawn within fifteen (15) doys sholl be
destroyed, without ony dloims for compemation being entertained. Only the copy destined for the body In
charge of reguiation shall be kept.

37.4 In case of petition, it should be oddressed 1o the Public Controcts Authority, with copies 1o the body
hcho:qoofhngulaﬁono!wbﬂcmm.h&nﬂoahgwwwmdnhwmdu
Tenders Board concerned,

it must toke ploce within @ maximum deadline of five (5) working days cfter the publication of the resvin.

Article 38: Signing of the contract

38.1  Afrer publicotion of the resulrs, the draft controct whscribed by the successful bidder is swbminted 1o
the Tenders Board for exomination ond where opplicable, 1o the Minister in chorge of Public
Controcts for prior endoriement.

182  The Controcting Authority has o deadline of seven (7) doys 1o sign the controct from the dote of
reception of the draft controct exomined by the competent Tenders Boord ond subwribed by the
successful bidder ond where oppliccble, the endoriement of the Minister In chorge of Public
Controcts.

38.3  The contract must be notified 1o the successful bidder within five [5) days of ity dote of signature.

Article 39: Final Bond
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39.1 Within twenty (20) doys of the notification by the Controcting Authorlty, the controctor shall furnish
the Project Owner with o final bond, 10 guarontee the complete execution of the works.

39.2  The bond whose rate vories between 2 ond 5 percent of the omount of the contract Inclusive of oll
taxes, may be reploced Byoqvorm from o borking estoblishment opproved occording to
Mhmmhfuu-tﬁh?ro{odOmrmbmﬂdcryubyoloHamvrol
guorontee,

39.3 Small ond medium-sized enterprises [SME) corstinsted of national copital ond menaged by nationals
my,hkuolhmm«,pwosmlmuobmdhmdbycbaihg
estoblishment or first rote finonciol instinution approved In occordonce with the instruments In
force,

0.4 FoilurotoproduaNhnlbmdwmhpmhdmwuﬂlolymhnm
of the controct under the terms loid down In the Generol Administrative Conditions.




DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE TENDER




Special regulations of the invitalion to tender

Table of contents
Flol«omn of General
the General
_regulations
1.1 Definition of works:
FOR THE REHABILITATION OF ROAD FROM GUZANG MARKET
THROUGH GWONUM TO BESSI =AWUM, BATIBO SUB DIVISION,
MOMO DIVISION OF THE NORTH WEST REGION.
(MINTP PIB ~2024 program).
Reference of Invitation to tender: N* 01 /ONIT/BC/BCITB/2024 OF ........u..
1.2 Execution deodline: Four (04) colendor months
2.1 Source of financing
Works which form the subject of this invitotion 1o tender sholl be finonced by the
2023 Public Investment Budget of MINADER
41 List of pre-qualified condidates, not opplicoble
50 Origin of building matericls, equipment, matericls, supplies ond equipment The
matericls will generclly be from natural sources in Comeroon,
6.1 Evolvation criteria

The bids shall be eveluoted occording 1o the maln criteria o3 follows:

Absence of the bid bond

Deadiine for delivery higher than prescribed;

False declaration or falsified documents;

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

Non respect of 75%of essential criteria;

During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty eight (48) hours to produce or
replace said document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline.

Essential criteria
General presentation of the tender files,

Financial capacity,

References of the company in similar achievements;

Quality of the personnel,

Technical organization of the works;

Safety measures on the site;

Logistics;

Altestation and report of site visit;

. Special Technical Clauses initialed in all the pages;

10 Special Administrative Clauses completed and initialed in all the pages.
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or negative (No) with an acceptable minimum of 75% of the essential criteria taken into

account.

Theoonmmbeawardedwmudd«whowouldhavepmposedtheoﬂermm
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
havingufnﬂodlo1oo%ollhoelkninatorycmeriamdatm75%om\eessenwaﬂeﬁa.

ARTICLE 6 : Langvoge of the bids:
The offer like ony correspondence ond oll documents concerning the tender, exchonged

betwoen the renderer ond the Project Owner will be written In French of English. The complementary
documents ond the printed papers form provided by the Bidder con be written in cnother longuoge in
condition of being occompanied by o precise tronsiation in French or English; In which cose ond for
purposes of interpretation of the offer, the tronslotion will be token,

PRESENTATION OF THE TENDER.
The bids prepored in English or Freach ond in seven (07) copies with one (01) original ond five
{04) coples morked thus, sholl be presented In three (0J) volumes os follows:

A) Administrative Documents
B) Technicol Documants
Q) Financial Documents

30 External envelope.
Eod\blddorsholluolmlhn(OJ)omlopﬂ(A.londC)hmmmbpoonuﬂd\

shall be written,

TO THE PROJECT OWNIR
it OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE

N° 01/ONIT/BC/BCITB /2024 OF 29/02/2024

FOR THE REHABILITATION OF ROAD FROM GUZANG MARKET THROUGH
GWONUM TO BESSI ~AWUM, BATIBO SUB DIVISION, MOMO DIVISION OF THE

NORTH WEST REGION.
“To be opened only during the bid-opening session”

N3  The externcl envelope should not carry eny mark or sign that con leod 1o the Identification of

the bidder.

8.2 Internal envelopes

Three (03] internal envelopes must be seoled in on externol envelope.

The first internal envelope shall be lobeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the odministrative documents of
the enterprise. These documents shall be original or copies certified by competent outhorities not more

thon three months.
ADMINISTRATIVE DOCUMENTS.
DOCUMENT N* DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.

A2 Dedarction of intention 1o tender stamped with the tariff in force (written by the bidder).
Certificote of non-bankruptcy estoblished by the Court of 131 instance or the Chomber

Al Commaerce, industry ond Trade of the ploce of residence of the bidder, not more than three
{03) months.
Antestotion of bonk occount of the bidder, issved by a firt rote-bonk opproved by the

Ad Ministry in charge of Finance or by o foreign bank the first order not more than theee
months.

AS Purchose receipt of tender file issved by BATIBO Municipal tr ‘

Ab A bid bond 1,3000 FCFA cheque or bonk chegque issved by o first rote-bank cpproved by
the Ministry in chorge of Finonce in conformity with COBAC conditions

AT An ottestotion of non-exchusion from Public Controcts insved by the Public controct
Reguatory Boord (ARMP)

AB An Altestotion of the Notional Social Insuronce Fund stating thot the bidder has met oll his

obligations vis o vis the Fund; the attestation thould be less than three months old.
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A9 Stamp Copy of o volid taxpayers cord

A0 CCAP initial on oll and signed on the lost poge

The absence or the non-conformity of the one of these documents will result 1o the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the
evolyation

The second Internal Envelope sholl be lobeled <<ENVELOPE B: TECHNICAL DOCUMENT>> ond shall
contoin the following:

General presentation of bids
b "m o, 0“ dmm ------- LT trannnn BEbAsaR sy R Y EEE RS R ,”/M
® "op."’ M oooooo N B T rerann B B ,“/m
- tOb'C °, COMONT socococccccsssscscssnssanse EER T Frrananns SRR, SRR AR R, ’.'/m
® &po'cm h m opon "m w'. lllll AR R R R R Y LA AR AR L AR L ,“/m
g o'd.' p'm‘b.d '.‘p.a.d.l'....'..': ...... AR LA AR AR R R R ) ,.’/m
® O.mu °, “ m llllllllll AR R AR R R Y AR R AR AR R R R RS ,.'/m
TOTAL 1 6
a. The company references
References of the company In solar electrification works or similar works for the past five years:
= 1% reference certified copy of similor controct (1 pages and lost pages), Minutes of
fincl reception for works reclized before 2024 and provisionel reception for works yes/no
reclized in 2024
= 2rd reference certified copy of similor controct (1* poges ond lost poges), Minvtes of final
reception for works realized before 2024 and provisional reception for works realized in 2024 yes/mo
‘ TOTAL2| /2
b, Equipment
- Proof of ownership or hire of o 4x4 pick-up vehicle In good operating condition ........... yes/no
- Proof of ownership or hire of a concrete vibrator ond concrete mixer and compactor ..... yes/no
- PM' O' mleﬂ °‘ Mp M SrsssanERrasanne L e LT . Y”/M
® PPOO' °' °mf‘~p °' O °’°d.' LTI R L L BEEAARN RN ,.'/m
* "“, O' Omnhlp °' [+ bod.' EE rran e 7"/”
= Proof of ownership of hand tools (8uilding and Corpentary) ..vveveenees esssscnsans - yes/no
TOTAL3 /6
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¢. Qualification of site personnel

» o'gw‘om' ChOf' °' fh. m.md”OOOOOOIll-l.i".l....‘l'll..b...lll..l"0000“..'.'.'00..".l'.'l

yes/no

. ngm' W 0' ‘l'. wlm W‘ llnl--o'o.oooo...'-acooooll-lo-'ooooool--l-.'o'o-ollc-ntn

yes/no

Works Director: civil or Rural Engineer with af least 05 yrs experience

b D‘pm °' VOfi D‘(.C'Of ‘.mn.dw-OOQcu-uuoc.ot.a-lao‘-o.o-oooll--loolcnutcooouno. LR L

yes/no

* Cv dwd Oﬂd do"d by V'Olkl D".c'“.o...l.ll"'ll-OOO..I.l.""!...i.l.‘l!l-tDOOOOOOIQIII-.OOOOOIC

yes/no

. Professional experience of works Director ot leost five YOOI uiuenrnrssssssarsnmmensrssssannnsess

yes/no

. Antestation of availobility dully signed by the DEOrer ...ccisiiriiisrssnamnmrsrssanmnnsssissmise

yes/no

Site foreman: Senior civil Engineering technician with of least 03 yrs experience

. Certified copy of certificate of FOremon.....ooiiiiiiamminrisnssnamnsisnnnsussisssssnnnnarssssesss

yes/no

e Cv w Ofd dd'.d b’ d'. 'o'.m.noaunnc.tono.-alc!-o-ctoololl-auo--oq.tllouaooocnomoauaclnutcoo

yes/no

. Professional experience of site foremon of lecs! three YEOrS ..uuuurieessnnnnsnrrssesssmisninanses

yes/no

= A".”m 0’ OVOnObai', 0.00-0---'toooooau--oouo-tloooll-otivool.l..o.‘-.-ooooooo.l.-t'oooclll----.0-000.

Chief technician; at least BAC in building and construction and of least 03 yrs of experience

;C‘ﬂ‘ﬂ.d cop, °’ dsp‘m ...!ll.lll.'0'000!.!"0.....5..!-l"'....ll.‘l.".l.....ll.lllIOOOO!IOIIIU..'OQ’

yes/no

® cv W Md dﬂ'.d ..l.’.l.llll...00!....!""0!..05..ll.'.tl..lllll"lll..l."‘l.l'.-..‘lIlll..'...llll

yes/no

. Mm °' Ovonabmf’ no‘.-luoooo'nooo»o‘l-n--ctooooouuonno-tooo.otl----tvoooo.--c---onooon--.—-o---:-

yes/no

- Professional experience of chief technicion at lect! three YEOrS ..ccutrressissenrsnnrnarssssimmens

yes/no

S —

BA TECHNICAL PROPOSALS

.42 Orgonigrom of thé project

.43 logkolqumfoti\onmdhm

BAS Quality control method

B.4.7 &vhwol protection measures

8.48 Security ond safety ot the site

849 Durction of execution in respect with the Tender file

B.& PRE FINANCIAL CAPACITY

anohno!w:cpodw(udmy)olhmmhomdby
o tndmsba&bcmdhwmuh%rmmdcpptmdbym
Ministry of Finonce ond respect COBAC conditions. =THIRTY TWO
MILLION (32,000,000)CFAF

B.6.1

8.7 Atestation of site visit signed by the bidder

B8 Comprehensive report of site sigred by the compony odministrator
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8.9 Specicl Technical Clowses initialed In oll the poges ond ond last page
signed
8.10 Specicl Administrative Clouses completed ond Initicled in all the poges
ond last poge signed
ENVELOPE C. FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, doted ond stomped.(see ANNEX J)
C2 Completed and signed frome work of unit prices.
a Signed Bills of quontities ond cost estimates indicoting the total amount without taxes [HT) ond
with taxes (TTC) '
C4 Sub detalls of unit prices

. ﬂoob&ddmvlll\mfuﬁ:wmhdmnmdmdahomﬁcgodhhfm
DoammmmnhpfmdhﬂdoW.)o’hlﬁAOwnﬁthﬁumM
forms of bid bond,

* The various ports of the some file must be separated with colour guides from as well in the
original o3 in the coples, so o1 1o facilitate its exomination

Supply price
ARTICLE 8: Cyrrency of payment

This National Invitation 1o tender is aworded on total ond contractuol price, inclusive of oll taxes,
ﬁnnmdm—nvlwbloforhMdhwhu\dhomdofhodhhpumhﬁmﬁm'o
tender,

The corresponding omount will be calculated Inclusive of oll 1axes ond the prices will be
obligatorily expressed in froncs CFA

ﬂnmllSd\oduhptkonpnuodeuhﬂwumdbmnmdhu-(Oﬂmplosvﬂlboloknd
10 the offer. In the evert of error between the prices In figures ond letters, the lamer will precede ond be
wied o1 o basls of coleviation of the amount of the offer.

The estoblishment of the prices will be done on the bosis of economic condition into force In
Republic of Comeroon ot the hondover date of the offers.

ARTICLE 9: Transpeort end delivery
The materials for work must be protected during tronsportation through pockaging whether by

oir, reilway or rood occording a3 the cose may be, The condirions of storage must be of tropical type.

ARTICLE 10: Guarantes ond retention gvarantes

10.1 Provisional guarantee

The omount of the previsienal guarontes or guarantee of tender is fiaed ot 1,300,000 CFAF. As per
orticle 90 [7) of the Public controct Code (Decree No. 2018/366 OF 20 June 2018), certified cheques
or bank cheques ore occeptable in the ploce of bid bond.

The time of volidity of this guarantee Is sixty (60) days os from the dote of depositing of the offers.

10.2 Final Bond
The finol Bond is flxed ot Two percent (2%) of the initicl amount of the services envisoged in the

country.

It could be reploced by o guarontee personcl ond interdependent of o banking house
cpproved by the Ministry of Finonkces following COBAC conditions.

It will have 1o be made vp in the twenty (20) doys following the notification of the signature of
the controct in a bank approved by the Minister In charge of Finances.

10.3 Guerontee Retention
Guarontee Retention of ten percent (10%) will be operated on amount including cll taxes of the
controct. The corresponding sum will be poid or the relecsed guorantee, one yeor affer provisional
reception of works,

ARTICLE 11: Period of validity of the offers




The bidder will remain committed 10 his offer for sixty (60) doys o1 from the hendover date of
the offers. ]

If at the end of this pericd, the controct wes not notified 10 him, the bidder will be cble, either 1o
cancel his offer, or 10 otk for o new negotiation of the unit prices.

ARTICLE 12:

The tender, a3 all the parts accomponying it will have 1o be given In six (07) coples, including
one (01) original ond five [06) copies. The bidder will present his dossler inside o secled outer jocket
being marked:

« OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE
N® 01/ONIT/BC/BCITB/ 2024 OF 29/02/2024
FOR THE REHABILITATION OF ROAD FROM GUZANG MARKET THROUGH
GWONUM TO BESSI ~AWUM, BATIBO SUB DIVISION, MOMO DIVISION OF THE
NORTH WEST REGION.

<<TO BE OPENID ONLY DURING THE OPENING SESSION>>

ARTICLE 13: Date and lotest time of deposit of offers
The offers will have 1o arrive under closed fold ond secl Ictest 21/03/2024 ot 9AM, by mall
registered with acknowledgement of delivery or by deposit ogoinst receipt to the following oddress:

BATIBO Council, beyond this time no offer will be received nor occepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the BATIBO
Council on 21/03/2024 ot 9am, by the BATIBO Council Tenders Board sitting in the presence
of the duly elected bidders or their representatives and having o good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the controct
The Tenders Board will propose to the Controcting Authority to award the controct to

the bidder who will have presented the offer with the lowest offer, essenticlly conforming to the
regulations the Tender File, having sotisfied to 100% of all the eliminatory criteria and af
least 75% of the essential criteria 1oken into occount.

The decision corrying Gttribution of the controct will be published by woy of press
relecse or ony other means of publication of e in the Administration.

If the controct passed on the basis of technical olternative suggested by the bidder, the
controcting outhority reserves the right to introduce cll the provisions there cllowing him to
guarantee inel! ogainst the recl overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, ony odditional cherge due to on clternctive
will be inadmissible,

To this end, it s specified that o bidder connot claim to be compensated, if his offer is
not occepled.

The controcting authority reserves the right not to take oction on an Invitation to tender,
if it did not obtain o proposal which eppecrs occeptable 1o him.

Pursuant to justfication by bidder, bids with unconvincing abnormally low costing will
be rejected by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested 1o produce written
justification(s) and that these justifications have been appreciated to be unconvincing.

These justifications will concern amongst others

. Theprodxtiono(dctailedpddno.ksoontentandmecoherenqbemnme
unit price, its mode of realisation and its timing.

- The purchase prices of materials

- The cos! of explodation of equipment

- The wages of technicians and labourers

. comparative advantages or favourable exceptional conditions that the bidder
has for the realisation of the works
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= measures relative to the condition of works

lnthocauvmefethoumuﬂcaﬁm(s)isocmnotcomhdng.m Project Owner
docidesbmbefommerejed.heunochocldewhenU\ePublicContmdsReguhm
Agency(ARMP) must have examined the unconvincing justification(s) and given his opinion in
um(07)mmdm!rmmutedmdmwwmmm project. (The
Tenders Board requests for justifications, bidder replies by writing, board examines
and if not convincing, proposes reject to contracting Authority who decides after
consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the controctor must moke sure that she respects the
elements of maturity of the project especiclly the limts of the rocds shown to him by the project
owner during the site visit. An update of quanties wil be carried before the star of works

33



DOCUMENT No. 5: SPECIAL ADMINISTRATIVE
CONDITIONS
(SAC)
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Chapter I: Generol
Article 1: Subject of contract

The subject of this controct shall FOR THE REHABILITATION OF ROAD FROM
GUZANG MARKET THROUGH GWONUM TO BESSI -AWUM, BATIBO SUB
DIVISION, MOMO DIVISION OF THE NORTH WEST REGION.

. MINTP PIB CREDITS ~2024 PROGRAM)"

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation To Tender N* 01/ONIT/BC/BCITB/ 2024 of
the 29/02/2024 .

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 Generol definitions (cf. Code)

- The Project Owner is the Mayor Batibe Council. He represents the beneficiary

odministration of the works.

- The Controcting Authority shall be the Mayor BATIBO Council
He awards the controct, ensures the preservation of originals of said controct
documents and the transmission of copies to Ministry In charge of Public
Controcts and 1o the body in charge of Public Controcts regulation.

- The Controct Manoger shell be the Divisionol Delegate of Agridture and Rural
Development Momo who shall represent the funding body in all the levels of the
project notbly by ensuring the respect of the administrative, technical ond
financicl conditions and controctval deadlines

- The Contract Englneer sholl be the Divisional delegate of MINTP Momo
hereinafter referred to o1 the Engineer.

- The Project Manoger shall be at the: CDO Batibo Council. He ensures respect of
the odministrative, technical and financiol conditions and controctual deadlines. He
ensures the interest of the project owner ot the definition, prepcration, exection
ond occeptonce stages

« The controctor sholl be [fo be specified).

3.2 Secunity
This controct moy be used security subject 1o ony form of transfer of the debt.
In this cose:
- The outherity in charge of ordering payment sholl be the Mayor BATIBO Council
- The outhority In chorge of the clecrance of expenditures shall be Municipol
Treasurer BATIBO Council.
- The body or official in charge of poyment sholl be the Municipal Treasurer
BATIBO Council.
- The official competent to furnish information within the context of execution of
this controct shall be the Project Owner (Mayor BATIBO Cowncil).

3.3 Duties of the Control Mission, Project Manager

3.3.1  Missions [to be completed, where need be]

3.3.2 Meons put ot the disposal of the Control Mission ond the other stoke holders of the
project:
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In occordence with the provisions of artice 153 porogrophs 1 and 2 of the Public
contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the
Contract Engineer as well as the other persons in charge of the control and foliow up
of the project shall perceive indemnities as well as logistics support for the realisation
of the project from that shall be fixed by a decision of the Project Owner or Project
Owner. '

Anrticle 4: Language, applicable law and regulation

1.2 The longuage to be used shall be [English and/or French).

1.3 The controctor shall be bound 1o cbserve the low, regulations and ordinances in force in
Comeroon both within his own organization and in the execution of the controct.

If the laws ond regulations in force ot the date of signature of this controct are amended cfter
the signature of the contract, the posiible direct resuiting costs sholl be token into occount
without goin or loss for either party.

Article 5: Constituen! documents of the contract (Article 4 of GAC)

The constituent controctual documents of this controct are in order of prierity: (fo be odopled fo

the nature of the works).

1) The tender or commitment letter;

2) The bidder's tender ond its onnexes in oll provisions not controry to the Special
Administrative Conditions (GAC) end the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Specicl Technical Conditions (STC);

5) The porticulor elements necessary for the determination of the controct price, such oy, in
order of priority: the unit price schedule, the statement of cll-in prices, detailed estimates,
the breckdown cf all-in prices ond the sub-detcils of unit prices;

6) Plons, calovlation notes, tricl documents, geotechnical documents [insert ond indicale, where
need be, nomes and references ).

7) The General Administrative Conditions opplicable on public works controcts that went into
effect by Order No. 033 /CAB/PM of 13 Februery 2007;

8) The General Technical Copdition(s) opplicable on the services forming the subject of the
contract [insert ond indicote, where need be, nomes ond references).

Article é: General instruments in force
This controct shall be governed by the following genercl instruments [fo be odapted occording fo
the cose):

Fromework low No. 96/12 of 5 August 1996 on the monogement of the environment;

The Mining Code;

Instruments governing the vorious professionol bodies;

Decree No. 2001/048 of 23 Februory 2001 relating to the setting up, orgonization and
functioning of the Public Controcts Regulatory Agency

Decree No. 2003/651/PM of 16 April 2003 to loy down the procedure for implementing
the tax ond customs rystem opplicoble fo public controcts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 reloting fo the crection, orgonisation and
functioning of Tenders Boords omended and supplemented by Decree No. 2013/271 of §
Avgust 2013;
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8. Decree No. 2012/075 of 8 Morch 2012 fo organise the Ministry in charge of Public
Controcts;

9. Circulor No, 001 /CAB/PR of 19 June 2012 relating to the award ond control of execution
of Public Controcts;

10. letter No; 00908/MINTP/DR of 1997 to publith guidelines for the consideration of
environmental impact of rood maintenance;

11. Circulor [No 00000026 /C/MINFI of 29th December 2023 ] relating to the execution, ond
control of execution of the budget of the State, Public Administrative Estoblishments and
Regional ond Locol Authorities ond other bodies receiving governmen! subsidies

12. Unified Technicol Documents (DTU) for building works;

13. Applicoble stondards;

1 4. Other instruments specific to the domain concerned with the contract,

Anticle 7: Communication (Articles 6 and 10 supplemented)

1.1 All communications within the fromework of this controct sholl be written ond
notifications sent to the following address:

a) In the case where the contractor is the oddressee: Sir/Modom.......
Beyond the time-limit of 15 days fixed in ortice &(1) of the GAC to moke his
domicile known to the Project Owner ond Controct Manager, correspondences
shall be volidly gddressed 1o the [fo the specified] council, chief town of the
region in which the work wos done;

b) In the case where the Project Owner is the addressee:
Sir/Madom [to be specified] with o copy oddressed to the Controcting
Authority, Contract Manager, Controct Engineer, Project Manager and where
need be, within the same decdline.

¢) In the cose where the Controcting Authority is:
Sir/Meadom [fo be specified] with a copy eddressed within the some deadline 1o
the Project Owner, Controct Monager, Controct Engineer ond Project Manoger,
where cpplicable

1.2 The contractor shall address all written notifications or correspondences to the
Project Menger with o copy to the Controct Manager,

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established end notified as follows:

8.1  The Administrative Order to start execution of works sholl be signed by the Controcting
Authority and notified ‘to the contractor by the Project Owner with a copy to the
Controcting Authority, the Contract Mancger, Controct Engineer, the Paying Body ond
the Project Manager, where cpplicable.

8.2 Upon proposal by the Project Owner, Administrotive Orders with an incidence on the
objective, the amount and execution decdline shall be signed by Controcting Authority
ond notified by the Project Owner to the Contractor with a copy to the Controcting
Authority, the Controct Manager, the Controct Engineer, the Project Manoger and the
Poying Body. The prior endorsement of the Poying Body shall possibly be required
before the signature of these that have on incidence on the amount.

8.3 Administrative Orders of o technical noture linked to the normal progress of the work
ond without finoncial incidence shall be signed directly by Controct Meonoger ond
notified to the controctor by the Controct Engineer or Project Manager (where
opplicoble) with a copy to the Controcting Authority and Controct Manager.
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8.4  Administrative Orders serving as wornings shall be signed by the Project Owner ond
notified to the controctor by the Controct Manager with o copy to the Controcting
Authority, the Controct Engineer and Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weother or
ony other cose of force mojeure sholl be signed by the Controcting Authority and
notified by his services 1o the contractor with o copy to the Project Owner, Controct
Maenager, Controct Engineer ond Project Monager.

8.6  Administrative Orders prescribing works necessary 1o remedy disorders which could
oppecr on structures during the guarontee period ond not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer ond
notified to the contractor by the Controct Engineer,

8.7  The controctor has o time-limit of fifteen (15) doys to issue reservations on eny
Administrative Order received. Having reservations sholl not free the enterprise of
exocuting the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by
the Project Owner, the notificotion must be done within o maximum of 30 days from the
date of tronmsmission by the Contracting Authority to the Project Monager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the controct has one or several phases)

At the end of o phase, the Project Owner shall carry out the occeptance of the works
ond issve on ottestation of proper execution to the controctor. This cttestation shall
condition the stort of the following conditional phase.

9.2 The time-limit gronted for notification of the Administrative Order to start execution of @
conditional phase shall be five (5) doys.

Article 10; Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the
written opproval of the Controct Manoger. In case of modification, the controctor shall
have himself reploced by o member of stoff of equal competence (qualificotions ond
experiences).

10.2 In cny cose, the lists of supervisory stoff 10 be used shall be subject to the opproval of
the Project Owner in the doys following notification of the Administrative Order to start
execution. The Project Manager has 3 (five) days 10 notify his opinion in writing with a
copy sent to the Controct Manoger. Beyond this time-limit, the staff list shall be
considered as approved.

10.3  Any unilateral modification on the supervisory staff made In the technicol bid prier 1o
ond during the works shall be o reason for termination of the contract as mentioned in
ortice 45 below or the opplication of penalties [fo be specified where need be).

Chapter Il: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contracy, inclusive of all taxes.

It is constituted ond tronsmitted to the Controct Manager within o maximum decdline of twenty
(20) doys of the notification of the controct.




The bond shall be returned or the guarontee relecsed within one month following the date of
provisional ccceptonce of the works, following o release issved by the Controcting Authority
vpon request by the controctor.

11.2 Performance bond
The retention fund shall be set at 10 9% of the amount of the contract, inclusive of oll taxes.

The return or release of the retention fund or security shall be done within one month after final
occeptonce by release issved by the Contracting Authority upon request by the controctor,

11.3 Guorontee of start-off odvance
[Specify, if need be, the rates (20% maximum of the omount of the controct inclusive of oll toxes
guoranteed of 100%) and conditions for the return of the guorontee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this controct os indicated by the attoched [detail or estimates] Is (in
figures) _____ cfalin letters) CFA froncs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: | _JCFAF

«  Amount of VAT: ( ) CFAF.

- Amount of TSR ond/or CFAF

- Net to be paid= EVAT-TSR end/or AIR

Artigle 13; Place and method of payment
The Project Owner sholl relecse the sums due in the following manner:

o. For payments in CFA froncs (omount in figures and letters exclusive of taxes) by credit

to occount No.____ opened in the nome of the controctor in the
bank.
b. For payments in foreign currencies (omount in figures ond letters exclusive of faxes)
by credit to occount No._________ opened in the nome of the controctor in
bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Poyments on account made to the controctor os advonces shall not be reviscble.
b. Revision sholl be “frozen” upon expiry of the controctucl time-limit, except in the
cose of price reductions,

14,2 Price updating modalities (not opplicoble)

Article 15: Price revision formulae (article 21 of GAC)
(not opplicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not opplicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the
amount of the controct and its odditional clouses, where applicable.

17.21n the cose where the controctor were invited 10 execute works under State supervision, the

whmitted ond duly justified expenditures sholl be reimbursed 1o him under the following
conditions:
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= The quantities considered shall be the hours used or the quantities of building materials
and materiols used that wos the subject of joint job cost sheets;

= The remunerctions ond salaries effectively paid to local lobour shall be increased by
forty percent (40 %) to toke account of socicl benefits;

= The hours put in by the heavy equipment shall be counted ot the rate featuring in the
sub-detail of prices;

= Building materials and materials shall be reimbursed ot cost price duly justified ot the
ploce of ute, marked up by ten percent for loss, stocking and handling;

= The omount for services thus colculoted, including the hours put by heavy equipment
shall be marked vp by 25 % 1o toke into occount the overheads, profits ond the
controctor’s unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This controct is ot [unit price, ollvin price or unit and cll-in price).

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicoble, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Controcting Authority may gront o stort-off advance equal to 20 % of the omount of
the controct.

20.2 This odvance whose value connot exceed twenty (20) percent of the initicl amount
inchusive of all taxes shall be guoranteed of one hundred (100) percent by o banking
estoblishment governed by Comeroon law or a first-rate finoncial institution in occordence
with the instruments in force ond reimbursed by deduction of the payments on occounts to
be paid to the controctor during the execution of the controct occording to the modalities
laid down in the Specicl Administrative Conditions,

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the controct.

20.4 As the reimbursement cdvonces, the Project Owner shall issue the relecse of the
corresponding port of the guarantee upon the express request by the controctor.

20.5The possibility of gronting start-off odvonce or cdvonce for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of eoch month, the controctor ond the Engineer shall jointly estoblish o job cost
shee! which summorites ond fixes the quontities executed ond estoblished for eoch item on the
schedule during the month ond copoble of giving entitiement to payment. This sheet shall be bosed
on the certification of the vorious fasks jointly estoblished by the controctor ond the Project
Manoger

21.2 Monthly detailed occount

Every month of during o periodic sequence established by controctor and representative of the
project owner, the contractor stholl hand over lo the Controct Engineer two draft provisionol
monthly defoiled occounts in seven copies (one defoiled occount exclusive of VAT and the other
inclusive of taxes), occording fo the ogreed model and estoblishing the total amount of the sums fo
which he may loy daim o1 o result of the execution of the controct since the start of the controct.
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Only the detoiled occount exclusive of VAYMbopoidfothoconmtor.ThtdﬂoikdocMol
hmtolh'outd\oﬂbofhowbiedofmon!rywofhobudgono“howddryhdwgo
of Finance .

Only the omount exclusive of VAT sholl be paid fo the confroctor os follows:

- [100-2.2 ond/or = (5.5 or 15%)] poid directly into the occount of the controctor;
- 2.2 % poid to the public treasury o3 AIR due by the controctor.
- 7.5% or 15% poid into the public frecsury os TSR due by the confroctor.
The Project Manager has o time-limit of seven (7) days to forword to the Controct Manoger the
detoiled occounts he has opproved.

The Controct Engineer hos @ maximum time-limit of twenty-one (21) days to forward the defoiled
occomnhoopprondwdv'ho!MorohHlpom;donnoﬂomﬁmtho'welhho!thomonl\.
The Controc! Manoger has @ deodiine of fourfeen (14) days maximum fo sign the defoiled
occounts.

Payments sholl be done by the Municipal Treasurer BATIBO Council within @ maximum deodline of
colendor days from the dote of submission of the opproved deloiled occounts.

21.3Detailed account of mm-;lf account (if epplicoble).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue poyments cre poid by statement of sums due in occordance with
orticle B8 of Decree No. 2004/275 of 24 September 2004 fo institute the Public Controcts
Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penclties for deloys shall be set a3 follows:

a) One two thousondth (1/2000% of the initial controct omount oll toxes inclusive per
calendor day of deloy from the first to the 30* day beyond the controctual time-
ity

b) One thousandth (1/1000% of the initicl emount of the contract inclusive of oll taxes
per calendor doy beyond the 30" day.

23.2The cumulcted amounts of penalties for delay shall be limited to ten percent (10 %) of
the Initicl controct inclusive of oll taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penclties for overrun of controctual time-limit, the controctor shall be
licble for the following special penclties for the non observation of the provisions of the
controct, especiclly:

- Late submission of final bond;
« Llate submission of insuronces;

. Late submission of the droft execution schedule if the lateness is coused by the
controctor,

Anticle 24; Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of o group of enterprises, indicate the method of poyment of co- ond sub-
contractors, where need be.
2. Indicote the method of poyment of sub-contractors, where need be.
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Article 25: Final detoiled account (article 34 of the GAC)
25.1 [Indicote the time-limit avoiloble fo the controctor fo forword the droft fo the Project
Manager, offer the date of provisional occeplance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of fourteen (14) doys after the
date of provisioncl occeptonce, the controctor shall establish, bosed on joint reports, the droft
final detoiled occount of works executed ond which detolled account summarises the total sums
1o which the controctor moy be entitled o3 o result of the execution of the whole controct.

25.2  The Controct Menoger has up to thirty (30) doys fo notify the corrected ond opproved
droft to the Project Manoger.

25.3  The controctor hos up to thirty (30) doys to return the signed final detailed occount,

Article 26: General and final detailed account (article 35 of the GACQ)
26.1The Controct Manager or the Project Manager has vp 1o thirty (30) doys to estoblish the
general defoiled occount and forward fo the controctor ofter final acceplance,

At the end of the guarcntee period which results in the final occeptonce of the works, the
Contract Manager draws up the general and fincl detoiled cccounts of the controct which he
has hod signed jointly by the contractor ond the Controcting Authority. This detailed occount
includewn

= the final detailed account,

- the belance

= the summary of monthly payments on cccount,

The signing of the general ond fincl detailed account without reservation by the controctor
definitely binds the two parties, puts on end to the contract, except with regord 10 interest on
overdue payments.

26.2Thecontractor hos up to thirty (30) days to return the signed final detoiled cecount.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms ond conditions for

implementing the tox regulations and customs procedures opplicable to public contracts. The

taxes opplicable to this contract incude notably:

= Taxes and dues reloting to Industricl and commercial profits, incduding the IAR which is o
deduction on compony taxes;

= Registration dues in occordance with the Tax Code;

= Dues ond toxes cttoched 1o the execution of services provided for in the contract;
© Duties ond taxes of entry into Comeroonian territory (customs duties, VAT, computer
tax); .
0 Council dues ond taxes;
0 Dues and taxes relating 1o the extraction of building materials end water.

These elements must be included in the costs which the undertaking imputes on It running costs
ond constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mecns VAT Included.
Article 26: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original coples of the controct sholl be stamped by and of the cost of the contractor,
in occordonce with the opplicable regulations.
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Chapter lIl: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Speciol Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the controctor with information necessary for
the execution of his mission and to guarantee, ot the cost of the controctor, access 1o sites of
projects.

30.2 The Project Owner shall ensure the contractor of protection cgoinst threats, insults,
violence, assault ond battery, slander or defomation of which he could be victim by recson of or
during the exercise of his mission.

Anticle 31: Execution time-limit of the controct (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this controct shall be
ninety (90) days.

31.2  This time-limit sholl run from the date of notificotion of the Administrative Order to
commence execution of the works [or thot fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detoiled ond general plon of progress of the works shall be communicated to the Project
Maenager in five (05) coples ot the beginning of each,

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File sholl be submitted by the Confroct
Manoger .

The Project Owner sholl moke ovailcble the site ond occess ways 1o the controctor of the
oppropricte time o3 the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insuraice policies ore required within the scope of this contract in the minimum
amounts indicoted hereafter within fifteen (15) days of the notification of the controct (fo be
odopled):
- Licbility insuronce, business mancger;
- Comprehentive insuronce of the site;
- Insuronce covering ifs fen-year obligation, where opplicoble.
Arficle 35: Documentsto be furnished by the contracior (Article 49 of the GAC
supplemented)
[Specify the deodlines for the transmission of documents as well as those of opproval by persons fo
be designoted]

15.1Programme of works, Quality Assurance Plan and others (to be specified).

o) Within o minimum deadline of [fiffeen (15) days) from the date of notification of the
Administrative Order 1o commence execution, the contractor shall submit in [six ()] copies for
the cpproval of [Controct Manager offer the endorsement of the Project Engineer] the execution
programme of the works, his swpply colendar, his droft Quality Assuronce Ploan ond the
Environment Management Plon, where opplicable.

This programme shall be exclusively presented occording to the furnished models.

Two (2) coples of these documents will be returned 1o him within o decdline of fifteen (15) doys
from the date of reception with:
. Either the Indication “GOOD FOR EXECUTION™;
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= Or the indication of their reject including the recsons for the said rejection.

The contractor has eight (8) days to present a new draft. The Controct Menager or the Project
Manoger then has a deadline of five (5) doys to give his opproval or possibly maoke comments.
Delay in cpproving the draft execution schedule shall stay the execution decdline.

The cpproval given by the Controct Manager or Project Manager does not in any way release
the controctor of his responsibilities. Meanwhile, works executed before the cpproval of the
programme sholl neither be ascertained nor poid for. The updated end cpproved schedule will
become the contractual schedule,

The controctor shall constontly updote on site, o schedule that will toke account of recl progress
of the site. Significont modifications may only be made on the controctual progremme vpon
recelving the opproval of the Project Manager. After approval of the execution schedule by the
Controct Manoger, the lonter shall tronsmit it within five (5) days to the Controcting Authority
without staying its execution. However, if important modifications alter the objective of the
controct or the nature of the works, the Controcting Authority shall return the execution schedule
occomponied by reservations to be lifted within fifteen (15) days of the dote of reception.

b) The Environment Maonggement Plon should bring out notably the choice technicol
conditions of the site ond bosic life, conditions of the bockfill of the extroction sites end
conditions for reinstating the works and installction sites.

¢) The controctor sholl indicate in this schedule the equipment and methods which he intends to
vse as well as the personnel he infends 1o employ.

d) The opproval granted by the Controct Monager or Project Manager shall in no way diminish
the responsibllity of the controctor with regard to the harmful consequences which their
implementation may couse both towords third porties and the respect of clouses of the
controct.

35.2 Execution draft

a) The execution plan documents (colculations ond drowings) necessary for the reclisation
of all the ports of the structure must be submitted for the endorsement of the [Controc!
Manager or Project Monager) ot most fifteen (15) days prior to the dote provided for
the commencement of execution of the corresponding port of the structure,

b) The [Controct Manoger or Project Monager] has o deadline of [five (05) doys] to
exomine ond make known his observations. The controctor then has o decdline of [04)
four doys) 1o present a new file including the said observations.

35.3 In cose of the non observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been cpproved.

Article 36: Organisation and safely of sites (article 50 of the GAC)

34.1 Signboards ot the beginning and end of ecch section must be ploced within o moximum
deodline of fifteen days ofter the notification of the Administrative Order to commence
work,

36.2 The services 1o Inform in case of interruption of troffic or along the devioted itinerary: [To
be specified in occordonce with article 50(2) of the GAC].

36.3 Indicote the specicl measures demanded of the contractor, other than those provided for
in the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures :
The Project Monoger shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points end levels of the project.

Aticle 38: Sub-contracting (article 54 of the GAC)
The port of the works to be sub-controcted sholl be [specify] % of the initial omount of the
controct ond Its additional clouses (the ceiling is 30 %).
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Article 39: Site laboratory and trials (article 55 of GAC)
39.1Indicate if necessary the modalities for corrying out the trials ond geotechnical studies
provided for in the Special Technical Conditions.

39.2The Controct Mancger has o deadline of three doys to opprove the contractor's personnel
ond loboratory as soon os the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systemaotically jointly signed by the Project Manager or
Engineer, where need be ond the controctor’s representative each day.

40.2 It is @ joint document in o single copy. Its poges must be numbered and Initiclled. No page
should be removed. The erased or concelled ports must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bons)

Chapter IV: Acceptlance
Article 42: PROVISIONAL ACCEPTANCE
42,1 PRE- ACCEPTANCE OPERATIONS
Before the occeptonce of the works the controctor shall ask in writing to the control
Engineer, 1o organize o technicol visit for pre-occeptance. This visit sholl include the following
operations,

» Qualitative ond quontitative evoluations of the different works thot have been

executed.
» Findings ond statement of the unexecuted tosk envisoged in the present jobbing order.
» Findings relative 1o the completion of the work

» Findings on the quontity of works that have been effectively reclized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Controctor,

During this pre-reception, the engineer shall eventually specify the reserves to be lifted

ond the corresponding works 10 be effected before the reception. The Engineer shall fix the
reception date in colloboration with the chief of service for the controct.

42.2 Acceptance
The occeptonce commission shall comprise:

< The contracting GUINOTITY..uieererrssssssssssesssss(chairperson)

% The Project Manager (CDO of the council)..uuvieesssnesssi(member)

< The Divisionc! Delegate of MINMAP or his representative; ...... veesess (ODSEIVEY)

& The Divisional Delegate of MINTP ...viirrmmiesssnnnnrssssnsnsssssrssssnand engineer)

& The Chief of technicol Service MINTP...ccviiriirarees e B PAASSOTEE sessssnvae]
secretary)

B THe CONIIOCIO . s rrrrserssrsssssnnnsrsasnsssrassssisssssssnnsssrrssnsassss vessu{member)

The commission shall exomine the report of the pre-occeptonce and shall proceed to the
occeptance. An occeptonce report (process - verbal) of the works shall be prepared by the
Engineer ond signed by cll the commission members.

However, the report (process - verbal) shall be volid if two third (2/3) of the members including
the chairperson append their signatures.

The choirperson con only convene the acceptance of works when he must have received from the
Controct Engineer the report (process - verbol) of the technical occeptonce of works with no
reserves pending clecrance.
This report (process - verbal) of the technical acceptance of works shall be on integrol part of
the occeptance of works' report (ottached to acceptonce of works report) and sholl cccompany
the bills for settlement :

An indemnity shall be perceived by the members os per specified in the SRT ¢
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Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) yeor from the daote of the provisional reception for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Fincl occeptonce sholl take ploce within 6 maximum decdline of [fifteen (15)
days] from the daote of expiry of the guarantee.

442 The Project Mangger [shall [not] be member of the commission.

The procedure for final occeptance sholl be the same a3 for provisional occeptonce
Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)

The controct moy be terminated o3 provided for in the Decree No. 2018/346 OF 20 June
2018 of the Public contract Code end equally under the conditions laid down in articles 74, 75
ond 76 of the GAC especially in one of the following coses:

- dead of the contractor

= bonkcrupcy of the contractor

= judicial liquidation (controctor not outhorised by court to exploit her enterprise

- swb controcting of works without the outhorisction of the project owner
Incompetence of the controctor duely notified by the Project owner

= Non respect of labour code rnes and regulations

- frovd ond corruption duely noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were 1o roise the issve of force mojeure, the thresholds below which claims sholl
not be cdmitted are:

« Roinfoll: 200 millimetres in 24 hours;

= Wind: 40 melres per second;

= Flood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements ond disputes reslting from the execution of this controct may be settled
omicably.

Where no omicoble solution con be found for o disogreement, it is brought before the
competent Cameroonion |urisdiction, subject 10 the following provisions: [fo be filled, where need

be).

Article 48: Production and dissemination of this contract
[Twenty (20)) coples of this dontroct sholl be produced of the cost of the controctor ond
furnished to the Controct Manoger.

Article 49 and last: Entry into force of the contract
This controct shall be final only upon its signature by the Controcting Authority. It shall enter into
force as soon as it is notified to the contractor by the Controcting Authority,




Document No. 6:
Special Technical Conditions
(STC)
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TECHNICAL SPECIFICATIONS

1. GENERALITIES

2. PREPARATORY WORKS

3. ORIGIN, QUALITY AND PREPARATION OF MATERIALS
4. MODE OF EXECUTION OF THE VARIOUS TASKS

. Installation
100 Site Preparation
200 Generol Eorth Works
300 Foundations, Abutments And Decking
400 Painting
500 Equipment,

1 - GENERALITIES: This present special technical specifications concerns FOR THE
REHABILITATION OF ROAD FROM GUZANG MARKET THROUGH GWONUM TO BESSI -
AWUM, BATIBO SUB DIVISION, MOMO DIVISION OF THE NORTH WEST

- REGION.THROUGH EMERGENCY PROCEDURE.

It is the duty of the controctor 1o reclize the structure as per the execution plans that sholl be
opproved by the competent authority and scmple models of equipments and furniture provided
by the project owner, Through the Project Engineer, the contractor shall furnish the owner of the
project and other project team members within the shortest possible time with an execution plon
showing clearly how he intends 10 run the work site. A fence in local matericls shall enclose the
whole work site 1o avoid trespassing.

SIGN-POSTS: The controctor shall put in place ot his expense sign-posts indicating work in
conformity with the plans put at his disposal by the cuthority that signed the controct.

Hygiene aond safety: The contractor shall ensure total hyglene and security of the site by
constructing a temporal pit latrine ond putting up o temporal fence cround the project site if
that be the case,

The contractor shall be responsible for the protection of the structures before final reception. He
sholl be equally responsible for oll tools and materials present at the work site. He sholl seek on
insurance policy to cover theft and fire incidence,

The controctor sholl take cll preventive measures ogainst occidents. The owner of the project
reserves the right 1o intervene in cose of any emergency without necessary interfering with the
responsibilities of the contractor.,

The contractor sholl verify oll dimensions on the plans. For execution no dimension sholl be
mecsured with a scale rule from the plans. The contractor shall check in-situ the possibility of
tronslating the dimensions on plons to the structure before work begins, He shall refer to the
Project Engineer in cose of ony doubt, He shall not on his own modify anything on the structure
and shall inform the Project Engineer of any changes that he considers necessary,

All modifications occepted by the contractor shall be occomplished In o specified duration end
ot his cost without modification‘of the controct amount, The owner of the project shall have the
right to the final choice in cose of any modification,
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2 - PREPARATORY WORKS = SETTING OUT: These works concern the clearing of the site ond
evocuation of the rubbles 1o the public discharge, the dearing ond leveling of the site where
necessary. The setting out will be in respect fo the technical plons.

The setting out profile boards will be ot least 1, 20 m from the outside axes, this to fodlitate
trenching ond other earthworks ond good credlation. The commencement of excavation will be
occepted by the Project Engineer without checking the conformity of the setting.

The minimol depth of the excavaotion trenches shall be of as will be specified by the
gectechnical studies to be carried out by the controctor before the commencement of works to
precise the soil bearing copocity.

Where there is black cotton soil or soil with low bearing copocity ot the bottom of the trench,
the controctor shall continve excavaotion up 1o @ depth o3 will be opproved by the Project
Engineer. The excovations will be done monvally or mechanicolly and no concrete or mortor
shall be loid on the bottom of the trench without the occeptance of the trench bottom of
excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the cose of
contradictions between the plons and the descriptive notice, the project team shall be contocted
for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plons and according to technical norms for the construction of
clossroom buildings.

ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine ond coorse aggregates
may either be from the river or quorry crushed ond must be cpproved by the Project Engineer
before any use on the site. The sond (0/5) shall have very fine elements settloment of less than
4%. The gravels (5/15 ond 15/25) shall be cleon ond well graded with very fine elements
settlement of less than 2%. The cement sholl be CPA 325 class from CEMENCAM or from on
opproved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures sholl have no porticle dimension cbove 50mm ond
with plasticity index of less than 35. Fill materials shall also be free from orgonic elements ond
shall have @ good gronulority groding. No block vegetoble soil shall be occepted for
backfilling.

Stones for masonry works thall be of basal, gneiss or gronite type, be esthetical and should be
gotten from the quarry or deposits opproved by the Project Engineer with dimension sizes of not
less thon 20cm.

1) CONCRETE: 2

.Ordinary concrefe: spacifically lean concrete shall be 5cm thick ond laidall round the excavated
foundation trenches before the stone/block work is corried out and dosed ot 150kg/md.

. Concrete for the Roft: shall be 15¢cm thick loid on the entire floor of the bridge between the
02 obutments and dosed ot 350kg/m? over the entire surfoce,

NB: The inlet 1o the bridge sholl be excovated ot o depth of 60cm below the natural soil end
concreted clong the width of the bridge between the wings of O1m to the 02 cbutments o os to
resist the scouring by woter upfront. The raft will receive o longitudinel slope of 2%, slopping
towords the outlet of the bridge (flow of water).

Reinforced concrete: shall be specifically for the footings, beams sectings ond the slab of the
bridge, kerbs and pillars of the mixt guard roils ond their mixture shall be in @ proportion of
350kg/m?.

NB: All concrete works should be properly cured (Le. water three times o day for seven days)

NOTE: Reinforcement S(!_n.duk.

" CONCRETE
DOSAGE

|

Longit
STRUCTURE |3

vdinal

Trans

TYPE
versal

N©

\ STIRRUP
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RODS RODS

g | Nos |4 Torsd | Spacings
1 | Footing 12mm | 12mm | 20em 350kg/m? Fe-E-400
3| Beom seating 12mm | 10mm | 20om 400kg/m? Fe-E-400
4 | Bridge slob 4 12mm | 10mm | 15em 400kg /m? Fe-E-400
S | Bridge roft B 8mm | 8mm | 20em | 350kg/m? Fe-E-400
Kerb ' 8mm | Bmm 20cm | 350kg /m? Fe-E-400
| Pillars guard ralls 8mm | Bmm 20cm | 350kg/m? Fe-E-400

NB: All rods should preferobly be imported

Aggregate
- Sond: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary
from vory from 0.16 = Smm. It shall be @ mix of river and crushed sond mixed 1o the proportion

as designed.

= Gravel sholl consist of natural and homogeneous matericls or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing. It shall @ mix of 5/15 ond
15/25

Water:

= To be used for the mixture mortar, concrete and woshing of oggregates. Shall be dean and
free from impurities ; meaning potable water.

Cement:

To be used mostly for cement mortar, oll concrete mixtures shall satisfy the general conditions
laid down by regulation in force. It will be type CPA325 Portland cement and sholl not show
ony troce of uneven mixture. Storege on the building site shall be done on @ dry and ventiloted
floor. Any stock presenting an unsatisfoctory pulvervlent condition will be discorded ond
decred away within four (04) days.

Rods:

sholl be mild steel reinforcement, Tor or Steel in occordance with the R/C &3 nles. The steel
shall be perfectly cleon without ony trace of rust, non-odhesive to paint or grease.

Shuttering:

hord wood, to beor without ony noticeable distortion, the load ond pressure of concrete, the
effect of vibration and weight of workers involved in setting it up,

MASONRY:

Stones- shall be o3 specified cbove

Wood - Material: :

The wood must be pure and should not have nodes, foreign bodiles or froctures due to sawing.
This shall be locally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS

1) TROO1.1 - Site installation
Description of works
These works consist of the mobilization of matericls ond personnel, the reclizction of gectechnical and
technicol studies for the project as well as the performonce program and fincl report, the construction of
o hut for site meeting, Etc...

2) TROO1.2- Project information sign post
Description of works
This consist of fabricoting Information boards in wood, the supply 10 the sites o the extremes of the
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various roeds and eventuclly at the post of works (bridge) so os to furnish the populations with oll
information concerning the project.
The boards will corry the following information:

North-Wes! Region Republic of Comeroon
senenen Pecce-Weh } otherond
Proied name FOR THE REHABILITATION OF ROAD FROM

GUZANG MARKET THROUGH GWONUM TO
' BESSI ~AWUM, BATIBO SUB DIVISION, MOMO
DIVISION OF THE NORTII WEST REGION.

Owner of the project Mayor BATIBO COUNCIL

Funding body MINTP PIB 2024
Project Manager CDO BATIRO Council
Project Engineer Div. Del. of MINTP Momo

Duration of the contract | Four (04) months
Contractor To precise

3) TM002 - Mobilization and folding up of equipment
Description of works
This task consists of the mobilizaticn of equipment 1o the site through o looder and ot the end of
the works the folding up of the equipment by some means and the realization of cll the works
necessary 1o re-establish the liev to their initial stote,

4) 101 - BUSH CLEARING
Description of works 5
These works consist of removing vegetation and cleaning the edges of the rocd o3 well as on its
immediate surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.
Mode of execution of works
This consists of clearing cll vegetation ot a width of two meters form the outer edge of the
gutter and scroping ond dixarding vegetative soil from the road surfoce. These are labour
intensive works corried out by groups of workers recruited from the community ond equipped
with the necessary tools 1o carry out the job,

5) 103 - Setting out of the structure
Description of works
This consists of corrying out activities geared ot positioning the bridge ot the coordinates such
that the its oxis will cligned with that of the occess road from the both sides. Also the
characteristics of the structure as designed should be respected.

Mode of execution of works

This consists of using pegs and lines end with the help of o levels position the bridge such it
should be ot right angle relative to the rocd with the wing walls ot 45 degrees relative fo the
rood or front walls of the bridge. Equally, the position of the areas to be excavated for the
abutment including the working space should be matericlized. As such the length ond span of
the bridge as well o3 the wing waolls, the front wall ond the abutment as o whole will be
positioned. After the excavation these porometers will be verified firs before the bridge works

proper storts 5
So done, the following dota will be verified before the excavation

S/N Iem to verily Expecied resvlt Person Person lo
responsible opprove
1 Setting out Respec! of specifications
2 Alignment of axls aligned
3 Distorce in 1o In between the 2
footings 4.6m
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“ Distorce in 10 In between the 2 Project
front wolls of the cbutments ém Works Engineer -
3 Footings (front woll ond wing wells) Manoger Div. Chief of
enterprise Rurel
5.1 Width 7.00m Engineering &
5.2 Thickness &0cm LLR.A. -
] Length of the wing wolls MOMO
6.1 Upstream 50m
6.2 Downstreem 5.0m
7 Stone masonry (front wall end
wing walls)
S/N ltem to verify Expected result Persen Person to
responsible cpprove
7.1 Big bose of stone masonry part of
the obutment ond wings [ down 1.6m
Le.In contoct with focting)
7.2 Smaoll base of stone mesenry port
of the cbutment and wings (top Le.
beom seating support) 1.Im
73 Height of the stone moasonry
cbutment + wings [1ome beight] Ne 3.00m
difference in the heighs of the frent weall
ond wing wells will be tolerated
8 Deck of the bridge
Beam secting in L form (RC) =
8.1 horizental port
8.1 Thickness of the base of the beom
secting 40¢m
8.1.2 Thickness shock cbsorbers on bose
beom secting 05em
813 | Height of the vertical port of the $+50+25=80cm Works Projoct
beom seating Manager Manager -
 8.14 Thickness slob 25¢m enterprise | DOMINADER-
8.2 Beams MOMO
8.2.1 | Height | beam 45¢m
8.2.2 Height rib beom 28em
9 Fittings
9.1 Kerb bose=20cm height=10cm 20x10em
9.2 Guard roils
V.21 RC pillers spoced ot Im 10¢mx10¢m
v.212 Iron wbes Diam. 60mm
10 Eapected height of the bridge from | 4.004+0.4+0.05+0.45+0.23
the footing =5.15m
11 Expected spon of the bridge bm
12 Expected length of the bridge
[spon+thickness verticol parts of the
beam sectings 6+.5x2=7.00m
13 Expected carrioge woy of the
bridge (width slob-widths of kerbs)
Oém
14 Width of siab of the bridge 6.4m |

NB: These works, and this, ot every stage must be received by the Contract Engineer before
the next phase can continue

6) 203.1 - Excavation in ordinary terrain for the abutments and for the deviation of the
existing river bed
Description of works




This consists of digging to free the spoce set for the construction of the bridge. The vorious
porometers set out will be respected in the excavation. Also the depth of the foundation os per
the results of geotechnical studies shovld be respected Le. 1.6m from the bed of the river

Mode of execution of works

This consists of excavating in ordincry terrain for the cbutments ond for the deviction of the

exlsting river bed ond clso for the creation of a bed off stream 1o deviate the existing streom

1o join the main bed Length=50m, width=1m depth=1m.

NB: The excavation must be received by the Project Manager before the next phase can
continue

7) 205 - 207 Backlilling of the bridge ond filling and resurfacing of the accesses to the
bridge
Description of works
This involves reclization of the technicel bloc end the linking to the existing corrioge way (road)
These works shall be executed mechanicolly ond monuelly with matericl extracted from o
borrow pit opproved by the project manoger. The soil used for the fill shall present the
following characteristics:

e CBR ot 95% of OPM after four days of immersion > 40
o  Maximum dry density at 95% OPM (T/M3) 218

o Plosticity indéx(IP) <25

e Percentoge of fine groins<0.08mm F 5<F<30

e Module of plasticity FiP <500

e Llineor inflation % <l

¢ Maximum diometer of groins mm 40

e % possing through o sieve of 10mm <10 35-90
e % passing through o sieve of Smm <5 20~ 60
e Residue ot o sleve of 2mm >2 10 - 40

The selected material from the borrow pit shall be loid on @ trench ond plat form previously
shoped ond compacted ot @ dry density of ot least 90% OPM. The material shall be laid in
horizontol loyers of 20cm thick ond having o woter content equal to that of OPM before
compoction (£2%).

The fill is compacted methodically vp to 95% of the dry density of OPM. The rate of
compoction shall be verified in -sity with @ membrane densitometer at every 1000m?, A sample
compocticn test shall be corried out 1o determine of posses necessary 1o obtain the required
compoction rate.

8) 305 -~ Stone masonry

Description of works
This consists of realizing the ports of the bridge with well shaped and cssembled stones
occording to the esthetic ond type of the structure (form, dimension of stones, joints Etc...)
while respecting the works of orts

The mortar will be dosed of three hundred ond fifty (350)kg of cement per m3 of sond.

The visible foces of the stones masonry should be regulor. The minimum height of the shoped

stones should not be less thon fifteen (135) em.

The finishing of the externcl joints will be reclized with done with mortar M450

Mode of execution of works

This consists of $

Mode of execution of works

These works shall be done exdusively monually (shaping of stones, humidification, elevation,

bonding, pointing)



9) 3090, 309b, 309¢c and 309d - Lean concrete dosed at 150Kg/m3, Mass
concrete dosed at 350Kg/m3, Reinforced concrete dosed at 400Kg/m3 and
Reinforced concrete dosed at 350Kg/m2 for the bridge's raft

Description of works

These works consist of the supply and putting in ploce of concrete 150Kg/m3 for the lecn
concrete, ot 350Kg/m3 for the mass concrete and 400Kg/m3 for the reinforced concrete .

The concretes A.400 for the reinforced concrete must have a minimum compression resistonce of

270 bors ot 28 days.

This task comprises notably the:

* supply including the transport to the site of materials ( cement, sond, gravel etc) ond the tools
necessory for the precost of the slabs;

* form works with planed planks;

* tronsport and the putting in ploce of the stones including all contingendies;.

* execution of all contingencies related to traffic flow and 1o the respect of environmental
prescriptions;

* And cll other contingencies.

Form work

This operation consists of forming the vorious surfaces when necessary before concreting. The
ports of the structure requiring formwork will be opproved by the Project Monager. The
formwork will be of robust construction becouse they cre colled upon to support, os the case
may be, the thrust of the fresh concrete or the weight of the construction until the debending of
the structure.

The different parts will be assembled In o simple woy to cllow the formwork to be stripped
without stripping the concrete. However, this simplicity will not cllow any negligence in the
distribution of joints. The panels olready used, will be veiled ond the edges peel off.
It will be used for certoin categories of formwork, greasy or plostic mold relecse products.
These products must be cpproved by the Project Manager,
The construction of the formwork will also be specified os prescribed by the CCTP, depending
on the category, in order 1o preserve, omong other things, the homogeneous coating of the
reinforcements and the finol deformations of the works.
The fixings of the interior formwork to the concrete must be only those which cppecr on the
working drawings opproved by the project manager.
To maintain the reinforcements ot o fixed distonce from the formwork, we con use concrete
wedges (or any other matericl opproved by the Project Maonager, plostic material for
exomple) in which we will have previously embedded wire bindings. Under no circumstances will
ony metal element be ot o distance less than the minimum cover provided for the
reinforcemaents.

504b - Putting in place of metallic | beam 450 including the bracing
Description of works
Rib beams: reinforced concrete dosed at 400kg/m? including the bracing
This work consists of laying the R.C beoms which are vsually partially integroted In the slab, This
meons that the steel reinforcements are plated and styled ot the same time with the slob
reiforcements.

The steels used ore merchant bars, in weldoble mild steel, the grade of which is subject to the
opproval of the Project Mancger. They must meet the requirements of Chopter Ill of Fascicde 4
of the French CCTG. In particvlar, the mechanical charocteristics of these profiles must comply
with the NF A 35-501 or NF A 346-201 stendards.

10) 601a and 601b - Anti-rust paint and Oil Paint

Paints

The protective paints 1o be cpplied to the metal sections brushed white beforehand are of the
glycerophtalic type, ond must be submitted to the prior opproval of the Project Monager's
Representative,
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In ll cases, on onti-rust undercoct of o different color will be put in ploce beforehond.

11) 901c - Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

This operation includes the replacement or supply and instoliation of rollings on the structure.
These works will be defined when the development plans are drawn up. The elements of the
roilings will be ploced ond cdjusted in clignment ond in cltitude. It will be verified that the
vprights will be vertical. The seclings of the uprights will be mode of concrete dosed at
400kg/m3 ond must comply with the stondard plon. The secling of uprights will only tcke ploce
after verification by the Project Monager of the perfect alignment of the guardrail. The
surfocing of the sealing concrete will be nect so that water connot stay ot the recess of the
uprights.

Depending on their condition, and with the cpproval of the Project Monager, the railings may

receive on onti-corrosive protective paint,

12) 902a - Triangular sign posts type A ou AB

Panneau triangulaire - Triangular sign posts type A ou AB

The donger signs will be ploced 150m from the point of the start of the area to be signaled in

the open countryside and 50m in the built-up crea.

Prescription signs, except for certain mandatory signs which must be instolled as danger signs.

The direction signs will be placed 100m from the point at the start of the zone 1o be reported in

the case of open country and 40m in the ogglomeration.

Vertical signaling includes retro-flexing golvanized sheet metol ponels for signoling, pre-

signaliing, location or directional. The location of the vorious ponels is designoted by the

Delegate Project Menager. The work consists of plocing along the roadway on the shoulder, in

the places provided by the project monager, tralfic, pre-signalling, location or directional signs.
13) The panels ond their implementation will comply with the technical requirements.

905b - Wooden post markers

Balises - Wooden post markers

The turn markers ore type 2 J1 markers with o cleculor section (diameter 150 mm) BO em high from the level of the
hovider. The beocons ore made of fiber cement, anamelied or golvanized sheet metal, plastic, 8 300 concrete, or
wood.

Among the Comeroonion wood ipecies with these required charocteristics, we con mention Dovsile, Moabl, Toli,
Azobé, roko ond Bibinga. (see § 11,13 above)
Nyuolocm.donlkwMdovdhbond,nconhmwuhomhmodqodh-mhom
The spocing between two comsecutive beacons is equal to 10 meters, unless woived by the Delegote Project
Monager. The beocors corry 0 revro-reflecting device consisting of o srip 100 mm high ploced 150 mm from the
head of the beocton

14) 909 - Weep holes

Weep holes

This operction consists in setting vp barbicons in PVC pipe @ 40 for draincge of the materials
located behind the cbutments & the retaining wolls. The work consists in plocing, in occordance
with the technicol prescriptions and the plans of the technical file, barbicans in PVC pipe @ 40
15) 910 - Drainage pipes

Gargoville - Drainage pipes

This operction consists in setting vp gorgoyles in PVC pipe @ 100 for the evocuction of water
from the opron. The work consisting In plocing, in occordance with the technical prescriptions
ond the plons of the technical file, gorgoyles in PVC pipe @ 100

16) 1001 - Deviation- pedestrians crossing of the bridge

Maintien de la circulation - Deviation- pedestrians crossing of the bridge

This task is envisoged In the event that it is necessary for the construction and maintenonce of
temporory works ond @ track for ony deviation necessary to maintain troffic.

17) SAFETY AND ENVIRONMENTAL PROTECTION
Safety measures shall be put in ploce 10 sofeguard the health of the workers. They sholl be
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equipped with personcl protective equipment like helmets, boots, gloves, goggles, roin coats
etc. o first oid box shall be provided on the site to render first cid services in case of any
occident. Before the stort of each task, workers shall be reminded of the potential hazerds
ossociated to that tosk and the safety mecsures to be token 1o ovoid pousible accidents.
Working points shall be well signalized to rood users wsing sign boords placed ot odequote
pesitions that con be visible 1o everybody.

Every orea from which soil is to be extrocted shall be covered with vegetative soil of the end of
the job to focilitate the growth of vegetation and 1o avoid erosion.




Document No. 7:
Schgdule of unit prices

l

UNIT PRICE SCI
MARKET - GUNOM - BE

IEDULED FOR THE REHABILITATION OF ROAD GUZANG
:SSIIN BATIBO SUB DIVISION, MOMO DIVISION,
NORTH WEST REGION

BRIDGE L= 5M

W= 5M

11=4M

000: Site Installation

FRICE
No

DESCRIFTION

UPIN
WORDS

UP.
FIGURES

SERIES
000

INSTALLATION

TMO001

Site installation

T™MO002

Transporting of the Lquipments to and
From

Sub Total Installation

SERIES
100

CLEANING AND LEVELLING

T™I101

Clearing

T™I103

Tree felling

T™107

Cut and fill

TMI108a

Backfilling with laterite gravel from
borrowed pit bridge access

T™MI108a

Backfilling with laterite gravel from
borrowed pit for the road

T™I12

Road re-camber and compacting ,

T™MI14a

Creation carth sides drainage ditche and
divergent with grader

Sub Total Cleaning and Levelling

SERIES

.

DRAINAGE

TM304

TM314

Cleaning the river way

Anti errosion protection

TM315

Weep holes

Sub total drainage
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SERIES

ENGINEERING STRUCTURES

T™M407

Ordinary site excavation

T™412

Filter materials behind the abutments

TM4I3

Continuous backfilling of the structures

TMA09b

Stone work for abutment Im<H<dm

™IS

Demolistion Stone work of old bridge

TM423a

Lean concrete dosed at 200kg/m3

T™a23f

Reinforced concrete dosed at 400kg/m3 for
footings/slab

T™M423f

Reinforced concrete dosed at 400kg/'m3 for
beams

TM431a

Ordinary formwork

TM431b

Neat formwork

T™M433

HAZ2S steel or equivilent Anchored to the
rock

TM438

Drain holes

™

Geotechnical studics and executing
documents

Sub total Engineering structures

SERIES

SIGNALISATION AND SECURITY
EQUIPMENT

TMS501a

Metallic hand rail with 75mm pipe

TMS16a

Type A metallic sign board

TMS28a

Wooden poles

TMS28b

Reinforced concrete poles

Sub total Signalisation and security
equipment

DIVERS

Anti rust paint

Oil paint

Maintain of circulation
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Document No. 8:
Bill of quantities and estimates
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BILL OF QUANTITIES FOR THE REH

ABILITATION OF ROAD GUZANG

MARKET - GUNOM - BESSI IN BATIBO SUB DIVISION, MOMO DIVISION,
. NORTH WEST REGION
BRIDGE L=5M W= SM H=4M
000: Site Installation
PRICE | DESCRIPTION UNIT| QTY | UP | AMOUNT
SERIES
000 INSTALLATION
TMO01 | Site installation : fr 1.0
Transporting of the Equipments to and
TM002 | From fr |
Sub Total Installation
SERIES :
100 CLEANING AND LEVELLING
TMI0! | Clearing _ m2 | 200.0
TMI03 | Tree felling u 20
T™107 | Cutand fill m’ 200
TMI108a Backfilling with laterite gravel from m3 90.0
borrowed pit bridge access
TMI108a Bactmlin; with laterite gnvel from m3 1,000.0
borrowed pit for the road
T™MI12 | Road re-camber and compacting , m2 | 15,000
Creation earth sides drainage ditche and
TMI14a | givergent with grader m | $.500
Sub Total Cleaning and Levelling
SERIES
300 DRAINAGE X
TM304 | Cleaning the river way m3 30.0
TM314 | Anti errosion protection m3 200
TM31S | Weep holes u 320
Sub total drainage
SERIES
400 | ENGINEERING STRUCTURES
TM407 | Ordinary site excavation m) 120.0
TM412 | Filter materials behind the abutments m3 0.0
TMA13 3
Continuous backfilling of the structures " i
TM409b | Stone work for abutment Im<H<4m U 20
TM4ILS 0
Demolistion Stone work of old bridge - 1
TM423a | Lean concrete dosed at 200kg'm3 m3 58
TMa23f | Reinforced concrete dosed at 400kg/m3 for | m3 | 250
footings/slab
TMA2I( Reinforced concrete dosed at 400kg/m3 for -3 72
beams
TM431a | Ordinary formwork m2 40.0

62




TM431b | Neat formwork m2 60.0
T™MA433 ':’chsz steel or equivilent Anchored to the u 20.0
TM438 | Drain holes u 4.0

Geotechnical studies and executin,
TMA) | Seotechak ecuting r| 10
Sub total Engincering structures
SERIES | SIGNALISATION AND SECURITY
S0 | EQUIPMENT

TM501a | Metallic hand rail with 7$Smm pipe ml 10.0
TMS16a | Type A metallic sign board u 2.0

TMS528a | Wooden poles u 8.0

TMS28b | Reinforced concrete poles u 4.0

Sub total Signalisation and security
equipment

SERIES

600 DIVERS

TM606a | Anti rust paint m2 550

TM606b | il paint m2 250
TM614 | Maintain of circulation r 1.0

Sub total Divers
TOTAL WITHOUT TAXES
VAT
AIR
e TOTAL (TTC)
NET TO BE PAID
CLOSED THE PRESENT ESTIMATE AT THE SUM OF: sessssnssnsenss FCFATTC
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Document No. 9:
Schedule of sub-detail of prices




Format Schedule of sub-detail of prices

DESIGNATION
i Total . Dvration
Ne Daily out put quantity | YN of activity
No Daily Days
Category S, broak vp Amount
]
-
L%
=
<
=
x
)
3 TOTAL A
¢ Days
g Type No Doily rate Sisak Up Amount
5
-
£
z
i
=
&
3
0 TOTALB
S Type Unit Unit cost Quantity | Amount
=
v
w
=
o
- -
<
—_—
<
o
-
3 [Toratc
D DIRECT TOTAL COST A+8+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/Q'TY
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Document No. 10:
Model contract




REPUNLIC OF CAMEROON
Peace - _Work ~Fatherland

MINISTRY OFDECENTRALISATION AND
LOCAL DEVELOPMENT

NORTH WEST REGION
MOMO DIVISION
BATIDO COUNCIL

P.O BOX 06, BATIRO

REPUBLIQUE DU CAMEROQUN
Paix - Traugil - Patne

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

REGION DU NORD QUEST
DEPARTEMENT DE LA MOMO
COMMUNE DE BATIBO

8 P BOX 06, BATIRO

CELL  (237) 677 980 303 I CELL ﬂg:: 277 980 303

P.O. Box ,Tel Fax:

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;
Lot No ; Network

PLACE ‘Region

EXECUTION DEADLINE : (

AMOUNT INCFAF:

) months

IAT

EVAT

VAT

AIR (Income tax)

Net to be paid |

-

FINANCING : [incicate the source of financing)

BUDGET HEAD : [to be completed)

ENTERED INTO ON:

SIGNED ON:

NOTIFIED ON;

REGISTERED ON:




Between:

The Govemment of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority”

On the one hand, X

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M _its General Manager, hereinafter referred to
as the “Contractor”

On the other hand,

Agree on the following:
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Summary

Partl: Special Administrative Conditions (SAC)
Partll: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV. Details or Estimates




Page and last of JOBBING ORDER N*

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N®

With e
For the execution of works
EXECUTION DEADLINE ( ) months
Amount of contract in CFA F:

IAT

EVAT

VAT (

AR (2.2% or 5.5 %)

Net to be paid

OF FOR THE

Read and accepled by the contractor

(place of signature)_________(date)

Signature of Contracting Authority

(ploce of signature)__________(date)

Registration

70




‘Document No. 11:
Forms and models to be used by
bidders
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond,

Model No. 3: Model final bond

Model No. 4. Model of start-off advance bond
Model No. 5: Model' retention fund

Model No. 6: Undertaking by the bidder
Annex No. 7. Framework of schedule

Annex No. 8: Evaluation gnd

Annex No. 9. Attestation of site visite



Annex No. 1: Model tender

I, the undersigned [indicate the name and capacity of signatory)

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File
inchuding the addendum (addenda): the invitation to tender [recall the subject of the invitation to
tender]
¢ After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works 1o be
carried out,
e Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.
o Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices

reveal the amount of the tender for lot No. at [in figures
and words]) CFA francs exclusive of VAT and at CFA francs
Inclusive of all Taxes. [In figures and words).

¢ | pledge to execute the works within a deadline of ...............months,

e | piedge to maintain my bid for [indicate duration of validty, in pnnciple 90days for
national invitations o tender 120 days for intermational invitations to tender] from the
deadline of submission of bids.

* Rebates and the modalities of application the said rebates shall be the following (in case
of the possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account

between us. .



ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting
Authority”

Whereas the undertaking __ hereinafter referred to as the “bidder” has
submitted his bid on for [recall the subject of the invitation to tender],
hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent
to findicate the amount] CFA francs.

We [name and address of the bank], represented by [names of
signatories), hereinafter referred to as “the bank® hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the
bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:
Fails or refuses to sign the contract, even though required to do so;
» Fals or refuses to furnish the final bond for the contract (final bond) as provided
for by the contract;

We pledge to pay to the [Contracting Autherity] an amount up to the maximum of the
sum referred to above upon reception of the his first written request. without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the cate of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirteth
day inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this pericd of validity.

This bond shall, for purposes of its interpretation and execution, be subject to
Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this
commitment and its consequences

Signed and authenticated by the bank at , on
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[Bank's signature]

Annex No. 3: Model final bond
Bank: .
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to
as "the Contractor”, has committed himself, in execution of the contract referred to as
“the contract”, to carry out [indicate the nature of the works).

Whereas it is stated in the contract that the Contractor shall entrust to the Project
Owner a final bond of an amount equal to [indicate the percentage between 2 and 5%)
of the amount of the corresponding portion of the contract, as guarantee of the
execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories),

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner,
within a maximum deadline of eight (8) weeks, upon the simple written request
declaring that the Contractor has not satisfied his contractual commitments within the
meaning of the contract, without being able to defer the payment nor raise any
contests for whatever reason, any sum up to the sum of [in figures
and words] .

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation Incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of [indicate the deadiine] from the date of the
provisional acceptance of the works,

After this date, the bond shall be baseless and should be returned to us without the
express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.
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This bond shall, for purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment

and its consequences.
Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on

behalf of (the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that __[the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of contract
No. of relating to works [indicate the

subject of the works, the references of the invitation to tender and the lot, if possible) of
the total sum corresponding to to the advance of [fwenty (20) %] of the amount inclusive

of all taxes of contract No. , payable upon notification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened In
the bank under No. >

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

(Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred 10 as “the Project Owner”

Whereas name and address of Suppber] hereinafter referred to “the
contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject
of the works]

Whereasitiutipulatedinlhecontndummerﬁcnﬁmhmdﬁxedm[pemnlmbelow10%!0
bomafnd}dvnmwnldmemvxtmaybemplmdbyajoimcumtee.

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatonies] and hereinafter referred
1o as “the bank”, y

Hence.weherobynffmthutonbehauoflhe(:onmctor.wogumteeandmmpmsbblo
the Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage beiow 10 % to be specified] of the contract
price, ‘

AndwopledgotopaytothoProjedOwnetwilhhamaxinundeadlmofeight(a)mksupon
hbunpbwﬂuenmuoﬂdecbdngwtmconmhasnotmmedmcomm
obligations or Is indebted o the Projedmwimhmcmnhgolmomu-d.m«\dod
anoodbe.wmwdmwms.ﬁmm-mwwumemmmuMmy
contest for whatever reason, any sum(s) within the limits of the amount equal 1o [percentage
bolow10%tobospodﬂed}ofmctoulmwumdmm{mmhginthemalm
account, without the ProjectOwnerhavhgtopmveorgivelhoreasonsnortMmoﬁvefotu\e
amount of the sum indicated above.

Woherebyagreelhatmmwmmmwwmmmmmteleaumdmy
obligationincunbontonusbyvhueolthisbondmdweherebyhdhebythepfmnuotho
notification of any amendment, addendum or change.

Thisboodshallonmmoforuuponsignamm.ltshallbereleuedwﬁhlnthhty(ao)daysfrom
mwodmwmdmmwmmmmwmpmmm.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mai with acknowledgement of receipt to reach the bank during the period of validity
of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its

consequences.
Signed and authenticated by the bank at on

[Signature of the bank]
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Annex No. 6: Undertaking by the bidder

| undersigned , acting as the of
, of Nationality , and resident in :

After having read and taken note of all the parts of the Open National Invitation to
Tender in Emergency Procedure N°01/ONIT/BC/BCITB/2024 OF ............. for the
REHABILITATION OF ROAD FROM GUZANG MARKET THROUGH GWONUM TO BESSI ~AWUM, BATIBO
SUB DIVISION, MOMO DIVISION OF THE NORTH WEST REGION.

I submit and commit myself to carry out the aforementioned Contract in

accordance with the conditions of the Special regulations of the Invitation to tender, the
special Technical specifications and the special Administrative Clauses, in particular the
quantitative and qualitative confirmation of work, the respect of the deadlines, the
guarantees and the insurance.

I commit myself moreover to cnsure the registration and paying the forwarding
costs of the contractual parts.

I declare to have perfect knowledge of the decree n® 33/CAB/PM of February 13
2007 putting the general Administrative clauses applicable to the Contracts of public
works and supplies,

I confirm my agreement on the terms of the Particular Administrative Clauses
(Draft contract) and attached the initialled copy of the aforesaid document to my offer.

I declare morcover that | remain committed by the present tender during a ninety
(90) days deadline as from the date of opening of the bids.

Donein ___  onthe



MODEL ATTESTATION OF SITE VISIT

Engineer of the COMPANY: .uvvuweimiiiunmssrmssssstssassinmimiisssssimimsssees (Nawe of Enerprive),

Has actually visited the site which is going to reccive the
structure relative

TENDER N __/ONIT/BC/BCITB/2024

OF . 2024

REHABILITATION OF ROAD FROM GUZANG MARKET THROUGH GWONUM TO BESS! ~AWUM, BATIBO
SUB DIVISION, MOMO DIVISION OF THE NORTH WEST REGION.
The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the exccution of job with respect to norms.

- To establish his unit price schedules taking into account the difficultics of the site relative
to the execution of the works and shall in no condition claim the Contracting Authorityfor
any increase of unit price.

In Testimony Whereof, this present attestation of site visit is cstablished and issued to
scrve the purpose it deserves.

DBIE oovvriacinsecrsosssssasesssossssssasnsssres
Stamp of enterprise

Signature and Names of the Contractor.
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Document No. 12:
Preliminary studies

[To be systemalically filled by the Project Owner based on the nature of services (o be
executed and accortling to the specifications of Point 5.a of Circular No. 003/CAB/PM of

18 April 2008 relating to the respect of rules governing the award, execution and control
of public contracts)

81



tho on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior t0
commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must'be required during the examination of the Tender File (TF) by the
Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out,
22. The name of the public or private Project Manager
2.3. References of the contract, if Private Manager carried it out,

2.4, If maintenance works
2.4.1 Description of the studies;
242 Attach the outline of the ttinerary bringing out readings of degradations as
well as the approved programming documents,

2.5 Rehabilitation or new works
251 Are quantities in the quotations the same as those of the studies?
252 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study,
253 Attach the said studies.

NB. For services of less scope, the Project Owner may furnish a justification of
calculation of quantities of the tender file,

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies
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Document No. 13:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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1 Afriland First Bank

2 Banque Atlantique

3 Bangue Gabenaise pour le Financement International (BGFI BANK)
4 Bangue International du Cameroun pour I'Epargne et le Crédit (BICEC)
5. CITl Bank i

6 Commercial Bank of Cameroon (CBC)

7 Ecobank

8 Natonal Financial Credit Bank

9 Société Camerounaise de Banque au Cameroun

10.  Société Générale de Bangque au Cameroun

11, Standard Chartered Bank Cameroon

12.  Un'‘on Bank of Cameroon

13.  United Bank for Africa.

Il- Insurancecompanies
14.  Chanas Insurance;
15.  Activa Insurance

16.  Zenith insurance

17. Beneficial Iife Insurance




ANNEX 7: EVALUATION GRID

A- ADMINISTRATIVE DOCUMENTS.

DOCUMENT N* DESCRIPTION

Al Certified Copy othnlqMMnﬂmcmwnmﬁo&

A2 Declaration of intention 1o tender tlamped with the tariff in force [written by the bidder).
Certificate of non-bonkrupicy established by the Court of 13t instonce or the Chomber

Al Commerce, Industry ond Trode of the ploce of residence of the bidder, not more than three
(03) months,
Attestation of bank occount of the bidder, lssved by o first rate-bank approved by the

Ad Ministry In chorge of Finance or by a foreign bank the first order not more thon three
months.

AS Purchase recelpt of tender file insved by BATIBO Municipol treasury

A bid bond 1,300,000 FCFA cheque or bank cheque issued by o first rate-bonk opproved

Ab by the Ministry in charge of Finonce in conformity with COBAC conditions

A7 An attestotion of non-exchusion from Public Controcts issued by the Public controct
Regulotory Boord (ARMP)

AB An Attestation of the National Seciol lnsurance Fund stating that the bidder has met oll his
oﬂgmlomvhovhhﬂnd;hoﬂonoﬂoﬂwdboloui\oﬂivuwold.

A9 Certlfled Copy of o volid taxpayers cord, delivered by the chief of center of Toxes.

A10 CCAP initicl on oll ond signed on the loit poge

The absence or the non-conformity of the one of these documents will result 1o the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evoluation

The second Interna! Envelope sholl be lobeled <<ENVELOPE B: TECHNICAL DOCUMENT>> ond shall
contcin the following:

Generol presentation of bids

- Presence of oll documents .....covviuinnns heeesesEeNeee N Neeeee RN e e R R e e ee e e e e s e reranie yes/no
- Properly bou\d............... yes/no
« TODIe Of CONMNT Loiuuuiirrerririirrerrnrirerrrrirretatairarararsrsate s bt bssbatasarnarstmarsrssrarsssies yes/no
- Seporators In colour apart from white......... NPT TTITTITT TP yes/no
- Order prescribed nspodod ...... eeeEEesEEee0NsteeeentnsttnenenImeseestttesissEreseeneeosees yes/no
« Cleomess of the douments...iciicrierisrersrsstsisisnmnssrisnrersssssassssssssssssrsrsssssnsns yes/no

TOTAL /6

0. The company references

References of the company in sclar electrification works or similar works for the past five yeors:

. 1¥ reference certified copy of similer contract (1¥ poges ond last poges), Minutes of
finol reception for works reclized before 2024 and provisional reception for works yes/no
reclized in 2024 ‘

85




= 2rd reference certified copy of simller controct (1* poges and lost poges), Minvtes of final

reception for works realized before 2024 and provisioncl reception for works reclized in 2024 yes/no
TOTAL2| /2

b. Equipment
- Proof of ownership or hire of o 4x4 pick-up vehicle in good operating condition ......... - yes/no
- Proof of ownership or hire of o concrete vibrator......covvenees seseessssesesesssses PO yes/no
- Proof of ownership of wheel berrow,....ccciuiinnnns seeepsvastssmsnnnne ssssesnnase seesesassusunsee Yes/no
- Proof of ownership of GPS device .....covvininriinnnrnnnn 0000000000000e0snstgesesrsnsesares eoosenane yes/no
- Pro;} of ownership of en electrical ool kid comprising: dimbers, spades, dig axes, drill, service cord,

set of screws drivers, pegging markers, fork, signalling cones, pliers. yes/no

TOTAL3 /6

¢. Qualification of site personnel
= Orgoenizational Chort of the enterprise......ccoeueee seessnsrsensarstssnsesarsrstsmsnnans versasannee yes/no
- Orgonizotional Chart of site with COMMEN?S ....cuiiiiiiiiiriiniimiiiiiiiiiiiiiiiiie yes/no
Works Director: civil or Rural Engineer with at leas! 05 yrs experience
- Diploma of work Director certified........ccooiviinnininiiinnniiicnniinioncnnnne, ¢ svsssseanaress vovse yes/no
- CV signed ond dated by works Director...cceiiicsnrscsnnsssscnsnssnns PP R T L T yes/no
-« Professional experience of works Director ot lecst five yeors.....cceevvrrnees eeisemensensensssinene yes/no
- Attestation of avacilability dully signed by the becrer ........... sesessaseresnsaIssssstasessnsamtes yes/no
Site foreman: Senior civil Engineering technician with at least 03 yrs experience
« Certified copy of certificate of FOremon.......ccciutiisniinsrsnnnisicssnnnsieisssnensrsssssnnss yes/no
- CV signed and doted by site foremon............ sesenasssassenes T PP I PP LR O yes/no
« Professioncl experience of site foremon ot leos! three yeOrs ..cuiiiiiiiiiiiiiiiiissiiinnsiisinn yes/no
- Attestation of availability ....cveeienines eecsres sessssssesecsse eoseesssssecenstsnsesssssnsrone cesessemes . yes/no |
Chief technician; ot least BAC in building and construction and af least 03 yrs of experience |
- Centified copy of diploma «............. SSsisadamaae SRRt oARAES st s yes/no |
* XV HONt OND BOIOL <isiseninsrssnsotossssnsvassasisavissssvisisusssonssasrvsones L e Fn Sy yes/no !
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yes/no

- Professional experience of chief technicion ot least three YOOIS cereocesccsnssssersnsecassssssemens

yes/no

8.4 | TECHNICAL PROPOSALS
8.4.2 Orgonigrom of the project
B.43 Logicol sequence for the execution of the task
84S Quality control method
847 Environmental protection measures
B.48 Secwrity ond sofety of the site
849 Duration of execution in respect with the Tender file
B.6 PRE FINANCIAL CAPACITY
An cttestation of finoncial copocity (solvency) of the enterprise lssved by
861 olﬂdosnba&beohdhmymwh%ormwoppmdbyi\o
Ministry of Finance and respect COBAC conditions. =THIRTY TWO
MILLION (32,000,000)CFAF
87 AMestation of site visit signed by the bidder
B8 Comprehensive report of site signed by the compony odministrator
Spodd?odﬂeolOmNMhoﬂhpopﬂmdeﬂdbﬂpom
8.9 toasd
810 Spedol Administrative Clovies completed ond Initicled In ol the poges
ond last poge signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, doted and stomped.(iee ANNEX J)
C2 _| Completed ond signed frome work of unit prices.
a Signed Billy of qmﬁﬁo'mdwmwoshdkoﬁghmdm-ﬂMIonuomw
with taxes (TTC)
C4 Sub detolls of unit prices

This evaluation will be done in @ purely binary (yes) or [no) with an acceplable minimum from

of least 75% of the essential criteria taken in accovnt.

The controct will be aworded 10 the bidder who would have proposed the offer with the lowest

omount, in conformity with the regulatiors of the Tender

eliminatory criteria ond of least 75%of the essential criterio.

NOLEwN -

else will be elimincted during the evaluation of the bids.

deadline,

Absence of the bid bon

Absence or non-conformity of an element in the odministrative file
Deodline for delivery higher thon prescribed;

Folse declorotion or falhified documents;

Incomplete finoncial file;

Change of guontity or unit of the Tender file in the finoncial bid;
Non respect of 75%of ensential criteria;

Documents ond having sotisfled 10 100% of the

During the opening scssion of the bids if a document of the administrative bid is absent
ornocwompﬁun,thcbiddaﬂbcgimfmmyci;ht(-t&bountopmdmanploawlddw

C. Eusential criteri

. Generol presentation of the tender files;
2. Finoncicl copacity;
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References of the compony in similor ochlevements;

Quality of the periomnel;

Technical organization of the works;

Scofety mecsures on the site;

Logistics;

Anestation ond report of site visit;

., Special Tedwicol Clowies Initicled in cll the poges;

10. Specicl Administrotive Clouses completed ond initicled in oll the poges.

3
4,
s.
6.
7.
8.

o

1.
The criterio reloting 1o the qualification of condidates covld be indicative on the following:

The ewmsential criterio ore whlected to minima whose detoll Is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in o purely binary (Yes) or (No) with on occeptable minimum from ot
leost 75% of the essenticl criteria token in occount.

The controct will be cworded 1o the bidder who would hove proposed the offer with the lowest
emount, I conformity with the reguictions of the Tender Documents and having sotisfied to 100% of the
eliminctory criteria and ot least 75% of the essentiol criteria.

Abacrmally low costing will be rejected os per the speciol tender regulations

TECHNICAL DRAWINGS/ WORKING
PLANS



