REPUBLIC OF CAMEROON LT REPUBLIQUE DU CAMEROUN
Feace = Work - Fatherland \‘_ ' \as Faix = Tvavail = Patvic
% .f
MINISTRY OF DECENTRALIZATION AND . A/ ;,‘V{; MINISTERE DE LA DECENTRALISATION

LOCAL DEVELOPMENT b A ET DEVELOPPEMENT LOCALF

NORTH WEST REGION REGION DU NORD OUEST
MOMO DIVISION DEPARTEMENT DE LA MOMO
NJIKNA COUNCIL COMMUNE DE NJIKWA

E-Mail: njikwacouncili99z@gmail.com

——————— S
NJIKWA COUNCIL INTERNAL TENDERS' BOARD

—_— — T —————————————————————— '"]

OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
No. OS/ONIT/NCITBINC2024 OF 07/03/2024

FOR THE CONSTRUCTION OF SOME BRIDGES IN NJIKWA COUNCIL AREA, |
MOMO DIVISION, NORTH-WEST REGION.,

LOT 1: FUM BRIDGE :

LOT 2: NKORO BRIDGE

PROJECT OWNER: THE MAYOR OF NJIKWA COUNCIL

FUNDING: MINTP PUBLIC INVESTMENT BUDGET
Exercise 2024

AUTHORIZATION N°;

IMPUTATION:
Lot Name of project Amountof | Amount of Costof |
project bidbond | tenderfile: |
LOT1 | CONSTRUCTION OF FUMBRIDGE [ 45000 000F | 900 000F | 70 000F
| : ‘ , o CFA CFA CFA )
LOT2 | CONSTRUCTION OF NKORO BRIDGE | 20 000 000F | 400 000F 40 000F
CFA CFA CFA
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Document No. 1: Invitation to tender

Document No. 2: General Regulations of the invitation to tender
Document No. 3: Special Regulations of the invitation to tender
Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions

Document No. 6: Schedule of prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices

Document No. 9: Model contract

Document No. 10: Forms and Standard documents to be used

Document No. 11: List of banking establishments and financial bodies
authorised to issue bonds for public contracts

Document No. 12 Other Documents

Document No. 13 Drawings
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NJIKWA COUNCIL INTERNAL TENDERS’ BOARD

"Open National Invitation to Tender,”

NO. OS/ONTTNCITB/NC2024 OF 070372024,
The Construction some Bridges in Njikwa Council Area, Njikwa Sub-Division, Momeo Division, North-
West Region. Lot.......... =

FUNDING : PIHENINTP 2024

’ Lot ] Name ofnro;ocl l‘ Amount of Aq\mmt nf I Cost of |
| project bid bond l' tender file:
| | | '
| . o baren o wivy el = onn 0nanr ‘I Oﬁﬂ nnnp 7“ {mop
) T ; ceA | CEA_|CRA
1 - ~
; STRUCTION OF NK YGE | 20000 000F | 400 000F
LoT z_1 CONSTRUCTION OF NKORO BRIDG (A il | I

1. Subject of the iny itation to tender:
Mayor of Njikwa Council

Within the framework of the 2024 Public Investment Budget (PIB), the :
open Mational Invitation to tender for the Construction

{Unlﬂ)\lllls Auul\”ll'\" 'OSI\'": lavnches an ' : : ! :
Njikwa Sub-Division, Momo Division, orth-West Region. This

some Bridges in Njikwa Council Area, |
invitation to tender comprises two (02) lots,

» LOT I : Construction of Fum Bridge.
» LOT 2 : Construction of Nkoro bridge

N1: ALL THE LOT'S CAN BE AWARDED TO ONE BIDDER

> D Nature of services : o ‘ |
Work to be done consists of the Construction of some bridges, Momo Division. The works

include the following:
= Inatallation

- Cleaning
- Drainage
- Engincering structures
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3. ) .. . do S 0o
Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws and having a good experience in the domain concerned.

4. Financing:
The said Works shall be financed by the 'ublic Investment Budget (PIB) of the Ministry of Public
Works MINTP, for the 2024 financial year assigned to the Mayor of Njikwa Council as Authorizing
officer with Budget Head NDssssansasassmsssivisssivasaisossivaisiin

S, Consultation of the tender file

Interested eligible bidders may obtain further information during working hours as from the date of

publication of this tender notice, at the N Jikwa Council office.

6. Acquisition of the tender file :

The file may be obtained at the Njikwa Council Office, as soon as this notice is published against
payment of a non- refundable sum of or 70 000 (seventy thousand) for LOT 1/ (30 000) thirty
thousand for LOT 2 CFA francs, payable at the Njikwa Council Treasury representing the cost of the
tender file,

y & resentation of the tender file :
The tender file in three (03) volumes shall be enclosed in three sealed envelopes.

~ Envelope A containing the administrative documents (Volume 1);

# Envelope BB containing the technical offer (Volume 2 )

# Envelope C containing the financial offer (Volume 3).

The three volumes shall then be enclosed in o single scaled envelope bearing only the reference of the
tender in question. The different documents of cach ofer shall be numbered as indicated in the tender and
separated by dividers of the same colour,

s, Submission of the tender file H
Each offer or bid drafted in English or French in seven (07) copies including the original and six
(06) copics marked as such in accordance with the prescriptions of the tender file should be submitted
against a receipt at the Njikwa Council Office not later than 04/04/2024 at 10 a.m local time and should
carry the inscription:
"Open National Invitation to Tender, ™
NO. 0S/ONIT/NCITIUNCR2024 OF 07/03/2024,
The Construction some Bridges in Njikwa Council Area, Njikwa Sub-Division, Momo Division, North-
West Region, Lot........ :

«To be opencd only during the bid opening scssion »
The ofters or the bids submitted afler the stipulated deadline shall not be received.

Under penalty of being rejected, only originals or true copies certified by the issuing service must
imperatively be produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially 1o the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance.
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10, Opening of bids :
The opening of the bids in one phase shall be done on 04/04/2024 at 11a.m in the conference hall

of the Njikwa Council by the competent internal tender board.
Only bidders may attend or be duly represented by a person of their choice, who has full
knowledge of the file and mandated in that capacity.

1. Submission of bids timeframe :
Bidders have TWENTY ONE (21) days for the submission of their bids with effect of the
publication of the tender notice.
12. Exceution deadline
The maximum exccution deadline shall be FOUR (04) CALENDAR MONTHS, including the rainy
season and other vagaries, with effect from the date of notification of the administrative order of work
commencement,

13 Provisional Guarantee (Bid bond) :

Each bidder must include in his administrative documents a bid bond issucd by a first rate bank
approved by the Ministry in charge of Finance featuring in the annex of the tender file of the sum of
900,000 (nine hundred thousand) Lot 1 /400,000 (four hundred) Lot 2 FCEAL

The provisional deposit shall be automatically released not later than 30 (thirty) days following the
expiry of the validity of the bids for bidders who shall not be retained. In the case where the bidder is
awarded the contract, the provisional deposit shall be released afier the constitution of the final bond.

14, Evaluation of the bids :
The evaluation of the bids shall be done in three (03) steps:
» 1" step: Verification of the conformity of the administrative file:
» 2™ step: Evaluation of the technical file:
» 3" step: Analysis of the financial file.

The criteria of evaluation are the following:
There are two types of evaluation criteria: ¢liminatory and essential eriteria. The aim of these
criteria is to identify and rcject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.

14.1-Eliminatory criteria

Eliminatory criteria fix the minimum conditions 1o be fulfilled to be admitted for evaluation
according of the essential criteria, The non-respect of these criteria leads to the rejection of the bid made
by the bidder.

They refer especially to:
14.1.1- Administrative documents

e Any offer not in conformity with the preseriptions of this tender file shall be declared inadmissible.
Especially the lack of the provisional guarantee;

e Any company having a past project, notificd to commence in in the corresponding year and which
has not yet been reccived;

o False declaration or falsified documents:

o Lack of tender purchase receipt.

14.1.2- Technical file or Certificate of Categorisation
e Incomplete or non compliant documents;
o False declaration forged or scanned documents;
e Non existence in the technical file of the rubric « organization, methodology and planning »
e  Absence of the refinancing capacity of ot least 23% of the amount AT
o Technical assessment mark lower than 70% of “Yes™,
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14.1.3- Financial offer

Incomplete financial offer;

Non-compliant documents;

Omission of quantified unit price in the linancial ofler;
Absence of break down price.

Essential criteria:
The technical offer of the bidder shall be assessed along the following lines:

SIN Designation MARKS
General Presentation of the offer: Document spirally bound, colour sheets
01 | separation, table of content, presentation of documents in the order given in this 01

tender file, quality of document,
Reference of the enterprise:

02 | '« Experience in the similar works 02

03 Quality of Requested stafl: Qualifications, experience of personnel affected to 03
the project, CV, NIC and attestation of availability,

04 | Presence of the methodology of work exccution 0s

05 Technical and material affected to the project: The company should justify the 02

| property of the necessary material to the exceution of works.

06 | Presence of the prefinancing capacity 01

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

The note of the technical offer will be gotten by addition of marks for every criteria. Only the

technical offer having gotten an equal or superior note to 70% of YES will be kept for the financial
evaluation.

15, Award of the Johhing Order 2

The jobbing order shall be awarded to the bidder whose bid is in conformity to the dispositions of
the tender file and on the basis of the lowest bid and technical quality, (See article 99 of the public
contracts code).

16. Period of validity of hids @

The bidders shall remain committed to their bids during a period of (nincty) 90 days from the deadline
sct for the submission of bids,

17. Complementary information :
Complementary technical information may be obtained during working hours at the Njikwa
Council,

"C\:SII-E. D‘L’ o re ,
OTMELE TN Done at Njikwa, the 07/03/2024
f ':' ~ ‘-’0 = Op , ..:"."‘::, >
{ -:} 3 s .—-\-\("-:; ) THE MAYOR
. © W PAs 2oz (Contracting Authority)
(", i d " l‘ il :."c—l~'v
4 ARMP; N . -:‘.'.i‘;.\.. .’ :
= Chalrperson of Tender Board; N T
«  Notice boards; U T RESH
< DD MINMAP Momo; a
- Archives.
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REPUBLIC OF CAMEROON TN REPUBLIQUE DU CAMEROUN

Peace = Work = Fathesland A a%- Faix = Travail - Patric
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E-Mail: njikwacounciltyosze gmail.com

COMMISSION INTERNE DE PASSATION DES MARCHES PUBLICS

"Avis d'Appel d°Offres National Ouvert "'
NPOVAONO/NCITENCR2024 DUOTI03/2024
Pour les travaux de Construction de ponts a Njikwa dans UArrondissement de Njikwa, Département
de la MOMO, Région du Nord-Quest. Lot........

FINANCEMENT : BIP MINTP 2024

Lot Montant Montant
N Nom du Projet Montant du caution d'achat du Ligne
Projet provisoire DAO: | budgétaire
Lot 1 | Construction de ponta Fum | 45000000F | 900 000F CFA | 70 000F
CFA CFA
Lot 2 | Construction de ponta Nkero | 20 000 000F | 400 000F CFA | 40 000F
CFA CFA

1.- Objet de 'Appel d'Offres :

Dans le cadre du budget d'investissement public 2024, Le Maire de la commune de Njikwa lance
un Avis d’Appel ¢'Offres National ouvert en procédure d'urgence pour les travaux de Construction de
Construction de ponts a Njikwa dans I'Arrondissement de Njikwa, Département de MOMO, Région du
Nord-Ouest. C'est deux lots,

2 LOT ] ssiisiovavsveeos

- LOT dsviissennsvainses

NEB: ALL THE LOT'S CAN BE AWARDED 10 ONE BIDDER

2.« Consistance des travauy :
Les prestations du présent marché comprennent les truvaux de Construction de Construction de

ponts a Njikwa suivantes :
- Installation
- Nottoyayge
= Drainage
= Structures ingenicrie
- Signalization
- Autres.

3.- Participation et origine :

La rpnicj;ntion au €sent Appel d"Oflies est ouverte aux entreprises de droit camerounais ayant
g o Sk ol ~ '\ ’ ’ PRI p . ¢ _sg_w 4
une expérience awtéc:daus,. \Jomaine concerné ¢t ayant réalisé des opérations similaires.
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4.- Financement ;

Les prestations, objet du présent Appel d"Oflfres, sont financées par le budget d'investissement
public  (BIP)-  Exercice 2024  du  MINTP  avee  comme pour ligne  budgétaire
N°0....'.Iill".III‘.!.....I.'......lll..‘ -

5.« Consultation du dossier d*Appel d'Offres

Le dossier d'appel d'offres peut étre consulté aux heures ouvrables auprés de la Mairie de Njikwa,
dés publication du présent avis.

6.~ Acquisition du dossicr d'Appel J'OfTres :

Le dossicr d'appel d'offres peut étre obtenu aux heures ouvrables auprés de la Mairie de Njikwa,
service de passation des marchés publics, sur présentation d'une quittance de versement d'une somme non
remboursable de 70,000 (Lot 1) / 30 000 (trente mille) Lot 2 francs CFA au Trésor de la Commune de
Njikwa. Cette quittance devra identificr le payeur comme représentant 'entreprise désircuse de participer
a I'Appel d'Offres.,

7.~ Présentation des offres

Les documents constituant chaque offre sont repartis en trois(03) volumes ci-aprés contenus dans une
enveloppe fermée et seellée dont ;

# L'enveloppe A contenant les pidees administratives (volume 1),

# L'enveloppe B contenant I'oflre technique (volume 2),

# L'enveloppe C contenant 'oflre financiére (volume 3).

Les offres ainsi présentées scront placées sous simple enveloppe, fermée et scellée portant uniquement
la mention de I'Appel d"'Offres en cause, Les différentes pidees de chaque offre scront numérotées dans
I"ordre du DAO et séparées par des intercaluires de méme couleur.

8.- Remise des Offres :

Chaque offre rédigée en Frangais ou en Anglais, en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, conformes aux prescriptions du Dossier d'Appel d'Offre, devia
&tre déposée contre un réeépissé sous plis formé, dans les services de la passation des marchés publics de
la Commune de Batibo, au plus tard I¢ 04/04/2024 3 10 heures, heure locale ot devront porter la mention:

“Appel d*Offres National Ouvert ”
No. 07ZAONO/NCITR/NC2024 DU 07/0372024
Pour les travaux de Construction de construction de ponts a Njikwa, dans U'Arrondissement de
Njikwa, Département de la MONO, Région du Nord-Quest. Lot........

« A n'ouvrir qu'en séance de dépouillement, »
Les offres parvenues aprds les dates et beure limites de dépdt des offres ne seront Pas regucs.,

9.+ Recevabilité des offres :

Les offres ne respectant pas Ie mode de séparation de I'ofTre financiére, des offres administratives
¢t techniques scront irrecevables,

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera
déclarde irrecevable. Notamment I'absence de 1a caution de soumission délivrée par une banque de
premicr ordre agréée par Ie Ministére charpd des Finances, valable pendant 30 jours au-dela du délai de
validité des offres.

Sous peine de rejet, les autres picees administratives requises devront ére impérativement
produites en originaux ou en copies cenifides conformes par le service émetteur ou une  autorité
administrative, datant de moins de trois (03) mois et valide le jour de I"ouverture des plis.

10.- Quyerture des offres @

L'ouverture des offres aura licu en un temps le 04/04/2024 & 11 heures précises dans la salle des
Conférences de la Mairic de NJIKWA, par la Commission Interne de Passation des marchés publics
Compétente en présence des soumissionnaires,

Seuls les soumissionnaires peuvent assister 4 cette séance d'ouverture ou s'y faire représenter par
une personne de leur choix ayant une parfaite connaissance du dossier ¢t mandater & cet effet.
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11.- Délai de réponse des soumissionnaires
Pour cet Appel d'Offres, le délai de réponse est fixé & VINGT UN (21) jours calendaires aux

entreprises désireuses d'y participer a compter de la date de publication de I'Avis d'Appel d"Offres.

12.- Délai d'exéeution des travaux :

Le délai global d’exéeution des travaux est Jde Quatre (04) mois calendaires. Ce délai comprend
les périodes des pluics, toutes les intempérics ot sujctions diverses ot court & compter de la date de
notification de 1'ordre de service de commencer les travaux,

13- Cautionnement Provisoire (Garantie de soumission) :

Chaque soumissionnaire doit joindre & ses pidces administratives, une caution de soumission
établie, selon le modéle indiqué dans le dossier dAppel d'Offres, par une banque de premier ordre agrée
par le Ministére des Finances ¢t dont la liste figure ¢n annexe d'un montant égal & 900,000 FCFA (neuf
cent milles) LOT 1/7400,000 (quartre cent milles) Lot 2 francs CEA,

Le cautionnement provisoire sera libéré doflice au plus tard  (30) jours aprés l'expiration de la
validité des offres pour les soumissionnaires n'ayant pas ¢é retenus. Dans le cas ol le soumissionnaire est
attributaire de la lettre commande, le cautionnement provisoire sera libéré aprés constitution du
cautionnement définitif.

14.- Exaluation des Offres :
L"évaluation des offres se fera en trois(03) ¢lapes :
» 19¢ étape : Vérification de la conformité du dossier administratif de chaque soumissionnaire ;
7 2 &ape : Evaluation des offres techniques ;
7 3™ éape : Analyse des offres financiéres.

Les critéres d'évaluation des offres sont les suivants ;

Les critéres d'évaluation sont constitués de Jdeux types : les critéres éliminatoires et les critéres
essentiels. Ces critéres ont pour objet d'identifier ¢t de rejeter les offres incomplétes ou non conformes
pour I'essentiel aux conditions fixées dans le Dossier d"Appel d°Offres,
14.1-Critéres ¢liminatoires

Les critéres éliminatoires fixent les conditions minimales & remplir pour étre admis & 1"évaluation
suivant les citemes essenticlles. Le nonerespect de ces critéres entraine le rejet de Voffre du
soumissionnaire.

11 s"agit notamment:

14,1, 1-Piéces administratives

. Toute offre non conforme aux preseriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment 'absence ou linsuflisance de la caution provisoire de
SOUMIssion.

. Toute entreprise disposant d'un projet passeé notifié pour débuter en annde
correspendente ¢t dont la réception provisoire n'a pas encore ¢té effectud;

. Fausse déelaration ou documents falsifiés. .

. Manque de recipisse d'achat d"appelle d'oflre.

.

14.1.2-Offres techniques ou Certificat de Catégorisation

. Dossier incomplet ou pi¢ees non conformes ;

. Faussc déclaration ou documents falsifides ou scannds ;

. Non cxistence dans I'offre technique de la rubrique « organisation, méthodologic «ct

planning » ;

. Absence d'une capacité de préfinuncement d'au moins 25% TTC.

De fagon systématique, toute offre n'ayant pas atieint ou dépassé aprés évaluation
technique, la barre de 70 % du OUI sera écartée et pon ¢ligible & 'analyse financiére ;
14.1.3-Offres financicres
. Offre financiére incompléte §
. Piéces non conformes ;
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. Omission dans I"offre financiére d'un prix unitaire quantifié ;

. Absence d'un sous-détail de prix ;
. Maodification du model du sous-détail de prix unitaire,
Critéres essenticls

Les critéres dits essentiels sont ceux primondiaux ou clés pour juger de la capacité technico-
financiére des candidats & exéeuter les travaux, objet de I"appel d’offres.

Les critéres essenticls de qualification sont tel qu'il suit ;

N® Désignation Nombre de
» point
01 | Présentation générale de I'offre : Reliure, Intercalaire de couleur ot page de
garde, Présentation de toutes lIes pidees dans I'ordre preserit, Qualité du 01
document, |
02 | Références de Pentreprise
* Expérience dans les truvaux Bitiment etou de Génie Civil ¢ 02

03 | Qualité du personncl : Qualifications, expérience du personnel affecté au

: \ . R 03
projet, CV, CNI et attestation de disponibilité.,
04 | La présence de la Méthodologie d*exécution des travauy 05
05 | Moyens techniques et matéricls affeetés au projet : L. entreprise devra ‘
justifier la propriété du matériel nécessaire 4 Iexéeution des travaux., 02
06 | La présence de la Capacité de préfinancement o1

Les critéres essenticls sont soumis & des minima dont le détail est donné dans le Reglement
Particulicr de I'Appel d"Offres (RPAO).

La note de I"offre technique sera obtenue par addition des points pour chaque critére. Seule I"offre
technique ayant obtenue une note égale ou supéricure i 70% du OUI sera a I'évaluation financiére,

15.- Attribution de la lettre commande ;

La lettre commande sera attribuée au soumissionnaire dont 1'offre est conforme pour I'essenticl
aux dispositions du Dossicr d'Appel d'Offres, ot qui a présenté 1'offre évalude la moins-disante ¢t
techniquement qualifiée, conformément a I'article 99 du Code des lettre commandes Publics.

16.- Délai de validité des offres ;
Les soumissionnaires restent engapdées par leurs offres pendant une période de cent vingt (120)
jours, & compter de la date limite fixée pour la remise des offres.

17.- Renscignements complémentaires :
Les renscignements complémentaires d'ordre technique peuvent {tre obtenus tous les jours aux
heures ouvrables auprés de la Commune de Njikwa, service de la passation des marchés publics. Tel:

SRR AR AR “"'na:U‘é 6“

s ) &
,\9;\‘.@_‘-‘1?@;’:3\ Fait & Njikwa, le 07/03/2024

| "efs 5 ol 2221 Le Maire de la Commune de Njikwa
" .|y L8 =T (Autorité Contractante)

\ 8 o) /, 5
Ampliations : \  \eEee /" ¢
- arw i e
- Président CPM “UareeS = S~
< DD MINMAP MOMO —

- ."I]’("ﬂ'&'f
«  Chrono / Archives. mm
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b)

GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation 1o tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender,

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day™ means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional cthics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

I.  Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in view of

influencing the action of a public official during the awand or execution of a contract;

1. Is involved in “fraudulent manocuvres™ whoever deforms or distorts facts in order to influence the
award or execution of a contract;

1. “Collusive practices™ shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at antificially maintaining the prices of bids
at levels not corresponding to those resulting from competition;

IV. “Coercive practices”™ shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a contract.

Any proposed award shall be rejected if it is proved that the proposed preferred bidder is dircctly or

through an intermediary, guilty of corruption or is involved in fruudulent manocuvres, collusive or

cocrcive practices for the award of this contract.
32 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceceding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him
Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed 1o all entreprencurs, subject to the following
provisions:
(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement,
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(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender: or

it) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.
iii)The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it

is (i) legally and financially autonomous, (i) managed according to commercial laws and (iii)
not under the direet supervisory authority of the Contracting Authority or Project Owner.

Article §: Building materials, materials, supplics, cquipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of
this contract must originate from countrics mecting the criteria of origin defined in the Special
Regulations of the invitation 1o tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplics, cquipment and scrvices, .

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate,

Article 6: Qualification of bidder

6.1 Asanintegral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to
execute the contract.

Where necessary, bidders should provide information relating to the following points:
(1) The production of certified balance sheets and recent tumovers:
(ii) Access to aline of credit or availability of other financial resources;
(i11) Orders acquired and contracts awarded:
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (oint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by cach member
of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(¢) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form:

(d) The member of the group designated as the representative will represent all the undertakings vis & vis

the Project Owner and Contracting Authority with regard to the execution of the Contract:

(e) In case of joint co-contracting, the co-contructors shall share the sums which are paid by the Project

Owner into a single account. On the other hand, coch undertaking is paid into its own account by the
Project Owner where it is joint co-contracting.
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6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender,

6.4 Bidders requesting to benefit from the margin of preference must fumish all the necessary
information to prove that they satisfy the eligibility eriteria set in article 33 of the General Regulations
of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
= his own responsibility, all the information which may be necessary for the preparation of the bid and
the exceution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employcees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit,

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifics the tenms of the contract.  Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
~  Document No, 2. The tender notice:
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices:
Document No. 8. The bill of quantities and estimates;
Document No. 9. The sub details of unit prices;
Document No, 10. Model documents of the contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Maodel of bond of start-ofT advance:
Maodel of guarantee in replacement of the retention fund;
. Model contract;
Document No. 11, Models to be used by bidders:
a. Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No, 13, List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.

FEmAe0 TR
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8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the

Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file,

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by clectronic mail (fax or ¢-mail) at the Contracting Authority”s
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replics in writing to any request for clarification received at Jeast
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days 10 react. A copy of the reaction shall be forwarded to
MINMAP and the body in charpe of the regulation of public contracts.

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to o request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with anticle 8.1 of

the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

103 In order to give bidders suflicient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids. in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure,

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
cither English or French of the passages concering the bid is included: in which case for reasons ol
interpretation, the translation shall be considered to be suthentic,

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents
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They include:
I: All documents stating that the bidder:
» 1las complicd with all declarations provided for by the laws and regulations in force:
» 1 current with his taxes, contributions, fees or levies of any Kind whatsoever;
# s not in a State of liquidation or bankruptey:
» 1s not struck by one of the prohibitions and disqualifications criteria provided for by the legislation
in force.
1. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;

11l A written confirmation authorizing the signatory of the offer to engage the bidder
IV. The CCAP is duly initialled on cach page and signed on the last page.
V. Localization plan is duly signed by the authority concern,

b. Volume Ul: Technical Offer
It includes:

L References of the company (the contractor will provide contracts or Jobbing orders for similar
work carried out as well as related minutes of reception);

1L Personnel: the contractor will present the competent technical staff and workers he intends to
employ before the beginning of the work (attach to cach staff CV signed by the candidate, certified
copy of technical diploma attestation of presentation of original of the technical diplomaand the
attestation of availability signed by the candidate);

. Site equipment: The contractor shall justily the ownership and the State of the equipment
necessary for the performance of the work (providing registration certificates, invoices and
certificates of road worthiness (visit technique) of rolling equipment;

IV.  The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information conceming the mode of exccution
of the works, the execution plan of the expected output, provision of materials or site materials,
the potential advantages in terms of safety of the environment and the Organization of the

company,
V.,  Auestation of site visit and the site visit report;

Vi The CCTP duly initialled on each page and signed on the last page

Vii Attestation of solvency of the contractor,

¢ Volume 3: Financial offer
It includes:
I. The submission letter, in original drafted according to the model attached, stamped at the rate in
force, signed and dated:
II. The unit price schedule duly completed, with an indication of the unit price excluding VAT in
letters and figures;
111, Detail Bill of Quantities and cost estimate of the work completed:

IV. Sub-details of the different prices according to the model attached;
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In this regard, the bidders will use the documents and models provided in the Tender File, subject
10 the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.
13.2 I in accordance with the provisions of the Special Regulations of Invitation to Tender, the
bidders present offers for several lots of the same invitation to tender. they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in anticle 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior 1o the submission of the bids. shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of hid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
cither Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender,

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantitics and

estimates are completely made in CFA franes in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the exccution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contruct.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be

specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option I: The amount of the bid shall be directly made in the national and forcign currency at the

rates fixed in the Special Regulations,

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantitics and estimates in the following manner;

(a)  The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority's country specified in the
Special Regulations and called “national currency™;

(a)  The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade,
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencics and to justify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable: 1o this end., a detailed statement of their needs in foreign currencies shall be furnished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entreprencur in a way as take
account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance,

16.2 Under exceptional circumstances, the Contracting Authority may seck the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally
be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid
without losing his bid bond. A bidder who consents to an extension shall not be asked 1o modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of exccution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposcs
of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority, The bid bond will remain valid for thinty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of anticle 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity,
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention cach member of the associated grouping.

174  The bid bonds of bidders who are not retained shall be returned within fiftcen (15) days after
publication of the award result,

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond,

17.6 The bid bond may be scized:

(a) if the bidder withdraws his bid during the period of validity:
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;

i) fails in his obligation to furnish the required final bond in application of anticle 38 of the General
Regulations;
i) Refuses to receive notification of the Administrative Onder to commence execution.
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Article 18: Varying proposals of hidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
propased by the bidder within the specified deadlines. Bids that propose deadlines beyond those specificd
shall be considered as not being in conformity,

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as deseribed in the Tender File and fumish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, caleulations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authonity
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory mecting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations,

19.2 The subject of the preparatory mecting shall be to fumish clarifications and answer any questions
which may be raised at this stage,

193 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late, In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

194 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the mecting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in arnticle 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory mecting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL™, In addition, the bidder shall submit the
number required in the General Regulations, bearing “*COPY™, In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copics of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{1a) or 6(2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ics) of
the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid,
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D. SUBMISSION OF BIDS

Article 21: Scaling and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in scparate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL™ and “COI'Y™, as the case may be. The envelopes shall
then be placed in another envelope which will equally be scaled but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “70 BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as 1o enable
the Contracting Authority return the scaled bid if it is late in accordance with article 24 and 24 of the
General Regulations.,

21.4 If the external envelope is not scaled and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be respoasible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be reccived by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline sct for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will heneeforth be governed by the new date,

Article 24: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWALY, and “REPLACEMENT BID™ or
“MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
scaled, marked and forwarded in accordunce with the provisions of article 21 of the General
Regulations. Withdrawal may cqually be notificd by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of hids,

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be retumed to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lcad to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations,

E. Opening of envelopes and evaluation of bids
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Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal™ shall be opened and the contents announced 1o the hearing of
ceveryone, while the envelope containing the corresponding bid shall be retumed to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory 1o request this withdrawal and if this notification is read 10 the hearing
of everyone, Then the envelopes marked “Replacement bid™ are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification™ shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting
the madification and read 1o the hearing of everyone. Only bids which were opened and announced 1o
the hearing of everyone during the opening of bids shall then be evaluated,

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates lin case of opening of
Sinancial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted
for evaluation,

25.4 Bids (and modifications reccived in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation,

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session,

25.6 At the end of cach bid-opening session, the chairperson of the Tenders Board immediately hands over

1o the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copics to the body in charge of the regulation of public
contracts, the head of structure to which is attoched the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board,

The Independent Observer attaches to his report the sheet that was handed 1o him., including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activitics in the domain of public contracts.
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26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes 1o enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of caleulation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out o Jetailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order,

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

1) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract;

ili) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids
that essentially complied with the Tender File?

28.4 If a bid is cssentially not in compliance, it shall be rejected by the competent Tenders Board and shall

not subsequently be rendered in compliance.

285  The Contracting Authority reserves the right to accept or reject any modification, divergence or

reservation.  Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations, It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of crrors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File 1o correct the possible calculation errors, The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total prce shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.
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(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him,

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out. his
bid shall be rejected and the bid bond may be scized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliznee, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee,

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated

amount of the bid by rectifying the amount as follows: ‘

a) By correcting any possible crror in sccordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforescen occurrences featuring in
the bill of quantitics and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above. in
accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical
or financial basis.

¢) By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

0 If need be, in accordance with the provisions of anticle 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one lot. if
this invitation to tender is launched simultancously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulac featuring in the GAC and SAC applied during the
period of execution of the contract shall pot be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be exccuted in this contract, the Tenders Board
may, from the sub-details of prices furmnished by the bidder for any element or all the elements of the
bill of quantities and estimates, verify if these prices are compatible with the construction methods
and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory, the Contracting Authority may reject the bid afler the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national hidders
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National contractors shall benefit from a margin of national preference during the evaluation of bids
as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
exceute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

342 If, according to article 13(2) of the General Regulations, the invitation 10 tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates oflered by the bidders in the case of more than one
lot.

M3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful afler the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to exccute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed 1o it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound 1o communicate the reasons for the rejection of bids of the bidders
concerned who so request,

37.3 After publication of the award results, bids that are not withdrawn within fificen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the 'ublic Contracts Authority, with copics to the body in
charge of the regulation of public contracts, the Coniracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contruct subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract exumined by ihe competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
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39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in foree with the Project Owner as beneficiary or by a joint or scveral guarantee,

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in licu of the guarantee, provide a statutory lien or a bond issucd by a banking establishment
or first rate financial institution approved in accordance with the instruments in force.

394 Failure 10 produce the final bond within the prescribed time limit shall likely cause the termination
of the contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION
TO TENDER
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the Construction of Some Bridges in Njikwa Council Area, Njikwa
Sub Division Momo Division of the North-West Region, launched by the Mayor of Njikwa Council
Within the framework of 2024 Public Investment Budget (PIB) by Invitation to tender Reference: No.
OS/ONIT/NCITIINC2024 of 07/03/2024

This invitation to tender comprises follows:

Lot Project Amount for Cost of Budget
N*® Project name Amount bid bond tender file : Heads
LOT 1 | CONSTRUCTION OF FUM | 21 500 000F | 430 000F | 40 000F
| BRIDGE CFA CFA CFA
LOT 2 CONSTRUCTION OF 21500000F | 430000F | 40 000F
BRIDGE AT ANKUN-SOIlL | CFA CFA CFA

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authority shall be FOUR (04)
CALENDAR MONTIIS, as from the date of notification of the service order.

3) SOURCE OF FINANCING
The said Works shall be financed by the Public Investment Budget (PIB) of the Ministry of
Public Works for the 2024 financial year assigned to the Mayor of Njikwa Council as Authorizing
officer.
4) CONSISTENCY OF BIDS
Each offer drafied in English or French in 07 (Seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach Njikwa Council, not later than veveeene. < at 10,00 am, local
time, It should be labelled as follows:
"Open National Invitation to Tender,”
NO. 05/ONTT/NCITBNC2024 OF 07/03/2024
For the Construction of Some Bridges in Njikwa Council Area, Njikwa Sub-Division,
Momo Division of the North-West Region. Lot......a....

«To be opened only during the bid opening session »

N The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.,

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope,

The first internal envelope shall be labeled;
<< Al Administrative tender>> and shall contain the administrative documents of the enterprise.  These
documents shall be original or copies certified by competent authorities not more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS
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DOCUMENT DESCRIPTION
NQ
Al Declaration of intention 1o tender stamped with the taniff in force(.dated , signed z\nd]
i stamped by the contractor)
’ - S
A2 | Centified Copy of the Business Registration, not more than three months old.

|
|




DOCUMENT "~ DESCRIFTION |
o l
Centificate of non-bankruptcy established by the Court of 1st instance or the Chamber of |
Al Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ad Ministry in charge of Finance or by a forcign bank of first order not more than three
months.
AS Purchase receipt of tender file issucd by public treasury
A6 A bid bond of 900 000 FCFA and 400 000 FCFA respectively issued by a first rate-bank
e approved by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public contract
' Regulatory Board (ARMP)
\ 8 Valid attestation for submission by the Social Insurance Fund, centifying that the bidder
e satisfied his obligations with respect to the aforementioned  Social Insurance
A9 A valid Certificate of imposition certified by the chief of centre dated at most 3 months.
A10 Business License (photocopy certified by chief of centre, not more than three months).
Al Copy of a valid taxpayer's canl, delivered by the chief of centre. Dated at most 3 months.
AL A certificate of payment of all assessed taxes, delivered by the chief of centre. Dated at
T most 3 months,
ALLS Plan and attestation of localization signed by the taxation authorities
A4 CCAP completed and initialed on all the pages
NB:

o The above administrative documents should be forwarded in their originals or certified true copies
dating not more than three months old.

o The ahsence or the nonconformity of one of these docuntents will result to the elimination of the offer

ENVELOPE B: - VOLUME IH'TECHNICAL OFFER

Doe N° DESIGNATION
General presentation of bids
# Properly bound.
B1 Table of content.

Separators in color apart from white
Presentation of documents in the order given in this tender.
Cleamess of the documents

Y VNN
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REFERENCES OF SIMILAR WORKS EXECUTED

# List of references of similar works executed. The contractor will provide |
B2 evidence of similar work earried out during the last years.

s ~ Show prool of similar projects executed by presenting certified true copies of
jobbing orders (front and lust pages) and minutes of provisional acceptance
or final reception and related contracts, and jobbing orders).

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works. |

competent technical stafl, (attach to cach staff a CV signed by the candidate, o

certified copy of the technical diploma, an attestation of availability signed by

candidate and Certified copy of 1D card) notably.

# A works supervisor with at Ieast the level a civil or rural engineer with at Jeast
four (04) years professional experience in the domain of civil construction or

B3 similar works.

# A foreman with at least the level of a senior technician in civil or Rural .
Engincering with at least four (04) years of professional experience in the |
domain of civil construction or similar works.

# Other support stafl or semi-skilled workers

« A Builder with at least the level of a BACC Magonnerie with 4 years
professional experience on building construction or similar works.

Equipment and Construction Tools

The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary

for the performance of the work to be carried out.
~ Equipment : '

- Legalized Registration document (pickup or van, truck, hand Compactor ¢i¢.) or

B.4 Legalized document to hire equipment.
~ Construction Tools

- List of small construction tools or assorted tools signed by the head of
the company.

+ The bidder Should show justification of  construction tools by
producing legalized  receipts of : (Wheel barrows; Spades; Hammers
cte)

Technical notes on the methodology and the exccution of works.

The bidder will produce a technical note dated and signed on the last page providing

all the following information.

B.5 = The mode of execution of the works

- The planning of intervention, the expected output

= supply of materials or site equipment

- Mcasures of safely and protection of the environment

-+ Administrative and technical organization of the enterprise
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Attestation of site visit and Site Visit Report

» Auestation of site visit signed by the engineer of the company

» Site visits Report . The bidder shall under his responsibility visit the site and
B.6 gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where the
culverts are to be constructed and bad spots, consistency of work and
exceution plans).

—1

Financial Capacity of the Bidder

B.7 Pre - Financing capacity from a banking institution of first order approved by the

Ministry in charge of finance, not less than 25% of the amount required in the offer, |

The Special Administrative Clauses (SAC); (cach page should be initialed and the

last page signed And stamped).

B.9 The Special Technical Clauses (STC). (Each page should be initialed and the last
; page signed And stamped).

B.8

ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION
C.1 The bid itself according to the model attached, stamped at the rate in force, dated,
; signed And stamped by the contructor.
Co The unit price schedule July completed, with an indication of the unit price
5 A excluding VAT in words and in figures, (sipned And stamped)
C3 Detail quantitics and cost estimates of works completed(signed And stamped)
C4 The sub-details of prices according to the model attached( signed And stamped)

5) Currency of bid and settlement
5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit
prices, the price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the
following manner:
a. Prices will be entircly settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in forcign currencies, without exceeding a maximum of
three currencies of Member countries of the institution finuncing the contract.
b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids, This exchange rute will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder,
The contract prices are firm and no-revisable.
6) Submission of bids :
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the Njikwa Council office not later than 04/04/2024 at 10 am
local time. It should be labelled as follows
"Open National Invitation to Tender, ™
NO. 05/ONTT/NCHTB/NC2024 OF 07/03/2024
For the Construction of Some Bridges in Njikwa Council Area, Njikwa Sub-Division,
Momo Division of the North-West Region. Lot.......

«To be opened only during the bid opening session »
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7) EVALUATION OF TENDERS
7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the
Technical and Financial offers shall take place on the 04/04/2024 at 11 am local time, by the council
Tenders Board at the Conference Hall of Njikwa Coungil,
Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall
attend this opening session,
Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.

7.2, Clarification on the bids
The request for clarification and the response shall be done in writing. No change of the offer price
shall be requested, proposed or authorized.

7.3, Examination of bids
The tenders' board shall examine the bids to determine if they are complete, if the required guarantecs
have been provided, if the documents were produced following the tender file requirements, whether they
contain calculation errors and if the bids are generlly in good order. Any calculation crrors will be
corrected on the following bases:
- Ifthere is a calculation error, the total price will be corrected on the basis of the unit price.
- If there is a contradiction between the price in words and the price in figures, the price in word will
govern.
7.4, Evaluation and comparison of bids
The technical subcommittee shall evaluate and compare the bids which were previously found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and
will not take into consideration any price variation clauses included in the submission,
The evaluation of bids shall be in two steps: technical and financial evaluation,
7.4. 1. Technical evaluation
7.4.1. 1, Eliminatory criteria
Eliminatory criteria will focus on the following aspeets:

Absence of an ¢lement in the administrative file;

Deadline for delivery higher than prescribed;

False declaration, forged or scanned documents;

A bid with the external envelope carrying o sign or mark leading to the identification of the
bidder.

Two Bids with the same personnel

Incomplete financial information,

Technical assessment mark lower than 70% of “Yes

74. l 2 Essential eriteria

The criteria relating to the qualification of candidates could indicatively be on the following:

. General presentation of the tender files;

. References of the company in the similar achicvements;
. Experience of supervisory stafl’ $

. Logistics;

" Methodology:

. Financial capacity;

.

Attestation of site visit signed by both the Head teacher of the school and the company
administrator or their representatives;

. Report of site visit signed by the company administrator

. The Special Technical Clauses (STC). (Euch page should be initialed and the last page
signed and stamped).

. The Special Administrative Clauses (SAC); (cach page should be initialed and the last page
signed And stamped).

" Pre - Financing capacity not less than 28% of the amount required in the ofTer

TENDER FILE FOR CONSTRUCUTION OF SOME BRIDGES IN ANKW A QOUNCIL AREA, NIKWA COUNCIL 2024




T4L3  Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected 1o minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation shall be done in a purely binary method with a (ves) or a (no) with an acceptable
minimum of 70% of the essential eriteria taken ia account.

The contract shall be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
climinatory criteria and at Ieast 70% of the csscntial criteria.

A) The company’s references:

Similar works in the past years. The bidder shall justify its turnover either by a document from an expent
or by submitting  documents that can be used to appreciate the amounts from the realizations and the
quality of the work (certificate of completion and/or minutes of (provisional or final) reception and related
contracts, and jobbing orders).

b) Essential equipment
Essential equipment that the contractor shall make available for the contruct (registration documents,
purchase receipt) shall be the following: 4 x 4 pichup vehicle or van for the transportation of personnel
and other materials such as a Vibrator or Legalized document to hire equipment,

C) The qualification of site personnel:

A works supervisor with at least the level a civil or rural engineer with at least five (05) years
professional experience in the domain of civil construction or similar works.. (Attached a certified copy
of certificate, CV, attestation of presentation of original of the technical diploma, an attestation of
availability sign by candidate and a certified copy of 1D cand)

A foreman with at least the level of a senior technician in civil engincering or Rural Engincering
with at least four (04) years of professional expericnce in the domain of civil construction or similar
works. (Attached a certified copy of certificate, CV, attestation of presentation of original of the technical
diploma, an attestation of availability sign by candidate and a certified copy of ID card)

Other support stafl or semi-skilled workers
# 02 (Two) builder (1) and technician (1) with 4 years professional experience on building
construction or similar works.
(d) The methodology of interyvention and exceution of work:
The company will produce a technical note dated and sipned on the last page providing
information about:
i. The mode of exceution of the works.
ii. The planning of intervention, the expected output.
tii. The supply of materials or site equipment.
iv. Measures of safety and protection of the ¢ivironment.
v. Administrative and technical organization of the enterprise.
E) Sclf-financing capacity:

An attestation of financial credibility issued by the sume Bank as for the bid bond (access to a credit or of
other financial facilities to ensure the gross margin of self+financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal 1o amount required in the offer,

7.4.1. 3 other criteria

7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis
of the coherence of prices as well as the amounts of 1he totuls.

Award of Contract

Subject to the clause of article 6 of the present OMI'), the Contracting authority will award the contract to
the bidder whose offer has been recognized substantially responsive 1o the requirement of the Tender file
uand has submitted the lowest feasible evaluated bid price.
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9) Right of the Contracting authority to accept or reject any offer
Notwithstanding article § of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.
10) Site Visit
A site visit is recommended to participating companies in this Tender file.
11) Period of validity of tenders
The period of validity of the tender is 90 days from the date of deposition of the offers.
12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a
guaruntee of three pereent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation,

13) COMMENCEMENT OF WORK:

Before the commencement of work the contractor shall be installed on the site by the following:
The Authonizing officer or his representative;

The Divisional Delegate of MINTP or his representative;

The Divisional Delegate of MINMAP or his representative;

The Project Manager

The controller
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:
The Subject of the present Jobbing Order is 1he Construction of some bridges in Njikwa Council
Arca, Njikwa Sub-Division, Momo Division of the North-West Region.

ARTICLE 2: AWARD PROCEDURE

The present jobbing order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor of Njikwa Council; He ensures the preservation of
originals of contract documents and the transmission of copies to ARMP through the focal point
designated to this effect,

- The Control Engincer shall be. The Divisional Delegate of Public Works MOMO hercinafter
referred to as the Control Engincer

- The Project Owner shall be the Lord Mayor Njikwa Council. He represents the beneficiary
administration of the works. [Authorising Oflicer).

- The Contract manager is the Chief of Techuical Service MINTP Momo and is responsible to
ensure the defense the interest at the definition, preparation, execution and acceptance stages of the
services forming the subject of the jobbing order

- The Project Manager who carried out the peeliminary studics is the Council Development Officer

- The controller is the Chief of Technical Service MINTIP

3.2 Security
- The authority in charge of ordering payrient shall be: The Mayor of Njikwa Council.
- The authority in charge of the clearance of expenditures shall be [Authorising Officer].
- The body or official in charge of payment shall be the Municipal Treasurer.
- The official competent to furnish information within the context of exceution of this contract shall
be the Mayor of Njikwa Council.
3.3 Duties of the Control Engineer, Project Manager, controller
i Missions; To ensure the qualitative and quantitative execution according to the terms of
this contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS
4.1  The language to be used shall be cither Eaglish or French
4.2  The contractor shall be bound to observe the Law, regulations and ordinances in force in Cameroon
both within his own organization and in the ¢xecution of the contract,

If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible dircet resulting costs shall be taken into account without gain or loss for cither
party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of priority are the

unit price schedule, the detail of lump sum prices und detailed estimates break down of the lump sum

prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;
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8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing

order.

ARTICLE 6: GENERAL APPLICABLE TENTS
This contract shall be governed by the following peneral instruments:

The special General Administrative Clauses (CCLS);

The law N 2 96/12 of 05 August 1996 on the management of environment;

The texts governing the trade;

The Decree N © 20047275 of 24 September 2004 to institute the Public Contracts Code:

Decree n ® 2001/048 of 24 February 2001 relating to the setting up, Organization and

functioning of the Public Contracts Regulation Agency ARMP,

Decree n © 2003/65/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contructs;

Order N°093/CAB/PM of § November 2002 1o fix the amount of the bid bond and the

purchase fees for tender files;

Order N"22/CAB/PM of 02 February 2011 to luy down conditions for the recruitment of
individual consultants;

Order N°24/CAB/PM of 02 February 2011 1o lay down conditions for the implementation of
request for quotation;

Circular No. 004/CAB/PM of 30 December 2005 relating to the application of the Public

Contracts Code;

Circular No. 003/CAB/PM of 18 April 2008 relating to the observance of the rules governing the
award;execution and control of Public Contracts;

Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the performance of

the Public Contracts system;

Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the management

of the changes of the cconomic conditions of Public Contracts:

Decree N°2012/074 of 08 march 2012 relating to the creation, organization and functioning

of the Public Tenders Board;

Decree N*2012/075 of 08 march 2012 to organize the Ministry of Public Contracts:

Decree N*2012/076 of 08 march 2012 10 amend and supplement certain provisions of decree
N°2001/048 of 24 February 2001 relating to the creation, organization and functioning of the
Public Contracts Regulatory Apency(ARMDP):

Circular N*001/CAB/PR of 19 june 2012 on the award,the control of exccution of public contracts;
Circular N” O/CL/MINFUMINDDEVEL of 4" JANUARY 2024 relating to the exceution,
monitoring and control of the execution of the budgets of regional and local authorities for the
2024 financial ycar;

Unified Technical Documents (DTU) for building works;

The CCTP;

The Norms in force in the Republic of Cameroon;

Order No 00002/MINEPDED of 08th February 2016 stating the format of terms of reference and
the content of an Environmental Impact Notice (EIN).

Other texts specific to contracting ficlds.

Article 7: COMMUNICATION

7.1

All notifications and written communication within the framework of this jobbing order shall be
sent to the following address:

a) In the case where the contractor is the addressee @ beyond the time-limit of 15 days fixed in

b)

Article 6 (1) of the GAC to make his domicile known to the Chief of Service and immediately
after completion of the works, correspondences shall be validly address to Njikwa Council,

In the case where the Project Owner is the addressee:
Sir'Madam_______ [to be specified] with a copy addressed to the Contracting Authority, Contract
Manager, Contract Engineer, Project Manager, controller and where need be, within the same
deadline
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¢) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public
Contracts for Momo with copies addressed to the Chief of Service and the Engineer.
7.2 The contractor shall address all written motifications or correspondences to the Engineer with a
copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and exccution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

8.1  Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Control Engincer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Munager.

82  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with o copy to the Contracting Authority, the Contract
Engincer and Project Manager.

8.3  Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to
the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

84  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engincer and notified to the contractor by the
Control Engincer.

8.5  The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order reccived. Having reservations shall not free the enterprise of exccuting the Administrative
Orders received.

8.6  Concemning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within o maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the I'roject Owner, take over from him and carry out the
said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

9.1  [Specify if the contract has one or several phases)

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an

attestation of proper execution to the contractor. This attestation shall condition the start of the following

conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [to be specified).

ARTICLE 10: CONTRACTOR'S EQUIPMENT AND PERSONNEL (Article 15 of GAC
supplemented)
10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval
of the Contract Manager. In casc of modification, the contractor shall have the personnel replaced by
a staff of equal competence (qualifications and cxperiences),
10.2  In any case, the list of supervisory stafl to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start exccution. The
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Project Manager has Seven (07) days to notify his opinion in writing with a copy sent 1o the
Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

103 Any unilateral modification on the supervisory staff’ made in the technical bid prior to and during
the works shall be a reason for termination of the jobbing order as mentioned in article 45 below or
the application of penalties [ro e specificd where need be).

CHAPTER 2: FINANCIAL CONDITIONS
ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within a maximum deadline of twenty
(20) days of the notification of the contract.

The bond shall be retumned or the guarantee released within one month following the date of
provisional aceeptance of the works, following a release issued by the Contracting Authority upon request
by the contractor,

11.2 Performance bond ( Guarantee Retention)

The retention fund shall be set at 70 % of the amount of the contract, inclusive of all taxes.

The retum or release of the retention fund or seeurity shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a stant-off amount of 20% of the contract amount (inclusive of taxes)
upon request,

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the
Ministry in charge of Finance,

ARTICLE 12: AMOUNT OF THE CONTRACT
The amount of this contract as indicated by the attached |[detail or estimates) is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: (___ )CFAF
- Amount of VAT: ( JCFA L.
- Amount of TSR and’or CFAF

= Netto be paid= EVAT-TSR and’or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT
The Project Owner shall release the sums due in the following manner:
a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to

account No., opened in the name of the contractor in the bank.
b. For payments in forcign currencics (amount in figures and letters exclusive of taxes) by credit
1o account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.

b. Revision shall be “frozen™ upon expiry of the contractual time-limit, except in the case of price
reductions.

L1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAC)
16.1 The Contracting Authority may grant a stan-ofT advance egual 10 20% of the amownt of the controct].
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16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
exceution of the contmct according 1o the modalities laid down in the Special Administrative
Conditions,

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract,

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding pant
of the guarantee upon the express request by the contractor,

16.5 The possibility of granting start-off advance or advance for supplics must be expressly stipulated in
the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works exccuted

Before the 30™ of cach month, the contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantitics exceuted and established for cach item on the schedule
during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (53™) of the month following the month of the services, the contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed necount exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which be may lay claim as a result of the execution of the
contract since the start of the contract,

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid dircetly into the account of the contractor;
1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor,

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month,

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from
the date of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).

ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 20047275 of 24 September 2004 to institute the Public Contracts Code.

ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

(9.1 The amount set for penalties for delays is set as follows:
a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per
calendar day of delay from the first (1st) to the thirticth (30th) day beyond the contractual time-
limit.
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b) One One thousandth (1/1000th) of the initial amount of the jobbing order inclusive of all taxes
per calendar day beyond the 30th day.
192 The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial
jobbing order inclusive of all taxes.
B. Specific penaltics.

19.3 Apart from penaltics of overrun of the contractual deadlines, the contractor is lishle to the
following special penaltics for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;

- Late submission of insurances:

- Late submission of the draft exccution programme if the lateness is caused by the
contractor,

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1[Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after
the date of provisional acceptance of the works (maximum 1 month)).

After completion of the works and within a maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as
a result of the execution of the whole contract,

20.2[Indicate the time-limit available 1o the Contract Manager to notify the corrected and approved drafi
to the Project Manager (maximum one month)],

20.3[Indicate the time-limit available to the contractor 1o returm the signed final detailed account
(maximum | month)],

ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)

21.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward 1o the contractor afier final aceeptance.

At the end of the guarantee period which results in the final aceeptance of the works, the Contract
Manager draws up the general and final detailed necounts of the contract which he has had signed jointly
by the contractor and the Contracting Authority, This detailed account includes:

= The final detailed account,

= The balance

= The summary of monthly payiments on account.

The signing of the gencral and final detailed account without reservation by the contract or definitely
binds the two parties puts an end to the contract, except with regard to interest on overdue payments.

21.2 The contractor has up to thirty (30) days to retum the signed final detailed account.

ARTICLE 22: TAN AND CUSTOMS SCHEDULE
Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations
and customs procedures applicable to public contraets. The taxes applicable to this contract include
notably:

* Taxes and dues relating to industrial and commercial projects, including the AIR which is a
deduction on company taxes;
Registration dues in accordance with the tax code:
Dues and taxes attached to the execution of services provided for in the jobbing order;

Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);
Council dues and taxcs;

Dues and taxes relating to the exceution of building materials and water.
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These clements shall be included in the costs which the enterprise inputs on its running costs and
constitute one of the clements of the sub-details of prices exclusive of taxes. All prices inclusive taxes
mean VAT included.

ARTICLE 24: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of the
contractor, in accordance with the applicable pegulations.

CHAPTER II: EXECUTION OF THE WORKS
ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(7o be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC
supplemented)

25.1 The Project Owner shall be bound to fumish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission,

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the exccution of the works forming the subject of this contract shall be one
hundred and twenty (120) days.

26.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its exccution under the supervision of the Engineer in conformity with the
regulation and standards in force and in respect to the work schedule. The contractor shall also be
expected to carry out all the necessary calculations, chose and buy all machines, adequate materials cte,
required for the work and engage suitable workers.

The contractor confirms that he has verificd the volume of work to be executed and that he is
reputed 1o have taken perfect cognizance of the scope of the works and the necessity for prompt action to
request irrespective of whether he has to use his own cquipment or hire equipment to execute the work. To
this end, he cannot use any omission or under estimation of the works to make any claims of any nature
whatsoever,

Removal of equipment, materials, installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall automatically proceed with it
soon after the expiry date, at the contractor’s expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways 1o the contractor at the appropriate time
as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hercafter within fificen (15) days of the notilication of the contract (1o be adapted):
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- Liability insurance, business manager;
- Comprehensive insurance of the site:
- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the
GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)

30.1 Programme of works, Quality Assurance I'lan and others (10 be specified).

a) Within a minimum deadline of [Fifieen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager afier the endorsement of the Project Manager (or Project Engineer] the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable,

This programme shall be exclusively presented acconding 1o the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fificen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION™;

- Orthe indication of their rejection including the reasons for the said rejection.
The contractor has cight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments, Delay in approving
the draft execution schedule shall stay the execution deadline,

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Mcanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site,
Significant modifications may only be made on the contractual programme upon recciving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works. the Contracting
Authority shall retumn the exceution schedule accompanied by reservations to be lified within fifteen (15)
days of the date of reception,

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends 1o employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard 1o the harmful consequences which their implementation
may cause both towards third partics and the respect of clauses of the contract,

J0.2 Exceution draft

a)  The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
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Manager) st most one month (specify tie duration which must not exceed one month) prior 1o the
date provided for the commencement of exceution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (13) days to examine and
make known his observations. The contractor then has a deadline of [eight days] to present a new
file including the said observations,

3031In case of the nonobservance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

31.1 Signboards at the beginning and end of cach section must be placed within a maximum deadline of
(01) onc month after the notification of the Administrative Order to commence work.

31.2  The contractor shall respect all standard safety measures during the execution and shall clear the
sitc upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES

32.1  The engincer shall within a maximum of fificen (07) days following the date of notification of the
service order to commence work, make himself available to the contractor for the setting out of the
structures

Commencement of work: Before the commencement of work, the authorizing officer shall convene an

enlarged site meeting with the following in attendance:

¢ The Project Owner (authorizing OfTICer) v iiiiiiieneinnrransrnianes Chairman
o Contract CNGINCCr,.cuverscsrasrsasaonsas PPy Secrctary
e The Divisional Delegate of MINMAP or his representative,......Observer
o The Project Manager....oovvvivininiens cbapaneTer P NIbEIRN TS IEYIRARL T Member

o The Contract manager ...occveveeserens BoeueetsersnaRsAsEsEASARISS | S¥a Member

o The Contractor or his Representative e vorreereranseeananns (Member)

ARTICLE 33: SUB-CONTRACTING

This jobbing order may give rise 1o sub-contructs or subsidiary orders with a maximum accord of
30% of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of
subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the
said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)
34.1  The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s
representative cach site visit.
34.2  Itisajoint document in a single copy. Its pages shall be numbered and initialled. No page should
, be removed. The crased or cancelled parts shall be mentioned on the margin for validation,
Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel
and third parties and does not cause damage 1o neighbouring property and structures as well as to the
structure forming the subject of the contracting.

ARTICLE 33: SUB-CONTRACTING
This jobbing order may give rise to sub-eontracts or subsidiary orders with a maximum accord of
30% of the initial jobbing order amount,
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However, any recourse to sub-contructors or plocing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority, Notwithstanding the recourse to sub-contracting or placing of
subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the
said jobbing order,

ARTICLE 34: WORKS SITE JOURNAL (LLOG BOOKS)

343 The worksite journal shall be systematically jointly signed by the Engincer and the Contractor's

representative cach site visit.
344 Itisajoint document in a single copy. Its pages shall be numbered and initialled. No page should

be removed. The erased or cancelled parts shall be mentioned on the margin for validation,
Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel
and third partics and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.

CHAPTER IV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing 1o the control Engincer, to
oq.amu a technical visit for pre-peceptance. This visit shall include the following operations.
7 Qualitative and quantitative evaluations of the different works that have been exccuted.
# Findings and statement of the unexecuted task eavisaged in the present jobbing order.
# Findings relative to the completion of the work
# Findings on the quantity of works that have been effectively realized
During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engincer shall fix the reception date in
collaboration with the chief of service for the contract.

36.2  Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for
the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to
the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
contract Engincer and call for the task by a letter of invitation

The aceeptance commission shall comprise:

e The Project Owner ( authorizing oflicer)..vovvnens SN SRS A LR Chairman
e  The contracting Authority...oovvevriiiiiraeaanss AN ARRS Rene et annds Member

8 COMIBCE IMBMARCT siravivssssssnqssioassssarsrases 000000000040 ebeb00 a0 Member

0 COMPICE CNGIMTOT, viiaiasisaceaissasnossrsasesssnaassse A Pl Secretary

LI 7 BT PR o e S G E Y T Y (O Member

e The Divisional Delegate of MINMAP or his rrpmentamc ....... Observer

e The Divisional Delegate of MINDDEVEL or his representative ... Observer
o Stores accountant of Njikwa Council ..vvvvviineens GoiyoRs daers e Member

e The Contractor or his Representative... e secvsneiess .. (Member)

The commission shall examine the repont of lh‘. pro-ooeeptanu. :md shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members,

of the works shall be prepared by the Contract Engineer and signed by all the commission members on
the site,

ARTICLE 37: DOCUMENTS TO RBE FURNISHED AFTER EXECUTION
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37.1  The contractor shall furnish within enc (1) month after completion of the works three (3) copies
of all working documents and drawings as executed, especially those relevant to the maintenance
of the works,

A penalty of 30% of the guarantee petention shall be retained in the event where the contractor
fails to comply with Article 34.1 above.

s
_\J
9

ARTICLE 38: GUARANTEE TIME LIMITS
The guarantee period shall be one (1) year to run from the date of the provisional reception of the works.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the guarantee period.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for in Pant HI Paragraph 2 of Decree No. 2004/275
of 24 September 2004 instituting the Public Contracts Code and equally under the conditions laid down in
Articles 74, 75 and 76 of the GAC especially in case of:

e Delay of more than fifteen (15) days in the exccution of a Service Order or unjustified stoppage of
more than seven (7) calendar days;

Delay in work resulting in penalties of more than 10% of the amount of the works;
Refusal to repeat poorly exceuted works;

Default by the contractor;

Persistent on payment for services.

ARTICLE 41: FORCE MAJEURE (Unforescen Circumstances)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted arce:

- Rainfall: 200 millimetres in 24 hours;

= Wind: 40 metres per second;

= Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disugreement, it is brought before the competent court in
Momo Division of the Republic of Cameroon.

ARTICLE 43: DIFFERENCES AND DISPUTES

Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise,
the matter shall be referred to the Mbengwi court of first instance of the North West Region, Republic of
Cameroon.

ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT
The jobbing order shall be produced by the Contracting Authority and the contractor shall multiply
itin Ten (10) copics at his expenses.

ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER
This jobbing order shall be regarded as finally concluded after its signature by the Mayor of
Njikwa Council and it shall only come into force afler it has been notified to the Contractor
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DOCUMENT NO©. 5

SPECIAL TECHNICAL CONDITIONS (STC)
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SPECIAL TECHNICAL SPECIFICATIONS

This technical description of estimates is intended to define the content of the Construction of
Some Bridges in Njikwa Council Area, Njikwa Sub-Division, Momo Division of the North-West
Region. Lot...cauue
It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the contruct.
CHAPTER I: GENERAL DISPOSITIONS
Article 1: OBJECT OF THIS DOCUMENT
This book of technical specification of works schedule is aimed at setting the rules and techniques of
construction of infrastructures in the zone of intervention of the public works projects. [t is simplified and
indicates the procedure of work envisaged for road rehabilitation
Article 2: CONSISTENCE OF WORK
The complete project comprises the following lots:
- Installation
- Cleaning
= Drainage
- Engineering structures

- Signalization
= Others

GENERAL TECHNICAL SPECIFICATIONS

A.1. TECHNIQUES OF REFERENCE DOCUMENTS
For the execution of the work, the contractor will be subject to the requirements and following basic
technical documents:
= New technical rules of design and calculations of the works and constructions in reinforced
concrete method of the limit states’ (BAEL)-EDITION 91.
- French or similar standards approved in Cameroon.
= The rules of Cameroon for the construction and urban planning,
= The notebooks of the clauses and conditions imposed on the construction of public works
and buildings in the Republic of Camcroon.
- Standards (AFNOR-CSTB) and technical documents unified (DTU)

A4 MATERIALS CONSTITUTING THE CONCRETL

A4.1 Aggregates.
All aggregate sites will be stored in compartments designed to this effect. Only aggregate
authorized on the site are the following:

- 0/5Crushed gravel
= Crushed gravel 5/15
= Crushed gravel 15/25

- Natural sand or crushing /5 (proportion of items retained on the sieve of 5Smm must be less
than 10%)
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AA4.2. Gravel

They shall be obtained from a varicty of quarries including river deposits, manual or machine
crushed, chosen by the Contractor and approved by the Supervisor. They should be clean
(constituents eliminated through scttling should be less than 2%) and their grading will be 5 to 15mm
and 15 to 25mm suited to various use, If deemed necessary, it shall be washed before use. Gravel
particles of less Smm retained in cach of the above grades should not exceed 10% by weight.

Gravel shall be free from dirt, clay or any organic, matter which should be less than 1.5% and if
deemed necessary, it should be washed before use as indicated by the supervisor.

A4.3. Sands
Sands will have the characteristics specified in the tables relating to the type-approval tests. Sands
will be fine, granular and crunching on hand, not sticking. They will get rid of any part carthy or
limestone, of various waste, debris and wood.
The nature and origin of sand remains a subject to the controller’s approval. The sand componcm
should be more than 75% and the very fine constituents climinated by settling should be less than
5%. The sand should pass a standard sicve and must be of high quality and free from dirt, clay or any
organic matter and if deemed necessary, it should be washed before use.

# For mortar mixes the recommended standard sfeve size is 2 to 2.8mm

»# For plaster mortar mixes the recommended standard sieve size is 2mm

» For mass concrete mixes the recommended standard sieve is Smm

# For reinforced concrete mixes the recommended standard sieve is Smm.

AdA. Cement.

The cement will be CPA 45 or 35CPJ artiticial Portland cements 215,325 standard P.15.302. They will be
delivered on site paper bagged six layers. Any wet cement or having been altered by the humidity will be
dismissed and removed immediately from the site.

They shall be Ordinary Portland Cement, CPJ 35 manufactured only by CEMENCAM or any other national
cement factory, obtained from an approved bulk cement supplicr. The bulk supplier must have not Kept the
cement in stock for more than two weeks. The contractor shall not stock cement on the site for more than
three months, The cement must be stacked on 10em wooden surface in a well ventilated store that is dry
and warm, free from moisture. The quality and state of cement shall be verified by the supervising engincer
before use, The use of imported cement is strictly prohibited.

The contractor will inform the work of the constitution of its supplics.

Conflicting samples will be carried out on cach batch and submitted at the expense of the contractor
1o the tests prescribed by the standard IM.15.301 of the AFNOR in a certified laboratory.
Lots that do not possess characteristics required will have to be removed from the stock intended for work
and evacuated from the site.
BaGTC must be in good condition at the time of their installation on the site and retained arcas covered,
perfectly dry and an arca of isolated boards of ten centimeter ground (10em) to a minimum.

I'-"So ”.dl(f.

The water used for construction purpose should be clean and free from any impurities which can
affect the quality of the mixed materials. 1t should therefore be fit for drinking and the mix ratio should
range between 0.4 and 0. by weight and context.

A.4.6. Steel
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All frames or metal mesh implemented in concrete shall conform to the specifications of the 91
BAEL. The steel will have the characteristies of the standard French 35,001AFNOR. steels used on site
will be the grade Fe E24 for mild steel and Fe E40 for high yield steels. The bars will be cut to the shear.
Bending will be cold, cither manually or mechanically and diameter or greater than 32mm, provided that it
is made use of control device in avoiding overbeating and following the opinion of the representative of
the control.

Diameter of cores used for bending will be consistent with the BAEL 91 rules and the approval
certificates. The provisions of anchorage will be normal ¢lbows 45° to retumn of square or double anchor
clbow. Used stecls will be degreased and free of scale. Bars with defects detrimental to their mechanical
resistance, such as delamination, crack or chapped skin, will not be aceepted.

The reinforcements will be shaped to provide exactly the lengths and the forms provided by the drawings
of the company.

Assembly of the frames must be on the workshop of the site, but in a form of beam after implementation
of the cheeks ever,
Coverings of reinforcement to the shuttering walls will be 2.5¢m for concrete in elevation, Coverings of
reinforcement to the shuttering walls will be 4cm for foundation concrete. Coverings of reinforcement in
concrete forms will be obtained using precast concrete spacers or plastic spocers that dimension will be
adapted to the result to get.
The concrete spacers include chevelus of attachment to the frame. Ligatures and mounting bars will be
sufficient to avoid any distortion of assembly frame, both during the manipulation at the pouring of
concrete.

In case of doubt on the quality of steels supplied on site, the employer or a representative of the contractor
or, where applicable, the designated contractor may request, the responsibility of the company, 1o tests on
samples taken on site. The tests will be carried out by an approved body.

For reinforcement of floor joists, all provisioas will be taken to maintain the bars in the vicinity of support
in a good position. Employment in sufficient number of cross-sectional distributions will prevent this
possible effect. Recoveries shall conform to the requirements of the 91 BAEL.

Reinforcement with no-adherent rust traces will be vigorously brushed before implementation in concrete
forms. Shaped or not reinforcement will be stored on some planks and not on the ground.

The reinforcements will be supplied in minimum length of 12metres. The reinforcement iron rods to be
used will be mild or high yield steel. No use of recycled and rusted reinforcement rods is permissible.
A6, wood

- Wood for formwork: type white wood or equivalent

Wood for scafold: type hard wood, moabi, mousingui, frake or equivalent.

A5 THE CONCRETE.
A5.1 Quality of Concrete,

Fifteen (15) days later after the opening of the construction site, and before any execution, the
contractor shall submit to the National Laboratory “LABOGENIE™ Civil Engineering or any other
laboratory authorized by the control for approval, a composition of all concrete and mortars 1o be
implemented, taking account of the materials delivered to the site.

All concrete used in the foundations (lean concrete, mass concrete, stressed and pre-stressed....) will be
exceuted with the CPJ 35 cement. The composition of concrete implementation will be defined by

an analysis of composition of FAURY, VALLEITA, DE DREUX of BOLOMAY methods, carried out by
the National Laboratory of Civil Engincering. T'he contractor shall bear the costs of new composition in

TENDER FILE FOR CONSTRUCTION OF SOME BRIDGES IN NUANA COUNCIL AREA, NJIKWA COUNCIL 2024



laboratory studies. All concrete for reinforced concrete must meet the conditions of required resistance.
The requirements are the following.

-Characteristic of 28 days compressive strength: 20 bars

-Resistance to traction at 28 days; 22 bars.

In case these values are not obtained, the company will produce a supporting calculation note of security
works concerned in accordance with the rules BAEL. 91, Otherwise, it will request the demolition of the
concermed works or their strengthening.,

A.5.2 Manufacture of concrete and mortar.

The manufacture of concrete will be conducted by a central concrete to weight determination,
Whatever the manufacturing process used, the products obtained shall be homogencous and perfectly
coated aggregates of binders. The duration of mixing to be sufficient to achieve the result intended; once
this is achieved, the mixing should not be extended,

The contractor will have any, realize a liquid conerete, given the decrease in resistance caused by excess
water, The implementation of dry concrete will be facilitated by the compulsory use of the vibrator,

A sample of concrete taken directly in a waste will have to form a regular ball after quick reciprocating in
the palm of the hand and detach casily from the latter without dirt. Testing the cone may be imposed. The
water/cement ratio will be determined by the moisture of aggregates,

Concrete:
Concrete works shall be of 4 types:
i. Lean concrete for foundation works where indicated shall be PC 150kg/m’ and 75mm thick.

ii. Mass concrete for floor works; All concrete in floor construction shall be 80mm/150mm thick and
dosage of PC300kg/m’

ili. Reinforced  concrete for  works  above ground level and not  submerged for beams,
slabs,lintel,columns and pillar works shall be PC350kg/m’ with thickness as shown on the
construction drawings.

iv.Reinforced concrete for underground and submerged structure works including; beams, slabs and
pillar works: All reinforced conerete work dosage in these locations shall be PC400kg/m’
Underground concrete works shall be mixed with waterproof additives (Super Zaikalite-1kg powder
imported) in recommended manufacturer’s dosage.

Mortar:

Mortar shall be a mixture of 250 (two hundred and fifty) Kilogrammes of cement per cubic metre
of dry sand.
If the M250 mortar is more than 20 (twenty) millimeters thick, micro-concrete mixed with 300 (three
hundred) kilogrammes of cement whose composition shall first of all be submitted for the Supervisor's
approval shall be used. (Use mortar mixes for various structural components works as specified in project
consulting documents available in the procurement unit of PNDP),
A8 Implementation of concrete.

Concrete will be implemented as their manufacture; storage in containers requiring an addition of

water at the time of employment is strictly prohibited concrete will be always carefully vibrated by
cylindrical needles.
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Reinforcement nodes will be willing to allow a good implementation of the concrete on the height
of the considered work., The company will take all provisions to ensure an altimeter and a correct fixation
of the steel to avoid their displacement during casting.  Similarly, it will add all bar mounts and ligatures
for correct maintenance of the works (sheaths, tubes, pipes, boxes, cleats, pre-frames. etc) taken by itself
or other bodies of state in concrete forms,

The implementation of concrete will be made to the right of the beams and the sails. Before casting of a
recovery, the former concrete will be carefully disposed of all gravit the jet of air compressed,
transplanted to overhang or project outboard gravels and climinate milt, then washed if necessary,
resumption of conerete additives used according to the sheet fact of the product. No r resumption of
concrete will be made in the visible parts of the works.

Stripping of the works will be carried out when the concrete will have acquired sufficient strength.

A5, Test of Convenience.

It will be exccuted on the site before the stan of the work, a concrete witness to each “workshop™
of concrete.  Workshop of concrete, consider a sct determined position fixed or movable one site to
another and which is served by a determined team fixtures. The minimum number of tubes subjected to
test is 9.

The actual manufacture of conerete for the construction can start, after agreement of the control, if
the nominal resistance to traction and compression to 7 days, are at least equal to 75/100 minimum
resistance required in 28 days. The typical 28 day compressive resistance must be at least equal to 270
bars. Otherwise should immediately repeat the test with a new composition,

A58, Tests of concrete during work, test tube,
They are defined in anticle “Test of receipt of materials™,
B.5.6. Failure to implement, surface condition.

For no-admissible by the Contracting Authority considercd on concrete surface conditions, the contractor
will have to run to exclusive costs a full patching of the corresponding works with a coating synthetic
resin of the type SIKALATEX or equivalent. Implementation and measurements of this coating must
conform to the manufacturer’s technical background.
NB: (Concrete mixes for various structural component works as specified can be consulted from the
Request for Financing Document at PNDP Procurement Unit upon award of contract).

A.6. FORMWORK

A.6.1 General.
All foundation concrete structures will be carried out in ordinary form unless otherwise directed by the
Contracting Authority and unless otherwise indicated on the plans,

(a) If the ordinary forms consist of simply juxtaposed sawn wood, the latter must be level and proper
bearings.  The maximum gauge tolerated in joints is 2mm. the maximum vertical pormally
tolerated a siding between two juxtaposed sawn wood plan will be of three millimeters.

(b) If the ordinary forms are composed of panels of agglomerated wood or plywood simply juxtaposed
fibres, these panels will be proper bearings and on the same level. Joints tolerated between panels
will be the same as between sawn wood. The tolerances are those of DTU 24 mentioned in the
chapter IV scction A.

TENDER FILE FOR CONSTRUCTION OF SOME BRIDGES IN XNV A COUNCIL AREL NJIAWA COUNCIL 2024

/<



A.6.2. Forming holes.

The holes and gaps 1o scal or for other purposes will be reserved by the establishment of appropriate
forms, arranged so that all of their ¢lements can be casily removed during stripping. He will be allowed to
use expanded polystyrene blocks.

A.6.3. Care before concreting.

(a) Clean

The forms do not have 1o be stained by hydrocarbon products, such as fat, greasy, wax or rust etc,
The spots will be carcfully removed if necessary with case.,

(b) Cleaning

Immediately prior to the implementation of conervte, formwork will be cleaned carcfully 1o remove dust
and debris of all Kinds.

Finishing of clcaning will be provided for by the air compressor.

(¢) Humidification

Common wood forms will be heavily sprayed belore implementation of the concrete.

Watering will be conducted as needed in several phases spread to obtain as complete as possible of the
wood humidification, which will aim to strengthen the joints by swelling of the wood.

Wet surfaces shall however not be slick. Excess water will be evacuated to compressed air.

(d) Oil coating
Will be oiled coated before implementation of concrete:
- all metal formwork
- the treated forms composed of plywood panel or wood agglomerate and all concrete fibre forms
for curves.
- The oil in excess at the bottom of musscls will be offset before concreting. Used oils will be so-
called special release oils.

A.6.4, Maintenance.

If several jobs are planned for the same form, it will be perfectly cleaned and eventually retumned in state
before any new use,

A6.5. Security staff and third parties.

The concrete forms and structural clements, which after employment possess any nails or spikes or knobs
will be immediately bald their points if they are intended to be re-used.

Otherwise, they will be immediately bumt or stored out of the site, in a no-publicly accessible location,

A7, Acceptance of materials testing.

The DTU standards specify the result of the tests required on materials and their pace.

The resistors mentioned in the tables correspond to characteristic resistance, These tests must run by the
Civil Engincering National Laboratory or any other laboratory approved by the MINTP, at the expense of
the company,

A.8 Pointing shall be applied to joints of all external stone masonry walls that are visible to be aesthetic.
mortar shall be used for pointing, to give good cement finish.

ORIGIN OF MATERIALS
As shown on table 13
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CHAPTERTWO : EXECUTION OF WORKS

AL General Instructions

It should be noted that these specifications complete the construction plans and the construction
plans complete the specifications. The Supervisor shall give modifications to plans provided or technical
specifications in writing.  For this purpose, a numbered page book shall be on site in which the
instructions are written. Both the contractor and the Supervisor shall initial the book pages. Therefore,
the contractor must exceute the works in conjunction with the three documents. The contractor shall take
note of any omissions or discrepancics that may exist in the three documents and call the attention of the
Supervisor who is at his disposal for necessary information and inquiries, Any works carried out in
negation of these instructions or provisions shall be demolished at the expense of the contractor,

A2 Security.

The contractor shall be required to place at the entrance to the works site and in its vicinity,
signboards indicating that work is underway and he shall be responsible for any accident that occurs on
the works site and/or suffered by a third party, his staff and employees and officials of the Administration
as a result of their presence of the works site, Organization of work and security on the works site shall be
the responsibility of the contractor.

A L3, Traffic

The contractor shall be responsible for ensuring that tratlic is not obstructed on the entire stretch of
his works site throughout the period of work up till provisional acceptance. No obstruction of traffic shall
be allowed for more than two hours. Maintenance of traflic flow shall be the responsibility and at the
expense of the contractor and in case of any breach of contract by the latter, the supervisor may bring in a
third party to correct any faults. All related expenses shall be borne by the contractor,
Where interference with traflic is inevitable, the opinion of local administrative authorities shall be
required for any obstruction for a given period.

A.L4. Site clearance.

The building site shall be cleared of grass, vegetable soil and tree stumps to prepare it for
construction.  Roots of trees shall be completely removed and any vegetable matter before backfilling of
the foundation. The vegetable soil of 15em should be completely eleared and piled aside before bringing
back for landscaping and implementation of environmental aspects at the end of construction works.

ALS. Nomenclature of work (setting out of works)

The contractor shall be responsible for the setting out of the constructions works, respecting
environmental and water supply norms related 1o positioning and distances of stand taps stipulated in the
distribution network plan. He shall ensure accuracy in the positioning of the structures on the site. It shall
be checked and approved by the supervisor before any excavation work can begin.,

ALTAMPLEMENTATION OF STRUCTURE

Implementation of buildings will be provided by the company, and approved by the controller before any
commencement of work.  Errors of elevations that implementation operations might reveal must be
immediately reported 1o the employer to make the necessary changes to the smooth running of the site.

ANE MODIFICATION OF WORK.

The contractor shall be deemed having suflicient knowledge of the conditions and context of the project
and suggestions for the work.

However, in cases where changes in the nature of carthworks prove necessary in work, cither by the nature
of the altitude of the land, or by the presence of obstacles, such as pipelines, remains, ete. The
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Contracting Authority will define the impact on the schedule and the settlement of expenditure result from
these changes. The contractor shall continue the work with the agreement of the Contracting Authority.

ALY USE OF EXPLOSIVES
The use of explosives is strictly prohibited.

ALLOAMPIANTATION

The bottom of the trenches must attain good sub-soil. Foundations should rest on the bedrock. I in the
performance of excavations, there is water or the water seepage, the company will take any provision for
the support of excavations and hailout the water entering these works.

If the trenches are invaded by water of any Kind whatsocver, the company must achicve the
exhaustion, which will remain in his expense, and all the costs associated with the losses, both day and
night, that will be needed for a good performance of the work.

The soil to be used for backtilling would be the assessment of the controller and for other jobs in the work
will be the contractor, brought to landfills from any place without special compensation regardless of the
distance.

It may be ordered application of backfilling in the right-of-way of the site without that there is place for
special compensation. Embarkments around the excavations will be carried out with materials from
excavations on the condition that it be approved by the control. The backfilling around the works will be
performed by successive layers of maximum 20¢m thick, pounded, sprayed and compacted. In case a
contribution of land would be necessary, he will have to achieve healthy places and in all cases of sites
approved by the controller. It is prohibited to obtain soil-material from recent masonry work, to do these
backfilling exccuted by hand to load the walls evenly and avoid all constraints that could result from a
poorly distributed load.

B-TECHNICAL CONDITIONS FOR EXECUTION

1) STRUCTURE AND EXECUTION PLANS: It is the duty of the project owner to provide all the
structure and the execution plans to the contractor.

2) PRILIMINARY WORKS: The contractor shall obtain authorisations necessary for the realisation of
works from the competent authorities. He shall also make contact with water and electricity authorities
in case their lines shall be tampered with,

INSTALLATION OF WORKSITE: The contractor shall furnish the owner of the job within the
shortest possible time with an installation plan showing clearly how he intends to run the site.

4) PROTECTION OF STRUCTURES AND MATERIALS: The contractor shall be responsible for the
protection of the structures before final reception. He shall by equally responsible for all tools and
materials present at the work site. He shall seek insurance cover for theft and fire.

5) PRECAUTION AGAINST ACCIDENTS: The contractor shall take all preventive measures against
accidents. The owner of the job reserves the right to intervene in case of emergency without necessary
interfering with the responsibility of the contractor,

6) VERIFICATION OF DIMENSIONS: The contractor shall verify all dimensions on the plans, For
execution no dimension shall be measured with a scale rule from the plans. The contractor shall cheek
in situ the possibility of translating the dimensions on plans to the structure before work begins, He
shall refer to the Control Engineer in case of any doubt. He shall not on his own modify anything on
the structure and shall inform the Control Engincer of all changes that he considers necessary.,
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All modifications accepted by the contractor shall be accomplished in a specified duration and at
his cost without modification of the contract amount. The owner of the job shall have the right to the
final choice in any modification.

7) ERRORS AND OMISSIONS IN THE DOCUMENTS: The descriptions complete or confirm the
indications on plans. In the casc of contradictions between the plans and the description contact the
Control Engincer for examination

C-WORKS
# Studies: After this feasibility studies by the consultant, the contractor has to carry out hisher
own studies using the plans.specifications,bill of quatities,visit the site to have a mastery of the
project before he/she can prepare a bid for the project. In case of an omission or an error his
should indicate to the authorities concerned.

# Exccution documents:The following documents will be needed for the proper execution of
works:

Tender document

A registered contract/jobbing order
Service order to start work

The working plans

Work exccution program

Site log book/minutes book
As-built plan (at the end of works)

X NRRNEENES

~ Mobilisation, site installation and implantation project
The installation of the working sitc will be at the expenses of the exceuting enterprise. It will
include:

* The construction or renting of a base were the equipment of the contractor shall be kept.

e The construction of a provisional fence round the basc:

e Provisional water connections, clectricity and telephone

¢ The clcaning and the guarding of the project site

e Providing and installation of 02 project sign boards very visible and displayed on positions
indicated by the project manager. These site signboards shall be according to the mode! provided
in the annexcs.

* Necessary measures for the respect of legal/lawful provisions relating to hygiene and safcty on
site. (Installation of a latrine, provision of drinkable water, provision of a first aid box equipped
with products such as: aspirin, nivaquine, adhesive plaster, bétadine, bands, compress, alcohol...);

e Provisional access roads to the project site;

® A storeroom on site;

* A site office, where the site book, the building plans will be available permanently throughout all
realization of works;

* Anoffice or room of at least of 8 m? equipped with a table office and two chairs reserved with the
Project superintendent;

* A mectings room for the building site which cun receive ot least § people equipped with a table,
two benches of 1.5 m, a display board for plans and planning placed permanently.

Rcccplaclcs to receive waste are to be installed near the various installations. These receptacles are to be
emptied periodically and waste to be deposited in o vat for recovery or a dump (pit). This pit must be
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located at least 150m installations and in the event of presence of river with at least 150m. At the end of
work, the pit is to be filled with ground up to the Tevel of the original ground.
I Preparatory works
1/1 Bush cleaing
The site shall be cleared of all grass to a height of not more than Sem.,
172 Debris/Cleaning of water run way,
The scction to receive the structure and its surroundings shall be cleaned and free from all debris, mud.
excess soil and others for casy flow of water through the bridge.
1 73 Installation of the work site.

The installation of the site shall be done on a section agreed between the contractor and the Control
Engincer together with the areas for stockpiling materials, The site shall be fenced with local materials and
signboard mounted by the contractor. Access to the site shall be prohibited to the public. The contractor
shall be responsible for the total security of the site.

14 Implantation

The contractor shall indicate the implantation of the structure according to the plans. This
implantation shall be done in accordance with the Control Engincer, The contractor shall be responsible
for errors of levels and alignments that were not signalled carlier.
1 /5 Excavation

All trenches for foundation footings shall be excavated according to the plans.
The foundation trenches shall be sunk to the good soil as indicated by soil studies and agreed by the
Control Engineer. The trenches shall be shaped accordingly.
1/6 Backfilling

All backfilling, where necessary shall be done with well-drained lateritic soil and compacted in
layers of 20 em successively.
2/ Foundation
1 Blinding Concrete

A blinding concrete of § em thick and a concrete mix of 150 kg of cement (CPA 325) per m3 shall
be cast at the base of the hardcore,

2/3 Reinforced Concrete foundation footings
. The foundation footings shall be cast with R.C. of 350 kg of cement (CPA325) per m3.

o Realization of the iron works, form work and concreting of footings for the abutements and wing
walls batched at 350 kg'm3

Formwork:
Material for formwork shall be wood. This shall be cut, shaped and assembled on site to
the required forms and sizes. Simple conventional wooden formwork shall be used in the
construction of the various concrete structural clements (footings, slabs, beams, ctc.).
These shall be fabricated in-situ and, lifted into position,

3/Abutments

e Building of stone masonry aabutments which shall be built with shaped stones and cement mortar
dosed at 400kg/m3

e Provision of weep holes

4/Decking of the bridge
The bridge shall be decked with the following
o The bridge beams with reinforeed concrete
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¢ Reinforced concrete deck dosed at 400 kg/m3

e Provision of drainage holes to drain of 1 water

e Shaping of the bridge deck so the easy evacuation of water
AND
Concreting of culvert
The culvert shall be concreted with the following

¢ The reinforcement cage of double nap.

¢ Rcinforced concrete dosed at 400 kg/m3
e Provision of drainage holes to drain off water
e Shaping of the deck so the casy evacuation of water
S/Others
*  Mixed handrails of reinforced conerete and SOmm metallic poles built according to the laid down

norms and painted.

* Recinforced concrete deck dosed at 400 kg/m3

e Provision of drainage holes to drin off water

¢ Shaping of the bridge deck so the casy evacuation of water

6/Finishes and protection of embankments
6/1 Pointing
Shall be applied to joints of all external stone masonry walls that are visible to be aesthetic including the
wing walls. Mortar shall be used for pointing, to give good cement finish.
6/2 Planting of grass/trees
Grass shall be planted along the embankment/channc! for protection.
7/ Maintenance for the project
After the provisional acceptance of works the contructor is still responsible for the maintenance of the
structure for a minimum of 12 months from the date of provisional acceptance. This maintenance includes
repairing cracks on the structure, functioning of the weep holes, replacement of demange signs and hand
rails, repainting of repaired portions.
After the final acceptance of works of the contructor, the maintenance of the structure is now the
responsibility of the project management committee by muking sure the structure is at all times ready for
use.
8/ Filling From Borrow Pit:
These works shall comprise of:
the Provision of sclected material (laterite) from an approved borrow pit;
Spreading of the material on the road surface with the use of trucks and graders:
Watering of the road surface containing the material and
Compaction of the material with a cylinder compactor upto obtaining a compaction of 95%O0PM and a
thickness of 20¢m,
The approval of the material and the borrow pitsshall be done at least two (02) weeks before the start of
this activity. At the end of this activity, the road surface should be moulded with a slope of 3% and shall
present a convex (curved outwards) shape to avoid water stugnation and enable drainage of the water into
the road side gutters for onward freeflow evacuation.

HEALTH AND SAFETY AT WORK

A first aid 1eam will handle injuries sustain by workers during work while eritical cases will be
taken 1o any nearby hospital. To avoid accidents on the project site, we shall ensure that all our workers
and visitors on site are in position of helmets, safety boots and juckets. During weekly site meetings,
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safety topics will be introduced to all the workers on site. The Population and our workers will be
sensitized against the aids pandemic and other sexually transmitted discases. Prevention shall be our watch
word,

SITESECURITY

A direction board displaying site installation clement, circulation trend, display of position housing
material deposit, offices and other facilitics will future at the construction site.  Access roads casing
intemal circulation within the base and working arcas will be constructed in proximity of services,
operating positions of warchouses, fabrication posts, offices, recreational arcas and material stockage
areas to assure internal secunity of personnel’s.  Temporal structures of wood will be put up 10 house
offices, workstations, warchouses, dressing rooms conference room for site meetings and fabrication post.
A temporal wooden fence will be put in place around the base boundary location. Concreting materials
such as sand, gravel, cement, conerete mixer and rod bending production post will be position in function
of task operation.  Environmental conservation, security measures and life protection will constitute our
watchword fixed at all offices, production post and open arcas.

CHAPTER FOUR: MECHANISMS FORTHE PROTECTION OF THE
ENVIRONMENT

The contractor will propose to the control engineer, before the beginning of works, the place of
his yard facilitics and will request his authorization of installation,
The site must be chosen outside of the sensitive zones, in order 1o limit the site clearing, the extraction of
bushes, the sctting out of the structure and generul circulation.
The site must foresee an adequate drainage of waters on the whole surface.
At the end the works, the entreprencur will do all necessary works to the restoration of the various places
of the site. The entreprencur should fold all his material, and equipment. He should demolish all stationary
installation, as foundation, slab, support made of wood or metallie, ete.. in order to put back the site in its
nearest initial state. No equipment nor materials should be abandoned on the site, nor in the vicinity after
the execution of all the works. Left-over materials are to be covered with a layer of carth, and the site has
to receive an adequate drainage in order to avoid all erosion as the case may be,

7 MAINTENANCE OF CIRCULATION

In the working arcas where any deviation is not possible, work will be carried out in half-roadway
in order to maintain circulation.

Thus, at least two traflic signs would be s¢t up on both sides working arca.

The principle of the flags would be used to have a circulation alternated on the free half-roadway.,
The council shall be responsible for ensuring that traflic is not obstructed on the entire stretch of his works
site throughout the period of work up till acceptance of works, No obstruction of traflic shall be allowed for
more than two hours. Maintenance of traflic flow shall be the responsibility and at the expense of the council.

Where interference with traffic is incvitable, the opinion of local administrative authorities shall be
required for any obstruction for a given period,
NI Errors or omissions resulting from the exploitation of the constituent documents of the contract
shall be taken into consideration.
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DOCUMENT N©. 6

SCHEDULE OF UNIT PRICES
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LOT 1
UPS FOR THE CONSTRUCTION OF A BRIDGE OVER RIVER FUM IN OSHIE ( IN
NITKWA SUB DIVISION, MOMO DIVISION, NORTH WEST REGION

H=4M  W=6M SPAN=SM

. i : UrIN UPIN
PRICENo | DESCRIFTION Unit | Qty | FIGUERS | WORDS

 SERIES 000 | INSTALLATION
TMO01 Site installation 13 1
| TMO002 Transporting of the Equipments to and From FF 1
Sub Total Installation

| SERIES 100 CLEANING AND LEVELLING
T™MI101 Clearing m2 | 200
TM108a Backfilling with laterite gra ¢l from borrowed pit m3 | 250
Sub Total Cleaning and Levelling
SERIES 300 | DRAINAGE

TM304 Cleaning the river way m3 0
T™M34 Anti errosion protestion{(Hard core) m3 30 4
TM31S Weep holes u 36
& Sub total drainage
SERIES 400 | ENGINEERING STRUCTURES
TMI07 Ordinary site excavation m3 | 110
TME13 Continuous backfilling of the structures m} | 150
TMA0Ob Stone work for abutment Im<ii<im U 7 4
TMi23a Lean concrete dosed ot 200k g/m3 m3 | §5
T™MA23C Reinforced concrete dosed at 400kg'm3 m3 38
m2 60
TMA3ID Neat formwork m2 75
TMA33 HA2S steel or equivilent Anchored 10 the roch U 25
TM43S Drain holes U b
TMA41 Geotechnical studies and exccuting documents 13 1
Sub total Engincering structures
SIGNALISATION AND SECURITY
 SERIES 500 | EQUIPMENT
TMES01¢ Mixed hand rail with 7Smm pipe ml 16
TMS16a Type A metallic sign board u 2
TMS2Ka Woaden poles u 8
TME2ES Reinforeed concrete poles u 4 =i
Sub total Signalisation and security cquipment
| SERIES 600 DIVERS o
TM606h Oil paint m2 £0
Maintain of circulation 1Y |
Sub total Divers
SERIES 700 | ENVIRONMENTAL IMPACT
TM01 Environmental impact assessment, notice and TOR LS 1
1M701 Implementation of environmental mitigation LS 1

Sub total = Environmental Impact
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LOT 2

]

UPS FORTHE CONSTRUCTION OF NKORO BRIDGE ALONG THE NJIKWA - BANY A
ROAD, NJIKWA COUNCILL AREAMOMO DIVISION
L=d4M W= 3.0\ =23\
000: Site Installation
PRICENo | DESCRIPTION UNIT | Q1Y | UPIN S los
SERIES 000 | INSTALLATION
TMO001 Site installation I'F 1.0
T™M002 Bringing and folding up of equipment Is | e
Sub Total Installation
_SERIES 100 | CLEANING AND LEVELLING
T™I01 (,‘lcaring m2 200.0
TMI08a Backfilling with laterite gravel from borrowed pit m3 | 40.0
Sub Total Cleaning and Levelling
SERIES Y00 DRAINAGE
TM304 Cleaning the river way m3 | 200
T™M314 Anti errosion protection(| lardcore) m3 16.0
TMIS | Weep holes u | 20
Sub total drainage
SERIES 400 | ENGINEERING STRUCTURES
T™MA07 Ordinary site excavation m3 35.0
IMA13 Continuous backfilling of the structures m3 | 9.0
TMA06h Stone work for abutment H<=3m U 2.0
| TMa21a Lean concrete dosed at 200kg/m3 m3 45
Reinforced concrete dosed at 400k m3 for
T™MA23f footings/slab & m3 | 220
T™Ma23f Reinforced concrete dosed at 400k m3 for beams m3 24
___TMU1a__ | Ordinary formwork m2 | 40.0 —
IM431h Neat formwork m2 60.0
TMA38 Drain holes U 4.0
TM441 Geotechnical studies and exccuting documents 1 1.0
Sub total Engincering structures
3 SIGNALISATION AND SECURITY
SERIES 00 | & QUIPMENT
|__TMS0la | Metallic hand rail with SOmm pipe ml_ | 80
. TMSi6a Type A metallic sign board u 20
TMS28a Wooden poles u 8.0
| TMS2%h Reinforced concrete poles u 4.0
Sub total Signalisation and security equipment
_SERIES 600 | DIVERS
TM606h Oil paint m2 15.0
| Sub total Divers
(SERIES 700 | ENVIRONMENTAL IMPACT
IM70) Enviroamental impact assessment, notice and 1( R LS !
T\701 Implementation of environmental mitigation LS | ‘
[ Sub total = Emvironmental Impact | _J
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DOCUMENT Ne. 7

BILL OF QUANTITIES AND ESTIMATES
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LOT 1

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A BRIDGE OVER RIVER
FUNM N OSHIE L IN NJIKWA SUR DIVISION, MOMO DIVISION, NORTIH WEST REGION

H=4M  W=6M SPAN=SM

PRICE No | DESCRIPTION Unit | Qty
SERIES 000 | INSTALLATION
TM001 Site installation I'F 1
- TMOo02 Transporting of the Equipments to and From IF !
Sub Total Installation
SERIES 100 | CLEANING AND LEVELLING
T™I0! Clearing m2 | 200
_TMI0%a Backfilling with laterite gravel from borrowed pit m3_| 250
Sub Total Cleaning and Levelling
SERIES 300 | DRAINAGE
TM304 Cleaning the river way m3 0
TM314 Anti errosion protection((Ilard core) m3 30
TM31S Weep holes u 36
Sub total drainage
 SERIES 400 | ENGINEERING STRUCTURES
1\M307 Ordinary site excavation m3 | 110
IM413 Continuous backfilling of the structurcs ml | 150
TMA09b Stone work for abutment Im<li<im U 2
TMA23a Lean concrete dosed at 200kg/'m3 m} | $5
™23 Reinforced concrete dosed at 400kg/m3 m3 38
TMA3 g Ordinary formwork m2 60
T™M431b Neat formwork m2 75
T™MA33 HA2S steel or equivilent Anchored 10 the rock 8 25
TMA3S Drain holes v 8
r_TMM! Geotechnical studies and exccuting documents I 1
Sub total Engincering structures
SERIES 200 | SIGNALISATION AND SECURITY EQUIPMENT
T™MS01¢ Mixed hand rail with 78mm pipe ml 16
TMS16a Type A metallic sign board u 2
TMS28a Wooden poles u 8
TMS2 Reinforced concrete poles 1" 4
Sub total Signalisation and sceurity equipment
SERIES 600 | DIVERS
TME06h Oil paint m2 £0
Maintain of circulation 1 |
‘_W Sub total Divers
SERIES 700 | ENVIRONMENTAL IMPACT -
TM701 Environmental impact assessment, notice and 1OR LS 1
T™M701 Implementation of environmental mitigation LS !

Sub total — Environmental Impact

TOTALWITHOUT TANES

VAT

Al

TOTAL (11C)

NETTO HEPAID

CLOSED THE PRESENT ESTIMATE AT THE SUM OF:
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LOT 2

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF NKORO BRIDGE
ALONG THE NJIKWA < BANYA ROAD, NJHKWA COUNCIL AREA, MOMO DIVISION

L= 4M W= 5.0M =23\
000: Site Installation
PRICE No  DESCRIFTION UNIT | QTY | UP AMT
SERIES 000 ' INSTALLATION
TMO01 Site installation FF 1.0
TM002 Brnging and folding up of equipment Is 1
Sub Total Installation
SERIES 100 ' CLEANING AND LEVELLING
T™I101 Clcnﬁns m2 200.0
TMI0%a | Backfilling with laterite gravel from borrowed pit m3 | 40.0
Sub Total Cleaning and Levelling
SERIES 300 | DRAINAGE
TM304 | Cleaning the river way m3 | 200
M4 Anti errosion protection( | lardcore) m3 16.0
TM3IIS Weep holes u 220
Sub total drainage
SERIES 400 | ENGINEERING STRUCTURES
TMI07 Ordinary site excavation m3 | 350
™AL Coatinuvous backfilling of the structurcs m3 | 90.0
TMA09 | Stone work for abutment H<=3m U 2.0
TMi23a | Lean concrete dosed at 200k p/m3 | m3 4.8
TMA2IF :‘t:::g:dt?lilcvmmc dosed at 400kg/'m3 for 3 20
TMA23S Reinforced concrete dosed at 400kp/m3 for beams ml 24
TMilla Ordinary formwork m2 40.0
TMA3Ib | Neat formwork m2 | 600
TMA3R Dramn holes U 4.0
ML | Geotechnical studies and executing documents i 1.0
Sub total Engincering structures
SERIES S00 | SIGNALISATION AND SECURITY FQUIPMENT
TMS01a Metallic hand rail with SOmm pipe ml 80
TMSI6a | Type A metallic sign board u 2.0
TMS28a Wooden poles 8.0
TMS28b | Reinforced concrete poles 4.0
Sub total Signalisation and sccurity equipment
SERIES 600 ' DIVERS
TM606b | Ol paint m2 | 150
Sub total Divers
SERIES 700 ENVIRONMENTAL IMPACT
T™M701 Environmental impact assessment, notice and TOR LS |
TM701 Implementation of environmental mitigation LS 1
Sub total = Environmental lnpact

TOTALWITHOUT TANES

VAT

AR

TOTAL (11C)

NET 1O DE PAID

CLOSED THE PRESENT ESTIMATE AT THE SUM OF:

TENDER FILE FOR CONSTRUCTION OF NOME BRIDGES INNJAW A COUNCIL AREA NJIKWA COUNCIL 2024

67



DOCUMENT N° 8

FRAMEWORK OF SUB DETAIL OF PRICES
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lot:
SUB-DETAIL OF PRICE N*: 101
DESCRIPTION OF
ACTIVITY ON
Prie N% Daily output Total Quantity: Unin mz:v:h
CATEGORY NUMBER Daily Salary | Paid Man-day Amount
o
=z
" =
<Q
=
o
TOTAL A
TYPE NOMBER Daily rate Days billed Amount
z )
“w
¢ =
@ &
] .
o
“w
TOTAL B
TYPE UNIT Unit price Consumption Amount
w
-
s —
'
v
TOTAL C
-} TOTAL DIRECT COST A+B+C
£ GENERAL SITE EXPENSES 10% D x 10%
F GENERAL HEAD OFFICE EXPENSES 5% D x 5%
G COST PRICE (D+E+F)
H RISK + PROFIT 10% | Gx10%
I BID PRICE EXCLUDING TAXES (G+H)
4 UNIT PRICE EXCLUDING TAXES (1/Qty)
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MODEL JOBBING ORDER
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REPUBLIC OF CAMEROON
Teace = Work - Fathesland

REPUBLIQUE DU CAMEROUN
FPaix = Tvavail = Patric

MINISTRY OF DECENTRALIZATION AND MINISTERE DE LA DECENTRALISATION

LOCAL DEVITOPMENT ET DEVELOPPEMENT LOCALE
NORTH WEST REGION REGION DU NORD OUEST

MOMO DIVISION DEPARTEMENT DE LA MOMO

NJIKWA COUNCIL COMMUNE DE NJIKWA

E-Mail: njikwacouncil@ gmail.com
— - —_——— -
JORBBING ORDER N® MOINCINCITIR2024

AWARDED AFTER AN OPEN NATIONAL INVITATION TO TENDER N°
OS/ONTT/NCITB/NC/2024 o 07/03/2024

FORTHE CONSTRUCTION OF SOME BRIDGES IN NJIKWA COUNCIL AREA, NJIKWA SURB-
DIVISION, MOMO DIVISION OF THE NORTH-WEST REGION LOT.oovvivines

CONTRACTOR:  iiiiiirnnessnnsnnns T PO O DS S0 SRS
] e s e AR AR TSR LT
BB e vasdaasasanesrvobesnana
TAN PAYER'S N%..cioenne P T P2 I Er S AL O
BANK ACCOUNT No°,......... SRR .

SURBIECT: FORTHE CONSTRUCTION OF SOME BRIDGES INNJIKWA COUNCIL AREA,
NITRWA SUB-DIVISTION, MOMO DIVISION OF THE NORTH-WEST REGION LOT..ovvvvanns

PLACE OF EXECUTION: ......cc00000

EXECUTION DEADLINE: Four (04) Months

AMOUNT:

AMOUNT FCFA ~ _TOTAL AMOUNT
ALL TAXES INCLUSIVE
HTVA

| VAT (19, 25%)
A.LR (5.5% or 2.2%)

NET TO BE PAID

FUNDING: PUBLIC INVESTMENT BUDGET MINTP Excercise 2024

SUBSCRIBED ON
SIGNED ON :
NOTIFIED ON :
REGISTERED ON
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BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor NJIKWA Council,

hereinafter referred to as the "The Contracting Authority”

ON THE ONE PART

AND :

CONTRACTOR: R L R L

BPiicacecisdsusnsannavassnsnsissassasavessnnsessssiaonstons
Thha-saarvasnusvenssnonunnsesasnsssnsussnsnssnsesanssasanssann
FRX. cocsnccaisossssascasusocssnssscsssssssnsascesnses ceseses
TAX PAYER'S N%cocosavasvnncocsss SEsesINResRIPbIS
BANK ACCOUNT N°.ccouvernenecens S,

Represented by ................ so Hereinafter referred to as the "Controctor”

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:
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Page cooooes And the last of the jobbing order

JOBBING ORDER N® MOINCINCITR2024
AWARDED AFTER AN OPEN NATIONAL INVITATION TO TENDER
N2 OT/ONIT/NCITB/NC/2024 0 07/03/2024

FORTHE CONSTRUCTION OF SOME BRIDGES IN NJIKWA COUNCIL AREA, NJIKWA SUR-
DIVISION, MOMO DIVISION OF THE NORTH-WEST REGION LOT.ovvvnanns

C()xTR/\C“O":.....-noctc.c---o-c-c;oc-ltouooo R
EXECUTION DEADLINE: FOUR (04) Months
AMOUNT:

' MONTANT FCFA MONTANT TOTAL
TTC
'.__UTV"\

TVA (19.25%)

A.LR (5,5% or 2.2%)
Net & Mandater

) V. w——

Read and approved by the contractor

Njikwa, the

Signed by the Mayor Njikwa Council,
Contracting Authority

Njikwa, the

REGISTRATION
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Annex No. 1: Undertaking by the bidder

1 undersigned . acting as the of . of
Nationality , and resident in

After having read and taken note of all the parts of the Open National Invitation to Tender

NO. O0S5/ONIT/NCITB/NC/2024 OF 07/03/2024 for the CONSTRUCTION OF SOME
BRIDGES IN NJIKWA COUNCIL AREA, NJIKWA SUB-DIVISION, MOMO DIVISION OF THE
NORTH-WEST REGION. LOT............

| submit and commit myself to carry out the aforementioned Contract in accordance with
the conditions of the Special regulations of the Invitation to tender, the special Technical
specifications and the special Administrative Clauses, in particular the quantitative and qualitative
confirmation of work, the respect of the deadlinges, the guarantees and the insurance.

I commit myself morcover to ensure the registration and paying the forwarding costs of the
contractual parts.

I declare to have perfect knowledge of the decree n® 33/CAB/PM of February 13 2007
putting the general Administrative clauses applicable to the Contracts of public works and
supplics.

I confirm my agreement on the terms of the Particular Administrative Clauses (Draft
contract) and attached the initialled copy of the aforesaid document to my offer.

I declare morcover that | remain committed by the present tender during a ninety (90)
days deadline as from the date of opening of the bids.

Done in , o the

TENDER FILE FOR CONSTRUCTION OF SOME BRIDGES IN NJIKIVA COUNCHL AREA, NUKWA COUNCIL 204
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Annex N’ 2: Bid letter

I, the undersigned [imlicate the name and capacity of signatory)

Representing the company or enterprise or group' with head oftice at

registered in the trade register of under the number No
Having taken cognisance of all the documents featured or mentioned in the Tender File:
[recall the subject of the invitation to tender)
*  After having personally taking account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File,
e Submit and commit myself to exccute the works in accordance with the Tender File, in return for

the prices which | myself establish for cach type of structure which prices reveal the amount of the

tender for lot No, at [in figures and words] CFA francs exclusive of
VAT and mt CFA francs Inclusive of all Taxes, [/n figures and words).
o | pledge 1o exccute the works within a deadline of ...............months,

e I pledge 1o maintain my offer for [indicate duration of validity, in principle 90 days from the
deadline of submission of tenders.
* Rebates and the modalities of application the said rebates shall be the following (in case of the
possibility of award of several lots).
The Project owner shall pay the sums duc for this contract by crediting account No......vevveenes ...
OPENEE ..o svvssunssiinssisnsinnin BONR i cuinssssansaissisBranch
Prior to the signing of the contract, this tender aceepted by you shall constitute an agreement between us.
SIBNMIUIC Of i iciiaarssscorascrssossvacd the
capacity of.........evveenn..duly authorised 10
sign the tenders on behalf

~
OF i isarh st niseieidacantsrons &

' Delete where necessary
? Attach the Power of Attorncy

TENDER FILE FOR CONSTRUCTION OF SOME BRIDGES IN NIKWA COUNCIHL AREA. NAKWA COUNCIL 2024
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ANNEX N 3: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] *Contracting Authority™
Whereas the undertaking hereinafter referred to as the “bidder™ has submitted his tender
on for [recall the subject of the invitation to tender], hercinafter referred to as “the tender™

and to which shall be attached a bid bond equivalent to [indicate the amount] CFA francs.
We [name and address of the bank], represented by [names of signatories],
hercinafter referred to as “the bank™ hereby declare to guarantee payment to the Contracting Authority of
the maximum sum of findicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.
The conditions of this commitment arc as follows:
If the bidder retires his tender during the validity period specified by him in the tender; or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the
validity period:

* Fails or refuses to sign the contract, even though required to do so;

* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract;
We pledge to pay to the Contracting Authority an amount up to the maximum of the sum referred to above
upon reception of his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is
claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took eflect.
This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirticth day inclusive following
the end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.
This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at .on
[Bank's signature]

TENDER FILE FOR CONSTRUCTTION OF SOME BRIDGES INNJIKNVA COUNCIL AREA, NIRWA COUNCIL 2023
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ANNEX N", 4: Model of final bond

Bank:
Reference of the bond: No

Addressed to [lmdicate the Project Ovwner and his address] Cameroon, hereinafter referred 1o as
the “Project Owner™

Whereas [name and address of Contractor], hereafter referred 10 as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract™, to carry out
[indicate the nature of the works). ‘

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final
bond of an amount equal to findicate the percentage between 2 and 5%] of the amount of the
corresponding portion of the contract, as guarantee of the execution of his full obligations in accordance
with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank)

represented by [name of signatories],

hercinafter referred to as “the bank™, commit oursclves to pay the Project Owner, within a
maximum deadline of cight (8) wecks, upon the simple written request declaring that the Contractor has
not satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of [in
Jigures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into foree upon signature and notification of the contract, It shall be
released within a deadline of findicate the deadline] from the date of the provisional acceptance of the
works,

After this date, the bond shall be bascless and should be returned to us without the EXPress request
on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences,

Signed and authenticated by the bank ar on

[Signature of the bank)
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ANNEX N 5: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hercby declure by the present to guarantee on behalf
of [the holder] to the benefit of the Contracting

Authority [address of the Contracting Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring

that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-
off advance according to the terms of contruct No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and

the lot, if possible] of the total sum corresponding to the advance of [rwenty (20) %] of the amount

inclusive of all taxes of contract No. , payable upon notification of the corresponding

Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance
into the accounts of [the holder] opened in the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the guarantee shall be proportionately reduced on the progressive reimbursement
of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank

TENDER FILE FOR CONSTRUCTION OF SOME BRIDGES IN NJIAWA COUNCIL AREA, NHKWA COUNCIL 2024
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ATTACHMENT No. 6: MODEL OF PERFORMANCE BOND (RETENTION FUN D)
Bank:
Reference of the bond: No

Addressed 10 [Indicate the Contracting Authoriry]

[Address of Contracting Awthority]
Hereinafier referred 10 as “the Contracting Authority™

Whereas mam and aklress of Supplier] hereinafier referred to “the contractor™, pledged, in

execution of the contract, 1o carry out the works of [indicate the subject of the work)

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % 10 be specified] of
the amount of the contract may be replaced by a joint puarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We, [ranse anl anddress of the bank],
Represented by [names of signatories | and hereinafier referred 1o as “the bank™,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible 1o the Contracting

Authority for a maximum amount of

[in figures and leiters] coeresponding to [percentage below 10 % 1o be specified] of the contract price’,

And we pledge to pay to the Contracting Authority within 3 maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted 1o the
Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without
being able 1o defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal 1o [percentage below 10 %6 to be specified] of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the
amount of the sum indicated above,

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent
on us by virtue of this bond and we hereby incline by the present to the notification of any amendment, addendum
or change. :

This bond shall enter into force upon signature. It shall be released within thinty (30) days from the date of the final
acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknow ledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent 10 rule on this pledge and its consequences.

Signed and authenticated by the bank at on
[Signature of the bank)

" In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 %% of the amount of
the contract
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ANNEX NY 7: Schiedule framework

The quantities, daily outputs, the duration of exccution of works and the slowdowns or even the due

interruptions shall be clearly brought out in the schedules.
The financial schedule resulting from the schedule of works shall indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence

of rainy scasons for the basic solution and possibly variant solution.

[Signature of the bank]
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DOCUMENT N° 11
LIST OF COMMERCIAL BANKS AND FINANCIAL

INSTITUTIONS
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LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS
AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

I- BANKS

-
-

10,

11.

13,

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque Intemnational du Cameroun pour I"Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

11- Insurance Compagnices

14,

15.

16.

Chanas Insurance;

Activa Insurance

Zenithe insurance SA BP Douala
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DOCUMENT N° 12

OTHER DOCUMENTS
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REPUBLIC OF CAMEROON FOLED> Y

)
Peace = Work - Fatherland 3. S REPUBLIQUE DU CAMEROUN
g,.’l\q } Paix - Fravail - Fatsic
B Lt b, « w
MINISTRY OF DECENTRALIZATION AND W TERYTED AINISTERE DE LA DECENTRALISATION
LOCAL DEVELOPMENT ET DEVELOPPEMENT LOCALE
NORTH WEST REGION REGION DU NORD OUEST
MOMO DIVISION DEPARTEMENT DE LA MOMO
NJIKWA COCUNCIL COMMUNE DE NJIKWA

E-Mail: njikwacounciliggz@gmail.com

NJIKWA COUNCIL INTERNAL TENDERS' BOARD

"Open National Invitation to Tender,”

NO. 0S/ONIT/NCITI/NC2024 OF 07/03/2024
“or the CONSTRUCTION OF SOME BRIDGES IN NJIKWA COUNCIL AREA, NJIKWA SUB-
DIVISION, MOMO DIVISION OF THE NORTIH-WEST REGION. LOT.cvuianns

FUNDING : PHBMINTP 2024
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EVALUATION GRID

EVALUATION GRID FOR EL}IINATO[H' CRITERIA

: \..[ DESCRIPTION YES | NoO
Y, Declaration of intention to sender stamped with the tariff in forcef dated , signed And stamped by
o the contractor) B
4.2 Certified Copry of the Business Registrition, mot moee thon three months old.
Certificate of non-bankrupicy extablished by the Cowrt of Ist instance or the Chamber of
A3 | Commerce, Industry and Trade of the place of residence of the bldder, not more than three (03)
montls.
4 Attestation of bank account of the bidder, issucd by a first rate-bank approved by the Ministry in
: charge of Finance or by a foreign bank of first order not more than three months,
AS | Purchase receipt of tender file issued by public treasry E
A bid bond of 900,000 (nine hundred thousand) 7 300,000FCFA (four hundred thousand)
A6 | thowsand FCFA) isswed by a first rase-bank appeoved by the Minlstry In charge of Finance in
corforminy with COBAC conditions .
L : An atrestation of non-exclusion from Public Controcts issuwed by the Public contract Regulatory
o Board (ARMP)
Valid attestation for submission by the Social Inswrance Fund, certifying that the bidder satisfied
AS . AT / x
his obligations with respect to the oforementioned Social Insurance
A9 | A valid Certificate of impasition
A 10 | Business License (not more than three weonths)
A1l | Copy of a valid taxpaver 's cand, delivered by the chief of centre,
A 12 | Plan and attestation of localization signed by the tacivion authorities
13 The Special Administrative Clauses (SAC); teach page should be initialed and the last page
b signed And stamped),
B) EVALUATION GRID FOR ESSENTIAL CRITERIA
N i YES | NO
B.1 General presentation of bids
= Properly bind.
# Table of content.
» Separators in color apart from white
7 Order described respected
7 Clearness of the documents
REFERENCES OF SIMILAR WORKS ENECUTED
# List of references of similar works executed. The contractor will provide evidence of
similar work carried out during the past years of at Icast (15,000,000 F CFA).
B2 B WhC past y
# Show proof of similar projects exceuted by presenting certified true copies of jobbing
orders (front and last pages) and minutes of provisional acceptance or final reception and
related contracts, and jobbing orders,
B.2.1 | First Reference in the domains of construction "
B.2.2 | Second Reference in the domains of construction

TENDER FILE FOR CONSTRUCTION OF SOQME BRIDGEN IN NJAKWA COUNCIL AREA, NJIKWA COUNCIL 2024
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B3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

831

A works supervisor with at least the level of a civil or rural engineer with at
least four (04) years professional expericnce in the domain of civil construction
or similar works,

» CVsigned by the candidate,

7 A certified copy of the technical diploma

#  Anattestation of availability signed by the candidate notably.
» Centified copy of 1D card

A foreman with at least the level of a senior technician in civil engineering or
Rural Engincering with at least four (04) years of professional experience in
the domain of civil construction or similar works.

» CVsigned by the candidate,

7 A certified copy of the technical diploma

# An attestation of availability sigred by the candidate notably,
# Centified copy of 1D card

Builder with 4 (four) years professional experience in building construction or
similar works.

» CVsigned by the candidate,

7 A certified copy of the technical diploma

7 Anattestation of availability signed by the candidate notably,
» Certified copy of 1D card

B.4

METHODOLOGY/TECHNICAL PROPOSALS

b.4.1

Attestation of site visit signed by the contractor and Site visit Report of (The
bidder shall under his responsibility visit the site and gather all the information
necessary for the preparation of hix technical proposals signed by the
contractor and justified by pictures of positions of culverts and bad spots

B.4.2

= Administrative and technical organization of the enterprise

- The mode of execution of the works

B.4.3

= The planning of work exccutlon

- Supply of materials or site equipment

B.4.4

= Measures of safety, social and protection of the environment

- Detail Description of the HIMO approach

= Measures to be taken during guarantee period

B.A4.5

The Special Technical Clauses (STC). (Each page should be
initialed and the last page signed And stamped).

B.S

LOGISTICS (Equipment put aside for this project)

B.5.1

Proof of ownership of a pickup or van of x4, truck or show proof of ability to
hire

B.5.2

-

Proof of ownership of a Hand compactor or show proof of ability to hire and
Masonry Kit : Wheelbarrows, masonry clamps, masonry hammer 300g, shovel,
dig axe, building level, masonry bucket , trowels, ete.

B.6

FINANCIAL CAPACITY

B.6.1

Pre — Financing caopacity from a banking or institutions of first order approved
by the Ministry in charge of finance, not less than 25% to the amount required
in the offer.
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MODEL ATTESTATION OF SITE VISIT

Bthe UNKICTBIZDES oi.vissenssvenssansiosinosisnasssnsios

Engineer of the Company: ..ovcvvevinrrnrnnanenns RSP AN SRResERUNATHAYS (Neawe of Enterprise),

Has actually visited the site which is going to reccive the structure
relative

TENDER No. 05/ONTT/NCITIUNC2024 OF 07/03/2024

FORTHE CONSTRUCTION OF SOME BRIDGES IN NJIKWA COUNCIL AREA, NJIKWA
SUB-DIVISION, MOMO DIVISION OF THE NORTH-WEST REGION. LOT.ovvvennnns

The interested person declares:

= To have carried out a thorough study of the site taking into consideration all the constraints relative

10 the execution of job with respect to norms,

- To establish his unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition ¢laim the Contracting Authorityfor any increase of

unit price.

In Testimony Whereof, this present attestation of site visit is established and issued to serve the

purpose it deserves.

Stamp of enterprise

Signature and Names of the Contractor.
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SITE VISIT REPORT

PRICSL RIS i iasisit i AN a R e s

INEINC OF: EDRCTIRII su covansossnsrorionossnasesssnesssnessntsionsteessssppansosnsssesss yoeansyssoennenons

1. CONTEXT OF THE PROJECT

9

GEOGRAPHICAL SITUATION
3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE (access 1o the site, existing structure, Photos of the Engincer

of the enterprise on the existing bridge and steam etc.)

Name of Enterprisc: cooovveineinsnnecrnncnne

Stamp and signature of enterprise
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OPEN NATIONAL INVITATION TO TENDER:
NO. OS/ONIT/NCITB/NCR024 OF 07/03/2024

FIRST MONTH SECOND MONTH THIRD MONTH

N°® DESCRIPTION | puration

1121345678910 12112113114

Lot | PREPARATORY
100 A WORKS |

........................................................................................................................
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DOCUMENT N° 13
GRAPHIC PLANS
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DOCUMENT N° 14
FEASIBILITY STUDIES
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REFLBLIC DL CAMEBHOLN
Faslrenw P

MINISTERE DES THRAVALNPL K

IMITGATION REGIONALYE DU NORD-

SEORETARIAT GENERA

R |

REFLBLIC OF CAMEROON

Tyvmw Wb | atorlard

AUNISTIRY OF PLIIC WORAS

CANERAL SO RETAKIAL

t———— s

Wisi

HEGHONAL DELEGATION FOR NORTH

DINISIOSAL DELLGATION  OR

DEERGATIONDEPARTENMENTINLE I
AMONO MOMO
BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A BRIDGE OVER
KRIVER FUMIN OSHIE L IN NHURWA SUB DIVISION, MOMO DIVISION, NORTH WEST
RLGION
=4\ Wi A SPPAN=KEM
FRICE No [DESCRIFTION Unit Oty U.r AMOUNT
SERIES 00 | INSTALLATION
TANG) She installation b 1 1517519 1,917 889
T T ransporting of the Equipments to and | nom i 1 1 500,000 § SO0 000
Sub Fotal losisllstion X017 A9
SERDS 100 [CLEANING AND LEVELLING
M08 L beuring ml Jin) 78 1% 0
Hack filling wih latente gravel from bomracd 3
TN 1D Pt 240 7,800 XTSI
Sub Total Cleaning and Leselling = 1 0 000
SEHIES M DRAINAGE
MOl Cloanung the river way ml 0 1000 O
INC1a Antl ormosion protoct o | lard Ccoee ) ml ) 25,000 TS0
ITMIS Weep holes u in RELL OR O
Sub total drainage NAX 000
SEHDS 4 ENGINEERINGSTRUCTURLS
180T Ordinary sie vcavution mi 1o S0 00N
AL Contimmasus Bach IUHNE of the strsctures m\ 150 f A0 URAXT Y
EALIOON Stone wowrk for abstment 3 His dm I s § 000000 FOLOO0 (00
AL Y, Lean concrete dosadt at MV 'm) m?3 A8 HCIRETE A0 0N
(RS TRAT Reinhwoed conarote dosed st Uei gmd m) X 3800000 R ITIETY
IALERT ™ Ordirary formaork "l 60 LA 200
ASTRIY Nent foemwork ml 78 SN VT4
L L
ThVAS Y HA2S stcel or equavilent Anchored 1o the rock 40,000 § 0000 0K
IRSEAT Drain hales {1 A 2.4 200000
(RXTTY Croomechnical stindies and ercouting Jdocurrerids " ' 1 A00 (00 IR
Sub total Engineeriog structures N ARO, 000
SIGNALISATION ANDSEOLRITY
SERINS o0 EQUIPMENT
(A XLTE) I Mived band rail with 75 mum pupe ™) 1% TSN (NI
I\ 140 Type A metallic sign boand w 3 08 (N0 Ly
M2 Wimanden puolos » LRALLY 1 20,000
T™MS2Eh Remnforoed concrete poles u 4 100000 1200008
Subs total Signalsation snd security 4’_3-:?_ -\
equipment VA RIS 1650000
A,' 4
(f . s NN
=N ¢ 2
\ A
v A A\ Nt
\ '.’- s
N gt
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(51 RIES 600 | DIVERS |
[1\!4--» (il paent | ma S0 4.400 0 000
{ Maintain of circulation | i1 i 1,500,000 14000 00
[ ' Sub total Divers | 1,860,000
! TOTALWITHOUT TANES 37738849
VAT 7.264,151
AR £30.1589
TOTAL (11O 45,000,000
NET 10O BE PALD 16,905,600

CLOSED THE PRESENT ESTIMATE AT THE SUM OF: FORTY FIVE MILLION FCFA TTC

THE CHIEF OF
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