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OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. 0« | ? JONIT/ FUNDONG COUNCILIFCITBI2024, OF /
CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING AN
OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELI
N OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG MUNICIPALITY,
B

0.2 12024

(LOT 3) AND

Expenditure authorization N°:Lot 1: 1201325, Lot 2: 1201324, Lot 3: 1201323, Lot 4 1201322

Ex Imputation No: LOT1: 581 510102641605523314426,

Ex Imputation No: LOT2, LOT 3, LOT4: 581 510201641605523314426

1 : FINANGING | PROJECT | Tender fo
SN | Subject PROJECT | Bid Bond \
| LOT | CONSTRUCTION OF A NURSERY BLOCK IN 25100000 | 502000
|1 | cBNSFUNDONG EFCA FCFA
T GONSTRUGTION OF A BLOCK OF WO (02)
| LOT | CLASSROOMS AT GPS MELI INCLUDING | Eife g 2‘?"&2& 4?%220 100,000
AN OFFICE ok : F.CFA
o \ SEHABLITATION OF 01 (ONE) 500000 | 150,000
2 | CLASSROOM AT GP.S MELI F.CFA F.CFA
K Loq REHMABILITATION OF GS FUNDONG 9.600.000 168,000
1 | GROUP1 | FCRA FCFA

DURATION: 120 CALENDAR DAYS (4 MONTHS)

~
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Tender Notice
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. <~ -[__/ONIT/FUNDONG COUNCILFCITB/2024, OF /[ | C . 2024

FOR THE CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING
AN OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MEL! (LOT 3)
AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the
2024 state budget, the State of Cameroon represented by the Mayor of Fundong Council hereby
launches an open national invitation to tender for the CONSTRUCTION OF A NURSERY
BLOCK IN G.B.N.S FUNDONG (LOT 1), THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AT G.P.S MELI INCLUDING AN OFFICE (LOT 2), REHABILITATION OF 01
(ONE) CLASSROOM AT G.P.S MEL! (LOT 3) AND REHABILITATION OF G.S FUNDONG
GROUP 1 (LOT 4) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the
following:

FORLOT1ANDLOT 2
1) Prefiminary Works
2) Earth Work
3) Foundation
4) Wall masonary
5) Roof
6) Metaliic Works and Joinery
7 Saria'ymdphmm
8) Electricity

9) Painting
10)External Works




FOR

CONOONEWN -

LOT3ANDLOT 4
. Prefiminary works
Site clearance
Foundation
Wall masonry
Roof
Metallic works and joinery
Electricity
Painting
External works

3) EXECUTION DEADLINE: The maximum deadiine for the execution provided for by the
Contracting Authority shall be Four months (120 calendar days) FOR LOT 1 AND LOT 2 AND
TWO MONTHS (60 calender days) FOR LOT 3 AND LOT 4 with effect from date of notification
of the Administrative Order to start works.

4)

Lots: The works are as follows;

LOT 1: CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG
LOT 22 CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI

INCLUDING AN OFFICE

Lot 3: REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELI
Lot 4: REHABILITATION OF G.S FUNDONG GROUP 1

NB: A bidder can tender for all the LOTs but can only be awarded two (02) lots
5) Estimated cost: The estimated cost after preliminary studies are as follows

LOTs Subject Amount for | Expenditure | IMPUTATIO
the Project | authorization N°® N
Lot 1 5815101026
CONSTRUCTION OF A NURSERY | 25,100,000
BLOCK IN G.B.N.S FUNDONG FCFA 201325 :152255233'
LotZ | CONSTRUCTION OF A BLOCK OF TWO | 5, oo
(02) CLASSROOMS AT GP.S MELI| 40700 201324 | 5815102016
INCLUDING AN OFFICE 4160552331
Lot3 |REHABILTATION OF 01 (ONE) 4426
CLASSROOM AT G.P.S MELI 7,500,000 1201323
Lot4 | REHABILITATION OF G.S FUNDONG | g oo oo o

GROUP 1

6) Participation and origin: Participation in this invitation to tender is opened to competent

Cameroonian enterprises that are in compliance with the fiscal laws and who are not
currently excluded from public procurement.

FINANCING: The said works shall all be financed by the Public Investment Budget under the
Ministry of Basic Education for Lot 1, Lot 2, Lot 3 and Lot 4.

[ 4]




BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a
first-rate banking establishment approved by the Ministry of Finance - the list of which is found in
document No. 12 of the Tender File, whose amount is Five hundred and two thousand,
(502,000) FCFA for Lot 1, Four hundred and eighty thousand for (480.000) FCFA Lot 2, One
hundred and fifty thousand (150,000) FCFA) Lot 3 and One hundred and ninety eight
thousand (198,000) FCFA for Lot 4 and shall be valid for thirty (30) days beyond the deadiine

of validity of bids.
LoT Subject Locality | BidBond | o
Lot | CONSTRUCTION OF A NURSERY BLOCKIN | ™| 502,000
1 | GBN.S FUNDONG FCFA
Lot | CONSTRUCTION OF A BLOCK OF TWO (02) S
2 | CLASSROOMS AT GP.S MELI INCLUDING | Mel eyl poES
AN OFFICE | F.CFA
Lot | REHABILITATION OF 01 (ONE) CLASSROOM |, - 150000 |
3 | AT GP.SMELI FCFA
Lot | REHABILTATION OF GS FUNDONG | oo o 198,000
4 |GROUP1 FCFA | |

7) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and
obtained immediately after publication of this invitation to tender from the Contracts
Management Unit (SIGAMP ) of the Fundong council during working hours.

8) 10) ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundong
Council Chamber as soon as this notice is published against payment of a non-refundable
sum of One Hundred Thousand (100,000) Francs CFA payable at the Fundong Council
Treasury. Such receipt shall identify the payer as representing the company that wants to
participate in the tender.

9) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the
bidder or by a duly authorized representative and presented in Seven (07) coples, that is
one (01) original and six (06) coples labelled as such. These shall be submitted in one
external envelope - sealod, containing three (3) internal envelopes, that is,

- Envelope A: Administrative Documents,

- Envelope B: Technical file

- Envelope C: Financial file.
Theseabdexmmalenvebpeshalbearnohfamaimagmmammmdshal
reach the Fundong Council secretariat not later thanthe 2 © /_ ©3 72024 at 10:00 am
local time and note should be taken that in case of any ambiguities or differences during
opening, only the original shall be considered authentic. The sealed pack shall bear the
following inscriptions

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. . _ | JONIT/FUNDONG COUNCIL/FCITBI2024, OF .X] | ©Q J2024
FOR THE CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING

(s )




AN OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELI (LOT 3)
AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION -

(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies
by the issuing service or administrative authorities (Senior Divisional Officer, Divisional Officers)
must imperatively be produced in accordance with the Special Regulations of this Invitation to
Tender. They must not be more than three (3) months old as at the date of submission of bids or
must not be established before the signature of the tender notice. Any bid not in compliance with
the prescriptions of the Tender File shall be declared inadmissible. This refers especially to the
absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance
and valid for a period of thirty days shall be rejected.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council
Hall,on 2L /_= 72024 at 11:00am. Only bidders or their authorized representatives, having
a perfect knomedge of the file may attend the bids opening session. Any bid which shall not
comply with the requirements of the Tender File shall be rejected.

14) Evaluation criteria
The bids shall be evaluated in three (03) steps:
> 1% Step: Verification of the conformity of the administrative file;
» 2+ step: Evaluation of the technical fie;
» 3 Step: Analyses of the financial fil.
The criteria of evaluation are the following:

14.10-
14.11- Administrative documents
e Absent of Bid bond
* Any Administrative document not in conformity with the prescriptions of this tender
file shall results in elimination if the situation is not regularized within forty-Eight Hours.
This rule shall not be applied to the Bid Bond
 Any bids not in conformity with the prescriptions of this tender shall be inadmissible
» False declaration or falsified documents.
14.12- Technical File
e Complete documents or scanned documents ;
» False declaration, forged or scanned documents;
o Technical assessment mark lower than 75% of “YES".
14.13- Financial Offer
* Incomplete financial Offer;
e Non-compliant documents;
» Omission of quantified unit price in the financial offer;
e Absence of breakdown of prices;

SO




14.20Essential criteria:
The technical offer of the bidder shall be assessed along the following fines

NO | : - CRITERA : ~ |'MARKS

1. | General presentation Yes/No

2. | Quality of the personnel Yes/No

3. | Execution Methodology Yes/No

4 | Equipment Yes/No

5 | Pre-financing capacity Yes/No

6. | References of the bidder Yes/No

7 | Attestation and report of site visit Yes/No

8 | Non-existence in the technical file of the rubric “organization, methodology Yes/No
and planning

9 | Special Technical Clauses initialled in all the pages and signed, stamped YesNo
and dated on the last page;

10 | Special Administrative Clauses completed and initialled on all the pages and Yes/No
signed, stamped and dated on the last page

15) Award:

The contract shall be awarded to the bidder who would have obtained a minimum technical
score of 75% in the essential criteria and 100% in the eliminatory criteria, taken in consideration
and who would have proposed a bid with the lowest amount, in conformity with the regulations of
the tender documents. (See article 33 of the Public Contracts Code).

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a
period of ninety (90) days from the last date of the submission of tenders, that is, the tenders
shall be vaiid for 90 (ninety) days with effect from their submission deadine.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical
in nature can be obtained from the Fundong Council Tel.: Phone: (237) 677755510
Emad: fundongeouncil2014@gmai.com Websie: www.fundongcouncil.org

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the
right, if need be, to subsequently amend this invitation to tender in conformity with the Public

Contracts Code.
Fundong, m..-.‘?.:ﬂ:&;&.l;mx..x.m...
:OFmouooouncn.
% HE MAYOR
Copies: A U
. ChumrExsoN oF FeTTRRO: . n
e penis AWOR Nd



REPUBLIGUE DU CAMEROUN REPUBLIC OF CAMEROON

Pax «~ Toved - Patre Peace - Work - Fatherand
MINISTERE DE DECENTRALISATION ET DU MINISTRY OF DECENTRALISATION AND LOCAL
DEVELOPPEMENT LOCAL DEVELOPMENT
REGION DU NORD-QUEST NORTH-WEST REGION
DEPARTEMENT DE BOYO BOYO DVISION
COMNUNE DE FUNDONG FUNDONG COUNCIL
COMMISSION INTERNE DE PASSATION FUNDONG COUNCIL INTERNAL
DES MARCHES 2 BOARD |
Rl : No. L I ANwRBO YO CFCITI024 Fundomgthe _ &3 [IOFL [0
AVIS DAPPEL D'OFFRES
A AVBUMWMMMTPARLEW D'URGENCE No.
WMW’ I /. J2024 POUR LA CONSTRUCTION D'UN BLOC DE MATERNEL A

GBS FUNDONG (LOT 1), CONSTRUCTION D'UN BLOC DE DEUX (02) SALLES DE CLASSE AU ECOLE PUBLIC
MELI COMPRENANT UN BUREAU (LOT2), REHABILITATION D'UNE (01) SALLE DE CLASSE A ECOLE PUBLIC
MELI (LOT 3) ET REHABILITATION DE ECOLE PUBLIC GROUPE 1 A FUNDONG (LOT 4) DANS
L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

OBJET DE L'APPEL D'OFFRES : Dans le cadre de lNexécution du Budget dinvestissement Public 2024, l'Etat de
Cameroun représents par, lo maire de Fundong lance un Appel dOffres national ouvert pour LA CONSTRUCTION D'UN
BLOC DE MATERNEL A G.BN.S FUNDONG (LOT 1), CONSTRUCTION D'UN BLOC DE DEUX (02) SALLES DE
CLASSE AU ECOLE PUBLIC MELI COMPRENANT UN BUREAU (LOTZ), REHABILITATION D'UNE (01) SALLE DE
CLASSE A ECOLE PUBLIC MELI (LOT 3) ET REHABILITATION DE ECOLE PUBLIC GROUPE 1 A FUNDONG (LOT 4)
DANS L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

Travaux de tracement

il

gi

Peinture
Travaux extemes

J) momanm:uwmmurmumammwamuaumm
mﬁmm)m LOT 1 ETLOT 2 (SODXANTE JOURS) pour LOT 3 ET LOT 4 & partir du jour de la notification de
lordre de service

Allotissement : Les travaux sont en quatre (04) lots c-aprés 6éfinis les fravaux d'entretien pour LA CONSTRUCTION
D'UN BLOC DE MATERNEL A G.BN.S FUNDONG (LOT 1), CONSTRUCTION D'UN BLOC DE DEUX (02) SALLES DE

> [ & ],,,,,

~
PPﬂPﬂPPNPgPPSQFPPN.
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CLASSE AU ECOLE PUBLIC MELI COMPRENANT UN BUREAU (LOT2), REHABILITATION D'UNE (01) SALLE DE
CLASSE A ECOLE PUBLIC MELI (LOT 3) ET REHABILITATION DE ECOLE PUBLIC GROUPE 1 A FUNDONG (LOT 4)
DANS L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

4) Privisionnel : Le colt prévisionnel de 'opération 4 ssue des études préalatles est de |

' » ) N° de lautorisation
ks Supet | Coltprivisionnel |  de dépense IMPUTATION
' 'Asausnmoogémmoem | 25100000 58151010264
| oo 20 | 1605331

7 | CONSTRUCTION DUN BLOC DE DEUX (02)

)~ o e 1201324 | 58151020164
3 | REMABILITATION DUNE (01) SALLE DE | 7,500.000 201323 16055233144

CLASSE A ECOLE PUBLIC MEL! FCFA 26
¢ |REMABLITATION DE ECOLE PUBLIC | 9900000 201322

| GROUPE 1 A FUNDONG FCFA

5) Participation et origine : La paricipation & cetie consultation est ouverte aux entreprises de drod camerounas ayant une
expdrience avérbe dans le domaine concemé et ayant réalisées des opérations similaires.

€) FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget dinvestissement Public de la
Répubiique du Cameroun, Budget MINEDUB au tive de lexercice 2024 assgné au Maire de Fundong sur la ligne
ammmamtm.mnmmummahwammm
du financement du projet.

8). Cautionnement Provisoire : Chaque soumissionnaire doit pour chaque ot inclure dans ses documents administratifs,
wmhwumhMMMmemeMWpﬁh
Ministére en charge des Finances d'un montant égal 4 502,000 (Cing cent deux milles) francs CFA pour Lot 1 480,000
(Quart Cent Quatre-vingt Milles) Pour Lot 2, 150,000 (Cent cinquants mille) ( lot 3, 198,000 (cent quatre vingt dix
huite milles) lot 4. Les cautionnements provisoires seront libérés au plus tard trente (120) jours aprés le oélal de validnd
des offres powr les soumissionnaires rayant pas &8 retenus. Pour lo soumissionnaire attrbutaire du marché, le
cautionnement provisoire sera libdré aprés constitution du cautionnement dfinil. Pour éviter les rejets, tous les documents
doivent étre les originaux ou des copies cetifides conformes issus des autoriés administratives compétontes (Préfet, Sous-
Préfiet ou Services Emetieur) pour une dusée n'excédant pas trois mas et présentes selon les réglements spéciaux de cet
appel doffre. Les copies certfides qui seront certfides pour la deuxiéme fois ou des coples falsifides ne seront pas
acceptées. Les chapires seront sépards par format en couleur. Les offres Qui ne seront pas en conformité avec les
prescriptions de cet appel d offre seront déclanés inadmissibles.

Lot | objet Locains ool R
1 | CONSTRUCTION D'UN BLOC DE MATERNEL A GBNS FUNDONG 502,000
| { FUNOONG FCFA
2 | CONSTRUCTION D'UN BLOC DE DEUX (02) SALLES DE 480,000

CLASSE AU ECOLE PUBUC MELI COMPRENANT UN | MEU FOFA 100.000

FCFA
3 | REMABUITATION GUNE (01) SALLE DE CLASSE A | e 150,000
| " | ECOLE PUBLIC MELI FCFA
4 | REMABLITATION DE ECOLE PUBLIC GROUPE 1 A 198,000
FUNDONG FUNOONG FCFA

7) CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le dossier de consultation peut étre consultd aux heures
ouvrables 3 la Maire de Fundong. dés publication du présent avis.

ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier dappel doffres peut &tre obtenu des publications du
présent avis d appel d'offres aux services de [Autorité Contractant (secrétariat de la marie de Fundong pendant les heures




ouvraties contre présentation d'une quittance de versament de la somme non remboursable de 100,000. FCFA 4 a

recetie Municipal de ka Commune de FUNDONG.

8) REMISE DES OFFRES : Chaque offre rédigbe en francais ou en anglais en Sept (07) exemplaives, ¢.-8-d. Un original
uﬁmwmummmmmmumunmam@g
auplustadle o M J - ) J2024 & 11heures. I doit étre dans un paquet contenant rois enveloppes marquées

= A pour le dossier Administratd,
= B pour e dossier lechniquo
= C: pour le dossier financier,
Ce paquet devra porier la mention :

= _AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE wo.

L | JONITFCFCITB 20240V - | /. /2024 POUR LA CONSTRUCTION D'UN BLOC DE
MATERNEL A GBS FUNDONG (LOT 1), CONSTRUCTION D'UN BLOC DE DEUX (02) SALLES DE CLASSE
AU ECOLE PUBLIC MELI COMPRENANT UN BUREAU (LOTZ), REHABILITATION D'UNE (01) SALLE DE
CLASSE A ECOLE PUBLIC MELI (LOT 3) ET REHABILITATION DE ECOLE PUBLIC GROUPE 1 A FUNDONG
(LOT 4) DANS L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO -

« ANOUVRIR QU'EN SEANCE DE DEPOUILLEMENT »

9) Recevabilité des offres : Sous peine de rojet, les pldces du dossior administratl requises doivent &re produltes en
originaux ou en coples certifides conformes par le service émetieur ou une Autorité Administrative (Pridet, Sous-
préfet,), conformément aux sipulations du Réglement Particulier de lAppel ¢'Ofires. Elles doivent dater de moins de
trois (03) mois précédant la date originale de dépidt des offres cu avoir & étatfies postévieurement 4 la date de
signature de l'Avis d'Appel 'Offres. Toute offre incompiéte conformément aux prescriptions du Dossier dAppel
d'Offres sera déclarée imecevable. Notamment Mabsence de la caution de soumission déiivrée par une banque de
premier ordre agride par le Ministére charpd des Finances. Les offres ne respectant pas le mode de séparalion de
lofire financiéve, des offres administratives et lechniques sevont imecevables.

10) m~*:tmhﬂuhb2bm0mmuumﬂ.ph
Commission communal de Passation des Marchés de la marie de Fundong, (Safle de confiérence de ks Marie de
Fundong) en présence de chaque soumissionnaire Qui le désire, ou son représentant diment mandatd et ayant une
parfaite connaissance des offres dont 1 a la charge. Une seule personne par offre remise, seule ou en groupement,
sera admise. Les offres qui ne vont pas respecier les prescriptions du DAO seront rejetées. L'ouverture des plis sera
falle en une phase.

« k&3 dossiers administratils of les ofives lechniques seront premidrement étudies par les membres Oe &3 Commission

communal de Passation des Marchés. Les entreprises n'ayant pas oblenu au moins 100% des points de la notation sur des

dossiers administratils et 75% pour dossier techniques seront dlimindes.

14) EVALUATION DES OFFRES : Les offres seront évaludes sefon les condiions sulvantes |
14) Les Offres sera évalub en 3 éapes

» lére btapo : dvaluation d'Offve technique

> 2ome dape ; Analyse doffre financidre

» 3eme dape ; Critére ¢ évaluation sont les suivant :

1410 Critires élminstoires

® Absence de cauion banque
® Les dossiers non-conforme sux prescripions de ce Dossier &’ Appal d’Offre sera déclarer non-receveble o le stuetion
n'a pas réguiarisé dans 48 heures




| Ottention des notes inferieur a 75% de “OUI"

B L'Offre Financére incomplet
®  Documents non-conforme
B Omission des quantiés de Prix Unitaire dans offres financiére
B Absence des Prix détaliée.
14

L'Offre Technique de soumissionnaire sera évalube de manier sutvant :

1413

Présentation général

Qualité du parsonnel —
wummdufm

c;:num

Rédéronces de l'entreprise dans ka réalisation similaire

Allestation et Rapport de visite du site

Nor-existence dans [Ofire Technique les mentions “organisation, Méthodologee et Planning”

Cahier des Clauses Technique Pariculler paraphe & chagque page

§§§§§§§§.§§

Cahier des Clauses Adminsstrati particulier complet ef paraphe & chaque page.

15) Attribution : Cetie évaluation sera binaire (OUl ou NON). Le marché sera attribué au soumissionnaire qui aura
proposé loffre le moins disant, ayant satisfalt & 100% des Critéres liminatoires of au moins 75% des Critéres
essentiels.

16) Durée de validité des offres : Les soumissionnaires restent lenus par leurs offres pandant quatre-vingt-dix (90) jours
amaummumhmum

17) Les Renseignements Complémentaires : Les renseignements compiémentaires dordre technique peuvert dre
obtenus auprés du Maire de Fundong Tel : Phone(237) 677755510 Emal fundongoounci2014@gmad com , Websle:
www fundongeounal org

18) Adcitif & lappel D'offres : L'Autorité Contractante se réserve le droll, en cas de nécessaé, dapporier loute autre
Mmmuammcm

Famdong 0. 22 102/23¢
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A. GENERAL REGULATION OF THE INVITATION TO TENDER

Article 1: Scope of the tender: The Contracting Authority as defined in the Special Regulations
of the invitation to tender hereby launches an OPEN NATIONAL INVITATION TO TENDER FOR
THE CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING
AN OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELI (LOT 3)
AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION.

1.1 Described in the Tender notice and briefly described in the Special Regulation.

1.2  The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order or that indicated in the said Administrative Order.

1.3 Inthis Tender File, the term *day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to
tender shall be specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a contract,

a.2 Is involved in *fraudulent manoeuvres® whoever deforms or distorts facts in order to influence
the award or execution of a contract;

a.3 *Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

a.4 *Coercive practices" shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption




or production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained
after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

b.1Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender: or

b.2 Presents more than one bid within the context of invitation to tender, except authorized
variance according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

c. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that
itis (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the invitation to tender and all expenditure done within the context of the
contract shall be limited to the said building materials, materials, supplies, equipment and
Services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must;
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6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid: and

6.1.2 Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(1) The production of certified balance sheets and recent turnovers:
(i)) Access to a line of credit or availability of other financial resources:
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

a. The bid must include all the information listed in article 6( 1) above. The Special Regulations
must indicate the information to be fumnished by the group and that to be furnished by each
member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings
vis a vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must fumish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.
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Article 7: Visit of works site: -
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himseif and
under his own responsibiiity, all the information which may be necessary for the preparation of  «
the bid and the execution of the works. The related cost of the visit of the site shall be borne by

the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
invitation to tender.

B. TENDER FILE
Article 8: Content of Tender File:
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the invitation to
tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice,

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

- Model contract;

Document No. 11. Models to be used by bidders,

- Model contract,

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or  *
Delegated Project Owner;
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Document No. 13. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorized to issue bonds for public contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's
address indicated in the Special Regulations of the invitation to tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids. A copy of the
Contracting Authority's response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award
procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded
to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by
a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with
article 8.1 of the General Regulations of the invitation to tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to
tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and
presentation of his bid and the Contracting Authority and the Project Owner shall in no case be
responsible for these costs nor pay for them whatever the evolution or outcome of the invitation
to tender procedure.
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Article 12: Language of bid: The bid as well as any correspondence and any document
exchanged between the bidder and the Contracting Authority shall be written in English or
French. Complementary documents and the forms provided by the bidder may be written in
another language on condition that a precise translation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder:

- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrupt,

- Is not the subject of an exclusion order or forfeiture provided for by the law in force,

a2 The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

a3 The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished
by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations
of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent
elements of the technical bid of the bidders especially: a methodological statement on an
analysis of the works and specifying the organization and programme which the bidder intends to
put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled
copies of the administrative and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).
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b.4 Commentaries (optional): A commentary on the technical choices of the project and
possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in
justifying the cost of the works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the

prevailing rate,

- The duly filled Unit Price Schedule,

- The duly filled detailed estimates;

- The sub-details of prices and/or breakdown of all-in prices;

- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File,
subject to the provisions of article 17(2) of the General Regulations of the invitation to tender
conceming the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the
works described in article 1.1 of the General Regulations of the invitation to tender, on the basis
of the price schedule and the detailed bill of quantities and estimates presented by the bidder.
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year shall
not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of intemational invitations to tender, the currencies of the bid shall follow the

provisions of either Option A or Option B below, the applicable option being that retained in the
Special Regulations of the invitation to tender.
15.2 Option A: The amount of the bid shall be entirely made in the national currency.

(o)



The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
Currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

a.The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called *national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of
the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in
a way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids:
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the




Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority
or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall be
in writing (or by fax). The validity of the bid bond provided for in article 17 of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse 1o
extend the validity of his bid without losing his bid bond. A bidder who consents to an extension
shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of
bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall
be updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders. The updating period shall run from the date of
overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for
start of execution of works by the retained bidder, as specified in the Special Administrative
Conditions. The effect of updating shall not be taken into account for purposes of evaluation of
bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other validity
time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with
the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as nct in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and should mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

175 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and fuished the required final bond.

17.6 The bid bond may be seized.

(a) if the bidder withdraws his bid during the period of validity,
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General
Regulations;




b.2 Fails in his obligation to fumish the required final bond in application of article 38 of the
General Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadiine proposed by the bidder within the specified deadiines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the Secondary solution of the Contracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority needs for a
complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants of the
bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest
bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with
the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part
in @ preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to fumnish clarifications and answer any
questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach
the Contracting Authority at least one week before the meeting The Contracting Authority may
not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone who
bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the
General Regulations which may prove to be necessary at the end of the preparatory meeting
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shall be done by the Contracting Authority by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations and not through the minutes of the preparatory
meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids
shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of
the General Regulations in a volume clearly indicated *ORIGINAL", In addition, the bidder shall
submit the number required in the General Regulations, bearing *COPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies
shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to
sign on behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations,
as the case may be. All the pages of the bid containing alterations or changes must be initialled
by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are
initialled by the signatory (i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (intemal
envelopes) by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The

envelopes shall then be placed in another envelope which will equally be sealed but which will
not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Requlations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription *TO BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as
to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.
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21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and
21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

222 The Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of article 10
of the General Regulations. In this case, all the rights and obligations of the Contracting
Authority and bidders previously governed by the initial date will henceforth be governed by the
new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the
submission of bids in accordance with article 22 of the General Regulations shall be declared late
and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be
signed by an authorized representative in application of article 20(2) of the General Regulations.
The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL", and
*REPLACEMENT BID" or "MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
retuned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry
of the validity of bids specified by the mode! tender. The withdrawal of a bid by a bidder during
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this interval may lead to the confiscation of the bid bond in accordance with the provisions of
article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS
Article 25: Opening of the bids and petitions
251 The competent Tenders Board shall open the envelopes in single or double phases and in
the presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked *Replacement bid" are opened and announced
to the hearing of everyone and the new corresponding bid substituted for the preceding one
which will be sent to the bidder concemed unopened. The replacement of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked
*modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as
well as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids) and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during the bid-
opening session for whatever reason, shall not be submitted for evaluation.

255 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-imits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet
is handed over to all the participants at the end of the session.
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to
the Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concemed.

It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1: No information relating to the examination, clarification, evaluation and comparison of bids
and verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts,

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and
the award of the contract, if a bidder wishes to enter into contact with the Contracting Authority
for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it
so desires, request any bidder to give clarifications on his bid. This request for clarification and
the response thereto are formulated in writing but no change on the amount or content of the bid
is sought, offered or authorized, except it is necessary to confirm the correction of calculation
errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the
opening of envelopes and the award of the contract.




Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if
they are complete, if the required guarantees are funished, if the documents were correctly
signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of

proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the
successful bidder retained for having submitted a bid substantially in compliance with the
provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special
Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with

the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall
correct the errors in the following manner:

——



a. Where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless
the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in
which case the total price as presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is payable
in CFA francs,

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.
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c. By converting into a single currency, the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorized by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a price
for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of bids.

324 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this contract, the
Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all
the elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a
margin of national preference during the evaluation of bids as provided for in the Public Contracts
Code.

F- AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates




34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case of
more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as the
lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender
unsuccessful or cancel a procedure: The Contracting Authority reserves the right to cancel a
procedure of invitation to tender after the authorization of the Minister Delegate at the Presidency
in charge of Public Contracts where the bids have been opened or to declare an invitation to
tender unsuccessful after the advice of the competent Tenders Board, without any claims being
entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set
in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy
confirmed by registered mail or by any other means that his bid was retained. This letter will
indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concemed,
upon request addressed to it within @ maximum deadline of five (5) days after publication of the
award results, the Independent Observer's report as well as the minutes of the award session of
the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy
destined for the body in charge of regulation shall be kept.

374 In case of petition, it should be addressed to the Public Contracts Authority, with copies to
the body in charge of the regulation of public contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned. It must take place within a maximum deadline of
five (5) working days after the publication of the results.
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Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the
date of reception of the draft contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

383 The contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
fumnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent (%) of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee,

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first-rate financial institution approved in accordance with the instruments in
force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.




DOCUMENT Ne. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is the CONSTRUCTION OF A
NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE CONSTRUCTION OF A BLOCK OF
TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING AN OFFICE (LOT 2), REHABILITATION
OF 01 (ONE) CLASSROOM AT G.P.S MELI (LOT 3) AND REHABILITATION OF G.S
FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O Box 06,
Fundong, Phone:(237) 677755510 Email: fundongcouncil2014@gmail.com Website:

www. fundongeouncil2014@gmail.com
Reference of Invitation to tender:

-OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. JONIT/ FUNDONG COUNCIL /FCITB /2024, OF / 12024
FOR THE CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING
AN OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MEL! (LOT 3)
AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION-

ARTICLE 2: Execution deadline: Four months (120 calendar days) FOR LOT 1 AND LOT 2
AND TWO MONTHS (60 calendar days) FOR LOT 3 AND LOT 4

ARTICLE 3: Source of financing: Works which form the subject of this Invitation to Tender shall
be financed BIP MINEDUB.

ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from
sources in Cameroon.

ARTICLE S5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified
true copies by the issuing services or administrative authorities must imperatively be produced in
accordance with the Special Regulations of this Invitation to Tender. They must not be more than
three (3) months old as at the date of submission of bids. Any bid not in compliance with the
prescriptions of the Tender File shall be declared inadmissible. This refers especially to the
absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance
and valid for a period of thirty days shall be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents
conceming the tender, exchanged between the Tenderer and the Administration shall be written
either in English or in French.
ARTICLE 7: The bids shall be evaluated in three (03) steps:

» 1% Step: Verification of the conformity of the Administrative file;

» 2 step: Evaluation of the technical file;
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» 3 Step: Analyses of the financial file.
The criteria of evaluation are the following:

7.10- Eliminatory criteria

7.11- Administrative documents
o Absent of Bid bond
« Any Administrative document not in conformity with the prescriptions of this tender
file shall results in elimination if the situation is not regularized within forty-Eight Hours.
This rule shall not be applied to the Bid Bond
e Any bids not in conformity with the prescriptions of this tender shall be inadmissible
o False declaration or falsified documents.

7.12- Technical File
o Complete documents or scanned documents;
o False declaration, forged or scanned documents;
o Technical assessment mark lower than 75% of “YES".

7.13- Financial Offer
o Incomplete financial Offer;
o Non-compliant documents;
o Omission of quantified unit price in the financial offer;
o Absence of breakdown of prices;
7.20Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

NOT!
1. | General presentation YES/NO
- 2. | Quality of the personnel YES/NO
3. | Execution Methodology YES/NO
4 | Equipment YES/NO
5 | Pre-financing capacity YES/NO
6. | References of the bidder YES/NO
7 | Attestation and report of site visit YES/NO
8 | Non-existence in the technical file of the rubric “organization, methodology
and planning YESINO
9 | Special Technical Clauses initialled in all the pages and signed, stamped and YES/NO
dated on the last page;
10 | Special Administrative Clauses completed and initialled on all the pages and YES/NO
signed, stamped and dated on the last page

ARTICLE 8: Presentation of the Bids

3
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The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked as such, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one
sealed external envelope on which shall be written.

- No. JONIT/ FUNDONG COUNCIL /FCITB /2024, OF / 12024
FOR THE CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING

AN OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELI (LOT3)
AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION.

(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The firstinternal envelope shall be labelled:

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent
authorities not more than three months old.

ADMINISTTRATIVE DOCUMENTS.
DOCUMENT DESCRIPTION |
N°® f
A1 Declaration of intention to tender, written by the bidder, stamped with the

tariff in force

Purchase receipt of Tender File issued by a Fundong council treasury in the
A2 amount of 100. 000 (One Hundred Thousand) F.CFA as stipulated in the
Tender Notice.

A bid bond of Five hundred and two thousand, (502,000) FCFA for Lot 1,
Four hundred and eighty thousand for (480.000) FCFA Lot 2, One
hundred and fifty thousand (150,000) FCFA) Lot 3 and One hundred
and ninety eight thousand (138,000) FCFA for Lot 4, issued by a first
rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions

| Ad Certified Copy of the Business Registration, not more than three months

A3
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old.
Business License (photocopy certified by the Chief of Centre of Taxes, not
more than three months).
Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of
Taxes, valid dated at most three months.
Certificate of non-bankruptcy established by the Court of 1st instance or the
AT Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
approved by the Ministry in charge of Finance, not more than three months.
An attestation of non-exclusion from Public Contracts issued by the Public
A9 contract Regulatory Board (ARMP) and should be valid for at least three
months
An Attestation of the National Social Insurance Fund stating that the bidder
A10 has met all his obligations vis a vis the Fund and should be valid for the
tender concerned; the attestation should be less than three months old.
Attestation of site visit dated and signed by the Contractors or their
A1t representatives (the bidder must under his responsibility visit the site and

' gather all the information necessary for the preparation of his technical
proposals (consistency of work and execution plans).

AS

AB

A8

A 12 CCAP completed and initialled on all the pages and signed, stamped and
: dated on the last page.

A13 Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the
elimination of the bid. However, the bidder shave shall have a period of 48hour to comply.
This role shall not be applied to bid bond
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>>
and shall contain the following:
B.1 | General presentation of the bids
- Table of content page
- Coloured page separators
- Presentation of documents in the order given in this Tender File
- Clarity of the documents presented
- Quality of binding (Spiral binding /slotting with transparent fly leaf on
the front cover)

- Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA
for lot 2 justified by signed contracts (first and last pages) and minutes of
821 reception or attestation of clearances for works executed. (minutes of final

e reception within the past years for up to 2022)

Minimum acceptable: 02 Contracts realized in the domain for over the last 05
years




1st Reference

2 reference

NB: Final Acceptance for 2018 - 2022 and provisional Acceptance for 2018- 2023
should be presented for the two references.

B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1 01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior
Civil Engineering Technician

Professional experience in the domain of civil engineering of
at least three (03) years for Civil Engineer and three (05)
years for Senior Civil Engineering Technician

» CV signed and dated by the supervisor,
» A certified copy of the technical diploma

»An Attestation of presentation of onginal of the technical
diploma

» An attestation of availability signed and dated by the
concemed

» Certified copy of ID card signed and dated by the Police

B.3.2 02 - Site foreman (at least Basic Civil Engineering Technician)

Qualification of the Site foreman: (at least Basic Civil or Rural
Engineering Technician with at least three years' experience
in the domain of Civil Constructions and other works.
Professional experience of the Site foreman in the domain of
Civil Engineering and other works for at least three (03) years

» CV signed and dated by the foreman,

» A certified copy of the technical diploma

» An attestation of availability signed and dated by the
foreman

» Certified copy of ID card signed and dated by the Police

B.3.3 03- Other personnel

» 02 (two) bricklayers with at least GCE O/ Technical in
Building construction or its equivalent(CAP Magonnerie) and
with 3 years professional experience in the domain of Civil
construction and similar works. Certified copy of their
certificate and NIC should be included ( CVs signed and
dated by the candidates)

» 01 (One) Carpenter with at least GCE O/ Technical in
wood works or its equivalent(CAP Menuiserie) with 3 years

( )




professional experience in the domain of Civil construction
and similar works. Certified copy of their certificate and NIC
should be included (CVs signed and dated by the candidates)

# 01 (One) Electrician with 3 years professional experience
in the domain of Civil construction and similar works

B4 TECHNICAL PROPOSALS
B.42 Organigram of the project (Specify names of the personnel
| handling the various functions)
B.4.3 | Work schedule
B.4.5 | Quality control method
B47 Environmental impact notice obtained from the council (To be
. submitted only by the winner, after publication of results)
B.4.8 | Security and safety at the site
B.4.9 | Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 | Proof of ownership or rental of a pick-up or other vans
B.5.2 | List of small tools and prove of ownership

B.6 | FINANCIAL CAPACITY

An attestation of financial capacity of at least 25% of the
project amount (solvency) of the enterprise issued by a 1st

ad class bank in Cameroon and approved by the Ministry of
Finance and respect COBAC conditions.
B.7 Comprehensive report of site visit signed by the company
2 engineer and justified by photos

Special Technical Clauses initialled in all the pages and last
| page signed, dated and stamped.

NB: THE signature of the concerned in CV and Availability should be the same with that
found in the National Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1 | A submission letter, signed, dated and stamped. (See ANNEX 3)

C2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.
C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes (TTC) and net payable

C4 | Sub details of unit prices according to the model attached.




NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices
will lead to the elimination of the bidder.

« The bidders shall use for this purpose the documents and models provided in the Tender File,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

« The various parts of the same file must be separated with colour pages in the original as well
as in the copies, so as to facilitate its examination

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and
contractual price, inclusive of all taxes, firm and non-revisable for the whole of the works and the
equipment defined in the present Invitation to tender. The corresponding amount shall be
caleulated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in fiqures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the
Republic of Cameroon at the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during
transportation through packaging whether by air, railway or road according as the case may be.
The conditions of storage must be of tropical type.

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is
fixed at Five hundred and two thousand, (502,000) FCFA for Lot 1, Four hundred and eighty
thousand for (480.000) FCFA Lot 2, One hundred and fifty thousand (150,000) FCFA) Lot 3
and One hundred and ninety eight thousand (198,000) FCFA for Lot 4, issued by first rate-
bank approved by the Ministry in charge of Finance in conformity with COBAC conditions. The
time of validity of this guarantee is ninety (30) days as from the date of depositing of the offers.

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services
envisaged in the country. It could be replaced by a guarantee personal and interdependent of a
banking house approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.
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11.3 Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on
the amount including all taxes of the contract. The guarantee and corresponding sum shall be
paid or released, after the final acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for
ninety (90) days as from the handover date of the offers. If at the end of this period, the contract
was not notified to him, the bidder will be able, either to cancel his offer, or to ask for a new
negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts
accompanying it shall be submitted in seven (0 7) copies, including one (01) original and six (06)
copies. The bidder shall present his documents in a sealed labelled external envelope marked:

- OPEN NATIONAL INVITATION TO TENDER No. 01/ONIT/ FUNDONG COUNCIL /FCITB
12024, OF / 12024

FOR THE CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELIINCLUDING
AN OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELI (LOT 3)
AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION-

“TO BE OPENED ONLY DURING THE BIDS OPENING SESSION"

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed
fold and seal latest | 12024 at 10:00am, by mail registered with acknowledgement of
delivery or by deposit against a receipt to the following address:

Fundong council, P.O Box 06, Fundong
Tel.: Phone: (237) 6 777 555 10 Email: fundongcouncil2014@gmail.com , Website:

www.fundongcouncil.org

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong
Council hall on the / 12024 as from 11:00 AM, by the Fundong Council Tender
Board sitting in the presence of the duly elected bidders or their representatives and having a
good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders' board shall examine the bids to determine if they
are complete, if the required guarantees have been provided. If the documents were produced
following the tender file requirements. whether they contain calculation errors, and if the bids are
generally in good order. Any calculation errors will be corrected on the following bases:

{ » )




- lfthereisacalculaﬁonerror.thetotalprioewillbecorrectedonthebasisotmeunitpdce;

- If there is contradiction between the price in words and the price in figures, the price in
words will govern;

- Ifthere is a contradiction between the amount in the unit price in the bill of quantities and
estimates, and the unit price breakdown (sub detail), the amount in the unit price
breakdown shall govern,

AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting
Authority shall award the contract to the technically qualified bidder with the lowest amount. The
decision carrying the award of the contract shall be published by way of press release or any
other means of publication used in the Administration.
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is the for the CONSTRUCTION OF
A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE CONSTRUCTION OF A BLOCK
OF TWO (02) CLASSROOMS AT GP.S MELI INCLUDING AN OFFICE (LOT 2),
REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELl  (LOT 3) AND
REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION.

Article 2: Contract award procedure: This contract is awarded through an Open National
Invitation to Tender.

Article 3: Definitions and duties

3.1 General definitions

. The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the
contract, ensure the preservation of originals of said contract documents and the transmission of
copies to the Delegation in charge of Public Contracts and 1o the body in charge of regulation.

- The Project Owner: shall be the Mayor of Fundong Council. He shall represent the
beneficiary administration of the works.

- The Contract Manager: shall be the Council Development Officer for Fundong Council.
She shall ensure respect of the administrative, technical and financial conditions and contractual
deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Public Works for LOT 1 AND
2, the Divisional Chie of State Property Boyo FOR LOT 3 AND 4, hereinafter referred to as
the Engineer.

- The Project Manager shall be the technician designated by the Divisional Delegate of
Public Works for Boyo from his office or Divisional Chief of State Property Boyo. Helshe
shall ensure the quality and quantity of works as prescribed by the regulations in force up to the
acceptance stage. He may assist at the definition and preparatory stages

32 Security: This contract may be used as a security subject to any form of transfer of the
debt.

In this case:

. The authorities in charge of authorising payments shall be the Mayor of Fundong Council

. The authority in charge of the clearance of expenditures shall be the Divisional Finance
Controller Boyo

- The body or official in charge of payment shall be the Municipal Treasurer of Fundong
Council

. The official competent to furnish information within the context of execution of these contracts
shall be the Mayor of Fundong Council.
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- The service for the controlling and monitoring of the project shall be the Divisional Control
Brigade of MINMAP Boyo

Article 4: Language, applicable law and regulation
14 The language to be used shall be English or French.

15  The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract. If the laws and
requlations in force at the date of signature of this contract are amended after the signature of the
contract, the possible direct resulting costs shall be taken into account without gain or loss for

either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of

this contract are in order of priority:

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary 10 the General
Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder,

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in
order of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans,

7) The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following
general instruments.

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and
functioning of the Tenders Boards amended and supplemented by Decree No.2013/271
of 5 August 2013 the Ministry in charge of Public Contracts;

7. Decree No. 2018/366 of 20» June 2018 to institute the Public Contracts Code; zaa
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8. Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No
2010/002 of 13/4/2010 on the protection and promotion of persons living with disabilities
in Cameroon

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution
of Public Contracts;

10.Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11. Circular No 000000261C/MINFI of 29 December 2023 on the instructions relating fo the
implementation of finance laws, the, monitoring and control of the execution of the Budget
of the state and other public entities for the 2024 fiscal year

12. Applicable standards;

13. Other instruments specific to the domain concemed with the contract.

14. Circular no 403¥MINMAP/CAB OF THE 21/0CT/2019 TO FIXED upper limit for payment
of indemnities to presidents, rapporteurs and members of follow up, acceplance and
technical financial commissions

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base
known to the Project Owner and Contract Manager, correspondences shall be validly addressed
to Fundong Council,

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and
a copy addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project
Manager, MINMAP and where need be, within the same deadline.

c) In the case where the Contracting Authority is the addressee: The Mayor of Fundong
Council with a copy addressed within the same deadline to the Project Owner, Contract
Manager, Contract Engineer, MINMAP and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project
engineer with a copy to the Contracting Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and
notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Contract Manager with a copy to the Contract
Manager, Contract Engineer, the Project Manager and the Paying Body, where applicable.
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1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Contract Manager, the Contract
Engineer, the Project Manager, MINMAP and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount.

1.3  Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the
Contracting Authority, MINMAP and Contract Manager.

14  Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer, MINMAP and Project Manager.

1.5  Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer, MINMAP and Project Manager.

16 Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall be
signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

1.7  The contractor has a time-imit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of executing the
Administrative Orders received.

18  Conceming Administrative Orders signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadiine, the
Contracting Authority shall establish the default of the Project Owner, take over from him and
carry out the said notification.

Article 9: Contracts with conditional phases:




9.4  This contract shall be in one phase only. At the end of a phase, the Project Owner shall
carry out the acceptance of the works and issue an attestation of proper execution to the
contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor's equipment and personnel:

10.1  Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification of personnel, the contractor shall
replace the personnel by another member of staff of equal competence or more (qualifications
and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start execution. The
Project Manager has § (five) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article 45
below or the application of penalties: [to be specified where need be].

Chapter IIl: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:
11.1 Final bond: Not applicable
112 Performance bond: The retention fund shall be set at 10 % of the amount of the
contract, inclusive of all taxes. The return or release of the retention fund or security shall be
done within one month after final acceptance by release issued by the Contracting Authority
upon request by the contractor.
113 Guarantee of start-off advance: At the request of the contractor a start-off advance of

20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%, shall be
accorded him and conditions for the return of the guarantee]
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Article 12: Amount of the contract: The amount of this contract as indicated by the attached

bill of quantities and estimates is (in figures) (in letters) CFA francs Inclusive of
All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in
the following manner:

a. For payments in CFA francs (amount in figures and leffers exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account No. opened in the name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.

14.2  Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable

Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision,
the submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
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- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets:

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits:

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detall of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on
supplies.

Article 20: Advances:

20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount
inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking
establishment governed by Cameroon law or a first-rate financial institution in accordance with
the instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in the
Special Administrative Conditions.

20.3  The total amount of the advance must be reimbursed not later than when the value in
Secondary price of the works reaches eighty (80) percent of the amount of the contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.




icle 21: Payment for works:

211 Establishment of works executed: Before the 30" of each month, the contractor and the
Project Manager shall jointly establish a job cost sheet which summarises and fixes the quantities
executed and established for each item on the schedule during the month and capable of giving
entitiement to payment.

21.2 Monthly detailed account: Not later than the fifth (5%) of the month following the month
of the services, the contractor shall hand over to the Project Manager two draft provisional
monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other
inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account
of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in
charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved. The Contract Engineer has a maximum time-limit of twenty-
one (21) days to forward the detailed accounts he approved such that they are in his possession
not later than the twelve of the month. The Contract Manager has a deadline of fourteen (14)
days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar
days from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account: Not applicable

icle 22: Interest on overdue payments: Possible interests on overdue payments are paid by
statement of sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to
institute the Public Contracts Code.

Article 23: Penalties:
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as foliows:

a)One two thousandth (1/2000*! of the initial contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the contractual time-limit;




b)One thousandth (1/1000® of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable
for the following special penalties for the non-observation of the provisions of the contract,
especially:

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account;

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after
the date of provisional acceptance, the contractor shall establish, based on joint reports, the draft
final detailed account of works executed and which detailed account summarises the total sums
to which the contractor may be entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft
to the Project Manager.
253 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Contract Manager draws up the general and final detailed accounts of the contract which he had
signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.
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The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on

overdue payments.
26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/851/PM of 16 April 2003 lays down
the terms and conditions for implementing the tax regulations and customs procedures applicable
to public contracts. The taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract,
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes,
o Dues and taxes relating to the extraction of buildings materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs

and constitute one of the elements of the sub-details of prices exclusive of taxes. All taxes
inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract
shall be stamped by taxation service and at the cost of the contractor, in accordance with the
applicable regulations.

Chapter lIl: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of
works), See Special Technical Conditions.

Article 30: Role and responsibilities of the Project Owner
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for

the execution of his mission and to guarantee, at the cost of the contractor, access to sites of
projects.
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30.2 The Project Owner shall ensure the contractor of protection against threats, insults,
violence, assault and battery, slander or defamation of which he could be victim by reason of or
during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be
Four (04) months - (120) days.

312 This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of
progress of the works shall be communicated to the Project Manager in five (05) copies at the
beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the
Tender File shall be submitted by the Contract Manager. The Project Owner shall make available
the site and access ways to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are
required within the scope of this contract in the minimum amounts indicated hereafter within
fifteen (15) days of the notification of the contract (fo be adapted):

-  Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:

35.1Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in six (6) copies for the
approval of Contract Manager after the endorsement of the Contract Engineer the execution
programme of the works, his work calendar, his draft Quality Assurance Plan and the
Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.
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Two (2) copies of these documents will be returned to him within a deadiine of fifteen (15) days
from the date of receipt with:

- Either the indication ‘GOOD FOR EXECUTION™:

- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract
Manager then have a deadiine of five (5) days each to give his approval or possibly make
comments. Delay in approving the draft execution schedule shall stay the execution deadline,

become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress
of the site. Significant modifications may only be made on the contractyal programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception,

b) The Environment Impact Notice should bring out notably the choice of technical conditions of
the site and Secondary life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to
use as well as the personnel he intends to employ.

Project Manager at most fifteen (15) days prior to the date provided for the commencement of
execution of the corresponding part of the structure.
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b) The Contract engineer has a deadiine of five (05) days to examine and make known his
observations. The contractor then has a deadline of [04) four days to present a new file including
the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each
section must be placed within a maximum deadiine of fifteen days after the notification of the
Administrative Order to commence work. The services to inform in case of interruption of traffic or
along the deviated itinerary are the Delegated Contracting Authority, Project Owner, contract

Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor
shall be installed on the site by a commission that is made up of the following:

< The Project Owner or his FEPrESENtALIVE ....ovevrsarssrusssmsmmessssnsssees (Chairperson)
< The Contract Engineer or his (EPreSentative ..........ooesummsssmsissnsunsaseses (Secretary)
& The CONract MANAGET .....cverersmmsrssssmsussussssassssissssmnsasssssses s (Member)
s Th Project MANAGEN ......vvusssmussssssnsssssssssssmsssssssssssmesss sttty (Member)
< The Divisional Delegate of MINMAP or his representative.........oeeennees (Observer)
< The Divisional Delegate of MINEPAT or his repreSentalive. .......couereress (Member)
< The Divisional Delegate of MINDDEVEL or his representative.........ee (Member)
& The Contractor or his Representaltive.......ccuueususmsumsussmanssmsemmmsssssss (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members
of the commission by a letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract
documents transmitted by the Contracting Authority shall indicate to the contractor - within five
(5) days the building line and all other Secondary points and levels of the project, for proper
setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of
the initial amount of the contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days 10
approve the contractor's personnel and laboratory as soon as the request is made.

Article 41: Site logbook:




40.1 The Site logbook must be Systematically jointly signed by the Project Manager or
Engineer, where need be and the conlractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No
page should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.

Article 42: Use of explosives: The contractor shall not use any explosives without prior
authorization,

Chapter IV: ACCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor
shall make a written request to the Contract Engineer, who shall then organize a technical visit
for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
# Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work

These operations shall be subject to a site report drawn Up and signed on the field, by the
following.

-The Contract Engineer or his FOPIBSRMBIVE...ccocivcuivicaiiosissiiiuivsmmmesmessososssose oo (Secretary)
-The Project Manager(Member)
-The Contractor or his Representabve(Member)
~ 0000 BiIg0E MINMAR . oottt (Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted
and the corresponding works to be effected before the provisional acceptance.

* The Project Owner or his FEPIESENLAUVE ..o (Chairman)
s )
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o The CONrAct MANAGET......ouerrrrersrsrsessssisssssssnsassssssasasssnsimmmsisassmsssmsssesss (Member)

o The Project Manager........orummmmsensssmsssnssesssmnsssssssssssss st (Member)
The Divisional Delegate of MINDDEVEL or his reptesentative..........................(Member)

o Fundong Council Stores ACCOUNANL. .coveerresrsssssssssmarssssssrassssasmmsssssssassmsssssssssssss (Member)

e The Divisional Delegate MINMAP or his representative ........oeuesssssmsssssnns (Observer)

«  The Divisional Delegate MINEPAT or his repr&semative.............................(Observer)

o  The Divisional Delegate MINEDUB or his repreSentative. ... ..reusmmisssssssiees (Observer)

o Arepresentative of the COMMUARY. ... (Member)

e  Head teacher for the INSHIUON .......rcusmmmssssmmsmssssssmmsmmssssssmmsssssssmmmmsssssssmiessses (Member)

e The Contractor or his Repfesentanve(Membet)

The commission shall examine the report of the Pre-acceptance and shall proceed to the
Provisional Acceptance if satisfied with the works executed. An acceptance report (process -
verbal) of the works shall be prepared by the Contract Engineer and signed by all the
commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of
fifteen (15) days from the date of expiry of the guarantee. The commission and procedure for
final acceptance shall be the same as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of
the provisional acceptance.
Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Section |l Paragraph 1 and 2 of Decree No.
2018/366 of 20 June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of
the GAC especially in one of the following cases:
- Death of the allotee.
- Bankruptcy of the allotee
- Judicial liquidations
- In case of sub-contracting, co-contracting of subsidiary orders with the prior authorisation
of the project owner
- Failure to comply with labour laws and regulations
- Significant price variation under the conditions laid down by the General Administrative
Clauses due to changes in economic conditions of in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days,
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' - Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works:
= Default by the contractor;

= Persistent non-payment for services.

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second:

- Flood: decennial fiood frequency.

- Warand insecurity

Road blockage

Terror

Outbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and
disputes resulting from the execution of this contract may be settied amicably. Where no
amicable soluion can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Ten (10) copies of this contract
shall be produced at the cost of the contractor and furnished to the Contract Manager,

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign
board (fotal height=2.80m, wigth= 1.20m, board thickness=2.5¢m at 1,20m above the ground
level with poles embedded in concrete) at the entrance to the site on a place approved by the
Contract Engineer, bearing the following text written on one side of the board,
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iC REPUBLIC OF CAMEROON

Peace - Work - Fatherland

CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI
INCLUDING AN OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT
G.P.S MEL! (LOT 3) AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4)
IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL
PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG
COUNCIL

FINANCING: 2024 PUBLIC INVESTMENT BUDGET
CONTRACTOR (to be precise)

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS - BOYO
DIVISION/DIVISIONAL DELEGATE OF STATE
PROPERTY

DURATION OF CONTRACT: FOUR MONTHS (120 CALENDAR DAYS) for LOT 1
AND LOT2 60CALENDER DAYS FOR LOT3AND 4
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DOCUMENT NO. 5:
Part Il; ial Technical i TC) for ot 1 and lo

1. GENERALITIES

2. PRELIMINARY WORKS - IMPLANTATION
3. FOUNDATION

4. ELEVATION WORKS

5. SUPER STRUCTURE

6. ROOF TRUSS AND THE COVERING

7. METAL WORKS

8. WOOD WORK/GLAZING

. ELECTRICITY

©w

10.PLUMBING

11.FINISHING

12.PAINTING

13.ENVIRONMENTAL MITIGATION MEASURES

SIGN-POSTS: The contractor shall put in place at his expense a sign-posts indicating the
0ngoing work in conformity with the plans put at his disposal by the Contracting authority,

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by
constructing a temporal latrine and putting up a temporal fence around the project site if need be.
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The contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has
the right to intervene in case of any emergency without necessary interfering with the activities of
the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be
measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the
Project Engineer in case of any doubt. He shall not on his own modify anything on the structure
and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration
and at his cost without modification of the contract amount. The owner of the project shall have
the right to the final choice in case of any modification.

2 - PRELIMINARY WORKS - SETTING OUT: These works concem the clearing of the site and
evacuation of the rubbles, the clearing and levelling of the site where necessary. The setting
out will be in respect to the technical plans.

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate

trenching and other earth works and good circulation. The commencement of excavation will be

accepted by the Project Engineer after checking the conformity of the setting out.

5 — FOUNDATION: A layer of blinding concrete of 10cm thick, batched at 150 kg/m? of firm
consistency shall be laid at the bottom of the trench, on which the footings shall rest. The
foundation peripheral walls will be of stone masonry or frog filed foundation blocks 20x20x40,
laid with cement mortar, on which shall lay a continuous beam of 20 x 20cm in reinforced
concrete batched at 350 kg/m? of concrete.

The foundation will be filled with earth of good quality in successive compacted layers of 20cm
where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm batched at 350kg/m®
shall be laid over the entire compacted surface of the foundation area.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3cm
thick.

6 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mix for block moulding should give at most 28 blocks
per bag of cement for blocks of 15x20x40 cm. They shall be cured for at least 21days before
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350




the finished foundation.
The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 em in reinforced concrete at 350 kg/m? will be laid above the finished
level of the agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof
truss.

-Roofing sheets: shall be in high rib aluminium sheets (Téle Bac) of type 5/10mm. The sheets
shall be fixed onto the purlins using twisted zinc nails 90mm, equipped with bituminous rubbers
caps.

-Facial board shall be 30cm wide and of high rib aluminium sheets (tdle Bac) of 5/10mm
thickness, including a lining.

8 - JOINERY/METEL WORKS
Doors and Windows:
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(sockets, switches etc...) will be of good model. The set of facilities will be joined to a general
earth hold.

10- RENDERING (PLASTERING) AND COATINGS: There wil be an under-coat layer and 3
finish layer floated and foamed to finish. They must be well cut horizontally and vertically using @
straight edge. All walls shall receive a base coat of spat dash before plastering is done.

11 - PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls
as priming layer. The external walls will be painted in water resistant paint (Pantex 1300 type).
Colour tinted tubes will be chosen 1o achieve the desired magnolia colour. The ceiling shall be
painted in crystal white glue paint. Al metal works shall be painted with oil paint - Glyptal resien
lacquer, in two coats. A primary coat of antirust before final painting is done.

12 - EXTERNAL WORKS: Gutters: To be excavated 40cm wide and 30cm deep at the rain
drops. The walls of gutters are to be constructed in concrete and the floor well rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water with
an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main
entrance of the grandstand at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the grandstand at
1,20m wide as the case may be.

13 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of
environmental impact notice from the council concerned, indicating that the environment impact
noﬁoehasbeenwniedoutbytheproiectowner

The site must foresee an adequate drainage of waters on the whole surface. The maintenance
areas and of washing should be concreted. These maintenance areas should have a slope
toward a cesspool provided for the purpose and toward the inside of the platform in order 10
avoid the out-flow of the polluting products toward the site and the neighbourhood.

At the end of work, the entrepreneur will do all necessary works 10 the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should
demolish all stationary installation, as foundation, support made of concrete or metallic, etc. in
order to put back the site in its nearest initial state. No equipment nor materials should be
abandoned on the site, nor in the vicinity after the axecution of all the works. Left-over materials
are to be covered with a layer of earth, and the site has to receive an adequate drainage in order
to avoid all erosion as the case may be.

42 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates
may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/5) shall have very fine elements settiement of less than
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4%. The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements
settement of less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an
approved factory.

The reinforcement steel for reinforced concrete shal be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and
with plasticity index of less than 35. Fill materials shall also be free from organic elements and
shall have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20cm.

1) CONCRETE;

-Ordinary concrete: specifically, lean concrete shall be Scm thick and laid all-round the
excavated foundation trenches before the stone/block work is carried out and dosed at 150kg/m?.
- Over-site concrete: shall be 12cm thick laid on the entire floors and paved area between walls
and gutters dosed at 350kg/m? over the entire surface.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels
and tie-beams and their mixture shall be in a proportion of 350kg/m?.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP

NO STRUCTURE Nos o | Torss | Spacings DOSAGE | TYPE
1| Damp proof course . 8mm | 6mm 20cm 350kg/m® | Fe-E-400
2_| Lintel (15x20) 4 [ 8mm | 6mm | 20cm | 350kgm’ | Fe-E-400
3 | Veranda Pillars 15x 30 6 8mm | 6mm 20cm 350kg/m? | Fe-E-400
4 | Wall pillars 15x15 K émm | 6mm | 20cm | 350kgm’ | Fe-E400
5 _| Wall plate (te-beams) 15x20 b 8mm | 6mm | 20cm [ 350kgm’ | Fe-E400
6 | Beams 20x20 and 15x20 B 8mm | 6mm | 20cm | 350kg/m’ | Fe-E400

NB: All rods should preferably be from the local markets,
- Sand: Wil be free from oxide, organic material of animals or plant origin. Sieving shall vary

from 0.08 - 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 — 5mm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer
of grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean
and free from impurities; meaning potable water,
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Al modifications accepted by the contractor shall be accomplished within a specified duration
and at his cost without modification of the contract amount. The owner of the project shall have
the right to the final choice in case of any modification.

3 - PRELIMINARY WORKS - SETTING OUT: These works concem the clearing of the site and
evacuation of the rubbles, the clearing and levelling of the site where necessary. The setting
out will be in respect to the technical plans.

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate

trenching and other earth works and good circulation. The commencement of excavation will be

accepted by the Project Engineer after checking the conformity of the setting out.

5 - FOUNDATION: A layer of blinding concrete of 10cm thick, batched at 150 kg/m? of firm
consistency shall be laid at the bottom of the trench, on which the footings shall rest. The
foundation peripheral walls will be of stone masonry or frog filled foundation blocks 20x20x40,
laid with cement mortar, on which shall lay a continuous beam of 20 x 20cm in reinforced
concrete batched at 350 kg/m® of concrete.

The foundation will be filled with earth of good quality in successive compacted layers of 20cm
where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm batched at 350kg/m’
shall be laid over the entire compacted surface of the foundation area.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3cm
thick.

6 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mix for block moulding should give at most 28 blocks
per bag of cement for blocks of 15x20x40 cm. They shall be cured for at least 21days before
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350
kg/m® will be cast as one raises the agglomerated hollow blocks walls and this is to permit a good
adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa.. The
lintels 15 x 20 in reinforced concrete at 350 kg/m® will be levelled to + 2,10m above the level of
the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m® will be laid above the finished
level of the agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof
truss.

7- ROOF TRUSS AND THE COVERING: The work of the roof truss shall commence 14 days
after the concreting of the wall plate, ie after the concreting of the wall plate, works shall halt for
14 days to allow the structure gain strength before the roof truss is constructed.

P | 1
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- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose
of single frame rafters of Scmx15cmx4m and spaced at 1.50m interval. These rafters will be
solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m
spacing;

- Purlins and noggins: shall consist of 5x8cmxdm locally sawn timber from hard wood
(eucalyptus inclusive). All structural timber shall be treated with carbonyl. The timber for the roof
work will be of good quality, with the straight grain and free of any defect,

-Roofing sheets: shall be in high rib aluminium sheets (Tole Bac) of type 5/10mm. The sheets
shall be fixed onto the purlins using twisted zinc nails 90mm, equipped with bituminous rubbers
caps.

-Facial board shall be 30cm wide and of high rib aluminium sheets (tdle Bac) of 5/10mm
thickness, inciuding a lining.

-Ceiling- shall be in 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to
noggins of 4cm thick or 5x8 and treated with carbonyl. The noggins shall be spaced 60cm centre
to centre and braced appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An
access shall be provided into the loft (ceiling of each classroom). The external ceiling shall be in
smooth aluminium sheets (tdle lisse) nailed to noggins and fastened with wooden ceiling battens.

8 - JOINERY/METEL WORKS

Doors and Windows:

- Door shutters (100X210)m shall be made of double metallic panels fixed on metallic angle bars
(35x35)mm securely anchored to the walls, (90X210)m aluminium glazed doors mounted on
aluminium frames and securely anchored to the walls, (90X210)m double metallic panels fixed on
metallic angle bars (35x35)mm securely anchored to the walls. All door shutters shall open to the
inside.

-All window openings (210 X 90) cm and (120 X 110) cm shall be fitted with sliding aluminium
glazed panel shutters internally and fixed external window protectors (210 X 90)cm and (120 X
110)cm of vertical striped metallic tubes (30mm) welded to a frame of angle bar (35x35)mm.

(sockets, switches etc...) will be of good model. The set of facilities will be joined to a general
earth hold.

10- RENDERING (PLASTERING) AND COATINGS: There wil be an under-coat layer and a
finish layer floated and foamed to finish. They must be well cut horizontally and vertically using a
straight edge. All walls shall receive a base coat of spat dash before plastering is done.

11 - PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls
as priming layer. The external walls will be painted in water resistant paint (Pantex 1300 type).
Colour tinted tubes will be chosen to achieve the desired magnolia colour. The ceiling shall be

{ @)




painted in crystal white glue paint. All metal works shall be painted with oil paint - Glyptal resien
lacquer, in two coats. A primary coat of antirust before final painting is done.

12 - EXTERNAL WORKS: Gutters: To be excavated 40cm wide and 30cm deep at the rain
drops. The walls of gutters are to be constructed in concrete and the floor well rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water with
an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main
entrance of the grandstand at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the grandstand at
1,20m wide as the case may be.

13 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of
environmental impact notice from the council concemed, indicating that the environment impact
notice has been carried out by the project owner

The site must foresee an adequate drainage of waters on the whole surface. The maintenance
areas and of washing should be concreted. These maintenance areas should have a slope
toward a cesspool provided for the purpose and toward the inside of the platform in order to
avoid the out-flow of the polluting products toward the site and the neighbourhood.

At the end of work, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should
demolish all stationary installation, as foundation, support made of concrete or metaliic, etc. in
order to put back the site in its nearest initial state. No equipment nor materials should be
abandoned on the site, nor in the vicinity after the execution of all the works. Left-over materials
are to be covered with a layer of earth, and the site has to receive an adequate drainage in order
to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregales
may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/3) shall have very fine elements settiement of less than
4%. The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements
settlement of less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an
approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above S50mm and
with plasticity index of less than 35. Fill materials shall also be free from organic elements and
shall have a good granularity grading. No black vegetable soil shall be accepted for backfilling.
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Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20cm,

2) CONCRETE:

- Over-site concrete: shall be 12em thick laid on the entire floors and paved area between walls
and gutters dosed at 350kg/m? over the entire surface,

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels
and tie-beams and their mixture shall be in a proportion of 350kg/m?.

NB: All concrete works should be properly cured (i.e. water three times 3 day for seven days)

NOTE: Reinforcement Schedule.
| | | SIZES

STIRRUP

RODS | RODS
N2 STRUCTURE Nos o Torsg | Spacings DOSAGE TYPE |
1| Damp proof course 4 8mm | 6mm 20cm 350kg/m* | Fe-£400
2_| Lintel (15x20) s 8mm | 6mm 20cm 350kg/m’ | Fe-E400
|_3_| Veranda Pillars 15x 30 6 8mm | émm | 20cm 350kg/m? | Fe-E400
4 | Wall pillars 15x15 N 8mm | 6mm 20cm 350kg/m? | Fe-E400
S | Wall plate (tie-beams) 15x20 N 8mm | 6mm 20cm 350kg/m? | Fe-E-400
6 | Beams 20x20 and 15x20 4 8mm | 6mm 20cm 350kg/m? Fe-E-400 |

NB: All rods should preferably be from the local markets.

- Sand: Will be free from oxide, organic material of animals or plant ongin. Sieving shall vary
from 0.08 - 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 - 5mm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer
of grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean
and free from impurities: meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general

ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded
and cleared away within four (04) days.
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- MASONRY:

-Blocks- Blocks should show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.
Cement mortar mix in @ proportion of 400kg/m® will be used to plaster all previously re-joined
areas on all masonry and concrete works, and then thinly floated. The final thickness of the
plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a
coat of spatadash before plastering is done on it.

.Screed: a smooth layer of ordinary cement screed 400kg/m? (1:2) finish shall be spread on
the 12cm thick concrete floor and the screed shall be 3cm thick.

14 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at
the frontage and the two ends of the grandstand as the topography of the terrain is relatively flat.
The walls of qutters are to be constructed in concrete and the floor will be rolled and smoothen
out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies of
fractures due to sawing. This shall be locally sawn hard wood (eucalyptus inclusive).




DOCUMENT N*, 06

LOT 1
. [ BlLI.OFQUANTITIESANDCOSTESTNATESFORTHECONSTRUCTIONOFANURSERY&OCKINGBNS
FUNDONG IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
NO DESC UNIT Qry RATE TOTAL
100:PRILINARY WORKS
101 Construction of site hut ff
102 Installation of project information board ff 1
103 Temporal fencing of the project site ff 1
104 Studies (execution plan, report of ff 1
execution etc)
Environmental impact notice ff 1
105 Clearing of vegetation M2 600
106 Implantation of buildi ff 1
SUBTOTAL 100
200: EARTH WORKS
201 Levelling of the platform M2 637
202 Digging of foundation trenches and footin M3 30
203 Backfilling with selected lateritic soil M3 36
SUB TOTAL 200
300: FOUNDATION
301 Blinding concrete M3 2.6
302 Foundation in blocked stone wall or frog M3 593
filled blocks-walls (20x20x40)cm
303 Reinforced concrete for footings and ground | M3 5.25
beams dozed at 350kg/m3
304 Concrete floor (8cm) thick dozed at M3 192
350kg/m3
SUB TOTAL 300
400: WALL MASONRY
401 Blocks of 15x20x40 for wall clevation M2 271
402 Rendering with cement mortar dozed at M2 580
350kg/m3
403 Reinforced concrete for pillars, lintels and M3 6.3
beams dozed at 350kg/m3
404 Wall black board (500x120x2)cm with u 2
cement past finish, including paintin
405 Floor finish in cement screed of dem dozed | M2 233
at 400kg/m3 and cement paste
406 Black board sta ) 2
SUB TOTAL 400
500: ROOF
501 Trusses (complete in hard wood treated(king | M3 36
-post=175¢m) rafters of (5x15)
502 Purlins (5x8cm) for roof M 334
S03 Noggins (5x8c¢m) M2 233
504 Ceiling of 4mm thick brown ply wood M2 233
505 Ceiling at the caves with smooth zing (tole M2 56.5
lisse)
506 Aluminium roofing sheets (tole bac 3/10mm) | M2 365
507 Aluminium facial boag +30x5cm wooden Mi 90.28
= plece
508 Angle sheets of S0cm U 385
509 Aluminium ridge cap MI 243
510 Ventilation of roof (pre fabricated) at caves U 2
SUB TOTAL 500
600: METALLIC WORKS AND
[ 1
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JOINERY
601 Metal doors of 220x100 (with PACOand2 | U 2
padlocks)
602 Metal doors of 220x90 (with PACOand 2 U 2
padlocks) complete with 2 internal bolt each
for the office
603 Wooden door of raised pancls in hard wood | U 6
+ wooden frame fitted with a solid rock
70x200cm
604 Aluminium glazed door (100x220)xm fited | U 4
with solid locks
605 Aluminium glazed windows (210x90cm) U 10
606 Aluminium glazed windows (120x110cm) U 1
607 Windows protectors in 30mm square tubes U 10
(210x90cm)
608 Windows protectors in 30mm square tubes | U 1
(120x110)
SUB TOTAL 600
SANITARY AND PLUMBERING
701 Tuyanterie evacuation et alimentation ff |
ACCES0OTics
702 WC a I'anglaise avec chasse basse ) 4
703 Lavobo U 2
704 Porte serviette et savon U 2
705 Fosse scetique U 1
706 Puisard U 1
707 Regard de sisite U 2
708 Porte papier hygienique U 4
SUB TOTAL 600
700: ELECTRICITY
701 Conduit pipes Roll 2
702 Cables of VGV 1.5mm2 for lighting Roll 2.5
703 Cables of TH 2.Smm2 for power sockets Roll 2
704 Fluorescent lamps 1.2m complete U 14
705 Fluorescent lamps 60cm complete U p
706 Switches built-in U 6
707 Power sockets built-in U 8
708 Master switch for sockets U 3
709 Complete carthing of the structure (cooper Ff |
cable 3m, earth rod Im ctc)
710 Fuse box + provision to external network fr 1
SUB TOTAL 700
800: PAINTING
801 Priming coats in ordinary paint (national M2 9759
paint)
802 Two coats of water based paint on the M2 20.7
internal walls
803 Tmmof»wmisunlpainionmmul M2 2812
walls pantex 800
804 Oil paint on metal doors (coffee brown) and M2 174
skirting (coffee brown at Im from the floor ,
internally and externally
SUB TOTAL 800
900: EXTERNAL WALLS
%01 Rain water (run off ) gutters 30x40cm MI 96.2
902 Concreting of external veranda (dozed at M2 59
300kg/m3) 10cm thicks
—uf 1
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' 903 Pre fabricated concrete slap on gutter at U 2 90.000 180,000

entrances (1.2m) protected with 30mm angel

bar a edges

904 Concrete ramps (2m wide) protected with U

30mm angel bar edges

903 PVC pipes for ventilation withelbowanda | M1 6.2 9.000 55.800

net attached to the top to prevent objects

from getting into the pipes

SUBTOTAL 900
SUMMARY

100:PRILINARY WORKS

200: EARTH WORKS

300: FOUNDATION

400: WALL MASONRY

500: ROOF

600: METALLIC WORKS AND

JOINERY

700: ELECTRICITY

SANITARY AND PLUMBERING

800: PAINTING

900: EXTERNAL WALLS

TOTAL without taxes

VAT: 19.25%

AIR: 2.2 or 5.5%,

Total taxes inclusive (TTC)

NET PAYABLE

L

45.000 90.000

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A NURSERY BLOCK IN GBNS FUNDONG IN FUNDONG |
MUNICIPALITY, BOYO DIVISION, ST
NO DESC UNIT Qry UPIN AMOUNT IN
FIGURES WORDS
100:PRILINARY WORKS
101 Construction of site hut ff 1
102 Installation of project information board ff 1
103 Temporal fencing of the project site | 1
104 Studies (execution plan, report of fi 1
execution etc)
Environmental impact notice ff 1
105 Clearing of vegetation M2 600
106 Implantation of building f 1
SUBTOTAL 100
200: EARTH WORKS
201 l.csclling of the platform M2 637
202 Digging of foundation trenches and footin M3 30
203 Blckﬁlling with selected lateritic soil M3 36
SUB TOTAL 200
300: FOUNDATION
301 Blinding concrete M3 2.6
302 Foundation in blocked stone wall or frog M3 593
filled blocks-walls (20x20x40)cm
Jo3 Reinforced concrete for footings and ground | M3 525
beams dozed at 350kg/m3
304 Concrete floor (8¢m) thick dozed at M3 19.2
350kg/m3
—{ = }-
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SUB TOTAL 300

100: WALL MASONRY

401 Blocks of 15x20x40 for wall elevation M2 271
402 Rendering with cement mortar dozed at M2 580
350kg/m3
403 Reinforced concrete for pillars, lintels and M3 6.3
beams dozed at 350kg/m3
404 Wall black board (500x120x2)cm with U 2
cement past finish, including painting _
405 Floor finish in cement screed of 4em dozed | M2 233
at 400kg/m3 and cement paste
406 Black board stages U 2
SUB TOTAL 400
£00: ROOF
501 Trusses (complete in hard wood treated(king | M3 36
—post=175cm) rafiers of (5x15)
502 Purlins (5x8cm) for roof M1 334
503 Noggins (Sx8cm) M2 233
504 Ceiling of 4mm thick brown ply wood M2 233
505 Ceiling at the eaves with smooth zinc (tole M2 56.5
lisse)
506 Aluminium roofing sheets (tole bac 5/10mm) M2 365
s07 Aluminium facial boag +30x5cm wooden M1 90.28
piece
508 Angle sheets of 50cm large U 38,5
509 Aluminium ridge cap Ml 243
510 Ventilation of roof (pre fabricated) atcaves | U 2
SUB TOTAL 500
600: METALLIC WORKS AND
JOINERY
601 Metal doors of 220x100 (with PACOand2 | U 2
padlocks)
602 Metal doors of 220x90 (with PACOand 2 U 2
padlocks) complete with 2 internal bolt each
for the office
603 Wooden door of raised pancls in hard wood | U 6
+ wooden frame fitted with a solid rock
70x200cm
604 Aluminium glazed door (100x220)cm fitted | U R
with solid locks
605 Aluminium glazed windows (210x90cm) U 10
606 Aluminium glazed windows (120x110cm) U 1
607 Windows protectors in 30mm square tubes U 10
(210x90cm)
608 Windows protectors in 30mm square tubes U 1
(120x110)
SUB TOTAL 600
SANITARY AND PLUMBERING
701 Tuyanterie evacuation ¢t alimentation ff 1
accesoorics
702 WC a I'anglaise avec chasse basse U 4
703 Lavobo U 2
704 Porte serviette et savon U 2
705 Fosse scetique U 1
706 Puisard U 1
707 Regard de sisite U 2
708 Porte papier hygienique U R
I ( 1
X




SUB TOTAL 600
700: ELECTRICITY
| 701 Conduit pipes Roll 2
702 Cables of VGV 1.5mm?2 for lighting Roll 2.5
703 Cables of TH 2 5Smm2 for power sockets Roll 2
704 Fluorescent lamps |1 2m complete U 14
705 Fluorescent lamps 60cm complete U 2
706 Switches built-in U 6
707 Power sockets built-in U 8
708 Master switch for sockets U 2
7 Complete carthing of the structure (cooper Fr |
cable 3m, earth rod Im etc)
710 Fuse box + provision to external network 1Y |
SUB TOTAL 700
800: PAINTING
801 Priming coats in ordinary paint (national M2 975.9
paint)
802 Two coats of water based paint on the M2 520.7
internal walls
803 Two coats of water resistant paint on external | M2 281.2
walls pantex 800
804 Oil paint on metal doors (coffee brown)and | M2 174
skirting (coffee brown at Im from the floor ,
internally and externally
SUB TOTAL 500
900: EXTERNAL WALLS
901 Rain water (run off ) gutters 30x40¢m Mi 96.2
902 Concreting of external veranda (dozed at M2 59
300kg/m3) 10cm thicks
903 Pre fabricated concrete slap on gutter at v 2
entrances (1.2m) protected with 30mm angel
bar a edges
904 Concrete ramps (2m wide) protected with U 2
30mm angel bar edges
905 PVC pipes for ventilation with elbowanda | MI 6.2
net attached to the top to prevent objects
from 1 getting into the pipes
L SUB TOTAL 900
Lora

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF TWO
CLASSROOMS WITH HEAD TEACHERS OFFICE AT G.P.S MELI IN THE FUNDONG MUNICIPALITY OF
BOYO DIVISION, NORTH WEST REGION.

] DESIGNATION UNITE Qté. PU rT

SN
:':.f PRELIMINARY WORKS

104 | Studies (execution planning, report of

execution etc) FF !
105 | clearing of  vegetable soil m2 600
108 | Implantation of the buildi FF 1
107 | Envronmental Impact Notice FF 1

( )




e

PRELIMINARY WORKS

EARTH WORK

FOUNDATION

WALL MASONARY

ROOF

METAL WORK
ELECTRICAL INSTALATION

PAITING

8|8|2|8|8|5(8|2(8

EXTERNALWORKS

TOTAL WITHOUT TAXES

VAT (19.25%)

AR (5.5%)

NET PAYABLE

TOTAL INCLUDING TAXES(TTC) |

) - S

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS WITH HEAD
TEACHERS OFFICE AT G.P.S MELI LOT 2 IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION,
NORTH WEST REGION.

UNIT
~ AMOUNT IN
SN DESIGNATION UNITE Qté. | PRICEIN WORDS

FIGURES

Lot | pRELIMINARY WORKS

100
Studies (execution planning, report of
104 | axecution etc) FF

105 | clearing of vegetable soil m2

106 | Implantation of the building FF

_.-.§-o

107 | Envronmental Impact Notice FF

SUB TOTAL LOT 100
LOT: | EARTH WORK

201 | Levelling of the platform m3 450

Digging of foundation trenches and
202 footings _ m3 285

203 | Backfiling with selected lateritic soi m3 31

SUB TOTAL LOT 200
LOT: ’
O | FOUNDATION

301 | Blinding concrete m3 26

Foundation in block stone-wall or frog
302 | ried block of (20x20x40) m3 45

Reinforced concrete for footings and 6.2
ground beam dosed at 350kg/m3 :

concrete floor (12cm thick dosed at
350Kg/m3) m3 185

SUB TOTAL LOT 300

WALL MASONARY




: | 401 | Block work of 15x20x4 for wall elevation m2 224
. 402 g;wn:;ng with cement mortar dosed at m2 520
403 Reinforced concrete for pillars, lintels, and m3 76
beams dozed at 350kg/m3
404 | Wall black board'(soo X 120x2)qn with 0 4
cement paste finish including painting
ish in screed of 4
405 mmue ?:;ns:gt at 400lq;>f lmgm i m2 238.5
406 | Block board stages u 2
407 | Clusters M2 0
SUB TOTAL LOT 400
LOT
500: ROOF
501 Truss (complete in hard Wwood treated. U 13
king-post=175) rafters (5 x15)
502 | Purlins (5x8)cm for the roof ml 320
503 | Noggins (5x8)cm m2 296
504 | Ceiling boards of 4mm thick plywood m2 2385
i t
505 msstthoeamm smooth zinc m2 56.5
506 2:;::::;:1 roofing sheets (tolebac m2 2875
508 ;::,:l i:;;ar;\d;ﬂ(;l’oltm: 5/10 of 30cm height) G 7228
509 | Angle sheets U 235
510 | Alu ridge cap S0cm large mi 243
511 Ventilation of roof (pre fabricated) at the U 2
eaves
SUB TOTAL LOT 500
Sonr | METALLIC WORKS AND JOINERY
601 | Metallic Doors of 100 x 220 (with PACO U 5
and two pad lock)complete
602 Meumcwmmof(zwxsman (V) 10
605 | Aluminum glazed windows of (120x110) U
cm
607 Mndowsprotectmoluzonw) U 2
608 | 30cm angle metallic bar at veranda /door | U 345
SUB TOTAL LOT 600
LOT
700 | ELECTRICITY
701 | Conduit pipes Roll 2
702 | Cables VGV 1.5mm2 for lighting Roll 25 5
703 | Cables TH 2 5mm2 for power sockets Roll 2
704 | Fluorescent lamps 1.2m complete 7] 14 =
705 | Fluorescent lamps 60cm complete U 2
Complete round bulbs U 0 =
706 | Switches built-in U 6
707 | Power sockets built-in U 8

1—
79,

~~
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708 | Master switch for sockets U 2
700 complete earthing of the structure (copper | ¢ 1
cable 3m earth rod 1m etc)
710 | Fuse box +provision 10 external network | ff 1
SUB TOTAL LOT 700
LOT '
800: PAINTING
801 :an;n‘:;\o coat in ordinary paint (National M2 2282
802 m’ooats of water base paint on internal | 4o 4475
Two coats of water resistant paint on
803 external walls M2 218
Oil paint on metalic door (coffee brown)
804 andskwng(eoﬂeebrown.mfromﬂoof M2 150
internally and externally)
SUB TOTAL LOT 800
LOT -
900: | EXTERNAL WORKS
901 | Rain water (run-off) gutter 30x40cm ML 742 = )|
concrete of external veranda (dosed at
002 300kg/m?3) M2 59
Prefabricated concrete slab on gutter at
903 | entrances (1.2m wide) protected with V) 2
30mm angle bar a adges
004 Cowﬂorunpc(mwida)protededm U 5
30mm angle bar at edges
SUB TOTAL lot 800
LoT3
BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION OF A CLASSROOM AT G.P.5
MELI LOT 2 IN THE FUNDONG MUNICIPAUTY OF BOYO DIVISION, NORTH WEST REGION.
SN DESIGNATION UNIT Qty Rate Amount
Lot | PRELIMINARY WORKS
Studies (execution planning, report of
104 execution etc) FF L
107 | Environmental Impact Notice FF 1
SUB TOTAL LOT 100
LOT: | giTE CLEARANCE
200
General site clearance, scraping of the
201 | walls and dismanting of fittings and the LS 1
roof I
SUB TOTAL LOT 200
LOT:
200 FOUNDATION
o ¢ b




concrete floor (12cm thick dosed at
301 350kg/m3) m3 546

. SUB TOTAL LOT 300
Lor ]
400: WALL MASONARY

Rendering of portions of walls with
401 cement mortar dosed at 350/m3 m2 89.6

Floorﬁnishincementscreedouan and
402 | coment paste (Gogeg at 400kg /m3 m2 119.25
403 | Block board stages u 2
SUB TOTAL LOT 400

LoT
500: | ROOF

501 Truss (complete in hard wood treated, U 7
king-post=175) rafters (5 x15)

Purlins (5x8)cm for the roof mi 160
Noggins (5x8)cm m2 148
Ceiling boards of 4mm thick plywood m2 119.25

geilin_o:)t the eaves wit smooth zinc m2 28.25

Aluminum roofing sheets (tolebac
5/10mm) m2 143.75

Facial board (Tolbac 5/10 of 30cm height) mi 3814
including lining '
Angle sheets v 235
Alu ridge cap 50cm large m 12.18

Ventilation of roof (pre fabricated) at the
510 eaves

SUB TOTAL LOT 500
gg’, METALLIC WORKS AND JOINERY

601 Metallic Doors of 100 x 220 (with PACO
and two pad lock)complete

602 | Metallic windows of (210x80) em

603 | 30cm angle metallic bar at veranda /door
SUB TOTAL LOT 600

LOT

700 ELECTRICITY
701 | Conduit pipes Roll 1
702 | Cables VGV 1.5mma2 for lighting Roll 1.25
703 | Cables TH 2.5mm?2 for power sockets Roll
704 | Fluorescent lamps 1.2m compiete
705 | Fluorescent lamps 60cm complete

0]

U

| 708 | Switches built-in U
707 | Power sockets built-in U

U

ff

ff

28 8 |8|8[8lgls

c|c

3225

-l&u-ﬂﬂ..

708 | Master switch for sockets

complete earthing of the structure (copper
709 cable 3m earth rod 1m elc)

710 | Fuse box +provision to external network
| SUB TOTAL LOT 700

e

{ )
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"I:O."l',i W;-EZ'JI‘T,'""?”"’"" s : "'"” FReE | i
800 | LLAINTING B e e '

801 zarmi;\g coat in ordinary paint (National M2 164.1
802 '“r'v::sooau of water base paint on internal M2 223.75

Two coats of water resistant paint on

803 | gxternal walls "n s

Oil paint on metalic door (coffee brown)

804 | and skirting (coffee brown, 1m from floor M2 7

internally and externally)
SUB TOTAL LOT 800

LOT | exTERNAL \

o |

901 | Rain water (run-off) gutter 30x40cm ML 371
concstruction and concrete of external
902 | Jeranda (dosed at 300kg/m3) M2 39

Prefabricated concrete slab on gutter at
003 | entrances (1.2m wide) protected with U 1
30mm angle bar a adges
Concrete ramps (2m wide ) protected with
30mm angle bar at edges

SUB TOTAL lot 800

SUMMARY

PRELIMINARY WORKS
EARTH WORK
FOUNDATION

WALL MASONARY

ROOF

METAL WORK
ELECTRICAL INSTALATION
PAITING
EXTERNALWORKS

TOTAL WITHOUT TAXES
VAT (19.25%) %
AR (5.5%) %
NET PAYABLE

TOTAL INCLUDING TAXES(TTC)

8|8(2|8|8|5|8|28(8

LoT3

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF A CLASSROOM AT G.P.S MEU LOT 2 IN THE
FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION.

Unit in Amount in

SN | DESIGNATION UNIT QY | figures words

Lot
100

104

PRELIMINARY WORKS

Studies (execution planning, report of
execution etc)

FF 1

. 1
1 82 J—

s




' 107 | Environmental Impact Notice Fe 1
SUB TOTAL LOT 100
' oG | SITE CLEARANCE
General site clearance. scraping of the
201 | walls and dismanteling of fittings and the | LS 1
roof
SUB TOTAL LOT 200
LOT: | FounpaTion
concrete floor (12cm thick dosed at
301 350kg/m3) m3 546
SUB TOTAL LOT 300
s | WALL MASONARY
Rendering of portions of walls with
401 cement mortar dosed at 350/m3 m2 89.6
Floor finish in cement screed of 4cm and
402 | cement paste (dosed o 400kg /m3 m2 119.25
403 | Block board stages u 2
SUB TOTAL LOT 400
LOT
500: ROOF
501 Truss (complete in hard wood treated, U 7
king-post=175) rafters (5 x15)
S02 | Purlins (5x8)cm for the roof ml 160
| 503 Noggins (5x8)cm m2 148
504 | Ceiling boards of 4mm thick plywood m2 119.25
ceﬂingatthooamwitsmoothnnc
505 (tolelise) m2 28.25
Aluminum roofing sheets (tolebac
506 5/10mm) m2 143.75
Facial board (Tolbac 5/10 of 30cm height)
507 including fining mi 36.14
508 | Angle sheets (§) 23.5
509 AluﬁdgccapSOanlarge mi 12.15
Ventilation of roof (pre fabricated) at the
510 U 2
caves
SUB TOTAL LOT 500
600, | METALLIC WORKS AND JOINERY
601 MetallicDoorsoHOOxzzo (with PACO U 1
and two pad lock)complete ]
602 | Metallic windows of (210x90) cm U 5 [
603 | 30cm angle metallic bar at veranda /door V) 32.25 1
SUB TOTAL LOT 600
LOT
700 ELECTRICITY
701 | Conduit pipes Roll 1
702 | Cables VGV 1.5mm2 for lighting Roll 1.25
( ) 8
B Rl

T ——————————
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703 | Cables TH 2.5mm?2 for power sockets Roll 1
704 | Fluorescent lamps 1.2m complete U 7
705 | Fluorescent lamps 60cm complete U 1
708 | Switches built-in 0 3
707 | Power sockets built-in U 4
708 | Master switch for sockets §) 1
209 complete earthing of the structure (COpper | 1
cable 3m earth rod 1m etc)
710 | Fuse box +provision to external network | ff 1
SUB TOTAL LOT 700
LOT L 2 L AT d R
800 PAI!{I\NG '
801 ml;\g coat in ordinary paint (National M2 164.1
802 mcoau of water base paint on internal M2 22375
Two coats of water resistant paint on
803 external walls M2 109
Oil paint on metalic door (coffee brown)
804 andskwng(ooﬂeobrown.‘lmfromﬂoor M2 75
internally and externally)
SUB TOTAL LOT 800
LOT O
801 | Rain water (run-off) gutter 30x40cm ML KT
concstruction and concrete of external
902 | 'oranda (dosed at 300kg/m3) M2 39
Prefabricated concrete slab on gutter at
003 | entrances (1.2m wide) protected with U 1
30mm angle bar a adges
904 Concrete ramps (2mwido)protededwith U 1
30mm angle bar at edges
SUB TOTAL lot 900
LOT 4
BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION OF A CLASSROOM AT G.S
FUNDONG GROUP 1IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION.
SN DESIGNATION UNITE Qté. ru T
Lot | pRELIMINARY WORKS
Studies (execution planning, report of
101 execution etc) LS 1
bt 102 | Environmental Impact Notice LS 1
SUB TOTAL LOT 100
LOT: | 11e CLEARANCE
200 .
e 1




201

General site Clearance, scraping of the
walls and dismanteling of burnt fittings and
the roof

LS

SUB TOTAL LOT 200

LOT
300:

WALL MASONARY

301

Rendering of walls with cement mortar
dosed at 350/m3

m2

143.63

302

Floor finish in cement screed of 4cm and
cement paste (dosed at 400kg /m3

33.75

SUB TOTAL LOT 400

LoT
400:

ROOF

401

Truss (complete in hard wood treated,
ldng-postaWS) rafters (5 x15)

402

Purlins (5x8)cm for the roof

162

403

Noggins (5x8)cm

186

404

Ceiling boards of 4mm thick plywood
including moulded battens

2Rl

86.85

405

ceiling at the eaves wit smooth zinc
(tolelise)

365

408

Aluminum roofing sheets (tolebac 5/10mm)

m2

287.5

407

Facial board (Tolbac 5/10 of 30cm height)
including lining placed on smooth timbers

72.28

Angle sheets

12

409

Alu ridge cap 50cm large

8.2

410

Ventilation of roof (pre fabn‘cated) atthe
eaves

SUB TOTAL LOT 500

LOT
500:

METALLIC WORKS AND JOINERY

S01

Metallic Doors of 100 x 220 (with PACO
and two pad lock)complete

Supply and placing of complete wooden
door QO:QiOcm in hard treated wood

including locks and sall suggestions

503

Adjustment of doors and replacment of bag
locks

n

Supply and placing of complete louvers
including frames

27

S05

Replacement of complete wooden black
board

SUB TOTAL LOT 600

LoT
600

ELECTRICITY

601

Installation of the ENEQ electricity line and
general wiring of the entire school.

LS

SUB TOTAL LOT 700
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700: | PAINTING
701 z:nm:;sg coat in ordinary paint (National M2 1282
Two coats of water base paintonimemal M2 4415
walls and ceiling with (PANTEX 800) *
Two coats of water resistant paint on M2 218
external walls (PANTEX 1300)
Vanish for wooden doors and ceiling of
office
Oil paint on metalic door (coffee brown)
705 | and skirting (coffee brown, 1m from floor M3 491
internally and externally)

SUB TOTAL LOT 800

702

703

S

704 48

SUMMARY

PRELIMINARY WORKS
EARTH WORK

WALL MASONARY

ROOF

METAL WORK

700 | ELECTRICAL INSTALATION
800 | PAITING

TOTAL WITHOUT TAXES
VAT (19.25%) %
AIR (5.5%) %
NET PAYABLE
" TOTAL INCLUDING TAXES(TTC) |

g|8|&|8|8

Lotd

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF A CLASSROOM AT G.5 FUNDONG GROUP 1IN
THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION.

SIN DESIGNATION UNITE Qté. PU T
Lot pRELIMINARY WORKS
Studies (execution planning, report of
101 execution etc) LS ! N
102 | Environmental Impact Notice LS 1
SUB TOTAL LOT 100 |

LOT: | §iTE CLEARANCE

General site clearance, scraping of the
201 wau:oz'nd dismanteling of burnt fittings and | LS 1
the

SUB TOTAL LOT 200
WALL MASONARY

LOT
300:

86,

—




ﬁ
301 | Rendering of walls with cement mortar

dosed at 350/m3 m2 14363
R Floorﬂmshtncomemwreodofm“d

X2 cament paste (dosed at 400kg /m3 m2 375
SUB TOTAL LOT 400

LoT
400: | ROOF

401 Truss (complete in hard wood treated, U
king-post=175) rafters (5 x15)

| 402 | Purlins (5x8)cm for the roof ml 162
403 | Noggins (5x8)cm m2 186

Ceiling boards of 4mm thick plywood
404 | including mouided battens o o905

ceiling at the eaves wit Smooth zinc
405 (tolelise) 36.5

m2
406 | Aluminum roofing sheets (tolebac S$/10mm) | m2 287.5
Facial board (Tolbac 5/10 of 30cm height)

407 | including lining placed on smooth timbers | mi 72.28
treated boards

408 | Angle sheets mi 12
409 | Alu ridge cap 50cm large mi 82

Ventilation of roof (pre fabnricated) at the
410 eaves ()] 0

SUB TOTAL LOT 500
:&T METALLIC WORKS AND JOINERY

501 | Metallic Doors of 100 x 220 (with PACO U
and two pad lock)complete

Supply and placing of complete wooden
502 door 80x210cm in hard treated wood V) 2
including locks and sall suggestions
Adjustment of doors and replacement of
bad locks

8

4] 1
Su and placing of complete louvers
ind‘:ziyng frames v i

Replacement of complete wooden black
505 board U 1

SUB TOTAL LOT 600
L&T ELECTRICITY

Installation of the ENEQ electricity line and
601 generalwiﬁngo!thoenﬁresdwa. LS

£

SUB TOTAL LOT 700

T | PAINTING

701 ::ut::l)ngcoatin ordinary paint (National

702 | Two coats of water base paint on internal
walls and ceiling with (PANTEX 800)

s

328.2

s

4475

v -
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703

Two coats of water resistant paint on
external walls (PANTEX 1300)

S

218

704

Vanish for wooden doors and ceiling of
office

48

705

O‘\lpamonmetalicdoor(ooﬂee brown)
and skirting (coffee brown, 1m from floor
internally and externally)

481

SUB TOTAL LOT 800




———

DOCUMENT Ne, 8
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installaton
. Ouration of
No out T :
Daily out put otal quantity | Unit it
Category No Daily wage 3:7’ break Amount
a
§
TOTAL A
8 [1ye o [Ooyme [Dwn el
:
g
§ TOTALB
2 Type Unit Unit cost Quantity Amount
w
3
:
=
o
3
TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) PQTY
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Document No. 9:
Model contract

DU CAMEROUN g REPUBLIC OF CAMEROON
Pais - Traved - Patre Pesce - Work - Fathetand

MNISTERE DEDGCENTRMJSAT\ONETOU MMSTRYOFWTOINLOC*L
DEVELOPPEMENT LOCAL DEVELOPMENT
REGION DU NORD-OUEST NORTHWEST REGION
DEPARTEMENT DE BOYO BOYO DIVISION
COMMUNE DE FUNDONG FUNOONG COUNCIL
COMMISSION INTERNE DE PASSATION FUNOONG COUNCIL INTERNAL
DES MARCHES TENDERS BOARD
Ref: No. /NWR/BOYOJFC/’FCITBQON Fundong the

JOBBING ORDER No. IJOIMINDDEVEUFCIFCITBROM OF / 2024

Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE
No. JONIT/ FUNDONG COUNCIL [FCITB /2024, OF ) 12024

Project Owner

HOLDER :[hdicarenamandfulladdress of holder]
P.0. Box _Tel: Fax

Business Registration N°. at

Taxpayer's N°.

SUBJECT : Execution of works;

Lot No. : Network

PLACE: FUNDONG  Region: NORTH WEST REGION
EXECUTIONDEADUNE:OneHundredandTwentydays(N)monmsbrbH and 2, sixty days forlot3and 4
AMOUNT IN CFAF:

THT

TT1C

VAT (19.25%)

AR (5.5%) or (2.2%)

NET PAYABLE 1




' FINANCING : BIP MINEDUB

BUDGERHEAD! £ comuner o
. SUBSCRIBED ON
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
Between;
The Government of the Republic of Cameroon, represented by hereinafter
referred to the *Contracting Authority”
On the one hand,
And
(enterprise)
P.0. Box Tel: Fax:
Business Registration Ne.
Taxpayer's Ne,
Represented by M , its General Manager, hereinafter referred to as the
‘Contractor”
On the other hand,
Agree on the following:




Summary

Partl: Special Administrative Conditions (SAC)

Part Il: Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates

\




AND REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION.

EXECUTION DEADLINE (—_) months

Amount of contract inCFAF:

| THT |
| TTTC

VAT (19.25%)

AIR (55%) or (2.2%)
| NET PAYABLE 1

( Read and accepted by the contractor 7

| (Place of signature) (date) |
Signature of Contracting Authority '

== (Place of signature) (date) ]
Registration

+{ »
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DOCUMENT Ne. 10

MODEL FORMS APPLICABLE

FORMN® 1:

DECLARATION OF THE INTENTION TO TENDER

COMPANY'S LETTER HEAD
DECLARATION OF THE INTENTION TO TENDER
Fiscal stamp
I, the undersigned M, . ..coeummmmmmsmmsrssssssssssensess
1500
NGHORGIEY .vevsessseserssmassesssmnessasssasensssanssssssessssss
FUNCHON 1.vvoveesessessrssssnssnsssassasnsassnsassasasassasneseses
In my capacity as General Manager Of .....comumenmnenes P.O. BOX ..ccoviurnns TEL:

0000000000000

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

And hereby declare my intention 10 tender for the said project.




FORM N° 02

THE MODEL TENDER LETTER
| (W) the UNdErSIGNed .............c.eceeeriiueinieesrnssersersessssssssssssssssssesssssessensesens
Acting in the Capacity of ............coviireirnisnesnensssnssens In the name and on behalf of...............
....................................... A RC N ... DY virtue of the power
vested in me (us), resident at ................ (TOWN) weeevrrrrirrnnens , P.O. Box......, telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to
Tender N°. ....coovivieivinierresiineesissens . and after having assessed in my (our) point of view and

under my (our) responsibility the nature and difficulties entailed with the execution of the job, |
(we) do hereby tender and commit myself (ourselves) to carry out works FOR

in keeping with the terms and conditions of the tender file in return for the sum of............ FCFA
T P P T Ao Francs) All Taxes Inclusive, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The
prices stated are tax inclusive.

| commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract
within three (03) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our)
tender for a period of sixty (60) days with effect from the deadline for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in

the national currency (FCFA) in account NO....ooovovoienn, Opened in the name
Ofliisiseinsnsarssaen ,in the records of ................ (BaNK) Al cosusesnniiisiss
Enclosed with this tender are;

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.
30 R ) TP Fiscal stamp
Signature(s)
Bidder(s)

For companies, indicate:

1500

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned .............cceeeeveeveessnesnns » (Name, first name and status)
For companies without a legal status, indicate:

€ W, thE UNTBISIGNEA, .........coovivirireresisiiersseseseeesessesesssesesesessesesess e eseese s o )
(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, Jointly commit ourselves




FORMN°® 03
THE MODEL SURETY BOND

Reference of guarantee: NO. .......ccouuuniniminnans
To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender NO. ........ccrernees
BID BOND FOR

THE CONNELION [B) . ciiviveiisismssroriariidosmisosoreiorsvose hereby SUDMAS ON .....covvvineiuinnianes to the Mayor of
Fundong Council a bid relating TO

. To this effect, and in keeping with
the conditions stated in the Tender file, the bidder shall present to the Mayor of Fundong Councll acting in the
capadtydww\gmmw.abidwuammmbCFAFm

By this guarantee, we the undersigned,(7).........owrmmmiisimsmansssaninans with our registered office in
................................  are committed towards the Mayor of Fundong Council , through the bidder for the sum
of CFA FINES.  emesssrsensessriasie (in

Bythbguarmtee.mhmwmmm.mtmyamumtadewy.bpaymbmmm
indicated by the Mayor of Fundong Council, the amount of the guarantee at the first written request, as soon as
the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.

Themqueﬁbrpamnldgumheshanbemunmmedbymemmdmmmmﬂ.Thisguaranhee
shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case the company
MMNWWW.MWMdNMMMMMMWbyMMAYOROF
FUNDONG COUNCIL

Thelmaswe!lasmeﬁmdtﬁonofappﬁcaﬁonbfmegumweshanbemoseomeRepkafmmn.

Signature(s) & SaMPS ........ccovreenimannnssiinnns
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank

96,

—




FORM N° 04
MODEL BID BOND
Whereas (Hereafter called the “the
bidder’) has submitted his bids dated , Here in after called “the bid")
KNOWYEALLPEOPLE by the presence that WE
 having our registered office at hereinafter calied “the Bank",

mMmmmeMmomedmngndmehanercalod'meCmvauﬁnmy)thmd
lorwhichpamtwimmybemadebb‘wsa‘dcwracﬁng
Aumority.vwba\kbindsitsel!.itsmsm.mwigmbymemsentdwrdenmmsesanapableof
completing the jobs as stipulated in the contract.
WouMenakebpavaConmﬁngAumwupbmoManwpmmdm&stmnenmw.
mmmwmmmmmmmmm.mmhmummwmm
AuthontywillnoteManldahedbyhinbdmbh&n.owinbmwmdwabomamem
concitions, specifying the occurred condition or conditions
Thisguaranbewmremainhmupbandhwdm_()daysanermpeﬁodolbidvaﬁdity.
Anydemmdhrespedmemofshouldreammmmmmmmmum.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY




FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: NO. .........ccimarmmmnsrisians

To: THE MAYOR OF FUNDONG COUNCI  REPUBLIC OF CAMEROON
Invitation to Tender NO. ......ccccvvieennns
PERFORMANCE BOND FOR

VU0 e nnsosnsasrscisnssstasseosnsoonstopass (Bank)havebeenhbtmedmataoomradhasbeensignedbetwoenthe

uayordFundomancllacﬁ\ghmempadwOluowM\gmry.w .............
........................... acting as contractor FOR

In compliance with the provisions of Contract N*. o the contractor is bound to present to the Mayor of
Fundong Council, Contracting Authority, a performance bond for the execution of work, covering security,
mﬁm&mdowougmmmthmnmmmemmm%dmemtd
the contract all taxes inclusive, 1., CFA FranCs .........commmmmsimmmmne

W, oo sacncsrssasisbessuveronsosrossonass m)mwmmwwmwmwmb
nwuayorolFundonQCouncil.athisﬁntvniuenmquest,mbfmree (03) months the amount of this bond,
that is 10 S3Y. ..cccoverens v all the amounts that the contractor may owe the Contracting

Authorty for failing to fulfl one or more of his obligations under the contract

Thereques!bpamalyawnystake!hisgumteeshdbemewbiectolamgisﬁeredlenerotmﬁﬁcaﬁonwm
confmationofreceip(andacopybmeoomracbrdeanystaﬁngmdsuppiemenﬁngmereasonsfo:hisrequest.
This letter shall be countersigned by the Mayor of Fundong Council. The bank guarantee shall take effect as
frommeda:aofnotiﬁcaﬁonoltheccnm‘lheoﬁghalofmisguamteeshaﬂbekeptbymeMayoromedmg
Councl

Theguaranleeshalbemlemdwiminsiny(w)daysmeﬂedmmmmolmmalmptm.Aner
mdate.meguaranheeshalnolongetapplyandshalberennmedtouswimmmressrequest

Thelausaswelashejurisdicﬁonofapplicaﬁonbrtfwguamteeshaﬂbemoseo(theRemo(Camemn.

08

—
hd
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FORM N° 06
MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF
ADVANCE
T
Reference of guarantee No............... .
To: THE MAYOR OF FUNDONG COUNCIL
Republic of Cameroon
Invitation to Tender N, ...

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

WOt esreecarsinnntsss s (Bank)havebeenhbrmedmatacontractshaﬂbesignedbetweenme
Mayor of Fundong Council, acting in the capacity of Delegated Contracting Authority, and...........

lnmwmmmmmmofm ...... PRI of Contract Ne............. moonvaceofshanbeboundto
ptesenttomellayorofFundongCouncu.ContracmgAumonty.abankguambewimmepurposetom
merefundolthestan-oﬂadvancegrmledbv)econmyatuamounﬁngloCFAFrancs

.............................................................................................

e e A (bank)doherebymmomelves.h'evocauywmwguhgbpaylo
thelhyoro(FundoogCouncll,amemittenrequestmoivisbnaoelegateofPubﬁchm.andwimh
bw(Od)weeksManmntofmisguamlee.matisbsay. ......................................... all the amounts that
memmmaymmCmmnmmhfmnmmamammmmm
contract.

Therequesnopmanyormvystakemlsguamteeshaubethesubjectdaregisteredbceromsﬁfcaﬁonmm
omﬁmaﬁmdmauamwwmemmmmwwwmmmmmhhammt
This ienershanbecountefsigned bylheﬂayo:olFundong Council

Tbebankguamteeshautakaeﬂeaasﬁunmedateo!pamntdmmnoﬂadmce.Theodghalom&s
guarm!eeshaHbekeptbymeFmdongCouncilTendersBoard.ﬂwguaranheoshalbereleasedupmrehmdo!
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

WdFMMWMl)NNWdNFMWWn
Fundong Municipality (Lot 2) ..ocuussesasmmssemmsess

|Me)wmmd' (8) s vcceressomemiirmitririsssssssomsisinssirssssssssssrmntszsssonss s SR 3
Acmghumof(ﬂ) ............... hnmwmw\aﬂd(w) ................ " ORI RC N
..................... mmdumwhm(m).domidoduao.Box...,............(r o eeeresnny iNEDHONE
NO. ..ossseserisrenmssssssatortos mmwauwdummmnmmmmmm
ressssspasssssermases it - mwmmhm(mmdmwmmm the nature
WMMNQMdN@.IM)&WWNW (mhes)bwryan

——hmmumumdumm.

Iwmimseﬂ(wecamﬁundm)hmm(mmbm.bmmmwm
.................. (........................)msmumdmmdmuduww

|mwmmpa(w.mmm)nmumnndm(mmu.wudmm
WMMMNWUMO(%.

DONG B .cvonirsssssnssrorsasssssossnsres 1| PRPTORIGRARE
SIGNBRUTB(S). . xsssamssssssssssssssssasemsesssss
BIGARI(S). .oecvvsovensssssrssssssmmmssssssssesss

For companies, indicate

MM(WWGMM.WMNMM)

'WWNW .................................... -(m.ammmdm)

For companes mgmm.m

« W, The UNGOMBIONDY, ..cccoovasssesssssssssssmrsssssssssasmssssssssmmssissestatsssss st s s o »

Gaewmm.wm.wm.M.Wduwmhcofmnedmmd

Mummmdmmwmm ...... .

(a)m.wm.mmmm

(9) Position in the company

(10) Company name
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FORM N° 08
MODEL OF COMMITMENT OF AVAILABILITY
. M

To Whom It May Concern:
Subject: COMMITMENT OF AVAILBILITY.
=NNITMENT OF AVAILBILITY

I the undersigned, a

(specify diploma or certificate) and holder of National Identity Card No
issued on at Tel:
is committed and available to work as (specify post to

be occupied) with

(name of company) if awarded the contract for

(indicate the name of project) Boyo Division of the North West
Region. This is in response to Tender Ne

Done in the
Sign;
REMARK- This form shall be certified by the National Security Service (Le. Police officer or
Commissioner)
( ) Yl
B 101 J

T —
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DOCUMENT N°11: ANNEXES
ANNEX N° 01
THE MODEL CURRICULUM VITAE

THE MODEL LURRIL == ———=

Name & First name :
Date of birth :
Nationality
Level of education
Languages Spoken Level Very good | Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREAOF  [Read
THE PROJECT —
Spoken
Training school:
Date of admission
Date of graduation:
Diploma obtained: Date
Specific knowledge: Publication, research work
Date of start of service:
Nature of service rendered:
Number of years of service
Number of years in the company
Date of start of service in the company -
WORK EXPERIENCE ()
%Mammwwmmmwmmmmmwmmmmmam

- mqmmmmwtmmwdmhmmmmmw
meposiﬁonheacnsaﬂyheldhmsaldpcojects,




ANNEX N° 02

THE MODEL PROFESSIONAL REFERENCES
———= TRVTEOOIUNAL REFERENCES

Name of Client, I
. Address and Budgeted Contract Period of Acceptance
N®| Year Project Project the
Contactable poay amount contract date
~ telephone N°
1
2

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as the case

may be).
Doneon ........o.oovvvvvinii, B s e,
O (MORITE) o osmasonins i S s
SIGRAUIE(S). ..ottt
( 1




ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

MUUEL VU oVD: e —— ————

Designation of Works:
N* price Daiy output Total Quantity
| day
Category Number | Dady Salary | Days paid
Site engineer
Site foreman
Team chiefs
Administrative staff
Driver
Speciaksed Technicians
Labourers
Store keepes
Total A
WORKMANSHIP Type Quantity | Daily rate Days paid
Pickup for follow-up
Small equipment
Total B
Type Quantity | Unit Price Consumption
Total C
D TOTAL DRY PRICE A+B+C
E General site expenses X% Dx X%
F General head office expenses Y% DxY%
G TOTALCOST PRICE D+E+F
H Risks + benefits Z% GxZ%
P TOTAL COST PRICE WITHOUT TAXES G+H
| v SELLING UNIT PRICE WITHOUT TAXES PIQTE
. 1




R

ANNEX N° 06

MODEL OF SITE VISIT REPORT
[ not more than five (05) pages)

I) INTRODUCTION
TENDER N° (with project ) ...............

-----------------------------

------------------------------------------------------

---------------------------------------------------------------

ooooooooooooooooooooooooooooooooooooooooooooooooooooo

I1-3) Vegetation (trees, shrubs etc)
I-4) Topography of the site

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO
JUSTIFY MY COMMENTARY ABOVE

------------------------------------------------------

oooooooooooooooooooooooooo

) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

-------------------------------------------------------------------------------------------------
-------------------------

------------------------------------------------------------------------

-------------------------

ooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

ooooo
ooooooooooooooooooooo

------------------------------------------------------------------------

SIGNATURES:

Signature, name and stamp of Contractor's Engineer
or

Technical Director, of Enterprise




————

ANNEX N° 07 :

THE EVALUATION GRID
ANNEX 7: EVALUATION GRID

FOR THE CONSTRUCTION OF A NURSERY BLOCK IN G.B.N.S FUNDONG (LOT 1), THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.P.S MELI INCLUDING AN
OFFICE (LOT 2), REHABILITATION OF 01 (ONE) CLASSROOM AT G.P.S MELI (LOT 3) AND
REHABILITATION OF G.S FUNDONG GROUP 1 (LOT 4) IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION.

ADMINISTTRATIVE DOCUMENTS.
DOCUMENT N* DESCRIPTION

Al wmdmnm.mwmm.mmnwnw
A2

A bd bond Five hundred and two thousand, (502,000) FCFA for Lot1,

Four hundred and eighty thousand for (480.000) FCFA Lot 2, One

A3 hundred and fifty thousand (150,000) FCFA) Lot 3 and One hundred

and ninety eight thousand (193.000) FCFA forLot4 Cg:d by a first rate-
i ity with COBAC

Mapprwedbymmm Finance in condtions
Ad Cemfnd(:opydmwa_egm : .fummmommold.
&mmwmwdedeMMMmm

AS

months).
AS WMdlMWSM.MWNCﬂddeTuu.WW

at most three months.
Certificate mwmmmwnymcmammam of
AT w.mwrmammdmdmm.namwmm
AB Ammdmmdmm.wmwmmwmwmmn
cmgolﬁnm.rdmmm .
AQ Mmmdmmmmmmmwmmmw
M(mmmumunwmm
An Atiestation of the WFWWMNWMM&BM
A0 mmamufwmmmmwuummmm;umm
muwmmmw
demwwwwwmumw (the bidder
AN mmmwmmmmmwmuummwum
dewma(mswammexmm).
A2 cwmwmmwmummumw Wwwmww&
A1l Power of attomey where necessary

Mdm(mmmmvmmayumnmtm

present
\ 82 | LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
\ )

————




821 m(&umum)twimudnmamdmummm

832 | -su.mmmmmﬂmla.m)

- vamddmbymm

- Ammanwm

-’ Mmmamwmdmcbynbm
» Wmdbmwmwnn%
8133 03- Other personnel

B4 TECMN)CALPROPouu
B42 %ndum(&mmdhmmnm

B43 Work schedule

845 erywnwmm

B4y &wmmmmummumw»m
mmmum

B4B Soanymmquhom

B4S demmhmuﬂ.hl’mm

BS LOWBSMMM!«NM
B51 hoddmamudlpuwormm

BS2 Lmambohmumdm

BS FINANCIAL CAPACITY
mmdwmaumawummtwu
861 NmmwlmdenCwmmbynM
drhmmmmmcmu,




P ——

87 Wmdmmwwummuww

photos

as wtmmmhdummuwwwm

u&mmmammumdmcv“ummmwuumwmmmmmmm
Identity Cards.

DESIGNATION.
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT

i (Sumame and
Name)

Director or Engineer of e T R———————— (Name of
Enterprise),

m.mvamommkhlzmmm.mmnmwvﬂo

increase of unit price.

In Testlmony Whereof, this present ATTESTATION OF SITE VISIT is established and
issued to serve the purpose it deserves.

DATE:

VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE




——

DOCUMENT N°. 12:
List of banking establishments and financial bodies authorised
to issue bonds for public contracts

|- BANKS
Afriland First Bank

1.

2 Banque Atlantique

3 Ba'\queGabonaisepthnmmnununaﬁmd(BGFlBANK)
4, Banque International du Cameroun pour IEpargne etle Crédit (BICEC)
5. CITl Bank
6

7

8

9

Commrdaiamdeamemon(CBC)
Ecobank
National Financial Credit Bank
. SodéwcmmmﬁsedeWNCMn
10. Sodétésmmdeaanquowcm
1. Standard Chartered Bank Cameroon
12.  Union Bank of Cameroon
13 United Bank for Africa.

Il- Insurance companies
14. Chanas Insurance,

15.  Activa Insurance




DOCUMENT N°13:
WORKING PLANS

l 113

N






