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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

11 The Contracting Authority as defined in the Special Regulations of the invitation to tender
hereby launches an invitation 10 tender for the construction of the works described in the
Tender File and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limt
indicated in the Special Regulations and which time-limit runs from the date of notification of
the Administrative Order.

1.2 Inthis Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption
34 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests of accepts any
advantage in view of infiuencing the action of a public official during the award or
execution of a contract,

ii) s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order 10

influence the award or execution of a contract,

iiij ‘Collusive practices’ shall mean any form of agreement between two or among
several bidders (whether the Contracting Autherity is aware of not) aimed at
artficially maintaining the prices of bids at levels not corresponding 10 those
resulting from competition;

iv) *Coercive practices’ shall mean any form of harm against persons or their property
or threats against them in order to influence their action during the award or
execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption of is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

32 The Minister Delegate at the Presidency in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years
against any bidder found quilty of influence peddiing, of conflicts of interest, insider trading,
fraud. corruption or production of non-genuine documents in the bid, without prejudice to
criminal proceedings that may be brought against him

Article 4: Candidates allowed competing
4.1 If the invitation to tender is restricted, consultation is addressed 10 all candidates retained
after a pre-qualification procedure,
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
‘ bidder). in accordance with the funding agreement.
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i) Presents more than one bid within the context of invitation to tender, except authorised

that it is (i) legally and financially autonomous, (i) managed according to commercial
laws and (iii) not under the direct supervisory authority of the Contracting Authority or
Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor's materials, supplies, equipment and services forming
the subject of this contract must originate from countries meeting the criteria of ongin

Atticle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(3) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
Qualification) requested of biddars in the Special Regulations of the invitation to tender, in
order to establish their quaiification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) Orders acquired and contracts awarded:
(iv) Pending Iitigations:
(v) Availability of indispensable equipment.
6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:
(a) The bid must include all the information fisted in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that to
be furnished by each member of the group:
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(b)The bid and the contract must be signed in a way that is binding on all members of the
group;

(c)The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the Contract.

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals 10 demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of
the invitation 1o tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary

information to prove that they satisfy the eligibility criteria set in articie 33 of the General

Regulations of the invitation 10 tender.

Article 7: Visit of works site

71 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of
the bid and the execution of the works. The related cost of the visit of the site shall be borne by
the bidder.
7.2 The Project Owner shall authorise the bidder and his employees of agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss of material damages, costs and fees incurred from this visit
7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
invitation to tender.

B. Tender File
Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the foliowing documents:
Document No. 1. The tender notice;
Document No. 2. The General Regulations of the invitation to tender,
Document No. 3. The Special Regulations of the invitation to tender,
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions,
Document No. 6. The schedu'e of unit prices;
Document No. 7. The bill of quantities and estimates,
Document No. 8. The sub details of unit prices,
. Document No. 9. Model documents of the contract:
a The execution schedule;
. b. Mode! of forms presenting the equipment, personnel and references,
¢. Model bidding letter;
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d. Model bid bond:

e. Mode! final bond:

f. Model of bond of start-off advance:

9. Model of guarantee in replacement of the retention fund;
h. Model contract:

Document No. 10. Models to be used by bidders:
a. Model contract:
Document No. 11. Justifications of preliminary studies: to be filled by the Project Owner-
Document No. 12, List of first grade banking establishments or financial institutions approved

the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file,

Article 9: Clarifications on the Tender File and complaints
9.1 Any .bidder who wants to obtain clarifications on the Tender Fae may request them from.the

A copy of the Contracting Authority's response, indicating the question posed but net mentioning
the author, lsaddmssedtoaubiddemmbowhtthoTenderF :

invitation to tender.
104
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C Preparation of bids
. Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12; Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French, Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise
translation into either English or French of the passages conceming the bid is included; in which
case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
131 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three volumes:

a Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions, fees or deductions of whatever nature,
- is not winding up or bankrupt,
- is not the subject of an exclusion order of fodeiture provided for by the law in force,

i) The bid bond established in accordance with the provisions of article 17 of the General
Requlations of the invitation 10 tender,

fii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 8(1) the Genera! Regulations of inwitation 10
tender.

b Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the
gualification critena mentioned in article 8(1) of the Special Regulations of the invitation to
tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially. a methodological statement on an analysts of the
works and specifying the organisation and programme which the bidder intends to put in
place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly intialied copies of the administrative and technical documents
relating to the contract, namely.
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Contracting Authority addressed to bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The eflect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.
17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

174 The bid bonds of bidders who are not retained shall be returned within fiteen (15) days after
publication of the award result
175 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and furnished the required final bond.
176 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations:

i) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations:

i) refuses to receive notification of the Administrative Order to commence
execution,

Article 18; Varying proposals of bidders
18.1 Where the works can be executed within variable deadiines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines, Bids that propose deadlines
beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as descnbed in the Tender File and
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the Contracting Authority will examine only the technical variants of the bidder whose bid is in
. compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain pars of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

191 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in
a preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to fumnish clarifications and answer any
questions which may be raised at this stage.

163 As much as possible, the bidder is requested to submit any question in a way as 10 reach the
Contracting Authority at least one week before the meeting The Contracting Authority may
not reply to questions received 100 late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

194 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyonc
who bought the Tender File. Any modification of documents of the Tender File listed in article
8 of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shal be done by the Contracting Authority by publishing an addendum in
accordance with the provisions of article 10 of the General Regulations and not through the
minutes of the preparatory meeting.

19 5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY". In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign
on behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regqulations, as
the case may be. All the pages of the bid containing aterations of changes must be initialled by
the signatory (ies) of the bid.

203 The bid shall bear no modification, suppression or alteration unless such corrections are
initialled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids
211 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
. envelopes) by marking on these envelopes "ORIGINAL” and “COPY", as the case may be. The
envelopes shall then be placed inanothcfenvelopeMkhvdllequallybesealedbtnwhid\\mn
. not give any indication regarding the identity of the bidder.
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21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the
Special Regulations:

b) should bear the name and identification number of the project as indicated in the Special

Regulations and bear the inscription;

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N'__/ONITIMINDDEVEUFCIFCITBROZ«! OF /12024 FOR THE
CONSTRUCTION OF BRIDGE AT RIVER NGWAH AT KM 2+¢300 MUTEFF-ATUAKU
FARM -TO- MARKET ROAD ( L=5M,H= 3M) IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION, NORTH WEST REGION

'TO BE OPENED ONLY DURING THE BID-OPENING SESSION'.

and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authonty shall not be responsidle if the bid is misplaced or opened
prematurely.

date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadiine for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24; Modification, substitution and withdrawal of bids

241 A bidder may modify or withdraw his bid after submitting it, on condttion that the written
notification of the modification or withdrawal is received by the Contracting Autherity prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be
signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL", and "REPLACEMENT BID" or ‘MODIFICATION".
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24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
: to them unopened.

24 4 No bid may be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during
this interval may lead to the confiscation of the bid bond in accordance with the provisions of
article 17(6) of the General Requlations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to thewr
presence,

25.2 Firstly, envelopes marked ‘withdrawal® shall be opened and the contents announced 10 the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to
the bidder unopened. Withdrawal shall be allowed only if the corresponding netification
contains a valid empowerment of the signatory to request this withdrawal and if this notification
is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened
and announced to the hearing of everyone and the new corresponding bid substituted for the

ing one which will be sent 10 the bidder concerned unopened. The replacement of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and
announced to the hearing of everyone during the opening of bids shall then be evaluated.

253 All envelopes shall be opened successively and the name of the bidder announced aloud as
well as the possible modification mentioned. the price offered, including any rebates [in case of
opening of financial bids] and any vanant, where necessary, the existence of a guarantee of
the bid f it is required and any other details which the Contracting Authority deems useful to be
mentioned, Only rebates and vanants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25 4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-
opening session for whatever reason, shall not be submitted for evaluation.

255 Bid-opening minutes are recorded on the spot mentioning the admissibilty of bids, their
administrative regularity, prices, rebates and time-imits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet is handed over 1o all the participants at the end of the session.

256 At the end of each bid-opening session, the chairperson of the Tenders Board immediately

. hands over to the focal point designated by the body in charge of regulation of public contract
an initialied copy of the bids presented by bidders.
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It must reaﬁh within @ maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that vias handed to him, including
any related commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were cofrectly signed
and if generally the bids are in proper order.

28 2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements
of proof.

conditions and specifications of the Tender File, without substantial divergence or reservation.

A substantial divergence or reservation is that:
1) which substantially limits the Scope, quality or realisation of the works;
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i) which substantially limits, contrary to the Tender File, the rights of the Contracting
n Authority or his obligations in relation 1o the contract;
i) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

284 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subsequently be rendered in compliance.

285 The Contracting Authority reserves the right to accept of reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification critena stipulated in article 6 of the Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

Article 30: Correction of errors

20 1 The Evaluation sub-commitiee shall verify bids considered essentially in compliance with the
Tender File to correct the possidie calculation errors. The Evaluation sub-committee shall
correct the errors in the foliowing manner.

(a) where there is an incoherence between the unit price and the total obtained by multiplying
the unit price by the gquantiy, the unit price being authentic, the total price shall be
corrected, unless the Evaluation sub-committee judges that it is a gross eror of decimal
point in the unit price in which case the total price as presented shall be authentic and the
unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall
be considered authentic and the total corrected,

(c) wherethereis a difference between the price indicated in letters and in figures, the amount
in letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject 1o paragraphs (a) and (b) above.

302 The amount featuring in the bid shall be corrected by the Evaluation sub-commitiee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30 3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carned
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

311 To faciltate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central Afncan States
(BEAC) under the conditions defined by the Special Regulations.

' Article 32: Evaluation and comparison of financial bids
321 Only bids considered as being in compliance, as per the provisions of article 28 of the
& General Regulations, shall be evaluated and compared by the Evaluation sub-committee.
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32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations:

b)8By exciuding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of Quantities and estimates but by adding the amount of works done

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation
ofbidsasprovidodlomthopubucContrac:sCode.

Article 34: Award
341 The Contracting Authority shau award the contract 1o the bidder whose bid was judged

Page | 26




—77

343 Any award of contract shall be made to the bidder fulfilling the technical and financial
. capacities required resulting from the evaluation criteria and presenting the bid evaluated
as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the nght to cancel 3 procedure of invitation 10 tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessful after the advice of the

competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

371 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results. the Independent Observer's repon as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37 2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so reguest.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

17 4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within @ maximum deadiine of five (5) working days after the publication of the
resu'ts.

Article 38: Signing of the contract

181 After publication of the results, the draft contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in
charge of Public Contracts for prior endorsement.

382 The Contracting Authority has a deadline of seven (7) days to sign the contract {rom the date
of reception of the draft contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

383  The contract must be notified to the successful bidder within five (5) days of its date of

signature.

Article 39: Final Bond
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394 Failure to produce the final bond within the

termination of the contract under the terms

prescribed time limit shall likely cause the
laid down in the General Administrative
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Special regulations of the invitation to tender

Table of content
 References | General
of the |

' General |
. resulaﬁsm_j . —
| 1.1 Definition of works:
| OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE '

‘ N'~_/0NITIMINDDEVEUFCIFCITBI2024 OF /| /2024 FOR THE

} CONSTRUCTION OF BRIDGE AT RIVER NGWAH AT KM 2+300 MUTEFF.

ATUAKU FARM TO MARKET ROAD ( L=5M,H= 3M) IN THE FUNDONG
S + ___MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION - 4
’ 1.2 Execution deadline: four (04) calendar months
|
21 ' Source of financing ‘
Works which form the subject of this invitation to tender shall be financed by the

P 3 2024 Public Investment Budget of MINADER e ]
4.1 ‘ List of pre-qualified candidates not applicable '
51 ' Crigin of building materials, equipment, materials, supplies and equipment. The |

.

materials will generally be from natural sources in Cameroon,

———— —

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

Eliminagog critoria

~ oo

Outright elimination during the opening session of the bids

.
1. Absence of the bid bond
2.
3
4

Deadline for delivery higher than prescribed:

- False declaration or falsified documents;
- A bid with the external envelope carrying a sign or mark leading to the identification of

the bidder;

Incomplete financial file:

Change of quantity or unit of the Tender file in the financial bid
Non respect of 75%of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent
or noncompliant, the bidder will be given forty-eight (48) hours to produce or replace
said document else will be eliminated during the evaluation of the bids. No

such document will be accepted after this deadline.

Essential critoria

1

2.

General presentation of the tender files;
Financial capacity; s
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References of the company in similar achievements;

Quality of the personnel,

Technical organization of the works;

Safety measures on the site,

Logistics;

Attestation and report of site visit;

. Special Technical Clauses initialed in all the pages;

10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in @ purely 3 purely binary method with a positive (yes) or
negative (no) with an acceptable minimum of 75% of the essential criteria taken into
account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and having
satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.

©®m o ;s

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner wil be written in French or English. The
complementary documents and the printed papers form provided by the Bidder can be written in
another language in condition of being accompanied by a precise translation in French or English;
in which case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in SEVEN (07) copies with one (01) oniginal
and SIX (06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B)  Technical Documents
C) Financial Documents

51  External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope
on which shall be wntten.

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N°  JONIT/MINDDEVEUFCIFCITB/2024 OF | J2024 FOR THE CONSTRUCTION OF
BRIDGE AT RIVER NGWAH AT KM 24300 MUTEFF-ATUAKU FARM -TO- MARKET ROAD (
L=5M H= 3M) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION

“To be opened only during the bid-opening session”

NB  The external envelope should not carry any mark or sign that can lead to the identification
of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

Page | 31




|

|
-

ADMINISTRATIVE DOCUMENTS.

| DOCUMENT DESCRIPTION

N° | |
X Declaration of intention to tender stamped with the tarif in force (written by the bidder).

A2 Certified Copy of the Business Registration, not more than three months old. ]
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

AJ Commerce, Industry and Trade of the place of residence of the bidder, not more than

three (03) months.

Altestation of bank account of the bidder, issued by a first rate-bank approved by the

Ad Ministry in charge of Finance or by a foreign bank the first order not more than three

months.

A5 | Purchase receipt of tender of 50,000 (Fifty Thousand) file issued by FUNDONG

‘ Municipal treasury -
A bid bond of 460,000 of (Four hundred and sixty thousand FCFA), certified cheque or
AB bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance

in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
s Regulatory Board (ARMP) —
AB An Attestation of the National Social Insurance Fund stating that the bidder has met all

his obligations vis a vis the Fund, the attestation should bo less than three months old.
AS A valid Certificate of imposition certified (Business license) by the chief of center for
taxation

—————— —e

A10 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
AN An Attestation of site visit signed by the Contractor o s Engineer/Technician

_A12 Power of attomey authorizing signatory to engage the enterprise in the Tender

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>
and shail contain the following:

BA | General presentation of the tender files
-Document slotted or spirally bound ‘ [
-Table of content page
-Colour sheets separation

- Presentation of documents in the order given in this tender = [N [
B2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first
B.2.1 and last pages) and minutes of reception or attestation of clearances of works
| executed.
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|

—_—

|
QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor. (bachelor in Civil or Rural
Engineering (BAC +3 with Three (03) years working experience or a
Senior Technician in Civil or Rural Engineering (BAC +2 with Five
r_0_,") years of working experience)

» CV signed by the candidate,
» A certified copy of the technical dipioma
» Certified copy of a valid National Identity Card
» Presentation of originals
»  An attestation of availability signed by the candidate

B32

4

BAC +2)

01 Site foreman be a senior civil engineering technician (Civil Engineering

p— - ——

_Quaiif_ncatioq of the Site foreman: _ |
Professional experience of the Site foreman 2 03 years (signed CV)
A certified copy of

» CV signed by the candidate,
» A certified copy of the technical diploma
» Certified copy of a valid National Identity Card

» An attestation of presentation of onginals.
- An attestation of availability signed by the candidate

I OTHER PERSONNELS

|
|

1 02 (two) bricklayers with at least GCE OIL Technical in Building
construction or its equivalent(CAP Magonnerie) and with 3 years
professional experience in the domain of Civil construction and
similar works. Certified copy of their certificate and NIC should be
included ( CVs signed and dated by the candidates)

» 01 (One) Carpenter with at least GCE O/L Technical in wood
works of its equivalent(CAP Menuiserie) with 3 years professional
experience in the domain of Civil construction and similar works.
Certified copy of their certificate and NIC should be included (CVs
signed and dated by the candidates)

B4

TECHNICAL PROPOSALS

- BA2

Organigram of the project

| BAS
B4S

rLogica! sequence for the execution of the task

a:ahty control method

- BAT

_ Environmental protection measures

| BASB

Security and safety at the site | l
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lt 84.9 | Duration of execution in respect with the Tender fie | o |
|85 LOGISTICS (Equipment put aside for this project) |
. B51 | Proof of ownership or rental of a pick-up or other van i
|__B52 | Proof of ownership of rental of 3 dump truck i
B55 Proof of ownership or rental of a compactor
B38| Proof ownership o rental vibrator
Proof of ownership hand tools for HIMO
~ BS FINANCIAL CAPACITY |
An attestation of financial Capacity (solvency) of the enterprise
861 issuedbyaistdassbanklocatedinmyareainCamefoonand
= approvedbytheMinistryofFinmandrespectCOBAC
o conditions. = 6 750 000
~ B7 Attestation of site visit signed by the bidder
Comprehenstverepatofsitevisnsignedbythecompany
B.8 administrator accompanied by photos with the contractor or
| | representative on the site and sign on the last page
| BS | Special Technical Clausos inifaed i a the pages _
B8.10 Special Administrative Clauses completed and initialed in all the
e 2 Pages and last page signed 4
31 | General presentation of the tender files
- -Document siotted or spirally bound
-Table of content page
-Colour sheets separation
’_;_Presontaﬁonofdowmtsmheordergivenhmmder ) .
B2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references ofmeenterpnsehsmﬁarjobsjusuﬁedbysigned contracts (first and last
B21 pages) and minutes of reception or attestation of clearances of works executed.
- 1* Reference . 17 I
B3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
| B31 01 works supervisor (at least HND or equivalent certificate)
Ouaﬁﬁcabonofmmsupefvisoc(badaebfhcrvilorm
Engineering (BAC +3 with Three (03) years working experience or a
Senior Technician in Civil or Rural Engineering (BAC +2 with Five 05
| years of working experience) ]
» CVsigned by the candidate.
» A cortified copy of the technical diploma
# Certfied copy of a valid National Identity Card
# Presentation of originals
- ~__An attestation of availabity signed by the candidate »
| B32 01 Site foreman be a senior civil engineering technician (Civil Engincering BAC + 2)
| Qualification of the Site foreman- ‘ j [
Professional experience of the Sie foreman 2 03 years (signed CV) I ‘
.t A certified copy of | =




R ——

» CV signed by the candidale,

» A certified copy of the technical diploma

r CemﬁedcopyofavaﬁdNaﬁonalldmutyCafd

» An attestation of presentation of originals.

:r An atiestation of availabdty signed by the candidate
>

2 brick layers with CAP
1 carpenter with CAP
—BA__ | TECHNICAL PROPOSALS o
B42 | Organgram of the project ¥
B43 | Logcal sequence for the execution of the task

B4S Quality control method

B47 | Environmental protection measures

i_ B48 | Security and safety at the site
'B49 | Duration of execution in respect with the Tender file

BS LOGISTICS (Equipment put aside for this project)

- B51 _Prootofomefshiporremalolapick-uporomewms
852 Proofolownershiporremalofadumpuuck

" B55 | Proof of ownership o rental of a compactor o i
B58 Proo! ownership of rental vibrator ic
Proof of ov_mership hand tools for HIMO

B | FINANCIAL CAPACITY

An atestation of financial capacity (solvency) of the enterprise issued by
BG61 a1stdassbmklocatcdhanyaeahCmroonandapptovcdbyw

_ Mmisgygjfmmandrqgedcoakcmms:G?SOOOO

B.7 Attestation of site visit signed by the bidder

report of site visit signed by the company administrator

B8 mmpmedbypmmmmucmtrwoforrepmentamwmm
and sign on the last page
B9 Special Technical Clauses initaled in all the pages

pb— - - o —

B.10 Special Administrative Clauses compieted and infialed in 2l the pages

- and last page signed l l
~ ENVELOPE C- FINANCIAL FILE

No. DESIGNATION. ==

Ci | A submission letter, signed, dated and stamped. (See ANNEX 3) _

2 Completed and signed frame work of unit prices. |
’ c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) |

- and with taxes (TTC) —

| ca " Sub details of unit prices |

« The bidders will use for this purpose the documents and models envisaged in the
Tender Documents, subject to the provisions of Article 19.2 of the RGAQ concerning
the other possible forms of bid bond.
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* The various parts of the same file must be separated with colour guides from as well
in the original as in the copies, 50 as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the eguipment defined in the present
Invitation to tender,

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will
be joined to the offer. In the event of eror between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force
in Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Tran and delive

The materials for work must be protected during transportation through packaging whether
by air, railway or road according as the case may be. The conditions of storage must be of tropical
type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee

10.2 Final Bond
Not applicable
10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of
the contract. The corresponding sum will be paid or the released guarantee, one year after
provisional reception of works.
ARTICLE 11: Period of validity of the offe
The bidder will remain committed to his offer for sixty (60) days as from the handover date
of the offers,
If at the end of this period, the contract was not notified 1o him, the bidder will be able,
etther to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of co es of the offer which must be filled and sen

Thetooder,asa!lthepansaooompanyingitvdnhavetobegiveninsix(07)copies.
including one (01) onginal and five (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:
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OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY FROLEUURE
N°_ ~ JONIT/MINDDEVEUFCIFCITBI2024 OF | _ [2024 FORTHE CONSTRUCTION OF
BRIDGE AT RIVER NGWAH AT KM 2+300 MUTEFF-ATUAKU FARM -TO- MARKET ROAD (
L=5M,H= 3M) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION

<<TO BE OPENED ONLY DURING THE OPENING SESSION>>

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 1 _J2024 10AM,

by mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:

Fundong Council, beyond this time no offer will be received nor accepted.

ARTICLE 14; Opening of the tenders
The opening of the folds will be carried out in the conference room of the Fundong Council

on /| 12024 as from ...... 11 Noon, by the Fundong Council Tenders Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the
file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract

Award oi the conifact

The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least

75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release o
any other means of publication of use in the Administration.

If the contract passed on the basis of tochnical altemative suggested by the bidder, the
contracting authority reserves the right to introduce al the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estmate of ongin.
In the absence of these last precise details, any additional charge due to an altemative will be
inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if it
did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written justification(s)
and that these justifications have been appreciated to be unconvincing.

These justifications will concern amongst others

. The production of detailed pricing, its content and the coherency between the unit
price, its mode of realisation and its timing.

. The purchase prices of matenals

. The cost of exploitation of equipment

. The wages of technicians and labourers

. comparative advantages or favourable exceptional conditions that the bidder has
for the realisation of the works
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days from the date of receipt of these justifications from the project. (The Tenders Board
requests for justifications, bidder replies by writing, board examines and if not convincing,
proposes reject to contracting Authority who decides after consulting ARMP)
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)

Table of content
Chapter 1: General
Article 1 - Subject of the contract
Article 2 = Award procedure
Anticke 3 = Definitions and dutics (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations
Anticle § - Constituent documents of the contract (articlk 4 of GAC)
Anticle 6 - General applicable instruments
Anticke 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor’s personncl (article 18 of GAC supplemented)
Chapter 11: Financial conditions
Anticke 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 = Amount of contract (articles 18 and 19 supplemented)
Article 13 - Place and method of payment
Anticke 14 - Price variation (article 20 of GAC)
Article 18 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17« Work under State supervision (article 22 of GAC supplemented)
Article 18 = Evaluation of works (article 23 supplemented)
Article 19+ Evaluation of supplics (article 24 of GAC) supplemented)
Arnticle 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
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Anticle 25 - Final Jetailed account (articke 3§ of GAC)
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Anticke 28 - Stamp duty and registration (article 37 of GAC)
Chapter 111z Execution of the works
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Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of contract (article 38 of GAC)
Article 32 - Roles and responsibilitics of the contractor (article 40 of GAC)
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Article 3§ - Documents to be furnished by the contracior (article 49 supplemented)
Article 36 - Organisation and secunity of sites (article 40 of GAC)
Article 37 - Implantation of structures (article 82 of GAC)
Article 38 - Sub-contracting (article $4 of GAC)
Article 39 - Site laboratory and trials (article 85 of GAC)
Articke 40 - Site loghook (article 56 of GAC supplemented)
Article 41« Use of explosives (article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 = Documents 10 be furnished after execution (article 68 of GAC)
Article 43 - Guarantee time-limit (article 70 of GAC)
Article 48 - Final acceptance (article T2 0of GAC)
Chapter Vi Miscellancous proy islons
Anticle 48 - Termination of the contract (anticle 74 of GAC)
Article 46 - Force majeure (article 75 of GAC)
Article 47 - Differences and disputes (article 79 of GAC)
Article 48 - Drafting and dissemination of this contract
Article 49 and last: Entry into force of the contract
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Chapter I: General

Article 1: Subject of Jobbing Order
The subject of this contract shall be the FOR THE CONSTRUCTION OF BRIDGE AT
RIVER NGWAH AT KM 2+300 MUTEFF-ATUAKU FARM -TO- MARKET ROAD
(L=5MH=3M) IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION.,
Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE N°__ JONIT IMINDEVELUFCIFCITBI2024 OF —1___J2024
FOR THE CONSTRUCTION OF BRIDGE AT RIVER NGWAH AT KM 24300
MUTEFF-ATUAKU FARM -TO. MARKET ROAD ( L=5M,H= 3M) IN THE
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

The Contracting Authority shall be the Mayor Fundong Council

He awards the contract, ensures the preservation of onginals of said contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of Public
Contracts regulation,

The Contract Manager shall be technician designated by the project owner who shall rapresent
the Project Owner in all the levels of the project notably by ensuri ng the respect of the
administrative, technical and financial conditions and contractual deadlines.

The Contract Engineer shall be the Divisional Delegate of Public Works for BOYO hereinafter
referred to as the Engineer.

The Project Owner is the Mayor Fundong Council, He fepresents the beneficiary administration
of the works.
nager shall be a technician assigned by the Divisional Delegate of Public

The Service in charge of un-announce control of the execution of works shall be the Divisional
Delegate of Public Contracts for BOYO.

The contractor shall be [to be specified]

3.2 Secunty
This contract may be used Security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Mayor Fundong Council
- The authority in charge of the clearance of expenditures shall be Divisional
Finance Controller - Boyo.
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. The body or official in charge of payment shall be the Municipal Treasurer
Fundong Council.

- The official competent to furnish information within the context of execution of this
contract shall be the Project Owner (Mayor Fundong Council).

3.3 Dutes of the Control Mission, Project Manager
331 Missions [to be completed, where need be]

332 Means put at the disposal of the Control Mission and the other stake holders of the project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contract
Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the Contract
Engineer as well as the other persons in charge of the control and follow up of the project
shall perceive indemnities as well as logistics support for the realisation of the project from
that shall be fixed by a decision of the Project Owner or Project Owner.

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].
1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without gain
or loss for either party,

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of prionty: (to be adapted to the
nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Condttions (GAC) and the Special Technical Condtions (STC) hereunder,

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC).

5) The particular elements necessary for the determination of the contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit pnces;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where
need be, names and references).

7) The General Administrative Conditions applicable on public works contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007,

8) The General Technical Condition(s) applicable on the services forming the subject of the
contract [insert and indicate, where need be, names and references].

Article 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according 1o
the case):

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment.
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The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Reguiatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public contracts:

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

7. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Contracts;

8. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

10. Circular [to be indicated as applicable] relating to the execution, and control of execution of
the budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

11. Circular No 000000261C/MINFI of 29 December 2023 on the instructions relating to the
implementation of finance laws, the, monitoring and control of the execution of the Budget
of the state and other public entities for the 2024 fiscal year.

12. Unified Technical Documents (DTU) for building works:;

13. Applicable standards:

14. Other instruments specific to the domain concerned with the contract.

15. Circular no 403/MINMAP/CAB OF THE 21/0CT/2019 fixes upper limit for payment of

indemnities to presidents, rapporteurs and members of foliow up, acceptance and technical

financial commissions

el ol

Article 7: Communication (Articles 6 and 10 supplemented)

11 All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: SirMadam......
Beyond the time-limt of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, MINMAP
correspondences shall be validly addressed to the [to the specified] council, chief
town of the region in which the work was done:

b) In the case where the Project Owner is the addressee:
Sir/Madam [fo be specified] with a copy addressed 1o the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

¢) In the case where the Contracting Authority is:
SirMadam [to be specified] with a copy addressed within the same deadiine to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

1.2 The contractor shall address all written notifications or correspondences to the Project
Manger with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as folows:
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8.1

8.2

83

84

85

8.6

8.7

88

The Administrative Order to stant execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy 1o the Contracting
Authority, the Contract Manager, Contract Engineer, MINMAP, the Paying Body and the
Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadine shall be signed by Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the
Contract Manager, the Contract Engineer, MINMAP, the Project Manager and the Paying
Body. The prior endorsement of the Paying Body shall possibly be required before the
signature of those that have an incidence on the amount.

Administrative Orders of a technical nature finked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager, MINMAP and
notified to the contractor by the Contract Engineer or Project Manager (where applicable)
with a copy to the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting Authonity,
MINMAP, the Contract Engineer and Project Manager.

Administrative Orders for suspension of resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notfied by
his services to the contractor with a copy 10 the Project Owner, Contract Manager, .
MINMAP. Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear
on structures during the guarantee period and not related to normal usage shall be signed
by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

The contractor has a time-imit of fifteen (15) days to issue reservatons oOn any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

91

[Specify if the contract has one of several phases)
At the end of a phase, the Project Omershauwrryouttheacoeptanoeofmeworksand

issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.
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Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price).

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[indicate, where applicable, the modalities for payment of supplies),

19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

205The possibilty of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

21.2 Monthly detailed account
Every month of during a periodic sequence established by contractor and representative of the
project owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:
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. THT - 2.2%/5 5% directly into the account of the contractor,
- . 22% OR 5.5% paid to the public treasury as AIR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-fimit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadiine of fourteen (14) days maximum fo sign the detailed
accounts.

Payments shall be done by the Municipal Treasurer FUNDONG Council within @ maximum
deadline of calendar days from the date of submission of the approved detailed accounts,

21 3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 20047275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30™ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amountto be indicated]

23 3Independently of penalties for overrun of contractual time-limit, the contractor shall be liable
for the following special penalties for the non-observation of the provisions of the contract,
especially.

. Late submission of final bond;
. Late submission of insurances,

. Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1 In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.

2 Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1[Indicate the time-limit available to the contractor to forward the draft to the Project Manager,
. after the date of provisional acceptance of the works (maximum 1 month)].
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After completion of the works and within @ maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to
which(heoontradormaybeentitledasaresohoﬂheexewtjonofmewholecontract

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to
the Project Manager.

25.3The contractor has up to thirty (30) days to retumn the signed final detailed account

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thity (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely
binds the two parties, puts an end to the contract, except with regard to interest on overdue
payments,

26.2 The contractor has up 1o thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the

tax regulations and customs procedures applicable to public contracts. The taxes applicable 1o this

contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- RegsvaﬁonduesinaccordancewithmeTaxCode;

Dues and taxes attached totheexewtionofservicesprovidedforintheoontract;
o Duties and taxes of entry into Cameroonian temitory (customs duties, VAT, computer
tax);
o Council dues and taxes:
Dues and taxes relating to the extraction of building materials and water.

O

These elements must be included in the costs which the undertaking imputes on its running costs
and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)
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Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
3211 The time-limit for the execution of the works forming the subject of this contract shall be
ninety (120) days.

312 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- fo be specified).

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detaled and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract
Manager.

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (fo be
adapted):.
- Liability insurance, business manager,
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor (Article 49 of the GAC
supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons
fo be designated)

35.1 Programme of works, Quality Assurance Plan and others (to be specified).
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a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution. the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable,

This programme shall be exclusively presented according 1o the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication *GOOD FOR EXECUTION":
- Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadiine of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
oontract_o: of his responsibilties. Meanwhile, works executed before the approval of the programme

The contractor shall constantly update on site, a schedule that will take account of real progress of

the site. Significant modifications may only be made on the contractual programme upon receiving

the approval of the Project Manager. After approval of the execution schedule by the Contract

Manager, the latter shall transmit it within five () days to the Contracting Authority without staying

its execution. However, if important modifications alter the objective of the contract or the nature of

the works, the Contracting Authority shall retum the execution schedule accompanied by
reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical

conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions

for reinstating the works and installation sites.

¢} The contractor shall indicate in this schedule the equipment and methods which he intends to
useasweﬂasﬂwpersonneiheintendstoempby.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most fifteen (13) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadiine of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said ocbservations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.
Article 36: Organisation and safety of sites (article 50 of the GAC)
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36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with articie 50(2) of the GAC]

36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC. for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract
and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate, if necessary, the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39 2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor's representative each day.

40.2 It is a joint document in a single COPY. Its pages must be numbered and inttialled. No page

should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions of bans)

Chapter IV : Acceptance
Article 42: PROVISIONAL ACCEPTANCE
421 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quanttative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the fieid, signed by the following.
- Control Engineer,
- Contractor.
- Divisional control brigade -MINMAP

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and

the corresponding works to be affected before the reception. The Engineer shall fix the reception
* date in collaboration with the chief of service for the contract.
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422 Acceptance
The acceptance commission shall comprise;

% The Mayor or his Representative........................ (chairperson)
%+ The Divisional Delegate of MINTP B0y i isbisemmrsaeeremmnsses (secretary)
% Tha Contract MBNBGR .........cicussussivmmmsionsssii (member)

** The Divisional Delegate of MINDDEVEL Boyo or his representative....... (observer)

< The Divisional Delegate of MINMAP Boyo or his representative........ . (observer)
< The Divisional Delegate of MINADER Boyo or his representative...... .. (observer)
371 A8 SNOREE ACCOUKN.. e scsesndissiions o (member)
L THOPHOIICLMBNBORE .cvrsvvrossorscsssessssssisssmmmenstonsioin (member)
** The contractor or his POPOOBMNMVE. . cvsossnsicossisisnivicssassisioniin i o (member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and signed by all the commission members,

However, the report (process - verbal) shall be valid if two third (273) of the members including the
chairperson append their signatures.

reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the
acceptance of works' report (attached to acceptance of works report) and shall accompany the bills
for sottiement. The report must menton the name, function and the grade of the MINMAP
representative present at the reception. The Attendance sheet attached to the report has 1o be
signed by the MINMAP representative.

An indemnity shall be perceived by the members as per specified in the SRT

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of (fifteen (15) days) from
the date of expiry of the guarantee.
44.2The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in the Decree No, 2018/266 OF 20 June 2018 of
the Public contract Code and equally under the conditions laid down in articles 74,75 and 76 of the
GAC especially in one of the following cases:

- dead of the contractor

- bankruptcy of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise
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- sub contracting of works without the authorisation of the project owner
Incompetence of the contractor duly notified by the Project owner

- Non respect of labour code rules and regulations

- fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second,
- Flood: decennial flood frequency, war, lockdown, road biocks.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settied amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be]

Article 48: Production and dissemination of this contract
[Twenty (20)] copies of this contract shall be produced at the cost of the contractor and furnished to
the Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions (STC)
TECHNICAL SPECIFICATIONS

Purpose of these Special Technical Conditions
These Special Technical Conditions concem the for CONSTRUCTION OF BRIDGE AT RIVER
NGWAH AT KM 24300 MUTEFF-ATUAKU FARM -TO- MARKET ROAD ( L=5M H= 3M) IN THE
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

These special technical conditions are established with reference to the General Technical
Conditions (STC).

1) - Site installation
Description of Works
These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of a
hut for site meeting, Etc...

2) Project information sign post
Description of Works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
vanous roads so as to furnish the populations with all information concerming the project.
The boards will carry the following information: = % .
CONSTRUCTION OF BRIDGE AT RIVER NGWAH AT KM 24300 |

Project MUTEFF-ATUAKU FARM -TO- MARKET ROAD ( L=5M H= M)
IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION
Project Owner Mayor Fundong Council
IContracting
Authority

Funding body BIP MINADER 2024
Chief of service
s To Be precise

Contract Engineer | Divisional Delegate of Public Works- Boyo
__Project Manager | CTS MINTP BOYO

Contractor To Be precise =
Duration of the FOUR (04) months
\ contract
. SIN Item to verify Expected result Person Personto |
B ‘ _ ] responsible approve
1 Setting out 1 Respect of
= B specifications
2 Alignment of axis N aligned
3 Distance in to in between the 2 ‘
| footings , 5.5m _]




-
-

T Distance in to in between the 2

front walls of the abutments

5.5m

| Footings (front wall and wing
walls)

5.1

Width

2.3m

52

Thickness

S0cm

6.1

Length of the wing wall

Upstream

3.0m

6.2

Downstream

2.5m

Stone masonry (front wall
and wing walls)

74

Big base of stone masonry part
of the abutment and wings (
_down i.e.in contact with footing)

2.0m

12

Small base of stone masonry
part of the abutment and wings
(top i.e. beam seating support)

1.1m

13

Height of the stone masonry
abutment + wings (same
height) No difference in the
heigts of the front wall and
wing walls will be tolerated

25m

Deck of the bridge

8.1

“|'Beam seating in L form (RC)

- horizontal part

8.1.1

| Thickness of the base of the
beam seating

40cm

' 8.1.2

Thickness shock absorbers on
| base beam seating

03cm

8.1.3

beam seating

Height of the vertical part of the |

5+60+25=90cm

8.1.4

' Thickness slab

—

25¢m

8.2

Beams

B2

Height of RC Beam

450mm

Fittings

9.1

Kerb base-20cm he-ght-lOem |

20x10cm

9.2

Guard rails

9.2.1

RC pillars spaced at 1m

9.22

10cmx10cm

Iron tubes

Diam. 60mm

10

Expected height of the bridge
from the footing

2.5+0.340.05+.6+.25
=3.7Tm

1

E;peded span of the bridge

06m

12

E.xpected length of the bridge
(span+thickness vertical parts
of the beam seatings

6+1.1x2=8.2M

13

Expected carmage way of the
bridge (width slab-widths of
| kerbs)

05m

Works
Manager
enterprise

Project
Manager -
DDMINTP-

BOYO
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14 | Width of slab of the bridge | 5.4m I |

NB: These works, and this, at every stage must be received by the Contract Engineer before
the next phase can continue

3) 203.1 - Excavation in ordinary terrain for the abutments and for the deviation of the
existing river bed

Description of works

This consists of digging to free the space set for the construction of the bridge. The various

parameters set out will be respected in the excavation. Also the depth of the foundation as per the

results of geotechnical studies should be respected i.e. 1.6m from the bed of the river

Mode of execution of works

This consists of excavating in ordinary terrain for the abutments and for the deviation of the existing

n'verbodandalsoforthecreationofabedoﬁstreamtodeviatomeexisting stream to join the main

bed Length=50m, width=1m depth=1m.

NB: The excavation must be received by the Project Manager before the next phase can
continue

4) 205 - 207 Backfilling of the bridge and filling and resurfacing of the accesses to the
bridge

Description of works

This involves realization of the technical bloc and the linking to the existing carriage way (road)
These works shall be executed mechanically and manually with material extracted from a borrow

pit approved by the project manager. The soil used for the fill shall present the following
characteristics:

» CBR at 95% of OPM after four days of immersion =40

* Maximum dry density at 95% OPM (TIVE) 218
 Plasticity index(IP) <25

* Percentage of fine grains<0.08mm F 5<F<30

* Module of plasticity F.IP <500

e Linear inflation % <1

* Maximum diameter of grains mm 40

* % passing through a sieve of 10mm <10 35-90
* % passing through a sieve of 5mm <5 20-60
* Residue at a sieve of 2mm >2 10-40

The selected material from the borrow pit shall be laid on a trench and plat form previously shaped
and compacted at a dry density of at least 90% OPM. The material shall be laid in horizontal layers
of 20cm thick and having a water content equal to that of OPM before compaction (+2%),

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction
shall be verified in -situ with a membrane densitometer at every 1000m?, A sample compaction test
shall be carried out to determine of passes necessary to obtain the required compaction rate.

5) 305 - Stone Masonry
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Description of works
Thisconsists of realizing the parts of the bridge with well-shaped and assembled stones
according to the esthetic and type of the structure (form, dimension of stones, jointsEtc...)
while respecting the works of arts

The mortar will be dosed at three hundred and fifty (350)kg of cement per m3 of sand.

The visible faces of the stones masonry should be regular. The minimum height of the shaped

stones should not be less than fifteen (15) cm.

The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works

Thisconsists of

Mode of execution of works

These works shall be done exclusively manually (shaping of stones, humidification, elevation,

bonding, pointing)

6) 309a, 309b, 309c and 309d - Lean concrete dosed at 150Kg/m3, Mass concrete dosed at
350Kg/m3, Reinforced concrete dosed at 400Kg/m3 and Reinforced concrete dosed at
350Kg/m2 for the bridge’s raft

Description of works

These works consist of the supply and putting in place of concrete 150Kg/m3 for the lean concrete,
at 350Kg/ma3 for the mass concrete and 400Kg/m3 for the reinforced concrete.

The concretes A 400 for the reinforced concrete must have a minimum compression resistance of

270 bars at 28 days.

This task comprises notably the:

» supply including the transport to the site of materials ( cement, sand, gravel etc.) and the tools
necessary for the precast of the slabs;

« form works with planed planks,

« transport and the putting in place of the stones including all contingencies,.

« Execution of all contingencies related to traffic fiow and to the respect of environmental
prescnptions;

+ And all other contingencies.

Coffrages - Form Works

Cette opération consiste a coffrer les différentes surfaces quand cela est nécessaire avant
bétonnage. Les parties douvrage nécessitant un coffrage seront approuvées par le Maitre
d'eeuvre. Les coffrages seront de construction robuste car ils sont appelés a supporter, selon le
cas, la poussée du béton frais ou le poids de la construction jusqu'au décintrage de louvrage.
Les différentes piéces seront assemblées de fagon simple pour permettre de procéder au
décoffrage sans épaufrer le béton. Cette simplicite n'autorisera toutefois aucune négligence dans
la distribution des joints. Les panneaux déja employés, seront voilés et les bords écaillent.
Il sera utilisé pour certaines catégories de coffrages des produits de démoulage gras ou plastique.
Ces produits devront étre agrés par le Maitre d ceuvre.
La construction des coffrages sera aussi précisée qu'il est prescrit par le CCTP, selon la catégorie,
afin de préserver, entre autres, I'enrobage homogéne des armatures et les démentions finales des
ouvrages
Les fixations du coffrage intérieur au béton devront étre uniquement celles qui figurent sur les
dessins d'exécution visés par le maitre d'ceuvre.
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Pour maintenir les armatures 4 distance fixe des coffrages, on pourra employer des cales en béton
(ou en tout autre matériay agrée par le Maitre d'ceuvre, matiére plastique par exemple) dans
lesquelles on aura préalablement noyé des ligatures en fil de fer, En aucune €as, aucun élément
métallique ne se trouvera 4 une distance inferieure a l'enrobage minimal prévu pour les armatures.

S04b - Putting in place of metallic | beam 400 including the bracing
Description of works
Poutrelles en acier : IPE - Metallic | beam 400 including the bracing
Ces travaux consistent 4 poser des poutres IPE. Avant tout commencement des travaux, le maitre

d'ceuvre devra définir ou approuve la poutre IPE & pose. Les nouvelles poutres IPE seront
directement protégées contre Ia rouille par une couche de peinture anticorrosive.

7) 601aand 601b - Anti-rust paint and Oil Paint

Paints

Les peintures de protection & mettre en ceuvre sur les profilés métalliques préalablement brossés 3
blanc, sont de type glycérophtalique, et doivent étre soumises a l'agrément préalable du Maitre
d'CEuvre Délégué.

Dans tous les cas une sous-couche antiroullle dune couleur différente sera mise en place
préalablement

8) 901c - Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

Cette opération comprend le remplacement ou la fourniture et pose des gardes corps sur ouvrage.
Ces travaux seront définis lors de I'établissement des schémas d'aménagement. Les éléments des
garde-corps seront posés et réglés en alignement et en altitude. Il sera vérifié que les montants
seront bien verticaux. Les scellements des montant sera réalisé en béton dose a 400kg/m3 et
devra étre conforme au plan type. Le scellement de montants n'interviendra qu'apres vérification
par le Maitre d'ceuvre du parfait alignement du garde-corps. Le surfagage du béton de scellement
sera soigné de telle sorte que l'eau ne puisse séjourner a I'encastrement des montants.

Selon leur état, et apres agrément du Maitre d'ceuvre, les gardes corps pourront recevoir une
peinture anticorrosive de protection.

9) 902a - Triangular sign posts type A ou AB

Panneau triangulaire - Triangular sign posts type A ou AB

Les panneaux de danger seront placés a 150m du point au début de Ia zone 3 signaliser en rase
campagne et a 50m dans I'agglomération.

Les panneaux de prescription, sauf pour certains panneaux notamment d'obligation qui doivent
étre implanté comme panneaux de danger.

Les panneaux de direction seront placés a 100m du point au début de la zone a signaler dans le
cas de rase campagne et a 40m dans I'agglomération.

La signalisation verticale comprend les panneaux en tole galvanisée retro fléchissant de
signalisation, de pré signalisation, de localisation ou directionnel. La localisation des différents
panneaux est désignée du Maitre d'ceuvre Délégue. Les travaux consistent a placer le long de la
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chassée dans I'accotement, aux endroits prévus par maire d ceuvre, des panneaux de
signalisation, de pré-signalisation, de localisation ou directionnel.

Les panneaux et leur mise en ceuvre seront conformes aux prescriptions techniques.

10) 805b - Wooden post markers

Balises - Wooden post markers

Les balises de virage sont des balises J1 du type 2 de section circulaire (diamétre 150 mm) de
hauteur 80 cm par rapport au niveau de laccotement. Les balises sont en fibro-ciment, en tole
émaillée ou galvanisée, en matiére plastique, en béton B 300, ou en bois.

Parmi les essences de bois camerounais possédant ces caractéristiques requises, I'on peut citer :
le Doussie, le Moabi, le Tali, 'Azobé, I'roko et le Bibinga. (Voir le § 11.13 ci-dessus)

Elles sont implantées sur [accotement extérieur du virage, laxe a un métre du bord extérieur de la
couche de roulement. L'espacement entre deux balises consécutives est égal a 10 métres, sauf
dérogation accordée par le Maitre d'CEuvre Délégué. Les balises portent un dispositf rétro
réfiéchissant constitué par une bande de 100 mm de hauteur placée a4 150 mm de la téte de la
balise.

11) 909 - Weep holes
Barbacanes- Weep holes

Cette opération consiste & mettre en place des barbacanes en tuyau PVC ¢ 40 pour drainage des
matériaux situes derriére les culées ou les murs de souténement. Les travaux consistent a placer,
conformément aux prescriptions techniques et aux plans du dossier technique, des barbacanes en
tuyau PVC ¢ 40

12) 910 - Drainage pipes
Gargouille- Drainage pipes
Cette opération consiste 3 mettre en place des gargouilles en tuyau PVC @ 100 pour I'évacuation

des eaux du tablier. Les travaux consistant a placer, conformément aux prescriptions techniques et
aux plans du dossier technique, des gargouilles en tuyau PVC @ 100

13) 1001 - Deviation- pedestrians crossing of the bridge

Maintien de la circulation - Déviation- pedestrians crossing of the bridge
Cette tache s'envisage au cas ol il serait nécessaire a la construction et entretien des ouvrages
provisoires et d'une piste pour déviation éventuelle nécessaire au maintien de la circulation.

14)  SAFETY AND ENVIRONMENTAL PROTECTION
Safety measures shall be put in place to safeguard the health of the workers. They shall be

equipped with personal protective equipment like helmets, boots, gloves, gogg'es, rain coats eic. a
first aid box shall be provided on the site to render first aid services in case of any accident. Before
the start of each task, workers shall be reminded of the potential hazards associated to that task
and the safety measures to be taken to avoid possible accidents. Working points shall be well
signalized to road users using sign boards placed at adequate positions that can be visible 10
everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the
job to faciltate the growth of vegetation and to avoid erosion.
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Document No. 7:
, B Schedule of unit prices s
' SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF BRIDGE AT RIVER NGWAH AT KM
24300 MUTEFF-ATUAKU FARM -TO- MARKET ROAD ( L=5M,H= 3M) IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION

2 . UPin
N" | DEsIGNATION k] 2y I Figures | U-P in Words
series 000- Installation
Studies, site installation (preparation of base and
T™ | office, demolition of existing bridge and LS 1
001 | deviation, preparation of working documents
mobilzation of equipment and setting out)
002 | Environmental impact notice LS 1
Total Site Installation =2l
Series 100- Site Preparation
101_| Site clearance m2 10 |
| 102 | Traffic flow (Diversion of water course/road) LS 1
103 Setting our of the bridge LS 1
Total site Preparation
. series 200- General Earth works
201 | Excavation of trenches M3 %0
202 | Backfill of excavation _ 1M 110 |
| Reinstallation of traffic by maintaining 150m on
293 | both way of the bridge _z2 | 0 i
Total General Earth Works
series 300-Foundation - Abutment- deck-wing
walls - equipment
| 301 | Lean concrete floor dosed at 150kg/m3 - M3 16 i ™
302 Zz::;;;oed concrete dosed at 400kg/m3 for the M3 | 124
Stone masonry works for foundation, abutment
303 and wing wal's M3 ) |
304 Reinforced concrete dosed at 400kg/m3 for the M3 15
beam seat, slab, kerbs '
Total Foundations-Abutment-deck
Series 400- Equipment
- 401 | Mix guard rails (RC+iron tubes 60) + painting ML 10 |
402 | Drainage pipes ML - -
__403 | Sign posts | U 2
404 | Post marker (Balises) painted in red and white Uu || 2
| Total Equipment |
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Document No. 8:

FORMAT Bill of quantities and estimates

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF BRIDGE AT RIVER NGWAH AT KM 20300
MUTEFF-ATUAKU FARM ~TO- MARKET ROAD ( L=5M,H= 3M) IN THE FUNOONG MUNICIPALITY, BOYO DIVISION.
NORTH WEST REGION
N° | DESIGNATION Unit| Qty | UP | AMOUNT

series 000- Installation e
Studies, site installation (preparation of base
TM | and office, demolition of existing bridge and s 1
001 | deviation, preparation of working documents
mobilization of equipment and setting out)
002 | Environmental impact notice LS 1
Total Site Installation ‘
Series 100- Site Preparation ‘
101 | Site clearance m2 100 . 1
102 | Traffic flow (Diversion of water course/road) LS 1 j
103 | Setting our of the bridge LS 1 |
Total site Preparation !
series 200- General Earth works i
201 | Excavation of trenches | M3 | 90 ;
202 | Backill of excavation _ i M3 | 110 |
Reinstallation of traffic by maintaining 150m on
23 | both way of the bridge i L |
Total General Earth Works ;
series 300-Foundation - Abutment- deck- |
wing walls - epuipment i
301 | Lean concrete floor dosed at 150kg/m3 M3I | 16 = j
Reinforced concrete dosed at 400kg/m3 for the
302 footings ; M3 | 124
Stone masonry works for foundation, abutment
303 | and wing walls | M3 96 {
Reinforced concrete dosed at 400kg/m3 for the
b beam seat, slab, kerbs M) o .
Total Foundations-Abutment-deck 1
Series 400- Equipment REpE; . |
401 | Mix guard rails (RC+iron tubes 60) +painting | ML | 10 | |
402 | Drainage pipes ML | 4 I
| 403 | Sign posts _ U 2 SE=— . 4
404 | Post marker (Balises) painted in red and white U 2 :
Total Equipment ‘
| TOTALHT
VAT (19.25%)
AIR (2.2%) - ==
TOTALTTC 3 - .
| NET PAYABLE i | |
This present esbmate is closed at the SUM of ........._...................... FCFA all taxes included SSSS
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REPUBLIC OF CAMEROON
Foace - Work - Fathariand

NORTH-WEST REGION

FUNDONG SUB DIVISION

FUNDONG COounCL

———————

FUNDONG COUNCIL INTERNAL
TENDERS' BOARD

REPUBLICUE DU CAMEROUN
Pax - Travad - Patne

REGION DU NORD OUEST

ARRONDISSEMENT DE FUNOONG

COMMUNE DE FUNDONG

e

COMMISSION INTERNE DE PASSATION DES
MARCHES DE LA COMMUNE DE FUNDONG

JOBBING ORDER N*

AWARDED AFTER OPEN NATIONAL INVITATIO
N®___JONIT/MINDEVELUFC/FCITBI2024 OF /
AT RIVER NGWAH AT KM 24300 MUTEFF-ATU

THE FUNDONG MUNICIPALITY, BOY

Pro,ectOmer[M:cmnammdMaddmss}

HOLDER  [indicate name and hl address of holder]
P.O. Box Tel Fax
Business Registry No, at
Taxpayer's No
SUBJECT : Execution of works;
Lot No Netaork
PLACE ‘Region
EXECUTION DEADLINE - ( ) months
AMOUNT IN CFAF;
IAT ]
EVAT
(VAT
AIR (Income tax) ,
[Nettobepad |
FINANCING  [Indicate the source of financing]
BUDGET HEAD ' [0 be complated)
SUBSCRIBED ON
SIGNED ON:
NOTIFIED ON:
REGISTERED ON

N TO TENDER BY EMERGENCY PROCEDURE
/2024 FOR THE CONSTRUCTION OF BRIDGE

—_—

AKU FARM ~TO- MARKET ROAD ( L=5M H= M) IN
O DIVISION, NORTH WEST REGION.
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Between:

The Government of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority®

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as
the “Contractor”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions (SAC)

Part Il Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N°*

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°

OF

FOR THE
With .
For the execution of WOrkS
EXECUTION DEADLINE ( ) months
Amount of contract in CFAF.
(AT _
EVAT
A VAT ( o |
AR (2.2% or 5.5 %) - i
Net to be paid E 3 |

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

 (placeof signature) ___ (date)

'Registration
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Document No. 11:

Forms and models to be used by bidders
Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Mode! final bond

Model No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. 6: Framework of schedule

Annex No. 7: Evaluation grid

Annex No. 8: Attestation of site visit
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Annex No. 1: Model tender

I, the undersigned lindicate the name and capacity of signatory]

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File including
the addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]

o After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried out,

o Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations
in accordance with the structure featuring in the Tender File.

e Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices reveal

the amount of the tender for lot No. at __|in figures and words]
CFA francs exclusive of VAT and at CFA francs Inclusive of all Taxes.
[In figures and words].

o | pledge to execute the works within a deadline OF 3annescns ot months.

e | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for intemational invitations to tender] from the deadline of
submission of bids.

« Rebates and the modalities of application the said rebates shall be the following (in case of
the possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by credting account

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement
between us,
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address) “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his
bid on for [recall the subject of the invitation to tender), hereinafter referred to as ‘the
bid” and to which must be attached a bid bond equivalent to findicate the amount] CFA francs.

We [name and address of the bank], represented by [names of
signatories], hereinafter referred to as ‘the bank” hereby guarantee payment to the Contracting
Authority of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in
full to the Contracting Authority, binding itself, its successors and assignees.

The condtions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File,
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during
the validity period:
* Fails or refuses to sign the contract. even though required to do so:
. Failsorreh:sestohmishmeﬁnalbondfo:Uwoontrad(ﬁnalbond)asprmidedforbythe
contract;

justify his request, given, however, that in his request the Contracting Authority shall note that he is
due the amount he is claiming becauseoneormeotherorbothoftheabovecondition(s)has
(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following
the end of the deadiine for the validity of bids. Any request by the Contracting Authority to cause it
to take effect should reach the bank by registered mail with an acknowledgement of receipt before
the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its

consequences.
Signed and authenticated by the bank at ,0n

[Bank's signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred 1o as
the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor’, has committed himself, in execution of the contract referred to as ‘the contract’, t0
carry out [indicate the nature of the works).

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final
bond of an amount equal fo [indicate the percentage between 2 and 5%) of the amount of the
corresponding portion of the contract, as guarantee of the execution of his full obligations in
accordance with the terms of the contract,

Whereas we have agreed 1o issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit curselves to pay the Project Owner, within a
maximum deadline of eight (8) weeks, upon the simple written request declaring that the
Contractor has not satisfied his contractual commitments within the meaning of the contract,
without being able to defer the payment nor raise any contests for whatever reason, any sum up to
the sum of [in figures and words) .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be
released within a deadiine of [indicate the deadline] from the date of the provisional acceptance of
the works.

After this date, the bond shall be baseless and should be returned to us without the express
request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its conseguences.
Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present 1o guaraniee on behalf
of

[the hoider] to the benefit of the
Project Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that !moholder]hasnotfulfMedhisobligationsrelatingtome
reimbursement of the start-off advance according to the terms of contract No. of
relating to works [indicate tho subject of the works, the
references of the invitation to tender and the lot, if possible] of the total sum corresponding to to the
advance of [twenty (20) %) of the amount inclusive of all taxes of contract No.

payable upon notification of the corresponding Administrative Order that is, CFA
francs,

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the hoider] opened in the bank
under No. .

Thisbondshallremaininforceuptillthereimbursementofmeadvanceinacoordanoewiththe
SAC. However.meamounlofthebondshaubeproponbnatelymduoodmtheprogmssive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signaturo of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authonity]

Hereinafter referred to as “the Project Owner”
Whereas name and address of Supplier] hereinafter referred to ‘the

contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject of
the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed o provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to
as ‘the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Project Owner within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever
reason, any sum(s) within the Lmits of the amount equal to [percentage below 10 % to be
specified] of the total amount of the works featuring in the final detailed account, without the

Project Owner having to prove or give the reasons nor the motive for the amount of the sum
indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the final acceptance of the works and upon release issued by the Project Owner.
Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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. . BS LOGISTICS (Equipment put aside for this project)
Y 851 Proof of ownership or rental of a pick-up or other van |
B.S5.2 Proof of ownership or rental of a dump truck |
| BSS Proof of ownership or rental of a compactor 1 S
B56 | Proof ownership or rental vibrator |
| Proof of ownership hand tools for HIMO .
B.6 ' FINANCIAL CAPACITY -
[ ‘ An attestation of financial capacity (solvency) of the enterprise |
861 issued by a 1st class bank located in any area in Cameroon and
i approved by the Ministry of Finance and respect COBAC
- conditions. = 6 750 000 - .
BT Attestation of site visit signed by the bidder
] Comprehensive report of site visit signed by the company
B.8 administrator accompanied by photos with the contractor or
| _______, representative on the site and sign on the last page
‘ B9 | Special Technical Clauses initialed in all the pages
8.10 Special Administrative Clauses completed and initialed in all the {
: pages and last page signed = | |
, _ ENVELOPE C- FINANCIAL FILE
No. DESIGNATION. = . -
Ct A submission letter, signed, dated and stamped. (See ANNEX 3) =
C2 | Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) |
_ __, and with taxes (TTC) B
C4 r Sub details of unit prices

This evaluation will be done in a purely binary (yes) or (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory critena and at least 75% of the essential criteria.

Eliminatory criteria

 Outright elimination during the opening session of the bids

1. Absence of the bid bon

» Elimination during the evaluation of bids by the Adhoc committee

2. Absence or non-conformity of an element in the administrative file

3. Deadline for delivery higher than prescribed,

4. False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mark leading to the identification of

the bidder,

6. Incomplete financial file;

. 7. Change of quantity or unit of the Tender file in the financial bid:
) 8. Non respect of 75%of essential criteria;

3 During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said
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document else will be eliminated during the evaluation of the bids. No such document will be
accepted after this deadline.
A. Essential criteria

1.

10 Special Administrative Clauses completed and initialed in all the pages.

© @ N O sWwN

General presentation of the tender files;
Financial capacity,

References of the company in similar achievements;

Quality of the personnel,

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detal is given in the Special Tender
Regulation (RPAQ).

This evaluation will be done in a purely binary (yes) or (no) with an acceptable minimum
from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to

100% of the eliminatory criteria and at least 75% of the essential cnteria.
Abnormally low costing will be rejected as per the special tender regulations
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