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TENDER NOTICE




REPUBLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON
Paix-Travail-Patrie

Peace-Work-Fatherland

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
Ne == (01, /ONIT/NWRA/ITB/2024 OF
FOR THE MAINTENANCE WORKS ON REGION%L ROAD: NDOP
BAMALI (INTER N11)- BALIGANSI (LIMITE OU) (30KM) IN

NGOKETUNJIA DIVISION, NORTH WEST REGION
<<BY EMERGENCY PROCEDURE>>

FUNDING: MINTP Budget of 2024

1. Subject of the Invitation to Tender:

Within the framework of 2024 Public Investment Budget, The President of the North
West Regional Assembly, Contracting Authority, hereby launches an Open National Invitation
to tender for the maintenance works on Regional road: Ndop Bamali (inter N11)-
Baligansi (Limite OU) (30KM) in Ngoketunjia Division, North West Region by Emergency
Procedure

Nature of work:
Work to be done consists of
These works comprise the following descriptions:

N° PRIX DESIGNATION

SERIE 000 : INSTALLATIONS

TMOO01 Installation de chantier
TM002 Amene et Repli du materiel

SERIE 100 : TERRASSEMENTS ET CHAUSSEES

TM101 Debroussaillement

TM108a Remblai en "graveleux latéritiques” provenant d'emprunt

TM110 Mise en forme de la plateforme

TM115 Couche de base en graveleux latéritique

TM210  Plus value de transport de la grave lateritique au dela de 5000m au
prix 108a et 115

SERIE 200 : OUVRAGE-ASSAINISSEMENT ET DRAINAGE

TM308a Fourniture et pose des buses en béton @800

TM308b Fourniture et-pose des buses en béton 1000

TM309a Puisard en maconnerie de moellons pour buse béton @800
TM309b Puisard en maconnerie de moellons pour buse béton @1000
TM310a Tete en maconnerie de moellons pour buse béton @800
TM310b Tete en maconnerie de moellons pour buse béton @1000
TM313 Fossés magonnés de 65 cm x135 cm

SERIE 300: OUVRAGES D'ART p)
TM403 Gabions i/
TM419 Magonnerie de moellons {’
TM423 Béton de propreté doséa‘




2.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
which are the subject of this Invitation to tender is Four (4) months.

3. Lot: This project is in a single lot as indicated below:

The maintenance works on Regional road: Ndop Bamali (inter N11)- Baligansi
(Limite OU) (30KM) in Ngoketunjia Division, North West Region by Emergency

Procedure
4.  Estimated cost
The estimated cost after preliminary studies is 200,000,000 (Two hundred million)
CFAF ATI
LOT PROJECT AMOUNT (ATI)

maintenance works on Regional road: Ndop
Bamali(inter N11)- Baligansi (Limite OU) (30KM) in
Ngoketunjia Division, North West Region by
Emergency Procedure

Single 200,000,000

5. Paricipation and origin

Participation to this Invitation to tender is opened under the same conditions to all
Cameroonian companies and business persons that have proven experience in the field of
road works and provided they are in compliance with the Cameroonian laws.

6. Financing
Works which are the subject of this Invitation to Tender shall be financed by the 2024
Public Investment Budget assigned to the North West Regional Assembly.

7. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-
rate financial and insurance establishment approved by the Ministry in charge of Finance (See
list in document Ne. 12 of the Tender File). The amount is of the table below and valid for Thirty
(30) days beyond the date of validity of bids.

PROJECT

Ndop Bamali (inter N11)- Baligansi (Limite OU)
(30KM) in Ngoketunjia Division, North West Region

AMOUNT AMOUNT OF
(ATI) BID BOND

200,000,000 4,000,000

8. Consultation of Tender File:

The file may be consulted during working hours at The Services of the Director of
General Affaires of the North West Regional Assembly (Tel N° 2 33 36 00 92), as soon as
this notice is published.

10. Acquisition of Tender File:

The file may be obtained from the Services of the Director of General Affaires of the
North West Regional Assembly (Tel N° 2 33 36 00 92), as soon as this notice is published
against payment of the sum of One Hundred and Twenty Five Thousand (125 000) CFA
Francs, payable at the Treasury of the North West Regional Assembly (Block B), representing
the cost-of purchasing the Tender File.

11. Submission of bids: /

Each offer drafted in English or French in Seven (7) copies i é\I;S\Ul”ﬁgfén (1)6 iginal
and Six (6) copies marked as such, should reach the Services o ’ét(ﬁ;éf’sirgsjg,; Ef\Ge eral
Affaires of the North West Regional Assembly (Tel N° 2 3336700 92), not Idfer ﬂ\gan

at 10:00am noon local time and should carry the|inscripfion:; A4 . }
5 LE ¥\ AS 2/
N&
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<< OPEN NATIONAL INVITATION TO TENDER
Ne 014 /ONIT/NWRA/ITB/2024 OF
FOR THE MAINTENANCE WORKS ON REGIONAL ROAD: NDOP BAMALI
(INTER N11)- BALIGANSI (LIMITE OU) (30KM) IN NGOKETUNJIA DIVISION,
NORTH WEST REGION>>

<< BY EMERGENCY PROCEDURE >>
“To be OPEN only during the bid-opening session”

12. Admissibility of bids

Upon penalty of being rejected, only originals or certified true copies signed by the
issuing service or administrative authorities (Senior Divisional Officer, Divisional Officers....)
must imperatively be produced in accordance with the Special Regulations of the Invitation to
Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of
bids or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This
refers especially to the absence of a bid bond issued by a first-rate bank or insurance
establishment approved by the Minister in charge of Finance.

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the at 11.00 am local time, in
the conference hall of the Internal Tenders Board, by its competent members. Only bidders
may attend or be represented by duly mandated persons of their choice who have a good
knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria
1. Absence or non-conformity of an element in the administrative file non
regularized within 48 hours after opening of bids

2. Execution deadline higher than prescribed in the Tender File;

3. False declaration or falsified documents;

4. Absence or insufficient bid bond at the opening of bids;

5. A bid with the external envelope carrying a sign leading to the identification of
the bidder;

6. Incomplete financial file;

7. Non respect of 75% of essential criteria;

8. Suspended by MINMAP for 2024

9. Submission of insufficient number of copies of bids or lake of the original copy

of bids;

10. Average annual turnover of at least the tendering amount (Average annual
turnover calculated as total certified payments received for contracts in progress
or completed, within the last five (5) years (from 2019). This should be justified
by copies of past contracts (completed or ongoing). Final reception minutes for
all completed contracts before 2023 and provisional reception minutes for
contracts completed in 2023 should be presented.

B. Essential criteria
1- General presentation of the bids;

4- Quality of the personnel;

2 :-“/-’

5- Technical organization of f@_é,works



Copies:

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed on honour by the bidder and report of site visit
with pictures;

9- Special Technical Clauses initialed on all the pages, signed and dated on the last
page;

10-Special Administrative Clauses completed and initialed on all the pages, signed
and dated at the last page.

15. Award

The evaluation will be done in a binary way (Yes) or (No) with an acceptable minimum
score of 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with

the lowest amount, in conformity with the regulations of the Tender Documents and having
satisfied to 100% of the eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for Ninety (90) days from the deadline
set for the submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the
Services of the Director of General Affaires of the North West Regional Assembly (Tel N° 2

33 36 00 92).
Done at Bamenda on 2 .0 m 2024

THE PRESIDENT OF THE REGIONAL ASSEMBLY

- ARMP BAMENDA

- RD/MINMAP/NW

- Chairperson of ITB/NWRA
- Notice Board

- File/archive
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REPUBLIC OF CAMEROON
Peace-Work-Fatherland

Paix-Travail-Patrie

AVIS D’APPEL D'OFFRES
APPEL D’OFFRES NATIONAL OUVERT

N° -014 /AONO/ARNO /CIPM /2024 DU
POUR LES TRAVAUX D'ENTRETIEN DES ROUTES REGIONALES : NDOP
BAMALI (INTER N11)- BALIGANSI (LIMITE OU) (30KM) DANS LE
DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD-OUEST
<< PAR PROCEDURE D'URGENCE>>

Financement : BIP 2024

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2024, le Président de I'’Assemblée Régionale du Nord-
Quest, Autorité Contractante lance un Appel d’Offres National Quvert Pour les travaux
d'entretien des Routes Régionales : Ndop Bamali (inter N11)- Baligansi (Limite OU) (30KM)
dans le département de Ngoketunijia, région du Nord-Ouest en Procédure d'Urgence

2. Consistance des fravaux

Les travaux comprennent notamment :

N° PRIX DESIGNATION
SERIE 000 : INSTALLATIONS
TMOO1 Installation de chantier
TM002 Amene et Repli du materiel

SERIE 100 : TERRASSEMENTS ET CHAUSSEES

TM101 Debroussaillement

TM108a Remblai en "graveleux latéritiques” provenant d'emprunt

TM110 Mise en forme de la plateforme

TM115 Couche de base en graveleux latéritique

TM210 Plus value de transport de la grave lateritique au dela de 5000m au
prix 108a et 115

SERIE 200 : OUVRAGE-ASSAINISSEMENT ET DRAINAGE

TM308a Fourniture et pose des buses en béton @800

TM308b Fourniture et pose des buses en béton @1000

TM309%a Puisard en maconnerie de moellons pour buse béton @800
TM309b Puisard en maconnerie de moellons pour buse béton @1000
TM310a Tete en maconnerie de moellons pour buse béton @800
TM310b Tete en maconnerie de moellons pour buse be’ron @1000
TM313 Fossés magonnés de 65 cm x135 cm

SERIE 300: OUVRAGES D'ART
TM403 Gabions f/g;
TM419 Magonnerie de moellons |/« =/
TM423 Béton de propreté dosé a T\SO
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3. Délais d’exécution

Ce projet est divisé en deux phases. Le délai maximum prévu par le Maitre d'Ouvrage
pour I'exécution des travaux objet du présent Appel d'Offres est de Quatre (04) mois.
4. Allotissement
Ce projet est un lot unique comme indiqué ci-dessous :
Travaux d'entretien des Routes Régionales : Ndop Bamali (inter N11)- Baligansi (Limite OU)
(30KM) dans le département de Ngoketunijia, région du Nord-Ouest en Procédure d'Urgence

5. Co0t prévisionnel
Le colt prévisionnel de I'opération & l'issue des études préalables est de deux cent

million (200 000 000) FCFA TTC.

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent Appel d'Offres seront financés par le Budget
d'Investissement de 2024.

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de
soumission établie par une banque ou assurance de premier ordre agréée par le Ministére
chargé des finances (Voir liste dans la piéce 12 du DAO). La montant de et dans le tableur
ci-dessous et valable pendant trente (30) jours au-deld de la date originale de validité des
offres.

Lot [ Montant Montant de caution
I (TTC) provisoire
Travaux d'entretien des Routes Régionales : Ndop
Bamali (inter N11)- Baligansi (Limite OU) (30KM) dans le 200,000,000 4,000,000

département de Ngoketunijia, région du Nord-Ouest

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables aux
services de Directeur d’Affaire General & I’Assemble Régional de Nord-Ouest (Tel N° 2 33
36 00 92) dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables auprés Publication du présent avis
aux services de Directeur d’Affaire General a I’Assemble Regional de Nord-Ouest (Tel N° 2
33 36 00 92), contre présentation d’une quittance de versement auv Trésor Public de la somme

non remboursable de Cent Vingt-Cing Mille (125,000) Francs CFA.

11. Remise des offres N

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un
(01) original et six (06) copies marquées comme telles, devra parvenir contre récépissé
services de Directeur d’Affaire General & I’Assemble Régional de Nord-Ovest(Tel N° 2 33
36 00 92), au plus tard le a 10 h 00, heure locale et devra porter la mention
suivante :

«APPEL D’OFFRES NATIONAL OUVERT N°
AONO/ARNO/ARNO/CIPM /2024 DU 2 (0 WS 2024 POUR LES TRAVAUX
D'ENTRETIEN DES ROUTES REGIONALE : NDOP BAMALI (INTER N11)-

BALIGANSI (LIMITE OU) (30KM) DANS LE DEPARTEMENT DE NGOKETUNJlA
REGION DU NORD-OUEST» T
« PAR PROCEDURE D'URGENCE» 7o
12.  Recevabilité des offres s/ =
Sous peine de rejet, les piéces du dossier administratif requises dolvenqlefne prod"' es:

en originaux ou en copies certifiées conformes par le service émetteur ol\.:i une uutonfe




administrative (Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier
de I'Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt
des offres ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel
d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres
sera déclarée irrecevable. Notamment ['absence de la caution de soumission délivrée par une
banque ou assurance de premier ordre agréée par le Ministére chargé des Finances.

13.  Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des
offres techniques et financiéres aura lieu le a 11h 00, heure locale, dans la
salle de conférence de commission Interne de Passation de marche public de I'Assemblée
Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de leurs représentants
dOment mandatés et ayant une parfaite connaissance du dossier.

14.  Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:

1- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser
pendant quarante-huit heures appris ouverture des offres

2- Délai d’exécution supérieur & celui prescrit dans le DAO ;

3- Fausses déclarations ou piéces falsifiées;

4- Absence ou insuffisance de la caution provisoire de soumission;

5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire;

6- Offres financiére incompléte,

7- Le non-respect de 75% des critéres essentiels ;

8- Suspendu par le MINMAP en 2024.

Présentation d’un nombre insuffisant d’offres ou manque de la copie originale des

offres;

O
'

10- Chiffre d’affaires annuel moyen d’au moins le montant de I’appel d’offres (Chiffre
d’affaires annuel moyen calculé comme le total des paiements certifiés regus pour
les contrats en cours ou achevés, au cours des cinq (5) derniéres années (a partir de
2019). Cela doit étre justifié par des copies des contrats antérieurs (terminés ou en
cours). Les procés-verbaux de réception définitifs pour tous les contrats achevés
avant 2023 et les procés-verbaux de réception provisoires pour les contrats achevés
en 2023 doivent étre présentés.

B - Critéres essentiels
Les criteres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de 'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation ’rechnlque des fravaux ;

/
6- Sécurité au chantﬁr,,

8- Ah‘esfcmon?/ & ylsi{e de Slfe sugnee sur I'honneur par le soumissionnaire et rapport de
visite du site éxvgé photo

10



9- Cahier des Clauses Techniques Particulieres paraphé a chaque page,
signe et date a la denier page ;
10-Cahier des Clauses Administratives Particulieres complété et paraphé a
chaque page, signe et date a le denier page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le
Réglement Particulier de I'Appel d’Offres (RPAO).
15.  Atiribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un
minimum acceptable d'au moins 75% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disant, conforme
pour I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des
critéres éliminatoires et au moins 75% des critéres essentiels.

16.  Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix (90)
jours & partir de la date limite fixée pour la remise des offres.

17. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent &tre obtenus auprés du
services de Directeur d’Affaire General a I'’Assemble Régional de Nord-Ouest (Tel N° 2 33
36 00 92).

Fait & Bamendaq, le

Le Président de I’Assemblée Régionale du Nord-Ouest
(Autorité Contractante)

EIPRN

- ARMP

- DR/MINMAP /NW
- Présidents CIPM

- Affichage

- Chrono/archive

11



Document N°. 2

GENERAL REGULATIONS OF THE
INVITATION TO TENDER




Table of contents

A. General
Ardicle 1: Scopeiof thertenderiuammssmmserimvimsmsrsme e ss ey s s eSS
Atticle 2: FINGNEIG s oo i s e e s e e e s s AR s e v s
Article 3: Fraud and Corruption. . c.uueeeeeiieseiiiiirisiiesiiiaeessssessassnnssnnssnnnens
Article 4: Candidates admitted to compete....c.ccevuiieierienireneerenneannecnrencnnens
Article 5: materials, supplies, equipment and authorised services...
Article 6: Qualification of the bidder.: commisvivevmmmimmmmresems srvesssveayssvases
Article 7: Visitiof WorkiSite sssssmmessmemmsmsmeissmssnsssssmsssssssaisssmmssssnsss

Article 9: Clarifications on Tender File and complaints .....cooeueiiiiiiiiinnnnana..
Article 10: Modification of the Tender File.....ccovviiiiiiiiiiiniiiiiiiiiiiiiiinenann.

C. Preparation of Bids
Article: 11: Tender feesi.cammsinvimssnissimmsammssmmsnsvss e sssismasissssimsreesss
Artidle 12: Language of bid:vessmssmmmvinsmsasesssmmsissssssmnsassssssssssosssessse
Article 13: Constituent documents of the bid.....cooiiiiiiiiiiiiiiiiiiiiiiiiiiiienn.,
Article T4: Amount of bid..eeeeiiiiiiii et eiiteeeerearaeeeeeeaninnnas
Articlei 1 5¢ Currency of-bid:and peayment..imissvsvesmmssseswsmsssesssmsyssseasaissin
Atrticle 1 6: Validity of Bidsiusvnssimmsmmsmnmmnms s e s sssves s s e s s
Article 17: Bid bond...euiiniiii et a e
Article: 1 8: Yarying proposals by bidders..csisscssvivssssssnnes sssnsvssnenssvessosve
Article 19: Preparatory meeting to the establishment of bids.......cccevvvnniinninn.
Article 20: Form and signature of bids...coeeiieiiiiiiiiiiiiiiiiiiiiii i

D: SUbMISEIoN OF bIds s s imamcise v b sm i sss s s sabes

Article: 21 Sealingrand imarkingof bids s mmmmuseserimsbammmmimsreimomssmaes
Article 22: Date and time-limit for submission of bids...cceeiiiiiiiiiiiiiiiiii
Article23; Qut of time-linif bids.c v s iensersssasissvas
Article 24: Modification, substitution and withdrawal of bids.....cccceveeeeieann....

E. Opening and evaluation of bids ........cooiiiiiiiiniiiiiiiiiiiiiiiiiirieeiieeeeeanes

Article 25: Opening of bids....couiiiiiiiiiiiiiiiiiiiiiiiir e eaaae s
Article 26: Confidential nature of the procedure.....occeviniiiiiniiiiiiiiiiiiinnninnnnns.
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their compliance......covvviiiiiiiiiieiiiiiiiiiiiniennnn
Article 29: Qualification of the bidder....ccvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieeiaes
Article 30: Corréction of @rrorsisssuswsmmssmsnmmmsmersesisvaiimsess sy sessusEsssvaa e
Article 31: Conversion into a single cUrrency.....ooceviiuiiiniiinniiiiinenneeinnnnens
Article 32: Evaluation of financial bids....coceueiiiieiiiiiiniieiiieiiiisineininnenn.
Article: 33: National preference.. ivivssiissnsmsmsisivessonsensssssevebsss soseassivsess

E: Awdrd of the Contiael. ..oiussensssisssiaviinssmscssissisvammmsii i dosamssmissnsssases

IATTIC] € B2 21 AW UGN 0t erasarsssucrsonosaoessatesraseedscaiaesiis et iR a3 a5 Re s W TR S S et
Article 35: Right of the Contracting Authority to declare an Invitation to Tender
unsuccessful or to cancel a procedure.....ccoveeineiiiiiniiieiiinniannans
Article 36: Notification of the award of the Contract......ccvevveiiiiiiiinnnecnniennenns
Article 37: Signature of the Contract
Article:38: Final Bondsswmssesssmssnmsmmsmsis s ms s s s me s ied e sis Doanvars e ey




GENERAL RULES OF THE INVITATION TO TENDER

A. General
Article 1: Scope of the tender
1.1 The Contracting Authority, The President of the North West Regional Assembly hereby
launches an OPEN National Invitation to Tender N° ___ /ONIT/NWRA/ITB/2024 of
__/__/2024 FOR THE MAINTENANCE WORKS ON REGIONAL ROAD: NDOP BAMALI
(INTER N11)- BALIGANSI (LIMITE OU) (30KM) IN NGOKETUNJIA DIVISION, NORTH
WEST REGION

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations which runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules
of professional ethics during the award and execution of Public Contracts. By virtue of this
principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a Public official during the award or
execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the award
or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this
Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2)
years against any bidder found guilty of influence peddling, of conflicts of interest,
insider trading, fraud, corruption or production of non-genuine documents in the bid,
without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is OPEN, consultation is addressed to all candidates retained
after a pre-qualification procedure.




4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the
following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to
the bidder) must be from an eligible country, in accordance with the funding
agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to
the bidder) must not be in a situation of conflict of interest, subject to disqualification.
A bidder shall be judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this
enterprise) which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of Contracts awarded for
this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except
authorised variants according to article 17, where need be; meanwhile, this does
not prevent the participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a
way as to compromise the transparency of the procedures of award of Public
Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (ii) managed
according to commercial laws and (iii) not under the direct supervisory authority of
the Contracting Authority or Project Owner.

Article 5: materials, supplies, equipment and authorised services
5.1 the Contractor’s materials, supplies, equipment and services forming the subject of
this Contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the Invitation to Tender and all expenditure done within
the context of the Contract shall be limited to the said, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from
where the services originate.

Article 6: Qualification of bidder
6.1 As anintegral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for
pre-qualification which may have changed in the case where the candidates took part
in pre-qualification) requested of bidders in the Special Regulations of the Invitation to
Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
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(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy
the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that
to be furnished by each member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the
group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations
and justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid
by the Project Owner into a single account. On the other hand, each undertaking is
paid into its own account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Special
Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the
necessary information to prove that they satisfy the eligibility criteria set in article 33 of the
General Regulations of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by
himself and under his own responsibility, all the information which may be necessary for the
preparation of the bid and the execution of the works. The related cost of the visit of the
site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any
responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
Invitation to Tender.

B. Tender File
Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the
consultation procedure of Contractors and specifies the terms of the Contract. Besides
the addendum (addenda) published in accordance with article 10 of the General
Regulations of the Invitation to Tender, it includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
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Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;
Model Contract;
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Document N°. 10. Models to be used by bidders;
a. Model Contract;
Document Ne. 11. Justifications of preliminary studies; to be filled by the Project Owner
or Delegated Project Owner;
Document Ne. 12. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for
Public Contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Atficle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from
the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting
Authority’s address indicated in the Special Regulations of the Invitation to Tender and send a
copy to the Project Owner. The Contracting Authority replies in writing to any request for
clarification received at least fourteen (14) days prior to the deadline for the submission of
bids.

A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the Public Contracts
award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body
in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative or in reply to a request for clarification
formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with

article 8.1 of the General Regulations of the Invitation to Tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.
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10.3 In order to give bidders sufficient time to take account of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary, the
deadline for the submission of bids, in accordance with provisions of article 22 of the General
Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall in no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and
the Contracting Authority shall be written in English or French. Complementary documents and
the forms provided by the bidder may be written in another language on condition that a
precise translation into either English or French of the passages concerning the bid is included;
in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in  force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation
to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in
place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical
documents relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).




b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.
c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works,
namely:
1. The signed and dated original bid prepared according to the attached model,
stamped at the prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File,
subject to the provisions of article 17(2) of the General Regulations of the Invitation to Tender
concerning the other possible forms of guarantees.
13.2 If in accordance with the provisions of the Special Regulations of the Invitation to
Tender, the bidders present bids for several lots of the same Invitation to Tender,
they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all
the works described in article 1.1 of the General Regulations of the Invitation to
Tender, on the basis of the price schedule and the detailed bill of quantities and
estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the
Special Administrative Conditions, all dues, taxes and fees payable by the bidder on
grounds of the Contract or on any other ground, thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of
establishment of the initial price, as well as the price revision /updating conditions for
the said price must be specified. This is with the understanding that any Contract of
duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the
structure proposed in document 8 of the Tender File.

Atticle 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that
retained in the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of
quantities and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall indicate
in the annex to the bid the percentage(s) of the amount of the bid necessary to




cover the needs in foreign currencies, without exceeding the maximum of the three
currencies of member countries of the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency
shall be specified by the bidder in an annex to the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the Contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure
in the Contracting Authority’s country shall be in currency of the Contracting
Authority’s country specified in the Special Regulations and called “national
currency”’;

(a) The prices of inputs necessary for works which bidder intends to procure out of
the Contracting Authority’s country shall be in the currency of the country of origin
of the bidder or of the currency of an eligible member country widely used in
international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices
and indicated in annex to the bids are reasonable; to this end, a detailed statement of
their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part
of Contract may be revised by mutual agreement between the Contracting Authority and
the entrepreneur in a way as take account of any modification in the foreign currency
needs within the context of the Contract.

Article 16: Validity of bids

16.1

16.2

16.3

Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Contracting Authority as not being in compliance.

Under exceptional circumstances, the Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given
shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of
the General Regulations shall equally be extended for a corresponding duration. A bidder
may refuse to extend the validity of his bid without losing his bid bond. A bidder who
consents to an extension shall not be asked to modify his bid nor shall he be authorised to
do so.

Where the Contract does not include a price revision clause and that the period of validity
of bids is extended by more than sixty (60) days, the amounts payable to the bidder
retained shall be updated by application of the related formula featuring in the request
for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the Contract or the Administrative Order for start of execution of works by the
retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.
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Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid
bond of the amount specified in the Special Regulations and which bid bond shall be a
full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will
remain valid for thirty (30) days beyond the original date set for the validity of bids or
any other validity time-limit requested by the Contracting Authority and accepted by
the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

conformity. The bid bond of associated enterprises must be established in the name of
the group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days

after Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have

signed the Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article
38 of the General Regulations;
i) fails in his obligation to furnish the required final bond in application of
article 38 of the General Regulations;
iii) refuses to receive notification of the Administrative Order to commence
execution.

Atrticle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations
shall specify these deadlines and shall indicate the method retained for the evaluation of the

completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority needs for
a complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants of
the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest
bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit

the technical variants for certain parts of the works, these parts of the works must be described
in the technical specifications. Such variants shall be evaluated on their own merit in accordance
with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
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19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take
part in a preparatory meeting which will hold at the date and place indicated in the
Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach
the Contracting Authority at least one week before the meeting The Contracting
Authority may not reply to questions received too late. In this case, the questions and
answers shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies
given, including questions prepared after the meeting, shall be forwarded immediately
to everyone who bought the Tender File. Any modification of documents of the Tender
File listed in article 8 of the General Regulations which may prove to be necessary at the
end of the preparatory meeting shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of article 10 of the General Regulations
and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids
shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of
the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder
shall submit the number required in the General Regulations, bearing “COPY™". In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies
shall be accepted in the case of copies) and shall be signed by the person(s) duly
empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of
the General Regulations, as the case may be. All the pages of the bid containing
alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be.
The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special

Regulations and bear the inscription “TO BE OPEN ONLY DURING THE BID-OPENING

SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way
as to enable the Contracting Authority return the sealed bid if it is late in accordance with
article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and
21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or
OPEN prematurely.
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Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Contracting Authority and bidders previously governed by the initial date will henceforth
be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior
to the end of the time-limit prescribed for the submission of the bids. The said notification
must be signed by an authorised representative in application of article 20(2) of the
General Regulations. The modification or the corresponding replacement bid must be
attached to the written noftification. As the case may be, the envelopes must bear the
inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21
of the General Regulations. Withdrawal may equally be notified by telex but should in
this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them un-open.

24.4 No bid may be withdrawn during the interval between the submission of bids and the
expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a
bidder during this interval may lead to the confiscation of the bid bond in accordance with
the provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS

Article 25: Opening of envelopes and petitions

25.1 The regional Tenders Board shall OPEN the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and
address specified in the Special Regulations. Representatives of bidders shall sign a
register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be OPEN and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be
returned to the bidder un OPEN. Withdrawal shall be allowed only if the corresponding
notification contains a valid empowerment of the signatory to request this withdrawal and
if this notification is read to the hearing of everyone. Then the envelopes marked
“Replacement bid” are OPEN and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder
concerned unOPEN. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and
read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be
OPEN and their contents read to the hearing of everyone with the corresponding bid. The
modification of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the modification and read to the hearing
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of everyone. Only bids which were OPEN and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

25.3 All envelopes shall be OPEN successively and the name of the bidder announced aloud as
well as the possible modification mentioned, the price offered, including any rebates [in
case of opening of financial bids] and any variant, where necessary, the existence of a
guarantee of the bid if it is required and any other details which the Contracting Authority
deems useful to be mentioned. Only rebates and variants of bids announced to the hearing
of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not OPEN and read to the hearing of everyone during
the bid- opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of Public
Contracts an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to
the Minister Delegate in charge of Public Contracts with a copies to the body in charge of
the regulation of Public Contracts, the head of structure to which is attached the Tenders
Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of
bids in the form of a letter to which is obligatorily attached a sheet of the petition form
duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids
and verification of the qualification of the bidders and the recommendation for the award
shall be given to bidders or to any person not concerned with the said procedure as long
as the preferred bidder has not been made Public, subject to the disqualification of the
bid of the bidder and suspension of the authors from all activities in the domain of Public
Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids
and the award of the Contract, if a bidder wishes to enter into contact with the Contracting
Authority for reasons having to with his bid may do so in writing.

Atticle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it
so desires, request any bidder to give clarifications on his bid. This request for clarification
and the response thereto are formulated in writing but no change on the amount or content
of the bid is sought, offered or authorised, except it is necessary to confirm the correction




of calculation errors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids,
between the opening of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if
they are complete, if the required guarantees are furnished, if the documents were
correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external
elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the
terms, conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the
Contracting Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders
Board and shall not subsequently be rendered in compliance.

28.5  The Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which
are beyond the requirements of the Tender File shall not be considered during the
evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils
the qualification criteria stipulated in article 6 of the Special Regulations. It is essential fo
avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shall
correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the total price
shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal point in the unit price in which case the total price as presented shall be
authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an
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arithmetical error confirmed by the sub-detail of the said price, in which case the
amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the
bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of
the General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen
occurrences featuring in the bill of quantities and estimates but by adding the amount
of works done under State supervision where they are costed in a competitive
manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and
(b) above, in accordance with the provisions of article 31(2) of the General
Regulations;

d) By appropriately adijusting any other modification, divergence or quantifiable
reservation on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders,
if they are authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General
Regulations and the Special Regulations by applying the rebates offered by the
bidder for the award of more than one lot, if this Invitation to Tender is launched
simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special
Regulations and the Technical Specifications, the proposed technical variants, if they
are permitted, shall be evaluated on their own merit and independently of the fact
that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the Contract shall not be considered during the
evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this Contract, the
Tenders Board may, from the sub-details of prices furnished by the bidder for any element or
all the elements of the bill of quantities and estimates, verify if these prices are compatible
with the construction methods and proposed calendar. In the case where the justifications
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presented by the bidder are not satisfactory, the Contracting Authority may reject the bid
after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender
comprises several lots, the lowest bid shall be determined by evaluating this Contract with other
lots to be awarded concurrently, by taking into account the rebates offered by the bidders in
the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid
evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender
unsuccessful or cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after
the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where
the bids have been OPEN or to declare an Invitation to Tender unsuccessful after the advice of
the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will
pay the Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within a maximum deadline of five (5) days after Publication of
the award results, the Independent Observer’s report as well as the minutes of the award
session of the related Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy
destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to
the body in charge of the regulation of Public Contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of
the results.

Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is

submitted to the Tenders Board for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.
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38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the
date of reception of the draft Contract examined by the competent Tenders Board and
subscribed by the successful bidder and where applicable, the endorsement of the Minister in
charge of Public Contracts.

38.3  The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor
shall furnish the Project Owner with a final bond, to guarantee the complete execution of the
works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed

by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a

banking establishment or first rate financial institution approved in accordance with the

instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General

the General
regulations

Definition of works:

For the maintenance works on Regional Road: Ndop Bamali (inter N11)-
Baligansi (Limite OU) (30KM) in Ngoketunjia Division, North West Region By
Emergency Procedure By Emergency Procedure

Name and address of the Contracting Authority: The President of the North
West Regional Assembly

Reference of Invitation to Tender: N° ___/ONIT/NWRA/ITB/2024 of
/2024

2 Execution deadline: 4 months
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by
2024 Public Investment Budget assigned to the North West Regional
Assembly.

4 List of pre-qualified candidates. Not applicable

5 Origin of materials, equipment, and supplies: The materials will generally be

from local materials in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

1.

G w N

© o N o

Absence or non-conformity of an element in the administrative file non
regularized within 48 hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond at the opening of the bids;

A bid with the external envelope carrying a sign leading to the identification of
the bidder;

Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP in 2024;

Submission of insufficient number of copies of bids or the lake of the original
copy of bids;

. Average annual turnover of at least the tendering amount (Average annual

turnover calculated as total certified payments received for contracts in progress
or completed, within the last five (5) years (from 2019). This should be justified
by copies of past contracts (completed or ongoing). Final reception minutes for
all completed contracts before 2023 and provisional reception minutes for
contracts completed in 2023 should be presented..

D. Essential criteria

1- General presentation of the bids;

2- Financial capacity;

3- References of the company in similar achievements visa by the competent
administrative authority;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;
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7- Logistics;

8- Attestation of site visit duly signed on honour by the bidder and report of site visit
with pictures;

9- Special Technical Clauses initialed in all the pages, signed and dated at the last
page;

10-Special Administrative Clauses completed and initialed in all the pages, signed and
dated at the last page.

The criteria relating to the qualification of candidates could be indicative on the
following:
The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum score of at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with
the lowest amount, in conformity with the regulations of the Tender Documents and having
satisfied 100% of the eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6: LANGUAGE OF THE BIDS:

The offer like any correspondence and all documents concerning the tender,
exchanged between the tenderer and the Project Owner will be written in French or English.
The complementary documents and the printed forms provided by the Bidder can be written in
another language in condition of being accompanied by a precise translation in French or
English; in which case and for purposes of interpretation of the offer, the translation will be
taken.

ARTICLE 7: PRESENTATION OF THE TENDER
The bids prepared in English or French and in seven (07) copies with one (01) original
and six (06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

7.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope
on which shall be written.

<<OPEN NATIONAL INVITATION TO TENDER N° /ONIT/NWRA/ITB/2024
OF /___/2024 FOR THE MAINTENANCE WORKS ON REGIONAL ROAD: NDOP
BAMALI (INTER N11) - BALIGANSI (LIMITE OU) (30KM) DANS LE DEPARTEMENT DE
NGOKETUNJIA, REGION DU NORD-OUEST<<BY EMERGENCY PROCEDURE>>
N.B: The external envelope should not carry any mark or sign that can lead to the
identification of the bidder.

7.2  Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by
competent authorities not more than three months old.
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-...._..___.____..__.._....__‘

ADMINISTTRATIVE DOCUMENTS.

DOC. N° DESCRIPTION
AT Declaration of intention to tender stamped with the tariff in force (written by the bidder) with
) a fiscal stamp.

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance. (See list of approved banks on document no 12 of this tender
file)

A5 Purchase receipt of Tender File issued by the Treasury of the North West Regional Assembly.

Ab A bid bond issued by a first rate-financial institution or insurance establishment approved by

) the Ministry in charge of Finance in conformity with COBAC conditions as of the table above.
An attestation of non-exclusion from Public Contracts issued by the Public Contracts Regulatory

A7
Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his

) obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
statutory declarations in issues of taxes in the current financial year; this certificate should be
less than three months old.

A.10 | Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

ATl Plan and attestation of location of the Company signed by the bidder on honour
A.12 | Power of attorney if necessary
A.13 | Group agreement where applicable
A14 Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last
page.
A5 Special Administrative Clauses completed and initialed on all the pages, signed, dated and
) stamped on the last page.

The absence or insufficient bid bond will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>
and shall contain the following:

A. General presentation of bids

- Presence of all documents ......ccoeenenenn.n. yes/no
- Properly bound.......ccuviinnnenn yes/no
- Table of content ...ccveeeeeieeeeeesseesiesnnereeeereeansascannnnes yes/no
- Separators in colour apart from white....coeeeiiuinniiiiiiiiieiieiieaniieiiniineneeene. yes/no
- Order prescribed respected....ccceeiiacacaceanannsaiasascaceses yes/no
- Clearness of the docUMENts....oueiiieiiiiniiiiniiaietaiatieneaaesesnsemmmmm. yes/no
TOTAL 1 /6

B. The company references

References of the company in similar works for the past ten (10) years:

- 01 certified copy of similar contract visa and legalized by a competent administrative

authority equal or above 200 million FCFA ATl (1% and last pages) and PV of final yes/no
reception for works realized before 2023 and provisional reception for works realized
in 2023
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- 01 certified copy of similar contract visa and legalized by a competent administrative

authority equal to or more than 100 million CFA ATl (1% and last pages) and PV of final yes/no
reception for works realized before 2023 and provisional reception for works realized
in 2023.
- 01 certified copy of similar contract visa and legalized by a competent administrative
authority below 100 million and above 50 million (1 and last pages) and PV of final reception yes/no
for works realized before 2023 and provisional reception for works realized in 2023.

TOTAL 2 /3
C. Equipment
- Proof of ownership or hired of a grader, ........couveeeeeeeneeeeeee e yes/no
- Proof of ownership or hired of a wheel loader........oouueeeueeneeeeeiseeeeen yes/no
- Proof of ownership or hired of a bulldozer......c.ouvueueei e, yes/no
- Proof of ownership or hired of @ compactor........uueeueeeeee e yes/no
- Proof of ownership or hired of @ dump truck «...ueeeeeeeeeeee e, yes/no
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition yes/no
- Proof of ownership of a vibrator in good operating condition (with road worthiness yes/no
certificate)......
- Proof of ownership or hired of a concrete mixer of at least 0.5m3 volume ......... Yes/no
- Proof of ownership of a hand compactor «.....ueueen e yes/no
- Prof of ownership of two chain saws ............... yes/no
- Proof of ownership of pharmacy box yes/no
- Proof of ownership of small equipment (atleast 20 machetes, 5 spades, 5round shovel, yes/no

5 wheel barrows, 20 pairs of gaangs)

TOTAL 3 /12
D. Qualification of site personnel
- Organizational Chart of the enterprise.............................. yes/no
- Organizational Chart of site with comments .........coeveeenvneennnnnnnn.n yes/no
Works Director: Civil Engineer with at least 10 years of working experience
- Certified Diploma of work Director......vviunineeneenennnsenennns yes/no
- An attestation of inscription in the national order of civil engineers .... yes/no
- Attestation of presentation of original diploma works director ......... yes/no
- CV signed and dated by works Director......ceeeeveneeneenennennnnnnns, yes/no
- Professional experience as works Director in at least 5 projects............. * yes/no
- Attestation of availability duly signed by the works director ............... *® yes/no
Site foreman: Senior Civil Engineering technician with at least 07 years of working
experience
- Certified copy of certificate of site foreman............ Y s yes/no
- Attestation of presentation of original diploma of site foreman ......* yes/no
- CV signed and dated by site foreman......... 5 S WU yes/no
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- Professional experience as site foreman in at least 3 projects ......... * yes/no

- Attestation of availability of site foreman sign and dated............ yes/no

Surveyor : Senior Surveying Technician with at least 05 years of working experience

- Certified copy of certificate of surveyor............ i yes/no
- Attestation of presentation of original diploma of surveyor...... * yes/no
- CVsigned and dated by surveyor......... T Y yes/no
- Professional experience as surveyor in at least 3 projects ......... = yes/no

Environmentalist: Bachelor of science in related field with 05 years’ experience

- Certified copy of certificate of environmentalist............ * vennaess yes/no
- Attestation of presentation of original diploma of environmentalist ...... - yes/no
- CV signed and dated by environmentalist ......... R s R T e yes/no
- Professional experience as environmentalist in at least 3 projects ......... " yes/no
TOTAL 4 /21
E. The methodology of intervention and execution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- .Site Visit report signed and dated by bidder or duly authorised representative with yes/no
PICtUrES vuviiiiiinniiiniinnnenn
- Detailed technical note on the organization and execution of works... yes/no
- Coherence synchronized planning of execution of works.................. yes/no
- Coherence of Individual Protection Plan (IPP) within the site............... yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the project site... yes/no
- Description of the socio - environment measures for site protection..... yes/no
- Coherence in the methodology of execution of works .................. yes/no
- Coherence in the organization of the site......cieeiiieiiiiiiiiiiiiiiiiiiiieeeinnenn yes/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTAL 4 /n
F— Pre-financing
Attestation of credibility shall be at least 80% of the bid price.......ccce..... yes/no
TOTAL A
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS5 + TOTAL6 /54

The third internal envelope shall be labelled “ENVELOPE C- FINANCIAL FILE” and shall
contain the following.

No. | DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 | Completed and signed frame work of unit prices.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes (TTC)

C4 | Sub details of unit prices
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® The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the GAC concerning the other
possible forms of bid bond.

* The various parts of the same file must be separated with colour guides in the original
as in the copies, so as to facilitate its examination\

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of
all taxes, firm and non-revisable for the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit price schedule is expressed in figures and letters and in seven (07) copies will
be joined to the offer. In the event of error between the prices in figures and letters, the latter
will precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into
force in Republic of Cameroon at the date of submission of bids.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging
whether by air, railway or road accordingly as the case may be. The conditions of storage
must be of tropical type.

ARTICLE 10:_Guarantee and retention quarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed as of the
table above.

The time of validity of this guarantee is one hundred and twenty (120) days as from the date
of submission of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) maximum of the initial amount of the
services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in twenty (20) days following the notification of the
signature of the Contract from a bank approved by the Minister in charge of Finances.

10.3 Retention Guarantee
Guarantee Retention of ten percent (10%) will be operated on amount inclusive of all
taxes of the Contract. The corresponding sum will be paid or the released guarantee, with
the final acceptance of work.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the date of
submission of bids date of the offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.
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ARTICLE 12: Number of copies of the offer which must be submitted
The bid, as all the parts accompanying it will have to be given in seven (07) copies,
including one (01) original and six (06) copies. The bidder will present his document inside a
sealed outer envelope being the label:
<< OPEN NATIONAL INVITATION TO TENDER
Ne ___/ONIT/NWRA/ITB/2024 OF __/ /2024 FOR THE MAINTENANCE WORKS ON
REGIONAL ROAD: NDOP BAMALI(INTER N11)- BALIGANSI (LIMITE OU) (30KM) IN
NGOKETUNUJIA DIVISION, NORTH WEST REGION>>
<<BY EMERGENCY PROCEDURE>>
“TO BE OPEN ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of submission of bids

The offers will arrive under closed and seal fold latest _/_/2024 at 10:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following
address: The Services of the Director of General Affaires of the North West Regional
Assembly (Tel N° 233360092). Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of Internal Tenders
Board of the North West Regional Assembly on _ / /2024 as from 11: 00am, by the
Regional Tender Board sitting in the presence of the duly elected bidders or their
representatives having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest amount, essentially conforming to
the regulations of the Tender File, having satisfied 100% of all the eliminatory criteria and at
least 75% of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press
release or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder,
the Contracting Authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not
taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the
following:
% The President of the North West Regional Assembly or his representative
(Chairman)
% The Contract Engineer, The Regional Delegate MINTP North West North West or
his representative (Secretary);
The Contract Manager or his representative, The Director of General Affairs of
North West Regional Assembly;
The Representative of MINMAP;
Contractor
The beneficiary
Commissioner for Economic Development.
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Document N°. 4

SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General
Article 1: Subject of Contract
The subject of this Contract shall be the for the maintenance works on Regional Road:
Ndop Bamali (inter N11)- Baligansi (Limite OU) (30KM) in Ngoketunjia Division, North
West Region By Emergency Procedure.

Article 2: Contract award procedure
This  Contract is awarded by Open National Invitation to Tender No
___/ONIT/NWRA/ITB/2024 of __/__ /2024.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

V' The Contracting  Authority shall be The President of the North West Regional
Assembly; in this respect he preserves the original documents relating to the contract
and transmits copies to the Public Contract Regulatory Agency.

V" The Contract Manager shall be The Director of General Affairs at the North West
Regional Assembly. In this capacity, he shall respect the administrative, technical and
financial clauses of this contract.

v' The Contract Engineer shall be The Regional Delegate of MINTP for the North-West.
He shall validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception.

v’ The Regional Delegation of MINMAP North-West shall carry out unannounced control
for the execution of this project

v' The Divisional Peace and Development Committee (P.D.C) Ngoketunjia shall
carryout Social Control and report to the President of the Regional Executive Council,
North West

v’ The Project Manager: Not Applicable

v The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The President of the North West
Regional Assembly.
- The body or official in charge of payment shall be North West Regional Assembly
Treasury
- The official competent to furnish information within the context of execution of this
Contract shall be The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of
the North West Regional Assembly.

3.3 Duties of the Control Mission, Project Manager (to be specified)
3.3.1 Control Missions [to be specified].

Article 4: Language, law and regulation applicable

1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after
the signature of the Contract, the possible direct resulting costs shall be taken into account
without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
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1)
2)

3)

4)
5)

6)
7)

8)

The tender or commitment letter;
The bidder’s tender and its annexes in all provisions not contrary to the Special
Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

The Special Administrative Conditions (SAC);

The Special Technical Conditions (STC);

The particular elements necessary for the determination of the Contract price, such as, in
order of priority: the unit price schedule, the statement of all-in prices, detailed estimates,
the breakdown of all-in prices and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents;

The General Administrative Conditions applicable on Public works Contracts that went into
effect by Order No. 033 /CAB/PM of 13 February 2007;

The General Technical Condition(s) applicable on the services forming the subject of the
Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [fo be adapted
according to the case]:

1. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in
the management of Public Finances in Cameroon;

2. Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public
entities;

3. Law No 2019/024 of December 24, 2019 on the General code of Regional and Local
Authorities;

4. Law No. 96/12 of 5" August 1996 on the management of the environment;

5. Law No. 2023/019 of 19 December, 2023 on the Financial Regime of the State of Cameroon
for the 2024 Financial Year

6. Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial
Communities.

7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative

Control of Public Finances

Law No 2016/017 of 14 December 2016 instituting the Mining Code;

9. Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code and its texts of
application;

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the
maturation of Public Investment projects;

11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13. Decree No. 2001/048 of 23" February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the
Tax and Customs System applicable to Public Contracts;

15. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public
Contracts;

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal
structures for the administrative management of Public contracts;

17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and
executing framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award
and execution of design-build contracts;

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the
payment documents of the Administrative co-contractors to be submitted for visa prior to the
Ministry in charge of Public Procurement

20. Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of
Public Contracts;

&
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21.

22.

23,

24.
25.

26.

27.
28.

Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public
procurement and specifying the procedures for its exercise to project owners and delegated
project owners circular.

Circular N® 00000026/C/MINFI of 29/12/2023 on instructions relating to the execution of
finance laws, the monitoring and control of the execution of the budget of the state and other
public entities, for the 2024 financial year;

Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the
Public Procurement Code

The MINCOMMERCE Decree setting the Price List

Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of
markets reserved for craftsmen, mall and medium-sized enterprises, grassroots communities
and civil society organisations, and the modalities of their application;

Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of
the public procurement service in the event of a sanction by a Project Owner or Delegated
Project Owners or members of a commission public procurement in accordance with the
provision of articles 195 of the code of public contracts.

Unified Technical Documents (DTU) for building works;

Applicable standards;

Other instruments specific to the domain concerned with the Contract.
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Article 7: Communication (Articles 6 and 10 supplemented)

All notifications and written communication within the framework of this Contract

shall be sent to the following address:

a)

b)

In the case where the contractor is the addressed : beyond the time-limit of 15 days
fixed in Article 6 (1) of the GAC to make his domicile known to the Contract
Manager and immediately after completion of the works, correspondences shall be
validly address to council where the Contractor Resides.

In case where the Contracting Authority is the addressee: correspondences shall be
addressed to: The President of the North West Regional Assembly with copies
addressed to the Contract Manager, the Engineer and the Regional Delegation of
Public Contract North West.

7.2 The contractor shall address all written notifications or correspondences to the

Engineer with a copy to the Contract Manager and the Regional Delegation of Public
Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Contract Manager with a copy to the
Contracting Authority, the Regional Delegation of Public Contract North West, the
Contract Engineer and the Paying Body, where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on
the objective, the amount and execution deadline shall be signed by Contracting
Authority and notified by the Contract Manager to the Contractor with a copy to the
Contracting Authority, the Regional Delegation of Public Contract North West, the
Contract Engineer, and the Paying Body. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the
amount.

Administrative Orders of a technical nature linked to the normal progress of the work
and without financial incidence shall be signed directly by Contract Manager and
notified to the Contractor by the Contract Engineer or Project Manager (where




applicable) with a copy to the Contracting Authority, the Regional Delegation of Public
Contract North West and Contract Manager.

8.4  Administrative Orders serving as warnings shall be signed by the Contracting Authority
and notified to the Contractor by the Contract Engineer with a copy to the Contract
Manager, the Regional Delegation of Public Contract North West.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather
or any other case of force majeure shall be signed by the Contracting Authority and
notified by the Contract Engineer to the Contractor with a copy to the Contract
Manager the Regional Delegation of Public Contract North West.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage
shall be signed by the Contract Manager upon the proposal of the Contract Engineer
and notified to the Contractor by the Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by
the Contract Manager, the notification must be done within a maximum of 30 days
from the date of transmission by the Contracting Authority to the Contract Manager.
Beyond this deadline, the Contracting Authority shall establish the default of the
Contract Manager, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 This Contract is in a single phase. At the end of phase one, the Project Owner shall
carry out the acceptance of the works and issue an attestation of proper execution to
the Contractor. This attestation shall condition the start of the following conditional
phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made on the technical bid shall only occur after the
written approval of the Contract Manager. In case of modification, the personnel
replaced shall be a member of staff of equal competence (qualifications and
experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of
the Project Owner in the days following notification of the Administrative Order to start
execution. The contract Manager has 5 (five) days to notify his opinion in writing with a
copy sent to the Contract Engineer. Beyond this time-limit, the staff list shall be
considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to
and during the works shall be a reason for termination of the Contract as mentioned in
article 45 below or the application of penalties

Chapter Il: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
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The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty
(20) days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority
upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of
taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by
the Ministry in charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by

credit to account No. OPEN in the name of the Contractor in the
bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes)
by credit to account No. OPEN in the name of the Contractor in
bank.

Article 14: Price variation (Article 20 of GAC)
28.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the
case of price reductions.
28.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1The percentage of works under State supervision shall not exceed 2% of the amount of
the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision,
the submitted and duly justified expenditures shall be reimbursed to him under the
following conditions:
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- The quantities considered shall be the hours used or the quantities of materials used
that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;

- materials shall be reimbursed at cost price duly justified at the place of use, marked
up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment
shall be marked up by 25 % to take into account the overheads, profits and the
Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of
the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount
inclusive of all taxes shall be guaranteed at one hundred (100) percent by a financial
establishment governed by Cameroon law or a first-rate financial institution in accordance
with the instruments in force and reimbursed by deduction of the payments on accounts to
be paid to the Contractor during the execution of the Contract according to the modalities
laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in
basic price of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a
job cost sheet which summarises and fixes the quantities executed and established for each item on
the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detdiled account

No later than the fifth (5") of the month following the month of the services, the Contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed
model and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account
of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in
charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2 or 5.5% paid directly into the account of the Contractor;
- 2.2 0r 5.5 % paid to the Public treasury as AIR due by the Contractor.
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The amount of payment on account shall not exceed the value of the technical execution phases
carried out.

Payment on account may be spread over the duration of the execution of the Confract according

to technical execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the

competent accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval

before the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to

the Chief of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice

and to produce the documents giving entitlement to payment on account and transmit same to the

competent accounting officer.

21.3Detailed account of start-off account (specify).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the Contract inclusive of all taxes
per calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of
the initial Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall
be liable for the following special penalties for the non-observation of the provisions
of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial
Contract amount all taxes inclusive per calendar day of delay from the first to the
30th day beyond the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor shall be one five thousandth (1/5000th) of the initial Contract amount
all taxes inclusive per calendar day of delay from the first to the 30th day beyond
the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days
after the date of provisional acceptance, the Contractor shall establish, based on joint
reports, the draft final detailed account of works executed and which detailed account
summarises the total sums to which the Contractor may be entitled as a result of the
execution of the whole Contract.

45




25.2  The Contract Engineer has up to thirty (30) days to notify the corrected and approved
draft to the Project owner.

25.3 The Contractor has up to thirty (30) days to return the corrected and approved final
detailed account to the competent accounting officer.

Atrticle 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Authorising Officer draws up the general and final detailed accounts of the Contract which he
had signed jointly by the Contractor and the Contracting Authority. This detailed account
includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor
definitely binds the two parties, puts an end to the Contract, except with regard to interest on
overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for
Implementing the Tax regulations and Customs Procedures applicable to Public Contracts. The
taxes applicable to this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT,
computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs
and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the
Contractor, in accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for
the execution of his mission and to guarantee, at the cost of the Contractor, access to sites of
projects.




30.2 The Project Owner shall ensure the Contractor of protection against threats, insults,

violence, assault and battery, slander or defamation of which he could be victim by reason of

or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be

Four (04) months.

31.2  This time-limit shall run from the date of notification of the Administrative Order to

commence execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract

Engineer in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the

Contract Manager.

The Project Owner shall make available the site and access ways to the Contractor at the

appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The Contractor shall take out a third party risk insurance concerning persons, property or

liabilities from an insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC
supplemented)

35.1Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifteen (15) days from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in six (6) copies for
the approval of project owner after the endorsement of the Contact Engineer the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable and the electricity network pegging map at
scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15)
days from the date of reception with:

- Either the indication “GOOD FOR EXECUTION?;

- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make
comments. Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real
progress of the site. Significant modifications may only be made on the Contractual
programme upon receiving the approval of the Project engineer. After approval of the
execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to
the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days
of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites and
conditions for reinstating the works and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he
intends to use as well as the personnel he intends to employ.
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d) The approval granted by the Contract Engineer shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation
of all the parts of the structure must be submitted for the endorsement of the Contract Engineer
at most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by
the Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence
work. It must have the following characteristics: Height = 2.80m, width=1.20m, board
thickness=2.5cm at 1.20m above the ground level. The Contract Engineer shall put at the
Contractors’ disposal the text to be used.

36.2The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

36.3Indicate the special measures demanded of the Contractor, other than those provided for
in the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Owner shall notify within [five] days following the date of noftification of the

Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the

Contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s
personnel and laboratory as soon as the request is mad

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or
Engineer, where need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No
page should be removed. The erased or cancelled parts must be mentioned on the margin
for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)

CHAPTER IV: ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract
Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following
operations.

> Qualitative and quantitative evaluations of the different works that have been
executed.
> Findings and statement of the unexecuted task envisaged in the present contract.

48




» Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the
following.
-Contract Engineer;
- RD/MINMAP /NW (Observer);
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted

and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:
1- The President of the North West Regional Assembly or his representative. (Chairman)

2- The Contract ENngineer...eneccececeeneceneennnn ( Secretary)
3- The Contract Manager or his representative. ..........cceceeenerereresereenen.(Member)
4- The Stores Accountant of North West Reglonal Assembly .................... (Member)
5- The RD MINMAP/NW or his representative...c..ceuvuereneneennennnnns. (Observer)
6- The Contractor or his Representative............. .. . (Observer)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Contract Engineer and sign by all the commission members including a video from the
contractor showing the stages of work executed.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works five (5)
copies of all working documents and drawings as executed, especially those relevant to the
exploitation and maintenance of the works.( for lots 2,3,4)

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the
contractor fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within @ maximum deadline of fifteen (15) days from the
date of expiry of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018
and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative

Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAQ)
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If the Contractor were to raise the issue of force majeure, the thresholds below which claims
shall not be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled

amicably.
Where no amicable solution can be found for a disagreement, it is brought before the
competent court in the North- West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and
furnished to the Contract Manager.

Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter
into force as soon as it is notified to the Contractor by the Contracting Authority.
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I. GENERAL INDICATIONS

I-1- PURPOSE OF THIS DOCUMENT
The purpose of this contract is to carry out for the maintenance works on Regional Road Ndop Bamali (inter
NT1)- Baligansi (Limite OU) (30KM) in Ngoketunjia Division, North West Region

FUNDING: BIP 2024

I1-2. CONSISTENCY OF THE WORK

N° PRIX DESIGNATION
SERIE 000 : INSTALLATIONS
TMOO1 Installation de chantier
TM002 Amene et Repli du materiel

SERIE 100 : TERRASSEMENTS ET CHAUSSEES

TM101  Debroussaillement

TM108a Remblai en "graveleux latéritiques” provenant d'emprunt

TM110 Mise en forme de la plateforme

TM115  Couche de base en graveleux latéritique

TM210  Plus value de transport de la grave lateritique au dela de 5000m au
prix 108a et 115

SERIE 200 : OUVRAGE-ASSAINISSEMENT ET DRAINAGE

TM308a Fourniture et pose des buses en béton @800

TM308b Fourniture et pose des buses en béton @1000

TM309a Puisard en maconnerie de moellons pour buse béton @800
TM309b Puisard en maconnerie de moellons pour buse béton @1000
TM310a Tete en maconnerie de moellons pour buse béton @800
TM310b Tete en maconnerie de moellons pour buse béton @1000
TM313 Fossés magonnés de 65 cm x135 cm

SERIE 300: OUVRAGES D'ART
TM403 Gabions
TM419 Magonnerie de moellons
TM423  Béton de propreté dosé & 150 kg/m3

1.3. WORK DESCRIPTION

The said roads as mentioned above is the stretches living from for the maintenance works on Regional Road:
Ndop Bamali (inter N11)- Baligansi (Limite OU) (30KM) in Ngoketunijia Division, North West Region By
Emergency Procedure

1.3.1. Construction site installation

Site facilities are defined in Article 1 of Chapter Ill "Method of Execution"

I.4-Technical References
If this CCTP provides that the equipment, materials or method of execution must meet certain national or
international standards, it is specified that the material, or method of execution that complies with other
standards will also be accepted if the resulting quality is equivalent to or greater than the specified
standard.
Otherwise, reference will be made to the Cahiers des Clauses Généraux of the French Ministry of
Equipment.
It will be done, throughout this CCTP, references to the fascicles of the French Common Prescription Book
applicable in Cameroon following (this list is not exhaustive):
name Title
Preamble and Fascicle n ° 1: General Provisions to the various types of works
Issue 2: Earthworks
Paper 7: Soil Recognition
Papern ° 23
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: Supply of aggregates used in the construction and maintenance of pavements supplemented by the
standard NF P 18 101

Paper No. 25: Execution of roadways

Paper No. 29: Construction and maintenance of roadways

Papern ° 30

: Road transport of materials for road construction and maintenance

Paper 31

: Edging and gutters in natural stone or concrete, supplemented by AFNOR standard NF T 98 302
Issue 50: Topographic Work

Paper n © 63: Supply and implementation of unarmed mortars and concretes

Paper 64: Unreinforced masonry work of civil engineering works

Paper 70: Sewerage and related works

However, the other party is entitled to use standards other than those mentioned in this document, provided
that they are generally accepted and lead to results of equal or greater quality. These standards must first
be submitted for approval by the Project Manager with supporting documents. The Project Manager
justifies its decision to accept or reject a standard.

I.5. GENERAL REQUIREMENTS

1.5.1. Technical standards
Unless otherwise stipulated in this CCTP, the technical standards for defining the quality of materials and
their implementation are the standards in force in the Republic of Cameroon.

* 1.5.2 Bad weather, suspension of work

The Client may prescribe, by order of service, the suspension of the works due to inclement weather or for
any other reason that he deems necessary, without the other party making a claim as a result.

In this case, the contractual period may be extended by the same number of calendar days as between the
date of suspension and the date of resumption of work, if this is prescribed in the service order.

1.5.3. General environmental requirements

In general, unless otherwise specified in this CCTP, the document "Study of a plan for limiting the
environmental impacts of road maintenance - Environmental guidelines for road maintenance - TECSULT -
MINTP - April 1997" will serve as a reference. This document may be consulted at the MINTP Environment
Unit.

In order to ensure that the co-contractor takes the environment into account, an environmental consultant will
intervene:

* Before the start of the project, to give an opinion on site proposals (borrowings, quarries, depots,
installations ...) and on the works envisaged to meet the specific environmental requirements.

* During construction, to monitor the implementation of environmental measures.

* At the end of the project, to see the restoration of the different sites.

These three interventions, one day each, will be the responsibility of the Control Mission.

I. 6- Journal and Workshop meeting.

The construction log will be written and signed each day by the contractor's representative on the
construction site and by the supervisor's representative. It will be established jointly according to a defined
model and must contain at least the following daily information:

* Atmospheric conditions

* Work performed during the day, personnel and equipment used

* Work progress

* The requirements imposed

* Detailed quantities of work

* Administrative operations relating to the execution and settlement of the contract

* Receptions and approvals

* Incidents, accidents or events that could have a subsequent impact on the maintenance of the works or the
progress of the work

* Non-conformities
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» Official visits
The construction log will be signed daily by the representative of the company and the project manager.

A weekly meeting, which will be attended by the co-contractor and the project manager, and possibly the
Head of Service, will discuss issues related to the execution of the contract, evaluate the progress of the
work and specify any element have not received a sufficiently clear definition in the terms of the contract or
before the start of work.

The Project Manager may change the periodicity of the meetings without this being greater than 15 days.
The weekly meetings allow the Project Manager to have a precise idea of the evolution of the site and to
define a priori the actions to be undertaken to respect the market conditions.
These meetings are the subject of a report, written by the Project Manager and signed by the other party
and possibly the Head of Service.

A model daily sheet is attached to this document.

1.7- Work program

Within thirty (30) days from the notification of the approval of the Contract, the Co-contractor will have to
submit to the Project Manager, for approval, a detailed program of execution of the work which must take
into account all the subjections relating to the execution of the works.

This work program must be accompanied by the following documents, the list of which is not exhaustive:

« a note on the general installation of the site and including a plan of the installations,

« a schedule of supplies and supplies,

« a detailed statement of the equipment to be used on the work site, including for each machine its
characteristics, condition and value,

« a note on the working methods used as well as the quantitative details of staffing,

* The percentage of staff recruited in the work areaq,

« The internal regulations of the Company,

* a list of supervisory staff,

* a planning of progress forecasts,

« The organization plan for quality control,

* The temporary signage plan for the site,

« Provisions relating to the consideration of the environment.

During the works, the Co-contractor must keep the work program up-to-date, taking into account the actual
progress of the work. However, major changes to this program may only be implemented after approval
by the Prime Contractor.

Whether it is the approval of the initial work program or its modifications during the work, the Employer
will have a period of five (5) days to make known its agreement or its comments on the proposed
provisions.

The other party shall make the modifications that may be prescribed by the Project Manager within eight
(8) days from the date of their notification.

The effective start of the work will be subordinated by the approval of the work execution program by the
Supervisor, without the delay of execution of the work being thereby modified.

The presentation of the schedules, their follow-up and updates will be done as follows:

General planning of works:

« It will be computerized and presented as a bar chart.

« The contracting partner will be obliged to keep this schedule up-to-date and to submit monthly any
adijustments and their justifications.

Weekly activity schedule:

» The other party will have to present, each weekend, a detailed schedule defining the various activities
that he intends to undertake during the following week.

* The Project Manager may make comments within 72 hours.

The work program must specify:

» Description of the arrangements and methods envisaged for the execution of the works.
* The materials used

» The management staff of the construction site

* The execution schedule
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* Any information that might be useful to the Project Manager to organize the control.

* This program will be reviewed during construction as required.

1.8. DEFINITION OF THE WORK TO BE CARRIED OUT

In a preliminary phase, the Co-contractor will carry out all the project audits that it deems necessary in
order fo be able to report any anomalies, errors or omissions, not only of the study documents, but also on
the job. These audits will include the location of borrowings for foundation materials and deposits of
pavement materials.

The other party will present to the Project Manager the results of its comparison of the project with the local
conditions and its proposals for a possible modification of the project.
Final provisions will then be made by mutual agreement. No execution of the work can be started on a
given section until these definitive provisions have been finalized.

The Co-contractor acknowledges having taken into account the time constraints that will be involved in these
preliminary phases. It remains understood, however, that the agreement between the parties will have to
intervene to the maximum in the ten days which will follow the delivery to the Project Manager of the results
of the preparatory works.

This ten (10) day period is extended if the Project Manager deems it necessary to request geotechnical
retesting.

1.9. WORKS START MEETING

During the site visit with the company responsible for carrying out the work, the Environmental Protection
Unit must be present. The authorities and the population are to be informed of the work that will be carried
out and any comments from them should be collected. The information on the work must specify the routes
and locations affected by the work and their duration. The Unit will be able, with the help of local NGOs,
to sensitize the population to the environmental aspects, and to the human relations between the workers of
the company and the population.

I.  ORIGIN, QUALITY AND PREPARATION OF MATERIALS

II.1. ORIGIN

Supplies of all materials for earthworks and carriageways or used in the composition of hydraulic works
are the responsibility of the other party.

The other party shall make sure with the manufacturers and suppliers that they accept the requirements of
this CCTP, both as regards the quality of the materials and products as the conditions of control and testing.
The other party must submit the origin of all materials for the execution of this contract to the approval of
the Project Manager before their implementation, and in due time, to respect the program of execution of
the work.

The other party will justify its request with all the necessary elements: technical specifications, instructions for
use and possible contraindications.

The materials for embankments, substitutions, covers of shoulders and the body of road will come from
borrowings and careers proposed by the Co-contractor to the approval of the Project Manager. The
documentation that will accompany the request must indicate the results of the corresponding tests according
to the destination of the materials.

The materials necessary for the construction of the embankments will come from priority, if their qualities
allow and unless otherwise specified, of approved loans located at the smallest possible distances from the
places of employment: a sketch of the movements of earth will have to be produced by the holder.

The pavement materials will come from deposits or quarries whose position must correspond to the optimal
transport economy according to the required geotechnical qualities.

The contractor will have to do at its expense the polls and tests that are necessary to

* Determine the loans and quarries and justify the quality of the materials for which it remains solely
responsible for their compliance with the specifications of the market throughout the duration of the project.

These tests will be performed on samples taken at different locations and at different depths of the borrow
area. The other party will provide the complete documentation to the Project Manager, who reserves the
right to carry out the additional controls that he deems appropriate, in the site laboratory at the contracting
party's expense.
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The Project Manager may withdraw its approval if it considers that the deposit no longer provides
materials of suitable quality, without the other party claiming any compensation whatsoever.

The other party must also submit to the Project Manager the borrowing sites and obtain approval from
them. If the proposed sites, the operating method and the planned developments do not comply with the
environmental requirements, the Project Manager will not be able to give its approval and the Co-
contractor must either propose other sites or modify the operating method. or propose adijustments that
comply with the requirements, without the other party thereby being able to claim any compensation
whatsoever.

It will only be able to start borrowing and quarrying after having received written authorization from the
Project Manager regarding the Environmental Guidelines.

The other party will bear all the operating expenses of the borrow pits and in particular the opening and
the development of the access tracks, the clearing and the deforestation, the removal of the vegetable
grounds or unwanted materials and their deposit outside the limits of the loan, as well as the development
work concerning the environmental protection prescribed. The removal of land and its disposal shall comply
with the environmental requirements (see paragraph 11.3.). The drainage of the borrow pits will have to be
done efficiently.

All arrangements must be made for runoff to flow normally outside the road right-of-way without causing
damage to the waterfront property.

No borrow pits shall be opened below the road within thirty (30) meters of the base of the base, this
distance being increased by the depth of the borrow pit. The bottom of the borrowing rooms will be
regulated so that the water does not stay near the road. The other party shall be required to carry out at
its own expense a water drainage and road protection system (guard ditches, catch basins, under-paved
structures) in such a way that it cannot cause run-offs that are harmful to the conservation. later of the road.

During the works, the other party may only modify the origin of the materials of the products manufactured
with the written authorization of the Project Manager, provided that the materials and substitutes are of

equivalent quality and meet the same requirements concerning their compliance with the standards in force.
I.2. QUALITY OF MATERIALS

The Co-contractor will submit the technical files relating to the quarries and loan areas of materials that he
proposes to use. These areas will be those he has himself prospected and studied. In all cases these areas
should be located at least 30 meters from the road and 100 meters from houses and waterways.

The Prime Contractor must make known its decision or instructions on the operation of the loan area within
15 days.

The Co-contractor remains solely responsible vis-a-vis the Owner for the provenance, the career search, the
quality of materials and their compliance with the requirements of the Market.

11.2.0 Granite arena

These materials will be natural gravels from the deposits indicated by the Owner, if any, and new deposits
proposed by the Co-contractor, if they meet the specifications given below, as well as the Environmental
Prescriptions. .

ACCEPTABILITY CRITERIA Specifications

CBR index at 95% of the OPM, 4 days of soaking > 40
Maximum dry density at 95% OPM T/ m3 > 1.8
Plasticity index Ip < 25

Percentage of fines <0.08 mm F 5<F<30

Plastic module F.IP <500

Linear swelling% <1

QUALITY CRITERIA
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D max Mm 40

% passing to 10 mm <10 35 - 90
% rising to 5 mm <5 20 — 60
Refusal at 2 mm> 2 10 — 40

11.2.2. Stones for masonry

The rubble for the masonry of the drainage works will come from quarries already exploited or quarries
that the contracting party will open after approval of the Project Manager.

The rubble will be compact, without cracking, not subject to flaking, sharp edges. Their shape should be as
close as possible to a parallelepiped and be adapted to the type of structure to be built. The quality and
shape of the rubble must be approved by the Project Manager.

11.2.4. BINDERS

11.2.4. Cement

The cements will come from factories approved by the Project Manager and must meet the standards NF P
15-299, NFP 15-300 and NFP 15-301. According to these standards, these cements will be of the CPJ35
type. Any other type of cement will first be subject to approval by the Project Manager, who may ask the
other party for the results of the self-checking of the production plant.

The cement must meet the following conditions:

* start of setting exceeding 3 hours,

* End of setting less than 6 hours,

* Hot expansion less than 3 mm,

* Mechanical resistance at 7 and 28 days in accordance with standard NF P 15-451,
* Summary chemical analysis in accordance with standard NF P 15-461.

In all cases, cements of the same specification will come from the same factory.

I1l. MODE OF EXECUTION OF WORK
III.1. FACILITIES
IlI.1.1. Site installation

The other party shall submit the site of its site installations to the authorization of the Project Manager and
submit for approval a plan of the installations.

General site facilities and general corporate services include:

* The development of surfaces for the establishment of material storage areas and parking of vehicles

* The establishment of the means of connection: telephone, radio, and guarding

* The supply of water and electricity,

* The construction of the Company premises, housing, offices, workshops, stores, sanitary and social premises
for staff if need be,

* The construction of the offices for the control mission if need be:

* Fuel storage facilities,

* The signage of the work, its guarding and its maintenance,

* All other provisions necessary for the proper functioning of the site,

* Disassembly and refolding of facilities,

* The possible displacement as the progress of the project progresses,

* The restoration of the sites in accordance with the environmental requirements, and any other constraints
necessary for the proper execution of the works within the given deadlines;

11I-1.2 Implantation

The contractor will provide the research, the necessary formalities, the development, and will cover the costs
of land preparation necessary for the establishment of fixed and mobile installations, storage areas,

58




deposits and quarries. The location and development of these lands must be approved by the Project
Manager.

Regardless of the choice of the contracting partner for the location of these sites for construction site
installations, storage areas or quarries, he will remain fully responsible for the completion of the work within
the prescribed time.

The selected site must be at a distance of at least:

- 30 m from the road,

- 50 m from a lake or stream,

- 50 m from the houses.

The site must be chosen outside sensitive areas, in order to limit brushing, uprooting shrubs, felling trees. In
the site installation area, the pruning and felling of trees with a diameter measured at 1m from the ground
is greater than 20cm will be done after prior approval of the Prime Contractor according to a plan of
slaughter previously established.

llI.1.3. the Rules

The internal regulations of the site installation must specifically mention the safety rules, prohibit the
consumption of alcohol during working hours, prohibit the hunting, the consumption of hunting meat, the use
of firewood, raising staff awareness of the danger of Sexually Transmitted Diseases, respect for the habits
and customs of the populations and human relations in general.

.7 MATERIALS FOR MORTAR, CONCRETE AND CONCRETE
Sand: The sand will come from either rivers or grinding. The sand equivalent will be greater than 80% and
the percentage of very fine elements removed by settling should be less than 4%.

Sand for mortar:
The proportion of elements retained on the sieve of 35 (sieve of 2.5 mm) must be greater than 10%.

Sand for concrete:
The granularity must fit into the following zone:

Module AFNOR Mesh sieves (mm) Sieve (%)

38 5 95 - 100
35 2.5 70 - 90
32 1.25 45 - 80
29 0.63 28 - 35
26 0.315 10 - 30
230.162-10

The Project Manager may request that the sands be washed before their use.

The granularity is controlled by the fineness module (between 2.2 and 2.8) whose value must not deviate
by more than 0.20, in absolute value, from the fineness module of the granulate of the study.

It will be planned to carry out a measure of sand equivalent and grain size at each delivery.

Aggregates: They will come from houses or quarries retained by the Co-contractor and approved by the
Project Manager. Aggregates must be clean (% of elements removed by decantation less than 2%) and of
particle size adapted to their use.

The maximum proportion by weight of aggregates intended for quality concretes passing to the sieve
washing of 0,5 shall be less than 1,5%.

Each granulometric composition is proposed by the cocontractor to the approval of the prime contractor, at
the same time as the composition of the concrete.

The granularity of the aggregates is fixed at:
- for B 350 reinforced concrete: 5/25 mm resulting from the mixing of two classes 5 / 12,5 and 12,5 / 25,
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- for concrete B 300, B 250 and B 150: 5/40 mm resulting from the mixing of three classes 5 / 12.5 and
12.5 / 25 and 25/40.

The weight of aggregates retained on the sieve corresponding to the upper threshold of each granular
class is less than ten percent (10%) of the initial weight subjected to screening, and the weight of
aggregates passing through the sieve corresponding to the lower threshold is less than five percent (5%) of
the initial weight subjected to screening.
IV. EVALUATION METHOD OF WORK

IV.1. GENERAL CONDITIONS OF EVALUATION

The services are remunerated to the contracting partner by applying the price of the list to the quantities
actually executed, in accordance with the requirements of the contract. These quantities must be recorded
and approved by the Engineer.

The contracting partner is deemed to have a perfect knowledge of all the conditions and constraints
imposed for the proper execution of the works, and of all the local conditions likely to have an influence on
this execution, and in particular:

* The nature and quality of soils and soils,

* Conditions of transport and access to the sites,

* The normal regime of water and rainfall in the project areaq,

* Exploitable water points.

* It cannot raise any claim based on unforeseen difficulties or constraints, except in the case of force
majeure.

* The price of the list pays all expenses related to the proper execution of the work and includes:

- All labor costs,

- The expenses involved in the regulations on the health and safety of workers, and the respect of the
Highway Code and the Labor Code,

- The cost of various supplies such as cement, iron, bitumen, fuels, lubricants, ingredients, etc., and their
transport to the site whatever their origin and place of supply,

- The costs of surveying and setting up, reporting and drawing,

- all costs of prospecting materials, identification of deposits, laboratory tests (including the development of
formulations (cold-mix, superficial coatings, bituminous concrete, hydraulic concretes), the test tests provided
for in the CPT and the measures necessary to verify the calculations], test plots (foundation, base course,
pavement support, rolling course for earth roads, surface coatings, and bituminous concrete) and self-
monitoring costs for the work performed,

- the development costs of the loan and deposit sites, temporary tracks of all kinds for access to quarries,
borrowings and water points,

- the costs of maintaining traffic during the works, including the construction and maintenance of detours, the
maintenance of the existing road, the establishment and maintenance of adequate signage, up to
provisional acceptance,

- All costs of site installations, depreciation of equipment and tools, guarding,

- The removal of all temporary installations and the restoration of the premises,

- The restoration of the site surroundings,

- All costs of routing and retrieval of equipment, materials and tools,

- The incidentals and the costs of the subjections of perfect execution and manufacturing allowing obtaining
the qualities defined by the specifications,

- All the subjections as well as all the hazards, overhead and profit of the Company,

- All maintenance charges during the warranty period.

The performance of all geotechnical tests and the conformity of the results with the requirements of this
CCTP, condition the attachment of the works.

IV.2. DEFINITION OF PRICES
The unit prices are defined below:

PRELIMINAIRY WORKS
Site installation (Price 001)
This price includes:
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* the preparation of the surfaces, the construction, the fittings of the construction sites, workshops,
warehouses, housing, offices and laboratories of the contracting party;

* The supply of drinking water and electrical energy to the site and the disposal of wastewater after
degreasing and purification by septic tank,

* The means of communication (telephone, fax, radio, etc.);

* The costs of maintenance, cleaning and operation of premises, workshops and warehouses, including
guarding;

* the construction and maintenance of access roads to the site;

* Fuel storage facilities;

* The establishment, control and verification of implementation plans;

* the constraints on carrying out the work under traffic, the necessary provisions for signaling allowing the
good flow of traffic and the safety of the worksite;

* The partial or total displacement of these installations during construction;

* Rehabilitation costs after work (road and its environment, base and site facilities, deposits, borrowings
and quarries, places of deposit of materials etc.), in accordance with the provisions of the SCC and
environmental requirements;

* bringing in and out of the equipment and machinery necessary for the execution of the project;

The fee will be paid at the rate of eighty percent (80%) upon the effective installation of the Company; the
remaining twenty percent (20%) will be paid after the withdrawal of the Company's facilities and the
delivery of proofing plans.

It is essential that all elements of the site installation, including the fully equipped and functioning
laboratory are in place for the 80% package to be paid; a missing item removes the right to payment
from the entire package.

Business attention is drawn to the fact that, for a multi-year contract, the cost of the site installation is
calculated for all the campaigns corresponding to the firm tranche and the subsequent conditional tranches.

200 SERIES — CLEANINGE

Cleaning of existing structures (price TM 301)

This price pays, in the general conditions stipulated in the contract, to the UNITE (U), the cleaning of the
sanitation works (H <1.5 m). He remunerates all the work as described in the CCTP.

It includes

* Manual cleaning and cleaning of the structure,

* The disposal of cleaning and cleaning products,

* Verification of the longitudinal slope of the ditches and outlets compatible with complete water discharge.

* All constraints related to the good flow of water in the structure.

The quantity to be taken into account is the number of works really curates, found contradictorily.

Masonry Stone Gutters Of 130x65

This price pays to a meter square (m2) the laying of shaped stones with mortar of good quality between all
the joins of the stones to make a good bond and to avoid water from penetrating the stone it will be
placed on both sides of the road on areas where the concrete bands are place and on some very
significant position depending on our means. All existing gutter will be cleaned to permit the free passage
of water to the culverts and to shut outs

Reinforced concrete at 350 kg for concrete Band on tracks

This price pays to the METER CUBE (m3) the manufacture and implementation of reinforced concrete dosed
at 350 kg cement per cubic meter of concrete, in accordance with the execution plans approved by the
Project Manager and the specifications of this CCTP.

It includes:

* The preparation of the surface to be concreted,

* The supply and transportation of all the materials needed for the manufacture of concrete and their
implementation,

* Earthworks including excavations of the surface to give a good anchor for the concrete and the road to
avoid crushing by vehicles,

* The manufacture of concretes according to the technical prescriptions including all the subjections of supply
and storage of the components, ;

* The use of concretes, the treatment and smoothing of surfaces,
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* Stripping, backfilling, tamping or compaction, reclamation of the surrounding areaq,

* All executions.
The quantity to be taken into account results from contradictory measurements made in situ.

V: ENVIRONMENTAL PROTECTION

V.1. SITE INSTALLATION

The contracting party will propose to the Project Manager, before the start of the works, the location of its
site facilities and will request by note verbale (site report) its authorization for installation.

The site must be chosen outside sensitive areas, in order to limit brushing, uprooting shrubs, felling trees. In
the site installation area, the pruning and felling of trees with a diameter measured at Tm from the ground
is greater than 20cm will be done after prior approval of the Prime Contractor.

The site must provide adequate drainage of water over its entire area. The maintenance and washing
areas of the machines must be concreted and provide a sump for recovering oils and greases. These
maintenance areas should have a slope towards a sump built for the occasion and towards the interior of
the platform in order to avoid the flow of the polluting products towards the uncoated grounds.

At the end of the works, the contractor will carry out all the work necessary for the restoration of the
premises. The other party will have to fold all his equipment, gear and materials. It will have to demolish
any fixed installation, such as foundation, concrete or metallic support, etc. demolish concreted areas,
decontaminate the soil if this has been the case, or generally restore the site to its closest possible state to
its original state. He may not abandon any equipment or materials on or near the site. For the depositing of
demolition materials, the contracting party must obtain the approval of the Contractor's site. The materials
are to be covered with a layer of soil, and the site receives adequate drainage to prevent erosion.

After the withdrawal of the material, a report drawn up under the responsibility of the control mission will
note the restoration of the site. It must be drawn up and attached to the P.V. from the reception of the work.
The payment of the flat rate of withdrawal of the material will be able to be remunerated only with the
sight of this P.V. noting the restoration of the site.

V.2. CAREER OPENING, LODGING OR TEMPORARY BORROWING

The contracting partner must request the authorizations provided for by the texts and regulations in force:

* Law 76/14 of July 8, amended and supplemented by Law No. 90/021 of August 10, 1990
* Decree 88/772 of 16 May 1988 amended by decree 89/674 of 13 April 1989

* Decree 90/1477 of 9 November 1990

He will be responsible for all costs, including operating taxes and any compensation to the owner.

In case of need of new borrowing sites, the contracting party must compulsorily request the prior approval
of the Project Manager (note verbal recorded in the mandatory site report). The following criteria must be
respected:

* Distance from the site to at least 30 m from the road,

* distance from the site to at least 1,00 m from a watercourse, or a body of water,

* distance from the site to at least 1 00 m from the dwellings,

* Surface to be discovered limited to the strict minimum

* Quality trees (at the discretion of the Project Manager) preserved and protected.

Depot areas should be selected in a manner that does not interfere with the normal flow of water and
should be protected from erosion. The contracting party must also obtain approval from the supervisor for
the deposit areas (mandatory note verbale recorded in the site report).

If the proposed sites, the exploitation method and the planned development do not comply with the
environmental directives, the Project Manager will not be able to give its approval and the contracting
party must propose other sites, ie modify the exploitation method. , or propose the adjustments in
accordance with the directives, without the contracting party being able to claim any compensation
whatsoever.

The counterparty will bear all the operating expenses of the borrow pits and in particular the opening and
the development of the access tracks, the clearing and the deforestation, the removal of the vegetable
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grounds or unwanted materials and their deposit outside the limits of the loan, as well as the development
work concerning the environmental protection prescribed.

At the end of the works, the Company will perform the work necessary for the restoration of the site. These
works include:

* The adjustment of overburden materials and then the adjustment of topsoil to facilitate percolation of
water, sodding and planting if prescribed,

* Restoration of previous natural flows and development of guard ditches,

* removing the dilapidated appearance of the site by spreading and concealing large boulders,

After restoration in accordance with the regulations, a report will be drawn up and the last settlement can
only be settled at the sight of the PV observing the respect of the refurbishment instructions.

V.3. USE OF CAREER, GITE OR LOAN PERMANENT CLASS

The contracting party must request the authorizations provided for by the texts and regulations in force and
will bear all the costs relating thereto, including the operating taxes and the possible costs of compensation
to the owners.

The other party will ensure during the execution of the works

- The preservation and protection of trees when stacking materials,

- The drainage works necessary to protect the materials put in deposits,
- The conservation of the plantations delimiting the quarry,

- Maintenance of access and service roads.

V.4. CONTROL OF VEGETATION
All plant waste will be carefully removed from shoulders, ditches or structures and removed to designated
areas in a suvitable location away from any dwelling. It is strictly forbidden to burn cut waste on site.

If the burning of waste is authorized in places approved by the Owner, the contracting party must have a
tank of 10,000 liters and a watering pump to mitigate the eventualities of spread of fire to villages, homes
, to vegetation or growing areas adjoining the site.

Tree felling and pruning operations are exceptional operations. These operations will be carried out after
prior agreement of the Project Manager in the following cases:

* trees located in the brush cutter’s right-of-way with a diameter measured at one meter above the ground
of more than 20 cm: in the event that stump removal cannot be carried out (reconstitution of the stump
removal holes with the obligatory filling soil), the trees will be cut to the ground (between 5 and 10 cm).

* trees overlooking the area and threatening to fall on the road and block traffic after a tornado. All the
branches overlooking the platform will be cut after approval of the Project Manager in a vertical direction
passing through the clearing limit.

V.5. LOADING AND TRANSPORTING EQUIPMENT AND MATERIAL MATERIALS

For all transport of materials and equipment, whatever they may be, the contracting party must comply
with the regulations in force concerning the restrictions imposed on the weights and dimensions of vehicles
and convoys using the public network and in particular:

* The maximum axle load, whether simple or in tandem,

* The dimensions of the vehicles,

* Exceptional convoys exceeding the standards must be the subject of a special prior request,

* Measures to protect the environment (loss of materials during transport, dust),

* The contracting party must take all the necessary measures to limit the speed of vehicles on the site:
installation of traffic signs and flag bearers,

* Regularly humidify the traffic lanes in inhabited areas,

* provide for deviations to existing tracks and roads.

The other party must put in place adequate mobile signaling.

V.6. SANCTIONS AND PENALTIES
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The contracting party is reminded that article 79 of the framework law NI 96/12 of 5 August 1996
provides for a fine of two million (2,000,000) to five million (5,000,000) CFA francs and a term of
imprisonment from six (6) months to one (1) year or one of these two sentences only, for any person who has
prevented the accomplishment of the controls and analyzes provided for by the said law and / or its
implementing regulations.

Article 83 of the NI 96/12 Framework Law of 5 August 1996 provides for a fine of five hundred thousand
(500,000) to two million (2,000,000) CFA francs and a term of imprisonment of six (6) months to one (1)
year or both, for any person who operates a facility or uses a personal property in contravention of the
provisions of that Act. In case of recidivism, the maximum amount of penalties is doubled.

Article 88 of the same framework law provides that a company that contravenes or has contravened the
law during works or road maintenance works will be excluded for the one-year period from the right to
bid.

Any breach of the requirements duly notified in writing (Order of Service) to the company by the inspection
mission will also be recorded in the site book. This one can serve as a contractual part in case of disputes in
the application of the possible sanctions.

The resumption of work or additional work resulting from non-compliance with the clauses remains the
responsibility of the other party.
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Document N°. 6
SCHEDULE OF UNIT PRICES




UNIT PRICE LIST FOR THE PROJECT

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF REGIONAL ROAD : NDOP BAMALI
(INTER N11)- BALIGANSI (LIMITE OU) (30KM) IN NGOKETUNJIA DIVISION, NORTH WEST

REGION
AMT I
1 DESIGNATION DES OUVRAGES Unité | QUANTIT | FreiRe | AMTIN
ES S WORDS
SERIE 000 : INSTALLATIONS
TMO001 | Installation de chantier | Ft 1.00
TM002 | Amene et Repli du materiel Ft 1.00
SOUS-TOTAL SERIE 000
SERIE 100 : TERRASSEMENTS ET CHAUSSEES
TM101 | Debroussaillement m2 800
TM108 | Remblai en "graveleux latéritiques" 3
a provenant d'emprunt m 95
TM110 | Mise en forme de la plateforme m? 195
TM115 | Couche de base en graveleux latéritique m? 264
Plus value de transport de la grave m3xK
TM210 | lateritique au dela de 5000m au prix 108a et 0 2,295
115
SOUS-TOTAL SERIE 100
SERIE 200 : OUVRAGE-ASSAINISSEMENT ET DRAINAGE
TMa308 Fourniture et pose des buses en béton @800 ml 21.60
TM308 | Fourniture et pose des buses en béton
b $1000 ml 9.00
TM309 | Puisard en maconnerie de moellons pour
a buse béton @800 i 3.00
TM309 | Puisard en maconnerie de moellons pour
b | buse béton 1000 . L0
TM310 | Tete en maconnerie de moellons pour buse
a béton @800 u -~
TM310 | Tete en maconnerie de moellons pour buse
b | béton @1000 u 100
TM313 )':‘l’gssezn:’ago””es Gei65 o ml 220.00
SOUS-TOTAL SERIE 200
SERIE 400: OUVRAGES D'ART
TM403 | Gabions m3 1,140.00
TM419 | Magonnerie de moellons m3 162.50
TM423 | Béton de propreté dosé a 150 kg/m3 m3 16.25
SO|US-TOTAL SEIRIE 400
TOTAL HTVA
TVA [19,25%]
AIR [2,2%]
MONTANT TTC
NET A MANDATER
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Document N°. 7

BILL OF QUANTITIES AND ESTIMATES




BILL OF QUANTITIES FOR THE REHABILITATION OF REGIONAL ROAD : NDOP BAMALI
(INTER N11)- BALIGANSI (LIMITE OU) (30KM) IN NGOKETUNJIA DIVISION, NORTH WEST

REGION
AMT IN
... | QUANTIT AMT IN
i DESIGNATION DES OUVRAGES Unite ES FIG;JRE WORDS
SERIE 000 : INSTALLATIONS
TMO001 | Installation de chantier Ft 1.00
TM002 | Amene et Repli du materiel Ft 1.00
SOUS-TOTAL SERIE 000
SERIE 100 : TERRASSEMENTS ET CHAUSSEES
TM101 | Debroussaillement m2 800
TM108 | Remblai en "graveleux latéritiques"” 3
a provenant d'emprunt m 27k
TM110 | Mise en forme de la plateforme m? 195
TM115 | Couche de base en graveleux latéritique m’ 264
Plus value de transport de la grave m3xK
TM210 | lateritique au dela de 5000m au prix 108a et 1 2,295
115
SOUS-TOTAL SERIE 100
SERIE 200 : OUVRAGE-ASSAINISSEMENT ET DRAINAGE
TMa308 Fourniture et pose des buses en béton @800 ml 21.60
TM308 | Fourniture et pose des buses en béton
b #1000 ml 9.00
TM309 | Puisard en maconnerie de moellons pour
a | buse béton @800 o o
TM309 | Puisard en maconnerie de moellons pour
b buse béton @1000 u 1.00
TM310 | Tete en maconnerie de moellons pour buse
a béton @800 ¢ 8.0
TM310 | Tete en maconnerie de moellons pour buse u 1.00
b béton #1000
T™313 Fossés maconnés de 65 cm - 920.00
x135 cm
SOUS-TOTAL SERIE 200
SERIE 400: OUVRAGES D'ART
TM403 | Gabions m3 1,140.00
TM419 | Maconnerie de moellons m3 162.50
TM423 | Béton de propreté dosé a 150 kg/m3 m3 16.25
SOUS-TOTAL SERIE 400 |
| |
TOTAL HTVA
TVA[19,25%]
AIR [2,2%]
MONTANT TTC
NET A MANDATER
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Document N°. 8
SUB-DETAIL OF PRICES




Unit

SUBDETAILS OF PRICES

......................................................................................................

.....................................................................................................

.......................................................................................

...........................................................................................................

................................................................................................

....................................................................................

DESIGNATION :

Duration of

No Daily out put Total quantity | Unit -
No . Days
N Category Ddaily wage breck-up Amount
=
(7]
=z
<<
=
7
oL
O
=
TOTAL A
w . Days
z
e Type No Daily rate ek up Amount
o
(1)
s
E wnv
w
=
=
=)
= TOTAL B
= Type Unit Unit cost Quantity | Amount
<
w
s |
o
oz
==
i B
< 2
== TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\'/ UNIT COST (HT) P/QTY
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Document N°. 9

MODEL CONTRACT
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REPUBLIC OF CAMEROON
Peace-Work-Fatherland

CONTRACT N°

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

C/MINDEVEL/NWRA/ITB/2024 OF ........ 2024

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER

Ne JONIT/NWRA/ITB/2024 OF

/ /2024 FOR THE

MAINTENANCE WORKS ON REGIONAL ROAD: NDOP BAMALI (INTER N11)-
BALIGANSI (LIMITE OU) (30KM) IN NGOKETUNUJIA DIVISION, NORTH WEST REGION
BY EMERGENCY PROCEDURE

Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

HOLDER :

P.O. Box , Tel: Fax:

Business Registry Ne. at
Taxpayer's No.

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE :

) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2%)

Net to be paid

FINANCING

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

: [indicate the source of financing]

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by The President of the North West Regional

”

Assembly hereinafter referred to the “Contracting Authority

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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Summary
Partl:  Special Administrative Conditions (SAC)
Part ll:  Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)
Part [V: Details or Estimates
Page and last of Contract Ne

PROCEDURE

With

For the execution of

EXECUTION DEADLINE

Amount of Contract in CFA F:

C/MINDEVEL/NWRA/ITB/2024 OF
....................... 2024 awarded after Open National Invitation to Tender N° ___/ONIT/NWRA/ITB/2024 of
_/__/2024 FOR THE MAINTENANCE WORKS ON REGIONAL ROAD: NDOP BAMALI (INTER N11)-
BALIGANSI (LIMITE OU) (30KM) IN NGOKETUNJIA DIVISION, NORTH WEST REGION BY EMERGENCY

works
( ) months
PHASE 1 PHASE 2
IAT
EVAT
VAT (19.25)

AIR (2.2 or 5.5 %)

Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document N°. 10

FORMS AND MODELS TO BE USED BY

BIDDERS




Annex N° 1:
Annex N° 2:
Annex N° 3:
Annex N° 4:
Annex N° 5:
Annex N° é:
Annex N° 7:

TABLE OF MODELS

Model of declaration to Tender

Model Bid Letter

Model Bid Bond

Model Final Bond

Model Retention fund (Guarantee Retention)
Schedule framework

Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9:  Model table of reference

Annex N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the sundersigned;. «.ssssammmsssiaiissm e mam s s sesn sesa e wass (indicate the name and capacity
of signatory),

Nationalify ssosssvsssrevmpnssmsiseavsess

Representing the ......cccceiieiecinrieioneecnnsnssnsonse company or enterprise or group with head office at
................................... registered in the trade register of ............ceevvnvnennn... Under the number
In  my capacity = GS  ciiiiiiiiiiiiiiieiieeeee Of  cnvssssses TR TR e e e PO
boX:ssusassennevssnnensns , hereby acknowledge receipt of the file for OPEN National Invitation to Tender
NN oot sin R FOr the wsuss s sswmss v

And hereby declare my intention to tender for the said contract.

Dohe Gl cossssminessvsss sovensnamsenees

SIGNGIEEOF wwasswessssmmsmsmsmmevaesass
In the capacity of c.oviieiiniiiiannna...
Duly authorized to sign the tenders on behalf of

-----------------------------------
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Annex N° 2: MODEL BID LETTER

L 1505 Nntlensianes). o oiicanit snoratsumaussnsel (indicate the name and capacity of signatory)
Representing the «....cccovvennen.. company or enterprise or group with head office at ...........
... registered in the trade register of .......ccvvvinivnvnennnnnn.. Under the number ..................

Having taken cognizance of all the documents featured or mentioned in the Tender file: OPEN National
Invitation to Tender N° ___ /ONIT/NWRA/ITB/2024 of _/__/2024 FOR THE MAINTENANCE WORKS
ON REGIONAL ROAD: NDOP BAMALI(INTER N11)- BALIGANSI (LIMITE OU) (30KM) IN NGOKETUNJIA
DIVISION, NORTH WEST REGION BY EMERGENCY PROCEDURE After having personally taking account of
the situation of the site and evaluated from my point of view and under my responsibility, the nature and
difficulty of the works to be carried out;
® Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
® Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender At wusossvsssasssssenvensai (in figures and words) CFAF exclusive of VAT and at
....................... (in figures and in words) CFAF inclusive of all taxes.
* | pledge to execute the works within a deadline of «...c.ccvvevenennnnn. months.
® | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account N%................
OPEN inl sssvessasmvosvasmnins Bank susesciimsianmnnns Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Done At vevvevevinininniiiiiiiiineannnn

SIGNEHIFEIOF vumssansninnssssisssasive s
In'the capaeity OF s ccanninigsisssonamess
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Bank:
Reference No. vocvvviniiiiiiniinniiiiinnnnnn,
Addressed to the Contracting Authority: The President of the North West Regional Assembly

Whereas the undertaking cssosesssssvsisisissiitossnmns Hereinafter referred to as the “bidder” has submitted
(1L =T T e — for Open National Invitation to Tender N° ___ /ONIT/NWRA/ITB/2024 of
__/__/2024 For the maintenance works on Regional Road: Ndop Bamali (inter N11)- Baligansi (Limite Ou)
(30KM) in Ngoketunjia Division, North West Region By Emergency Procedure hereinafter referred to as “the
tender” and to which must be attached a bid bond equivalent 10 .....vevuneenn....... CFAF.

We sussmsssssnsees (name and address of the bank), represented bY. sessmsnsssarenmssmsssiinieg (names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting
Atthority ofthe meximum SOMel st , that the bank pledges to pay in full to the
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

® Fails or refuses to sign the contract, even though required to do so;

® Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to
above upon receipt of his first written demand, without the Contracting Authority having to substantiate his
demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is
due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take
effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this
period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
Lo T L 7 ON svsinssssnssssssseneseane
(Bank’s signature
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Annex N° 4: MODEL FINAL BOND

Bank: ..........................
Reference of the Bond N°: ....oiviiniineiiieiee i,

Addressed to The President of the North West Regional Assembly “Contracting Authority”

WHErets vesvisssssavammavssssssn (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works : OPEN National Invitation to Tender Ne°
___/ONIT/NWRA/ITB/2024 of __/_ /2024 For the maintenance works on Regional Road: Ndop Bamali
(inter N11)- Baligansi (Limite OU) (30KM) in Ngoketunjia Division, North West Region By Emergency
Procedure.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

WV sonmsnemmnommansansenssmenmemeesessss e ss e ne e (name and address of bank),

Represented by: s smssmvsssmmesmssmnssuimesesssistome (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a maximum
deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his
contractual obligations, without being able to defer the payment nor raise any contest for whatever reason,
HOBUITT OF svsanerimissmrsiavasin 5 imeritrnsanensen ansnsemmeessiowssoesss (in letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this

commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .....ccvveunenen..... Oh sssusssmsesssswssmvsssis
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Beinke weusemsnsnnmnsmammmasans
Reference of the Bond NO: vevuuviiiiieiieeeeie e,

Addressed to: The President of the North West Regional Assembly
Hereinafter referred to as “The Contracting Authority”

Whereas ivsavmesmssmsssons (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works For the maintenance works on Regional Road:
Ndop Bamali (inter N11)- Baligansi (Limite OU) (30KM) in Ngoketunjia Division, North West RegionBy
Emergency Procedure

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

B T (name and address of bank),
Represented by ..cevvvviiiiiiiiiiiiiiiiiiiii i, (name of signatories) and hereinafter referred to as
“the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of  e.veeeeeenveeseiiieenn, (in figures and in letters)
corresponding to ten percent (10%) of the Contract amount.

And we pledge to pay to the Contracting Authority within @ maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any
sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring
in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the
motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ....cveeennnnn..... ON wisunssivenerwssvisass
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

......................................................................................................................

...............................................................................................

........................................................................................................

..............................................................................................................................

...................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.
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Annex N° 8: MODEL SITE VISIT REPORT
) INTRODUCTION
12010 o ST —
NAME OF THE ENTERPRISE: ....vvvvveeeeerreeeenrnenn
DATE: ©evveeeeeereeeeeneeeeeenneens
) COMMENTARY

1- Nature of the project site:

N
)

Accessibility to the project site:

3- Vegetation:

4

Topography of the site:

) AVAILABILITY OF SERVICES

IV) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI) CONCLUSION
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF NAME OF THE
No | YEAR THE PROJECT OWNER | CONTRACT | CONTRACT DATE OF
AND TELEPHONE AMOUNT DURATION | ACCEPTANCE
PROJECT
NUMBER

DONE ON wssssnssmimssimsnsssivmmmnnans 7

BY s istinesinsnnesnsnessrsenesnsmmmmnsnensanonnssssisssseessssise ibssss s ssiessss

SICGNATURE wncnsasssmmenis sesssmsmssms i e s i ibas 8 i nmenn as
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project NAME)..cuevininininininiiineenannnn,
DESIGNATION OF AGE AND NUMBER OWNER OR
O
N1 THEEQUIPMENT | DESCRIPTION, MARK | 20 AVAILABLE NOT

DONE ON oo Y QR

RS
SIGNATURE et
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ANNEX No. 6: Framework of schedules

DESIGNATION :
; . . Duration
No Daily out put Total quantity | Unit of achivity
No ; Days
Category Daily wage breakiop Amount
a
T
v
=
<
=
~
oz
o
=
TOTAL A
wn . Days
'-E'-' Type No Daily rate break up Amount
T
o
<
=
Py
=
w
=
|
=
2 |ToTALB
4 Type Unit Unit cost Quantity | Amount
o
=z
3
T
o
)
=
(a)
=
<
=
o
%)
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\' UNIT COST (HT) P/QTY
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Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1  Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish @ justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED

TO ISSUE BONDS FOR PUBLIC
CONTRACTS




I- BANK

1.

© P N o o os e

-
- O

2%
13.
14.
15.
16.

Afriland First Bank (First bank), B.P 11 834, Yaoundé;

Banque Atlantique Cameroun (BACM), B.P. 2 933, Doualg;

Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé;
Banque Gabonaise pour le Financement International (BGFI BANK), B.P. 600 Douala ;
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC) B.P. 1 925, Douala ;
Bank Of Africa Cameroun (BOA Cameroun), B.P. 4 593, Douala 7

CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala ;

Commercial Bank - Cameroon (CBC), B.P 4 004, Douala;

Ecobank Cameroun (ECOBANK), B.P 582, Douala;

National Financial Credit Bank (NFC-Bank), B.P. 6 578, Yaoundé ;

Société Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala ;

Société Générale Cameroun (SGC), B.P. 4 042, Douala ;

Standard Chartered Bank Cameroon (SCBC) B.P. 1784, Douala ;

Union Bank of Cameroon (UBC), B.P. 15 569, Douala;

United Bank for Africa (UBA), B.P. 2 088, Douala.

crédit communautaire d'afrique-bank (CCA — Bank)

II- Insurance companies

17.
18.
19.
20.
21
22.
23.
24,
25.
26.
27.

Activa Assurances

AREA Assurances

Atlantique Assurances S.A.
Benefical General Insurance S.A.
Chanas assurances

CPA S.A.

NSIA Assurances SA

PRO-ASSUR S.A.

SAAR S.A.

SAHAM Assurances S.A.

Zenithe Insurance S.A.
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